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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 2 DATED 07-03-2024

DATE AND TIME OF BID OPENING:  Jul 16, 2024 AT 02:00 PM

CONTRACT ID
WBS

FEDERAL-AID NO.

COUNTY
T.I.P NO.
MILES
ROUTE NO.
LOCATION

TYPE OF WORK

NOTICE:

C204884
49623.3.1

STATE FUNDED
HAYWOOD

HB-0003
0.693
[-40

[-40 FROM 0.348 MILES WEST OF SR-1550 (INCINERATOR RD) TO 0.345
MILES EAST OF SR-1550 (INCINERATOR RD).

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A ROADWAY & CULVERT PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C204884 IN HAYWOOD COUNTY, NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204884 has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete Contract No. C204884 in Haywood County, for the unit or lump sum prices,
as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of
this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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State Contract Officer
DocuSigned by:

Konald Elton. Daonpsrt, Jr.
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PROJECT SPECIAL PROVISIONS

GENERAL

HAUL ROADS:
(7-16-24) 105 SP1 G04

Revise the Standard Specifications as follows:

Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following
after second sentence of the second paragraph:

At least 30 days prior to use, the Contractor shall notify the Engineer of any public road
proposed for use as a haul road for the project.

CONTRACT TIME AND LIQUIDATED DAMAGES:

(8-15-00) (Rev. 5-16-23) 108 SP1 GOS8 A

The date of availability for this contract is October 16, 2024, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is April 1, 2028.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may
become chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SPI1 GI3 A

Except for that work required under the Project Special Provisions entitled Planting,
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal,
the Contractor will be required to complete all work included in this contract and shall place and
maintain traffic on same.

The date of availability for this intermediate contract time is October 16, 2024.
The completion date for this intermediate contract time is August 1, 2027.

The liquidated damages for this intermediate contract time are Two Thousand Dollars
($ 2,000.00) per calendar day.
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Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible
for and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1Gl14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on 1-40 (-L-) during the following time
restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Thursday, 6:00 A.M to 7:00 P.M.
Friday, 6:00 A.M. to 9:00 P.M.
Saturday and Sunday, 9:00 A.M. to 9:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on I-40 (-L-), detain and/or
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time

when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 6:00 A.M. December 31* and 9:00 P.M.
January 2. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
9:00 P.M. the following Tuesday.

3. For Easter, between the hours of 6:00 A.M. Thursday and 9:00 P.M. Monday.

4. For Memorial Day, between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday.

5. For Independence Day, between the hours of 6:00 A.M. the day before Independence
Day and 9:00 P.M. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of 6:00 A.M. the Thursday before Independence Day and 9:00 P.M. the Tuesday
after Independence Day.

6. For Labor Day, between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday.

7. For Thanksgiving, between the hours of 6:00 A.M. Tuesday and 9:00 P.M. Monday.
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8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas
Day and 9:00 P.M. the following Tuesday after the week of Christmas Day.

9. For Leaf Season, from October 6 thru November 7 (of any year), between the hours of
6:00 A.M. and 7:00 P.M. daily.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the
Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15)
minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 GI14F

The Contractor shall complete the work required of Phase II, Step #1 as shown on Sheet
TMP-03 and shall place and maintain traffic on same. The Contractor shall use a Dynamic
Zipper Merge System, as described elsewhere in this Contract, to complete the work
required of this intermediate contract time. The Contractor shall coordinate with
neighboring work zones along 1-40 prior to use of a Dynamic Zipper Merge System.

The time of availability for this intermediate contract time is the Monday at 7:00 P.M. that the
Contractor elects to begin the work.

The completion time for this intermediate contract time is the following Thursday at 6:00 A.M.
after the time of availability.

The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15)
minute time period.
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INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 G14F

The Contractor shall complete the work required of Phase III, Step #1 as shown on Sheet
TMP-03 and shall place and maintain traffic on same. The Contractor shall use a Dynamic
Zipper Merge System, as described elsewhere in this Contract, to complete the work
required of this intermediate contract time. The Contractor shall coordinate with
neighboring work zones along 1-40 prior to use of a Dynamic Zipper Merge System.

The time of availability for this intermediate contract time is the Monday at 7:00 P.M. that the
Contractor elects to begin the work.

The completion time for this intermediate contract time is the following Thursday at 6:00 A.M.
after the time of availability.

The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15)
minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 GI14F

The Contractor shall complete the work required of Phase IV, Step #1 as shown on Sheet
TMP-03 and shall place and maintain traffic on same. The Contractor shall use a Dynamic
Zipper Merge System, as described elsewhere in this Contract, to complete the work
required of this intermediate contract time. The Contractor shall coordinate with
neighboring work zones along I-40 prior to use of a Dynamic Zipper Merge System.

The time of availability for this intermediate contract time is the Monday at 7:00 P.M. that the
Contractor elects to begin the work.

The completion time for this intermediate contract time is the following Thursday at 6:00 A.M.
after the time of availability.

The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15)
minute time period.
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PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12)(Rev. 1-16-24) 104 SP1 Gl16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be
responsible for preparing the required National Pollutant Discharge Elimination System
(NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed.
The Contractor will be responsible for, and shall correct any areas disturbed by operations
performed in permanent vegetation establishment and the removal of temporary erosion control
measures, whether occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding,
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion
Control will be made at contract unit prices for the affected items. Work required that is not
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the
Standard Specifications. No additional compensation will be made for maintenance and removal
of temporary erosion control items.

CONSTRUCTION MORATORIUM:
(1-19-16) SP1 GI8C

No tree cutting will be allowed from April 1% through October 15t of any year.

MAJOR CONTRACT ITEMS:
(2-19-02)(Rev. 1-16-24) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
Standard Specifications):

Line # Description

5 Unclassified Excavation

7 Borrow Excavation

40 Asphalt Concrete Base Course, Type B25.0C

41 Asphalt Concrete Intermediate Course, Type 119.0C
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SPECIALTY ITEMS:
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
Standard Specifications).

Line # Description

71-77 Guardrail

78-81 Fencing

86-97 Signing

118-120 Long-Life Pavement Markings
122 Removable Tape

125 Permanent Pavement Markers
127-130 Utility Construction

131-160 Erosion Control

161 Reforestation

162-165 Signals/ITS System

FUEL PRICE ADJUSTMENT:

(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43

Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following:

The base index price for DIESEL #2 FUEL is $ 2.5326 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Erosion Control Stone Gal/Ton 0.55
Rip Rap, Class Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 0.90 or 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton  0.90 or 2.90
Asphalt Concrete Surface Course, Type Gal/Ton ~ 0.90 or 2.90
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton  0.90 or 2.90
Sand Asphalt Surface Course, Type Gal/Ton 0.90 or 2.90
Ultra-thin Bonded Wearing Course Gal/Ton  0.90 or 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
> 11" Portland Cement Concrete Pavement Gal/SY 0.327
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY 0.327
9” to 11" Portland Cement Concrete Pavement Gal/SY 0.272
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY 0.272
< 9” Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to < 9” Pavement Gal/SY 0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link:

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20L ettings.pdf

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on
the Fuel Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will
remain in effect for the duration of the contract.

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will
not be permitted to change the Fuel Usage Factor after the bids are submitted.


https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf

C204884 HB-0003 G-8 Haywood County

STEEL PRICE ADJUSTMENT:
(4-19-22)(Rev. 12-20-22) SP1 G47

Description and Purpose

Steel price adjustments will be made to the payments due the Contractor for items as defined
herein that are permanently incorporated into the work, when the price of raw steel mill products
utilized on the contract have fluctuated. The Department will adjust monthly progress payments
up or down as appropriate for cost changes in steel according to this provision.

Eligible Items

The list of eligible bid items for steel price adjustment can be found on the Departments website
at the following address:

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%201tems%20for%20Steel%20Price
%20Adjustment.xlsx

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware
associated with these items shall not be included in the price adjustment.

Adjustments will only be made for fluctuations in the material cost of the steel used in the above
products as specified in the Product Relationship Table below. The producing mill is defined as
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled
shapes, etc.). No adjustment will be made for changes in the cost of fabrication, coating,
shipping, storage, etc.

No steel price adjustments will be made for any products manufactured from steel having an
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.

Bid Submittal Requirements

The successful bidder, within 14 calendar days after the notice of award is received by him, shall
provide the completed Form SPA-1 to the Department (State Contract Officer or Division
Contract Engineer) along with the payment bonds, performance bonds and contract execution
signature sheets in a single submittal. If Form SPA-1 is not included in the same submittal as the
payment bonds, performance bonds and contract execution signature sheets, the Contractor will
not be eligible for any steel price adjustment for any item in the contract for the life of the
contract. Form SPA-1 can be found on the Department’s website at the following address:

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding
Item Number, Item Description, and Category) for the steel products they wish to have an
adjustment calculated. Only the contract items corresponding to the list of eligible item numbers
for steel price adjustment may be entered on Form SPA-1. The Contractor may choose to have
steel price adjustment applied to any, all, or none of the eligible items. However, the
Contractor’s selection of items for steel price adjustment or non-selection (non-participation)


https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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may not be changed once Form SPA-1 has been received by the Department. Items the Bidder
chooses for steel price adjustment must be designated by writing the word “Yes” in the column
titled “Option” by each Pay Item chosen for adjustment. Should the bidder elect an eligible steel
price item, the entire quantity of the line item will be subject to the price adjustment for the
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or
typed and signed by the Bidder (Prime Contractor) to be considered complete. Items not
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will
automatically be removed from consideration for adjustment. No steel items will be eligible for
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with
this provision.

Establishing the Base Price

The Department will use a blend of monthly average prices as reported from the Fastmarkets
platform to calculate the monthly adjustment indices (BI and MI). This data is typically
available on the first day of the month for the preceding month. The indices will be calculated by
the Department for the different categories found on the Product Relationship Table below. For
item numbers that include multiple types of steel products, the category listed for that item
number will be used for adjusting each steel component.

The bidding index for Category 1 Steel items is $ 39.9 per hundredweight.

The bidding index for Category 2 Steel items is $ 54.41 per hundredweight.
The bidding index for Category 3 Steel items is $ 60.92 per hundredweight.
The bidding index for Category 4 Steel items is $ 41.74 per hundredweight.
The bidding index for Category 5 Steel items is $ 53.94 per hundredweight.
The bidding index for Category 6 Steel items is $ 56.74 per hundredweight.
The bidding index for Category 7 Steel items is $ 41.58 per hundredweight.

The bidding index represents a selling price of steel based on Fastmarkets data for the month of
May 2024.

MI = Monthly Index. —in Dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the
producing mill, received on the project, or member cast as defined in the
Product Relationship Table.

BI= Bidding Index. - in Dollars ($) per hundredweight (CWT). Use the
adjustment indices as listed in the proposal.

Product Relationship Table

Steel Product (Title) BI, MI* Adjustment Date for MI Category
Reinforcing Steel, Bridge | Based on one or more Delivery Date from 1

Deck, and SIP Forms Fastmarkets indices Producing Mill

Structural Steel and Based on one or more Delivery Date from 2
Encasement Pipe Fastmarkets indices Producing Mill

Steel H-Piles, Soldier Pile | Based on one or more Delivery Date from 3

Walls Fastmarkets indices Producing Mill

Guardrail Items and Pipe | Based on one or more Material Received Date** | 4
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Piles Fastmarkets indices

Fence Items Based on one or more Material Received Date** | 5
Fastmarkets indices

Overhead Sign Assembly, | Based on one or more Material Received Date** | 6

Signal Poles, High Mount | Fastmarkets indices

Standards

Prestressed Concrete Based on one or more Cast Date of Member 7

Members Fastmarkets indices

* Bl and MI are in converted units of Dollars per Hundredweight ($3/CWT)

** Material Received Date is defined as the date the materials are received on the project site.

If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will

be the date of the prepayment request instead of the Materials Received Date.

Submit documentation to the Engineer for all items listed in the Contract for which the
Contractor is requesting a steel price adjustment.

Submittal Requirements
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable
by color marking, and identifiable by Project for inspection and audit verification immediately

upon arrival at the fabricator.

Furnish the following documentation for all steel products to be incorporated into the work and
documented on Form SPA-2, found on the Departments website at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx

Submit all documentation to the Engineer prior to incorporation of the steel into the completed
work. The Department will withhold progress payments for the affected contract line item if the
documentation is not provided and at the discretion of the Engineer the work is allowed to
proceed. Progress payments will be made upon receipt of the delinquent documentation.

Step 1 (Form SPA -2)

Utilizing Form SPA-2, submit separate documentation packages for each line item from Form
SPA-1 for which the Contractor opted for a steel price adjustment. For line items with multiple
components of steel, each component should be listed separately. Label each SPA-2
documentation package with a unique number as described below.
a. Documentation package number: (Insert the contract line-item) - (Insert
sequential package number beginning with “17).
Example: 412 -1,

412 -2,
424 — 1,
424 -2,
424 — 3, etc.

b. The steel product quantity in pounds


https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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i. The following sources should be used, in declining order of
precedence, to determine the weight of steel/iron, based on the
Engineers decision:

1. Department established weights of steel/iron by contract pay

item per pay unit;

Approved Shop Drawings;

Verified Shipping Documents;

Contract Plans;

Standard Drawing Sheets;

Industry Standards (i.e., AISC Manual of Steel Construction,

AWWA Standards, etc.); and

7. Manufacture’s data.

ii. Any item requiring approved shop drawings shall have the weights of
steel calculated and shown on the shop drawings or submitted and
certified separately by the fabricator.

c. The date the steel product, subject to adjustment, was shipped from the
producing mill (Categories 1-3), received on the project (Categories 4-6), or

casting date (Category 7).

AN

Step 2 (Monthly Calculator Spreadsheet)

For each month, upon the incorporation of the steel product into the work, provide the Engineer
the following:

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all
the steel submittal packages (Form SPA-2) actually incorporated into the completed
work in the given month.

a. Contract Number

Bidding Index Reference Month

Contract Completion Date or Revised Completion Date

County, Route, and Project TIP information

Item Number

Line-Item Description

Submittal Number from Form SPA-2

Adjustment date

1. Pounds of Steel

2) An affidavit signed by the Contractor stating the documentation provided in the

NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate.

SR me e o

Price Adjustment Conditions

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from
the Department’s website each month at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA -
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx



https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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If the monthly Fastmarkets data is not available, the data for the most recent immediately
preceding month will be used as the basis for adjustment.

Price Adjustment Calculations

The price adjustment will be determined by comparing the percentage of change in index value
listed in the proposal (BI) to the monthly index value (MI). (See included sample examples).
Weights and date of shipment must be documented as required herein. The final price
adjustment dollar value will be determined by multiplying this percentage increase or decrease in
the index by the represented quantity of steel incorporated into the work, and the established
bidding index (BI) subject to the limitations herein.

Price increase/decrease will be computed as follows:
SPA = ((MI/ BI) -1) * BI *(Q/100)

Where;

SPA = Steel price adjustment in dollars

MI = Monthly Shipping Index. — in Dollars ($) per hundredweight (CWT). Use
the adjustment indices from the month the steel was shipped from the
producing mill, received on the project, or member cast as defined in the
Product Relationship Table.

BI= Bidding Index. - in Dollars ($) per hundredweight (CWT). Use the
adjustment indices as listed in the proposal.

Q= Quantity of steel, product, pounds actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.

Calculations for price adjustment shall be shown separate from the monthly progress estimate
and will not be included in the total cost of work for determination of progress or for extension
of Contract time in accordance with Subarticle 108-10(B)(1).

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result
in rejection of the bid proposal.

Adjustments will be paid or charged to the Contractor only. Any Contractor receiving an
adjustment under this provision shall distribute the proper proportional part of such adjustments
to the subcontractor who performed the applicable work.

Delays to the work caused by steel shortages may be justification for a Contract time extension
but will not constitute grounds for claims for standby equipment, extended office overhead, or
other costs associated with such delays.

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price,
the contractor must notify the Department within 7 days prior to purchasing the material. Upon
receipt of such notification, the Department will direct the Contractor to either (1) proceed with
the work or (2) suspend the work and explore the use of alternate options.
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If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may
submit to the Department additional market index information specific to the item in question to
dispute the decrease. The Department will review this information and determine if the decrease
is warranted.

When the steel product adjustment date, as defined in the Product Relationship Table, is after the
approved contract completion date, the steel price adjustments will be based on the lesser value
of either the MI for the month of the approved contract completion date or the MI for the actual
adjustment date.

If the price adjustment is based on estimated material quantities for that time, and a revision to
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment
will be made to the price adjustment previously calculated. The adjustment will be based on the
same indices used to calculate the price adjustment which is being revised. If the adjustment date
of the revised material quantity cannot be determined, the adjustment for the quantity in
question, will be based on the indices utilized to calculate the steel price adjustment for the last
initial documentation package submission, for the steel product subject to adjustment, that was
incorporated into the particular item of work, for which quantities are being finalized.

Example: Structural steel for a particular bridge was provided for in three different shipments
with each having a different mill shipping date. The quantity of structural steel actually used for
the bridge was calculated and a steel price adjustment was made in a progress payment. At the
conclusion of the work an error was found in the plans of the final quantity of structural steel
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three
mill shipping dates. The steel price adjustment for the quantity in question would be calculated
using the indices that were utilized to calculate the steel price adjustment for the quantity of
structural steel represented by the last initial structural steel documentation package submission.
The package used will be the one with the greatest sequential number.

Extra Work/Force Account:

When steel products, as specified herein, are added to the contract as extra work, in accordance
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the
supplemental agreement, the need for application of steel price adjustments on a case-by-case
basis. No steel price adjustments will be made for any products manufactured from steel having
an adjustment date prior to the supplemental agreement execution date. Price adjustments will
be made as provided herein, except the Bidding Index will be based on the month in which the
supplemental agreement pricing was executed.

For work performed on force account basis, reimbursement of actual material costs, along with
the specified overhead and profit markup, will be considered to include full compensation for the
current cost of steel and no steel price adjustments will be made.
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Examples Form SPA-2
Steel Price Adjustment Submission Form

Contract Number ~ C203394 Bid Reference Month ~_ January 2019
Submittal Date 8/31/2019
Contract Line Item 237

Line Item Description _ APPROX....L BS Structural Steel

Sequential Submittal

Number 2

Supplier Description of material Location information Quantity | Adjustment
in Ibs. Date

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 | May 4, 2020

ABC Various channel & angle Structure 3 Spans A-C 35,000 | July 14, 2020

distributing | shapes

Total Pounds of Steel 1,235,000

Note: Attach the following supporting documentation to this form.
e Bill of Lading to support the shipping dates
e Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)

By providing this data under my signature, | attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature
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Examples Form SPA-2
Steel Price Adjustment Submission Form

Contract Number C203394 Bid Reference Month ~_ January 2019

Submittal Date August 31,2019

Contract Line Item 237

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB — STA 36+00

Sequential Submittal

Number 2
Supplier Description of material Location Quantity | Adjustment Date
information in lbs.
XYZ mill | Tubular Steel (Vertical -DFEB — STA 36+00 12000 | December 11, 2021
legs)
PDQ Mill | 4” Tubular steel (Horizontal | -DFEB — STA 36+00 5900 | December 11, 2021
legs)
ABC Various channel & angle -DFEB — STA 36+00 1300 | December 11, 2021
distributing | shapes (see quote)
Catwalk assembly -DFEB — STA 36+00 2000 | December 11, 2021
Nucor Flat plate -DFEB — STA 36+00 650 | December 11, 2021
Total Pounds of Steel | 21,850

Note: Attach the following supporting documentation to this form.
o Bill of Lading to support the shipping dates
e Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature
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Price Adjustment Sample Calculation (increase)

Project bid on September 17, 2019
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs.
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI

450,000 Ibs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the
producing mill in same month, May 2021.

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

BI=  Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $36.12/ CWT
MI= §$64.89/CWT
% change = ((MI/ BI)-1) =($64.89 / $36.12 — 1) = (1.79651 — 1) = 0.79651162791

Q= 450,000 lbs.

SPA = 0.79651162791x $36.12 x (450,000/100)
SPA = 0.79651162791* $36.12 *4,500

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44-+08.60)
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Price Adjustment Sample Calculation (decrease)

Project bid on December 18, 2018
Line Item 635 Structural Steel has a plan quantity of 2,717,000 Ibs.
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI

600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the
producing mill in same month, August 2020.

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

BI=  Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI= Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI=  $46.72/ CWT
MI= §$27.03/CWT
% change=  ((MI/ BI)-1) = ($27.03/ $46.72—-1) = (0.57855-1) = -0.421446917808

Q= 600,000 lbs.

SPA = -0.421446917808 * $46.72 * (600,000/100)
SPA = -0.421446917808 * $46.72 *6,000

SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68)
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Price Adjustment Sample Calculation (increase)

Project bid on July 16, 2020
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 1bs.

Bidding Index Reference Month was May 2020. Bidding Index for Reinforced Concrete Deck Slab
(Category 1) in the proposal was $29.21/CWT = BI

51,621 Ibs. of reinforcing steel and 52,311 1bs. of epoxy coated reinforcing steel for Structure 2 at Station
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021.

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI

The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars
BI= Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment

indices as listed in the proposal.
MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= §$29.21/CWT
MI= $43.13/CWT
% change=  ((MI/ BI)-1) =($43.13 /$29.21 — 1) = (1.47655 — 1) = 0.47654912701

Q= 103932 1bs.

SPA = 0.47654912701 * $29.21 * (103,932/100)
SPA = 0.47654912701 * $29.21 *1,039.32

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at
Station 107+45.55 -L-
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08)(Rev. 7-16-24) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2025 (7/01/24 - 6/30/25) 34% of Total Amount Bid
2026 (7/01/25 - 6/30/26) 41% of Total Amount Bid
2027 (7/01/26 - 6/30/27) 23% of Total Amount Bid
2028 (7/01/27 - 6/30/28) 2% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 5-9-24) 102-15()) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet the Combined MBE /WBE Goal. No submittal of a Letter of Intent is
required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to
be performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent. Or any MBE
or WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than
the advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed participation along with a listing of the committed MBE
and WBE firms.
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Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment
that produces on the premises, the materials or supplies obtained by the Contractor. A firm that
makes minor modifications to the materials, supplies, articles, or equipment is not a
manufacturer.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that
is anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns (or leases), and operates a store, warchouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of
business. A regular dealer engages in, as its principal business and in its own name, the purchase
and sale or lease of the products in question. A regular dealer in such bulk items as steel,
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such
products in stock, if it owns and operates distribution equipment for the products. Any
supplement of regular dealers’ own distribution equipment shall be by a long-term operating
lease and not on an ad hoc or contract-by-contract basis.

Distributor — A firm that engages in the regular sale or lease of the items specified by the
contract. A distributor assumes responsibility for the items it purchases once they leave the point
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by
the carrier’s insurance.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a
committed (or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that
is anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.
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Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%?20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%?20and%20Instructions.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xIsm

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/J0int%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the
time of bid.

http://connect.ncdot.gov/letting/I etCentral/Letter%200t%20Intent%20t0%20Perform%20as%20
a%?20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on a project that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20L GA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBEs quoted on the project. This sheet is submitted with
good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls



https://apps.dot.state.nc.us/Vendor/PaymentTracking/
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
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DBE Regular Dealer/Distributor Affirmation Form — Form is used to make a preliminary
counting determination for each DBE listed as a regular dealer or distributor to assess its
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form
with the Letter of Intent.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20A ffirmation%20Form%20-%20USDOT%202024.pdf

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 4.0 %.

The Combined Goal was established utilizing the following anticipated participation for
Minority Business Enterprises and Women Business Enterprises:

(A)  Minority Business Enterprises 2.0 %

(1) If the anticipated MBE participation is more than zero, the Contractor shall
exercise all necessary and reasonable steps to ensure that MBEs participate in at
least the percent of the contract as set forth above.

(2)  If'the anticipated MBE participation is zero, the Contractor shall make an effort to
recruit and use MBEs during the performance of the contract. Any MBE
participation obtained shall be reported to the Department.

(B)  Women Business Enterprises 2.0 %

(1) If the anticipated WBE participation is more than zero, the Contractor shall
exercise all necessary and reasonable steps to ensure that WBEs participate in at
least the percent of the contract as set forth above.

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to
recruit and use WBEs during the performance of the contract. Any WBE
participation obtained shall be reported to the Department.

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a
combination of MBE and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE
Goal. The Directory can be found at the following link.
https://www.ebs.nc.gov/VendorDirectory/default.html


https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
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The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the Combined MBE/WBE Goal
will be considered committed, even though the listing shall include both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractors. ~ Any additional MBE/WBE
subcontractor participation above the goal will follow the banking guidelines found elsewhere in
this provision. All other additional MBE/WBE subcontractor participation submitted at the time
of bid will be used toward the Department’s overall race-neutral goals. Only those firms with
current MBE and WBE certification at the time of bid opening will be acceptable for listing in
the bidder's submittal of MBE and WBE participation. The Contractor shall indicate the
following required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section
of the electronic submittal file.

(1) Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. Ifthe bidder uses the updated listing of MBE and WBE firms
shown in the electronic submittal file, the bidder may use the dropdown menu to
access the name and address of the firms.

(2) Submit the contract line numbers of work to be performed by each MBE and
WBE firm. When no figures or firms are entered, the bidder will be considered to
have no MBE or WBE participation.

3) The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that MBE’s or WBE's participation
will not count towards achieving the Combined MBE/WBE goal.

(B)  Paper Bids
(1) If the Combined MBE/WBE Goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.
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(b) If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety. Blank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s

or WBE’s participation will not count towards achieving the Combined
MBE/WBE Goal.

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance
with requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE
goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal,
just like any other bidder. In most cases, a MBE or WBE bidder on a contract will meet the
Combined MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.
However, all the work that is performed by the MBE or WBE bidder and any other similarly
certified subcontractors will count toward the goal. The MBE or WBE bidder shall list itself
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goal.

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of
MBE/WBE Subcontractor just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the
MBE/WBE in the contract. This documentation shall be submitted on the Department’s form
titled Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of
the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state
business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not
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present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE
Goal. If the lack of this participation drops the commitment below the Combined MBE/WBE
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m.
on the eighth calendar day following opening of bids, unless the eighth day falls on an official
state holiday. In that situation, it is due in the office of the State Contractor Utilization Engineer
no later than 10:00 a.m. on the next official state business day.

Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE
Goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by
the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long
as there are adequate funds available from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal.

A hard copy and an electronic copy of this information shall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday.
In that situation, it would be due in the office of the State Contractor Utilization Engineer no
later than 10:00 a.m. on the next official state business day. If the Contractor cannot send the
information electronically, then one complete set and 5 copies of this information shall be
received under the same time constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.
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Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More
Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma
efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified
MBEs/WBEs that are also prequalified subcontractors. The bidder must solicit this
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond
to the solicitation. Solicitation shall provide the opportunity to MBEs/WBEs within the
Division and surrounding Divisions where the project is located. The bidder must
determine with certainty if the MBEs/WBE:s are interested by taking appropriate steps to
follow up initial solicitations.

(B)  Selecting portions of the work to be performed by MBEs/WBEs in order to increase the
likelihood that the Combined MBE/WBE Goal will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
advertised goal when the work to be sublet includes potential for MBE/WBE
participation (2" and 3™ tier subcontractors).

(C)  Providing interested certified MBEs/WBEs that are also prequalified subcontractors with
adequate information about the plans, specifications, and requirements of the contract in a
timely manner to assist them in responding to a solicitation.

D) (1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of MBEs/WBEs that were considered;
a description of the information provided regarding the plans and specifications
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(E)

(F)

(G)

(H)

@

for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBEs/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as the advertised goal into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBEs/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the contract goal, as long as such costs are reasonable.
Also, the ability or desire of a prime contractor to perform the work of a contract
with its own organization does not relieve the bidder of the responsibility to make
good faith efforts. Bidding contractors are not, however, required to accept
higher quotes from MBEs/WBEs if the price difference is excessive or
unreasonable.

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WBEs. Contact within 7 days from
the bid opening the Business Opportunity and Work Force Development Unit at
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE
quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the Combined MBE/WBE Goal.

(2) The bidders’ past performance in meeting the contract goal.
3) The performance of other bidders in meeting the advertised goal. For example,

when the apparent successful bidder fails to meet the goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
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the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the advertised goal, but meets or exceeds the average MBE
and WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate
good faith effort has been made to meet the advertised goal.

Non-Good Faith Appeal

The State Prequalification Engineer will notify the Contractor verbally and in writing of non-
good faith. A Contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a Contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Prequalification Engineer. The
appeal shall be made within 2 business days of notification of the determination of non-good
faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check wuse shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the anticipated MBE participation. The same holds
true for work that a WBE subcontracts to another WBE firm. Work that a MBE/WBE
subcontracts to a non-MBE/WBE firm does not count toward the contract goal
requirement. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified
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(D)

(F)

firms and there is no interest or availability, and they can get assistance from other
certified firms, the Engineer will not hold the prime responsible for meeting the
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would be
expected on the basis of standard industry practices, it shall be presumed that the MBE or
WBE is not performing a commercially useful function.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Manufacturer, Regular Dealer, Distributor

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures
for materials or supplies (including transportation costs) from a MBE/WBE distributor,
60 percent of its expenditures for materials or supplies (including transportation costs)
from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a
MBE/WBE manufacturer.

A Contractor may count toward its MBE/WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers, regular dealers or distributors:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer, regular dealer, nor a distributor count the entire amount of
fees or commissions charged that the Department deems to be reasonable,
including transportation charges for the delivery of materials or supplies. Do not
count any portion of the cost of the materials and supplies themselves.

A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form
with the Letter of Intent to the State Contractor Utilization Engineer or DBE@ncdot.gov.
The State Contractor Utilization Engineer will make a preliminary assessment as to
whether a MBE/WBE supplier has the demonstrated capacity to perform a commercially
useful function (CUF) on a contract-by-contract basis prior to its participation.
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Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors. If it is determined that a MBE or WBE is not performing a
Commercially Useful Function, the contractor may present evidence to rebut this
presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
Combined MBE/WBE Goal.

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

(4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill
the participation breakdown. This, however, may not always be possible due to
the limitation of firms in the area. If the MBE or WBE firm shows a good faith
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effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from
other certified providers, the Engineer will not hold the prime responsible for
meeting the individual MBE or WBE participation breakdown.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to
a non-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as a result of the subcontract arrangement.
The value of services performed under subcontract agreements between the
MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it is not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE
subcontractor or any portion of its work, and the reason for the request. The Contractor must
give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of
Intent to Request Termination and/or Substitution. If the MBE/WBE subcontractor objects to the
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the
MBE/WBE subcontractor.
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A committed MBE/WBE subcontractor may only be terminated or any portion of its work after
receiving the Department’s written approval based upon a finding of good cause for the proposed
termination and/or substitution. Good cause does not exist if the Contractor seeks to terminate a
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the
Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the
Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract
award. For purposes of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its
subcontract in a way consistent with normal industry standards. Provided, however, that
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to
perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s
reasonable, nondiscriminatory bond requirements;

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and
1200 or applicable State law;

(f) The listed MBE/WBE subcontractor is not a responsible contractor;

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice
of withdrawal,

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work
required;

(1) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE
contractor is unable to complete its work on the contract; and

(j) Other documented good cause that compels the termination of the MBE/WBE
subcontractor.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the
MBE/WBE commitment to meet the Combined MBE/WBE Goal. A good faith effort
will only be required for removing a committed MBE/WBE if there were no additional
MBE/WBEs submitted at the time of bid to cover the same amount of work as the
MBE/WBE that was terminated.
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(B)

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the
following:

(1

2

3)
4

Copies of written notification to MBE/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

Efforts to negotiate with MBE/WBEs for specific subbids including, at a
minimum:

(a) The names, addresses, and telephone numbers of MBE/WBEs who were
contacted.

(b) A description of the information provided to MBE/WBEs regarding the
plans and specifications for portions of the work to be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Decertification Replacement

(1)

2)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement but not the
overall goal.

(1) If the MBE/WBE's ineligibility is caused solely by its having exceeded the
size standard during the performance of the contract. The Department may
continue to count participation equal to the remaining work performed by
the decertified firm which will count toward the contract goal requirement
and overall goal.

(11) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or
merger with a non- MBE/WBE during the performance of the contract.
The Department may not continue to count the portion of the decertified
firm’s performance on the contract remaining toward either the contract
goal or the overall goal, even if the Contractor has executed a subcontract
with the firm or the Department has executed a prime contract with the
MBE/WBE that was later decertified.

When a committed MBE/WBE is decertified prior to the Department receiving
the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the
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Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another MBE/WBE subcontractor to perform at least the same
amount of work to meet the Combined MBE/WBE goal requirement. If a
MBE/WBE firm is not found to do the same amount of work, a good faith effort
must be submitted to NCDOT (see A herein for required documentation).

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBEs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused
by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
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furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE/
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to
report all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from

being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
Standard Specifications may be cause to disqualify the Contractor.
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20) SPO1 G090

All telecommunications, video or other ITS equipment or services installed or utilized on this
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS,
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, §
200.216 Prohibition on certain telecommunications and video surveillance services or

equipment.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1.G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy. The required
operator certifications include possessing a current Federal Aviation Administration (FAA)
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with
the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS — Flight
Operation Approval Form and submit it to the Engineer for approval. All UAS operations shall
be approved by the Engineer prior to beginning the operations.

All contractors or subcontractors operating UAS shall have UAS specific general liability
insurance to cover all operations under this contract.

The use of UAS is at the Contractor’s discretion. No measurement or payment will be made for
the use of UAS. In the event that the Department directs the Contractor to utilize UAS, payment
will be in accordance with Article 104-7 Extra Work.

EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of
all work associated with this contract. Employees engaged in the construction of this project
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway
equipment should idle no longer than fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

Idling when queuing.

Idling to verify the vehicle is in safe operating condition.

Idling for testing, servicing, repairing or diagnostic purposes.

Idling necessary to accomplish work for which the vehicle was designed (such as
operating a crane, mixing concrete, etc.).

5. Idling required to bring the machine system to operating temperature.

bl
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6. Emergency vehicles, utility company, construction, and maintenance vehicles where the
engines must run to perform needed work.

7. Idling to ensure safe operation of the vehicle.

8. Idling when the propulsion engine is providing auxiliary power for other than heating or
air conditioning. (such as hydraulic systems for pavers)

9. When specific traffic, safety, or emergency situations arise.

10. If the ambient temperature is less than 32 degrees Fahrenheit. Limited idling to provide
for the safety of vehicle occupants (e.g. to run the heater).

11. If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to
provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air
conditioning) no more than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity
is exempt from the idling limitations set forth in this special provision.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1Gl12C

Subsurface information is available on the roadway and structure portions of this project.

PORTABLE CONCRETE BARRIER - (Partial Payments for Materials):
(7-1-95)(Rev. 1-16-24) 1170-4 SP1 G121

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of
the delivered cost of portable concrete barrier, provided that these materials have been delivered
on the project and stored in an acceptable manner, and further provided the documents listed in
Subarticle 109-5(C) of the Standard Specifications have been furnished to the Engineer.

The provisions of Subarticle 109-5(B) of the Standard Specifications will apply to the portable
concrete barrier.

REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials):
(7-1-95)(Rev. 1-16-24) 1205-10 SP1 G124

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of
the delivered cost of pavement marking tape, provided that these materials have been delivered
on or in the vicinity of the project, stored in an acceptable manner, not to exceed the shelf life
recommended by the manufacturer, and further provided the documents listed in
Subarticle 109-5(C) of the Standard Specifications have been furnished to the Engineer.

The Contractor shall be responsible for the material and the satisfactory performance of the
material when used in the work.

The provisions of Article 109-6 of the Standard Specifications will not apply to removable
pavement marking materials.
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MAINTENANCE OF THE PROJECT:
(11-20-07)(Rev. 1-16-24) 104-10 SP1 G125

Revise the Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as
the last sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.

Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the
last sentence of the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary,
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the
work covered by the various contract items. The provisions of Article 104-7, Extra Work, and
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.

COOPERATION BETWEEN CONTRACTORS:
(7-1-95)(Rev. 1-16-24) 105-7 SP1 G133

The Contractor's attention is directed to Article 105-7 of the Standard Specifications.

HB-0002 (Haywood County) is located in proximity to this project. HB-0002 has been awarded
and is anticipated to begin construction on July 8, 2024.

HB-0004 (Haywood County) is located in proximity to this project; HB-0004 is anticipated for a
July 16, 2024 Letting.

1-5834B (C204701) is located within the project limits. 1-5834B is currently under construction
and not anticipated to be complete prior to the letting of this project.

The Contractor on this project shall cooperate with the Contractor working within or adjacent to
the limits of this project to the extent that the work can be carried out to the best advantage of all
concerned.
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BID DOCUMENTATION:
(1-1-02) (Rev.8-18-15) 103 SP1 G142

General

The successful Bidder (Contractor) shall submit the original, unaltered bid documentation or
a certified copy of the original, unaltered bid documentation used to prepare the bid for this
contract to the Department within 10 days after receipt of notice of award of contract. Such
documentation shall be placed in escrow with a banking institution or other bonded document
storage facility selected by the Department.

The Department will not execute the contract until the original, unaltered bid documentation or
a certified copy of the original, unaltered bid documentation has been received by the
Department.

Terms

Bid Documentation - Bid Documentation shall mean all written information, working papers,
computer printouts, electronic media, charts, and all other data compilations which contain or
reflect information, data, and calculations used by the Bidder in the preparation of the bid. The
term bid documentation includes, but is not limited to, contractor equipment rates, contractor
overhead rates, labor rates, efficiency or productivity factors, arithmetical calculations, and
quotations from subcontractors and material suppliers to the extent that such rates and quotations
were used by the Bidder in formulating and determining the bid. The term bid documentation
also includes any manuals, which are standard to the industry used by the Bidder in determining
the bid. Such manuals may be included in the bid documentation by reference. Such reference
shall include the name and date of the publication and the publisher. Bid Documentation does
not include bid documents provided by the Department for use by the Bidder in bidding on this
project. The Bid Documentation can be in the form of electronic submittal (i.e. thumb drive) or
paper. If the Bidder elects to submit the Bid Documentation in electronic format, the
Department requires a backup submittal (i.e. a second thumb drive) in case one is corrupted.

Contractor’s Representative - Officer of the Contractor’s company; if not an officer, the
Contractor shall supply a letter signed and notarized by an officer of the Contractor’s company,
granting permission for the representative to sign the escrow agreement on behalf of the
Contractor.

Escrow Agent - Officer of the select banking institution or other bonded document storage
facility authorized to receive and release bid documentation.

Escrow Agreement Information

A draft copy of the Escrow Agreement will be mailed to the Bidder after the notice of award for
informational purposes. The Bidder and Department will sign the actual Escrow Agreement at
the time the bid documentation is delivered to the Escrow Agent.
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Failure to Provide Bid Documentation

The Bidder’s failure to provide the original, unaltered bid documentation or a certified copy of
the original, unaltered bid documentation within 10 days after the notice of award is received
may be just cause for rescinding the award of the contract and may result in the removal of the
Bidder from the Department’s list of qualified bidders for a period of up to 180 days. Award
may then be made to the next lowest responsible bidder or the work may be readvertised and
constructed under the contract or otherwise, as the Department may decide.

Submittal of Bid Documentation
(A)  Appointment — Email specs@ncdot.gov or call 919.707.6900 to schedule an appointment.

(B)  Delivery - A representative of the Bidder shall deliver the original, unaltered bid
documentation or a certified copy of the original, unaltered bid documentation to the
Department, in a container suitable for sealing, within 10 days after the notice of award is
received.

(C)  Packaging — The container shall be no larger than 15.5 inches in length by 12 inches wide
by 11 inches high and shall be water resistant. The container shall be clearly marked on
the face and the back of the container with the following information: Bid
Documentation, Bidder’s Name, Bidder’s Address, Date of Escrow Submittal, Contract
Number, TIP Number if applicable, and County.

Affidavit

Bid documentation will be considered a certified copy if the Bidder includes an affidavit stating
that the enclosed documentation is an EXACT copy of the original documentation used by the
Bidder to determine the bid for this project. The affidavit shall also list each bid document with
sufficient specificity so a comparison may be made between the list and the bid documentation to
ensure that all of the bid documentation listed in the affidavit has been enclosed for escrow. The
affidavit shall attest that the affiant has personally examined the bid documentation, that the
affidavit lists all of the documents used by the Bidder to determine the bid for this project, and
that all bid documentation has been included. The affidavit shall be signed by a chief officer of
the company, have the person’s name and title typed below the signature, and the signature shall
be notarized at the bottom of the affidavit.

Verification

Upon delivery of the bid documentation, the Department's Contract Officer and the Bidder's
representative will verify the accuracy and completeness of the bid documentation compared to
the affidavit. Should a discrepancy exist, the Bidder's representative shall immediately furnish
the Department's Contract Officer with any other needed bid documentation. The Department's
Contract Officer upon determining that the bid documentation is complete will, in the presence
of the Bidder's representative, immediately place the complete bid documentation and affidavit
in the container and seal it. Both parties will deliver the sealed container to the Escrow Agent
for placement in a safety deposit box, vault, or other secure accommodation.
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Confidentiality of Bid Documentation

The bid documentation and affidavit in escrow are, and will remain, the property of the Bidder.
The Department has no interest in, or right to, the bid documentation and affidavit other than to
verify the contents and legibility of the bid documentation unless the Contractor gives written
notice of intent to file a claim, files a written claim, files a written and verified claim, or initiates
litigation against the Department. In the event of such written notice of intent to file a claim,
filing of a written claim, filing a written and verified claim, or initiation of litigation against the
Department, or receipt of a letter from the Contractor authorizing release, the bid documentation
and affidavit may become the property of the Department for use in considering any claim or in
litigation as the Department may deem appropriate.

Any portion or portions of the bid documentation designated by the Bidder as a trade secret at
the time the bid documentation is delivered to the Department's Contract Officer shall be
protected from disclosure as provided by G.S. 132-1.2.

Duration and Use

The bid documentation and affidavit shall remain in escrow until 60 calendar days from the time
the Contractor receives the final estimate; or until such time as the Contractor:

(A)  Gives written notice of intent to file a claim,

(B)  Files a written claim,

(C)  Files a written and verified claim,

(D)  Initiates litigation against the Department related to the contract; or
(E)  Authorizes in writing its release.

Upon the giving of written notice of intent to file a claim, filing a written claim, filing a written
and verified claim, or the initiation of litigation by the Contractor against the Department, or
receipt of a letter from the Contractor authorizing release, the Department may obtain the release
and custody of the bid documentation.

The Bidder certifies and agrees that the sealed container placed in escrow contains all of the bid
documentation used to determine the bid and that no other bid documentation shall be relevant or
material in litigation over claims brought by the Contractor arising out of this contract.

Release of Bid Documentation to the Contractor

If the bid documentation remains in escrow 60 calendar days after the time the Contractor
receives the final estimate and the Contractor has not filed a written claim, filed a written and
verified claim, or has not initiated litigation against the Department related to the contract, the
Department will instruct the Escrow Agent to release the sealed container to the Contractor.

The Contractor will be notified by certified letter from the Escrow Agent that the bid
documentation will be released to the Contractor. The Contractor or his representative shall
retrieve the bid documentation from the Escrow Agent within 30 days of the receipt of the
certified letter. If the Contractor does not receive the documents within 30 days of the receipt of
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the certified letter, the Department will contact the Contractor to determine final dispersion of
the bid documentation.

Payment

The cost of the escrow will be borne by the Department. There will be no separate payment for
all costs of compilation of the data, container, or verification of the bid documentation. Payment
at the various contract unit or lump sum prices in the contract will be full compensation for all
such costs.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.
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OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 12-15-20) 105-16,225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance
with Federal, State and Local ordinances and regulations, and manage the Quality
Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for the
design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level II and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project and for
conducting the quality control program. The Certified Supervisor shall be on the project
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within 24 hours notice from initial exposure of an erodible surface to the project’s final
acceptance. Perform the following duties:

(1

)

Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at
each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

(©) Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

® Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(2) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

(1) Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater issues
due to the Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management
Practices.  These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field
changes for use and review by Department personnel as well as regulatory
agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references
NCGO010000, General Permit to Discharge Stormwater under the NPDES, and
states that the Department shall incorporate the applicable requirements into its
delegated Erosion and Sediment Control Program for construction activities
disturbing one or more acres of land. The Department further incorporates these
requirements on all contracted bridge and culvert work at jurisdictional waters,
regardless of size. Some of the requirements are, but are not limited to:
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(a) Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance,
construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and
sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours
after a rainfall event equal to or greater than 1.0 inch that occurs within a
24 hour period. Additional monitoring may be required at the discretion
of Division of Water Resources personnel if the receiving stream is 303(d)
listed for turbidity and the project has had documented problems
managing turbidity.

(©) Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

® Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

(2) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

(1) Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

3) Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(a) Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

(c) Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when
needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.

6] Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis.
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(B)

©)

(2) Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

(1) Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.
)] The Contractor’s quality control and inspection procedures shall be

subject to review by the Engineer. Maintain NPDES inspection records
and make records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor and
Level I Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer prior to
work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

(2) Temporary Seeding

3) Temporary Mulching

4) Sodding

(%) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas
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If a Level 1 Certified Installer is not onsite, the Contractor may substitute
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to
another crew requiring Level II Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level III Certified Designer
on the erosion and sediment control/stormwater component of all reclamation plans and if
applicable, the certification number of the Level III Certified Designer on the design of
the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related
issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H)  Dismissal from a company for any of the above reasons.
(D Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.
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A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The
certificant will not be allowed to perform duties associated with the certification during the
appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct
compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.
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(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the Standard Specifications,
the Contractor shall define the point at which the discharge enters into the State’s surface waters
and the appropriate sampling locations. Sampling locations shall include points upstream and
downstream from the point at which the discharge enters these waters. Upstream sampling
location shall be located so that it is not influenced by backwater conditions and represents
natural background conditions. Downstream sampling location shall be located at the point
where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address
water quality standards. Tier I Methods include stilling basins which are standard compensatory
BMPs. Other Tier I methods are noncompensatory and shall be used when needed to meet the
stream turbidity standards. Tier II Methods are also noncompensatory and are options that may
be needed for protection of rare or unique resources or where special environmental conditions
exist at the site which have led to additional requirements being placed in the DWQ’s 401
Certifications and approval letters, [solated Wetland Permits, Riparian Buffer Authorization or a
DOT Reclamation Plan’s Environmental Assessment for the specific site. Should the Contractor
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special
environmental conditions, Tier II Methods may be required by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.


https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf

C204884 HB-0003 G-50 Haywood County

No additional compensation for monitoring borrow pit discharge will be paid.

NOTES TO CONTRACTOR:

The existing bridge and any culvert > 3 feet in manufactured diameter within the action area will
be surveyed within 14 days of construction by the NCDOT Division Environmental Officer or
staff member, to ensure absence of roosting bats. The U.S. Fish & Wildlife Service (Asheville
Filed Office) will be contacted immediately if bats are observed.

Temporary lighting used for night work shall be directed at the work area and not at the
surrounding landscape.

No blasting activities shall occur within the project area.
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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD III:
(4-6-06)(Rev. 3-19-24) 200 SP2 R02B

Perform clearing on this project to the limits established by Method - III shown on Standard
Drawing No. 200.03 of the Roadway Standard Drawings. Conventional clearing methods may
be used except where permit drawings or conditions have been included in the proposal which
require certain areas to be cleared by hand methods.

TEMPORARY DETOURS:
(7-1-95) (Rev. 11-19-13) 1101 SP2 R30B

Construct temporary detours required on this project in accordance with the typical sections in
the plans or as directed.

After the detours have served their purpose, remove the portions deemed unsuitable for use as
a permanent part of the project as directed by the Engineer. Salvage and stockpile the aggregate
base course removed from the detours at locations within the right of way, as directed by the
Engineer, for removal by State Forces. Place pavement and earth material removed from the
detour in embankments or dispose of in waste areas furnished by the Contractor.

Aggregate base course and earth material that is removed will be measured and will be paid at
the contract unit price per cubic yard for Unclassified Excavation. Pavement that is removed
will be measured and will be paid at the contract unit price per square yard for Removal of
Existing Pavement. Pipe culverts removed from the detours remain the
property of the Contractor. Pipe culverts that are removed will be measured and will be paid at
the contract unit price per linear foot for Pipe Removal. Payment for the construction of the
detours will be made at the contract unit prices for the various items involved.

Such prices and payments will be full compensation for constructing the detours and for the
work of removing, salvaging, and stockpiling aggregate base course; removing pipe culverts; and
for placing earth material and pavement in embankments or disposing of earth material and
pavement in waste areas.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02)(Rev. 1-16-24) 235, 560 SP2 R45 B

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the Standard Specifications.
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Measurement and Payment

When the Contractor elects to obtain material from an area located beneath a proposed fill
sections which does not require excavation for any reason other than to generate acceptable
shoulder and fill slope material, the work of performing the excavation will be considered
incidental to the item of Borrow Excavation or Shoulder Borrow. If there is no pay item for
Borrow or Shoulder Borrow in the contract, this work will be considered incidental to
Unclassified Excavation. Stockpile the excavated material in a manner to facilitate measurement
by the Engineer. Fill the void created by the excavation of the shoulder and fill slope material
with suitable material. Payment for material used from the stockpile will be made at the contract
unit price for Borrow Excavation or Shoulder Borrow. If there is no pay item for Borrow
Excavation or Shoulder Borrow, then the material will be paid for at the contract unit price for
Unclassified Excavation. The material used to fill the void created by the excavation of the
shoulder and fill slope material will be made at the contract unit price for Unclassified
Excavation, Borrow Excavation, or Shoulder Borrow, depending on the source of the material.

Material generated from undercut excavation, unclassified excavation or clearing and grubbing
operations that is placed directly on shoulders or slope areas, will not be measured separately for
payment, as payment for the work requiring the excavation will be considered adequate
compensation for depositing and grading the material on the shoulders or slopes.

When undercut excavation is performed at the direction of the Engineer and the material
excavated is found to be suitable for use as shoulder and fill slope material, and there is no area
on the project currently prepared to receive the material generated by the undercut operation, the
Contractor may construct a stockpile for use as borrow at a later date. Payment for the material
used from the stockpile will be made at the contract unit price for Borrow Excavation or
Shoulder Borrow.

When shoulder material is obtained from borrow sources or from stockpiled material, payment
for the work of shoulder construction will be made at the contract unit price per cubic yard for
Borrow Excavation or Shoulder Borrow in accordance with the applicable provisions of
Section 230 or Section 560 of the Standard Specifications.

BORROW EXCAVATION (Truck Measurement):
(7-1-95)(Rev. 1-16-24) 230 SP2 R57

The borrow material used on this project will be measured for payment by truck measurement as
provided in Article 230-5 of the Standard Specifications.

MANUFACTURED QUARRY FINES IN EMBANKMENTS:
(01-17-17)(Rev. 4-16-24) 235 SP02 R72

Description

This specification addresses the use of manufactured quarry fines that are not classified as select
materials. The specification allows the Contractor an option, with the approval of the Engineer,
to use manufactured quarry fines (MQFs) in embankments as a substitute for conventional
borrow material. Furnish and place geotextile for subgrade stabilization in accordance with the
contract. Geotextile for subgrade stabilization is required to prevent pavement cracking and
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provide separation between the subgrade and pavement section at embankment locations where
manufactured quarry fines are utilized and as directed by the Engineer.

Materials
Manufactured Quarry Fines.

Site specific approval of MQFs material will be required prior to beginning construction as
detailed in the preconstruction requirements of this provision.

The following MQFs are unacceptable:

(A)  Frozen material,

(B)  Material with a maximum dry unit weight of less than 90 pounds per cubic foot when
tested in accordance with AASHTO T 99 Method A or C.

(C)  Material with greater than 80% by weight Passing the #200 sieve

Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health
and safety. Moisture condition the MQFs as needed and transport in covered trucks to prevent
dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018
of the Standard Specifications.

Preconstruction Requirements

When MQFs are to be used as a substitute for earth borrow material, request written approval
from the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the
following details:

(A)  Description, purpose and location of project.

(B)  Estimated start and completion dates of project.

(C)  Estimated volume of MQFs to be used on project with specific locations and construction
details of the placement.

(D)  The names, address, and contact information for the generator of the MQFs.

(E)  Physical location of the site at which the MQFs were generated.

The Engineer will forward this information to the State Materials Engineer for review and
material approval.

Construction Methods

Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the
outside limits of the embankments or subgrade.

Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10
inches and compacted to at least a density of 95 percent as determined by test methods in
AASHTO T 99, Determination of Maximum Dry Density and Optimum Moisture Content,
Method A or C depending upon particle size of the product. Provide a moisture content at the
time of compaction of within 4 percent of optimum but not greater than one percent above
optimum as determined by AASHTO T 99, Method A or C.
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In embankments where MQFs are incorporated, geotextile for subgrade stabilization shall be
used. Refer to Article 505-2 of the Standard Specifications for geotextile type and Article 505-3
of the Standard Specifications for the geotextile construction methods.

Measurement and Payment

Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance
with Article 230-5 of the Standard Specifications. As an alternate weigh tickets can be provided
and payment made by converting weight to cubic yards based on the verifiable unit weight.
Where the pay item for Borrow Excavation is not included in the original contract then no
separate payment will be made for this item and payment will be included in the lump sum price
bid for Grading.

Geotextile for Subgrade Stabilization will be measured and paid in accordance with Article 505-
4 of the Standard Specifications. When the pay item for Geotextile for Subgrade Stabilization is
not included in the original contract then no payment will be made for this item and will be
considered incidental to the use of MQFs in embankment.

FLOWABLE FILL:
(9-17-02) (Rev. 1-16-24) 300, 340, 1000, 1530, 1540, 1550 SP3 R30

Description

This work consists of all work necessary to place flowable fill in accordance with these
provisions, the plans, and as directed.

Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Flowable Fill 1000-7
Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
flowable fill.

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is
included in the contract, Flowable Fill will be measured in cubic yards and paid as the actual
number of cubic yards that have been satisfactorily placed and accepted. Such price and
payment will be full compensation for all work covered by this provision including, but not
limited to, the mix design, furnishing, hauling, placing and containing the flowable fill.
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Payment will be made under:

Pay Item Pay Unit
Flowable Fill Cubic Yard

CORRUGATED ALUMINUM ALLOY CULVERT PIPE:
(9-21-21)(Rev. 1-16-24) 305,310 SP3 R34

Revise the Standard Specifications as follows:

Page 3-5, Article 305-2, MATERIALS, add the following after line 16:

Item Section
Waterborne Paint 1080-9
Hot Bitumen 1081-3

Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 26:

Coating must be applied to the aluminum when in contact with concrete. Immediately prior to
coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt,
oil, grease, chips, and other foreign substances. Aluminum to be coated shall be given one coat
of suitable quality coating such as:

Approved waterborne paint (Section 1080-9)
Approved Hot Bitumen (Section 1081-3)

Other coating materials may be submitted to the Engineer for approval.

Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 10-11, delete the fourth
sentence and replace with the following:

Select bedding and backfill material and coating will be included in the cost of the installed pipe.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00)(Rev. 1-16-24) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the Standard Specifications.

The base price index for asphalt binder for plant mix is $ 601.88 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on June 1, 2024.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final
Surface Testing and Acceptance.
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TEMPORARY SHORING:
(2-20-07)(Rev. 1-16-24) SP11 R02

Description

Temporary shoring includes cantilever, braced and anchored shoring and temporary
mechanically stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.
At the Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans
or as directed. Design and construct temporary shoring based on actual elevations and shoring
dimensions in accordance with the contract and accepted submittals. Construct temporary
shoring at locations shown in the plans and as directed. Temporary shoring is required to
maintain traffic when a 2:1 (H:V) slope from the top of an embankment or bottom of
an excavation will intersect the existing ground line less than 5 feet from the edge of pavement
of an open travelway. This provision does not apply to pipe, inlet or utility installation unless
noted otherwise in the plans.

Positive protection includes concrete barrier and temporary guardrail. Provide positive
protection for temporary shoring at locations shown in the plans and as directed. Positive
protection is required if temporary shoring is located in the clear zone in accordance with the
AASHTO Roadside Design Guide.

(A)  Cantilever and Braced Shoring

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging. Braced
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams,
plates, walers, struts, rakers, etc. Define “piles” as sheet piles or H-piles.

(B)  Anchored Shoring

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging
anchored with ground or helical anchors. Driven anchors may be accepted at the
discretion of the Engineer. A ground anchor consists of a grouted steel bar or multi-
strand tendon with an anchorage. A helical anchor consists of a lead section with
a central steel shaft and at least one helix steel plate followed by extensions with only
central shafts (no helixes) and an anchorage. Anchorages consist of steel bearing plates
with washers and hex nuts for bars or steel wedge plates and wedges for strands. Use
a prequalified Anchored Wall Contractor to install ground anchors. Define “anchors” as
ground, helical or driven anchors.

(C)  Temporary MSE Walls

Temporary MSE walls include temporary geosynthetic and wire walls. Define
“temporary wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor
supplying the temporary MSE wall. Define “reinforcement” as geotextile, geogrid,
geostrip, welded wire grid or metallic strip reinforcement.

Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded
wire facing or geostrips connected to welded wire facing. Define “temporary geotextile
wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary
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geogrid wall” as atemporary geosynthetic wall with geogrid reinforcement and
“temporary geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement.

Temporary wire walls consist of welded wire grid or metallic strip reinforcement
connected to welded wire facing. Define “Wire Wall Vendor” as the vendor supplying
the temporary wire wall.

(D)  Embedment
Define “embedment” for cantilever, braced and anchored shoring as the pile depth below
the grade in front of shoring. Define “embedment” for temporary walls as the wall
embedment below the grade at the wall face.

(E)  Positive Protection
Define “unanchored or anchored portable concrete barrier” as portable concrete barrier
(PCB) that meets Roadway Standard Drawing No. 1170.01. Define “concrete barrier” as
unanchored or anchored PCB or an approved equal. Define “temporary guardrail” as
temporary steel beam guardrail that meets Roadway Standard Drawing No. 862.02.

Materials

Refer to the Standard Specifications.

Item Section
Concrete Barrier Materials 1170-2
Flowable Fill, Excavatable 1000-7
Geosynthetics 1056
Grout, Type 1 1003
Portland Cement 1024-1
Portland Cement Concrete 1000
Select Materials 1016
Steel Beam Guardrail Materials 862-2
Steel Plates 1072-2
Steel Sheet Piles and H-Piles 1084
Untreated Timber 1082-2
Water 1024-4
Welded Wire Reinforcement 1070-3

Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of
the Standard Specifications. Use Class IV select material for temporary guardrail and Class A
concrete that meets Article 450-2 of the Standard Specifications or Type 1 grout for drilled-in
piles. Provide untreated timber with a thickness of at least 3 inches and a bending stress of at
least 1,000 pounds per square inch for timber lagging. Provide steel bracing that meets ASTM

A36.

(A)

Shoring Backfill
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(B)

©

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring
backfill except do not use A-2-4 soil for backfill around culverts.

Anchors

Store anchor materials on blocking a minimum of 12 inches above the ground and protect
it at all times from damage; and when placing in the work make sure it is free from dirt,
dust, loose mill scale, loose rust, paint, oil or other foreign materials. Load, transport,
unload and store anchor materials so materials are kept clean and free of damage. Bent,
damaged or defective materials will be rejected.

(1)

)

3)

Ground Anchors

Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire
strands that meet ASTM A886 or Article 1070-5 of the Standard Specifications.
Splice bars in accordance with Article 1070-9 of the Standard Specifications.
Do not splice strands. Use bondbreakers, spacers and centralizers that meet
Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications.

Use neat cement grout that only contains cement and water with a water cement
ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of
Portland cement. Provide grout with a compressive strength at 3 and 28 days of at
least 1,500 and 4,000 psi, respectively.

Helical Anchors

Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.
Provide couplers, thread bar adapters and bolts recommended by the Anchor
Manufacturer to connect helical anchors together and to piles.

Anchorages

Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates
and wedges recommended by the Anchor Manufacturer.

Temporary Walls

(1)

)

Welded Wire Facing

Use welded wire reinforcement for welded wire facing, struts and wires. For
temporary wire walls, provide welded wire facing supplied by the Wire Wall
Vendor or a manufacturer approved or licensed by the vendor. For temporary
wire walls with separate reinforcement and facing components, provide
connectors (e.g., bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts,
washers, etc.) required by the Wire Wall Vendor.

Geotextiles
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Provide Type 2 geotextile for separation and retention geotextiles. Provide
Type 5 geotextile for geotextile reinforcement with ultimate tensile strengths in
accordance with the accepted submittals.

3) Geogrid and Geostrip Reinforcement

Use geogrids with a roll width of at least 4 feet. Use geogrids for geogrid
reinforcement and geostrips for geostrip reinforcement with an “approved” status
code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation
Program. The list of approved geogrids and geostrips is available from:
connect.ncdot.gov/resources/Geological/Pages/Products.aspx

Provide geogrids and geostrips with design strengths in accordance with the
accepted submittals. Geogrids and geostrips are approved for short-term design
strengths (3-year design life) in the machine direction (MD) and cross-machine
direction (CD) based on material type. Define material type from the website
above for shoring backfill as follows:

Material Type Shoring Backfill
Borrow A-2-4 Soil
Fine Aggregate Class II, Type 1 or Class III Select Material
Coarse Aggregate Class V or VI Select Material

(4) Welded Wire Grid and Metallic Strip Reinforcement

Provide welded wire grid and metallic strip reinforcement supplied by the Wire
Wall Vendor or a manufacturer approved or licensed by the vendor. Use welded
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3
of the Standard Specifications and metallic strip reinforcement (“straps”) that
meet ASTM A572 or A1011.

Preconstruction Requirements

(A)

(B)

Concrete Barrier

Define “clear distance” behind concrete barrier as the horizontal distance between the
barrier and edge of pavement. The minimum required clear distance for concrete barrier
is shown in the plans. At the Contractor’s option or if the minimum required clear
distance is not available, set concrete barrier next to and up against traffic side of
temporary shoring except for barrier above temporary walls. Concrete barrier with the
minimum required clear distance is required above temporary walls.

Temporary Guardrail
Define “clear distance” behind temporary guardrail as the horizontal distance between

guardrail posts and temporary shoring. At the Contractor’s option or if clear distance for
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side


https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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©)

of shoring as shown in the plans. Place ABC in clear distance and around guardrail posts
instead of pavement. Do not use temporary guardrail above temporary walls.

Temporary Shoring Designs

Before beginning temporary shoring design, survey existing ground elevations in the
vicinity of shoring locations to determine actual design heights (H). Submit PDF files of
working drawings and design calculations for temporary shoring designs in accordance
with Article 105-2 of the Standard Specifications. Submit working drawings showing
plan views, shoring profiles, typical sections and details of temporary shoring design and
construction sequence. Do not begin shoring construction until a design submittal is
accepted.

Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed
in the state of North Carolina. Use a prequalified Anchored Wall Design Consultant to
design anchored shoring. Provide anchored shoring designs sealed by a Design Engineer
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design
Consultant. Include details in anchored shoring working drawings of anchor locations
and lock-off loads, unit grout/ground bond strengths for ground anchors or minimum
installation torque and torsional strength rating for helical anchors and if necessary,
obstructions extending through shoring or interfering with anchors. Include details in the
anchored shoring construction sequence of pile and anchor installation, excavation and
anchor testing.

Provide temporary wall designs sealed by a Design Engineer licensed in the state of
North Carolina and employed or contracted by the Temporary Wall Vendor. Include
details in temporary wall working drawings of geotextile and reinforcement types,
locations and directions and obstructions extending through walls or interfering with
reinforcement.

(1) Soil Parameters
Design temporary shoring for the assumed soil parameters and groundwater or
flood elevations shown in the plans. Assume the following soil parameters for

shoring backfill:

(a) Unit weight (y) = 120 pcf,

(b) Friction Angle (¢) Shoring Backfill
30° A-2-4 Soil
34° Class II, Type 1 or Class III Select Material
38° Class V or VI Select Material

(c) Cohesion (¢) = 0 psf.
(2) Traffic Surcharge

Design temporary shoring for a traffic surcharge of 250 pounds per square foot if
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3)

(4)

traffic will be above and within H of shoring. This traffic surcharge does not
apply to construction traffic. Design temporary shoring for any construction
surcharge if construction traffic will be above and within H of shoring. Design
temporary shoring for a traffic (live load) surcharge in accordance with Article
11.5.6 of the AASHTO LRFD Bridge Design Specifications.

Cantilever, Braced and Anchored Shoring Designs

Use shoring backfill for fill sections and voids between cantilever, braced and
anchored shoring and the critical failure surface. Use concrete or Type 1 grout for
embedded portions of drilled-in H-piles. Do not use drilled-in sheet piles.

Define “top of shoring” for cantilever, braced and anchored shoring as where the
grade intersects the back of sheet piles or H-piles and timber lagging. Design
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds
per foot applied 18 inches above top of shoring if concrete barrier is above and
next to shoring or temporary guardrail is above and attached to shoring. Extend
cantilever, braced and anchored shoring at least 32 inches above top of shoring if
shoring is designed for traffic impact. Otherwise, extend shoring at least 6 inches
above top of shoring.

Design cantilever, braced and anchored shoring for a maximum deflection of 3
inches if the horizontal distance to the closest edge of pavement or structure is
less than H. Otherwise, design shoring for a maximum deflection of 6 inches.
Design cantilever and braced shoring in accordance with the plans and 44SHTO
Guide Design Specifications for Bridge Temporary Works.

Design anchored shoring in accordance with the plans and Article 11.9 of the
AASHTO LRFD Bridge Design Specifications. Use a resistance factor of 0.80 for
tensile resistance of anchors with bars, strands or shafts. Extend the unbonded
length for ground anchors and the shallowest helix for helical anchors at least 5
feet behind the critical failure surface. Do not extend anchors beyond right-of-
way or easement limits. If existing or future obstructions such as foundations,
guardrail posts, pavements, pipes, inlets or utilities will interfere with anchors,
maintain a clearance of at least 6 inches between obstructions and anchors.

Temporary Wall Designs

Use shoring backfill in the reinforced zone of temporary walls. Separation
geotextiles are required between shoring backfill and backfill, natural ground or
culverts along the sides of the reinforced zone perpendicular to the wall face. For
Class V or VI select material in the reinforced zone, separation geotextiles are
also required between shoring backfill and backfill or natural ground on top of
and at the back of the reinforced zone.

Design temporary walls in accordance with the plans and Article 11.10 of the
AASHTO LRFD Bridge Design Specifications. Embed temporary walls at least 18
inches except for walls on structures or rock as determined by the Engineer. Use
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(D)

a uniform reinforcement length throughout the wall height of at least 0.7H or 6
feet, whichever is longer. Extend the reinforced zone at least 6 inches beyond end
of reinforcement. Do not locate the reinforced zone outside right-of-way or
easement limits.

Use the simplified method for determining maximum reinforcement loads in
accordance with the AASHTO LRFD specifications. For geotextile
reinforcement, use geotextile properties approved by the Department or default
values in accordance with the AASHTO LRFD specifications. For geogrid and
geostrip reinforcement, use approved geosynthetic reinforcement properties
available from the website shown elsewhere in this provision. Use geosynthetic
properties for the direction reinforcement will be installed, a 3-year design life
and shoring backfill to be used in the reinforced zone.

Do not use more than 4 different reinforcement strengths for each temporary
geosynthetic wall. Design temporary geotextile walls for a reinforcement
coverage ratio (Rc) of 1.0. For temporary geogrid walls with an Rc of less than
1.0, use a maximum horizontal clearance between geogrids of 3 feet and stagger
reinforcement so geogrids are centered over gaps in the reinforcement layer
below.

For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to
24 inch long legs. Locate geosynthetic reinforcement so reinforcement layers are
at the same level as the horizontal legs of welded wire facing. Use vertical
reinforcement spacing equal to facing height. Wrap geotextile or geogrid
reinforcement behind welded wire facing and extend reinforcement at least 3 feet
back behind facing into shoring backfill. Attach geostrip reinforcement to welded
wire facing with a connection approved by the Department.

For temporary wire walls with separate reinforcement and facing components,
attach welded wire grid or metallic strip reinforcement to welded wire facing with
a connection approved by the Department. For temporary geogrid, geostrip and
wire walls, retain shoring backfill at welded wire facing with retention geotextiles
and extend geotextiles at least 3 feet back behind facing into backfill.

Preconstruction Meeting

The Engineer may require a shoring preconstruction meeting to discuss the construction,
inspection and testing of the temporary shoring. If required and if this meeting occurs
before all shoring submittals have been accepted, additional preconstruction meetings
may be required before beginning construction of temporary shoring without accepted
submittals. The Resident, District or Bridge Maintenance Engineer, Area Construction
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor
Superintendent will attend preconstruction meetings.
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Construction Methods

Control drainage during construction in the vicinity of shoring. Direct run off away from shoring
and shoring backfill. Contain and maintain backfill and protect material from erosion.

Install positive protection in accordance with the contract and accepted submittals. Use PCB in
accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing
No. 1170.01. Use temporary guardrail in accordance with Section 862 of the Standard
Specifications and Roadway Standard Drawing Nos. 862.01, 862.02 and 862.03.

(A)  Tolerances
Construct shoring with the following tolerances:
(1) Horizontal wires of welded wire facing are level in all directions,

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in
the accepted submittals, and

3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical.
(B)  Cantilever, Braced and Anchored Shoring Installation

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted
submittals, excavate before installing piles. Otherwise, install piles before excavating for
shoring.  Install cantilever, braced or anchored shoring in accordance with the
construction sequence shown in the accepted submittals. Remove piles and if applicable,
timber lagging when shoring is no longer needed.

(1) Pile Installation

Install piles with the minimum required embedment and extension in accordance
with Subarticles 450-3(D) and 450-3(E) of the Standard Specifications except that
a pile driving equipment data form is not required. Piles may be installed with a
vibratory hammer as approved by the Engineer.

Do not splice sheet piles. Use pile excavation to install drilled-in H-piles. After
filling holes with concrete or Type 1 grout to the elevations shown in the accepted
submittals, remove any fluids and fill remaining portions of holes with flowable
fill. Cure concrete or grout at least 7 days before excavating.

Notify the Engineer if refusal is reached before pile excavation or driven piles
attain the minimum required embedment. When this occurs, a revised design
submittal may be required.

(2) Excavation

Excavate in front of piles from the top down in accordance with the accepted
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3)

4

submittals. For H-piles with timber lagging and braced and anchored shoring,
excavate in staged horizontal lifts with a maximum height of 5 feet. Remove
flowable fill and material in between H-piles as needed to install timber lagging.
Position lagging with at least 3 inches of contact in the horizontal direction
between the lagging and pile flanges. Do not excavate the next lift until timber
lagging for the current lift is installed and if applicable, bracing and anchors for
the current lift are accepted. Backfill behind cantilever, braced or anchored
shoring with shoring backfill.

Anchor Installation

If applicable, install foundations located behind anchored shoring before installing
anchors. Fabricate and install ground anchors in accordance with the accepted
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction
Specifications and the following unless otherwise approved:

(a) Materials in accordance with this provision are required instead of
materials conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD
Specifications,

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2
of the AASHTO LRFD specifications are not required, and

(c) Corrosion protection for unbonded lengths of ground anchors and
anchorage covers are not required.

(d) Mix and place neat cement grout in accordance with Subarticles 1003-5,
1003-6 and 1003-7 of the Standard Specifications. Measure grout
temperature, density and flow during grouting with at least the same
frequency grout cubes are made for compressive strength. Perform
density and flow field tests in the presence of the Engineer in accordance
with American National Standards Institute/American Petroleum Institute
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939
(Flow Cone), respectively.

Install helical anchors in accordance with the accepted submittals and Anchor
Manufacturer’s instructions. Measure torque during installation and do not
exceed the torsional strength rating of the helical anchor. Attain the minimum
required installation torque and penetration before terminating anchor installation.
When replacing a helical anchor, embed last helix of the replacement anchor at
least 3 helix plate diameters past the location of the first helix of the previous
anchor.

Anchor Testing
Proof test and lock-off anchors in accordance with the accepted submittals and

Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for
the acceptance criteria in Article 6.5.5.5. For the AASHTO LRFD specifications,
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©

“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar,
strand or shaft.

(a) Anchor Acceptance
Anchor acceptance is based in part on the following criteria.

(1) For ground and helical anchors, total movement is less than 0.04
inches between the 1 and 10 minute readings or less than 0.08
inches between the 6 and 60 minute readings.

(i1) For ground anchors, total movement at maximum test load exceeds
80% of the theoretical elastic elongation of the unbonded length.

(b) Anchor Test Results

Submit PDF files of anchor test records including movement versus load
plots for each load increment within 24 hours of completing each row of
anchors. The Engineer will review the test records to determine if the
anchors are acceptable.

If the Engineer determines an anchor is unacceptable, revise the anchor
design or installation methods. Submit a revised anchored shoring design
for acceptance and provide an acceptable anchor with the revised design
or installation methods. If required, replace the anchor or provide
additional anchors with the revised design or installation methods.

Temporary Wall Installation

Excavate as necessary for temporary walls in accordance with the plans and accepted
submittals. If applicable, install foundations located in the reinforced zone before placing
shoring backfill or reinforcement unless otherwise approved. Notify the Engineer when
foundation excavation is complete. Do not place shoring backfill or reinforcement until
excavation dimensions and foundation material are approved.

Erect welded wire facing so the wall position is as shown in the plans and accepted
submittals. Set welded wire facing adjacent to each other in the horizontal and vertical
direction to completely cover the wall face with facing. Stagger welded wire facing to
create a running bond by centering facing over joints in the row below.

Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement
and retention geotextiles behind welded wire facing as shown in the plans and accepted
submittals. Cover geotextiles with at least 3" of shoring backfill. Overlap adjacent
geotextile reinforcement and retention and separation geotextiles at least 18 inches with
seams oriented perpendicular to the wall face. Hold geotextiles in place with wire staples
or anchor pins as needed.

Place reinforcement within 3 inches of locations shown in the plans and accepted
submittals. Before placing shoring backfill, pull geosynthetic reinforcement taut so it is
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in tension and free of kinks, folds, wrinkles or creases. Install reinforcement with the
direction shown in the plans and accepted submittals. For temporary wire walls with
separate reinforcement and facing components, attach welded wire grid or metallic strip
reinforcement to welded wire facing as shown in the accepted submittals. Do not splice
or overlap reinforcement so seams are parallel to the wall face. Contact the Engineer
when unanticipated existing or future obstructions such as foundations, pavements, pipes,
inlets or utilities will interfere with reinforcement.

Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts. Compact A-2-4
soil and Class II, Type 1 and Class III select material in accordance with Subarticle 235-
3(C) of the Standard Specifications. Use only hand operated compaction equipment to
compact backfill within 3 feet of welded wire facing. At a distance greater than 3 feet,
compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in
a direction parallel to the wall face. Smooth wheeled or rubber tired rollers are also
acceptable for compacting backfill. Do not use sheepsfoot, grid rollers or other types of
compaction equipment with feet. Do not displace or damage reinforcement when placing
and compacting shoring backfill. End dumping directly on geosynthetics is not
permitted. Do not operate heavy equipment on reinforcement until it is covered with at
least 8 inches of shoring backfill. Replace any damaged reinforcement to the satisfaction
of the Engineer.

Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8
of the Standard Specifications. Bench temporary walls into the sides of excavations
where applicable. For temporary geosynthetic walls with top of wall within 5 feet of
finished grade, remove top facing and incorporate top reinforcement layer into fill when
placing fill in front of wall. Temporary walls remain in place permanently unless
otherwise required.

Measurement and Payment

Temporary Shoring will be measured and paid in square feet. Temporary walls will be measured
as the square feet of exposed wall face area. Cantilever, braced or anchored shoring will be
measured as the square feet of exposed shoring face area with the shoring height equal to the
difference between the top and bottom of shoring elevations. Define “top of shoring” as where
the grade intersects the back of sheet piles or H-piles and timber lagging. Define “bottom of
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.
No measurement will be made for any embedment, shoring extension above top of shoring
or pavement thickness above temporary walls.

The contract unit price for Temporary Shoring will be full compensation for providing shoring
designs, submittals and materials, excavating, backfilling, hauling and removing excavated
materials and supplying all labor, tools, equipment and incidentals necessary to construct
temporary shoring.

No payment will be made for temporary shoring not shown in the plans or required by the
Engineer including shoring for OSHA reasons or the Contractor’s convenience. No value
engineering proposals will be accepted based solely on revising or eliminating shoring locations
shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field
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measurements or site conditions.
PCB will be measured and paid in accordance with Article 1170-4 of the Standard
Specifications. No additional payment will be made for anchoring PCB for temporary shoring.

Costs for anchoring PCB will be incidental to temporary shoring.

Temporary guardrail will be measured and paid for in accordance with Article 862-6 of the
Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Temporary Shoring Square Foot
WATTLE DEVICES:
(1-1-24) 1642 SP16 RO

Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following:

(B) Wattle and Wattle Barrier
Wattles shall meet Table 1642-1.

TABLE 1642-1
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE

Property Property Value
Minimum Diameter 12 inches
Minimum Density 2.5 pctf+/- 10%
Net Material Synthetic
Net Openings I inch x 1 inch
Net Configuration Totally Encased
Minimum Weight 20 1b +/- 10% per 10 foot length

Coir Fiber Wattles shall meet Table 1642-2.

TABLE 1642-2
100% COIR (COCONUT) FIBERS WATTLE

Property Property Value
Minimum Diameter 12 inches
Minimum Density 3.5 pcf +/- 10%
Net Material Coir Fiber
Net Openings 2 inch x 2 inch
Net Strength 90 Ib
Minimum Weight 2.6 pef +/- 10%

Wattle Barriers shall meet Table 1642-3.
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TABLE 1642-3
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE BARRIER

Property Property Value
Minimum Diameter 18 inches
Minimum Density 2.9 pef +/- 10%
Net Material Synthetic
Net Openings 1 inch x 1 inch
Net Configuration Totally Encased
Minimum Weight 5 pef +/- 10%

Coir Fiber Wattle Barriers shall meet Table 1642-4.

TABLE 1642-4
100% COIR (COCONUT) FIBERS WATTLE BARRIER

Property Property Value
Minimum Diameter 18 inches
Minimum Density 5 pef +/- 10%
Net Material Coir Fiber
Net Openings 2 inch x 2 inch
Net Strength 90 1b
Minimum Weight 10 pef +/- 10%

Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 &
lines 1-2, delete and replace with the following:

Wattle will be measured and paid for by the actual number of linear feet of wattles which are
installed and accepted. Such price and payment will be full compensation for all work covered
by this section, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the Wattle.

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber
wattles which are installed and accepted. Such price and payment will be full compensation for
all work covered by this section, including, but not limited to, furnishing all materials, labor,
equipment and incidentals necessary to install the Coir Fiber Wattles.

Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier
installed and accepted. Such price and payment will be full compensation for all work covered
by this provision, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the Wattle Barrier.

Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir
fiber wattle barrier installed and accepted. Such price and payment will be full compensation for
all work covered by this provision, including, but not limited to, furnishing all materials, labor,
equipment and incidentals necessary to install the Coir Fiber Wattle Barrier.

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and
replace “  Wattle Check” with “Wattle”.
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Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and
replace “  Wattle Barrier” with “Wattle Barrier”.

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the
following:

Pay Item Pay Unit
Coir Fiber Wattle Linear Foot
Coir Fiber Wattle Barrier Linear Foot

PERMANENT SEEDING AND MULCHING:
(7-1-95)(Rev. 1-16-24) 1660 SP16 R02

The Department desires that permanent seeding and mulching be established on this project as
soon as practical after slopes or portions of slopes have been graded. As an incentive to obtain
an early stand of vegetation on this project, the Contractor's attention is called to the following:

For all permanent seeding and mulching that is satisfactorily completed in accordance with the
requirements of Section 1660 in the Standard Specifications and within the following
percentages of elapsed contract times, an additional payment will be made to the Contractor as
an incentive additive. The incentive additive will be determined by multiplying the number of
acres of seeding and mulching satisfactorily completed times the contract unit bid price per acre
for Seeding and Mulching times the appropriate percentage additive.

Percentage of Elapsed Contract Time Percentage Additive
0% - 30% 30%
30.01% - 50% 15%

Percentage of elapsed contract time is defined as the number of calendar days from the date of
availability of the contract to the date the permanent seeding and mulching is acceptably
completed divided by the total original contract time.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08)(Rev. 1-16-24) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(D) of the Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested. Results from seed so sampled
shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed
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shall not contain more than 2% other crop seed nor more than 1% total weed seed. The
germination rate as tested by the North Carolina Department of Agriculture shall not fall below
70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%,
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total
weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not
be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia
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Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION
ERRATA

(1-16-24) 7-4

Revise the 2024 Standard Specifications as follows:
Division 3

Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3”
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”.

Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel
Pipe” with Section “1032-3”.

Division 9
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type  (Ground
Mounted)”.

Division 10

Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in
Table 1024-2 between “Time of set, deviation from control” and “Chloride lon Content, Max.”.

Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with
“minimum”.

Division 11

Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where
barrier units are moved more than one” with “Where barrier units are moved more than once”.

Division 15

Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”.

Division 16
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line
25, delete and replace with the following " Flocculant will be measured and paid in accordance
with Article 1642-5 applied to the temporary rock silt checks.”
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”.

Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot

Nematode, And Other Noxious Weeds)
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or
hitps://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in
a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

A T AT R e B

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, guava root knot nematode, or other noxious weeds.


https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS (§7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 1/16/2024) 76

The North Carolina Department of Transportation is committed to carrying out the U.S.
Department of Transportation’s policy of ensuring nondiscrimination in the award and
administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT)
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all
related subcontracts, material supply, engineering, architectural and other service contracts,
regardless of dollar amount. Any Federal provision that is specifically required not specifically
set forth is hereby incorporated by reference.

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "contractor") agrees as follows:

(a) Compliance with Regulations

The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they
may be amended from time to time, which are herein incorporated by reference and
made a part of this contract.

(b) Nondiscrimination

The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of
equipment. The contractor shall not participate directly or indirectly in the
discrimination prohibited by the Acts and the Regulations, including employment
practices when the contract covers any activity, project, or program set forth in
Appendix B of 49 CFR Part 21.

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment

In all solicitations, either by competitive bidding, or negotiation made by the
contractor for work to be performed under a subcontract, including procurements of
materials, or leases of equipment, each potential subcontractor or supplier shall be
notified by the contractor of the contractor's obligations under this contract and the
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color,
or national origin.

(d) Information and Reports

The contractor shall provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and shall permit access to its
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books, records, accounts, other sources of information, and its facilities as may be
determined by the Recipient or the FHWA to be pertinent to ascertain compliance
with such Acts, Regulations, and instructions. Where any information required of a
contractor is in the exclusive possession of another who fails or refuses to furnish the
information, the contractor shall so certify to the Recipient or the FHWA, as
appropriate, and shall set forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

In the event of a contractor's noncompliance with the Non-discrimination provisions
of this contract, the Recipient will impose such contract sanctions as it and/or the
FHWA may determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor
complies; and/or

(ii) Cancelling, terminating, or suspending a contract, in whole or in part.
(f) Incorporation of Provisions

The contractor shall include the provisions of paragraphs (a) through (f) in every
subcontract, including procurements of materials and leases of equipment, unless
exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor shall take action with respect to any subcontract or procurement as the
Recipient or the FHWA may direct as a means of enforcing such provisions including
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or
is threatened with litigation by a subcontractor, or supplier because of such direction,
the contractor may request the Recipient to enter into any litigation to protect the
interests of the Recipient. In addition, the contractor may request the United States to
enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT
that, as a condition to receiving federal financial assistance, NCDOT will comply with
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR
part 21 and related nondiscrimination authorities to ensure that no person shall, on the
ground of race, color, national origin, limited English proficiency, sex, age, or disability
(including religion/creed or income-level, where applicable), be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any
programs, activities, or services conducted or funded by NCDOT. Contractors and other
organizations under contract or agreement with NCDOT must also comply with Title VI
and related authorities, therefore:

(a) During the performance of this contract or agreement, contractors (e.g.,
subcontractors, consultants, vendors, prime contractors) are responsible for
complying with NCDOT’s Title VI Program. Contractors are not required to prepare
or submit Title VI Programs. To comply with this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all
employees, applicants and subcontractors on the jobsite.
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2. Physically incorporate the required Title VI clauses into all subcontracts on
federally-assisted and state-funded NCDOT projects, and ensure inclusion by
subcontractors into all lower-tier subcontracts.

3. Required Solicitation Language. The Contractor shall include the following
notification in all solicitations for bids and requests for work or material,
regardless of funding source:

“The North Carolina Department of Transportation, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to
submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, or national origin in consideration for an award. In
accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age,
disability, low-income level, creed/religion, or limited English proficiency in
consideration for an award.”

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and
subsequent lower tier subcontracts on Federal-aid highway construction contracts
only.

5. Provide language assistance services (i.e., written translation and oral
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT
OCR for further assistance, if needed.

6. For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or
agreements. Subrecipients must also ensure compliance by their contractors and
subrecipients with Title VI. (23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take
affirmative action to correct any deficiencies found within a reasonable time period,
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23
CFR 200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External
Discrimination Complaints Process.
1. Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of
the public and contractors) from discrimination by NCDOT employees,
subrecipients and contractors, regardless of funding source.
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2. Eligibility
Any person—or class of persons—who believes he/she has been subjected to
discrimination based on race, color, national origin, Limited English Proficiency
(LEP), sex, age, or disability (and religion in the context of employment, aviation,

or transit) may file a written complaint. The law also prohibits intimidation or
retaliation of any sort.

3. Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must
be filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or
(ii) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that
conduct was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following

entities:

» North Carolina Department of Transportation, Office of Civil Rights, Title VI
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights,
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE,
Washington, DC 20590; 202-366-4070

4. Format for Complaints

Complaints must be in writing and signed by the complainant(s) or a
representative, and include the complainant’s name, address, and telephone
number. Complaints received by fax or e-mail will be acknowledged and
processed. Allegations received by telephone will be reduced to writing and
provided to the complainant for confirmation or revision before processing.
Complaints will be accepted in other languages, including Braille.

5. Discrimination Complaint Form

Contact NCDOT Civil Rights to receive a full copy of the Discrimination
Complaint Form and procedures.

6. Complaint Basis

Allegations must be based on issues involving race, color, national origin (LEP),
sex, age, disability, or religion (in the context of employment, aviation or transit).
“Basis” refers to the complainant’s membership in a protected group category.
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TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition

Examples

Applicable Nondiscrimination
Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually on
physical characteristics that a
person is a member of a racial

group

Black/African
American,
Hispanic/Latino,
Asian, American
Indian/Alaska Native,
Native
Hawaiian/Pacific
Islander, White

Color

Color of skin, including shade

Black, White, brown,

of skin within a racial group yellow, etc.
National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,
Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an Women and Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, | Blind, alcoholic, Section 504 of the Rehabilitation Act of

permanent or temporary, or
perceived.

para-amputee,
epileptic, diabetic,
arthritic

1973;
Americans with Disabilities Act of 1990

Religion (in the context of
employment)

(Religion/ Creed in all aspects of
any aviation or transit-related
construction)

An individual belonging to a
religious group; or the
perception, based on
distinguishable characteristics
that a person is a member of a
religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to
be associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

Muslim, Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(b);

49 US.C. 47123)

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest agrees to comply with the following non-discrimination statutes and

authorities, including, but not limited to:

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part

21.
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and projects);

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits
discrimination on the basis of sex);

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability) and 49 CFR Part 27,

(¢) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age);

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or
sex);

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms "programs or activities" to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities
(42 US.C. §§ 12131-12189) as implemented by Department of Transportation
regulations at 49 C.F.R. parts 37 and 38;

(1) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority  Populations and Low-Income  Populations, = which  ensures
Nondiscrimination against minority populations by discouraging programs, policies,
and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations;

(k) Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of Limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP persons
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

(1) Title IX of the Education Amendments of 1972, as amended, which prohibits you
from discriminating because of sex in education programs or activities (20 U.S.C.
1681 et seq).

(m)Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352),
(prohibits employment discrimination on the basis of race, color, religion, sex, or
national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)
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The following clauses will be included in deeds effecting or recording the transfer of
real property, structures, or improvements thereon, or granting interest therein from
the United States pursuant to the provisions of Assurance 4.

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law
and upon the condition that the North Carolina Department of Transportation
(NCDOT) will accept title to the lands and maintain the project constructed thereon in
accordance with the North Carolina General Assembly, the Regulations for the
Administration of the Federal-Aid Highway Program, and the policies and procedures
prescribed by the Federal Highway Administration of the U.S. Department of
Transportation in accordance and in compliance with all requirements imposed by
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A,
Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of
the U.S Department of Transportation pertaining to and effectuating the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4),
does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title
and interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina
Department of Transportation (NCDOT) and its successors forever, subject, however,
to the covenants, conditions, restrictions and reservations herein contained as follows,
which will remain in effect for the period during which the real property or structures
are used for a purpose for which Federal financial assistance is extended or for
another purpose involving the provision of similar services or benefits and will be
binding on the NCDOT, its successors and assigns.

The NCDOT, in consideration of the conveyance of said lands and interests in lands,
does hereby covenant and agree as a covenant running with the land for itself, its
successors and assigns, that (1) no person will on the grounds of race, color, or
national origin, be excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination with regard to any facility located wholly or in
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT
will use the lands and interests in lands and interests in lands so conveyed, in
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary,
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of
the above-mentioned nondiscrimination conditions, the Department will have a right
to enter or re-enter said lands and facilities on said land, and that above described
land and facilities will thereon revert to and vest in and become the absolute property
of the U.S. Department of Transportation and its assigns as such interest existed prior
to this instruction].*

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary in order to make clear the purpose of Title VI.)
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity,
Facility, or Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar
instruments entered into by the North Carolina Department of Transportation
(NCDOT) pursuant to the provisions of Assurance 7(a):

1.

The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree [in the case of deeds and
leases add "as a covenant running with the land"] that:

(i.) In the event facilities are constructed, maintained, or otherwise operated on
the property described in this (deed, license, lease, permit, etc.) for a purpose
for which a U.S. Department of Transportation activity, facility, or program is
extended or for another purpose involving the provision of similar services or
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and
operate such facilities and services in compliance with all requirements
imposed by the Acts and Regulations (as may be amended) such that no
person on the grounds of race, color, or national origin, will be excluded from
participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

With respect to licenses, leases, permits, etc., in the event of breach of any of the
above Nondiscrimination covenants, the NCDOT will have the right to terminate
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had
never been made or issued. *

With respect to a deed, in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter
the lands and facilities thereon, and the above described lands and facilities will
there upon revert to and vest in and become the absolute property of the NCDOT
and its assigns. *

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary to make clear the purpose of Title VI.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity,
Facility or Program (1050.2A, Appendix D)

The following clauses will be included in deeds, licenses, permits, or similar
instruments/ agreements entered into by the North Carolina Department of
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b):
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1.

The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree (in the case of deeds and
leases add, "as a covenant running with the land") that (1) no person on the
ground of race, color, or national origin, will be excluded from participation in,
denied the benefits of, or be otherwise subjected to discrimination in the use of
said facilities, (2) that in the construction of any improvements on, over, or under
such land, and the furnishing of services thereon, no person on the ground of race,
color, or national origin, will be excluded from participation in, denied the
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee,
licensee, lessee, permittee, etc.) will use the premises in compliance with all other
requirements imposed by or pursuant to the Acts and Regulations, as amended, set
forth in this Assurance.

With respect to (licenses, leases, permits, etc.), in the event of breach of any of the
above Non— discrimination covenants, the NCDOT will have the right to
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and
repossess said land and the facilities thereon, and hold the same as if said (license,
permit, etc., as appropriate) had never been made or issued. *

With respect to deeds, in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in
and become the absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary to make clear the purpose of Title VI.)
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming
year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not all-inclusive. Where the training is oriented toward construction applications, training will
be allowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting

company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.
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Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred

between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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TEMPORARY SOIL NAIL WALLS: (1-16-24)

Description

Construct temporary soil nail walls consisting of soil nails spaced at a regular pattern and
connected to a reinforced shotcrete face. A soil nail consists of a solid or hollow steel bar
grouted in a drilled hole inclined at an angle below horizontal. At the Contractor’s option, use
temporary soil nail walls instead of temporary shoring for full cut sections. Design and construct
temporary soil nail walls based on actual elevations and wall dimensions in accordance with the
contract and accepted submittals. Use a prequalified Anchored Wall Contractor to construct
temporary soil nail walls. Define “soil nail wall” as a temporary soil nail wall and “Soil Nail
Wall Contractor” as the Anchored Wall Contractor installing soil nails and applying shotcrete.
Define “nail” as a soil nail.

Provide positive protection for soil nail walls at locations shown in the plans and as directed.
See Temporary Shoring provision for positive protection types and definitions.

Materials
Refer to Division 10 of the Standard Specifications.

Item Section
Geocomposites 1056
Portland Cement 1024-1
Reinforcing Steel 1070
Shotcrete 1002
Select Material, Class IV 1016
Steel Plates 1072-2
Water 1024-4

Use Type 5 grout for soil nails.

Use Class IV select material for temporary guardrail. Provide soil nails consisting of grouted
steel bars and nail head assemblies. Use deformed solid steel bars that meet AASHTO M 275 or
M 31, Grade 60, 75 or 80. Splice solid bars in accordance with Article 1070-9 of the Standard
Specifications. Use hollow steel bars manufactured by DYWIDAG-Systems International USA
Inc., Nucor Skyline, Williams Form Engineering Corp. or an approved equal.

Use centralizers that meet Article 34.3.4 of the AASHTO LRFD Bridge Construction
Specifications. Provide nail head assemblies consisting of nuts, washers and bearing plates. Use
steel plates for bearing plates and steel washers and hex nuts recommended by the Soil Nail
Manufacturer.

Provide Type 6 material certifications for soil nail materials in accordance with Article 106-3 of
the Standard Specifications. Store steel materials on blocking at least 12" above the ground and
protect it at all times from damage; and when placing in the work make sure it is free from dirt,
dust, loose mill scale, loose rust, paint, oil or other foreign materials. Load, transport, unload
and store soil nail wall materials so materials are kept clean and free of damage. Bent, damaged
or defective materials will be rejected.
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Preconstruction Requirements

(A)

(B)

(©)

Concrete Barrier

Define “clear distance” behind concrete barrier as the horizontal distance between the
barrier and edge of pavement. The minimum required clear distance for concrete barrier
is shown in the plans. At the Contractor’s option or if the minimum required clear
distance is not available, set concrete barrier next to and up against traffic side of soil nail
walls except for barrier above walls. Concrete barrier with the minimum required clear
distance is required above soil nail walls.

Temporary Guardrail

Define “clear distance” behind temporary guardrail as the horizontal distance between
guardrail posts and soil nail walls. At the Contractor’s option or if clear distance for soil
nail walls is less than 4 ft, use temporary guardrail with 8 ft posts and a clear distance of
at least 2.5 ft. Place ABC in clear distance and around guardrail posts instead of
pavement.

Soil Nail Wall Designs

Before beginning soil nail wall design, survey existing ground elevations in the vicinity
of wall locations to determine actual design heights (H). Use a prequalified Anchored
Wall Design Consultant to design soil nail walls. Provide designs sealed by a Design
Engineer approved as a Geotechnical Engineer (key person) for the Anchored Wall
Design Consultant.

Design soil nail walls in accordance with the plans and the AASHTO LRFD Bridge
Design Specifications unless otherwise required. Design soil nails that meet the
following unless otherwise approved:

1) Horizontal and vertical spacing of at least 3 ft,
(2 Inclination of at least 12° below horizontal and
3) Diameter of 4" to 10".

Do not extend nails beyond right-of-way or easement limits. If existing or future
obstructions such as foundations, pavements, pipes, inlets or utilities will interfere with
nails, maintain a clearance of at least 6" between obstructions and nails.

Design soil nail walls for a traffic surcharge of 250 psf if traffic will be above and within
H of walls. This traffic surcharge does not apply to construction traffic. Design soil nail
walls for any construction surcharge if construction traffic will be above and within H of
walls. For temporary guardrail with 8 ft posts above soil nail walls, analyze shotcrete and
top row of nails for a nominal horizontal load of 300 Ib/ft of wall with a load factor of
1.0.

Place geocomposite sheet drains with a horizontal spacing of no more than 10 ft and
center drains between adjacent nails. Attach sheet drains to excavation faces. Design
shotcrete in accordance with Article 11.12.6.2 of the AASHTO LRFD Bridge Design
Specifications.

Submit PDF files of working drawings and design calculations for soil nail wall designs
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(D)

in accordance with Article 105-2 of the Standard Specifications. Submit working
drawings showing plan views, wall profiles, typical sections and details of soil nail wall
design and construction sequence. Include details in working drawings of soil nail
locations, unit grout/ground bond strengths, shotcrete reinforcement and if necessary,
obstructions extending through walls or interfering with nails. Include details in
construction sequence of excavation, grouting, installing reinforcement, nail testing and
shotcreting with mix designs and shotcrete nozzleman certifications. Do not begin soil
nail wall construction until a design submittal is accepted.

Submit design calculations for each wall section with different surcharge loads, geometry
or material parameters. Include analysis of temporary conditions during construction in
design calculations. At least one analysis is required for each wall section with different
nail lengths. Analyze internal and compound stability with a computer software program
that uses limit equilibrium methods and submit all PDF output files from the program
with the design calculations. See Article C11.12.2 of the AASHTO LRFD specifications
for determining the maximum soil nail force, Tmaxsn. Once Tmaxsn and pullout length
behind slip surface, Lp, are determined from limit equilibrium methods at the target soil
failure resistance factor (1 over factor of safety output from computer software), use these
values for soil nail (pullout and tensile resistance) and wall facing (flexure, punching
shear and headed-stud tensile resistance) design in accordance with Articles 11.12.5.2,
11.12.6.1 and 11.12.6.2 of the AASHTO LRFD specifications.

1) When designing soil nail walls with computer software Snail manufactured by the
California Department of Transportation (CALTRANS), use Snail version 2.2.0
or later, to calculate factors of safety and Tmaxsn and Lp values in accordance with
the following:Allowable Stress Design for Analysis Method with no load factors
applied except those applied to factored surcharge loads from structures or traffic,

2) Perform Below Toe Search option selected when any soil layer has a friction
angle less than 30° and

3) Default value of 0.33 for Interface Friction Reduction Factor.

When designing soil nail walls with computer software other than Snail, use bi-linear (or
tri-linear, as applicable) search surfaces intended to reproduce Snail results. Factors of
safety and Tmaxsn and Lp values are acceptable if they are within 5% of the factors of
safety and Tmaxsn and Lp values calculated by the Engineer using the computer software
Slide2 manufactured by Rocscience, Inc.

Preconstruction Meeting

Before starting soil nail wall construction, hold a preconstruction meeting to discuss the
construction, inspection and testing of the soil nail walls. If this meeting occurs before
all soil nail wall submittals have been accepted, additional preconstruction meetings may
be required before beginning construction of soil nail walls without accepted submittals.
The Resident, District or Bridge Maintenance Engineer, Area Construction Engineer,
Geotechnical Operations Engineer, Contractor and Soil Nail Wall Contractor
Superintendent will attend preconstruction meetings.
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Construction Methods

Control drainage during construction in the vicinity of soil nail walls. Direct run off away from
soil nail walls and areas above and behind walls.

Install foundations located behind soil nail walls before beginning wall construction. Do not
excavate behind soil nail walls. If overexcavation occurs, repair walls with an approved method
and a revised soil nail wall design may be required.

Install positive protection in accordance with the contract and accepted submittals. Use PCB in
accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing
No. 1170.01. Use temporary guardrail in accordance with Section 862 of the Standard
Specifications and Roadway Standard Drawing No. 862.01, 862.02 and 862.03.

(A)  Excavation

Excavate for soil nail walls from the top down in accordance with the accepted
submittals. Excavate in staged horizontal lifts with no negative batter (excavation face
leaning forward). Excavate lifts in accordance with the following:

1) Heights not to exceed vertical nail spacing,
(2) Bottom of lifts no more than 3 ft below nail locations for current lift and

3) Horizontal and vertical alignment within 6" of location shown in the accepted
submittals.

Remove any cobbles, boulders, rubble or debris that will protrude more than 2" into the
required shotcrete thickness. Rocky ground such as colluvium, boulder fills and
weathered rock may be difficult to excavate without leaving voids.

Apply shotcrete to excavation faces within 24 hours of excavating each lift unless
otherwise approved. Shotcreting may be delayed if it can be demonstrated that delays
will not adversely affect excavation stability. If excavation faces will be exposed for
more than 24 hours, use polyethylene sheets anchored at top and bottom of lifts to protect
excavation faces from changes in moisture content.

If an excavation becomes unstable at any time, suspend soil nail wall construction and
temporarily stabilize the excavation by immediately placing an earth berm up against the
unstable excavation face. When this occurs, repair walls with an approved method and a
revised soil nail wall design may be required.

Do not excavate the next lift until nail installations and testing and shotcrete application
for the current lift are accepted and grout and shotcrete for the current lift have cured at
least 3 days and 1 day, respectively.

(B)  Soil Nails

Drill and grout nails the same day and do not leave drill holes open overnight. Control
drilling and grouting to prevent excessive ground movements, damaging structures and
pavements or fracturing rock and soil formations. If ground heave or subsidence occurs,
suspend soil nail wall construction and take corrective action to minimize movement. If
property damage occurs, make repairs with an approved method and a revised soil nail
wall design may be required.
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The drilling, steel bar and grouting requirements below are for solid bar nails and may
not apply to hollow bar nails. Hollow bar nails are typically installed by simultaneously
drilling and grouting as a sacrificial drill bit is advanced and grout is pumped through the
bar. For hollow bar nails, submit drilling and grouting procedures for approval before
installing soil nails.

1)

)

3)

Drilling

Use drill rigs of the sizes necessary to install soil nails and with sufficient capacity
to drill through whatever materials are encountered. Drill straight and clean holes
with the dimensions and inclination shown in the accepted submittals. Drill holes
within 6" of locations and 2° of inclination shown in the accepted submittals
unless otherwise approved.

Stabilize drill holes with temporary casings if unstable, caving or sloughing
material is anticipated or encountered. Do not use drilling fluids to stabilize drill
holes or remove cuttings.

Steel Bars

Center solid steel bars in drill holes with centralizers. Securely attach centralizers
along bars at no more than 8 ft centers. Attach uppermost and lowermost
centralizers 18" from excavation faces and ends of holes.

Do not insert solid steel bars into drill holes until hole locations, dimensions,
inclination and cleanliness are approved. Do not vibrate, drive or otherwise force
bars into holes. If a steel bar cannot be completely and easily inserted into a drill
hole, remove the bar and clean or redrill the hole.

Grouting

Mix and place grout in accordance with Subarticles 1003-5, 1003-6 and 1003-7 of
the Standard Specifications. Remove oil, rust inhibitors, residual drilling fluids
and similar foreign materials from holding tanks/hoppers, stirring devices, pumps,
lines, tremie pipes and any other equipment in contact with grout before use.
Measure grout temperature, density and flow during grouting with at least the
same frequency grout cubes are made for compressive strength. Perform density
and flow field tests in the presence of the Engineer in accordance with American
National Standards Institute/American Petroleum Institute Recommended Practice
13B-1 (Section 4, Mud Balance) and ASTM C939 (Flow Cone), respectively.

Inject grout at the lowest point of drill holes through tremies, e.g., grout tubes,
casings, hollow-stem augers or drill rods, in one continuous operation. Fill drill
holes progressively from ends of holes to excavation faces and withdraw tremies
at a slow even rate as holes are filled to prevent voids in grout. Extend tremies
into grout at least 5 ft at all times except when grout is initially placed in holes.

Provide grout free of segregation, intrusions, contamination, structural damage or
inadequate consolidation (honeycombing). Cold joints in grout are not allowed
except for test nails. Remove any temporary casings as grout is placed and record
grout volume for each drill hole.
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(©)

(D)

(E)

4) Nail Heads

Install nail head assemblies after shotcreting. Before shotcrete reaches initial set,
seat bearing plates and tighten nuts so plates contact shotcrete uniformly. If
uniform contact is not possible, install nail head assemblies on mortar pads so nail
heads are evenly loaded.

Sheet Drains

Install geocomposite sheet drains as shown in the accepted submittals. Before installing
shotcrete reinforcement, place sheet drains with the geotextile side against excavation
faces. For highly irregular faces and at the discretion of the Engineer, sheet drains may
be placed after shotcreting over weep holes through the shotcrete. Hold sheet drains in
place with anchor pins so drains are in continuous contact with surfaces to which they are
attached and allow for full flow the entire height of soil nail walls. Discontinuous sheet
drains are not allowed. If splices are needed, overlap sheet drains at least 12" so flow is
not impeded. Cut off excess sheet drain length and expose drain ends below shotcrete
when soil nail wall construction is complete.

Shotcrete

Clean ungrouted zones of drill holes and excavation faces of loose materials, mud,
rebound and other foreign material. Moisten surfaces to receive shotcrete. Install
shotcrete reinforcement in accordance with the contract and accepted submittals. Secure
reinforcing steel so shooting does not displace or vibrate reinforcement. Install approved
thickness gauges on 5 ft centers in the horizontal and vertical directions to measure
shotcrete thickness.

Apply shotcrete in accordance with the contract, accepted submittals and Subarticle
1002-3(F) of the Standard Specifications. Use approved shotcrete nozzlemen who made
satisfactory preconstruction test panels to apply shotcrete. Direct shotcrete at right angles
to excavation faces except when shooting around reinforcing steel. Rotate nozzle
steadily in small circular patterns and apply shotcrete from bottom of lifts up.

Make shotcrete surfaces uniform and free of sloughing or sagging. Completely fill
ungrouted zones of drill holes and any other voids with shotcrete. Taper construction
joints to a thin edge over a horizontal distance of at least the shotcrete thickness. Wet
joint surfaces before shooting adjacent sections.

Repair surface defects as soon as possible after shooting. Remove any shotcrete which
lacks uniformity, exhibits segregation, honeycombing or lamination or contains any voids
or sand pockets and replace with fresh shotcrete to the satisfaction of the Engineer.
Protect shotcrete from freezing and rain until shotcrete reaches initial set.

Construction Records

Provide 2 copies of soil nail wall construction records within 24 hours of completing each
lift. Include the following in construction records:

Q) Names of Soil Nail Wall Contractor, Superintendent, Nozzleman, Drill Rig
Operator, Project Manager and Design Engineer;

2 Wall description, county, Department’s contract, TIP and WBS element number;
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3) Wall station and number and lift location, dimensions, elevations and description;

4) Nail locations, dimensions and inclinations, bar types, sizes and grades and
temporary casing information;

5) Date and time drilling begins and ends, steel bars are inserted into drill holes,
grout and shotcrete are mixed and arrives on-site and grout placement and
shotcrete application begins and ends;

(6) Grout volume, temperature, flow and density records;
(7) Ground and surface water conditions and elevations if applicable;

(8) Weather conditions including air temperature at time of grout placement and
shotcrete application; and

9) All other pertinent details related to soil nail wall construction.

After completing each soil nail wall or stage of a wall, provide a PDF file of all
corresponding construction records.

Nail Testing

“Proof tests” are performed on nails incorporated into walls, i.e., production nails. Define “test
nail” as a nail tested with a proof test. Proof tests are typically required for at least one nail per
nail row per soil nail wall or at least 5% of production nails, whichever is greater. More or less
test nails may be required depending on subsurface conditions encountered. The Engineer will
determine the number and locations of proof tests required. Do not test nails until grout and
shotcrete attain the required 3-day compressive strength.

(A)

(B)

Test Equipment

Use the following equipment to test nails:

1) Two dial gauges with rigid supports,
2 Hydraulic jack and pressure gauge and
3) Jacking block or reaction frame.

Provide dial gauges with enough range and precision to measure the maximum test nail
movement to 0.001". Use pressure gauges graduated in 100 psi increments or less.
Submit identification numbers and calibration records for load cells, jacks and pressure
gauges with the soil nail wall design. Calibrate each jack and pressure gauge as a unit.

Align test equipment to uniformly and evenly load test nails. Use a jacking block or
reaction frame that does not damage or contact shotcrete within 3 ft of nail heads. Place
dial gauges opposite each other on either side of test nails and align gauges within 5° of
bar inclinations. Set up test equipment so resetting or repositioning equipment during
nail testing is not needed.

Test Nails

Test nails include both unbonded and bond lengths. Grout only bond lengths before nail
testing. Provide unbonded and bond lengths of at least 3 ft and 10 ft, respectively.

Steel bars for production nails may be overstressed under higher test nail loads. If
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necessary, use larger size or higher grade bars with more capacity for test nails instead of
shortening bond lengths to less than the minimum required.

(C)  Proof Tests

Test proof test nails in accordance with the accepted submittals and Article 34.5.5.3,
respectively of the AASHTO LRFD Bridge Construction Specifications.

(D)  Test Nail Acceptance

Submit 2 copies of test nail records including load versus movement and time versus
creep movement plots within 24 hours of completing each proof test. The Engineer will
review the test nail records to determine if test nails are acceptable. Test nail acceptance
is based in part on the acceptance criteria in Article 34.5.5.4 of the AASHTO LRFD
Bridge Construction Specifications.

Maintain stability of unbonded lengths for subsequent grouting. If a test nail is accepted
but the unbonded length cannot be satisfactorily grouted, do not incorporate the test nail
into the soil nail wall and add another production nail to replace the test nail.

If the Engineer determines a test nail is unacceptable, either perform additional proof
tests on adjacent production nails or revise the soil nail design or installation methods for
the production nails represented by the unacceptable test nail as determined by the
Engineer. Submit a revised soil nail wall design for acceptance, provide an acceptable
test nail with the revised design or installation methods and install additional production
nails for the nails represented by the unacceptable test nail.

After completing nail testing for each soil nail wall or stage of a wall, provide a PDF file
of all corresponding test nail records.

Measurement and Payment

Temporary soil nail walls will be measured and paid in square feet. Temporary soil nail walls
will be paid for at the contract unit price for Temporary Shoring. Temporary soil nail walls will
be measured as the square feet of exposed wall face area. No measurement will be made for any
embedment or pavement thickness above soil nail walls.

The contract unit price for Temporary Shoring will be full compensation for providing soil nail
wall designs, submittals, labor, tools, equipment and soil nail wall materials, excavating, hauling
and removing excavated materials, installing and testing soil nails, grouting, shotcreting and
supplying sheet drains and any incidentals necessary to construct soil nail walls. No additional
payment will be made and no extension of completion date or time will be allowed for repairing
property damage, overexcavations or unstable excavations, unacceptable test nails or thicker
shotcrete.

No payment will be made for temporary shoring not shown in the plans or required by the
Engineer including shoring for OSHA reasons or the Contractor’s convenience. No value
engineering proposals will be accepted based solely on revising or eliminating shoring locations
shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field
measurements or site conditions.

PCB will be measured and paid in accordance with Section 1170 of the Standard Specifications.
No additional payment will be made for anchoring PCB for soil nail walls. Costs for anchoring
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PCB will be incidental to soil nail walls.

Temporary guardrail will be measured and paid for in accordance with Section 862 of the
Standard Specifications.
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MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-24)

1.0

2.0

GENERAL

Construct mechanically stabilized earth (MSE) retaining walls consisting of steel or
geosynthetic reinforcement in the reinforced zone connected to vertical facing elements. Use
precast concrete panels for vertical facing elements and coarse aggregate in the reinforced
zone unless noted otherwise in the plans. Provide reinforced concrete coping and pile sleeves
as required. Design and construct MSE retaining walls based on actual elevations and wall
dimensions in accordance with the contract and accepted submittals. Use a prequalified MSE
Wall Installer to construct MSE retaining walls.

Define MSE wall terms as follows:

Geosynthetic Reinforcement — Polyester Type (PET), HDPE or Polypropylene (PP)
geosynthetic grids, i.e., geogrid reinforcement or polymer straps, i.e., geostrip reinforcement,
Geogrid — PET, HDPE or PP geogrid,

Reinforcement — Steel or geosynthetic reinforcement,

Aggregate — Coarse or fine aggregate,

Panel — Precast concrete panel,

Coping — Precast or CIP concrete coping,

Design Height (H) — Wall height + wall embedment as shown in the plans,

MSE Wall — Mechanically stabilized earth retaining wall,

MSE Wall Vendor — Vendor supplying the chosen MSE wall system,

MSE Panel Wall — MSE wall with panels,

MSE Segmental Wall — MSE wall with segmental retaining wall (SRW) units and

Abutment Wall — MSE wall with bridge foundations in any portion of the reinforced zone or
an MSE wall connected to an abutment wall (even if bridge foundations only penetrate a
small part of the reinforced zone, the entire MSE wall is considered an abutment wall).

For bridge approach fills behind end bents with MSE abutment walls, design reinforcement
connected to end bent caps in accordance with the plans and this provision.

Use an approved MSE wall system in accordance with the plans and any NCDOT restrictions
or exceptions for the chosen system. Value engineering proposals for other MSE wall
systems will not be considered. Do not use MSE wall systems with an “approved for
provisional use” status for MSE walls with design heights greater than 35 ft or walls
supporting or adjacent to railroads or interstate highways. The list of approved MSE wall
systems with approval status is available from:
connect.ncdot.gov/resources/Geological/Pages/Products.aspx

MATERIALS

Refer to the Standard Specifications.

Item Section
Aggregate 1014
Asphalt Concrete Base Course, Type B25.0C 620

Corrugated Steel Pipe 1032-3
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Epoxy, Type 3A 1081
Geosynthetics 1056
Grout, Type 3 1003
Joint Materials 1028
Portland Cement Concrete, Class A 1000
Precast Retaining Wall Coping 1077
Reinforcing Steel 1070
Retaining Wall Panels 1077
Segmental Retaining Wall Units 1040-4
Select Material, Class V 1016
Shoulder Drain Materials 816-2
Steel Pipe 1036-4(A)

Use galvanized corrugated steel pipe with a zinc coating weight of 2 oz/sf (G200) for pile
sleeves. Provide Type 2 geotextile for filtration and separation geotextiles. Use Class A
concrete for CIP coping, leveling concrete and pads. Use galvanized steel pipe, threaded
rods and nuts for the PET geogrid reinforcement vertical obstruction detail. Provide
galvanized Grade 36 anchor rods and Grade A hex nuts that meet AASHTO M 314 for
threaded rods and nuts.

Use panels and SRW units from producers approved by the Department and licensed by the
MSE Wall Vendor. Provide steel strip connectors embedded in panels fabricated from
structural steel that meets the requirements for steel strip reinforcement. Unless required
otherwise in the contract, produce panels with a smooth flat final finish that meets Article
1077-11 of the Standard Specifications. Accurately locate and secure reinforcement
connectors in panels and maintain required concrete cover. Produce panels within 1/4™ of
the panel dimensions shown in the accepted submittals.

Damaged panels or SRW units with excessive discoloration, chips or cracks as determined
by the Engineer will be rejected. Do not damage reinforcement connection devices or
mechanisms in handling or storing panels and SRW units.

Store steel materials on blocking at least 12" above the ground and protect it at all times from
damage; and when placing in the work make sure it is free from dirt, dust, loose mill scale,
loose rust, paint, oil or other foreign materials. Handle and store geosynthetics in accordance
with Article 1056-2 of the Standard Specifications. Load, transport, unload and store MSE
wall materials so materials are kept clean and free of damage. Bent, damaged or defective
materials will be rejected.

A. Aggregate
Use standard size No. 57, 57M, 67 or 78M that meets Table 1005-1 of the Standard

Specifications for coarse aggregate and the following for fine aggregate:

1. Standard size No. 1S, 2S, 2MS or 4S that meets Table 1005-2 of the Standard
Specifications or

2. Gradation that meets Class 11, Type 3 select material in accordance with Article
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1016-3 of the Standard Specifications.

Fine aggregate is exempt from mortar strength in Subarticle 1014-1(E) of the Standard
Specifications. Use fine aggregate with a maximum organic content of 1.0%. Provide
aggregate with chemical properties that meet the following requirements:

AGGREGATE pH REQUIREMENTS
Aggregate Type

(in reinforced zone) Reinforcement or Connector Material pH
Coarse or Fine Steel 5-10
Coarse or Fine Geosynthetic 45-9

AGGREGATE ELECTROCHEMICAL REQUIREMENTS
(Steel Reinforcement/Connector Materials Only)

Aggregate Type

(in reinforced zone) Resistivity Chlorides Sulfates
Coarse >5,000Q - cm
i <100 ppm <200 ppm
Fine >3,000Q-cm

Use aggregate from sources participating in the Department’s Aggregate QC/QA
Program as described in Section 1006 of the Standard Specifications. Sample and test
aggregate in accordance with the Mechanically Stabilized Earth Wall Aggregate
Sampling and Testing Procedures.

B. Reinforcement

Provide steel or geosynthetic reinforcement supplied by the MSE Wall Vendor or a
manufacturer approved or licensed by the vendor. Use reinforcement approved for the
chosen MSE wall system. The list of approved reinforcement for each MSE wall system
is available from the website shown elsewhere in this provision.

1. Steel Reinforcement

Provide Type 1 material certifications in accordance with Article 106-3 of the
Standard Specifications for steel reinforcement. Use welded wire grid reinforcement
(“mesh”, “mats” and “ladders”) that meet Article 1070-3 of the Standard
Specifications and steel strip reinforcement (“straps”) that meet ASTM A572, A1011
or A463. Use 10 gauge or heavier structural steel Grade 50 or higher for steel strip
reinforcement. Galvanize steel reinforcement in accordance with Section 1076 of the
Standard Specifications or provide aluminized steel strip reinforcement that meet
ASTM A463, Type 2-100.

Geosynthetic Reinforcement

Provide Type 1 material certifications and identify geosynthetic reinforcement in
accordance with Article 1056-3 of the Standard Specifications. Define machine
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direction (MD) and cross-machine direction (CD) for geogrids per Article 1056-3 of
the Standard Specifications.

Use HDPE or PP geogrid for geogrid reinforcement cast into backwalls of end bent
caps. Use PET or HDPE geogrid for geogrid reinforcement connected directly to
SRW units and only HDPE geogrid for geogrid reinforcement cast into panels.

Provide extruded geogrids produced in the United States and manufactured from
punched and drawn polypropylene sheets for PP geogrids that meet the following:
PP GEOGRID REQUIREMENTS

Property Requirement! Test Method
Aperture Dimensions? 1" x 1.2" N/A
Minimum Rib Thickness? 0.07" x 0.07" N/A
Tensile Strength @ 2% Strain? 580 Ib/ft x 690 Ib/ft
Tensile Strength @ 5% Strain 1,200 Ibfftx 1,370 Ibjft A5 M D003
Ultimate Tensile Strength? 1,850 Ib/ft x 2,050 Ib/ft
i ] 3
Junctlo?MEg)lmency 93% ASTM D7737
Flexural Rigidity* 2,000,000 mg-cm ASTM D7748
Aperture Stability Modulus® 0.55 Ib—ft/degrees ASTM D7864
UV Stability 100%
(Retained Strength) (after 500 hr of exposure) ASTM DA4355

1. MARYV per Article 1056-3 of the Standard Specifications except dimensions and

thickness are nominal.

Requirement for MD x CD.

3. Junction Efficiency (%) = (Average Junction Strength (Xjae) / Ultimate Tensile
Strength in the MD from ASTM D6637, Method A) x 100.

4. Test specimens two ribs wide, with transverse ribs cut flush with exterior edges
of longitudinal ribs, and sufficiently long to enable measurement of the overhang
dimension.

5. Applied moment of 17.7 Ib—inch (torque increment).

no

C. Bearing Pads

For MSE panel walls, use preformed ethylene propylene diene monomer rubber bearing
pads that meet ASTM D2000 Grade 2, Type A, Class A with a durometer hardness of 60
or 80 + 5. Provide bearing pads with thicknesses that meet the following:

BEARING PAD THICKNESS

Facing Area per Panel Minimum Pad Thickness After Compression
(A) (based on 2 times panel weight above pads)
A <30sf 1/2"
30sf<A<75sf 3/4"

D. Miscellaneous Components

Miscellaneous components may include connectors (e.g., anchors, bars, clamps, pins,
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plates, ties, etc.), fasteners (e.g., bolts, nuts, washers, etc.) and any other MSE wall
components not included above. Use 10 gauge or heavier structural steel Grade 50 or
higher for steel strip panel anchors and connectors. Galvanize steel components in
accordance with Section 1076 of the Standard Specifications. Provide miscellaneous
components approved for the chosen MSE wall system. The list of approved
miscellaneous components for each MSE wall system is available from the website
shown elsewhere in this provision.

3.0 PRECONSTRUCTION REQUIREMENTS
A. MSE Wall Surveys

The Retaining Wall Plans show a plan view, typical sections, details, notes and an
elevation or profile view (wall envelope) for each MSE wall. Before beginning MSE
wall design, survey existing ground elevations shown in the plans and other elevations in
the vicinity of MSE wall locations as needed. For proposed slopes above or below MSE
walls, survey existing ground elevations to at least 10 ft beyond slope stake points. Based
on these elevations, finished grades and actual MSE wall dimensions and details, submit
revised wall envelopes for acceptance. Use accepted wall envelopes for design.

B. MSE Wall Designs

For MSE wall designs, submit PDF files of working drawings and design calculations at
least 30 days before the preconstruction meeting. Note name and NCDOT ID number of
the panel or SRW unit production facility on working drawings. Do not begin MSE wall
construction until a design submittal is accepted.

Use a prequalified MSE Segmental Wall Design Consultant to design MSE segmental
walls. Provide MSE segmental wall designs sealed by a Design Engineer approved as a
Geotechnical Engineer (key person) for the MSE Segmental Wall Design Consultant.
Provide MSE panel wall designs sealed by a Design Engineer licensed in the state of
North Carolina and employed or contracted by the MSE Wall Vendor.

Design MSE walls in accordance with the plans, AASHTO LRFD Bridge Design
Specifications and any NCDOT restrictions for the chosen MSE wall system unless
otherwise required. For abutment walls only, design MSE walls for seismic if wall sites
meet either or both of the following:

e Wall site is in seismic zone 2 based on Figure 2-1 of the Structure Design Manual,

o Wall site is classified as AASHTO Site Class E, as noted in the plans, and is in or
west of Pender, Duplin, Wayne, Johnston, Wake, Durham or Person County.

Connect reinforcement to panels or SRW units with methods or devices approved for the
chosen system. Use a uniform reinforcement length throughout the height of the wall of
at least 0.7H or 6 ft, whichever is longer, unless noted otherwise in the plans. Extend the
reinforced zone at least 6" beyond end of reinforcement. Do not locate drains, the
reinforced zone or leveling pads outside right-of-way or easement limits.
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Use the simplified method for determining maximum reinforcement loads and design
parameters approved for the chosen MSE wall system or default values in accordance
with the AASHTO LRFD specifications. Design steel components including
reinforcement and connectors for the design life noted in the plans and aggregate type in
the reinforced zone. If an MSE wall system with geosynthetic reinforcement includes
any steel parts for obstructions, bin walls, connections or other components, design steel
exposed to aggregate for the design life noted in the plans and aggregate type in the
reinforced zone. Use “loss of galvanizing” metal loss rates for nonaggressive backfill in
accordance with the AASHTO LRFD specifications for galvanized and aluminized steel
and metal loss rates for carbon steel in accordance with the following:

CARBON STEEL CORROSION RATES

Aggregate Type Carbon Steel Loss Rate

(in reinforced zone) (after coating depletion)
Coarse 0.47 mil/year
Fine (except abutment walls) 0.58 mil/year
Fine (abutment walls) 0.70 mil/year

For PET or HDPE geogrid and geostrip reinforcement and geosynthetic connectors, use
approved geosynthetic properties for the design life noted in the plans and aggregate type
in the reinforced zone. For geogrid reinforcement connected to end bent caps, embed
reinforcement or connectors in caps as shown in the plans. For PP geogrid reinforcement
connected to end bent caps, use the following design parameters for the aggregate type
in the reinforced approach fill.

PP GEOGRID REINFORCEMENT DESIGN PARAMETERS

Aggregate Type Ta = a
(in reinforced zone) (MD) P
Coarse 400 Ib/ft 0.70 0.8 32.0°
Fine 428 Ib/ft 0.54 0.8 28.35°
Where,
Tal =  long-term design strength (LTDS),
F* =  pullout resistance factor,
a =  scale effect correction factor and
p =  soil-geogrid friction angle.

When noted in the plans, design MSE walls for a live load (traffic) surcharge of 250 psf
in accordance with Figure C11.5.6-3(b) of the AASHTO LRFD specifications. For steel
beam guardrail with 8 ft posts or concrete barrier rail above MSE walls, analyze top 2
reinforcement layers for traffic impact loads in accordance with Section 7.2 of FHWA
Design and Construction of Mechanically Stabilized Earth Walls and Reinforced Soil
Slopes — Volume | (Publication No. FHWA-NHI-10-024) except use the following for
geosynthetic reinforcement rupture:

¢ Tal Rc > Tmax + (TI / RFCR)
Where,
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) = resistance factor for tensile resistance in accordance with Section 7.2.1 of
the FHWA MSE wall manual,

Tal = long-term geosynthetic design strength approved for chosen MSE wall
system,

Rec =  reinforcement coverage ratio = 1 for continuous geosynthetic
reinforcement,

Tmax =  factored static load in accordance with Section 7.2 of the FHWA MSE
wall manual,

T =  factored impact load in accordance with Section 7.2 of the FHWA MSE

wall manual and

RFcr creep reduction factor approved for chosen MSE wall system.

When shown in the plans for abutment walls, use pile sleeves to segregate piles from
aggregate in the reinforced zone. If existing or future obstructions such as foundations,
guardrail, fence or handrail posts, moment slabs, pavements, pipes, inlets or utilities will
interfere with reinforcement, maintain a clearance of at least 3" between obstructions and
reinforcement unless otherwise approved. Design reinforcement for obstructions and
locate reinforcement layers so all of reinforcement length is within 3" of corresponding
connection elevations. Modify PET geogrid reinforcement for obstructions as shown in
the plans.

Use 6" thick CIP unreinforced concrete leveling pads beneath panels and SRW units that
are continuous at steps and extend at least 6" in front of and behind bottom row of panels
or SRW units. Unless required otherwise in the plans, embed top of leveling pads in
accordance with the following requirements:

WALL EMBEDMENT REQUIREMENTS

Front Slope! Minimum Embedment Depth?
(H:V) (whichever is greater)
1ftforH<10ft
6:1 or flatter (except abutment walls) H/20 5 £t for H > 10 ft
6:1 or flatter (abutment walls) H/10 2 ft
>6:1t0<3:1 H/10 2 ft
3:1to2:1 H/7 2 ft

1. Front slope is as shown in the plans.
2. H is the maximum design height per wall.

When noted in the plans, locate a continuous aggregate shoulder drain along the base of
the reinforced zone behind the aggregate. Provide wall drainage systems consisting of
drains and outlet components in accordance with Roadway Standard Drawing No.
816.02.

For MSE panel walls, cover joints at back of panels with filtration geotextiles at least 12"
wide. If the approval of the chosen MSE wall system does not require a minimum
number of bearing pads, provide the number of pads in accordance with the following:

NUMBER OF BEARING PADS
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Facing Area per Panel Maximum Height Minimum Number
(A) of Wall Above of Pads per
Horizontal Panel Joint Horizontal Panel Joint

25 ft

A <30 sf 2
35 ft! 3
25 ft 3

30sf<A<T75sf

35 ft! 4

1. Additional bearing pads per horizontal panel joint may be required for wall heights
above joints greater than 35 ft.

For MSE segmental walls, coarse aggregate is required in any SRW unit core spaces and
between and behind SRW units for a horizontal distance of at least 18".

Separation geotextiles are required between the aggregate and overlying fill sections.
When noted in the plans, separation geotextiles are also required at the back of the
reinforced zone between the aggregate and backfill or natural ground. When placing
pavement sections directly on the reinforced zone, cap aggregate with 4" of asphalt
concrete base course. Unless required otherwise in the plans, use reinforced concrete
coping at top of walls that meets the following requirements:

1. Coping dimensions as shown in the plans,

2. Atthe Contractor’s option, coping that is precast or CIP concrete for MSE panel walls
unless CIP coping is required as shown in the plans,

CIP concrete coping for MSE segmental walls and

4. At the Contractor’s option and when shown in the plans, CIP concrete coping that
extends down back of panels or SRW units or connects to panels or SRW units with
dowels.

For MSE segmental walls with dowels, attach dowels to top courses of SRW units in
accordance with the following:

1. Set dowels in core spaces of SRW units filled with grout instead of coarse aggregate
or

2. Embed adhesively anchored dowels in holes of solid SRW units with epoxy.

For MSE panel walls with coping, connect CIP concrete coping or leveling concrete for
precast concrete coping to top row of panels with dowels cast into panels. When concrete
barrier rail is required above MSE walls, use concrete barrier rail with moment slab as
shown in the plans.

Submit working drawings and design calculations for acceptance in accordance with
Article 105-2 of the Standard Specifications. Submit working drawings showing plan
views, wall profiles with foundation pressures, typical sections with reinforcement and
connection details, aggregate locations and types, geotextile locations and details of
leveling pads, panels or SRW units, coping, bin walls, slip joints, pile sleeves, etc. If



HB-0003 GT-2.9 Haywood County

4.0

5.0

6.0

necessary, include details on working drawings for concrete barrier rail with moment
slab, reinforcement splices if allowed for the chosen MSE wall system, reinforcement
connected to end bent caps, curved MSE walls with tight (short) radii and obstructions
extending through walls or interfering with reinforcement, leveling pads, barriers or
moment slabs. Submit design calculations for each wall section with different surcharge
loads, geometry or material parameters. At least one analysis is required for each wall
section with different reinforcement lengths. When designing MSE walls with computer
software other than MSEW, use MSEW manufactured by ADAMA Engineering, Inc. to
verify the design. At least one MSEW analysis is required per 100 ft of wall length with
at least one analysis for the wall section with the longest reinforcement. Submit
electronic MSEW input files and PDF output files with design calculations.

C. Preconstruction Meeting

Before starting MSE wall construction, hold a preconstruction meeting to discuss the
construction and inspection of the MSE walls. If this meeting occurs before all MSE
wall submittals have been accepted, additional preconstruction meetings may be required
before beginning construction of MSE walls without accepted submittals. The Resident
or Bridge Maintenance Engineer, Area Construction Engineer, Geotechnical Operations
Engineer, Contractor and MSE Wall Installer Superintendent will attend preconstruction
meetings.

CORROSION MONITORING

Corrosion monitoring is required for MSE walls with steel reinforcement. The Engineer will
determine the number of monitoring locations and where to install the instrumentation.
Contact M&T before beginning wall construction. M&T will provide the corrosion
monitoring instrumentation kits and if necessary, assistance with installation.

SITE ASSISTANCE

Unless otherwise approved, an MSE Wall Vendor representative is required to assist and
guide the MSE Wall Installer on-site for at least 8 hours when the first panels or SRW units
and reinforcement layer are placed. If problems are encountered during construction, the
Engineer may require the vendor representative to return to the site for a time period
determined by the Engineer.

CONSTRUCTION METHODS

Control drainage during construction in the vicinity of MSE walls. Direct run off away from
MSE walls, aggregate and backfill. Contain and maintain aggregate and backfill and protect
material from erosion.

Excavate as necessary for MSE walls in accordance with the accepted submittals. If
applicable and at the Contractor’s option, use temporary shoring for wall construction instead
of temporary slopes to construct MSE walls. Define “temporary shoring for wall
construction” as temporary shoring not shown in the plans or required by the Engineer
including shoring for OSHA reasons or the Contractor’s convenience.
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Unless required otherwise in the plans, install foundations and if required, pile sleeves
located in the reinforced zone before placing aggregate or reinforcement. Brace piles in the
reinforced zone to maintain alignment when placing and compacting aggregate. Secure piles
together with steel members near top of piles. Clamp members to piles instead of welding if
bracing is at or below pile cut-off elevations.

Notify the Engineer when foundation excavation is complete. Do not place leveling pad
concrete, aggregate or reinforcement until excavation dimensions and foundation material
are approved.

Construct CIP concrete leveling pads at elevations and with dimensions shown in the
accepted submittals and in accordance with Section 420 of the Standard Specifications. Cure
leveling pads at least 24 hours before placing panels or SRW units.

Erect and support panels and stack SRW units so the final wall position is as shown in the
accepted submittals. Stagger SRW units to create a running bond by centering SRW units
over joints in the row below as shown in the accepted submittals. Space bearing pads in
horizontal panel joints as shown in the accepted submittals and cover all panel joints with
filtration geotextiles as shown in the accepted submittals. Attach filtration geotextiles to
back of panels with adhesives, tapes or other approved methods.

Construct MSE walls with the following tolerances:

A. SRW units are level from front to back and between units when checked with a 4 ft long
level,

B. Vertical joint widths are 1/4" maximum for SRW units and 3/4", £1/4" for panels,

C. Final wall face is within 3/4" of horizontal and vertical alignment shown in the accepted
submittals when measured along a 10 ft straightedge and

D. Final wall plumbness (batter) is not negative (wall face leaning forward) and within 0.5°
of vertical unless otherwise approved.

Place reinforcement at locations and elevations shown in the accepted submittals and within
3" of corresponding connection elevations. Install reinforcement with the direction shown
in the accepted submittals. Before placing aggregate, pull geosynthetic reinforcement taut
so itis in tension and free of kinks, folds, wrinkles or creases. Reinforcement may be spliced
once per reinforcement length if shown in the accepted submittals. Use reinforcement pieces
at least 6 ft long. Contact the Engineer when unanticipated existing or future obstructions
such as foundations, guardrail, fence or handrail posts, pavements, pipes, inlets or utilities
will interfere with reinforcement. To avoid obstructions, deflect, skew or modify
reinforcement as shown in the accepted submittals.

Place aggregate in the reinforced zone in 8" to 10" thick lifts. Compact fine aggregate in
accordance with Subarticle 235-3(C) of the Standard Specifications. Use only hand operated
compaction equipment to compact aggregate within 3 ft of panels or SRW units. At a
distance greater than 3 ft, compact aggregate with at least 4 passes of an 8 ton to 10 ton
vibratory roller in a direction parallel to the wall face. Smooth wheeled or rubber tired rollers
are also acceptable for compacting aggregate. Do not use sheepsfoot, grid rollers or other
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types of compaction equipment with feet. Do not displace or damage reinforcement when
placing and compacting aggregate. End dumping directly on geosynthetics is not permitted.
Do not operate heavy equipment on reinforcement until it is covered with at least 8" of
aggregate. Replace any damaged reinforcement to the satisfaction of the Engineer.

Backfill for MSE walls outside the reinforced zone in accordance with Article 410-8 of the
Standard Specifications. If a drain is required, install wall drainage systems as shown in the
accepted submittals and in accordance with Section 816 of the Standard Specifications. If
pile sleeves are required, fill sleeves with loose uncompacted sand before constructing end
bent caps.

Install dowels as necessary for SRW units and place and construct coping and leveling
concrete as shown in the accepted submittals. Construct leveling concrete in accordance
with Section 420 of the Standard Specifications. Construct CIP concrete coping in
accordance with Subarticle 452-4(B) of the Standard Specifications. When single faced
precast concrete barrier is required in front of and against MSE walls, stop coping just above
barrier so coping does not interfere with placing barrier up against wall faces. If the gap
between a single faced barrier and wall face is wider than 2", fill gap with Class V select
material (standard size No. 78M stone). Otherwise, fill gap with backer rod and seal joint
between barrier and MSE wall with silicone sealant.

When separation geotextiles are required, overlap adjacent geotextiles at least 18" and hold
geotextiles in place with wire staples or anchor pins as needed. Seal joints above and behind
MSE walls between coping and concrete slope protection with silicone sealant.

MEASUREMENT AND PAYMENT

MSE Retaining Wall No. __ will be measured and paid in square feet. MSE walls will be
measured as the square feet of wall face area with the pay height equal to the difference
between top of wall and top of leveling pad elevations. Define “top of wall” as top of coping
or top of panels or SRW units for MSE walls without coping.

The contract unit price for MSE Retaining Wall No. __ will be full compensation for
providing designs, submittals, labor, tools, equipment and MSE wall materials, excavating,
hauling and removing excavated materials, placing and compacting aggregate and backfill
material and supplying site assistance, leveling pads, panels, SRW units, reinforcement,
aggregate, wall drainage systems, geotextiles, aggregate concrete base course, bearing pads,
coping, miscellaneous components and any incidentals necessary to construct MSE walls.
The contract unit price for MSE Retaining Wall No. __ will also be full compensation for
reinforcement and connector design for reinforcement connected to end bent caps, wall
modifications for obstructions, pile sleeves filled with sand, joints sealed with silicone
sealant and gaps between barriers and MSE walls filled with backer rod or No. 78M stone,
if required.

No separate payment will be made for temporary shoring for wall construction. Temporary
shoring for wall construction will be incidental to the contract unit price for MSE Retaining
Wall No. __.
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The contract unit price for MSE Retaining Wall No. __ does not include the cost for ditches,
fences, handrails, barrier or guardrail associated with MSE walls as these items will be paid
for elsewhere in the contract. The contract unit price for MSE Retaining Wall No. __ also
does not include the cost for constructing bridge approach fills behind end bents with MSE
abutment walls. See Bridge Approach Fills provision for measurement and payment of Type
2 Bridge Approach Fills.

Where it is necessary to provide backfill material behind the reinforced zone from sources
other than excavated areas or borrow sources used in connection with other work in the
contract, payment for furnishing and hauling such backfill material will be paid as extra work
in accordance with Article 104-7 of the Standard Specifications. Placing and compacting
such backfill material is not considered extra work but is incidental to the work being
performed.

Payment will be made under:

Pay Item Pay Unit
MSE Retaining Wall No. Square Foot
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CONNECTED LANE CLOSURE SYSTEM:
(10/29/2018) (Rev. 2/7/2023)

Description

Furnish, install, operate, maintain, relocate, and remove connected lane closure devices for use
on Interstate and Freeway lane closures. The purpose of a Connected Lane Closure System
(CLCS) is to transmit real-time information of active lane closures on Interstate and Freeways
for use by the State Transportation Operations Center (STOC), Regional Transportation
Management Centers (TMCs), and 511 systems; and for third party vendors (Mapping,
Navigation, Connected Vehicles, etc.) to identify and provide advanced notification of active lane
closures to approaching motorists.

Materials

The CLCS shall be designed and built to transmit the location of the real-time lane closure from
the START to the END such that the full length of the lane closure is known. The information
transmitted shall be approved by each entity, conform to the current version of the USDOT’s
Work Zone Data Exchange (WZDx) specification and be publicly available to NCDOT approved
consumers of this data. More information about the WZDx specification can be found at
(https://www.transportation.gov/av/data/wzdx).

The connected lane closure devices shall be capable of wireless communication.

The initial connected device representing the START location shall be designed and attached to
the flashing arrow board in such a manner that it is only activated when either the left or right
arrows are displayed, not when the flashing arrow board is operated in caution mode. When the
lane closure is removed, and the flashing arrow board is turned off or changed to caution mode,
the connected device shall automatically turn off simultaneously and its location shall no longer
be transmitted. The device shall also have a visual indicator (e.g. an illuminated light either
steady burn or flash) to allow clear, visual proof the device is powered on, has established
communication and is transmitting. The visual indicator shall not be located such that it
potentially creates confusion to the motorists.

A second connected device representing the END location shall be installed on a crashworthy
(e.g. NCHRP 350 or MASH-16) traffic control device. It shall have an easily accessible power
switch and a small status indicator light mounted such that it is visible when passing by in a
vehicle at operating speed. When switched to the ON position, the light shall indicate the device
has established communication and is transmitting. The light may be either steady burn or
flashing and shall not exceed one (1) inch in diameter. This second connected device
representing the END location may be created virtually by a connected flashing arrow board.
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The devices shall have battery life sufficient to maintain operation for the duration of the lane
closure or have the ability to be recharged without deactivating the device or impacting the
location of the lane closure information transmitted to the external parties. All costs associated
with charging are incidental and shall be included in the cost of the system.

Construction Methods

Connected lane closure devices shall be used on all lane closures on freeways and interstates
throughout the project.

A START and END location shall be established by the installed system per grouping of lane
closures (single, double, or triple); one attached and wired into the flashing arrow board at the
beginning of the first taper. The other at the last traffic control device at the end of the lane
closure(s) if the END location cannot be created virtually. Supplemental flashing arrow boards in
advance of the first lane closure taper or flashing arrow boards in subsequent lane closures (for
double and triple lane closures) shall not be transmitting if equipped with connected devices.
Subsequent lane closures occurring downstream of where all lanes have been reopened and lane
closures in the opposite direction of travel will require additional connected devices.

The second connected lane closure device shall be manually turned ON and OFF by crews
installing and removing the lane closure unless the device can be controlled or virtually created
by the initial connected device. The unit shall be turned on immediately upon installation of the
lane closure and turned off immediately upon removal of the lane closure.

Once installed, the Contractor shall verify that the connected lane closure devices are
transmitting information prior to leaving the device unattended and re-verify transmission every
72 hours for long-term installations.

Technical Requirements

The connected devices shall run continuously during any active lane closures for the length of
the contract.

The GPS within the connected devices shall have a horizontal accuracy of 10 feet, 95% of the
time.

The system shall send real-time alerts to designated NCDOT personnel when the flashing arrow
mode or direction is changed. The alert shall be within 5 minutes of the actual change.

The connected device information, including the location, transmission status, and battery status
shall be transmitted within five (5) minutes of initiation and updated every thirty (30) minutes to
the central server.
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The contractor shall provide multiple logins to a secured server (e.g. vendor dashboard) that
provides real-time and historic status. The status must be exportable, within 24 hours, in .csv or
xls format and include data for date, display direction, time on, time off, and GPS coordinates.
The historic logged information shall be available to CLCS users 24/7/365 during the length of
the entire construction phase. All logged information from the project shall be retained by the
Contractor and be available to the NCDOT for at least one (1) year after the contract ends.
Information shall include timestamps, device name, flashing arrow mode, communication status,
battery voltage and GPS location.

The battery voltage shall be collected at least once an hour. The information shall be stored and
available for troubleshooting. To prevent communication loss, the system shall transmit an alert

via E-mail or SMS to designated personnel if the battery voltage of a device is under a specified
threshold.

The CLCS shall provide an immediate electronic alert (e.g. via E-mail or SMS) to the Traffic
Control Supervisor or other designated individual if a device is not transmitting its position for a
period of 30 minutes or more.

The outputs from the connected device on the arrow board and the downstream connected (or
virtual) device at the end of the lane closure shall be easily identifiable as a single system, either
by sequential device IDs, identical project names, or other method as approved by the Engineer.
Additional pairs on the project shall have unique identifiable information such that it is not
confused with another project system.

Measurement and Payment

Connected Lane Closure System will be measured and paid as the maximum number of
connected systems acceptably placed and in use at any one time during the life of the project.
Each lane closure system may be satisfied by one of the following:

e Two (2) connected lane closure devices; one connected to the flashing arrow board and the
other on a crashworthy device at the downstream end of the lane closure.

e One (1) connected lane closure device connected to the flashing arrow board that can
generate a virtual END location with 50’ accuracy.

All devices for each system must be functioning properly to receive payment for the system. No
payment will be made for a system until all devices are satisfactorily installed and operational at
the device and on the vendors dashboard. A copy of the device status reporting should be
provided by the contractor every 2 weeks.
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The price for each connected lane closure system will cover all material, labor, maintenance,
relocation, removal, and communication costs required for the duration of the project.

Flashing Arrow Boards will be measured and paid in accordance with Section 1115-4 of the
Standard Specifications.

Crashworthy devices (such as drums) used to mount the downstream connected lane closure
device shall be considered incidental.

Pay Item Pay Unit
Connected Lane Closure System Each

DYNAMIC ZIPPER MERGE SYSTEM:
(12/10/2019) (8/3/2021) (Rev. 10/13/2023)

Description

Provide, install, program, relocate, operate, maintain, and remove an automated, stand-alone, real-
time Dynamic Zipper Merge System meeting the requirements noted herein, until project
completion for the duration specified by the Engineer.

A Dynamic Zipper Merge System is a group of devices that work together using software to
automatically detect traffic conditions and respond using preprogrammed response algorithms.
The purpose of this system is to provide advance notification to motorists of traffic queues in
advance of long-term lane closures in order to reduce the likelihood of high-speed crashes and to
encourage either early or late lane merges depending on live traffic conditions.

The Dynamic Zipper Merge System shall detect the presence of a lane closure and slow/stopped
traffic queues that develop in advance of the lane closure and display lane closure or
slowed/stopped and driver merge instruction messages on the integrated message boards.

Materials and System Operational Requirements

A. General

These specifications cover the general operational requirements for the Dynamic Zipper Merge
System. The Dynamic Zipper Merge System shall be positioned at locations indicated in the
contract or designated by the Engineer.

Provide physical and electronic/software protections for all components of the system and
processes pertaining thereto prevent access by unauthorized parties.

Provide the following for this project:
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e Customized website integrated with each Dynamic Zipper Merge System for NCDOT and
project partners.

e Traffic Management Software capable of analyzing data and accurately supplying the
indicated information.

Provide the following equipment for each Dynamic Zipper Merge System:

e 7 Traffic Speed Sensors

e 6 Portable Changeable Message Signs

e 2 Full Matrix Display Portable Changeable Message Signs, capable of displaying a flashing
arrow indication

e Communication equipment for all above devices to include all components and
communication methods necessary to allow each device to send and receive data to and
from the website and Traffic Management Software.

e Integration equipment to receive lane closure status from Connected Lane Closure Devices
(see separate Special Provision).

B. Documentation

Provide a set of complete specifications and literature on the selected Dynamic Zipper Merge
System. Address all the requirements of the Contract Documents in the submittal. Provide
documents for each device containing all information necessary to determine product specification
compliance. Provide the detailed security plan and protocol used to protect data and
communications of the Dynamic Zipper Merge System to the Engineer for approval at least 10
days prior to the delivery of the Dynamic Zipper Merge System. This plan includes physical
locking mechanisms where the locks are unique for this Dynamic Zipper Merge System (a key to
be provided to NCDOT), password handling techniques, and limited static IPs for remote access
to equipment.

C. Power Source
Provide power for devices for continuous operation, as defined in the section Malfunctions,
Maintenance, and Inspection below. All utility hookups, solar panels, batteries and other power
sources are incidental.

D. Installation
Locate and aim the devices to ensure data accuracy. Coordinate installation locations and details
with the Engineer prior to installation.

E. Traffic Sensors

Provide sensors to withstand and operate in, without deterioration, inclement weather and visibility
conditions including sunlight, light precipitation, temperature, light, fog, darkness, excessive dust
and road debris.

Provide sensors which:
e Collect and report individual vehicle data;
e Collect and report data on a per lane basis;
e Collect speed, volume, and lane occupancy data, for the required direction(s) of traffic; and
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e Communicate data to the Traffic Management Software at least once per minute.

Install and maintain sensors to continuously detect all public traffic on westbound and eastbound
I-40. Configure sensors to allow active and inactive collection zones, so that construction traffic
is differentiated from public traffic. At a minimum, detect speed, volume, and occupancy levels in
each lane, each minute. Summarize data in 5 minute bins for data storage and transfer. Do not
block or shield critical locations from the sensor. Test each sensor and re-test as needed to confirm
the accuracy of the data reported.

Collect and report data to the Traffic Management Software which meets the following
requirements at any given time during testing and operation:

e Per direction volume accuracy: greater than 90%;

e Per lane volume accuracy: greater than 90%; and

e Per direction average speed accuracy: greater than 90%.

F. Portable Changeable Message Signs (PCMS)

Provide and maintain Portable Changeable Message Signs (PCMS) capable of displaying the
traffic queue length and travel time advisories to motorists. Provide PCMS that meet or exceed the
material and functional requirements as described in the Contract Documents. The PCMS shall be
capable of communicating wirelessly with and being controlled by the Traffic Management
Software. Provide signs which display messages and log the date, time and text of the messages
when being controlled by the Traffic Management Software.

No more than 1 pixel illumination failure on the board shall be allowed at any given time during
testing and operation. Continuously monitor PCMS status. Include in the monitoring procedure an
evaluation of power levels, communication connections, and the number of unlit pixels. Also, use
a human observer periodically to document that the correct message is displayed with the correct
date and time.

G. Traffic Management Software

The software has three main functions: Queue Warning, Driver Merge Instructions, and Lane
Closure Notification. Use software that meets or exceeds the following requirements for each
function:

Queue Warning

The intent of the Queue Warning function is to detect traffic congestion and queue formation
and notify approaching drivers of the conditions. Queue Warning is the most critical function
of the system. Continuously monitor traffic and report the required operational characteristics
to the software each minute. Use a combination of real-time speed and percent lane occupancy
information reported by traffic sensors, compared with configurable thresholds, to initiate a
slow, stopped, or driver merge instruction message. Display configurable messages on the
PCMS located upstream of sensors that detect changes in speed and lane occupancy in such a
way that approaching drivers see a slow message before a stopped message, and a stopped
message before a late merge message. Include accurate distance until the condition in the slow
and stopped messages, and round distances to the nearest %2 mile. Message examples include
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“SLOW TRAFFIC 2 MILES/WATCH FOR SLOW TRAFFIC,” “STOPPED TRAFFIC 1
MILE/PREPARE TO STOP,” and “USE BOTH LANES/TO MERGE POINT.”

Configure Queue Warning messages to override all other messages on a PCMS. Send
communication to project personnel when traffic conditions violate predetermined thresholds.
Data collected by the Dynamic Zipper Merge System will be owned by NCDOT and must be
in a file format compatible with the STOC’s operating platform.

Include human observation in the monitoring procedure to document posted messages and
times during an actual event. Compare those messages with the information available from the
software. Complete software monitoring as needed and when requested by the Engineer.

Driver Merge Instructions

The intent of the Driver Merge Instructions function is to detect traffic congestion and queue
formation and convert the lane closure from a traditional early merge scenario to a late lane
merge condition. Driver Merge Instructions is another critical function of the system.
Continuously monitor traffic and report the required operational characteristics to the software
each minute. Use a combination of real-time speed and percent lane occupancy information
reported by traffic sensors, compared with configurable thresholds, to initiate the appropriate
driver merge instruction message. Display configurable messages on the PCMS located
upstream of sensors that detect changes in speed and lane occupancy in such a way that
approaching drivers see an early merge message when queueing is less than one mile in
advance of the taper, and a late lane merge message when queueing extends beyond one mile
in advance of the merge taper. Message examples include “RIGHT LANE CLOSED/1 MILE
AHEAD,” “USE BOTH LANES/TO MERGE POINT.” and “MERGE HERE/TAKE
TURNS.”

Configure Queue Warning messages to override all other messages on a PCMS. Send
communication to project personnel when traffic conditions violate predetermined thresholds.
Data collected by the Dynamic Zipper Merge system will be owned by NCDOT and must be
in a file format compatible with the STOC’s operating platform.

Include human observation in the monitoring procedure to document posted messages and
times during an actual event. Compare those messages with the information available from the
software. Complete software monitoring as needed and when requested by the Engineer.

Lane Closure Notification

The intent of the lane closure notification function is to detect active lane closures when no
queues are present and notify approaching drivers of the conditions. Lane closure notification
is a secondary function and serves as the default function when Queue Warning is inactive. An
example message for this function is “RIGHT LANE CLOSED/3 MILES AHEAD.”

When no lane closures are in place and no queues are present, each PCMS shall display
flashing dots in all four corners to indicate the system is operating correctly.
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Include human observation in the monitoring procedure to document posted messages when a
Queue Warning event is not occurring.

Reporting and Operational Requirements

Communicate with and/or control all of the devices belonging to the Dynamic Zipper Merge
System. Poll the sensors and PCMS a minimum of once per minute. Collect from each device,
as applicable, and store in configurable bins the following data: device name and location, 50th
percentile and 85th percentile speeds, volume, lane occupancy, message sign history, as well
as battery status and communication status. Make historical data available to NCDOT staff at
all times for the duration of work zone activity. Provide an electronic copy of all data, including
date and duration of system malfunctions, to NCDOT staff after all work zone activity is
completed and the Dynamic Zipper Merge System has been removed.

H. Website

The purpose of the website is to be a real time traffic operations dashboard showing current traffic
conditions, real time speeds, and posted messages to the nearest minute. Display a full color map
of the project area, using Google Maps or equivalent, which shows roadways impacted by project
activities and for which data is being collected. Display current average speed at each traffic sensor
for which data is available. Display a representation of each device in its approximate location,
relative to the roadway and other nearby features, and indicate the operational status of each
device. Display the messages posted on the message signs. Refresh information at least once per
minute. In the event devices are moved to a new location in the field, automatically reflect these
changes to the system layout on the website.

l. Traffic Control Devices

Provide traffic control devices as needed to set up, operate, maintain and tear down the Dynamic
Zipper Merge System as shown in the Contract Documents. Coordinate device placement with
other Contractors as needed to meet or exceed placement requirements in the Contract Documents.

If applicable, all PCMS used for advance notice of a variable speed zone within the Dynamic
Zipper Merge System shall be removed and replaced with double indicated “VARIABLE SPEED
ZONE AHEAD” static sign as shown on the detail.

J. Malfunctions, Maintenance, and Inspection

Operate the Dynamic Zipper Merge System, including all components listed above, continuously
(24 hours per day, 7 days per week) when deployed on the project, for the duration specified by
the Engineer.

In addition, the Contractor shall have portable mounted lane closure signs as detailed in Roadway
Standard Drawing 1101.02, Sheet 4, available on site to be used in the case of a system
malfunction. These static lane closure signs shall not be visible to traffic except in the case of a
system malfunction and will remain in place until the system is fully functional again.

Continuously operate the Dynamic Zipper Merge System with no major malfunctions throughout
its operation. System malfunctions include, but are not limited to, the inability of the equipment to
provide accurate, real-time traffic data, inability of the equipment to determine lane closure status
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from connected lane closure devices; inability to withstand a construction roadside environment
or normal weather conditions; or interference from construction equipment. Monitor and inspect
equipment and data, and on a regular basis to avoid malfunctions. Upon discovery or notification
of a system malfunction, the Contractor shall immediately make the pre-staged static lane closure
signs visible to traffic and make all necessary corrections to the components of the system such
that system malfunctions are corrected within a 24-hour period through repair or replacement of
the equipment.

Components include sensors, message signs, communications equipment and all hardware and
software required to place the real time information on the devices to operate according to Contract
Documents.

It is the responsibility of the Contractor to detect data malfunctions. Monitor, inspect, and maintain
sensors so that malfunctions in data collection can be detected as soon as possible. Causes of
malfunction may include high winds, shifting earth beneath or around the device, or interference
by construction equipment. Monitoring, at a minimum, includes evaluation and documentation of
power levels, communication connections, and accuracy of data provided to the Traffic
Management Software. Monitoring data accuracy may include re-calibration and aiming of the
device or retesting accuracy using human observers. Monitor as needed and when requested by the
Engineer.

K. Complete and Operational System

Direct and indirect costs associated with operating the Dynamic Zipper Merge System are
incidental to this bid item and may include FCC licensing, cellular communication, wireless data
networks, satellite and internet subscription charges, solar power system support and battery
charging and maintenance.

Construction Methods

A. System Manager

Provide one person, available 24 hours per day, as the System Manager for the Dynamic Zipper
Merge System. Provide this person’s 24-hour contact information to the Engineer. Provide a
system manager who is locally available to supervise, monitor, and maintain the system
components including the website, relocate devices as necessary, and respond to emergencies.

B. Dynamic Zipper Merge System Deployment

Deliver all of the required devices to the place and time designated by the Engineer and confirm
they are in good condition and in working order. Each PCMS shall be in new condition when
delivered to the project site. Coordinate with the Engineer to determine final sensor locations, then
deploy and install sensors. Complete stand-alone tests, system operational tests, final deployment,
and system initiation prior to impacting traffic.

System Logic and Programming

The Contractor shall use the logic provided by NCDOT to program the Dynamic Zipper Merge
System. This logic indicates what each PCMS will display in response to changing traffic
conditions according to each speed sensor. Coordinate with the Engineer, Work Zone Traffic
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Control, and the State Traffic Operations Center staff prior to system installation to verify the
system programming is accurate. Coordinate with the Engineer in the event system programming
adjustments are necessary due to field conditions.

Stand-alone Testing
Conduct stand-alone tests of each device. Test sensors from their installed locations. PCMS may
be tested in other locations. Turn all PCMS away from traffic during testing.

Complete a stand-alone test for each PCMS prior to installation, and to verify that the unit operates
as specified. Include in the stand-alone test procedure tests for the following functions:
e Turning the sign on and off;
e Displaying and removing a test message;
Counting pixels not illuminated (no more than 1 malfunctioning pixel);
Checking message logs for accuracy; and
Measuring sign legibility and visibility.

If a unit fails to pass the stand-alone test, repair or replace the unit, and repeat the test until
successful.

System Operational Testing

Provide a System Operational Testing Plan to the Engineer for approval, at least 7 days prior to
beginning testing. The Plan shall detail a five-day operational test procedure of the System
Operational Requirements. Include in the plan procedures operation of the software using real time
information from sensors already tested and installed and tested signs located in an off-project
location. Begin testing 14 days prior to implementation to verify the system operates in a fully
functional manner and as described.

Provide complete operations support from the Software supplier during the operational test, if
applicable. Provide verification that the reported drive times, speeds, and volumes through the
work zone accurately reflect actual field conditions. Use a human observer to monitor and
document the posted messages. Post test messages two times per day during the test period to
verify functionality and communications and verification that proper messages are being posted to
the PCMS. If any equipment malfunctions occur for a combined period of two hours or more
during the operational test on any day, restart the five-day test and no credit will be given for that
day of the operational test period.

The Contractor shall be responsible for replacing all defective equipment at no additional cost to
the Department.

Indicate the date and time of any activity necessary to maintain operation of the Dynamic Zipper
Merge System during the operational test period. Include in each entry, at a minimum, the
following information:

e A description of the malfunction;

e Identity of the malfunctioning equipment;

e Cause of equipment malfunction (if known);
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e A description of the type of work performed; and
e Time and date of repair completion.

Once the operational test report is received and approved by the Engineer, the Dynamic Zipper
Merge System will be considered operational, and the system will be accepted for use.

Measurement and Payment

Dynamic Zipper Merge System Deployment will be measured and paid on a Lump Sum basis upon
completion of the first Dynamic Zipper Merge System delivered to the project site, installed,
tested, and found to be fully operational.

Dynamic Zipper Merge System Relocation will be measured and paid on a per each basis upon
completion of each system removal from one location on the project and installation to a different
location on the project. Payment will be paid once the system is fully operational.

Dynamic Zipper Merge System will be measured and paid on a daily basis for each satisfactorily
installed Dynamic Zipper Merge System, including all necessary labor, equipment, materials,
communications, licensing, and software to maintain operation of the system. Each Dynamic
Zipper Merge System is expected to operate continuously (24 hours per day, 7 days per week) with
no major malfunctions. Monitor and maintain the system according to the Malfunctions,
Maintenance, and Inspection section above.

All work zone signs will be paid for at the contract unit price according to Article 1110-4 in the
Standard Specifications for Roads and Structures.

In the event of a system or data malfunction, payment will be made for the first day of the
malfunction. If the malfunctioning Dynamic Zipper Merge System is not completely operational
at the end of 24 hours, additional payment will not be made until the system’s operation is fully

restored.

Pay Item Pay Unit
Dynamic Zipper Merge System Deployment Lump Sum
Dynamic Zipper Merge System Relocation Each
Dynamic Zipper Merge System Day

HIGH VISIBILITY DEVICES
(10/25/2019) (Rev. 11/15/2022)

Description

Furnish and install High Visibility Devices for projects on interstates and freeways. High Visibility
Devices include drums, skinny drums, stationary work zone signs and rigid portable work zone
signs. All of these devices shall be new. Used devices are not acceptable.
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Materials
A) General

Use materials in accordance with the Manufacturer’s recommendations that will retain both
durability and retroreflectivity as described elsewhere in this specification for a period of at least
36 months.

The following are required High Visibility Devices to be used for work zone performance
applications.

e Drums

e Skinny Drums (Daytime use only)

e Stationary Work Zone Signs

e Rigid Portable Work Zone Signs

All drums and skinny drums shall be new and meet the existing requirements of Section 1089-5
of the NCDOT Standard Specifications for Roads and Structures and shall have Grade B flexible,
fluorescent orange sheeting that meets the retroreflective requirements of Section 1092-2 of the
NCDOT Standard Specifications for Roads and Structures.

All stationary work zone signs shall be new and meet the existing requirements of Section 1089-1
of the NCDOT Standard Specifications for Roads and Structures. Legend overlays are prohibited
and shall not be accepted on the interstate/freeway or associated intersecting roadways. Vertical
sign post reflector strips shall be added to all stationary sign supports. Use Grade B fluorescent
orange for work zone sign supports and Grade B fluorescent yellow for exit sign supports. Install
strips a minimum of 2” wide, a minimum of 6’ in length on sign supports with one sign mounted
and a minimum of 4.5 in length for sign supports with two or more signs mounted vertically.

All portable work zone signs shall be new and have composite substrates as described in Section
1089-1 of the NCDOT Standard Specifications for Roads and Structures. Roll-up signs do not
meet the requirements of this provision. The remainder of the existing requirements of Section
1089-1 of the NCDOT Standard Specifications for Roads and Structures remain. Used sign stands
are acceptable.

B) Material Qualifications/Certifications

Only use materials as listed above that are on the NCDOT Approved Products List. In addition,
provide a Type 3 Material Certification for all materials in accordance with Section 106-3 and
Section 1087-4.

(C) Performance

Poor performance of any device or sign at any site, whether or not related to a specific contract

may be grounds for removing the material from the NCDOT Approved Products List and/or
removing from any project under contract.
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Construction Methods

All requirements of Section 1110-3 and Section 1130-3 of the NCDOT Standard Specifications for
Roads and Structures shall apply except roll up signs are not permitted for use.

The use of skinny drums is prohibited for any nighttime lane closures on interstates/freeways.
Maintenance

Replace any sign or drum that prematurely fails due to any damage or defect that causes it to
perform unsatisfactorily with an “in kind” device of similar quality and age according to the
guidelines set forth in the American Traffic Safety Service Association’s (ATSSA) Quality
Guidelines for Work Zone Traffic Control Devices. An “in kind” replacement sign or drum is not
required to be new, however, it shall be less than 1 year old and have 100% of its original sheeting
area and at least 85% of the retroreflective qualities of a new device, so that it is undetectable
adjacent to the original devices and signs placed on the project.

Measurement and Payment

High Visibility Drums will be measured and paid as the maximum number of drums placed and in
use at any one time during the life of the project.

High Visibility Skinny Drums will be measured and paid as the maximum number of skinny drums
placed and in use at any one time during the life of the project.

High Visibility Stationary Signs will be measured as the actual number of square feet satisfactorily
installed at each location and accepted by the Engineer. Where a particular sign is used at more
than one location, measurement will be made at each location.

High Visibility Portable Signs will be measured and paid as the actual number of square feet
satisfactorily installed and accepted by the Engineer. Payment will be made for the initial
installation only. Relocation of signs will be incidental to the measurement of the quantity of High
Visibility Portable Signs.

No direct payment will be made for stationary work zone sign supports or portable work zone sign
stands. All stationary work zone sign support or portable work zone sign stands will be incidental

to the work of providing work zone signs.

Payment will be made under:

Pay Item: Pay Unit
High Visibility Drums Each

High Visibility Skinny Drums Each

High Visibility Stationary Signs Square Foot

High Visibility Portable Signs Square Foot
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TEMPORARY GLARE SCREEN:
(02/06/2013) (Rev. 10/13/2023)

Description

Furnish, installing, maintain, and remove Temporary Glare Screen in accordance with the plans
and specifications.

Materials

Provide Temporary Glare Screen which are modular units consisting of vertical blades and a
horizontal base rail. Provide blades and base rails manufactured from durable high impact
resistant, non-warping, and non-metallic material.

Provide blades that have nominal widths between 6 inches and 9 inches. Provide blades which are
a minimum of 24 inches high and capable of being locked down at an angle and spacing to provide
a continuous cut-off angle of not less than 22 degrees. Provide modular units with a maximum
length of 10 feet.

Anchor the modular units to the barrier using either a mechanical or adhesive system with a
minimum pullout and shear strength of 3000 Ibs. Use galvanized mounting hardware in
accordance with Section 1076 of the NCDOT Standard Specifications. An acceptable alternate
may be used if approved by the Engineer. Do not place Modular units over barrier connector
between adjoining barrier sections.

Install yellow or crystal encapsulated lens (high performance) retro-reflective sheeting or
microprismatic retro-reflective sheeting on the surface of the leading blade of every section of
concrete barrier. Provide sheeting that is a minimum of 2 inches x 12 inches and applied with a
pressure sensitive adhesive. Have color of the retro-reflective sheeting match the color of the
adjacent pavement marking edgeline. Provide reflective sheeting which meets the requirements
of Section 1092 of the NCDOT Standard Specifications.

Construction Methods
Section 1105-3 of the NCDOTStandard Specifications applies to this special provision.
Maintenance

Maintain Temporary Glare Screen in accordance with Section 1105-4 of the NCDOT Standard
Specifications.
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Method of Measurement

The quantity of Temporary Glare Screen to be paid for will be the number of linear feet of
Temporary Glare Screen installed during the life of the project in accordance with the plans and
accepted.

Basis of Payment

The quantity of Temporary Glare Screen measured as provided above, will be paid for at the
contract unit price per linear foot for "Temporary Glare Screen".

Payment will be made under:

Pay Item Pay Unit
Temporary Glare Screen Linear Foot

WORK ZONE PERFORMANCE PAVEMENT MARKINGS:
(10/08/2016) (10/9/18) (Rev. 10/13/2023)

Description

Furnish and install Work Zone Performance pavement markings that delineate the travel way for
work zone traffic patterns on interstates and freeways along with the ramps and loops. They may
also be used on roadways with significant alterations of traffic patterns. The purpose of Work
Zone Performance pavement marking is to provide a more durable work zone pavement marking
that lasts the full duration of a traffic pattern without requiring replacement or reapplication for a
period of up to 12 months. Work Zone Performance pavement markings shall also provide a
higher performance level in terms of retroreflectivity throughout the required 12 month duration
than standard traffic paints to improve nighttime work zone visibility.

Materials

A) General

Use materials in accordance with the Manufacturer’s recommendations that will retain both
durability and a minimum retroreflectivity as described elsewhere in this specification for a
period of at least 12 months.

The Work Zone Performance pavement markings shall be manufactured to bond successfully to

both concrete and asphalt pavements. The following are approved materials to be used for Work
Zone Performance pavement markings:
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e Polyurea

e Thermoplastic (Extruded and Sprayed)
e Epoxy

e Polymer (Single System)

e (Cold Applied Plastic (Type IV)

B) Material Qualifications/Certifications

Use Work Zone Performance pavement marking materials, as listed above, which are on the
NCDOT Approved Products List at the time of installation.

In accordance with Article 106-3 and Section 1087-4 of the NCDOT Standard Specifications for
Roads and Structures, provide a Type 3 Material Certification for all materials and a Type 3 and

Type 4 certification for all reflective media.

(C) Performance

Poor performance of a Work Zone Performance pavement marking material at any site, whether
or not related to a specific contract, may be grounds for removing the material from any project

under contract and the NCDOT Approved Products List.

Construction Methods

Do not use hand applied methods or any other non-truck mounted application equipment /device
to install Work Zone Performance pavement markings for applications longer than 1000 feet.

All Work Zone Performance pavement markings are to be installed in a single application.
Multiple passes are not allowed.

“No track” dry times shall be 10 minutes or less. Traffic shall not be placed on any material until
it is sufficiently dry/cured to eliminate wheel tracking.

A) Testing Procedures

All Work Zone Performance pavement marking installations will be tested by the Department
through an independent Mobile Retroreflective Contractor. The Work Zone Performance
pavement markings will be scanned to ensure the retroreflectivity requirements in Section C

below are met.

B) Application Equipment
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Application equipment shall be in accordance with Section 1205 of the NCDOT Standard
Specifications for Roads and Structures.

C) Material Application

The Work Zone Performance pavement marking material shall be applied at the following
minimum thicknesses:

Polyurea = 20 mils wet
Epoxy = 20 mils wet
Thermoplastic = 50 mils (Extruded or Sprayed)
Polymer = 20 mils wet
Cold Applied Plastic (IV) = Manufacturer’s recommendation

The Work Zone Performance pavement marking line widths for interstates and freeways shall be

as follows:
Edge lines, Solid Lane Lines, Skip and Mini-Skip Lines = 6”
Gorelines = 127

All other facilities shall utilize 4” line widths.
D) Retroreflectivity Requirements

Retroreflectivity Requirements for Work Zone Performance Pavement Markings

Color Initial 6 Months 12 Months
White 375 mcd/lux/m2 275 mcd/lux/m2 150 mcd/lux/m2
Yellow 250 mcd/lux/m2 150 mcd/lux/m2 100 mcd/lux/m2

The minimum level of retroreflectivity for any Work Zone Performance pavement marking
system selected shall meet the initial requirements in the chart above. In addition, the Work Zone
Performance pavement markings shall maintain the corresponding retroreflectivity requirements
for a period of up to 12 months.

The Contractor shall notify the Engineer a minimum of 7-10 days prior to the installation of
Work Zone Performance pavement markings.

The Department will measure initial retroreflectivity within 30 days after placement to ensure
compliance with the initial retroreflectivity levels in the chart above.

If the markings appear to be non-performing, the Engineer may request additional
retroreflectivity readings. If measured and found to be noncompliant, the Contractor shall replace
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the Work Zone Performance pavement markings at no cost to the Department. Non-compliant
retroreflectivity occurs when the average readings for the project are more than 15% below the
requirements in the chart. Pay deductions are appropriate for deficiencies up to the 15% level.

If the Work Zone Performance pavement markings need to remain in place longer than 12
months, the markings are to be scanned by the Mobile Retroreflective Contractor to determine if
they are meeting the minimum retroreflectivity levels. If they remain at or above these levels, the
Work Zone Performance pavement markings may remain in place. If not, they shall be replaced
by the Contractor within 15 days of the 12 month duration and compensation will be made at the
contract unit price.

If and when this becomes necessary, the same notification procedure as described above shall be
used to have the Work Zone Performance pavement markings scanned for the required
retroreflectivity.

E) Snowplow Damage

All Work Zone Performance pavement markings shall be durable enough to withstand a single
snow event requiring snow plowing without showing excessive fatigue in either bonding or
retroreflectivity.

The Contractor shall replace the Work Zone Performance pavement markings if a single
snowplow occurrence results in more than 25% of the pavement marking edgelines or skips
being physically removed and/or the Work Zone Performance pavement markings do not meet
the following minimum retroreflectivity values:

Retroreflective Requirements for Work Zone Performance Pavement Markings after a
Single Snowplow Occurrence

Color MINIMUM
White 150 mcd/lux/m2
Yellow 100 mcd/lux/m2

Unless the temporary traffic pattern is to be modified within 30 days, the Contractor shall replace
all non-compliant Work Zone Performance pavement markings within 30 days of determining
they are non-compliant.

If the work zone experiences more than one snow event requiring snow plowing, the
retroreflectivity values in the chart above will no longer apply. The Engineer will determine if
the pavement markings are performing adequately and/or if replacement is necessary due to
excessive damage caused solely by snowplow activities.
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If the Work Zone Performance pavement markings are found to be deficient, they shall be
replaced. In such case, compensation will be made at the contract unit price. Unless the
temporary traffic pattern is to be modified within 30 days, the Contractor shall replace all Work
Zone Performance pavement markings damaged due to multiple snowplow events within 30
days.

F) Surface Preparation

Prior to installation, all pavement surfaces to receive Work Zone Performance pavement
markings shall be swept clean and prepared in accordance with the Manufacturer’s
recommendation.

G) Temperature and Weather Limitations

Work Zone Performance pavement markings shall only be applied unless the ambient air
temperature and the pavement temperature is 50°F or higher for thermoplastic and is 40°F or
higher for all other materials. Do not install unless the pavement surface is completely dry and
not within 4 hours of a heavy rain event such as a thunderstorm with rainfall intensities greater
than 1 inch/per hour.

In the event a traffic shift has to take place when the air and pavement temperatures are below
the required minimums or if a rain event occurs prior to or during a planned traffic shift, upon
approval by the Engineer, an acceptable alternative is to install temporary pavement markings.
Use 1 application of standard traffic paint to produce a 4” line at 15 mils (wet). Beads shall also
be applied to provide proper retroreflectivity until the performance material can be installed.
NCDOT will provide compensation for the 4,15 mil temporary paint. The Work Zone
Performance pavement markings shall be applied within 90 days of installation of the temporary
pavement markings.

Maintenance

Replace any Work Zone Performance pavement material that prematurely fails due to debonding
or excessive wearing where it does not maintain its retroreflectivity for the required 12 month
duration. Any traffic control and Work Zone Performance pavement marking costs due to
replacement is at no cost to the Department unless it is due to excessive damage caused by
snowplow damage.

Measurement and Payment

Work Zone Performance Pavement Marking Lines, " will be measured and paid by the linear
foot that’s satisfactorily placed and accepted by the Engineer. The quantity of Work Zone
Performance pavement marking-solid lines, will be the summation of the linear feet of solid line
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measured end-to-end of the line. The quantity of skip or broken lines will be the summation of
the linear feet derived by multiplying the nominal length of a line by the number of broken lines
satisfactorily placed.

Work Zone Performance Pavement Marking Symbols will be measured as the actual number of
pavement marking symbols satisfactorily placed and accepted by the Engineer. Payment for
Work Zone Performance Pavement Marking Symbols will be made at the same contract unit
price used for the Pavement Marking Symbol pay items used on the final wearing surface.

Work Zone Performance Pavement Marking Characters will be measured as the actual number of
pavement marking characters satisfactorily placed and accepted by the Engineer. A character is
considered to be one letter or one number of a word message. Payment for Work Zone
Performance Pavement Marking Characters will be made at the same contract unit price used for
the Pavement Marking Character pay item used on the final wearing surface.

Payment will be made under:

Pay Item Pay Unit
Work Zone Performance Pavement Marking Lines, 4” Linear Foot
Work Zone Performance Pavement Marking Lines, 6” Linear Foot

Work Zone Performance Pavement Marking Lines, 12” Linear Foot
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Revise the 2024 Standard Specifications as follows:

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:
add the following sentences:

The utility owners are Pactiv Evergreen. The contact persons will be as follows:

1. Pactiv Evergreen — Sanitary Sewer Force Main
e James (Jay) Clary — (828) 226-8716 — James.Clary@pactivevergreen.com
e Charles Howell — (828) 748-5636 — Charles.Howell@pactivevergreen.com

MODIFY EXISTING UTILITY MANHOLE

Refer to plan sheet UC-5, Incinerator Road, Sta. 20+30 and details on UC plan sheet UC-3A
(Manhole concrete collar). Existing utility manhole will be modified to install a 6” thick concrete
collar around existing manhole as per details as shown on UC-3A. Also replace the existing

manhole lid with a new lid (HS -25 rating).

Contractor shall coordinate with Pactiv Evergreen for preferred HS-25 rated manhole lid and 6”
concrete collar.

Pay Item Pay Unit
Modify Existing Utility Manhole LS

April 3, 2024 1/1



Project: HB-0003 UbO-1 County: Haywood

PROJECT SPECIAL PROVISIONS
Utilities by Others

WETHERILL

ENGINEERING

1223 Jones Franklin Road
Raleigh, NC 27606
Phone: 919.851.8077

Fax: 919.851.8107

WE Design Your Tomorrow . . wei@wetherilleng.com

General:

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owner. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105.8 of the 2024 Standard
Specifications for Roads and Structures.

NCDOT Fiber shown on the Utilities by Others Plans is for reference only. See UC
Plans for construction.

Utilities Requiring Adjustment:
Utility relocations are shown on the Utilities by Others Plans.

A) Haywood Electric Membership Corporation — Power
e All work will be done prior to the date of availability
e Contact person for Haywood Electric is Josh Deaver and he can be reached at
(828) 452-2281 or Josh.Deaver@haywoodemc.com

B) Duke Energy - Power
e All work will be done prior to the date of availability
e Contact person for Duke Energy is Bradley Griffin and he can be reached at
(864) 399-8966 or Bradley.Griffin@duke-energy.com

C) AT&T - Communications
e All work will be done prior to the date of availability
e Contact person for AT&T is Paul Stubblefield and he can be reached at
(864) 580-3218 or pstubblefield@sourceonecorp.com

February 21, 2024 1/1
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Project Special Provisions
Erosion Control

STABILIZATION REQUIREMENTS:
(4-30-2019)

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina
Department of Environmental Quality Division of Water Resources. Temporary or permanent
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity,
with the following exceptions in which temporary or permanent ground cover shall be provided in
14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract and
as directed.

SEEDING AND MULCHING: (WestEd)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1 - June 1 May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

75# Hard Fescue 75# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

40004 Limestone 4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - June 1 May 1 - September 1

100# Tall Fescue 100# Tall Fescue

15# Kentucky Bluegrass 15# Kentucky Bluegrass

30# Hard Fescue 30# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

11/21/2023
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06 Dust

2" Millennium
3@ Millennium
Apache Il1
Avenger
Barlexas
Barlexas Il
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner Il
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison
Gazelle Il
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

EC-2

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

Or’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor II
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket
Scorpion

Haywood County

Serengeti
Shelby
Sheridan
Signia
Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choice Il
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo
Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack Il
Xtremegreen
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Approved Kentucky Bluegrass Cultivars:
4-Season Blue Velvet Gladstone Quantum Leap
Alexa Il Blueberry Granite Rambo
America Boomerang Hampton Rhapsody
Apollo Brilliant Harmonie Rhythm
Arcadia Cabernet Impact Rita
Aries Champagne Jefferson Royce
Armada Champlain Juliet Rubicon
Arrow Chicago Il Jump Start Rugby Il
Arrowhead Corsair Keeneland Shiraz
Aura Courtyard Langara Showcase
Avid Delight Liberator Skye
Award Diva Madison Solar Eclipse
Awesome Dynamo Mercury Sonoma
Bandera Eagleton Midnight Sorbonne
Barduke Emblem Midnight 11 Starburst
Barnique Empire Moon Shadow  Sudden Impact
Baroness Envicta Moonlight SLT  Total Eclipse
Barrister Everest Mystere Touche
Barvette HGT Everglade Nu Destiny Tsunami
Bedazzled Excursion NuChicago Unique
Belissimo Freedom Il NuGlade Valor
Bewitched Freedom Il1 Odyssey Voyager 11
Beyond Front Page Perfection Washington
Blacksburg Il Futurity Pinot Zinfandel
Blackstone Gaelic Princeton 105
Blue Note Ginney Il Prosperity
Approved Hard Fescue Cultivars:
Aurora Il Eureka Il Oxford Scaldis 11
Aurora Gold Firefly Reliant 11 Spartan Il
Berkshire Granite Reliant IV Stonehenge
Bighorn GT Heron Rescue 911
Chariot Nordic Rhino

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 -
December 31.

The Crown Vetch Seed should be double inoculated if applied with a hand seeder. Four times the
normal rate of inoculant should be used if applied with a hydroseeder. If a fertilizer-seed slurry is
used, the required limestone should also be included to prevent fertilizer acidity from killing the
inoculant bacteria. Caution should be used to keep the inoculant below 80° F to prevent harm to
the bacteria. The rates and grades of fertilizer and limestone shall be the same as specified for
Seeding and Mulching.
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

Native Grass Seeding And Mulching (West)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot
zone on both sides of the stream or depression, measured from top of stream bank or center of
depression. The stream bank of the stream relocation shall be seeded by a method that does not
alter the typical cross section of the stream bank. Native Grass Seeding and Mulching shall also
be performed in the permanent soil reinforcement mat section of preformed scour holes, and in
other areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

August 1 - June 1 May 1 — September 1

18# Creeping Red Fescue 18# Creeping Red Fescue

8# Big Bluestem 8# Big Bluestem

6# Indiangrass 6# Indiangrass

44 Switchgrass 44 Switchgrass

35# Rye Grain 25# German or Browntop Millet
500# Fertilizer 500#  Fertilizer

4000# Limestone 4000# Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article
1660-8 of the Standard Specifications.
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TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. German Millet, or Browntop Millet
shall be used in summer months and rye grain during the remainder of the year. The Engineer will
determine the exact dates for using each kind of seed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds
per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and
the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as
directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and
the rate of application may vary from 25# to 75# per acre. The actual rate per acre will be
determined prior to the time of topdressing and the Contractor will be notified in writing of the
rate per acre, total quantity needed, and areas on which to apply the supplemental seed. Minimum
tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to
prevent disturbance of existing vegetation. A clodbuster (ball and chain) may be used where
degree of slope prevents the use of a sod seeder.

MOWING:
The minimum mowing height on this project shall be six inches.

REFORESTATION:

Description

Reforestation will be planted in areas as directed. Reforestation is not shown on the plan sheets.
See the Reforestation Detail Sheet.

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing
activities shall be restored to the preconstruction contours and revegetated with native woody
species.

The entire Reforestation operation shall comply with the requirements of Section 1670 of the
Standard Specifications.

Materials

Reforestation shall be bare root seedlings 12"-18" tall.
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Construction Methods

Reforestation shall be planted as soon as practical following permanent Seeding and Mulching.
The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line, or as
directed.

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a
fine clay (kaolin) or a superabsorbent that is designated as a bare root dip. The type, mixture ratio,
method of application, and the time of application shall be submitted to the Engineer for approval.
With the approval of the Engineer, seedlings may be coated before delivery to the job or at the
time of planting, but at no time shall the roots of the seedlings be allowed to dry out. The roots
shall be moistened immediately prior to planting.

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15.

Measurement and Payment

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard
Specifications.

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum extent
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside
the construction limits shall only be removed upon approval of Engineer. No additional payment
will be made for this minimization work.

CONSTRUCTION MATERIALS MANAGEMENT
(3-19-19)  (rev. 04-27-20)

Description

The requirements set forth shall be adhered to in order to meet the applicable materials handling
requirements of the NCG010000 permit. Structural controls installed to manage construction
materials stored or used on site shall be shown on the E&SC Plan. Requirements for handling
materials on construction sites shall be as follows:

Polyacrylamides (PAMS) and Flocculants

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept
under storm-resistant cover or surrounded by secondary containment structures designed to protect
adjacent surface waters. PAMS or other flocculants used shall be selected from the NC DWR L.ist
of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance
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with the manufacturer’s instructions. The NC DWR List of Approved PAMS/Flocculants is
available at:

https://files.nc.gov/ncdeg/Water+Quality/Environmental+Sciences/ATU/PAMS 30 18.pdf

Equipment Fluids

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled
and disposed of in a manner so as not to enter surface or ground waters and in accordance with
applicable state and federal regulations. Equipment used on the site must be operated and
maintained properly to prevent discharge of fluids. Equipment, vehicle, and other wash waters
shall not be discharged into E&SC basins or other E&SC devices. Alternative controls should be
provided such that there is no discharge of soaps, solvents, or detergents.

Waste Materials

Construction materials and land clearing waste shall be disposed of in accordance with North
Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules
governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing
construction material and land clearing waste shall be at least 50 feet away from storm drain inlets
and surface waters unless it can be shown that no other alternatives are reasonably available. Paint
and other liquid construction material waste shall not be dumped into storm drains. Paint and other
liquid construction waste washouts should be located at least 50 feet away from storm drain inlets
unless there is no alternative. Other options are to install lined washouts or use portable, removable
bags or bins. Hazardous or toxic waste shall be managed in accordance with the federal Resource
Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC,
Subchapter 13A. Litter and sanitary waste shall be managed in a manner to prevent it from entering
jurisdictional waters and shall be disposed of offsite.

Herbicide, Pesticide, and Rodenticides

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal
Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling
restrictions.

Concrete Materials

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid
contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged
from the site. (Note that discharges from onsite concrete plants require coverage under a separate
NPDES permit — NCG140000.) Concrete wash water shall be managed in accordance with the
Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in
accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide
(Permit No. WQO0035749). Any hardened concrete residue will be disposed of, or recycled on site,
in accordance with state solid waste regulations.
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Earthen Material Stock Piles

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and
surface waters unless it can be shown that no other alternatives are reasonably available.

Measurement and Payment

Conditions set within the Construction Materials Management provision are incidental to the
project for which no direct compensation will be made.

WASTE AND BORROW SOURCES:
(2-16-11) (Rev. 3-17-22)

Payment for temporary erosion control measures, except those made necessary by the Contractor’s
own negligence or for his own convenience, will be paid for at the appropriate contract unit price
for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste
Site Reclamation Procedures for Contracted Projects” located at:

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamati
on%20Procedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.

TEMPORARY DIVERSION:

This work consists of installation, maintenance, and cleanout of Temporary Diversions in
accordance with Section 1630 of the Standard Specifications. The quantity of excavation for
installation and cleanout will be measured and paid for as Silt Excavation in accordance with
Article 1630-3 of the Standard Specifications.

TEMPORARY EARTH BERMS:

Description

This work consists of installing, maintaining, and removing any and all material required for the
construction of temporary earth berms. The temporary earth berms shall be used to direct the flow
of water to specific erosion control device(s), or to direct water flowing from offsite around/away
from specific area(s) of construction.
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Construction Methods

The Contractor shall install the temporary earth berms in accordance with the details in the plans
and at locations indicated in the plans, and as directed. Upon installation, the earth berms shall be
immediately stabilized as provided in Section 1620 of the Standard Specifications. Other
stabilization methods may be utilized with prior approval from the Engineer.

Upon completion of the project, the temporary earth berms shall be removed. The earth material
can be utilized in the filling of silt ditches and detention devices, or graded to match the existing
contours and permanently seeded and mulched.

Measurement and Payment

The installation of the temporary earth berms will be paid for as Borrow Excavation as provided
in Section 230 of the Standard Specifications or included in the lump sum price for grading.

Stabilization of the temporary earth berms will be paid for as Temporary Seeding as provided in
Section 1620 of the Standard Specifications.

Such price and payment shall be considered full compensation for all work covered by this section
including all materials, construction, maintenance, and removal of the temporary earth berms.

SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The
fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved
by the Engineer. The fence material shall have an ultraviolet coating.
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Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2 cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of
length.

(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in
color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall
be erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or
set with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all
backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may, at
the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across
each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work being
paid for as “Construction Surveying”, except that where there is no pay item for construction
surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B) Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand clearing
shall be identified with a different colored flagging to distinguish it from mechanized clearing.
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Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation
of the interior boundaries. This delineation will be considered incidental to the work being paid
for as Construction Surveying, except that where there is no pay item or construction surveying
the cost of boundary flagging delineation shall be included in the unit prices bid for the various
items in the contract. Installation for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly
visible orange flagging attached. Stakes shall be installed a minimum of 6” into the ground.
Additional flagging may be placed on overhanging vegetation to enhance visibility but does not
substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this delineation,
as the cost of same shall be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and post
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot

CULVERT DIVERSION CHANNEL:

Description

This work consists of providing a Culvert Diversion Channel to detour the existing stream around
the culvert construction site at locations shown on the plans. Work includes constructing the
diversion channel, disposing of excess materials, providing and placing geotextile liner,
maintaining the diversion area in an acceptable condition, removing geotextile liner, backfilling
diversion channel area with suitable material, and providing proper drainage when diversion
channel area is abandoned.

Materials

Refer to Division 10
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Item Section
Geotextile for Soil Stabilization, Type 4a 1056

Construction Methods

Grade channel according to the plans with channel surface free of obstructions, debris, and pockets
of low-density material. Utilize suitable material and provide disposal area for unsuitable material.

Line channel with geotextile unrolled in the direction of flow and lay smoothly but loosely on soil
surface without creases. Bury top of slope geotextile edge in a trench at least 5" deep and tamp
securely. Make vertical overlaps a minimum of 18" with upstream geotextile overlapping the
downstream geotextile.

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less
than 6" and a throat not less than 1" in width. Place staples along outer edges and throughout the
geotextile a maximum of 3 ft. horizontally and vertically.

Measurement and Payment

Culvert Diversion Channel will be measured and paid for as the actual number of cubic yards
excavated, as calculated from the typical section throughout the length of the diversion channel as
shown on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of
the Standard Specifications.

Such price and payment shall be considered full compensation for all work covered by this section
including all materials, construction, maintenance, and removal of Culvert Diversion Channel.

Payment will be made under:

Pay Item Pay Unit
Culvert Diversion Channel Cubic Yard

IMPERVIOUS DIKE:
(9-9-11)(Rev. 11-15-22)

Description

This work consists of furnishing, installing, maintaining, pumping and removing an Impervious
Dike for the purpose of diverting normal stream flow around the construction site. The Contractor
shall construct an impervious dike in such a manner approved by the Engineer. The impervious
dike shall not permit seepage of water into the construction site or contribute to siltation of the
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stream. The impervious dike shall be constructed of an acceptable material in the locations noted
on the plans or as directed by the Engineer.

Materials

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement
of an acceptable size stone lined with polypropylene or other impervious geotextile.

Earth material shall not be used to construct an impervious dike when it is in direct contact with
the stream unless vegetation can be established before contact with the stream takes place.

Construction Methods

Where impervious dikes are shown on the plans and used to dewater or lower the water elevation,
construct in accordance with Article 410-4 and 410-5.

Measurement and Payment

Impervious Dike will be measured and paid as the actual number of linear feet of impervious
dike(s) constructed, measured in place from end to end of each separate installation that has been
completed and accepted by the Engineer. Such price and payment will be full compensation for
all work including but not limited to furnishing materials, construction, maintenance, pumping and
removal of the impervious dike.

Payment will be made under:

Pay Item Pay Unit
Impervious Dike Linear Foot

CONCRETE WASHOUT STRUCTURE:
(8-17-23)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste water
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids,
so that this material does not migrate to surface waters or into the ground water. These enclosures
are not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete wash water.

Materials

ltem Section

11/21/2023
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Temporary Silt Fence 1605
Safety Fence shall meet the specifications as provided elsewhere in this contract.
Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the
minimum setback dimensions can be achieved the liner is not required. (5 feet above groundwater,
50 feet from top of bank of perennial stream, other surface water body, or wetland.)
Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details
and as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details
and as directed if structure is not located in an area where existing erosion and sedimentation
control devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area,
so it is clearly visible to site personnel. Install safety fence as directed for visibility to construction
traffic.

Alternate details for accommodating concrete washout may be submitted for review and approval.
The alternate details shall include the method used to retain and dispose of concrete waste water
within the project limits and in accordance with the minimum setback requirements. (5 feet above
groundwater, 50 feet from top of bank of perennial stream, other surface water body, or wetland.)
Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth
material to match the existing contours and permanently seed and mulch area.

Measurement and Payment
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the

details. If alternate details or commercially available devices are approved, then those devices will
also be paid for per each approved and installed device.

11/21/2023
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Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

Safety Fence shall be measured and paid for as provided elsewhere in this contract.
No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit
Concrete Washout Structure Each

LITTER REMOVAL (MOWING AREAS ONLY):
(07-19-22)

Description

This work consists of the pickup, removal, and disposal of litter from roadsides within the
construction project prior to mowing operations.

Construction Methods

Provide labor, equipment and materials necessary for the pickup and removal of litter from non-
construction sources and the disposal of same into state approved landfills. The Contractor shall
abide by all ordinances, laws and regulations regarding disposal of litter and recycling of eligible
materials. Wastes generated from construction activities shall be managed as provided elsewhere
in the contract. Litter items may consist of any item not considered normal to the right-of-way,
including but not limited to, varied sizes of bottles, cans, paper, tires, tire pieces, lumber, vehicle
parts, building supplies, metals, household furnishings, cardboard, plastics, ladders, brush and
other items not considered normal to the right of way. Litter removal shall be performed in
designated areas within five days prior to any mowing operations and as directed. Designated
areas shall include vegetated medians and shoulders within the project limits including all
interchange ramps and other areas to be mown. Designated areas may be omitted for litter removal
by the Engineer due to safety concerns.

The Contractor shall provide adequate personnel and materials to collect and remove litter. The
Contractor shall be responsible for locating and utilizing approved local landfills and recycling
facilities. Refer to Section 105-27 of the Standard Specifications for potential hazardous materials.
All collected litter shall be containerized immediately and kept off the traveled portions of the
roadway, shoulders, and rights-of-way (including paved shoulders). All collected litter that is
small enough to be placed in a bag shall be bagged immediately. All collected litter that is too
large for a bag shall be placed into a vehicle. Extended storage or stockpiling of collected litter
and recyclables will not be permitted.

The Contractor’s personnel shall dispose of any litter in a landfill approved by North Carolina
Division of Waste Management. The Contractor will not be allowed to use NCDOT accounts at
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the landfills/recycling centers nor be allowed to dispose of the litter in NCDOT trash containers
on any NCDOT property.

The Contractor shall report online the number of bags of litter and any recycling on the NCDOT
Litter Management Website on the date of the pickup at the following website:

https://apps.ncdot.gov/LM

An access code (‘Pickup Key’) for the online reporting portal may be obtained via emailing the
Roadside Environmental Unit Litter Management Section at ncdot.clr@ncdot.gov. The Contractor
shall request access to the litter removal reporting website prior to starting initial litter collection
operations.

Measurement and Payment

The quantity of litter removal to be performed will be affected by the actual conditions that occur
during construction of the project. The quantity of litter removal may be increased, decreased, or
eliminated entirely as directed. Such variations in quantity will not be considered as alterations in
the details of construction or a change in the character of the work.

Manual Litter Removal will be measured and paid as the actual number of man hours each worker
spends picking up litter. Such price and payment will be full compensation for all litter removal
work covered by Litter Removal, including, but not limited to, furnishing all materials, labor,
equipment, transport, reporting, and incidentals necessary to accomplish the work.

Litter Disposal will be measured and paid for by the actual number of tons of litter collected and
properly disposed of at a state approved landfill. Such price and payment will be full compensation
for all fees, labor, transport, and incidentals necessary to dispose of collected litter associated with
Litter Removal.

All traffic control necessary to provide a safe work area for Litter Removal shall be paid for as
specified elsewhere in the contract.

Payment will be made under:

Pay Item Pay Unit
Manual Litter Removal MHR
Litter Disposal TON

11/21/2023
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PRECAST REINFORCED CONCRETE THREE SIDED CULVERT
AT STATION 189+78.72 -L- (SPECIAL)

1.0 GENERAL

This Special Provision covers the design, fabrication and installation of precast reinforced
concrete three sided culverts.

Provide a precast reinforced concrete three sided culvert that meets the requirements of
Section 1077 and any other applicable sections of the Standard Specifications. Design the
precast reinforced concrete three sided culvert in accordance with the current edition of the
AASHTO LRFD Bridge Design Specifications. Rate all sizes of precast reinforced
concrete three sided culverts in accordance with the current edition of the AASHTO
Manual for Bridge Evaluation. Ensure the culvert rates for the AASHTO design loads and
North Carolina’s legal loads (see Section B for North Carolina’s legal loads). Detail the
culvert with cast-in-place pedestals and footings. Precast headwalls will be allowed.
Precast footings will not be allowed.

The design and rating of the precast and cast-in-place members is the responsibility of the
Contractor and is subject to review, comments and approval. Submit two sets of detailed
plans and rating sheets for review. Include all details in the plans, including the size and
spacing of the required reinforcement necessary to build the precast and cast-in-place
members. Include footing and headwall connection details in the plans. Have a North
Carolina Registered Professional Engineer check and seal the plans, rating sheets and
design calculations. After the plans, rating sheets and design calculations are reviewed
and, if necessary, the corrections made, submit one set of plans and rating sheets on 22" x
34" sheets to become part of the contract plans.

In addition to the design calculations and plans described above, the Contractor shall
submit, from the proposed precast three-sided culvert designer, a proposed installation
manual for the culvert. Required Information and instructions to be provided in this manual
are described in Section P.

A pre-installation meeting is required. Representatives from the Contractor, the precast
manufacturer, and the Department should attend this meeting. The precast manufacturer’s
representative shall be on site during installation.

A. Description

1. Type -- This work shall consist of furnishing and constructing a precast reinforced
concrete vehicular culvert system in accordance with these specifications and in
reasonably close conformity with the lines, grades, design and dimensions shown on the
plans or as established by the Engineer. In situations where two or more specifications
apply to this work, the most stringent requirements shall govern.
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2. Designation -- Precast reinforced concrete vehicular culvert units manufactured in
accordance with this specification shall be designated by span and rise. Precast reinforced
concrete headwalls manufactured in accordance with this specification shall be designated
by length, height, and skew.

3. Furnishing Plans -- .

- Design the structure to provide carrying capacity, dimensions, grades and
alignment as required by the contract or as directed by the Engineer. Design
the structure to carry highway and pedestrian traffic in accordance with the
AASHTO LRFD Bridge Design Specifications. Ensure that an engineer
licensed by the state of North Carolina provides sealed designs and details of
the structure. Construct the structure in accordance with this design.

- Provide Bridge drawings including a plan view showing total bridge length
and end treatment wall length and angles, upstation and downstation end
elevations showing precast span, clear span, precast rise, clear rise, headwall
height and wall thickness dimensions of bridge members and bridge end
treatments.

- Provide Foundation design detailing foundation width, thickness, required
reinforcement and concrete compressive strength.

- Provide Design calculations for precast concrete elements and foundations
sealed by a registered professional engineer in the State of North Carolina.

4. Where this provision refers to ‘bridge units’ it shall be understood that it is referring to
the precast concrete vehicular culvert units or the precast headwalls, unless otherwise
specified.

B. Design

1. Specifications The precast elements are designed in accordance with the “AASHTO
LRFD Bridge Specification” adopted by the American Association of State Highway and
Transportation Officials, 9" Edition, 2020. A minimum of one foot of cover above the
crown of the bridge units is required in the installed condition. (Unless noted otherwise on
the shop drawings and designed accordingly.)

Design for Cast-in-place pedestals and footings should be in accordance with the AASHTO
LRFD Bridge Specification” adopted by the American Association of State Highway and
Transportation Officials, 9™ Edition, 2020. Design calculations, detailing foundation width,
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thickness, required reinforcement and concrete compressive strength, shall be sealed by a
registered professional engineer in the State of North Carolina.

Additionally, Apply the following legal loads to all structures carrying interstate traffic:
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C. Materials

In the submittal, indicate specifications for the materials used in the structure. As a minimum, the
materials shall meet the requirements below:

1.Concrete -- The concrete for the precast elements shall be air-entrained when installed
in areas subject to freeze-thaw conditions, composed of Portland cement, fine and coarse
aggregates, admixtures and water. Air-entrained concrete shall contain 6 £+ 2 percent air.
The air-entraining admixture shall conform to AASHTO0 M154. The minimum concrete
compressive strength shall be as shown on the shop drawings.

Concrete for the Cast-in-place elements shall be Class A and in accordance with Section
1000 of the 2024 North Carolina Standard specifications for Roads and Structures.

2. Steel Reinforcement

A. The minimum steel yield strength shall be 60,000 psi, unless otherwise noted
on the shop drawings.

B. All reinforcing steel for the precast elements shall be fabricated and placed in
accordance with the detailed shop drawings submitted by the precast
manufacturer.

C. Reinforcement shall consist of welded wire reinforcing conforming to ASTM
Specification A 1064, or deformed steel bars conforming to ASTM Specification
A 615, Grade 60. Longitudinal distribution reinforcement may consist of welded
wire fabric or deformed billet-steel bars.

3. Steel Hardware

B. Inserts for detached headwall connections and other connections shall use
stainless steel hardware unless approved by the Engineer.

C. Mechanical splices of reinforcing bars shall be made using an approved Dowel
Bar Splicer System

4. Manufacture of Precast Elements Subject to the provisions of Section H, below, the
precast element dimension and reinforcement details shall be as prescribed in the plan
and shop drawings provided by the manufacturer.
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A. Forms —

The forms used in manufacture shall be sufficiently rigid and accurate to maintain
the required precast element dimensions within the permissible variations given in
Section 5 of these specifications. All casting surfaces shall be of a smooth material.

B. Placement of Reinforcement

1.0 Placement of Reinforcement in Precast Bridge Units - The cover of concrete
over the outside circumferential reinforcement shall be 2 inches minimum. The
cover of concrete over the inside circumferential reinforcement shall be 1 1/2
inches minimum, unless otherwise noted on the shop drawings. The clear distance
of the end circumferential wires shall not be less than one inch nor more than two
inches from the ends of each section. Welded wire fabric shall be composed of
circumferential and longitudinal wires meeting the spacing requirements of
Section D, below, and shall contain sufficient longitudinal wires extending
through the bridge unit to maintain the shape and position of the reinforcement.
Longitudinal distribution reinforcement may be welded wire fabric or deformed
billet-steel bars and shall meet the spacing requirements of Section D, below. The
ends of the longitudinal distribution reinforcement shall be not more than 3 inches
and not less than 1 1/2 inches from the ends of the bridge unit.

C. Placement of Reinforcement for Precast Headwalls

1.0 The cover of concrete over the longitudinal and transverse reinforcement shall
be 2 inches minimum. The clear distance from the end of each precast element to
the end of reinforcing steel shall not be less than '% inch nor more than 3 inches.
Reinforcement shall be assembled utilizing a single layer of welded wire fabric,
or a single layer of deformed billet-steel bars. Welded wire fabric shall be
composed of transverse and longitudinal wires meeting the spacing requirements
of Section D, below, and shall contain sufficient longitudinal wires extending
through the element to maintain the shape and position of the reinforcement.
Longitudinal reinforcement may be welded wire fabric or deformed billet-steel
bars and shall meet the spacing requirements of Section D, below.

D. Laps, Welds, Spacing

1.0 Laps, Welds, and Spacing for Precast Bridge Units - Tension splices in the
circumferential reinforcement shall be made by lapping. Laps may be tack welded
together for assembly purposes

1.1 Laps, Welds, and Spacing for Precast Headwalls and Foundations - Splices
in the reinforcement shall be made by lapping. Laps may be tack welded together
for assembly purposes.
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E. Curing -- The precast concrete elements shall be cured for a sufficient length of time
so that the concrete will develop the specified compressive strength in 28 days or less.
Any one of the following methods of curing or combinations thereof shall be used:

1.0 Steam Curing - The precast elements may be low-pressure steam cured by a
system that will maintain a moist atmosphere.

2.0 Water Curing - The precast elements may be water cured by any method that
will keep the sections moist.

3.0 Membrane Curing - A sealing membrane conforming to the requirements of
ASTM Specification C309 may be applied and shall be left intact until the
required concrete compressive strength is attained. The concrete temperature at
the time of application shall be within +/- 10 degrees F of the atmospheric
temperature. All surfaces shall be kept moist prior to the application of the
compounds and shall be damp when the compound is applied.

F. Storage, Handling & Delivery
1. Storage

The precast elements shall be stored in such a manner to prevent cracking
or damage. Store elements using timber supports as appropriate. The
units shall not be moved until the concrete compressive strength has
reached a minimum of 2500 psi, and they shall not be stored in an upright
position.

2. Handling

Handling devices shall be permitted in each precast element for the
purpose of handling and setting.

Spreader beams may be required for the lifting of precast concrete bridge
elements to preclude damage from bending or torsion forces.

3. Delivery

Precast concrete elements must not be shipped until the concrete has
attained the specified design compressive strength, or as directed by the
design Engineer.
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Precast concrete elements may be unloaded and placed on the ground at
the site until installed. Store elements using timber supports as
appropriate.

G. Quality Assurance

The Precaster shall demonstrate adherence to the standards set forth in the NPCA
Quality Control Manual. The Precaster shall meet either Section 1 or 2 below:

1. Certification: The Precaster shall be certified by the Precast/Prestressed
Concrete Institute Plant Certification Program or the National Precast Concrete
Association's Plant Certification Program prior to and during production of the
products covered by this specification.

2. Qualifications, Testing and Inspection

A. The Precaster shall have been in the business of producing
precast concrete products similar to those specified for a minimum
of three years. He shall maintain a permanent quality control
department or retain an independent testing agency on a continuing
basis. The agency shall issue a report, certified by a licensed
engineer, detailing the ability of the Precaster to produce quality
products consistent with industry standards.

B. The Precaster shall show that the following tests are performed
in accordance with the ASTM standards indicated. Tests shall be
performed as indicated in Section 6 of these specifications.

1. Air Content: C231 or C173
2. Compressive Strength: C31, C39, C497

D. The Owner may place an inspector in the plant when the
products covered by this specification are being manufactured.

3. Documentation - The Precaster shall submit Precast Production Reports
to the design engineer upon request.

H. Permissible Variations

1. Bridge Units
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A. Internal Dimensions - The internal dimension shall vary not more than
1% from the design dimensions nor more than 1-1/2 inches whichever is
less.

B. Slab and Wall Thickness - The slab and wall thickness shall not be less
than that shown in the design by more than 1/4 inch. A thickness more
than that required in the design shall not be cause for rejection.

C. Length of Opposite Surfaces - Variations in laying lengths of two
opposite surfaces of the bridge unit shall not be more than 1/2 inch in any
section, except where beveled ends for laying of curves are specified by
the purchaser.

D. Length of Section - The underrun in length of a section shall not be
more than 1/2 inch in any bridge unit.

E. Position of Reinforcement - The maximum variation in position of the
reinforcement shall be £ 1/2 inch. In no case shall the cover over the
reinforcement be less than 1 1/2 inches for the outside circumferential
steel or be less than 1 inch for the inside circumferential steel as measured
to the external or internal surface of the bridge. These tolerances or cover
requirements do not apply to mating surfaces of the joints.

F. Area of Reinforcement - The areas of steel reinforcement shall be the
design steel areas as shown in the manufacturer's shop drawings. Steel
areas greater than those required shall not be cause for rejection. The
permissible variation in diameter of any reinforcement shall conform to
the tolerances prescribed in the ASTM Specification for that type of
reinforcement.

2. Headwalls

A. Wall Thickness - The wall thickness shall not vary from that shown in
the design by more than 1/2 inch.

B. Length/ Height of Wall sections - The length and height of the wall
shall not vary from that shown in the design by more than 1/2 inch.

C. Position of Reinforcement - The maximum variation in the position of
the reinforcement shall be = 1/2 inch. In no case shall the cover over the
reinforcement be less than 1 1/2 inches.
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D. Size of Reinforcement - The permissible variation in diameter of any
reinforcing shall conform to the tolerances prescribed in the ASTM
Specification for that type of reinforcing. Steel area greater than that
required shall not be cause for rejection.

3. Foundation Units -- Foundation units shall be Cast-in-place. No precast
foundation units shall be allowed.

I. Testing/ Inspection

A. Testing

1. Type of Test Specimen - Concrete compressive strength shall be
determined from compression tests made on cylinders or cores. For
cylinder testing, a minimum of 4 cylinders shall be taken for each bridge
element. For core testing, a minimum of 2 cores shall be taken for each
bridge element. Each element shall be considered separately for the
purpose of testing and acceptance.

2. Compression Testing - Cylinders shall be made and tested as prescribed
by the ASTM C 39 Specification. Cylinders shall be cured in the same
environment as the bridge elements. Cores shall be obtained and tested
for compressive strength from each element in accordance with the
provisions of the ASTM C42 specification.

3. Acceptability of Cylinder Tests - When the average compressive
strength of all cylinders tested of the same age is equal to or greater than
the design compressive strength, and no cylinder tested has a compressive
strength less than 90% of required concrete strength, then the element
shall be accepted. When the compressive strength of the cylinders tested
does not conform to these acceptance criteria, the acceptability of the
element may be determined as described in section 6.1.4, below.

4. Acceptability of Core Tests - The compressive strength of the concrete
in a bridge element is acceptable when each core test strength is equal to
or greater than the design concrete strength. When the compressive
strength of a core tested is less than the design concrete strength, the
precast element from which that core was taken may be re-cored. When
the compressive strength of the re-core is equal to or greater than the
design concrete strength, the compressive strength of the concrete in that
bridge element is acceptable.

10
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A. When the compressive strength of any recore is less than the
design concrete strength, the precast element from which that core
was taken shall be rejected.

B. Plugging Core Holes - The core holes shall be plugged and
sealed by the manufacturer in a manner such that the elements will
meet all of the test requirements of this specification. Precast
elements so sealed shall be considered satisfactory for use.

C. Test Equipment - Every manufacturer furnishing precast
elements under this specification shall furnish all facilities and
personnel necessary to carry out the test required.

5. Inspection The quality of materials, the process of manufacture, and the
finished precast elements shall be subject to inspection by the Contractor or
Engineer..

J. Joints The bridge units shall be produced with flat butt ends. The ends of the
bridge units shall be such that when the sections are laid together they will make a
continuous line with a smooth interior free of appreciable irregularities, all compatible
with the permissible variations in section H, above. The joint width between adjacent
precast units shall not exceed 3/4 inches.

K. Workmanship/ Finish The bridge units, headwalls and foundation units shall be
substantially free of fractures. The ends of the bridge units shall be normal to the walls
and centerline of the bridge section, within the limits of the variations given in section H,
above, except where beveled ends are specified. The faces of the headwalls shall be
parallel to each other, within the limits of variations given in section H, above. The
surface of the precast elements shall be a smooth steel form or troweled surface. Trapped
air pockets causing surface defects shall be considered as part of a smooth, steel form
finish.

L. Repairs Precast elements may be repaired, if necessary, because of imperfections
in manufacture or handling damage and will be acceptable if, in the opinion of the
purchaser, the repairs are sound, properly finished and cured, and the repaired section
conforms to the requirements of this specification.

M. Rejection The precast elements shall be subject to rejection on account of any of the
specification requirements. Individual precast elements may be rejected because of any
of the following:

11
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1.Fractures or cracks passing through the wall, except for a single end crack that
does not exceed one half the thickness of the wall.

2. Defects that indicate proportioning, mixing, and molding not in compliance with
section 4 of these specifications.

3. Honeycombed or open texture.

4. Damaged ends, where such damage would prevent making a satisfactory joint.

N. Marking Each bridge unit shall be clearly marked by waterproof paint. The
following shall be shown on the inside of the vertical leg of the bridge section:

Bridge Span X Bridge Rise
Date of Manufacture

Name or trademark of the manufacturer

O. Installation Preparation = To ensure correct installation of the precast concrete bridge
system, care and caution must be exercised in forming the support areas for bridge units,
headwall, and wingwall elements. Exercising special care will facilitate the rapid
installation of the precast components.

1. Footings

Do not over excavate foundations unless directed by site soil engineer to remove
unsuitable soil.

The site soils engineer shall certify that the bearing capacity meets or exceeds the
footing design requirements, prior to the contractor pouring of the footings.

The bridge units and wingwalls shall be installed on cast-in-place concrete footings.
The size and elevation of the footings shall be as designed by the Engineer. A
keyway shall be formed in the top surface of the bridge footing as specified on the
plans.

The footings shall be given a smooth float finish and shall reach a compressive
strength of 2,000 psi before placement of the bridge elements. Backfilling shall not
begin until the footing has reached the full design compressive strength.

12
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The footing surface shall be constructed in accordance with grades shown on the
plans. When tested with a 10-foot straight edge, the surface shall not vary more
than 1/4 inch in 10 feet.

The contractor shall be responsible for the construction of the foundations per the
plans and specifications.

P. Installation

1. General The installation of the precast concrete elements shall be
conducted in accordance with the precast culvert designer’s instructions, as
described in the installation manual. This manual shall provide information and
instructions for:

lifting, handling, transporting, storing and setting of precast units, without
damaging or overstressing the units;

Restrictions on when construction equipment is permitted to cross the precast
concrete culvert;

placement of permanent and temporary headwalls;

waterproofing joints between the precast sections, and protecting them during
backfilling operations;

proposed grout products and operations;

backfill operations , including placing, compaction and acceptable soil types
monitoring the foundation for settlements and displacement at various
construction objectives, eg. After element placement, after backfilling, etc.

Q. Basis of Payment

The Precast Reinforced Concrete Three Sided Culvert as described on the plans and in this
Special Provision will be paid for at the contract lump sum price for “Precast Reinforced
Concrete Three Sided Culvert at Station 189+78.72 -L-". Such price and payment (excluding the
cast-in-place footings and pedestals) will be full compensation for all work covered by this
Special Provision, the plans and applicable parts of the Standard Specifications and will include,
but not be limited to, furnishing all labor, materials, equipment and other incidentals necessary to
complete this work. Such price and payment will also be full compensation for concrete,
reinforcing steel, labor, equipment and all other related materials necessary for the completion of
the precast reinforced concrete three sided sections.

No separate payment will be made for permanent or temporary headwalls. The entire cost
of design and construction of the headwalls shall be included in the lump sum price for
“Precast Reinforced Concrete Three Sided Culvert at Station 189+78.72 -L-".
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No separate payment will be made for select backfill material. The entire cost of providing
select backfill, including hauling, furnishing, and placing backfill material shall be included
in the lump sum price for “Precast Reinforced Concrete Three Sided Culvert at Station
189+78.72 -L-".

Design and construction of the cast-in-place footings and pedestals will be paid for at the
contract lump sum price for “Cast-in-Place Reinforced Footing for Precast Culvert”. This
price shall include, but is not limited to, furnishing all concrete, reinforcing steel, labor,
equipment and all other related materials necessary to complete the work.

Unclassified Structure Excavation required for constructing the precast reinforced concrete
three sided culvert will be paid for in accordance with the Standard Specifications and will
not be a part of these pay items.

Payment will be made under:

Precast Reinforced Concrete Three Sided Culvert Lump Sum
at Station 189+78.72 -L-

Cast-in-Place Reinforced Footing for Precast Culvert Lump Sum
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FALSEWORK AND FORMWORK (11-30-23)
1.0 DESCRIPTION

2.0

3.0

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or manufactured
devices on the plans. Revise the plan and notify the Engineer if any change to materials or
material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints.



DocusSign Envelope ID: 8DD5C8D4-85B1-4523-A471-8DOFCE395CD0
HB-0003

ST-17 Haywood County

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework and
forms on the working drawings. Include falsework footing settlements, joint take-up,
and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge | Max. Screed ?/r:rctli(:afl I\ﬁén'
Type Depth, Width, Thickness, Wheel Weight, E . ~°0
: X . xtension,
(PCG) | (inches) (inches) (inches) (Ibs.) (inches)
1 36 39 14 2000 26
11 45 42 14 2000 35
\Y% 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck
slab. For Type I, 11l & IV prestressed concrete girders (PCG), 45-degree cast-in-place
half hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 ¥5” from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

For links slabs, the tops of girders directly beneath the link slab shall be free of
overhang falsework attachments or other hardware. Submit calculations and working
drawings for overhang falsework in the link slab region.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
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Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than %4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.
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Design falsework and formwork requiring submittals in accordance with the current
for Bridge Temporary

edition of AASHTO Guide

Works except as notedherein.

1. Wind Loads

Design

Specifications

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county

in North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article

420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent surface

damage.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

COUNTY 25 YR COUNTY 25 YR COUNTY 25 YR
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least once a month to ensure that
they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.
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5.0

6.0

7.0

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, Falsework and Formwork will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.
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SUBMITTAL OF WORKING DRAWINGS (11-30-23)
1.0 GENERAL

2.0

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Engineer. State the reason for the proposed variation in the submittal. To
minimize review time, make sure all submittals are complete when initially submitted.
Provide a contact name and information with each submittal. Direct any questions
regarding submittal requirements to the Engineer, Structures Management Unit contacts or
the Geotechnical Engineering Unit contacts noted below.

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the
name, address and telephone number of the facility where fabrication will actually be done
if different than shown on the title block of the submitted working drawings. This includes,
but is not limited to, precast concrete items, prestressed concrete items and fabricated steel
or aluminum items.

ADDRESSES AND CONTACTS
For submittals to the Structures Management Unit, use the following addresses:

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff)

Via US mail: Via other delivery service:

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E.

State Structures Engineer State Structures Engineer

North Carolina Department North Carolina Department

of Transportation of Transportation

Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive

Raleigh, NC 27699-1581 Raleigh, NC 27610

Attention: Mr. J. L. Bolden, P. E. Attention: Mr. J. L. Bolden, P. E.

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office addresses:


mailto:SMU-wdr@ncdot.gov
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Via Email: EastGeotechnicalSubmittal@ncdot.gov

Via US mail: Via other delivery service:

Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E.

Assistant State Geotechnical Assistant State Geotechnical
Engineer — Eastern Region Engineer — Eastern Region

North Carolina Departmentof North Carolina Departmentof
TransportationGeotechnical TransportationGeotechnical
Engineering Unit Engineering Unit

Eastern Regional Office Eastern Regional Office

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office addresses:
Via Email: WestGeotechnicalSubmittal@ncdot.gov
Via US mail or other delivery service:

Mr. Eric Williams, P. E.
Assistant State Geotechnical
Engineer — Western Region
North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office

5253 Z Max Boulevard
Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link.

The status of the review of geotechnical-related submittals sent to the Geotechnical
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical
Construction Submittals” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: James Bolden (919) 707 — 6408
jlbolden@ncdot.gov

Secondary Structures Contacts: Emmanuel Omile (919) 707 — 6451
eomile@ncdot.gov

Madonna Rorie  (919) 707 — 6508
mrorie@ncdot.gov



mailto:EastGeotechnicalSubmittal@ncdot.gov
mailto:WestGeotechnicalSubmittal@ncdot.gov
https://connect.ncdot.gov/resources/Structures/Pages/Drawing-Submittal-Status-and-Design-Notes.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
mailto:jlbolden@ncdot.gov
mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov
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Eastern Regional Geotechnical Contact (Divisions 1-7):
Thomas Santee (919) 920-8901
tgsantee@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams (704) 455 — 8902
ewilliams3@ncdot.gov

3.0 SuBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer.
At the same time, submit a copy of the same complete submittal directly to the Structures
Management Unit and/or the Geotechnical Engineering Unit as specified in the tables
below.

The first table below covers “Structure Submittals.” The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management
Unit. The second table in this section covers “Geotechnical Submittals.” The Engineer will
receive review comments and drawing markups for these submittals from the Geotechnical
Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide additional
copies of any submittal as directed.

STRUCTURE SUBMITTALS

Submittal Submittal
Required by  Required by
Structures  Geotechnical
Management  Engineering Contract Reference
Submittal Unit? Unit? Requiring Submittal !

Plan Note, SN Sheet &

Arch Culvert Falsework Y N “Falsework and Formwork”
7 Plan Note, SN Sheet &
Box Culvert Falsework Y N “Falsework and Formwork”
Cofferdams Y Article 410-4
Foam Joint Seals ° Y N “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base Y N “Expansion Joint Seals”
angle)
Expansion Joint Seals Y N “Modular Expansion Joint


mailto:dthering@ncdot.gov
mailto:ewilliams3@ncdot.gov
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(modular) Seals”

Expansion Joint Seals “Strip Seal Expansion
(strip seals) Y N Joints”

Falsework & Forms 2 vy N Article 420-3 & “Falsework
(substructure) and Formwork”

Falsework & Forms Article 420-3 & “Falsework

Y N 2

(superstructure) and Formwork

Girder Erection over Railroad Y N Railroad Provisions

“Maintenance and

Maintenance and Protection of Protection of Traffic

Traffic Beneath Proposed Y N Beneath Proposed Structure
Structure . »
at Station

Metal Bridge Railing Y N Plan Note
Metal Stay-in-Place Forms Y N Article 420-3
Metalwork for Elastomeric .

.45 Y N Article 1072-8
Bearings ™
Miscellaneous Metalwork 4 Y N Article 1072-8
Disc Bearings 4 Y N “Disc Bearings”

Overhead and Digital Message
Signs (DMS) (metalwork and Y N Applicable Provisions
foundations)

Placement of Equipment on

Structures (cranes, etc.) Y N Article 420-20

Prestressed Concrete Box Beam

. 3 Y N Article 1078-11
(detensioning sequences)

“Optional Precast
Precast Concrete Box Culverts Y N Reinforced Concrete Box
Culvert at Station  ”

Prestressed Concrete Cored Slab

.. 3 Y N Article 1078-11
(detensioning sequences)
Prestressed Concrete Deck Panels Y N Article 420-3
Prestressed Concrete Girder .
(strand elongation and Y N Articles 107fi8 and 1078-
detensioning sequences)
Removal of Existing Structure v N Railroad Provisions

over Railroad
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Revised Bridge Deck Plans
(adaptation to prestressed deck Y Article 420-3
panels)
Revised Bridge Deck Plans “ . i
(adaptation to modular Y Modular Exp a,r,' sion Joint
... Seals
expansion joint seals)
Sound Barrier Wall (precast v Article 1077-2 &
items) “Sound Barrier Wall”
Sound Barrier Wall Steel v Article 1072-8 &
Fabrication Plans ° “Sound Barrier Wall”
Structural Steel 4 Y N Article 1072-8
Article 400-3 &
“Construction,
Temporary Detour Structures Y Y Maintenance and Removal
of Temporary Structure at
Station ”
TFE Expansion Bearings 4 Y N Article 1072-8
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are

required. References in quotes refer to the provision by that name. Articles refer to the
Standard Specifications.

Submittals for these items are necessary only when required by a note on plans.

Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

The fabricator may submit these items directly to the Structures Management Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard

Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Submittals Submittals
Required by  Required by
Geotechnical Structures

Engineering  Management Contract Reference

Submittal Unit Unit Requiring Submittal *
Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A)
hol ic Loggi L :
Crosshole Sonic Logging (CSL) Y N Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data v N Subarticle 450-3(D)(2)
Forms 23
Pile Driving - Analyzer  (PDA) Y N Subarticle 450-3(F)(3)
Reports
Y; drawings
Retaining Walls 4 and Y; drawings Applicable Provisions
calculations
Y; drawings “Temporary Shoring” &
Temporary Shoring 4 and Y; drawings “Temporary Soil Nail
calculations Walls”
FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to the
Standard Specifications.

2. Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email), US mail or other delivery service to the appropriate
Geotechnical Engineering Unit regional office. Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech _Forms_Details.aspx
See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.


https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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CRANE SAFETY (11-30-23)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
(OSHA) regulations.

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in
personnel or equipment must be reported to the Engineer and all applicable items listed below
must be updated and submitted prior to continuing with crane operations.

CRANE SAFETY SUBMITTAL LIST

(A)Competent Person:  Provide the name and qualifications of the “Competent Person”

responsible for crane safety and lifting operations. The named competent person will have the
responsibility and authority to stop any work activity due to safety concerns.

(B)Riggers. Provide the qualifications and experience of the persons responsible for rigging
operations. Qualifications and experience should include, but not be limited to, weight
calculations, center of gravity determinations, selection and inspection of sling and rigging
equipment, and safe rigging practices.

(C)Crane Inspections: Inspection records for all cranes shall be current and readily accessible
forreview upon request.

(D)Certifications: Crane operators shall be certified by the National Commission for the
Certification of Crane Operators (NCCCO) or the National Center for Construction Education
and Research (NCCER). Other approved nationally accredited programs will be considered upon
request. In addition, crane operators shall have a current CDL medical card. Submit alist of
crane operator(s) and include current certification for each type of crane operated (small
hydraulic, large hydraulic, small lattice, large lattice) and medical evaluations for each operator.

MEASUREMENT AND PAYMENT

No direct payment will be made for Crane Safety. All costs shall be considered incidental to
items for which direct payment is made.
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GROUT FOR STRUCTURES (11-30-23)
1.0 DESCRIPTION

2.0

3.0

4.0

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix
and place grout in accordance with the manufacturer’s recommendations, the applicable
sections of the Standard Specifications and this Special Provision.

MATERIAL REQUIREMENTS

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003
of the Standard Specifications.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Construction loading and traffic loading shall not be allowed until the 3 -day
compressive strength is achieved.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.

BAsIis OF PAYMENT

No separate payment will be made for Grout for Structures. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.



DocuSign Envelope ID: 8DD5C8D4-85B1-4523-A471-8DOFCE395CD0

HB-0003 ST-31 Haywood County

ASBESTOS ASSESSMENT (11-30-23)

INSPECTION FOR ASBESTOS CONTAINING MATERIAL

Prior to conducting bridge demolition or renovation activities, the Contractor shall thoroughly
inspect the bridge or affected components for the presence of asbestos containing material (ACM)
using a firm prequalified by NCDOT to perform asbestos surveys. The inspection must be
performed by a N.C. accredited asbestos inspector with experience inspecting bridges or other
industrial structures. The N.C. accredited asbestos inspector must conduct a thorough inspection,
identifying all asbestos-containing material as required by the Environmental Protection Agency
National Emission Standards for Hazardous Air Pollutants (NESHAP) Code of Federal
Regulations (CFR) 40 CFR, Part 61, Subpart M.

The Contractor shall submit an inspection report to the Engineer, which at a minimum must include
information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location map, photos
of existing structure, the date of inspection and the name, N.C. accreditation number, and signature
of the N.C. accredited asbestos inspector who performed the inspection and completed the report.
The cover sheet of the report shall include project identification information. Place the following
notes on the cover sheet of the report and check the appropriate box:

__ ACM was found
____ ACM was not found

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is
considered extra work in accordance with Article 104-7 of the Standard Specifications.

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit (HHCU) of
the N.C. Department of Health & Human Services, Division of Public Health, if more than 35
cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to be removed from a
structure and this work must be completed by a contractor prequalified by NCDOT to perform
asbestos abatement. RACM is defined in 40 CFR, Part 61, Subpart M. Note: 40 CFR 763.85 (a)(4)
vi)(D) defines ACM as surfacing, TSI and Miscellaneous which does not meet the NESHAP
RACM.

DEMOLITION NOTIFICATION

Even if no ACM is found (or if quantities are less than those required for a permit), a Demolition
Notification (DHHS-3768) must be submitted to the HHCU. Notifications and Asbestos Permit
applications require an original signature and must be submitted to the HHCU 10 working days
prior to beginning demolition activities. The 10 working day period starts based on the post-
marked date or date of hand delivery. Demolition that does not begin as originally notified requires
submission of a separate revision form HHCU 3768-R to HHCU. Reference the North Carolina
Administrative Code, Chapter 10A, Subchapter 41C, Article .0605 for directives on revision
submissions.

Contact Information
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Health Hazards Control Unit (HHCU)

N.C. Department of Health and Human Services
1912 Mail Service Center

Raleigh, NC 27699-1912

Telephone: (919) 707-5950

Fax: (919) 870-4808

SPECIAL CONSIDERATIONS

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP
requirements must be followed. For projects involving permitted RACM removals, both the
applicable county and the state (HHCU) must be notified.

For demolitions with no RACM, only the local environmental agencies must be notified. Contact
information is as follows:

Buncombe County

WNC Regional Air Pollution Control Agency
49 Mt. Carmel Road

Asheville, NC 28806

(828) 250-6777

Forsyth County

Environmental Affairs Department
537 N. Spruce Street
Winston-Salem, NC 27101

(336) 703-2440

Mecklenburg County

Land Use and Environmental Services Agency
Mecklenburg Air Quality

700 N. Tryon Street

Charlotte, NC 28202

(704) 336-5430

ADDITIONAL INFORMATION

Additional information may be found on N.C. asbestos rules, regulations, procedures, and N.C.
accredited inspectors, as well as associated forms for demolition notifications and asbestos permit
applications at the N.C. Asbestos Hazard Management Program website:

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html
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MEASUREMENT AND PAYMENT

Asbestos Assessment Payment will be paid at the lump sum contract unit price and will be full
compensation for all asbestos inspections, reports, permitting and notifications.
Payment will be made under:

Pay Item Pay Unit
Asbestos Assessment Lump Sum
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PROJECT SPECIAL PROVISION
(10-18-95) (Rev. 9-19-23) Z-1

PERMITS

The Contractor's attention is directed to the following permits, which have been issued to the
Department of Transportation by the authority granting the permit.

PERMIT AUTHORITY GRANTING THE PERMIT
Dredge and Fill and/or .
Work in Navigable Waters (404) U. 8. Army Corps of Engincers

Division of Environmental Management, DEQ
State of North Carolina

Water Quality (401)

The Contractor shall comply with all applicable permit conditions during construction of this
project.

Agents of the permitting authority will periodically inspect the project for adherence to the permits.

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the Standard
Specifications and the following:

Should the Contractor propose to utilize construction methods (such as temporary structures or fill
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional
permit action is required. The Contractor shall also be responsible for initiating the request for the
authorization of such construction method by the permitting agency. The request shall be
submitted through the Engineer. The Contractor shall not utilize the construction method until it
is approved by the permitting agency. The request normally takes approximately 60 days to
process; however, no extensions of time or additional compensation will be granted for delays
resulting from the Contractor's request for approval of construction methods not specifically
identified in the permit.

Where construction moratoriums are contained in a permit condition which restricts the
Contractor's activities to certain times of the year, those moratoriums will apply only to the
portions of the work taking place in the restricted waters, wetlands or buffer zones, provided
that activities outside those areas is done in such a manner as to not affect the restricted
waters, wetlands or buffer zones.
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U.S. ARMY CORPS OF ENGINEERS
WILMINGTON DISTRICT

Action Id. SAW-2023-02115 County: Haywood County U.S.G.S. Quad: Canton

GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION

Permittee: North Carolina Department of Transportation
Mr. Patrick Breedlove
Address: 253 Webster Rd

Sylva NC, 28779

Nearest Town Clyde

Nearest Waterway Bowen Branch River Basin French Broad-Holston
USGS HUC 06010106 Coordinates Latitude: 35.552242;

Longitude: -82.872623

Location description: The HB-0003, Bridge 239 replacement project is located where 1-40
crosses Incinerator Road in Clyde, Haywood County, North Carolina.

Description of projects area and activity: This permit verification authorizes the replacement
of a functionally obsolete bridge on 1-40 and involves approach work that will impact
waters of the US. Specifically, the project will result in the permanent impact to 195 If of
stream channel (136 If of permanent loss due to culverts and 59 If of stream stabilization),
the temporary to 19 If of stream channel due to dewatering, the permanent impact to 0.02
acres of wetland due to fill slope and the temporary impact 0.01 acres of wetlands for
mechanized clearing.

Applicable Law: [X] Section 404 (Clean Water Act, 33 USC 1344);
[] Section 10 (Rivers and Harbors Act, 33 USC 403)

Authorization: Regional General Permit Number and/or Nationwide Permit Number: NWP 14
Linear Transportation Projects

Special Conditions
1) In order to compensate for impacts associated with this permit, mitigation shall be
provided in accordance with the provisions outlined on the most recent version of the
attached Compensatory Mitigation Responsibility Transfer Form. The requirements of this
form, including any special conditions listed on this form, are hereby incorporated as
special conditions of this permit authorization.
2) Perthe USFWS 1/2/2024 letter, NCDOT will do the following:

a. Tree clearing will take place from October 16 to March 31.

b. The existing bridge and any culverts = 3 feet in manufactured diameter within the
action area will be surveyed within 14 days of construction to ensure absence of
roosting bats. The U.S. Fish and Wildlife Service (Service) Asheville Field Office will
be contacted immediately if bats are observed.

c. Temporary lighting used for night work will be directed at the work area and not at
the surrounding landscape.

d. No blasting will occur.

SEE ATTACHED RGP or NWP GENERAL, REGIONAL AND/OR SPECIAL CONDITIONS

Your work is authorized by the above referenced permit provided it is accomplished in
strict accordance with the attached conditions and your submitted dated October 27
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SAW-2023-02115

2023 and ensuing record. Any violation of the attached conditions or deviation from your
submitted plans may subject the permittee to a stop work order, a restoration order, a
Class | administrative penalty, and/or appropriate legal action.

This verification will remain valid until the expiration date identified below unless the nationwide
and/or regional general permit authorization is modified, suspended or revoked. If, prior to the
expiration date identified below, the nationwide and/or regional general permit authorization is
reissued and/or modified, this verification will remain valid until the expiration date identified
below, provided it complies with all requirements of the modified nationwide permit. If the
nationwide and/or regional general permit authorization expires or is suspended, revoked, or is
modified, such that the activity would no longer comply with the terms and conditions of the
nationwide permit, activities which have commenced (i.e., are under construction) or are under
contract to commence in reliance upon the nationwide and/or regional general permit, will
remain authorized provided the activity is completed within twelve months of the date of the
nationwide and/or regional general permit's expiration, modification or revocation, unless
discretionary authority has been exercised on a case-by-case basis to modify, suspend or
revoke the authorization.

Activities subject to Section 404 (as indicated above) may also require an individual Section 401
Water Quality Certification. You should contact the NC Division of Water Resources (telephone
919-807-6300) to determine Section 401 requirements.

For activities occurring within the twenty coastal counties subject to regulation under the Coastal
Area Management Act (CAMA), prior to beginning work you must contact the N.C. Division of
Coastal Management in Morehead City, NC, at (252) 808-2808.

This Department of the Army verification does not relieve the permittee of the responsibility to
obtain any other required Federal, State or local approvals/permits.

If there are any questions regarding this verification, any of the conditions of the Permit, or the
Corps of Engineers regulatory program, please contact Crystal Amschler at (828) 271-7980 X
4231 or Crystal.C.Amschler@usace.army.mil.

odle. 2024.02.16 11:00:01
Corps Regulatory Official: MM -05'00° Date: February 16, 2024
Expiration Date of Verification: March 14, 2026

The Wilmington District is committed to providing the highest level of support to the public. To
help us ensure we continue to do so, please complete our Customer Satisfaction Survey,
located online at https://regulatory.ops.usace.army.mil/customer-service-survey/

Page 2 of 2
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U.S. ARMY CORPS OF ENGINEERS
WILMINGTON DISTRICT

Action Id. SAW-2023-02115 County: Haywood County

NOTIFICATION OF JURISDICTIONAL DETERMINATION

Permittee: North Carolina Department of Transportation
Mr. Patrick Breedlove
Address: 253 Webster Rd

Sylva NC, 28779

Nearest Town Clyde

Nearest Waterway Bowen Branch River Basin French Broad-Holston
USGS HUC 06010106 Coordinates Latitude: 35.552242;

Longitude: -82.872623

Indicate Which of the Following Apply:

A. Preliminary Determination

X There appear to be waters, including wetlands, on the above described property, that may be
subject to Section 404 of the Clean Water Act (CWA)(33 USC § 1344) and/or Section 10 of the
Rivers and Harbors Act (RHA) (33 USC § 403). The waters, including wetlands, have been
delineated, and the delineation has been verified by the Corps to be sufficiently accurate and
reliable. Therefore this preliminary jurisdiction determination may be used in the permit evaluation
process, including determining compensatory mitigation. For purposes of computation of impacts,
compensatory mitigation requirements, and other resource protection measures, a permit decision
made on the basis of a preliminary JD will treat all waters and wetlands that would be affected in
any way by the permitted activity on the site as if they are jurisdictional waters of the U.S. This
preliminary determination is not an appealable action under the Regulatory Program
Administrative Appeal Process (Reference 33 CFR Part 331). However, you may request an
approved JD, which is an appealable action, by contacting the Corps district for further instruction.

There appear to be waters, including wetlands, on the above described property, that may be
subject to Section 404 of the Clean Water Act (CWA)(33 USC § 1344) and/or Section 10 of the
Rivers and Harbors Act (RHA) (33 USC § 403). However, since thewaters, including wetlands,
have not been properly delineated, this preliminary jurisdiction determination may not be used in
the permit evaluation process. Without a verified wetland delineation, this preliminary
determination is merely an effective presumption of CWA/RHA jurisdiction over all of the
waters, including wetlands, at the project area, which is not sufficiently accurate and reliable to
support an enforceable permit decision. We recommend that you have the
waters of the U.S., including wetlands, on your property delineated. As the Corps may not be
able to accomplish this wetland delineation in a timely manner, you may wish to obtain a
consultant to conduct a delineation that can be verified by the Corps.

B. Approved Determination

Page 3 of 2
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There are Navigable Waters of the United States within the above described property subject to
the permit requirements of Section 10 of the Rivers and Harbors Act (RHA) (33 USC § 403) and
Section 404 of the Clean Water Act (CWA)(33 USC § 1344). Unless there is a change in law or
our published regulations, this determination may be relied upon for a period not to exceed five
years from the date of this notification.

There are waters of the U.S., including wetlands, on the above described property subject to
the permit requirements of Section 404 of the Clean Water Act (CWA) (33 USC § 1344). Unless
there is a change in law or our published regulations, this determination may be relied upon for a
period not to exceed five years from the date of this notification.

_  We recommend you have the waters of the U.S., including wetlands, on your property
delineated. As the Corps may not be able to accomplish this wetland delineation in a timely
manner, you may wish to obtain a consultant to conduct a delineation that can be verified by the
Corps.

_ The waters of the U.S., including wetlands, on your property have been delineated and the
delineation has been verified by the Corps. We strongly suggest you have this delineation
surveyed. Upon completion, this survey should be reviewed and verified by the Corps. Once
verified, this survey will provide an accurate depiction of all areas subject to CWA jurisdiction on
your property which, unless there is a change in law or our published regulations, may be relied
upon for a period not to exceed five years from the date of this notification.

_ The waters of the U.S., including wetlands, have been delineated and surveyed and are
accurately depicted on the plat signed by the Corps Regulatory Official identified below on

. Unless there is a change in law or our published regulations, this determination
may be relied upon for a period not to exceed five years from the date of this notification.

There are no waters of the U.S., to include wetlands, present on the above described property
which are subject to the permit requirements of Section 404 of the Clean Water Act (33 USC
1344). Unless there is a change in law or our published regulations, this determination may be
relied upon for a period not to exceed five years from the date of this notification.

The property is located in one of the 20 Coastal Counties subject to regulation under the Coastal
Area Management Act (CAMA). You should contact the Division of Coastal Management in
Morehead City, NC, at (252) 808-2808 to determine their requirements.

Placement of dredged or fill material within waters of the US, including wetlands, without a
Department of the Army permit may constitute a violation of Section 301 of the Clean Water Act (33
USC § 1311). Placement of dredged or fill material, construction or placement of structures, or work
within navigable waters of the United States without a Department of the Army permit may constitute
a violation of Sections 9 and/or 10 of the Rivers and Harbors Act (33 USC § 401 and/or 403). If you
have any questions regarding this determination and/or the Corps regulatory program, please contact
Crystal Amschler at (828) 271-7980 X 4231 or Crystal.C.Amschler@usace.army.mil.

C. Basis For Determination: N/A. An Approved JD has not been completed.

D. Remarks: **See the preliminary jurisdictional determination _2/16/2024 **
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E. Attention USDA Program Participants

The delineation included herein has been conducted to identify the location and extent of the aquatic
resource boundaries and/or the jurisdictional status of aquatic resources for purposes of the Clean
Water Act for the particular site identified in this request. This delineation and/or jurisdictional
determination may not be valid for the Wetland Conservation Provisions of the Food Security Act of
1985, as amended. If you or your tenant are USDA program participants, or anticipate participation in
USDA programs, you should discuss the applicability of a certified wetland determination with the
local USDA service center, prior to starting work.

F. Appeals Information for Approved Jurisdiction Determinations (as indicated in Section B.
above)

If you object to this determination, you may request an administrative appeal under Corps regulations
at 33 CFR Part 331. Enclosed you will find a Notification of Appeal Process (NAP) fact sheet and
Request for Appeal (RFA) form. If you request to appeal this determination you must submit a
completed RFA form to the following address:

Administrative Appeal Review Officer

Attn: Krista Sabin

US Army Corps of Engineers, South Atlantic Division
60 Forsyth Street, Room 10M15

Atlanta, Georgia 30303-8801
krista.d.sabin@usace.army.mil

(904) 314-9631

In order for an RFA to be accepted by the Corps, the Corps must determine that it is complete, that it
meets the criteria for appeal under 33 CFR part 331.5, and that it has been received by the Division
Office within 60 days of the date of the NAP. Should you decide to submit an RFA form, it must be
received at the above address by **.

It is not necessary to submit an RFA form to the Division Office if you do not object to the

determination in this correspondence. ,1,(%4— 2024.02.16 11:00:28
Corps Regulatory Official: /’1“#1&5’2—- -05'00'

Date of JD: February 16, 2024 Expiration Date: N/A

The Wilmington District is committed to providing the highest level of support to the public. To help us
ensure we continue to do so, please complete our Customer Satisfaction Survey, located online at
https://requlatory.ops.usace.army.mil/customer-service-survey/.




Action ID Number:SAW-2023-02115 County: Haywood County

Permittee: North Carolina Department of Transportation

Project Name: NCDOT / HB-0003 / Bridge 239 on I-40 over SR 1550 Incinerator Road /
Haywood County / Div 14

Date Verification Issued: February 16, 2024

Project Manager: Crystal Amschler

Upon completion of the activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address:

US ARMY CORPS OF ENGINEERS
WILMINGTON DISTRICT
Attn: Crystal Amschler, Project Manager
Asheville Regulatory Field Office
151 Patton Avenue, Room 208
Asheville, North Carolina 28801

Please note that your permitted activity is subject to a compliance inspection by a U. S. Army
Corps of Engineers representative. Failure to comply with any terms or conditions of this
authorization may result in the Corps suspending, modifying or revoking the authorization
and/or issuing a Class | administrative penalty, or initiating other appropriate legal action.

| hereby certify that the work authorized by the above referenced permit has been completed
in accordance with the terms and condition of the said permit, and required mitigation was
completed in accordance with the permit conditions.

Signature of Permittee Date



P-8

Nationwide Permit 14
Linear Transportation Projects
Effective Date: February 25, 2022 / Expiration Date: March 14, 2026
Authority: Sections 10 and 404

Activities required for crossings of waters of the United States associated with the construction,
expansion, modification, or improvement of linear transportation projects (e.g., roads,
highways, railways, trails, driveways, airport runways, and taxiways) in waters of the United
States. For linear transportation projects in non-tidal waters, the discharge of dredged or fill
material cannot cause the loss of greater than 1/2-acre of waters of the United States. For
linear transportation projects in tidal waters, the discharge of dredged or fill material cannot
cause the loss of greater than 1/3-acre of waters of the United States. Any stream channel
modification, including bank stabilization, is limited to the minimum necessary to construct or
protect the linear transportation project; such modifications must be in the immediate vicinity of
the project.

This NWP also authorizes temporary structures, fills, and work, including the use of temporary
mats, necessary to construct the linear transportation project. Appropriate measures must be
taken to maintain normal downstream flows and minimize flooding to the maximum extent
practicable, when temporary structures, work, and discharges of dredged or fill material,
including cofferdams, are necessary for construction activities, access fills, or dewatering of
construction sites. Temporary fills must consist of materials, and be placed in a manner, that
will not be eroded by expected high flows. Temporary fills must be removed in their entirety
and the affected areas returned to pre-construction elevations. The areas affected by
temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district engineer
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10-
acre; or (2) there is a discharge of dredged or fill material in a special aquatic site, including
wetlands. (See general condition 32.) (Authorities: Sections 10 and 404)

Note 1: For linear transportation projects crossing a single waterbody more than one time at
separate and distant locations, or multiple waterbodies at separate and distant locations, each
crossing is considered a single and complete project for purposes of NWP authorization.
Linear transportation projects must comply with 33 CFR 330.6(d).

Note 2: Some discharges of dredged or fill material for the construction of farm roads or forest
roads, or temporary roads for moving mining equipment, may qualify for an exemption under
Section 404(f) of the Clean Water Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that require pre-construction notification, the PCN must include
any other NWP(s), regional general permit(s), or individual permit(s) used or intended to be
used to authorize any part of the proposed project or any related activity, including other
separate and distant crossings that require Department of the Army authorization but do not
require pre-construction notification (see paragraph (b)(4) of general condition 32). The district
engineer will evaluate the PCN in accordance with Section D, “District Engineer’s Decision.”
The district engineer may require mitigation to ensure that the authorized activity results in no
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Nationwide Permit 14 - Activities, Regional Conditions, General Conditions, and Definitions

more than minimal individual and cumulative adverse environmental effects (see general
condition 23).

GENERAL CONDITIONS

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as applicable, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees should
contact the appropriate Corps district office to determine if regional conditions have been
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district
office to determine the status of Clean Water Act Section 401 water quality certification and/or
Coastal Zone Management Act consistency for an NWP. Every person who may wish to obtain
permit authorization under one or more NWPs, or who is currently relying on an existing or
prior permit authorization under one or more NWPs, has been and is on notice that all of the
provisions of 33 CFR 330.1 through 330.6 apply to every NWP authorization. Note especially
33 CFR 330.5 relating to the modification, suspension, or revocation of any NWP
authorization.

1. Navigation.

(a) No activity may cause more than a minimal adverse effect on navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or
otherwise, must be installed and maintained at the permittee’s expense on authorized facilities
in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized,
or if, in the opinion of the Secretary of the Army or his authorized representative, said structure
or work shall cause unreasonable obstruction to the free navigation of the navigable waters,
the permittee will be required, upon due notice from the Corps of Engineers, to remove,
relocate, or alter the structural work or obstructions caused thereby, without expense to the
United States. No claim shall be made against the United States on account of any such
removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the
movement of those aquatic species. If a bottomless culvert cannot be used, then the crossing
should be designed and constructed to minimize adverse effects to aquatic life movements.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided
to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.
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5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless
the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48, or
is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies,
asphalt, etc.). Material used for construction or discharged must be free from toxic pollutants in
toxic amounts (see section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects from Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction
course, condition, capacity, and location of open waters must be maintained for each activity,
including stream channelization, storm water management activities, and temporary and
permanent road crossings, except as provided below. The activity must be constructed to
withstand expected high flows. The activity must not restrict or impede the passage of normal
or high flows unless the primary purpose of the activity is to impound water or manage high
flows. The activity may alter the pre-construction course, condition, capacity, and location of
open waters if it benefits the aquatic environment (e.g., stream restoration or relocation
activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or
other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or high
tide line, must be permanently stabilized at the earliest practicable date. Permittees are
encouraged to perform work within waters of the United States during periods of low-flow or
no-flow, or during low tides.

13. Removal of Structures and Fills. Temporary structures must be removed, to the
maximum extent practicable, after their use has been discontinued. Temporary fills must be
removed in their entirety and the affected areas returned to pre-construction elevations. The
affected areas must be revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project. The
same NWP cannot be used more than once for the same single and complete project.

3
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16. Wild and Scenic Rivers.

(@) No NWP activity may occur in a component of the National Wild and Scenic River System,
or in a river officially designated by Congress as a “study river” for possible inclusion in the
system while the river is in an official study status, unless the appropriate Federal agency with
direct management responsibility for such river, has determined in writing that the proposed
activity will not adversely affect the Wild and Scenic River designation or study status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic River
System, or in a river officially designated by Congress as a “study river” for possible inclusion
in the system while the river is in an official study status, the permittee must submit a pre-
construction notification (see general condition 32). The district engineer will coordinate the
PCN with the Federal agency with direct management responsibility for that river. Permittees
shall not begin the NWP activity until notified by the district engineer that the Federal agency
with direct management responsibility for that river has determined in writing that the proposed
NWP activity will not adversely affect the Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal land
management agency responsible for the designated Wild and Scenic River or study river (e.g.,
National Park Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish and
Wildlife Service). Information on these rivers is also available at: http://www.rivers.gov/.

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, but
not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species.

(a) No activity is authorized under any NWP which is likely to directly or indirectly jeopardize
the continued existence of a threatened or endangered species or a species proposed for such
designation, as identified under the Federal Endangered Species Act (ESA), or which will
directly or indirectly destroy or adversely modify the critical habitat of such species. No activity
is authorized under any NWP which “may affect” a listed species or critical habitat unless ESA
section 7 consultation addressing the consequences of the proposed activity on listed species
or critical habitat has been completed. See 50 CFR 402.02 for the definition of “effects of the
action” for the purposes of ESA section 7 consultation, as well as 50 CFR 402.17, which
provides further explanation under ESA section 7 regarding “activities that are reasonably
certain to occur” and “consequences caused by the proposed action.”

(b) Federal agencies should follow their own procedures for complying with the requirements
of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is required for the
proposed activity, the Federal permittee must provide the district engineer with the appropriate
documentation to demonstrate compliance with those requirements. The district engineer will
verify that the appropriate documentation has been submitted. If the appropriate
documentation has not been submitted, additional ESA section 7 consultation may be
necessary for the activity and the respective federal agency would be responsible for fulfilling
its obligation under section 7 of the ESA.

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if
any listed species or designated critical habitat might be affected or is in the vicinity of the
activity, or if the activity is located in designated critical habitat, and shall not begin work on the
activity until notified by the district engineer that the requirements of the ESA have been

satisfied and that the activity is authorized. For activities that might affect Federally-listed
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endangered or threatened species or designated critical habitat, the pre-construction
notification must include the name(s) of the endangered or threatened species that might be
affected by the proposed activity or that utilize the designated critical habitat that might be
affected by the proposed activity. The district engineer will determine whether the proposed
activity “may affect” or will have “no effect” to listed species and designated critical habitat and
will notify the non- Federal applicant of the Corps’ determination within 45 days of receipt of a
complete pre-construction notification. For activities where the non-Federal applicant has
identified listed species or critical habitat that might be affected or is in the vicinity of the
activity, and has so notified the Corps, the applicant shall not begin work until the Corps has
provided notification that the proposed activity will have “no effect” on listed species or critical
habitat, or until ESA section 7 consultation has been completed. If the non-Federal applicant
has not heard back from the Corps within 45 days, the applicant must still wait for notification
from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district engineer
may add species specific permit conditions to the NWPs.

(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g.,
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
FWS or the NMFS, the Endangered Species Act prohibits any person subject to the jurisdiction
of the United States to take a listed species, where "take" means to harass, harm, pursue,
hunt, shoot, wound, Kkill, trap, capture, or collect, or to attempt to engage in any such conduct.
The word “harm” in the definition of “take" means an act which actually kills or injures wildlife.
Such an act may include significant habitat modification or degradation where it actually kills or
injures wildlife by significantly impairing essential behavioral patterns, including breeding,
feeding or sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit with
an approved Habitat Conservation Plan for a project or a group of projects that includes the
proposed NWP activity, the non-federal applicant should provide a copy of that ESA section
10(a)(1)(B) permit with the PCN required by paragraph (c) of this general condition. The district
engineer will coordinate with the agency that issued the ESA section 10(a)(1)(B) permit to
determine whether the proposed NWP activity and the associated incidental take were
considered in the internal ESA section 7 consultation conducted for the ESA section
10(a)(1)(B) permit. If that coordination results in concurrence from the agency that the
proposed NWP activity and the associated incidental take were considered in the internal ESA
section 7 consultation for the ESA section 10(a)(1)(B) permit, the district engineer does not
need to conduct a separate ESA section 7 consultation for the proposed NWP activity. The
district engineer will notify the non-federal applicant within 45 days of receipt of a complete
pre- construction notification whether the ESA section 10(a)(1)(B) permit covers the proposed
NWP activity or whether additional ESA section 7 consultation is required.

(9) Information on the location of threatened and endangered species and their critical habitat
can be obtained directly from the offices of the FWS and NMFS or their worldwide Web pages
at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.nmfs.noaa.gov/pr/species/esal respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring
that an action authorized by NWP complies with the Migratory Bird Treaty Act and the Bald
and Golden Eagle Protection Act. The permittee is responsible for contacting the appropriate

local office of the U.S. Fish and Wildlife Service to determine what measures, if any, are
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necessary or appropriate to reduce adverse effects to migratory birds or eagles, including
whether "incidental take" permits are necessary and available under the Migratory Bird Treaty
Act or Bald and Golden Eagle Protection Act for a particular activity.

20. Historic Properties.

(a) No activity is authorized under any NWP which may have the potential to cause effects to
properties listed, or eligible for listing, in the National Register of Historic Places until the
requirements of Section 106 of the National Historic Preservation Act (NHPA) have been
satisfied.

(b) Federal permittees should follow their own procedures for complying with the requirements
of section 106 of the National Historic Preservation Act (see 33 CFR 330.4(g)(1)). If pre-
construction notification is required for the proposed NWP activity, the Federal permittee must
provide the district engineer with the appropriate documentation to demonstrate compliance
with those requirements. The district engineer will verify that the appropriate documentation
has been submitted. If the appropriate documentation is not submitted, then additional
consultation under section 106 may be necessary. The respective federal agency is
responsible for fulfilling its obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if
the NWP activity might have the potential to cause effects to any historic properties listed on,
determined to be eligible for listing on, or potentially eligible for listing on the National Register
of Historic Places, including previously unidentified properties. For such activities, the pre-
construction notification must state which historic properties might have the potential to be
affected by the proposed NWP activity or include a vicinity map indicating the location of the
historic properties or the potential for the presence of historic properties. Assistance regarding
information on the location of, or potential for, the presence of historic properties can be sought
from the State Historic Preservation Officer, Tribal Historic Preservation Officer, or designated
tribal representative, as appropriate, and the National Register of Historic Places (see 33 CFR
330.4(g)). When reviewing pre-construction notifications, district engineers will comply with the
current procedures for addressing the requirements of section 106 of the National Historic
Preservation Act. The district engineer shall make a reasonable and good faith effort to carry
out appropriate identification efforts commensurate with potential impacts, which may include
background research, consultation, oral history interviews, sample field investigation, and/or
field survey. Based on the information submitted in the PCN and these identification efforts, the
district engineer shall determine whether the proposed NWP activity has the potential to cause
effects on the historic properties. Section 106 consultation is not required when the district
engineer determines that the activity does not have the potential to cause effects on historic
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district
engineer determines that the activity has the potential to cause effects on historic properties.
The district engineer will conduct consultation with consulting parties identified under 36 CFR
800.2(c) when he or she makes any of the following effect determinations for the purposes of
section 106 of the NHPA: no historic properties affected, no adverse effect, or adverse effect.

(d) Where the non-Federal applicant has identified historic properties on which the proposed
NWP activity might have the potential to cause effects and has so notified the Corps, the non-
Federal applicant shall not begin the activity until notified by the district engineer either that the
activity has no potential to cause effects to historic properties or that NHPA section 106
consultation has been completed. For non-federal permittees, the district engineer will notify
the prospective permittee within 45 days of receipt of a complete pre-construction notification

whether NHPA section 106 consultation is required. If NHPA section 106 consultation is
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required, the district engineer will notify the non-Federal applicant that he or she cannot begin
the activity until section 106 consultation is completed. If the non-Federal applicant has not
heard back from the Corps within 45 days, the applicant must still wait for notification from the
Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the
applicant. If circumstances justify granting the assistance, the Corps is required to notify the
ACHP and provide documentation specifying the circumstances, the degree of damage to the
integrity of any historic properties affected, and proposed mitigation. This documentation must
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic properties on tribal lands or affects properties of
interest to those tribes, and other parties known to have a legitimate interest in the impacts to
the permitted activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. Permittees that discover any
previously unknown historic, cultural or archeological remains and artifacts while
accomplishing the activity authorized by NWP, they must immediately notify the district
engineer of what they have found, and to the maximum extent practicable, avoid construction
activities that may affect the remains and artifacts until the required coordination has been
completed. The district engineer will initiate the Federal, Tribal, and state coordination required
to determine if the items or remains warrant a recovery effort or if the site is eligible for listing in
the National Register of Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-managed
marine sanctuaries and marine monuments, and National Estuarine Research Reserves. The
district engineer may designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not authorized
by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 57 and 5258 for
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38,

and 54, notification is required in accordance with general condition 32, for any activity
proposed by permittees in the designated critical resource waters including wetlands adjacent
to those waters. The district engineer may authorize activities under these NWPs only after
she or he determines that the impacts to the critical resource waters will be no more than
minimal.

23. Mitigation. The district engineer will consider the following factors when determining
appropriate and practicable mitigation necessary to ensure that the individual and cumulative

adverse environmental effects are no more than minimal:
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(a) The activity must be designed and constructed to avoid and minimize adverse effects,
both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating for
resource losses) will be required to the extent necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland
losses that exceed 110-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse environmental effects of the proposed activity are
no more than minimal, and provides an activity-specific waiver of this requirement. For wetland
losses of 110-acre or less that require pre-construction notification, the district engineer may
determine on a case-by-case basis that compensatory mitigation is required to ensure that the
activity results in only minimal adverse environmental effects.

(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all losses of
stream bed that exceed 1/103/100-acre and require pre-construction notification, unless the
district engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse environmental effects of the proposed activity are
no more than minimal, and provides an activity-specific waiver of this requirement. This
compensatory mitigation requirement may be satisfied through the restoration or enhancement
of riparian areas next to streams in accordance with paragraph (e) of this general condition.
For losses of stream bed of 1/103/100-acre or less that require pre- construction notification,
the district engineer may determine on a case-by-case basis that compensatory mitigation is
required to ensure that the activity results in only minimal adverse environmental effects.
Compensatory mitigation for losses of streams should be provided, if practicable, through
stream rehabilitation, enhancement, or preservation since streams are difficult-to- replace
resources (see 33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for NWP activities in or near streams or other open waters
will normally include a requirement for the restoration or enhancement, maintenance, and legal
protection (e.g., conservation easements) of riparian areas next to open waters. In some
cases, the restoration or maintenance/protection of riparian areas may be the only
compensatory mitigation required. If restoring riparian areas involves planting vegetation, only
native species should be planted. The width of the required riparian area will address
documented water quality or aquatic habitat loss concerns. Normally, the riparian area will be
25 to 50 feet wide on each side of the stream, but the district engineer may require slightly
wider riparian areas to address documented water quality or habitat loss concerns. If it is not
possible to restore or maintain/protect a riparian area on both sides of a stream, or if the
waterbody is a lake or coastal waters, then restoring or maintaining/protecting a riparian area
along a single bank or shoreline may be sufficient. Where both wetlands and open waters exist
on the project site, the district engineer will determine the appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic
environment on a watershed basis. In cases where riparian areas are determined to be the
most appropriate form of minimization or compensatory mitigation, the district engineer may
waive or reduce the requirement to provide wetland compensatory mitigation for wetland
losses.
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(f) Compensatory mitigation projects provided to offset losses of aquatic resources must
comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results
in no more than minimal adverse environmental effects. For the NWPs, the preferred
mechanism for providing compensatory mitigation is mitigation bank credits or in-lieu fee
program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate number and
type of mitigation bank or in-lieu credits are not available at the time the PCN is submitted
to the district engineer, the district engineer may approve the use of permittee- responsible
mitigation.

(2) The amount of compensatory mitigation required by the district engineer must be
sufficient to ensure that the authorized activity results in no more than minimal individual
and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 CFR
332.3(f)).

(3) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, aquatic resource restoration should be the first compensatory
mitigation option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective permittee is
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may
be used by the district engineer to make the decision on the NWP verification request, but a
final mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2)
through (14) must be approved by the district engineer before the permittee begins work in
waters of the United States, unless the district engineer determines that prior approval of
the final mitigation plan is not practicable or not necessary to ensure timely completion of
the required compensatory mitigation (see 33 CFR 332.3(k)(3)). If permittee-responsible
mitigation is the proposed option, and the proposed compensatory mitigation site is located
on land in which another federal agency holds an easement, the district engineer will
coordinate with that federal agency to determine if proposed compensatory mitigation
project is compatible with the terms of the easement.

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the mitigation
plan needs to address only the baseline conditions at the impact site and the number of
credits to be provided (see 33 CFR 332.4(c)(1)(ii)).

(6) Compensatory mitigation requirements (e.g., resource type and amount to be provided
as compensatory mitigation, site protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the NWP authorization,
instead of components of a compensatory mitigation plan (see 33 CFR 332.4(c)(1)(ii)).

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by the
acreage limits of the NWPs. For example, if an NWP has an acreage limit of 12-acre, it cannot
be used to authorize any NWP activity resulting in the loss of greater than 1/2-acre of waters of
the United States, even if compensatory mitigation is provided that replaces or restores some
of the lost waters. However, compensatory mitigation can and should be used, as necessary,
to ensure that an NWP activity already meeting the established acreage limits also satisfies the
no more than minimal impact requirement for the NWPs.
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(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or permittee-
responsible mitigation. When developing a compensatory mitigation proposal, the permittee
must consider appropriate and practicable options consistent with the framework at 33 CFR
332.3(b). For activities resulting in the loss of marine or estuarine resources, permittee-
responsible mitigation may be environmentally preferable if there are no mitigation banks or in-
lieu fee programs in the area that have marine or estuarine credits available for sale or transfer
to the permittee. For permittee-responsible mitigation, the special conditions of the NWP
verification must clearly indicate the party or parties responsible for the implementation and
performance of the compensatory mitigation project, and, if required, its long-term
management.

(i) Where certain functions and services of waters of the United States are permanently
adversely affected by a regulated activity, such as discharges of dredged or fill material into
waters of the United States that will convert a forested or scrub-shrub wetland to an
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be
required to reduce the adverse environmental effects of the activity to the no more than
minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that
the structures comply with established state or federal, dam safety criteria or have been
designed by qualified persons. The district engineer may also require documentation that the
design has been independently reviewed by similarly qualified persons, and appropriate
modifications made to ensure safety.

25. Water Quality.

(a) Where the certifying authority (state, authorized tribe, or EPA, as appropriate) has not
previously certified compliance of an NWP with CWA section 401, a CWA section 401 water
quality certification for the proposed discharge must be obtained or waived (see 33 CFF
330.4(c)). If the permittee cannot comply with all of the conditions of a water quality
certification previously issued by certifying authority for the issuance of the NWP, then the
permittee must obtain a water quality certification or waiver for the proposed discharge in order
for the activity to be authorized by an NWP.

(b) If the NWP activity requires pre-construction notification and the certifying authority has
not previously certified compliance of an NWP with CWA section 401, the proposed discharge
is not authorized by an NWP until water quality certification is obtained or waived. If the
certifying authority issues a water quality certification for the proposed discharge, the permittee
must submit a copy of the certification to the district engineer. The discharge is not authorized
by an NWP until the district engineer has notified the permittee that the water quality
certification requirement has been satisfied by the issuance of a water quality certification or a
waiver.

(c) The district engineer or certifying authority may require additional water quality
management measures to ensure that the authorized activity does not result in more than
minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously received

a state coastal zone management consistency concurrence, an individual state coastal zone

management consistency concurrence must be obtained, or a presumption of concurrence

must occur (see 33 CFR 330.4(d)). If the permittee cannot comply with all of the conditions of a
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coastal zone management consistency concurrence previously issued by the state, then the
permittee must obtain an individual coastal zone management consistency concurrence or
presumption of concurrence in order for the activity to be authorized by an NWP. The district
engineer or a state may require additional measures to ensure that the authorized activity is
consistent with state coastal zone management requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in
its CWA section 401 Water Quality Certification, or by the state in its Coastal Zone
Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is authorized, subject to the following restrictions:

(a) If only one of the NWPs used to authorize the single and complete project has a specified
acreage limit, the acreage loss of waters of the United States cannot exceed the acreage limit
of the NWP with the highest specified acreage limit. For example, if a road crossing over tidal
waters is constructed under NWP 14, with associated bank stabilization authorized by NWP
13, the maximum acreage loss of waters of the United States for the total project cannot
exceed 1/3-acre.

(b) If one or more of the NWPs used to authorize the single and complete project has
specified acreage limits, the acreage loss of waters of the United States authorized by those
NWPs cannot exceed their respective specified acreage limits. For example, if a commercial
development is constructed under NWP 39, and the single and complete project includes the
filling of an upland ditch authorized by NWP 46, the maximum acreage loss of waters of the
United States for the commercial development under NWP 39 cannot exceed 12-acre, and the
total acreage loss of waters of United States due to the NWP 39 and 46 activities cannot
exceed 1 acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district
office to validate the transfer. A copy of the nationwide permit verification must be attached to
the letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at the
time the property is transferred, the terms and conditions of this nationwide permit,

including any special conditions, will continue to be binding on the new owner(s) of the
property. To validate the transfer of this nationwide permit and the associated liabilities
associated with compliance with its terms and conditions, have the transferee sign and

date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter from
the Corps must provide a signed certification documenting completion of the authorized activity
and implementation of any required compensatory mitigation. The success of any required

permittee-responsible mitigation, including the achievement of ecological performance
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standards, will be addressed separately by the district engineer. The Corps will provide the
permittee the certification document with the NWP verification letter. The certification
document will include:

(a) A statement that the authorized activity was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification
must include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee
secured the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the activity and mitigation. The
completed certification document must be submitted to the district engineer within 30 days of
completion of the authorized activity or the implementation of any required compensatory
mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP activity
also requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter or
temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally
authorized Civil Works project (a “USACE project”), the prospective permittee must submit a
pre-construction notification. See paragraph (b)(10) of general condition 32. An activity that
requires section 408 permission and/or review is not authorized by an NWP until the
appropriate Corps office issues the section 408 permission or completes its review to alter,
occupy, or use the USACE project, and the district engineer issues a written NWP verification.

32. Pre-Construction Notification.

(a) Timing. Where required by the terms of the NWP, the permittee must notify the district
engineer by submitting a pre-construction notification (PCN) as early as possible. The district
engineer must determine if the PCN is complete within 30 calendar days of the date of receipt
and, if the PCN is determined to be incomplete, notify the prospective permittee within that 30
day period to request the additional information necessary to make the PCN complete. The
request must specify the information needed to make the PCN complete. As a general rule,
district engineers will request additional information necessary to make the PCN complete only
once. However, if the prospective permittee does not provide all of the requested information,
then the district engineer will notify the prospective permittee that the PCN is still incomplete
and the PCN review process will not commence until all of the requested information has been
received by the district engineer. The prospective permittee shall not begin the activity until
either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete
PCN and the prospective permittee has not received written notice from the district or
division engineer. However, if the permittee was required to notify the Corps pursuant to
general condition 18 that listed species or critical habitat might be affected or are in the
vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the
activity might have the potential to cause effects to historic properties, the permittee

cannot begin the activity until receiving written notification from the Corps that there is “no
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effect” on listed species or “no potential to cause effects” on historic properties, or that
any consultation required under Section 7 of the Endangered Species Act (see 33 CFR
330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR
330.4(g)) has been completed. If the proposed activity requires a written waiver to exceed
specified limits of an NWP, the permittee may not begin the activity until the district
engineer issues the waiver. If the district or division engineer notifies the permittee in
writing that an individual permit is required within 45 calendar days of receipt of a complete
PCN, the permittee cannot begin the activity until an individual permit has been obtained.
Subsequently, the permittee’s right to proceed under the NWP may be modified,
suspended, or revoked only in accordance with the pr set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the
following information:

(1) Name, address and telephone numbers of the prospective permittee;
(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to
authorize the proposed activity;

4)
(i) A description of the proposed activity; the activity’s purpose; direct and indirect
adverse environmental effects the activity would cause, including the anticipated
amount of loss of wetlands, other special aquatic sites, and other waters expected to
result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a
description of any proposed mitigation measures intended to reduce the adverse
environmental effects caused by the proposed activity; and any other NWP(s), regional
general permit(s), or individual permit(s) used or intended to be used to authorize any
part of the proposed project or any related activity, including other separate and distant
crossings for linear projects that require Department of the Army authorization but do
not require pre-construction notification. The description of the proposed activity and
any proposed mitigation measures should be sufficiently detailed to allow the district
engineer to determine that the adverse environmental effects of the activity will be no
more than minimal and to determine the need for compensatory mitigation or other
mitigation measures.

(ii) For linear projects where one or more single and complete crossings require pre-
construction notification, the PCN must include the quantity of anticipated losses of
wetlands, other special aquatic sites, and other waters for each single and complete
crossing of those wetlands, other special aquatic sites, and other waters (including
those single and complete crossings authorized by an NWP but do not require PCNs).
This information will be used by the district engineer to evaluate the cumulative adverse
environmental effects of the proposed linear project and does not change those non-
PCN NWP activities into NWP PCNs.

(iii) Sketches should be provided when necessary to show that the activity complies with
the terms of the NWP. (Sketches usually clarify the activity and when provided results in
a quicker decision. Sketches should contain sufficient detail to provide an illustrative
description of the proposed activity (e.g., a conceptual plan), but do not need to be
detailed engineering plans).
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(5) The PCN must include a delineation of wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, and perennial and intermittent streams, on the project
site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic
sites and other waters on the project site, but there may be a delay if the Corps does the
delineation, especially if the project site is large or contains many wetlands, other special
aquatic sites, and other waters. Furthermore, the 45-day period will not start until the
delineation has been submitted to or completed by the Corps, as appropriate.

(6) If the proposed activity will result in the loss of greater than 1410-acre of wetlands or
3100-acre of stream bed and a PCN is required, the prospective permittee must submit a
statement describing how the mitigation requirement will be satisfied, or explaining why
the adverse environmental effects are no more than minimal and why compensatory
mitigation should not be required. As an alternative, the prospective permittee may submit
a conceptual or detailed mitigation plan.

(7) For non-federal permittees, if any listed species (or species proposed for listing) or
designated critical habitat (or critical habitat proposed for such designation) might be
affected or is in the vicinity of the activity, or if the activity is located in designated critical
habitat (or critical habitat proposed for such designation), the PCN must include the
name(s) of those endangered or threatened species (or species proposed for listing) that
might be affected by the proposed activity or utilize the designated critical habitat (or
critical habitat proposed for such designation) that might be affected by the proposed
activity. For NWP activities that require pre-construction notification, Federal permittees
must provide documentation demonstrating compliance with the Endangered Species Act.

(8) For non-federal permittees, if the NWP activity might have the potential to cause
effects to a historic property listed on, determined to be eligible for listing on, or potentially
eligible for listing on, the National Register of Historic Places, the PCN must state which
historic property might have the potential to be affected by the proposed activity or include
a vicinity map indicating the location of the historic property. For NWP activities that
require pre-construction notification, Federal permittees must provide documentation
demonstrating compliance with section 106 of the National Historic Preservation Act.

(9) For an activity that will occur in a component of the National Wild and Scenic River
System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the PCN must identify
the Wild and Scenic River or the “study river” (see general condition 16); and

(10) For an NWP activity that requires permission from, or review by, the Corps pursuant
to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or use a U.S.
Army Corps of Engineers federally authorized civil works project, the pre-construction
notification must include a statement confirming that the project proponent has submitted a
written request for section 408 permission from, or review by, the Corps office having
jurisdiction over that USACE project.

(c) Form of Pre-Construction Notification: The nationwide permit pre-construction notification
form (Form ENG 6082) should be used for NWP PCNs. A letter containing the required
information may also be used. Applicants may provide electronic files of PCNs and supporting
materials if the district engineer has established tools and procedures for electronic submittals.

(d) Agency Coordination:
14
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(1) The district engineer will consider any comments from Federal and state agencies
concerning the proposed activity’s compliance with the terms and conditions of the NWPs
and the need for mitigation to reduce the activity’s adverse environmental effects so that
they are no more than minimal.

(2) Agency coordination is required for:

(i) All NWP activities that require pre-construction notification and result in the loss of
greater than 12-acre of waters of the United States;

(i) NWP 13 activities in excess of 500 linear feet, fills greater than one cubic yard per
running foot, or involve discharges of dredged or fill material into special aquatic sites;
and

(iil) NWP 54 activities in excess of 500 linear feet, or that extend into the waterbody
more than 30 feet from the mean low water line in tidal waters or the ordinary high
water mark in the Great Lakes.

(3) When agency coordination is required, the district engineer will immediately provide
(e.g., via email, facsimile transmission, overnight mail, or other expeditious manner) a
copy of the complete PCN to the appropriate Federal or state offices (FWS, state natural
resource or water quality agency, EPA, and, if appropriate, the NMFS). With the exception
of NWP 37, these agencies will have 10 calendar days from the date the material is
transmitted to notify the district engineer via telephone, facsimile transmission, or email
that they intend to provide substantive, site-specific comments. The comments must
explain why the agency believes the adverse environmental effects will be more than
minimal. If so, contacted by an agency, the district engineer will wait an additional 15
calendar days before making a decision on the pre- construction notification. The district
engineer will fully consider agency comments received within the specified time frame
concerning the proposed activity’s compliance with the terms and conditions of the NWPs,
including the need for mitigation to ensure that the net adverse environmental effects of
the proposed activity are no more than minimal. The district engineer will provide no
response to the resource agency, except as provided below. The district engineer will
indicate in the administrative record associated with each pre-construction notification that
the resource agencies’ concerns were considered. For NWP 37, the emergency
watershed protection and rehabilitation activity may proceed immediately in cases where
there is an unacceptable hazard to life or a significant loss of property or economic
hardship will occur. The district engineer will consider any comments received to decide
whether the NWP 37 authorization should be modified, suspended, or revoked in
accordance with the procedures at 33 CFR 330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any
Essential Fish Habitat conservation recommendations, as required by section 305(b)(4)(B)
of the Magnuson-Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of pre-construction notifications to expedite agency coordination.
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DISTRICT ENGINEER’S DECISION

1. In reviewing the PCN for the proposed activity, the district engineer will determine whether
the activity authorized by the NWP will result in more than minimal individual or cumulative
adverse environmental effects or may be contrary to the public interest. If a project proponent
requests authorization by a specific NWP, the district engineer should issue the NWP
verification for that activity if it meets the terms and conditions of that NWP, unless he or she
determines, after considering mitigation, that the proposed activity will result in more than
minimal individual and cumulative adverse effects on the aquatic environment and other
aspects of the public interest and exercises discretionary authority to require an individual
permit for the proposed activity. For a linear project, this determination will include an
evaluation of the single and complete crossings of waters of the United States that require
PCNs to determine whether they individually satisfy the terms and conditions of the NWP(s),
as well as the cumulative effects caused by all of the crossings of waters of the United States
authorized by an NWP. If an applicant requests a waiver of an applicable limit, as provided for
in NWPs 13, 36, or 54, the district engineer will only grant the waiver upon a written
determination that the NWP activity will result in only minimal individual and cumulative
adverse environmental effects.

2. When making minimal adverse environmental effects determinations the district engineer
will consider the direct and indirect effects caused by the NWP activity. He or she will also
consider the cumulative adverse environmental effects caused by activities authorized by an
NWP and whether those cumulative adverse environmental effects are no more than minimal.
The district engineer will also consider site specific factors, such as the environmental setting
in the vicinity of the NWP activity, the type of resource that will be affected by the NWP activity,
the functions provided by the aquatic resources that will be affected by the NWP activity, the
degree or magnitude to which the aquatic resources perform those functions, the extent that
aquatic resource functions will be lost as a result of the NWP activity (e.g., partial or complete
loss), the duration of the adverse effects (temporary or permanent), the importance of the
aquatic resource functions to the region (e.g., watershed or ecoregion), and mitigation required
by the district engineer. If an appropriate functional or condition assessment method is
available and practicable to use, that assessment method may be used by the district engineer
to assist in the minimal adverse environmental effects determination. The district engineer may
add case-specific special conditions to the NWP authorization to address site-specific
environmental concerns.

3. If the proposed activity requires a PCN and will result in a loss of greater than 110-acre of
wetlands or 3/100-acre of stream bed, the prospective permittee should submit a mitigation
proposal with the PCN. Applicants may also propose compensatory mitigation for NWP
activities with smaller impacts, or for impacts to other types of waters. The district engineer will
consider any proposed compensatory mitigation or other mitigation measures the applicant
has included in the proposal in determining whether the net adverse environmental effects of
the proposed activity are no more than minimal. The compensatory mitigation proposal may be
either conceptual or detailed. If the district engineer determines that the activity complies with
the terms and conditions of the NWP and that the adverse environmental effects are no more
than minimal, after considering mitigation, the district engineer will notify the permittee and
include any activity-specific conditions in the NWP verification the district engineer deems
necessary. Conditions for compensatory mitigation requirements must comply with the
appropriate provisions at 33 CFR 332.3(k). The district engineer must approve the final
mitigation plan before the permittee commences work in waters of the United States, unless
the district engineer determines that prior approval of the final mitigation plan is not practicable
or not necessary to ensure timely completion of the required compensatory mitigation. If the
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prospective permittee elects to submit a compensatory mitigation plan with the PCN, the
district engineer will expeditiously review the proposed compensatory mitigation plan. The
district engineer must review the proposed compensatory mitigation plan within 45 calendar
days of receiving a complete PCN and determine whether the proposed mitigation would
ensure that the NWP activity results in no more than minimal adverse environmental effects. If
the net adverse environmental effects of the NWP activity (after consideration of the mitigation
proposal) are determined by the district engineer to be no more than minimal, the district
engineer will provide a timely written response to the applicant. The response will state that the
NWP activity can proceed under the terms and conditions of the NWP, including any activity-
specific conditions added to the NWP authorization by the district engineer.

4. If the district engineer determines that the adverse environmental effects of the proposed
activity are more than minimal, then the district engineer will notify the applicant either:

(a) That the activity does not qualify for authorization under the NWP and instruct the applicant
on the procedures to seek authorization under an individual permit;

(b) that the activity is authorized under the NWP subject to the applicant’s submission of a
mitigation plan that would reduce the adverse environmental effects so that they are no more
than minimal; or

(c) that the activity is authorized under the NWP with specific modifications or conditions.
Where the district engineer determines that mitigation is required to ensure no more than
minimal adverse environmental effects, the activity will be authorized within the 45-day PCN
period (unless additional time is required to comply with general conditions 18, 20, and/or 31),
with activity-specific conditions that state the mitigation requirements. The authorization will
include the necessary conceptual or detailed mitigation plan or a requirement that the applicant
submit a mitigation plan that would reduce the adverse environmental effects so that they are
no more than minimal. When compensatory mitigation is required, no work in waters of the
United States may occur until the district engineer has approved a specific mitigation plan or
has determined that prior approval of a final mitigation plan is not practicable or not necessary
to ensure timely completion of the required compensatory mitigation.

FURTHER INFORMATION

1. District engineers have authority to determine if an activity complies with the terms and
conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits, approvals, or
authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project (see
general condition 31).

DEFINITIONS
Best management practices (BMPs): Policies, practices, procedures, or structures

implemented to mitigate the adverse environmental effects on surface water quality resulting
from development. BMPs are categorized as structural or non-structural.

Compensatory mitigation: The restoration (re-establishment or rehabilitation), establishment

(creation), enhancement, and/or in certain circumstances preservation of aquatic resources for
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the purposes of offsetting unavoidable adverse impacts which remain after all appropriate and
practicable avoidance and minimization has been achieved.

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to
essentially require reconstruction.

Direct effects: Effects that are caused by the activity and occur at the same time and place.

Discharge: The term “discharge” means any discharge of dredged or fill material into waters of
the United States.

Ecological reference: A model used to plan and design an aquatic habitat and riparian area
restoration, enhancement, or establishment activity under NWP 27. An ecological reference
may be based on the structure, functions, and dynamics of an aquatic habitat type or a riparian
area type that currently exists in the region where the proposed NWP 27 activity is located.
Alternatively, an ecological reference may be based on a conceptual model for the aquatic
habitat type or riparian area type to be restored, enhanced, or established as a result of the
proposed NWP 27 activity. An ecological reference takes into account the range of variation of
the aquatic habitat type or riparian area type in the region.

Enhancement: The manipulation of the physical, chemical, or biological characteristics of an
aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s).
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to
a decline in other aquatic resource function(s). Enhancement does not result in a gain in
aquatic resource area.

Establishment (creation): The manipulation of the physical, chemical, or biological
characteristics present to develop an aquatic resource that did not previously exist at an
upland site. Establishment results in a gain in aquatic resource area.

High Tide Line: The line of intersection of the land with the water’s surface at the maximum
height reached by a rising tide. The high tide line may be determined, in the absence of actual
data, by a line of oil or scum along shore objects, a more or less continuous deposit of fine
shell or debris on the foreshore or berm, other physical markings or characteristics, vegetation
lines, tidal gages, or other suitable means that delineate the general height reached by a rising
tide. The line encompasses spring high tides and other high tides that occur with periodic
frequency but does not include storm surges in which there is a departure from the normal or
predicted reach of the tide due to the piling up of water against a coast by strong winds such
as those accompanying a hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including archaeological site),
building, structure, or other object included in, or eligible for inclusion in, the National

Register of Historic Places maintained by the Secretary of the Interior. This term includes
artifacts, records, and remains that are related to and located within such properties. The term
includes properties of traditional religious and cultural importance to an Indian tribe or Native
Hawaiian organization and that meet the National Register criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a single and complete non-linear
project in the Corps Regulatory Program. A project is considered to have independent utility if
it would be constructed absent the construction of other projects in the project area. Portions of
a multi-phase project that depend upon other phases of the project do not have independent
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utility. Phases of a project that would be constructed even if the other phases were not built
can be considered as separate single and complete projects with independent utility.

Indirect effects: Effects that are caused by the activity and are later in time or farther removed
in distance but are still reasonably foreseeable.

Loss of waters of the United States: Waters of the United States that are permanently
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity.
The loss of stream bed includes the acres of stream bed that are permanently adversely
affected by filling or excavation because of the regulated activity. Permanent adverse effects
include permanent discharges of dredged or fill material that change an aquatic area to dry
land, increase the bottom elevation of a waterbody, or change the use of a waterbody. The
acreage of loss of waters of the United States is a threshold measurement of the impact to
jurisdictional waters or wetlands for determining whether a project may qualify for an NWP; it is
not a net threshold that is calculated after considering compensatory mitigation that may be
used to offset losses of aquatic functions and services. Waters of the United States temporarily
filled, flooded, excavated, or drained, but restored to pre-construction contours and elevations
after construction, are not included in the measurement of loss of waters of the United States.
Impacts resulting from activities that do not require Department of the Army authorization, such
as activities eligible for exemptions under section 404(f) of the Clean Water Act, are not
considered when calculating the loss of waters of the United States.

Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of 1899. These
waters are defined at 33 CFR part 329.

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of
tidal waters. Non- tidal wetlands contiguous to tidal waters are located landward of the high
tide line (i.e., spring high tide line).

Open water: For purposes of the NWPs, an open water is any area that in a year with normal
patterns of precipitation has water flowing or standing above ground to the extent that an
ordinary high water mark can be determined. Aquatic vegetation within the area of flowing or
standing water is either non-emergent, sparse, or absent. Vegetated shallows are considered
to be open waters. Examples of “open waters” include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: The term ordinary high water mark means that line on the shore
established by the fluctuations of water and indicated by physical characteristics such as a
clear, natural line impressed on the bank, shelving, changes in the character of soil,
destruction of terrestrial vegetation, the presence of litter and debris, or other appropriate
means that consider the characteristics of the surrounding areas.

Perennial stream: A perennial stream has surface water flowing continuously year-round
during a typical year.

Practicable: Available and capable of being done after taking into consideration cost, existing
technology, and logistics in light of overall project purposes.

Pre-construction notification: A request submitted by the project proponent to the Corps for
confirmation that a particular activity is authorized by nationwide permit. The request may be a
permit application, letter, or similar document that includes information about the proposed
work and its anticipated environmental effects. Pre- construction notification may be required
by the terms and conditions of a nationwide permit, or by regional conditions. A pre-
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construction notification may be voluntarily submitted in cases where pre-construction
notification is not required and the project proponent wants confirmation that the activity is
authorized by nationwide permit.

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources by an
action in or near those aquatic resources. This term includes activities commonly associated
with the protection and maintenance of aquatic resources through the implementation of
appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic
resource area or functions.

Re-establishment: The manipulation of the physical, chemical, or biological characteristics of a
site with the goal of returning natural/historic functions to a former aquatic resource. Re-
establishment results in rebuilding a former aquatic resource and results in a gain in aquatic
resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a site
with the goal of repairing natural/historic functions to a degraded aquatic resource.
Rehabilitation results in a gain in aquatic resource function but does not result in a gain in
aquatic resource area.

Restoration: The manipulation of the physical, chemical, or biological characteristics of a site
with the goal of returning natural/historic functions to a former or degraded aquatic resource.
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two
categories: Re-establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient
sections of streams. Such stream sections are recognizable by their hydraulic characteristics.
The rapid movement of water over a course substrate in riffles results in a rough flow, a
turbulent surface, and high dissolved oxygen levels in the water. Pools are deeper areas
associated with riffles. A slower stream velocity, a streaming flow, a smooth surface, and a
finer substrate characterize pools.

Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through
which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a
variety of ecological functions and services and help improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase
shellfish production. Shellfish seed consists of immature individual shellfish or individual
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may
consist of shellfish shells, shell fragments, or other appropriate materials placed into waters for
shellfish habitat.

Single and complete linear project: A linear project is a project constructed for the purpose of
getting people, goods, or services from a point of origin to a terminal point, which often
involves multiple crossings of one or more waterbodies at separate and distant locations. The
term “single and complete project” is defined as that portion of the total linear project proposed
or accomplished by one owner/developer or partnership or other association of
owners/developers that includes all crossings of a single water of the United States (i.e., a
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single waterbody) at a specific location. For linear projects crossing a single or multiple
waterbodies several times at separate and distant locations, each crossing is considered a
single and complete project for purposes of NWP authorization. However, individual channels
in a braided stream or river, or individual arms of a large, irregularly shaped wetland or lake,
etc., are not separate waterbodies, and crossings of such features cannot be considered
separately.

Single and complete non-linear project: For non-linear projects, the term “single and complete
project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by one
owner/developer or partnership or other association of owners/developers. A single and
complete non-linear project must have independent utility (see definition of “independent
utility””). Single and complete non-linear projects may not be “piecemealed” to avoid the limits
in an NWP authorization.

Stormwater management: Stormwater management is the mechanism for controlling
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation,
and flooding and mitigating the adverse effects of changes in land use on the aquatic
environment.

Stormwater management facilities: Stormwater management facilities are those facilities,
including but not limited to, stormwater retention and detention ponds and best management
practices, which retain water for a period of time to control runoff and/or improve the quality
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other
pollutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the ordinary high water marks. The
substrate may be bedrock or inorganic particles that range in size from clay to boulders.
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not
considered part of the stream bed.

Stream channelization: The manipulation of a stream’s course, condition, capacity, or location
that causes more than minimal interruption of normal stream processes. A channelized
jurisdictional stream remains a water of the United States.

Structure: An object that is arranged in a definite pattern of organization. Examples of
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir,
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent
mooring structure, power transmission line, permanently moored floating vessel, piling, aid to
navigation, or any other manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. Tidal
waters rise and fall in a predictable and measurable rhythm or cycle due to the gravitational
pulls of the moon and sun. Tidal waters end where the rise and fall of the water surface can no
longer be practically measured in a predictable rhythm due to masking by other waters, wind,
or other effects. Tidal wetlands are located channelward of the high tide line.

Tribal lands: Any lands title to which is either: (1) Held in trust by the United States for the
benefit of any Indian tribe or individual; or (2) held by any Indian tribe or individual subject to
restrictions by the United States against alienation.

Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent sovereign
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authority, unextinguished aboriginal title, treaty, statute, judicial decisions, executive order or
agreement, and that give rise to legally enforceable remedies.

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1)
Guidelines. They are areas that are permanently inundated and under normal circumstances
have rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a
variety of vascular rooted plants in freshwater systems.

Waterbody: For purposes of the NWPs, a waterbody is a “water of the United States.” If a
wetland is adjacent to a waterbody determined to be a water of the United States, that
waterbody and any adjacent wetlands are considered together as a sing e aquatic unit (see 33
CFR 328.4(c)(2)).
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REGIONAL CONDITIONS:

The following Regional Conditions have been approved by the Wilmington District for the
Nationwide Permits (NWPs) published in the January 13, 2021, and December 27, 2021,
Federal Register (86 FR 2744 and 86 FR 73522) announcing the reissuance of 52 existing
(NWPs) and five new NWPs, as well as the reissuance of NWP general conditions and
definitions with some modifications.

A. EXCLUDED WATER AND/OR AREAS

The Corps has identified waters that will be excluded from the use of all NWP’s during certain
timeframes. These waters are:

1. Anadromous Fish Spawning Areas. Work in waters of the U.S. designated by either the
North Carolina Division of Marine Fisheries (NCDMF) or the North Carolina Wildlife Resources
Commission (NCWRC) as anadromous fish spawning areas are prohibited from February 15th
through June 30th, without prior written approval from the Corps and the appropriate wildlife
agencies (NCDMF, NCWRC and/or the National Marine Fisheries Service (NMFS)). Work in
waters of the U.S. designated by NCWRC as primary nursery areas in inland waters are
prohibited from February 15th through September 30th, without prior written approval from the
Corps and the appropriate wildlife agencies. Work in waters of the U.S. designated by NCDMF
as primary nursery areas shall be coordinated with NCDMF prior to being authorized by this
NWP. Coordination with NCDMF may result in a required construction moratorium during
periods of significant biological productivity or critical life stages.

2. Trout Waters Moratorium. Work in waters of the U.S. in the designated trout watersheds
of North Carolina are prohibited from October 15th through April 15th without prior written
approval from the NCWRC, or from the Eastern Band of Cherokee Indians (EBCI) Fisheries
and Wildlife Management (FWM) office if the project is located on EBCI trust land. (See
Section C.3. below for information on the designated trout watersheds).

3. Sturgeon Spawning Areas. No in-water work shall be conducted in waters of the U.S.
designated by the National Marine Fisheries Service as Atlantic sturgeon critical habitat from
February 1st through June 30th. No in-water work shall be conducted in waters of the U.S. in
the Roanoke River designated as Atlantic sturgeon critical habitat from February 1st through
June 30th, and August 1st through October 31st, without prior written approval from NMFS.

4. Submerged Aquatic Vegetation. Impacts to Submerged Aquatic Vegetation (SAV) are not
authorized by any NWP, except NWP 48, NWP 55 and NWP 56, unless Essential Fish Habitat
(EFH) consultation has been completed pursuant to the Magnuson-Stevens Fisheries
Conservation and Management Act (Magnuson-Stevens Act). Permittees shall submit a PCN
(See NWP General Condition 32) to the District Engineer prior to commencing the activity if the
project would affect SAV. The permittee may not begin work until notified by the Corps that the
requirements of the Magnuson-Stevens Act have been satisfied and that the activity is verified.

B. REGIONAL CONDITIONS APPLICABLE TO ALL NWP’s

1. Critical Habitat in Western NC. For proposed activities within waters of the U.S. that
require a Pre-Construction Notification (PCN) and are located in the thirteen counties listed
below, permittees must provide a copy of the PCN to the U.S. Fish and Wildlife Service
(USFWS), 160 Zillicoa Street, Asheville, North Carolina 28801 and the Corps Asheville

Regulatory Field Office. Please see General Condition 18 for specific PCN requirements
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related to the Endangered Species Act and the below website for information on the location of
designated critical habitat.

Counties with tributaries that drain to designated critical habitat that require notification to the
Asheville U.S. Fish and Wildlife Service: Avery, Cherokee, Graham, Haywood, Henderson,
Jackson, Macon, Mecklenburg, Mitchell, Swain, Transylvania, Union and Yancey.

Website and office addresses for Endangered Species Act Information:

The Wilmington District has developed the following website for permittees which provides
guidelines on how to review linked websites and maps in order to fulfill NWP General
Condition 18 (Endangered Species) requirements:
http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.
aspx.

Permittees who do not have internet access may contact the appropriate U.S. Fish and Wildlife
Service offices listed below or Corps at (910) 251-4850.

Below is a map of the USFWS Field Office Boundaries:
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Asheville U.S. Fish and Wildlife Service Office counties: All counties west of and
including Anson, Stanly, Davidson, Forsythe and Stokes Counties.

U.S. Fish and Wildlife Service
Asheville Field Office

160 Zillicoa Street

Asheville, NC 28801
Telephone: (828) 258-3939

Raleigh U.S. Fish and Wildlife Service Office counties: All counties east of and including
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties.

U.S. Fish and Wildlife Service
Raleigh Field Office

Post Office Box 33726
Raleigh, NC 27636-3726
Telephone: (919) 856-4520
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2. Special Designation Waters. Prior to the use of any NWP that involves a discharge of
dredged or fill material in any of the following identified waters and/or adjacent wetlands in
North Carolina, permittees shall submit a PCN to the District Engineer prior to commencing the
activity (see General Condition 32). The North Carolina waters and wetlands that require
additional PCN requirements are:

“Primary Nursery Areas” (PNA), including inland PNA, as designated by the North Carolina
Marine Fisheries Commission and/or the North Carolina Wildlife Resources Commission. The
definition of and designated PNA waters can be found in the North Carolina State
Administrative Code at Title 15A, Subchapters 3R and 10C (15A NCAC 03R .0103; 15A NCAC
10C .0502; and 15A NCAC 10C .0503) and at the following web pages:

e http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2003%20-
%20marine%?20fisheries/subchapter%20r/15a%20ncac%2003r%20.0103.pdf

e http://reports.oah.state.nc.us/ncac/title%2015a2%20-
%20environmental%20quality/chapter%2010%20-
%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c

%20.0502.pdf

e http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2010%20-
%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c

%20.0503.pdf

3. Trout Waters. Prior to any discharge of dredge or fill material into streams, waterbodies or
wetlands within the 294 designated trout watersheds of North Carolina, the permittee shall
submit a PCN (see General Condition 32) to the District Engineer prior to commencing the
activity. The permittee shall also provide a copy of the PCN to the appropriate NCWRC office,
or to the EBCI FWM Office (if the project is located on EBCI trust land), to facilitate the
determination of any potential impacts to designated Trout Waters.

NCWRC and NC Trout Watersheds:

NCWRC Counties that are entirely Counties that are
Contact** within Trout Watersheds* partially within Trout
Watersheds*
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Mountain
Coordinator
645 Fish
Hatchery
Rd., Building
B

Marion, NC

Alleghany
Ashe
Avery
Graham
Haywood

Jackson
Macon
Swain
Transylvania
Watauga

Burke
Buncombe
Caldwell
Cherokee
Clay
Henderson
Madison

McDowell
Mitchell
Polk
Rutherford
Surry
Wilkes
Yancey

28752
828-803-
6054

For NCDOT
Projects:

NCDOT
Coordinator
12275 Swift
Rd.
Oakboro,
NC 28129
704-984-
1070

EBCI

Contact™**
Office of
Natural
Resources
P.O. Box 1747,
Cherokee, NC
28719
(828) 359-6113

Counties that are within
Trout Watersheds*
Qualla Boundary and non-
contiguous tracts of trust
land located in portions of
Swain, Jackson, Haywood,
Graham and Cherokee
Counties.

*NOTE: To determine PCN requirements, contact the Corps Asheville Regulatory Field Office
at (828) 271-7980 or view maps showing trout watersheds in each County at the following
webpage: http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Trout/.

**If a project is located on EBCI trust land, submit the PCN in accordance with Regional
Condition C.16. Contact the Corps Asheville Regulatory Field Office at (828) 271-7980 with
questions.

4. Western NC Waters and Corridors. The permittee shall submit a PCN (see General
Condition 32) to the District Engineer prior to commencing the activity in waters of the U.S. if
the activity will occur within any of the following identified waters in western North Carolina,
within 0.5 mile on either side of these waters, or within 0.75 mile of the Little Tennessee River,
as measured from the top of the bank of the respective water (i.e., river, stream, or creek):

Brasstown Creek
Burningtown Creek
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Cane River

Caney Fork

Cartoogechaye Creek
Chattooga River

Cheoah River

Cowee Creek

Cullasaja River

Deep Creek

Ellijay Creek

French Broad River

Garden Creek

Hiwassee River

Hominy Creek

lotla Creek

Little Tennessee River (within the river or within 0.75 mile on either side of this river)
Nantahala River

Nolichucky River

North Fork French Broad River
North Toe River

Nottley River

Oconaluftee River (portion not located on trust/EBCI land)
Peachtree Creek

Shooting Creek

Snowbird Creek

South Toe River

Stecoah Creek

Swannanoa River

Sweetwater Creek
Tuckasegee River (also spelled Tuckaseegee or Tuckaseigee)
Valley River

Watauga Creek

Watauga River

Wayah Creek

West Fork French Broad River

To determine PCN requirements, contact the Corps Asheville Regulatory Field Office at (828)
271-7980 or view maps for all corridors at the following webpage:
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Designated-Special-Waters.aspx .

5. Limitation of Loss of Stream Bed. NWPs may not be used for activities that may result in
the loss of more than 0.05 acres of stream bed, except for NWP 32.

6. Pre-Construction Notification for Loss of Stream Bed Exceeding 0.02 acres. The
permittee shall submit a PCN to the District Engineer prior to commencing the activity (see
General Condition 32) prior to the use of any NWP for any activity that results in the loss of
more than 0.02 acres of stream bed. This applies to NWPs that do not have PCN requirements
as well as those NWPs that require a PCN.

7. Mitigation for Loss of Stream Bed. For any NWP that results in a loss of more than 0.02
acres of stream bed, the permittee shall provide a mitigation proposal to compensate for more

than minimal individual and cumulative adverse impacts to the aquatic environment, unless the
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District Engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal. For
stream bed losses of 0.02 acres or less that require a PCN, the District Engineer may
determine, on a case-by-case basis, that compensatory mitigation is required to ensure that
the activity results in minimal adverse effect on the aquatic environment.

8. Riprap. For all NWPs that allow for the use of riprap material for bank stabilization, the
following conditions shall be applied:

a. Filter cloth must be placed underneath the riprap as an additional requirement of its use in
North Carolina waters. The placement of filter fabric is not required if the riprap will be pushed
or “keyed” into the bank of the waterbody. A waiver from the specifications in this Regional
Condition must be requested in writing.

b. Riprap shall be placed only on the stream banks, or, if it is necessary to be placed in the
stream bed, the finished top elevation of the riprap should not exceed that of the original
stream bed.

9. Culvert Placement. For all NWPs that allow for culvert placement, the following conditions
shall be applied:

a. For all NWPs that involve the construction/installation of culverts, measures shall be
included in the construction/installation that will promote the safe passage of fish and other
aquatic organisms

Placement of culverts and other structures in streams shall be below the elevation of the
streambed by one foot for all culverts with a diameter greater than 48 inches, and 20% of the
culvert diameter for culverts having a diameter less than or equal to 48 inches. If the culvert
outlet is submerged within a pool or scour hole and designed to provide for aquatic passage,
then culvert burial into the streambed is not required.

Culvert burial is not required for structures less than 72 inch diameter/width, where the slope of
the culvert will be greater than 2.5%, provided that all alternative options for flattening the
slope have been investigated and aquatic life movement/connectivity has been provided when
possible (e.g., rock ladders, cross vanes, sills, baffles etc.). Culvert burial is not required when
bedrock is present in culvert locations.

Installation of culverts in wetlands shall ensure continuity of water movement and be designed
to adequately accommodate high water or flood conditions. When roadways, causeways, or
other fill projects are constructed across FEMA-designated floodways or wetlands, openings
such as culverts or bridges shall be provided to maintain the natural hydrology of the system
as well as prevent constriction of the floodway that may result in destabilization of streams or
wetlands.
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Circular

Culvert™ u

Rise
Streambed (Diamater)
Material ;

12 Inches
L

A waiver from the depth specifications in this condition may be requested, in writing, by the
permittee and issued by the Corp. This waiver request must be specific as to the reasons(s) for
the request. The waiver will be issued if it can be demonstrated that the proposed design
would result in less impacts to the aquatic environment. Culverts placed across wetland fills
purely for the purposes of equalizing surface water do not have to be buried, but the culverts
must be of adequate size and/or number to ensure unrestricted transmission of water.

b. Bank-full flows (or less) shall be accommodated through maintenance of the existing bank-
full channel cross sectional area. Additional culverts or culvert barrels at such crossings shall
be allowed only to receive bank-full flows.

Approach Fill

Roadway -

Culrert buried
Banlkfiall || belowstreambed

’( 10 Sppropriate

i * depth (if requured).
Eaffles Stream

Blockaze  Bottom

c. Culverts shall be designed and installed in such a manner that the original stream profiles
are not altered and allow for aquatic life movement during low flows. The dimension, pattern,
and profile of the stream above and below a pipe or culvert shall not be modified by widening
the stream channel or by reducing the depth of the stream in connection with the construction
activity. The width, height, and gradient of a proposed culvert shall be such as to pass the
average historical low flow and spring flow without adversely altering flow velocity. If the width
of the culvert is wider than the stream channel, the culvert shall include multiple boxes/pipes,
baffles, benches and/or sills to maintain the natural width of the stream channel. If multiple
culverts/pipes/barrels are used, low flows shall be accommodated in one culvert/pipe and
additional culverts/pipes shall be installed such that they receive only flows above bankfull.

10. Utility Lines. For all NWPs that allow for the construction and installation of utility lines, the
following conditions shall be applied:

a. Utility lines consisting of aerial electric power transmission lines crossing navigable waters
of the U.S. (which are defined at 33 CFR part 329) must comply with the applicable minimum
clearances specified in 33 CFR 322.5(i).
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b. The work area authorized by this permit, including temporary and/or permanent fills, will be
minimized to the greatest extent practicable. Justification for work corridors exceeding forty
(40) feet in width is required and will be based on pipeline diameter and length, size of
equipment required to construct the utility line, and other construction information deemed
necessary to support the request. The permittee is required to provide this information to the
Corps with the initial PCN package.

c. A plan to restore and re-vegetate wetland areas cleared for construction must be submitted
with the required PCN. Cleared wetland areas shall be re-vegetated, as appropriate, with
species of canopy, shrub, and herbaceous species. The permittee shall not use fescue grass
or any other species identified as invasive or exotic species by the NC Native Plant Society
(NCNPS): https://ncwildflower.org/invasive-exotic-species-list/.

d. Any permanently maintained corridor along the utility right of way within forested wetlands
shall be considered a loss of aquatic function. A compensatory mitigation plan will be required
for all such impacts associated with the requested activity if the activity requires a PCN and the
cumulative total of permanent conversion of forested wetlands exceeds 0.1 acres, unless the
District Engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal.

Where permanently maintained corridor within forested wetlands is 0.1 acres or less, the
District Engineer may determine, on a case-by-case basis, that compensatory mitigation is
required to ensure that the activity results in minimal adverse effects on the aquatic
environment.

e. When directional boring or horizontal directional drilling (HDD) under waters of the U.S.,
including wetlands, permittees shall closely monitor the project for hydraulic fracturing or
“fracking.” Any discharge from hydraulic fracturing or “fracking” into waters of the U.S.,
including wetlands, shall be reported to the appropriate Corps Regulatory Field Office within 48
hours. Restoration and/or compensatory mitigation may be required as a result of any
unintended discharges.

11. Temporary Access Fills. The permittee shall submit a PCN to the District Engineer prior
to commencing the activity if the activity will involve the discharge of dredged or fill material
into more than 0.1 acres of wetlands or 0.02 acres of stream channel for the construction of
temporary access fills and/or temporary road crossings. The PCN must include a restoration
plan that thoroughly describes how all temporary fills will be removed, how pre-project
conditions will be restored, and include a timetable for all restoration activities.

12. Federal Navigation Channel Setbacks. Authorized structures and fills located in or
adjacent to Federally authorized waterways must be constructed in accordance with the latest
setback criteria established by the Wilmington District Engineer. You may review the setback
policy at http://www.saw.usace.army.mil/Missions/Navigation/Setbacks.aspx. This general
permit does not authorize the construction of hardened or permanently fixed structures within
the Federally Authorized Channel Setback, unless the activity is approved by the Corps. The
permittee shall submit a PCN (see General Condition 32) to the District Engineer to obtain a
written verification prior to the construction of any structures or fills within the Federally
Authorized Channel Setback.

13. Northern Long-eared Bat — Endangered Species Act Compliance. The Wilmington

District, U.S. Army Corps of Engineers has consulted with the United States Fish and Wildlife
30
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Service (USFWS) in regard to the threatened northern long-eared bat (NLEB) (Myotis
septentrionalis) and Standard Local Operating Procedures for Endangered Species (SLOPES)
have been approved by the Corps and the USFWS. This condition concerns effects to the
NLEB only and does not address effects to other federally listed species and/or federally
designated critical habitat.

a. Procedures when the Corps is the lead federal* agency for a project:
The permittee must comply with (1) and (2) below when:

* the project is located in the western 41 counties of North Carolina, to include non-federal aid
North Carolina Department of Transportation (NCDOT) projects, OR;

* the project is located in the 59 eastern counties of North Carolina and is a non-NCDOT
project.

*Generally, if a project is located on private property or on non-federal land, and the project is
not being funded by a federal entity, the Corps will be the lead federal agency due to the
requirement to obtain Department of the Army authorization to impact waters of the U.S. If the
project is located on federal land, contact the Corps to determine the lead federal agency.

(1) A permittee using an NWP must check to see if their project is located in the range of the
NLEB by using the following website:
http://www.fws.gov/midwest/endangered/mammals/nleb/pdf/WNSZone.pdf. If the project is
within the range of the NLEB, or if the project includes percussive activities (e.g., blasting, pile
driving, etc.), the permittee is then required to check the appropriate website in the paragraph
below to discover if their project:

* is located in a 12-digit Hydrologic Unit Code area (“‘red HUC” - shown as red areas on the
map), AND/OR;

* involves percussive activities within 0.25 mile of a red HUC.

Red HUC maps - for the western 41 counties in NC (covered by the Asheville Ecological
Services Field Office), check the project location against the electronic maps found at:
http://www.fws.gov/asheville/htmis/project review/NLEB in_WNC.html. For the eastern 59
counties in NC (covered by the Raleigh Ecological Services Field Office), check the project
location against the electronic maps found at: https://www.fws.gov/raleigh/NLEB_RFO.html.

(2) A permittee must submit a PCN to the District Engineer, and receive written verification
from the District Engineer, prior to commencing the activity, if the activity will involve any of the
following:

* tree clearing/removal and/or, construction/installation of wind turbines in a red HUC,
AND/OR;

. bridge removal or maintenance, unless the bridge has been inspected and there is no
evidence of bat use, (applies anywhere in the range of the NLEB), AND/OR:

. percussive activities in a red HUC, or within 0.25 mile of a red HUC.
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The permittee may proceed with the activity without submitting a PCN to either the Corps or
the USFWS, provided the activity complies with all applicable NWP terms and general and
regional conditions, if the permittee’s review under A.(1) and A.(2) above shows that the
project is:

. located outside of a red HUC (and there are no percussive activities), and the activity will
NOT include bridge removal or maintenance, unless the bridge has been inspected and there
is no evidence of bat use, OR;

. located outside of a red HUC and there are percussive activities, but the percussive activities
will not occur within 0.25-mile of a red HUC boundary, and the activity will NOT include bridge
removal or maintenance, unless the bridge has been inspected and there is no evidence of bat
use, OR;

. located in a red HUC, but the activity will NOT include tree clearing/removal;
construction/installation of wind turbines; bridge removal or maintenance, unless the bridge
has been inspected and there is no evidence of bat use, and/or; any percussive activities.

b. Procedures when the USACE is not the lead federal agency:

For projects where another federal agency is the lead federal agency - if that other federal
agency has completed project-specific ESA Section 7(a)(2) consultation for the NLEB, and has
(1) determined that the project would not cause prohibited incidental take of the NLEB, and (2)
completed coordination/consultation that is required by the USFWS (per the directions on the
respective USFWS office’s website), that project may proceed without PCN to either the
USACE or the USFWS, provided all General and Regional Permit Conditions are met.

The NLEB SLOPES can be viewed on the USACE website at:
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/. Permittees who do not have internet access may contact the USACE at
(910) 251- 4633.

14. West Indian Manatee Protection. In order to protect the endangered West Indian
manatee (Trichechus manatus) the Permittee shall implement the USFWS’ Manatee
Guidelines, and strictly adhere to all requirements therein. The guidelines can be found at
https://www.fws.gov/raleigh/pdfs/ManateeGuidelines2017.pdf.

15. ESA Programmatic Biological Opinions. The Wilmington District, USFWS, NCDOT, and
the FHWA have conducted programmatic Section 7(a)(2) consultation for a number of federally
listed species and designated critical habitat (DCH), and programmatic consultation
concerning other federally listed species and/or DCH may occur in the future. The result of
completed programmatic consultation is a Programmatic Biological Opinion (PBO) issued by
the USFWS. These PBOs contain mandatory terms and conditions to implement the
reasonable and prudent measures that are associated with “incidental take” of whichever
species or critical habitat is covered by a specific PBO. Authorization under NWPs is
conditional upon the permittee’s compliance with all the mandatory terms and conditions
associated with incidental take of the applicable PBO (or PBOs), which are incorporated by
reference in the NWPs. Failure to comply with the terms and conditions associated with
incidental take of an applicable PBO, where a take of the federally listed species occurs, would
constitute an unauthorized take by the permittee, and would also constitute permittee non-
compliance with the authorization under the NWPs. If the terms and conditions of a specific
PBO (or PBOs) apply to a project, the Corps will include this/these requirements in any NWP
verification that may be issued for a project. For an activity/project that does not require a
PCN, the terms and conditions of the applicable PBO(s) also apply to that non-notifying
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activity/project. The USFWS is the appropriate authority to determine compliance with the
terms and conditions of its PBO and the ESA. All PBOs can be found on our website at:
https://www.saw.usace.army.mil/Missions/Requlatory-Permit-Program/Agency-
Coordination/ESA/.

16. Work on Eastern Band of Cherokee Indian Land.

Notifying NWPs - All PCNs submitted for activities in waters of the U.S. on Eastern Band of
Cherokee Indians (EBCI) trust land (i.e., Qualla Boundary and non-contiguous tracts of trust
land located in portions of Swain, Jackson, Haywood, Graham and Cherokee Counties),
must comply with the requirements of the latest MOU between the Wilmington District and
the EBCI.

Non-notifying NWPs - Prior to the use of any non-notifying NWP for activities in waters of
the U.S. on EBCI trust land (i.e., Qualla Boundary and non-contiguous tracts of trust land
located in portions of Swain, Jackson, Haywood, Graham and Cherokee Counties), all
prospective permittees must comply with the requirements of the latest MOU between the
Wilmington District and the EBCI,; this includes coordinating the proposed project with the
EBCI Natural Resources Program and obtaining a Tribal Approval Letter from the Tribe.

The EBCI MOU can be found at the following URL: http://saw-reg.usace.army.mil/FO/Final-
MOU-EBCI-USACE.pdf

17. Sedimentation and Erosion Control Structures and Measures.

All PCNs will identify and describe sedimentation and erosion control structures and
measures proposed for placement in waters of the U.S. The structures and measures
should be depicted on maps, surveys or drawings showing location and impacts to
jurisdictional wetlands and streams.

C. REGIONAL CONDITIONS APPLICABLE TO NWP 14

a. If appropriate, permittees shall employ natural channel design (see definition below and
NOTE below) to the maximum extent practicable for stream relocations. All stream relocation
proposals shall include a Relocation and Monitoring Plan and a functional assessment of
baseline conditions (e.g., use of the North Carolina Stream Assessment Methodology).
Compensatory mitigation may be required for stream relocations.

Natural Channel Design means a geomorphologic approach to stream restoration based on an
understanding of valley type, general watershed conditions, dimension, pattern, profile,
hydrology and sediment transport of natural, stable channels (reference condition) and
applying this understanding to the reconstruction of a stable channel.

NOTE: For more information on Natural Channel Design, permittees should reference North
Carolina Stream Mitigation Guidance on the Corps RIBITS (Regulatory In-lieu Fee and Bank
Information Tracking System) website or at the following World Wide Web Page:
https://ribits.ops.usace.army.mil/ords/f?p=107:2

b. In designated trout watersheds, a PCN is not required for impacts to a maximum of 0.007

acres (0.02 acres for temporary dewatering). In designated trout waters, the permittee shall

submit a PCN (see Regional Conditions C.3. above and General Condition 32) to the District

Engineer prior to commencing the activity if 1) impacts (other than temporary dewatering to

work in dry conditions) to jurisdictional aquatic resources exceed 0.007 acres; 2) temporary
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impacts to streams or waterbodies associated with dewatering to work in dry conditions
exceed 0.02 acres; 3) the project will involve impacts to wetlands; 4) the primary purpose of
the project is for commercial development; 5) the project involves the replacement of a bridge
or spanning structure with a culvert or non-spanning structure in waters of the United States; or
6) the activity will be constructed during the trout waters moratorium (October 15 through April
15).

D. SECTION 401 WATER QUALITY CERTIFICATION (WQC) AND/OR COASTAL ZONE
MANAGEMENT ACT (CZMA) CONSISTENCY DETERMINATION SUMMARY AND
APPLICABLE CONDITIONS

The CZMA Consistency Determination and all Water Quality Certifications for the NWPs can
be found at: https://www.saw.usace.army.mil/Missions/Regulatory-Permit-
Program/Permits/2017-Nationwide-Permits/
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ROY COOPER

Governor

ELIZABETH S. BISER

Secretary

RICHARD E. ROGERS, JR.

Director Environmental Quality

December 4, 2023

Mr. Patrick Breedlove, Division PDEA Engineer
NCDOT Division 14

253 Webster Road

Sylva, NC 28779

Subject: 401 Water Quality Certification Pursuant to Section 401 of the Federal Clean Water Act with
ADDITIONAL CONDITIONS for the proposed replacement of Bridge 239 on SR1550 in Haywood
County, TIP No. HB-0003.
NCDWR Project No. 20231465

Dear Mr. Breedlove:
Attached hereto is a copy of Individual Certification No. 006385 issued to the North Carolina Department of

Transportation (NCDOT) dated December 4, 2023.

If we can be of further assistance, do not hesitate to contact us.

Sl celgtgy’signed by:
sz dAA(WlN/L

4F4DD2F21EAB46E...

Richard E. Rogers, Jr., Director
Division of Water Resources

Electronic copy only distribution:
Crystal Amschler, US Army Corps of Engineers Asheville Regulatory Field Office
Amanetta Somerville, Environmental Protection Agency
Dave McHenry, NC Wildlife Resources Commission
Holland Youngman, US Fish and Wildlife Service
Kevin Barnett, NC Department of Transportation

File Copy

North Carolina Department of Environmental Quality | Division of Water Resources
D E 512 North Salisbury Street | 1617 Mail Service Center | Raleigh, North Carolina 27699-1617
™ 919.707.9000
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401 Water Quality Certification Pursuant to Section 401 of the Federal Clean Water Act with ADDITIONAL

CONDITIONS

THIS CERTIFICATION is issued in conformity with the requirements of Section 401 Public Laws 92-500 and
95-217 of the United States and subject to the North Carolina Division of Water Resources (NCDWR) Regulations
in 15 NCAC 2H .0500. This certification authorizes the NCDOT to impact 214 linear feet of jurisdictional streams
and 0.03 acre of wetlands in Haywood County. The project shall be constructed pursuant to the application dated
received October 27, 2023. The authorized impacts are as described below:

Stream Impacts in the French Broad River Basin

Permanent Fill | Temporary Fill | Permanent Fill | Temporary Fill Total S troan Stream Impacts

Site in Intermittent | in Intermittent | in Perennial in Perennial Yinpact Requiring

Stream Stream Stream Stream (linear ft) Mitigation

(linear ft) (linear ft) (linear ft) (linear ft) (linear ft)
S1 52 52
S2 84 84
S3 59 59
S4 19 19

TOTAL 0 0 195 19 214 0

Total Stream Impact for Project: 195 linear feet of permanent and 19 linear feet of temporary.

Wetland Impacts in the French Broad River Basin

Site Temporary Fill (acres) Permanent Fill (acres) Total Wetland Impact
(acres)
W1 .01 .01
w2 .01 .01
w3 .01 .01
Total 01 .02 .03

Total Wetland Impact for Project: 0.03 acre of impact.

The application provides adequate assurance that the discharge of fill material into the waters of the French Broad

River Basin in conjunction with the proposed development will not result in a violation of applicable Water Quality
Standards and discharge guidelines. Therefore, the State of North Carolina certifies that this activity will not violate
the applicable portions of Sections 301, 302, 303, 306, 307 of PL 92-500 and PL 95-217 if conducted in accordance
with the application and conditions hereinafter set forth.

This approval is only valid for the purpose and design that you submitted in your application dated received October
27,2023. Should your project change, you are required to notify the NCDWR and submit a new application. If the
property is sold, the new owner must be given a copy of this Certification and approval letter and is thereby
responsible for complying with all the conditions. If any additional wetland impacts, or stream impacts, for this
project (now or in the future) exceed 0.1 acre or 300 linear feet, respectively, additional compensatory mitigation
may be required as described in 15SA NCAC 2H .0506 (c) (2) and (4).

For this approval to remain valid, you are required to comply with all the conditions listed below. In addition, you
should obtain all other federal, state or local permits before proceeding with your project including (but not limited
to) Sediment and Erosion control, Coastal Stormwater, Non-discharge, and Water Supply watershed regulations.

This Certification shall expire on the same day as the expiration date of the corresponding Corps of Engineers

Permit.

DEQ>
mwmﬁm\_,g/)

North Carolina Department of Environmental Quality | Division of Water Resources

512 North Salisbury Street | 1617 Mail Service Center | Raleigh, North Carolina 27699-1617
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Conditions of Certification:

Project Specific Conditions

1.

The NCDOT Division Environmental Officer or Environmental Assistant will conduct a pre-
construction meeting with all appropriate staff to ensure that the project supervisor and essential staff
understand any potential issues at the permitted site. NCDWR staff shall be invited to the pre-
construction meeting. [15A NCAC 02H.0506(b)(2) and (b)(3)]

General Conditions

1.

Unless otherwise approved in this certification, placement of culverts and other structures in open waters
and streams shall be placed below the elevation of the streambed by one foot for all culverts with a
diameter greater than 48 inches, and 20 percent of the culvert diameter for culverts having a diameter less
than 48 inches, to allow low flow passage of water and aquatic life. Design and placement of culverts
and other structures including temporary erosion control measures shall not be conducted in a manner
that may result in dis-equilibrium of wetlands or streambeds or banks, adjacent to or upstream and
downstream of the above structures. The applicant is required to provide evidence that the equilibrium is
being maintained if requested in writing by NCDWR. If this condition is unable to be met due to
bedrock or other limiting features encountered during construction, please contact NCDWR for guidance
on how to proceed and to determine whether or not a permit modification will be required. [15A NCAC
02H.0506(b)(2)]

If concrete is used during construction, a dry work area shall be maintained to prevent direct contact
between curing concrete and stream water. Water that inadvertently contacts uncured concrete shall
not be discharged to surface waters due to the potential for elevated pH and possible aquatic life and
fish kills. [15A NCAC 02B.0200]

During the construction of the project, no staging of equipment of any kind is permitted in waters of
the U.S. or protected riparian buffers. [15SA NCAC 02H.0506(b)(2)]

The dimension, pattern, and profile of the stream above and below the crossing shall not be modified.
Disturbed floodplains and streams shall be restored to natural geomorphic conditions. [15A NCAC
02H.0506(b)(2)]

The use of rip-rap above the Normal High Water Mark shall be minimized. Any rip-rap placed for
stream stabilization shall be placed in stream channels in such a manner that it does not impede aquatic
life passage. [ISA NCAC 02H.0506(b)(2)]

The Permittee shall ensure that the final design drawings adhere to the permit and to the permit
drawings submitted for approval. [15A NCAC 02H .0507(c) and 15A NCAC 02H .0506 (b)(2) and

(©)(2)]

All work in or adjacent to stream waters shall be conducted in a dry work area. Approved BMP
measures from the most current version of NCDOT Construction and Maintenance Activities manual
such as sandbags, rock berms, cofferdams and other diversion structures shall be used to prevent
excavation in flowing water. [I5A NCAC 02H.0506(b)(3) and (c)(3)]

Heavy equipment shall be operated from the banks rather than in the stream channel in order to
minimize sedimentation and reduce the introduction of other pollutants into the stream. [15A NCAC
02H.0506(b)(3)]

All mechanized equipment operated near surface waters must be regularly inspected and maintained to
prevent contamination of stream waters from fuels, lubricants, hydraulic fluids, or other toxic materials.
[1SANCAC 02H.0506(b)(3)]

North Carolina Department of Environmental Quality | Division of Water Resources
D E 512 North Salisbury Street | 1617 Mail Service Center | Raleigh, North Carolina 27699-1617
A 919.707.9000
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14.

15.

20.

21.

. No rock, sand or other materials shall be dredged from the stream channel except where authorized by this

certification. [I5A NCAC 02H.0506(b)(3)]

. Discharging hydroseed mixtures and washing out hydro seeders and other equipment in or adjacent to

surface waters is prohibited. [I5A NCAC 02H.0506(b)(3)]

. The permittee and its authorized agents shall conduct its activities in a manner consistent with State water

quality standards (including any requirements resulting from compliance with §303(d) of the Clean Water
Act) and any other appropriate requirements of State and Federal law. If the NCDWR determines that
such standards or laws are not being met (including the failure to sustain a designated or achieved use) or
that State or federal law is being violated, or that further conditions are necessary to assure compliance,
the NCDWR may reevaluate and modify this certification. [15A NCAC 02B.0200]

. All fill slopes located in jurisdictional wetlands shall be placed at slopes no flatter than 3:1, unless

otherwise authorized by this certification. [ISA NCAC 02H.0506(b)(2)]

A copy of this Water Quality Certification shall be maintained on the construction site at all times. In
addition, the Water Quality Certification and all subsequent modifications, if any, shall be maintained with
the on-site project manager. [15A NCAC 02H .0507(c) and 15A NCAC 02H .0506 (b)(2) and (c)(2)]

The outside buffer, wetland or water boundary located within the construction corridor approved by this
authorization shall be clearly marked by highly visible fencing prior to any land disturbing
activities. Impacts to areas within the fencing are prohibited unless otherwise authorized by this
certification. [15A NCAC 02H.0501 and .0502]

. The issuance of this certification does not exempt the Permittee from complying with any and all statutes,

rules, regulations, or ordinances that may be imposed by other government agencies (i.e. local, state, and
federal) having jurisdiction, including but not limited to applicable buffer rules, stormwater management
rules, soil erosion and sedimentation control requirements, etc.

. The Permittee shall report any violations of this certification to the Division of Water Resources within 24

hours of discovery. [15A NCAC 02B.0506(b)(2)]

. Upon completion of the project (including any impacts at associated borrow or waste sites), the Permittee

shall complete and return the enclosed "Certification of Completion Form" to notify the NCDWR when all
work included in the 401 Certification has been completed. [15A NCAC 02H.0502(f)]

. Native riparian vegetation must be reestablished in the riparian areas within the construction limits of the

project by the end of the growing season following completion of construction. [15A NCAC
02B.0506(b)(2)]

There shall be no excavation from, or waste disposal into, jurisdictional wetlands or waters associated with
this permit without appropriate modification. Should waste or borrow sites, or access roads to waste or
borrow sites, be located in wetlands or streams, compensatory mitigation will be required since that is a
direct impact from road construction activities. [1SA NCAC 02H.0506(b)(3) and (c)(3)]

Erosion and sediment control practices must be in full compliance with all specifications governing the
proper design, installation and operation and maintenance of such Best Management Practices in order to
protect surface waters standards [15A NCAC 02H.0506(b)(3) and (c)(3]):

a. The erosion and sediment control measures for the project must be designed, installed, operated,
and maintained in accordance with the most recent version of the North Carolina Sediment and
Erosion Control Planning and Design Manual.

. North Carolina Department of Environmental Quality | Division of Water Resources
E :‘} / 512 North Salisbury Street | 1617 Mail Service Center | Raleigh, North Carolina 27699-1617
) 919.707.9000
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b. The design, installation, operation, and maintenance of the sediment and erosion control
measures must be such that they equal, or exceed, the requirements specified in the most recent
version of the North Carolina Sediment and Erosion Control Manual. The devices shall be
maintained on all construction sites, borrow sites, and waste pile (spoil) projects, including
contractor-owned or leased borrow pits associated with the project.

c. For borrow pit sites, the erosion and sediment control measures must be designed, installed,
operated, and maintained in accordance with the most recent version of the North Carolina
Surface Mining Manual.

d. The reclamation measures and implementation must comply with the reclamation in accordance
with the requirements of the Sedimentation Pollution Control Act.

22. Sediment and erosion control measures shall not be placed in wetlands or waters unless otherwise
approved by this Certification. [15A NCAC 02H.0506(b)(3) and (c)(3)]

Violations of any condition herein set forth may result in revocation of this Certification and may result in criminal
and/or civil penalties. This Certification shall become null and void unless the above conditions are made
conditions of the Federal 404 and/or Coastal Area Management Act Permit. This Certification shall expire upon the
expiration of the 404 or CAMA permit.

This approval and its conditions are final and binding unless contested [G.S. 143-215.5]. Please be aware that
impacting waters without first applying for and securing the issuance of a 401 Water Quality Certification violates
Title 15A of the North Carolina Administrative Code (NCAC) 2H .0500. Title 15A NCAC 2H .0500 requires
certifications pursuant to Section 401 of the Clean Water Act whenever construction or operation of facilities will
result in a discharge into navigable waters, including wetlands, as described in 33 Code of Federal Regulations
(CFR) Part 323. It also states any person desiring issuance of the State certification or coverage under a general
certification required by Section 401 of the Federal Water Pollution Control Act shall file with the Director of the
North Carolina Division of Water Quality. Pursuant to G.S. 143-215.6A, these violations and any future violations
are subject to a civil penalty assessment of up to a maximum of $25,000.00 per day for each violation.

This Certification can be contested as provided in Chapter 150B of the North Carolina General Statutes by filing a
Petition for a Contested Case Hearing (Petition) with the North Carolina Office of Administrative Hearings (OAH)
within sixty (60) calendar days. Requirements for filing a Petition are set forth in Chapter 150B of the North
Carolina General Statutes and Title 26 of the North Carolina Administrative Code. Additional information regarding
requirements for filing a Petition and Petition forms may be accessed at http://www.ncoah.com/ or by calling the
OAH Clerk’s Office at (919) 431-3000.

A party filing a Petition must serve a copy of the Petition on:

William F. Lane, General Counsel
Department of Environmental Quality
1601 Mail Service Center

Raleigh, NC 27699-1601

WHLM_HM

: North Carolina Department of Environmental Quality | Division of Water Resources
D E W) 512 North Salisbury Street | 1617 Mail Service Center | Raleigh, North Carolina 27699-1617
T -\/"’) 919.707.9000
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If the party filing the Petition is not the permittee, then the party must also serve the recipient of the Certification in
accordance with N.C.G.S 150B-23(a).

This the 4th day of December 2023

DIVISION OF WATER RESOURCES
DocuSigned by:
[ capnan.
4FADD2F21EAB46E...
Richard E. Rogers, Jr., Director

WQC No. 006385

i Sl

North Carolina Department of Environmental Quality | Division of Water Resources
D E :‘} 512 North Salisbury Street | 1617 Mail Service Center | Raleigh, North Carolina 27699-1617
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Jul 02, 2024 2:30 PM

ITEMIZED PROPOSAL FOR CONTRACT NO. C204884

Page 1 of 11

County: HAYWOOD
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0001000000-E 200 CLEARING & GRUBBING .. ACRE(S) Lump Sum L.S.
0004 0008000000-E 200 SUPPLEMENTARY CLEARING & 1
GRUBBING ACR
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 87,000
CY
0006 0036000000-E 225 UNDERCUT EXCAVATION 450
CcY
0007 0106000000-E 230 BORROW EXCAVATION 42,000
CY
0008 0127000000-N 235 EMBANKMENT SETTLEMENT GAUGES 8
EA
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 800
CY
0010 0156000000-E 250 REMOVAL OF EXISTING ASPHALT 14,500
PAVEMENT SY
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 400
CY
0012 0196000000-E 270 GEOTEXTILE FOR SOIL 700
STABILIZATION SY
0013 0199000000-E SP TEMPORARY SHORING 2,000
SF
0014 0318000000-E 300 FOUNDATION CONDITIONING 370
MATERIAL, MINOR STRUCTURES TON
0015 0321000000-E 300 FOUNDATION CONDITIONING 1,160
GEOTEXTILE SY
0016 0342000000-E 310 **" SIDE DRAIN PIPE 180
(307 LF
0017 0343000000-E 310 15" SIDE DRAIN PIPE 736




Jul 02, 2024 2:30 PM ITEMIZED PROPOSAL FOR CONTRACT NO. C204884 Page 2 of 11
County: HAYWOOD

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0018 0345000000-E 310 24" SIDE DRAIN PIPE 112
LF
0019 0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 16
(15" EA
0020 0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 2
(24" EA
0021 0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 2
(30" EA
0022 0384000000-E 310 30" RC PIPE CULVERTS, CLASS IlI 52
LF
0023 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 1,176
LF
0024 0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 568
LF
0025 0570000000-E 310 6" CS PIPE CULVERTS, 0.064" THICK 128
(SPRING BOX) LF
0026 0594000000-E 310 24" CS PIPE CULVERTS, 0.064" THICK 8
LF
0027 0636000000-E 310 **' CS PIPE ELBOWS, *****" THICK 2
(6", 0.064") EA
0028 0973100000-E 330 **" WELDED STEEL PIPE, ****" THICK, 72
GRADE B IN SOIL LF
(15", 0.250")
0029 0973300000-E 330 *** WELDED STEEL PIPE, ****" THICK, 72
GRADE B NOT IN SOIL LF
(15", 0.250")
0030 0995000000-E 340 PIPE REMOVAL 396
LF
0031 1011000000-N 500 FINE GRADING Lump Sum L.S.
0032 1099500000-E 505 SHALLOW UNDERCUT 100
CY
0033 1099700000-E 505 CLASS IV SUBGRADE STABILIZATION 200
TON
0034 1112000000-E 505 GEOTEXTILE FOR SUBGRADE 400

STABILIZATION SY
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ITEMIZED PROPOSAL FOR CONTRACT NO. C204884

Page 3 of 11

County: HAYWOOD
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0035 1121000000-E 520 AGGREGATE BASE COURSE 6,600
TON
0036 1220000000-E 545 INCIDENTAL STONE BASE 100
TON
0037 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 3,900
DEPTH Sy
(1-1/2")
0038 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 17,000
DEPTH SY
(2-1/4")
0039 1330000000-E 607 INCIDENTAL MILLING 1,300
SY
0040 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 18,100
B25.0C TON
0041 1503000000-E 610 ASPHALT CONC INTERMEDIATE 7,900
COURSE, TYPE 119.0C TON
0042 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 700
TYPE S9.5C TON
0043 1524200000-E 610 ASPHALT CONC SURFACE COURSE, 6,800
TYPE S9.5D TON
0044 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 1,240
TON
0045 1577000000-E 620 POLYMER MODIFIED ASPHALT 440
BINDER FOR PLANT MIX TON
0046 1662000000-E 650 OPEN-GRADED ASPHALT FRICTION 800
COURSE, TYPE FC-1 MODIFIED TON
0047 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 100
REPAIR TON
0048 1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 14,700
CONCRETE) LF
0049 2000000000-N 806 RIGHT-OF-WAY MARKERS 5
EA
0050 2022000000-E 815 SUBDRAIN EXCAVATION 44.8
CY
0051 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 200
DRAINS SY
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ITEMIZED PROPOSAL FOR CONTRACT NO. C204884

Page 4 of 11

County: HAYWOOD
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0052 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6
CY
0053 2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 200
LF
0054 2070000000-N 815 SUBDRAIN PIPE OUTLET 1
EA
0055 2077000000-E 815 6" OUTLET PIPE 6
LF
0056 2209000000-E 838 ENDWALLS 14
CY
0057 2253000000-E 840 PIPE COLLARS 1.608
CYy
0058 2275000000-E SP FLOWABLE FILL 53
CY
0059 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 48
EA
0060 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 16.4
LF
0061 2364200000-N 840 FRAME WITH TWO GRATES, STD 8
840.20 EA
0062 2365000000-N 840 FRAME WITH TWO GRATES, STD 2
840.22 EA
0063 2396000000-N 840 FRAME WITH COVER, STD 840.54 2
EA
0064 2407000000-N 840 STEEL FRAME WITH TWO GRATES, 32
STD 840.37 EA
0065 2472000000-N 840 GENERIC DRAINAGE ITEM 2
FRAME WITH COVER, STD 840.55. EA
0066 2556000000-E 846 SHOULDER BERM GUTTER 1,700
LF
0067 2619000000-E 850 4" CONCRETE PAVED DITCH 120
SY
0068 2710000000-N 854 CONCRETE BARRIER TRANSITION 2
SECTION EA
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ITEMIZED PROPOSAL FOR CONTRACT NO. C204884

Page 5 of 11

County: HAYWOOD
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0069 2717000000-E 854 VARIABLE HEIGHT CONCRETE 3,000
BARRIER, TYPE ****xxssxx LF
(SINGLE SLOPE, 2'-7" MAX
BIFURCATION)
0070 2724000000-E 857 PRECAST REINFORCED CONCRETE 360
BARRIER, SINGLE FACED LF
0071 3030000000-E 862 STEEL BEAM GUARDRAIL 5,000
LF
0072 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 10
EA
0073 3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1 4
EA
0074 3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3 6
EA
0075 3288000000-N 862 GUARDRAIL END UNITS, TYPE TL-2 4
EA
0076 3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE B- 4
77 EA
0077 3360000000-E 863 REMOVE EXISTING GUARDRAIL 3,700
LF
0078 3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 3,000
LF
0079 3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" LONG 170
EA
0080 3515000000-E 866 5" TIMBER FENCE POSTS, 8-0" LONG 75
EA
0081 3565000000-E 866 DOUBLE GATES, **" HIGH, **' WIDE, **' 1
OPENING EA
(40", 12, 24")
0082 3628000000-E 876 RIP RAP, CLASS | 360
TON
0083 3635000000-E 876 RIP RAP, CLASS || 40
TON
0084 3649000000-E 876 RIP RAP, CLASS B 220
TON
0085 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 2,228

SY
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0086 4048000000-E 902 REINFORCED CONCRETE SIGN 4
FOUNDATIONS CcY
0087 4066000000-E 903 SUPPORTS, SIMPLE STEEL BEAM 2,696
LB
0088 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 350
LF
0089 4102000000-N 904 SIGN ERECTION, TYPE E 16
EA
0090 4108000000-N 904 SIGN ERECTION, TYPE F 1
EA
0091 4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND 2
MOUNTED) EA
(A)
0092 4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND 2
MOUNTED) EA
(B)
0093 4114000000-N 904 SIGN ERECTION, MILEMARKERS 2
EA
0094 4116100000-N 904 SIGN ERECTION, RELOCATE TYPE **** 3
(GROUND MOUNTED) EA
(D)
0095 4152000000-N 907 DISPOSAL OF SIGN SYSTEM, STEEL 2
BEAM EA
0096 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 4
CHANNEL EA
0097 4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL 6
EA
0098 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 340
SF
0099 4402000000-E SP HIGH VISIBILITY STATIONARY SIGNS 110
SF
0100 4407000000-E SP HIGH VISIBILITY PORTABLE SIGNS 210
SF
0101 4410000000-E 1110  WORK ZONE SIGNS (BARRICADE 160
MOUNTED) SF
0102 4415000000-N 1115  FLASHING ARROW BOARD 2
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ITEMIZED PROPOSAL FOR CONTRACT NO. C204884

Page 7 of 11

County: HAYWOOD
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0103 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 2
SIGN EA
0104 4432000000-N SP HIGH VISIBILITY DRUMS 200
EA
0105 4434000000-N 1140 SEQUENTIAL FLASHING WARNING 18
LIGHTS EA
0106 4445000000-E 1145 BARRICADES (TYPE IlI) 88
LF
0107 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2
EA
0108 4470000000-N 1160 REMOVE & RESET TEMPORARY 2
CRASH CUSHION EA
0109 4480000000-N 1165 TMA 2
EA
0110 4490000000-E 1170 PORTABLE CONCRETE BARRIER 9,240
(ANCHORED) LF
0111 4505000000-E 1170 REMOVE & RESET PORTABLE 6,700
CONCRETE BARRIER (ANCHORED) LF
0112 4570000000-E SP TEMPORARY GLARE SCREEN 2,920
LF
0113 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM Lump Sum L.S.
DYNAMIC ZIPPER MERGE SYSTEM
DEPLOYMENT
0114 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 1
CONNECTED LANE CLOSURE EA
SYSTEM
0115 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 2
DYNAMIC ZIPPER MERGE SYSTEM EA
RELOCATION
0116 4609000000-N SP GENERIC TRAFFIC CONTROL ITEM 15
DYNAMIC ZIPPER MERGE SYSTEM DAY
0117 4650000000-N 1251 TEMPORARY RAISED PAVEMENT 340
MARKERS EA
0118 4685000000-E 1205 THERMOPLASTIC PAVEMENT 4,100
MARKING LINES (4", 90 MILS) LF
0119 4688000000-E 1205 THERMOPLASTIC PAVEMENT 14,600
MARKING LINES (6", 90 MILS) LF
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County: HAYWOOD
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0120 4709000000-E 1205 THERMOPLASTIC PAVEMENT 40
MARKING LINES (24", 90 MILS) LF
0121 4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4") 5,960
LF
0122 4847500000-E SP WORK ZONE PERFORMANCE 28,450
PAVEMENT MARKING LINES, 6" LF
0123 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 9,900
LINES (4") LE
0124 4855000000-E 1205 REMOVAL OF PAVEMENT MARKING 3,900
LINES (6") LF
0125 4905100000-N 1253  NON-CAST IRON SNOWPLOWABLE 80
PAVEMENT MARKER EA
0126 5255000000-N 1413 PORTABLE LIGHTING Lump Sum L.S.
0127 5709300000-E 1520 6" FORCE MAIN SEWER 296
LF
0128 5769000000-E 1520 DUCTILE IRON SEWER PIPE FITTINGS 375
LB
0129 5800000000-E 1530 ABANDON 6" UTILITY PIPE 300
LF
0130 5912000000-N SP GENERIC UTILITY ITEM Lump Sum L.S.
MODIFY EXISTING UTILITY MANHOLE
0131 6000000000-E 1605 TEMPORARY SILT FENCE 11,600
LF
0132 6006000000-E 1610 STONE FOR EROSION CONTROL, 350
CLASS A TON
0133 6009000000-E 1610 STONE FOR EROSION CONTROL, 2,880
CLASS B TON
0134 6012000000-E 1610 SEDIMENT CONTROL STONE 1,430
TON
0135 6015000000-E 1615 TEMPORARY MULCHING 27
ACR
0136 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 1,100
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County: HAYWOOD
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0137 6021000000-E 1620 FERTILIZER FOR TEMPORARY 5.5
SEEDING TON
0138 6024000000-E 1622 TEMPORARY SLOPE DRAINS 875
LF
0139 6029000000-E SP SAFETY FENCE 440
LF
0140 6030000000-E 1630  SILT EXCAVATION 4,990
CY
0141 6036000000-E 1631  MATTING FOR EROSION CONTROL 19,550
SY
0142 6037000000-E 1629 COIR FIBER MAT 100
SY
0143 6042000000-E 1632  1/4" HARDWARE CLOTH 2,855
LF
0144 6070000000-N 1639  SPECIAL STILLING BASINS 2
EA
0145 6071002000-E 1642 FLOCCULANT 1,760
LB
0146 6071012000-E 1642 COIR FIBER WATTLE 1,130
LF
0147 6071030000-E 1640 COIR FIBER BAFFLE 85
LF
0148 6084000000-E 1660 SEEDING & MULCHING 15
ACR
0149 6087000000-E 1660 MOWING 18
ACR
0150 6090000000-E 1661 SEED FOR REPAIR SEEDING 300
LB
0151 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.75
TON
0152 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 375
LB
0153 6108000000-E 1665 FERTILIZER TOPDRESSING 11

TON
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County: HAYWOOD
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0154 6111000000-E SP IMPERVIOUS DIKE 230
LF
0155 6114500000-N 1667  SPECIALIZED HAND MOWING 10
MHR
0156 6114800000-N SP MANUAL LITTER REMOVAL 10
MHR
0157 6114900000-E SP LITTER DISPOSAL 2
TON
0158 6117000000-N 1675 RESPONSE FOR EROSION CONTROL 150
EA
0159 6117500000-N SP CONCRETE WASHOUT STRUCTURE 4
EA
0160 6120000000-E SP CULVERT DIVERSION CHANNEL 50
CY
0161 6123000000-E 1670 REFORESTATION 3
ACR
0162 7279000000-E 1715 TRACER WIRE 3,279
LF
0163 7300000000-E 1715 UNPAVED TRENCHING (*********¥) 100
(2,2 LF
0164 7301000000-E 1715  DIRECTIONAL DRILL (*xx***xx**) 3,179
(2,2" LF
0165 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEAVY 6
DUTY) EA
0179 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 3,770
(12) LF
0180 7575160000-E 1734 REMOVE EXISTING 3,060
COMMUNICATIONS CABLE LF
CULVERT ITEMS
0166 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION hhkkkkkkkkkkk
(189+78.72 -L-)
0167 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum L.S.
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County: HAYWOOD
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0168 8121000000-N 412 UNCLASSIFIED STRUCTURE Lump Sum L.S.
EXCAVATION AT STATION **xx*xx
(189+78.72 -L-)
0169 8130000000-N 414 BOX CULVERT EXCAVATION, STA Lump Sum L.S.
(188+14.00 -L-)
0170 8133000000-E 414 FOUNDATION CONDITIONING 150
MATERIAL, BOX CULVERT TON
0171 8196000000-E 420 CLASS A CONCRETE (CULVERT) 355.7
CY
0172 8245000000-E 425 REINFORCING STEEL (CULVERT) 49,810
LB
0173 8804000000-N SP GENERIC CULVERT ITEM Lump Sum L.S.
CAST-IN-PLACE REINFORCED
FOOTING FOR PRECAST CULVERT
0174 8804000000-N SP GENERIC CULVERT ITEM Lump Sum L.S.
PRECAST REINFORCED CONCRETE
THREE SIDED CULVERT AT STA
189+78.72 -L-
WALL ITEMS
0175 8801000000-E SP MSE RETAINING WALL NO **** 693.3
(1) SF
0176 8801000000-E SP MSE RETAINING WALL NO **** 984.5
2) SF
0177 8801000000-E SP MSE RETAINING WALL NO **** 345.7
3) SF
0178 8801000000-E SP MSE RETAINING WALL NO **** 573.7
(4) SF

1430/Jul02/Q462079.458/D685171004000/E180

Total Amount Of Bid For Entire Project :




Letting of 07/16/2024

NCDOT Detailed Bid Report

Vendor 1 of 4: WRIGHT BROTHERS CONSTRUCTION
COMPANY INC (3762)
Call Order 004 (Proposal: C204884)

Bid Information

Proposal County:
Vendor Address:

Signature Check:
Time Bid Received:

Amendment Count:

Bidding Errors:
None.

HAYWOOD

P.O. Box 437
CHARLESTON, TN, 37310

Stephen Daryl Wright
July 16, 2024 01:57 PM
1

Bid Checksum: 702605DF46
Bid Total: $23,232,932.81
Items Total: $23,232,932.81
Time Total: $0.00

NCDOT
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Letting of 07/16/2024

NCDOT Detailed Bid Report

Vendor 1 of 4: WRIGHT BROTHERS CONSTRUCTION
COMPANY INC (3762)
Call Order 004 (Proposal: C204884)

Bid Bond Information

Projects:
Counties:
Bond ID: SNC0710761045
Paid by Check: No
Bond Percent: 5%

Bond Maximum:

State of Incorporation:
Agency Execution Date:
Surety Name:

Bond Agency Name:

07/10/2024 06:37:30 PM
Surety2000

Liberty Mutual Insurance
Company

NCDOT

Page 24 of 37



Letting: L240716 North Carolina Department of Transportation

Contract ID: C204884

07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Call: 004
DBE Load Information
Letting ID: L240716
Letting Date: 07/16/2024
Call Order: 004
Contract ID: C204884
Project: STATE FUNDEDSTATE FUNDEDSTATE FUNDEDSTATE FUNDED
Bid Total: $23,232,932.81
DBE Goal: 4.00% ($929,317.31)
Vendor ID: 3762
Vendor Name: Wright Brothers Construction Company, Inc.
DBE Entered: 4.01% ($931,286.50)
Vendor ID DBE Name Is Supplier? City/State Goods/Service Amount
15755 GOSALIA CONCRETE CONSTRUCTORS INC False 4607 N  56TH SubContractor 699,000.00
STREET  TAMPA,
FL 33610
5534 HIGH COUNTRY HYDROSEEDING INC False 276 SWEETWATER SubContractor 232,286.50
DRIVE  CANTON,
NC 28716
Errors: No Check: 702605DF46

Page 2

Amendment Count: 1



Letting: L240716 North Carolina Department of Transportation
07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company,

BondID: SNC0710761045

Surety Registry Agency: Surety2000

Verified?: 1

Surety Agency: Liberty Mutual Insurance Company
Bond Execution Date: 07/10/2024 06:37:30 PM

Errors: No

Page 8

Contract ID: C204884
Call: 004

Check: 702605DF46

Amendment Count:

1



Letting: L240716

North Carolina Department of Transportation

Contract ID: C204884

07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Call: 004

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001

ROADWAY ITEMS

0001 0000100000-N 1.000 LS $1,150,000.0000 $1,150,000.00
MOBILIZATION

0002 0000400000-N 1.000 LS $85,000.0000 $85,000.00
CONSTRUCTION SURVEYING

0003 0001000000-E 1 LS $2,965,000.0000 $2,965,000.00
CLEARING & GRUBBING .. ACRE(S)

0004 0008000000-E 1.000 ACR $6,700.0000 $6,700.00
SUPPLEMENTARY CLEARING & GRUBBING

0005 0022000000-E 87000.000 cCY $17.0000 $1,479,000.00
UNCLASSIFIED EXCAVATION

0006 0036000000-E 450.000 cy $35.4000 $15,930.00
UNDERCUT EXCAVATION

0007 0106000000-E 42000.000 cy $0.0100 $420.00
BORROW EXCAVATION

0008 0127000000-N 8.000 EA $2,400.0000 $19,200.00
EMBANKMENT SETTLEMENT GAUGES

0009 0134000000-E 800.000 cCY $35.2000 $28,160.00
DRAINAGE DITCH EXCAVATION

0010 0156000000-E 14500.000 sSY $25.0000 $362,500.00
REMOVAL OF EXISTING ASPHALT PAVEMENT

0011 0195000000-E 400.000 cy $63.0000 $25,200.00
SELECT GRANULAR MATERIAL

0012 0196000000-E 700.000 sY $4.6000 $3,220.00
GEOTEXTILE FOR SOIL STABILIZATION

0013 0199000000-E 2000.000 SF $60.0000 $120,000.00
TEMPORARY SHORING

0014 0318000000-E 370.000 TON $60.0000 $22,200.00
FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES

0015 0321000000-E 1160.000 sSY $6.0000 $6,960.00
FOUNDATION CONDITIONING GEOTEXTILE

0016 0342000000-E 180.000 LF $165.0000 $29,700.00
**" SIDE DRAIN PIPE (30M)

0017 0343000000-E 736.000 LF $99.0000 $72,864.00
15" SIDE DRAIN PIPE

0018 0345000000-E 112.000 LF $137.0000 $15,344.00
24" SIDE DRAIN PIPE

0019 0348000000-E 16.000 EA $955.0000 $15,280.00
**" SIDE DRAIN PIPE ELBOWS (15")

0020 0348000000-E 2.000 EA $1,275.0000 $2,550.00
**" STIDE DRAIN PIPE ELBOWS (24")

0021 0348000000-E 2.000 EA $1,675.0000 $3,350.00
**" STIDE DRAIN PIPE ELBOWS (30")

0022 0384000000-E 52.000 LF $197.0000 $10,244.00
30" RC PIPE CULVERTS, CLASS III

0023 0448200000-E 1176.000 LF $108.0000 $127,008.00

15" RC PIPE CULVERTS, CLASS IV

Errors: No

Page 2

Check: 702605DF46

Amendment Count: 1



Letting: L240716

North Carolina Department of Transportation

Contract ID: C204884

07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Call: 004

0024 0448400000-E 568.000 LF $175.0000 $99,400.00
24" RC PIPE CULVERTS, CLASS IV

0025 0570000000-E 128.000 LF $66.0000 $8,448.00
6" CS PIPE CULVERTS, 0.064"™ THICK (SPRING BOX)

0026 0594000000-E 8.000 LF $185.0000 $1,480.00
24" CS PIPE CULVERTS, 0.064" THICK

0027 0636000000-E 2.000 EA $730.0000 $1,460.00
**" CS PIPE ELBOWS, *****" THICK (6", 0.064")

0028 0973100000-E 72.000 LF $730.0000 $52,560.00
**" WELDED STEEL PIPE, ****" THICK, GRADE B IN SOIL (15", 0.250")

0029 0973300000-E 72.000 LF $1,300.0000 $93,600.00
**" WELDED STEEL PIPE, ****" THICK, GRADE B NOT IN SOIL (15", 0.250")

0030 0995000000-E 396.000 LF $30.0000 $11,880.00
PIPE REMOVAL

0031 1011000000-N 1.000 LS $140,000.0000 $140,000.00
FINE GRADING

0032 1099500000-E 100.000 cCYy $17.0000 $1,700.00
SHALLOW UNDERCUT

0033 1099700000-E 200.000 TON $51.0000 $10,200.00
CLASS IV SUBGRADE STABILIZATION

0034 1112000000-E 400.000 SY $4.9900 $1,996.00
GEOTEXTILE FOR SUBGRADE STABILIZATION

0035 1121000000-E 6600.000 TON $50.0000 $330,000.00
AGGREGATE BASE COURSE

0036 1220000000-E 100.000 TON $58.2500 $5,825.00
INCIDENTAL STONE BASE

0037 1297000000-E 3900.000 sY $13.5500 $52,845.00
MILLING ASPHALT PAVEMENT, ***" DEPTH (1-1/2")

0038 1297000000-E 17000.000 sY $9.0400 $153,680.00
MILLING ASPHALT PAVEMENT, ***" DEPTH (2-1/4")

0039 1330000000-E 1300.000 SY $26.0000 $33,800.00
INCIDENTAL MILLING

0040 1491000000-E 18100.000 TON $180.0000 $3,258,000.00
ASPHALT CONC BASE COURSE, TYPE B25.0C

0041 1503000000-E 7900.000 TON $198.0000 $1,564,200.00
ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C

0042 1523000000-E 700.000 TON $215.0000 $150,500.00
ASPHALT CONC SURFACE COURSE, TYPE S9.5C

0043 1524200000-E 6800.000 TON $220.0000 $1,496,000.00
ASPHALT CONC SURFACE COURSE, TYPE S9.5D

0044 1575000000-E 1240.000 TON $900.0000 $1,116,000.00
ASPHALT BINDER FOR PLANT MIX

0045 1577000000-E 440.000 TON $1,100.0000 $484,000.00
POLYMER MODIFIED ASPHALT BINDER FOR PLANT MIX

0046 1662000000-E 800.000 TON $362.0000 $289,600.00
OPEN-GRADED ASPHALT FRICTION COURSE, TYPE FC-1 MODIFIED

0047 1693000000-E 100.000 TON $309.0000 $30,900.00
ASPHALT PLANT MIX, PAVEMENT REPAIR

0048 1840000000-E 14700.000 LF $0.9500 $13,965.00

Errors: No

Page 3
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Amendment Count: 1



Letting: L240716

North Carolina Department of Transportation

Contract ID: C204884

07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Call: 004
MILLED RUMBLE STRIPS (ASPHALT CONCRETE)

0049 2000000000-N 5.000 EA $650.0000 $3,250.00
RIGHT-OF-WAY MARKERS

0050 2022000000-E 44.800 CY $24.9000 $1,115.52
SUBDRAIN EXCAVATION

0051 2026000000-E 200.000 sY $5.3000 $1,060.00
GEOTEXTILE FOR SUBSURFACE DRAINS

0052 2036000000-E 33.600 CY $118.0000 $3,964.80
SUBDRAIN COARSE AGGREGATE

0053 2044000000-E 200.000 LF $14.1300 $2,826.00
6" PERFORATED SUBDRAIN PIPE

0054 2070000000-N 1.000 EA $890.0000 $890.00
SUBDRAIN PIPE OUTLET

0055 2077000000-E 6.000 LF $95.7500 $574.50
6" OUTLET PIPE

0056 2209000000-E 1.400 CY $3,400.0000 $4,760.00
ENDWALLS

0057 2253000000-E 1.608 CY $3,000.0000 $4,824.00
PIPE COLLARS

0058 2275000000-E 53.000 CY $660.0000 $34,980.00
FLOWABLE FILL

0059 2286000000-N 48.000 EA $4,700.0000 $225,600.00
MASONRY DRAINAGE STRUCTURES

0060 2308000000-E 16.400 LF $540.0000 $8,856.00
MASONRY DRAINAGE STRUCTURES

0061 2364200000-N 8.000 EA $1,500.0000 $12,000.00
FRAME WITH TWO GRATES, STD 840.20

0062 2365000000-N 2.000 EA $1,500.0000 $3,000.00
FRAME WITH TWO GRATES, STD 840.22

0063 2396000000-N 2.000 EA $1,200.0000 $2,400.00
FRAME WITH COVER, STD 840.54

0064 2407000000-N 32.000 EA $4,300.0000 $137,600.00
STEEL FRAME WITH TWO GRATES, STD 840.37

0065 2472000000-N 2.000 EA $1,200.0000 $2,400.00
GENERIC DRAINAGE ITEM FRAME WITH COVER, STD 840.55.

0066 2556000000-E 1700.000 LF $59.7500 $101,575.00
SHOULDER BERM GUTTER

0067 2619000000-E 120.000 sY $207.0000 $24,840.00
4" CONCRETE PAVED DITCH

0068 2710000000-N 2.000 EA $13,600.0000 $27,200.00
CONCRETE BARRIER TRANSITION SECTION

0069 2717000000-E 3000.000 LF $256.0000 $768,000.00
VARIABLE HEIGHT CONCRETE BARRIER, TYPE *****k&xxxxx (SINGLE SLOPE, 2'-7" MAX
BIFURCATION)

0070 2724000000-E 360.000 LF $195.0000 $70,200.00
PRECAST REINFORCED CONCRETE BARRIER, SINGLE FACED

0071 3030000000-E 5000.000 LF $25.6000 $128,000.00
STEEL BEAM GUARDRAIL

0072 3150000000-N 10.000 EA $12.5000 $125.00

Errors: No
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Letting: L240716 Contract ID: C204884

07/16/2024 02:00:00 PM

North Carolina Department of Transportation

3762 - Wright Brothers Construction Company, Call: 004

ADDITIONAL GUARDRAIL POSTS

0073 3210000000-N 4.000 EA $1,100.0000 $4,400.00
GUARDRAIL END UNITS, TYPE CAT-1

0074 3287000000-N 6.000 EA $3,800.0000 $22,800.00
GUARDRAIL END UNITS, TYPE TL-3

0075 3288000000-N 4.000 EA $3,500.0000 $14,000.00
GUARDRAIL END UNITS, TYPE TL-2

0076 3317000000-N 4.000 EA $3,000.0000 $12,000.00
GUARDRAIL ANCHOR UNITS, TYPE B-77

0077 3360000000-E 3700.000 LF $1.1500 $4,255.00
REMOVE EXISTING GUARDRAIL

0078 3503000000-E 3000.000 LF $5.7000 $17,100.00
WOVEN WIRE FENCE, 47" FABRIC

0079 3509000000-E 170.000 EA $51.2500 $8,712.50
4" TIMBER FENCE POSTS, 7'-6" LONG

0080 3515000000-E 75.000 EA $54.5000 $4,087.50
5" TIMBER FENCE POSTS, 8'-0" LONG

0081 3565000000-E 1.000 EA $1,400.0000 $1,400.00
DOUBLE GATES, **" HIGH, **' WIDE, **' OPENING (40", 12', 24'")

0082 3628000000-E 360.000 TON $80.2500 $28,890.00
RIP RAP, CLASS I

0083 3635000000-E 40.000 TON $83.7500 $3,350.00
RIP RAP, CLASS II

0084 3649000000-E 220.000 TON $78.0000 $17,160.00
RIP RAP, CLASS B

0085 3656000000-E 2228.000 SY $4.9500 $11,028.60
GEOTEXTILE FOR DRAINAGE

0086 4048000000-E 4.000 CY $1,200.0000 $4,800.00
REINFORCED CONCRETE SIGN FOUNDATIONS

0087 4066000000-E 2696.000 LB $6.9000 $18,602.40
SUPPORTS, SIMPLE STEEL BEAM

0088 4072000000-E 350.000 LF $13.8500 $4,847.50
SUPPORTS, 3-LB STEEL U-CHANNEL

0089 4102000000-N 16.000 EA $115.0000 $1,840.00
SIGN ERECTION, TYPE E

0090 4108000000-N 1.000 EA $173.0000 $173.00
SIGN ERECTION, TYPE F

0091 4110000000-N 2.000 EA $1,700.0000 $3,400.00
SIGN ERECTION, TYPE *** (GROUND MOUNTED) (A)

0092 4110000000-N 2.000 EA $1,200.0000 $2,400.00
SIGN ERECTION, TYPE *** (GROUND MOUNTED) (B)

0093 4114000000-N 2.000 EA $115.0000 $230.00
SIGN ERECTION, MILEMARKERS

0094 4116100000-N 3.000 EA $173.0000 $519.00
SIGN ERECTION, RELOCATE TYPE **** (GROUND MOUNTED) (D)

0095 4152000000-N 2.000 EA $1,200.0000 $2,400.00
DISPOSAL OF SIGN SYSTEM, STEEL BEAM

0096 4155000000-N 4.000 EA $1.1500 $4.60

DISPOSAL OF SIGN SYSTEM, U-CHANNEL

Errors: No
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Letting: L240716 North Carolina Department of Transportation Contract ID: C204884

07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Call: 004

0097 4192000000-N 6.000 EA $1.1500 $6.90
DISPOSAL OF SUPPORT, U-CHANNEL

0098 4400000000-E 340.000 SF $9.0500 $3,077.00
WORK ZONE SIGNS (STATIONARY)

0099 4402000000-E 110.000 SF $11.4500 $1,259.50
HIGH VISIBILITY STATIONARY SIGNS

0100 4407000000-E 210.000 SF $35.7200 $7,501.20
HIGH VISIBILITY PORTABLE SIGNS

0101 4410000000-E 160.000 SF $10.6000 $1,696.00
WORK ZONE SIGNS (BARRICADE MOUNTED)

0102 4415000000-N 2.000 EA $2,600.0000 $5,200.00
FLASHING ARROW BOARD

0103 4420000000-N 2.000 EA $9,700.0000 $19,400.00
PORTABLE CHANGEABLE MESSAGE SIGN

0104 4432000000-N 200.000 EA $83.5000 $16,700.00
HIGH VISIBILITY DRUMS

0105 4434000000-N 18.000 EA $162.0000 $2,916.00
SEQUENTIAL FLASHING WARNING LIGHTS

0106 4445000000-E 88.000 LF $29.9000 $2,631.20
BARRICADES (TYPE III)

0107 4465000000-N 2.000 EA $14,900.0000 $29,800.00
TEMPORARY CRASH CUSHIONS

0108 4470000000-N 2.000 EA $3,900.0000 $7,800.00
REMOVE & RESET TEMPORARY CRASH CUSHION

0109 4480000000-N 2.000 EA $117,000.0000 $234,000.00
TMA

0110 4490000000-E 9240.000 LF $61.7500 $570,570.00
PORTABLE CONCRETE BARRIER (ANCHORED)

0111 4505000000-E 6700.000 LF $19.2500 $128,975.00
REMOVE & RESET PORTABLE CONCRETE BARRIER (ANCHORED)

0112 4570000000-E 2920.000 LF $23.4000 $68,328.00
TEMPORARY GLARE SCREEN

0113 4589000000-N 1.000 LS $10,500.0000 $10,500.00
GENERIC TRAFFIC CONTROL ITEM DYNAMIC ZIPPER MERGE SYSTEM DEPLOYMENT

0114 4600000000-N 1.000 EA $3,100.0000 $3,100.00
GENERIC TRAFFIC CONTROL ITEM CONNECTED LANE CLOSURE SYSTEM

0115 4600000000-N 2.000 EA $3,400.0000 $6,800.00
GENERIC TRAFFIC CONTROL ITEM DYNAMIC ZIPPER MERGE SYSTEM RELOCATION

0116 4609000000-N 15.000 DAY $2,100.0000 $31,500.00
GENERIC TRAFFIC CONTROL ITEM DYNAMIC ZIPPER MERGE SYSTEM

0117 4650000000-N 340.000 EA $15.6500 $5,321.00
TEMPORARY RATISED PAVEMENT MARKERS

0118 4685000000-E 4100.000 LF $1.9500 $7,995.00
THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)

0119 4688000000-E 14600.000 LF $2.2000 $32,120.00
THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)

0120 4709000000-E 40.000 LF $18.4500 $738.00
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90 MILS)

0121 4810000000-E 5960.000 LF $0.7500 $4,470.00

Errors: No Check: 702605DF46
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Letting: L240716 North Carolina Department of Transportation Contract ID: C204884
07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Call: 004

PAINT PAVEMENT MARKING LINES (4")

0122 4847500000-E 28450.000 LF $1.2000 $34,140.00
WORK ZONE PERFORMANCE PAVEMENT MARKING LINES, 6"

0123 4850000000-E 9900.000 LF $0.9000 $8,910.00
REMOVAL OF PAVEMENT MARKING LINES (4")

0124 4855000000-E 3900.000 LF $1.0000 $3,900.00
REMOVAL OF PAVEMENT MARKING LINES (6")

0125 4905100000-N 80.000 EA $81.2500 $6,500.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0126 5255000000-N 1.000 Ls $57,800.0000 $57,800.00
PORTABLE LIGHTING

0127 5709300000-E 296.000 LF $144.9900 $42,917.04
6" FORCE MAIN SEWER

0128 5769000000-E 375.000 LB $19.4000 $7,275.00
DUCTILE IRON SEWER PIPE FITTINGS

0129 5800000000-E 300.000 LF $27.5000 $8,250.00
ABANDON 6" UTILITY PIPE

0130 5912000000-N 1.000 LS $13,000.0000 $13,000.00
GENERIC UTILITY ITEM MODIFY EXISTING UTILITY MANHOLE

0131 6000000000-E 11600.000 LF $3.3500 $38,860.00
TEMPORARY SILT FENCE

0132 6006000000-E 350.000 TON $67.7500 $23,712.50
STONE FOR EROSION CONTROL, CLASS A

0133 6009000000-E 2880.000 TON $69.2500 $199,440.00
STONE FOR EROSION CONTROL, CLASS B

0134 6012000000-E 1430.000 TON $66.0000 $94,380.00
SEDIMENT CONTROL STONE

0135 6015000000-E 27.000 ACR $1,700.0000 $45,900.00
TEMPORARY MULCHING

0136 6018000000-E 1100.000 LB $3.3500 $3,685.00
SEED FOR TEMPORARY SEEDING

0137 6021000000-E 5.500 TON $1,100.0000 $6,050.00
FERTILTZER FOR TEMPORARY SEEDING

0138 6024000000-E 875.000 LF $29.9000 $26,162.50
TEMPORARY SLOPE DRAINS

0139 6029000000-E 440.000 LF $3.3500 $1,474.00
SAFETY FENCE

0140 6030000000-E 4990.000 cCYy $0.0100 $49.90
SILT EXCAVATION

0141 6036000000-E 19550.000 SY $1.7000 $33,235.00
MATTING FOR EROSION CONTROL

0142 6037000000-E 100.000 sY $6.7000 $670.00
COIR FIBER MAT

0143 6042000000-E 2855.000 LF $8.7000 $24,838.50
1/4" HARDWARE CLOTH

0144 6070000000-N 2.000 EA $925.0000 $1,850.00
SPECIAL STILLING BASINS

0145 6071002000-E 1760.000 LB $13.4500 $23,672.00
FLOCCULANT

Errors: No Check: 702605DF46
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0146 6071012000-E 1130.000 LF $11.2000 $12,656.00
COIR FIBER WATTLE

0147 6071030000-E 85.000 LF $8.3900 $713.15
COIR FIBER BAFFLE

0148 6084000000-E 15.000 ACR $3,100.0000 $46,500.00
SEEDING & MULCHING

0149 6087000000-E 18.000 ACR $112.0000 $2,016.00
MOWING

0150 6090000000-E 300.000 LB $4.5000 $1,350.00
SEED FOR REPAIR SEEDING

0151 6093000000-E 0.750 TON $1,100.0000 $825.00
FERTILIZER FOR REPAIR SEEDING

0152 6096000000-E 375.000 LB $4.5000 $1,687.50
SEED FOR SUPPLEMENTAL SEEDING

0153 6108000000-E 11.000 TON $1,100.0000 $12,100.00
FERTILIZER TOPDRESSING

0154 6111000000-E 230.000 LF $90.0000 $20,700.00
IMPERVIOUS DIKE

0155 6114500000-N 10.000 MHR $89.5000 $895.00
SPECIALIZED HAND MOWING

0156 6114800000-N 10.000 MHR $84.0000 $840.00
MANUAL LITTER REMOVAL

0157 6114900000-E 2.000 TON $224.0000 $448.00
LITTER DISPOSAL

0158 6117000000-N 150.000 EA $112.0000 $16,800.00
RESPONSE FOR EROSION CONTROL

0159 6117500000-N 4.000 EA $2,000.0000 $8,000.00
CONCRETE WASHOUT STRUCTURE

0160 6120000000-E 50.000 CY $30.0000 $1,500.00
CULVERT DIVERSION CHANNEL

0161 6123000000-E 3.000 ACR $1,700.0000 $5,100.00
REFORESTATION

0162 7279000000-E 3279.000 LF $2.2500 $7,377.75

TRACER WIRE

0163 7300000000-E 100.000 LF $68.2500 $6,825.00
UNPAVED TRENCHING (****x*x*%xx) (2, 2")

0164 7301000000-E 3179.000 LF $56.7500 $180,408.25
DIRECTIONAL DRILL (****x**xkxx*x) (2, 2")

0165 7348000000-N 6.000 EA $1,700.0000 $10,200.00
JUNCTION BOX (OVER-SIZED, HEAVY DUTY)

0179 7516000000-E 3770.000 LF $5.7000 $21,489.00
COMMUNICATIONS CABLE (** FIBER) (12)

0180 7575160000-E 3060.000 LF $1.6000 $4,896.00
REMOVE EXISTING COMMUNICATIONS CABLE

Section 0001 Total $19,998,712.81

Section 0002

Errors: No Check: 702605DF46
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CULVERT ITEMS

0166 8035000000-N 1.000 LS $219,000.0000 $219,000.00
REMOVAL OF EXISTING STRUCTURE AT STATION ****k&xxk&x*x (189+78.72 -L-)

0167 8065000000-N 1.000 LS $1,300.0000 $1,300.00
ASBESTOS ASSESSMENT

0168 8121000000-N 1.000 LS $47,400.0000 $47,400.00
UNCLASSIFIED STRUCTURE EXCAVATION AT STATION *****x*%x (]189+78.72 -L-)

0169 8130000000-N 1.000 LS $63,100.0000 $63,100.00
BOX CULVERT EXCAVATION, STA ******x%* (188+14.00 -L-)

0170 8133000000-E 150.000 TON $62.7500 $9,412.50
FOUNDATION CONDITIONING MATERIAL, BOX CULVERT

0171 8196000000-E 355.700 CY $890.0000 $316,573.00
CLASS A CONCRETE (CULVERT)

0172 8245000000-E 49810.000 LB $2.3000 $114,563.00
REINFORCING STEEL (CULVERT)

0173 8804000000-N 1.000 LS $755,000.0000 $755,000.00
GENERIC CULVERT ITEM CAST-IN-PLACE REINFORCED FOOTING FOR PRECAST CULVERT

0174 8804000000-N 1.000 LS $1,245,000.0000 $1,245,000.00
GENERIC CULVERT ITEM PRECAST REINFORCED CONCRETE THREE SIDED CULVERT AT STA 189
+78.72 -L-

Section 0002 Total $2,771,348.50

Section 0003
WALL ITEMS

0175 8801000000-E 693.300 SF $176.0000 $122,020.80
MSE RETAINING WALL NO **x* (1)

0176 8801000000-E 984.500 SF $178.0000 $175,241.00
MSE RETAINING WALL NO **** (2)

0177 8801000000-E 345.700 SF $182.0000 $62,917.40
MSE RETAINING WALL NO **** (3)

0178 8801000000-E 573.700 SF $179.0000 $102,692.30
MSE RETAINING WALL NO **** (4)

Section 0003 Total $462,871.50
Item Total $23,232,932.81
Errors: No Check: 702605DF46
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07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Call: 004

ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all
requirements included in the hard copy proposal, addendum, amendments, plans,
standard specifications, supplemental specifications and special provisions
are part of the bid and contract. Further, I acknowledge that I have read,
understand, accept, acknowledge and agree to comply with all statements in
this electronic bid.

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under
penalty of perjury under the laws of the United States that neither he, nor
any official, agent or employee has entered into any agreement, participated
in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the
prequalified bidder has not been convicted of violating N.C.G.S. §133-24
within the last three years, and that the prequalified bidder intends to do
the work with his own bonafide employees or subcontractors and will not bid
for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the
Contractor is attesting his status under penalty of perjury under the laws of
the United States 1in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance
by, any State Employee of any gift from anyone with a contract with the State,
or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its
employees or agents, that you are not aware that any such gift has been
offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER
Conditions for certification:
1. The prequalified bidder shall provide immediate written notice to the
Department if at any time the bidder learns that his certification was
erroneous when he submitted his debarment certification or explanation that is
file with the Department, or has Dbecome erroneous because of changed

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier

Errors: No Check: 702605DF46
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covered transaction, participant, person, primary covered transaction,
principal, proposal, and voluntarily excluded, as used in this provision, have
the meanings set out in the Definitions and Coverage sections of the rules
implementing Executive Order 12549. A copy of the Federal Rules requiring this
certification and detailing the definitions and coverages may be obtained from
the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not
knowingly enter into any lower tier covered transaction with a person who 1is
debarred, suspended, declared 1ineligible, or voluntarily excluded from
participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by
submitting this form he will include the Federal- Aid Provision titled
Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR
1273) provided by the Department, without subsequent modification, in all
lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a
lower tier covered transaction that he is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless he knows that the
certification is erroneous. The bidder may decide the method and frequency by
which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this provision. The knowledge and information of a
participant is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate
any contract 1f the bidder knowingly enters into a lower tier covered
transaction with a person who is suspended, debarred, ineligible, or
voluntarily excluded from participation in this transaction, 1in addition to
other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief,
that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
department or agency;

b. Have not within a three-year period preceding this proposal been convicted
of or had a civil judgment rendered against them for commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or

Errors: No Check: 702605DF46
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commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged
by a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately 1f his status
changes and will show in his bid proposal an explanation for the change in
status.

If the prequalified bidder cannot certify that he is not debarred, he shall
provide an explanation with this submittal. An explanation will not
necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

Errors: No Check: 702605DF46
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Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects? Yes ( No (¢

A bidder who desires to bid on more than one project on which bids are to be
opened on the same date, and who also desires to avoid receiving an award of
more projects than he is equipped to handle, may bid on any number of projects
but may limit the total amount of work awarded to him on selected projects by
completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid
for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)
The Award Limits shall apply to the following projects:

Contract Number

County

Contract Number
County

Contract Number
County

Contract Number
County

Contract Number
County

Contract Number
County

It is agreed that if I am (we are) the low Bidder(s) on indicated projects,
the total value of which is more than the above stipulated award limits, the
Board of Transportation will award me (us) projects from among those indicated

Errors: No Check: 702605DF46
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that have a total value not to exceed the award limit and will result in the
lowest total bids to the Department of Transportation.

Errors: No Check: 702605DF46
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DBE List Summary

Project: STATE FUNDED Bidder ID: 3762

Bid Total: 23,232,932.81 Business Name: Wright Brothers Construction
Company, Inc.

Goal: 4.00% (929,317.31)

Total Entered: 4.01% (931,286.50)

ID Name Is Supplier? Item Count Amount Is Complete?

15755 GOSALIA CONCRETE CONSTRUCTORS INC False 2 699,000.00 True

5534 HIGH COUNTRY HYDROSEEDING INC False 18 232,286.50 True
Errors: No Check: 702605DF4
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Name: GOSALIA CONCRETE CONSTRUCTORS INC ID: 15755

Address: 4607 N 56TH STREET TAMPA, FL 33610

Used As: SubContractor DBE Items Total:$699,000.00

Items for GOSALIA CONCRETE CONSTRUCTORS INC

0001
ROADWAY ITEMS

0068

0069

2710000000-N 2.000 EA $12,000.0000 $24,000.00
CONCRETE BARRIER TRANSITION SECTION

2717000000-E 3000.000 LF $225.0000 $675,000.00
VARIABLE HEIGHT CONCRETE BARRIER, TYPE *****k*xxxxx (SINGLE SLOPE, 2'-7" MAX
BIFURCATION)

Section 0001 Total

$699,000.00

Item Total

$699,000.00

Errors: No Check: 702605DF46
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Name: HIGH COUNTRY HYDROSEEDING INC ID: 5534

Address: 276 SWEETWATER DRIVE CANTON, NC 28716

Used As: SubContractor DBE Items Total:$232,286.50

Items for HIGH COUNTRY HYDROSEEDING INC
0001
ROADWAY ITEMS

0131 6000000000-E 11600.000 LF $3.0000 $34,800.00
TEMPORARY SILT FENCE

0135 6015000000-E 27.000 ACR $1,500.0000 $40,500.00
TEMPORARY MULCHING

0136 6018000000-E 1100.000 LB $3.0000 $3,300.00
SEED FOR TEMPORARY SEEDING

0137 6021000000-E 5.500 TON $1,000.0000 $5,500.00
FERTILIZER FOR TEMPORARY SEEDING

0141 6036000000-E 19550.000 sY $1.5000 $29,325.00
MATTING FOR EROSION CONTROL

0142 6037000000-E 100.000 sY $6.0000 $600.00
COIR FIBER MAT

0143 6042000000-E 1428 LF $5.5000 $7,854.00
1/4" HARDWARE CLOTH

0145 6071002000-E 1760.000 LB $12.0000 $21,120.00
FLOCCULANT

0146 6071012000-E 1130.000 LF $10.0000 $11,300.00
COIR FIBER WATTLE

0147 6071030000-E 85.000 LF $7.5000 $637.50
COIR FIBER BAFFLE

0148 6084000000-E 15.000 ACR $2,800.0000 $42,000.00
SEEDING & MULCHING

0149 6087000000-E 18.000 ACR $100.0000 $1,800.00
MOWING

0151 6093000000-E 0.750 TON $1,000.0000 $750.00
FERTILIZER FOR REPAIR SEEDING

0152 6096000000-E 375.000 LB $4.0000 $1,500.00
SEED FOR SUPPLEMENTAL SEEDING

0153 6108000000-E 11.000 TON $1,000.0000 $11,000.00
FERTILIZER TOPDRESSING

0155 6114500000-N 10.000 MHR $80.0000 $800.00
SPECIALIZED HAND MOWING

0158 6117000000-N 150.000 EA $100.0000 $15,000.00
RESPONSE FOR EROSION CONTROL

0lel 6123000000-E 3.000 ACR $1,500.0000 $4,500.00

REFORESTATION

Errors: No

Page 17

Check: 702605DF46

Amendment Count: 1



Letting: L240716 North Carolina Department of Transportation Contract ID: C204884

07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Call: 004
Section 0001 Total $232,286.50
Item Total $232,286.50

Errors: No Check: 702605DF46
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 1 amendment files

1 07/02/2024 ADD ITEMS

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all
requirements included in the hard copy proposal, addendum, amendments, plans,
standard specifications, supplemental specifications and special provisions
are part of the bid and contract. Further, I acknowledge that I have read,
understand, accept, acknowledge and agree to comply with all statements in
this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature

Agency

Date

Signature

Agency

Date

Signature

Agency

Date

Errors: No Check: 702605DF46
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Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will
result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for
the asphalt items included on the form. The contractor will not be permitted
to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. [l Verify

Errors: No Check: 702605DF46
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Contract ltem Sheets For C204884
Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION LUMP SUM 1,150,000.00 1,150,000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING LUMP SUM 85,000.00 85,000.00
0003 0001000000-E 200 CLEARING & GRUBBING .. ACRE(S) LUMP SUM 2,965,000.00 2,965,000.00
LS
0004 0008000000-E 200 SUPPLEMENTARY CLEARING & 1 6,700.00 6,700.00
GRUBBING ACR
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 87,000 17.00 1,479,000.00
CcY
0006 0036000000-E 225 UNDERCUT EXCAVATION 450 35.40 15,930.00
CY
0007 0106000000-E 230 BORROW EXCAVATION 42,000 0.01 420.00
CY
0008 0127000000-N 235 EMBANKMENT SETTLEMENT GAUGES 8 2,400.00 19,200.00
EA
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 800 35.20 28,160.00
CY
0010 0156000000-E 250 REMOVAL OF EXISTING ASPHALT 14,500 25.00 362,500.00
PAVEMENT SY
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 400 63.00 25,200.00
CcY
0012 0196000000-E 270 GEOTEXTILE FOR SOIL 700 4.60 3,220.00
STABILIZATION SY
0013 0199000000-E SP TEMPORARY SHORING 2,000 60.00 120,000.00
SF
0014 0318000000-E 300 FOUNDATION CONDITIONING 370 60.00 22,200.00
MATERIAL, MINOR STRUCTURES TON
0015 0321000000-E 300 FOUNDATION CONDITIONING 1,160 6.00 6,960.00
GEOTEXTILE SY
0016 0342000000-E 310 **" SIDE DRAIN PIPE 180 165.00 29,700.00
(30" LF
0017 0343000000-E 310 15" SIDE DRAIN PIPE 736 99.00 72,864.00
LF
0018 0345000000-E 310 24" SIDE DRAIN PIPE 112 137.00 15,344.00
LF
0019 0348000000-E 310 **' SIDE DRAIN PIPE ELBOWS 16 955.00 15,280.00
(15" EA
0020 0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 2 1,275.00 2,550.00
(24" EA
0021 0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 2 1,675.00 3,350.00
(30" EA
0022 0384000000-E 310 30" RC PIPE CULVERTS, CLASS IlI 52 197.00 10,244.00

LF
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Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0023 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 1,176 108.00 127,008.00
LF
0024 0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 568 175.00 99,400.00
LF
0025 0570000000-E 310 6" CS PIPE CULVERTS, 0.064" THICK 128 66.00 8,448.00
(SPRING BOX) LF
0026 0594000000-E 310 24" CS PIPE CULVERTS, 0.064" THICK 8 185.00 1,480.00
LF
0027 0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK 2 730.00 1,460.00
(6", 0.064") EA
0028 0973100000-E 330 **"WELDED STEEL PIPE, ****" THICK, 72 730.00 52,560.00
GRADE B IN SOIL LF
(15", 0.250")
0029 0973300000-E 330 **" WELDED STEEL PIPE, ****" THICK, 72 1,300.00 93,600.00
GRADE B NOT IN SOIL LF
(15", 0.250")
0030 0995000000-E 340 PIPE REMOVAL 396 30.00 11,880.00
LF
0031 1011000000-N 500 FINE GRADING LUMP SUM 140,000.00 140,000.00
0032 1099500000-E 505 SHALLOW UNDERCUT 100 17.00 1,700.00
CY
0033 1099700000-E 505 CLASS IV SUBGRADE STABILIZATION 200 51.00 10,200.00
TON
0034 1112000000-E 505 GEOTEXTILE FOR SUBGRADE 400 4.99 1,996.00
STABILIZATION SY
0035 1121000000-E 520 AGGREGATE BASE COURSE 6,600 50.00 330,000.00
TON
0036 1220000000-E 545 INCIDENTAL STONE BASE 100 58.25 5,825.00
TON
0037 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 3,900 13.55 52,845.00
DEPTH SY
(1-1/2")
0038 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 17,000 9.04 153,680.00
DEPTH SY
(2-1/4")
0039 1330000000-E 607 INCIDENTAL MILLING 1,300 26.00 33,800.00
SY
0040 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 18,100 180.00 3,258,000.00
B25.0C TON
0041 1503000000-E 610 ASPHALT CONC INTERMEDIATE 7,900 198.00 1,564,200.00
COURSE, TYPE 119.0C TON
0042 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 700 215.00 150,500.00
TYPE S9.5C TON
0043 1524200000-E 610 ASPHALT CONC SURFACE COURSE, 6,800 220.00 1,496,000.00
TYPE S9.5D TON
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Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0044 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 1,240 900.00 1,116,000.00
TON
0045 1577000000-E 620 POLYMER MODIFIED ASPHALT 440 1,100.00 484,000.00
BINDER FOR PLANT MIX TON
0046 1662000000-E 650 OPEN-GRADED ASPHALT FRICTION 800 362.00 289,600.00
COURSE, TYPE FC-1 MODIFIED TON
0047 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 100 309.00 30,900.00
REPAIR TON
0048 1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 14,700 0.95 13,965.00
CONCRETE) LF
0049 2000000000-N 806 RIGHT-OF-WAY MARKERS 5 650.00 3,250.00
EA
0050 2022000000-E 815 SUBDRAIN EXCAVATION 448 24.90 1,115.52
CY
0051 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 200 5.30 1,060.00
DRAINS SY
0052 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 118.00 3,964.80
CcY
0053 2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 200 14.13 2,826.00
LF
0054 2070000000-N 815 SUBDRAIN PIPE OUTLET 1 890.00 890.00
EA
0055 2077000000-E 815 6" OUTLET PIPE 6 95.75 574.50
LF
0056 2209000000-E 838 ENDWALLS 14 3,400.00 4,760.00
CY
0057 2253000000-E 840 PIPE COLLARS 1.61 3,000.00 4,824.00
CY
0058 2275000000-E SP FLOWABLE FILL 53 660.00 34,980.00
CY
0059 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 48 4,700.00 225,600.00
EA
0060 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 16.4 540.00 8,856.00
LF
0061 2364200000-N 840 FRAME WITH TWO GRATES, STD 8 1,500.00 12,000.00
840.20 EA
0062 2365000000-N 840 FRAME WITH TWO GRATES, STD 2 1,500.00 3,000.00
840.22 EA
0063 2396000000-N 840 FRAME WITH COVER, STD 840.54 2 1,200.00 2,400.00
EA
0064 2407000000-N 840 STEEL FRAME WITH TWO GRATES, 32 4,300.00 137,600.00
STD 840.37 EA
0065 2472000000-N 840 GENERIC DRAINAGE ITEM 2 1,200.00 2,400.00
FRAME WITH COVER, STD 840.55. EA
0066 2556000000-E 846 SHOULDER BERM GUTTER 1,700 59.75 101,575.00




Jul 25, 2024 10:35 AM North Carolina Department of Transportation Page : 4 of 10
Contract Item Sheets For C204884
Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0067 2619000000-E 850 4" CONCRETE PAVED DITCH 120 207.00 24,840.00
SY
0068 2710000000-N 854 CONCRETE BARRIER TRANSITION 2 13,600.00 27,200.00
SECTION EA
0069 2717000000-E 854 VARIABLE HEIGHT CONCRETE 3,000 256.00 768,000.00
BARRIER, TYPE *******xwsx LF
(SINGLE SLOPE, 2'-7" MAX
BIFURCATION)
0070 2724000000-E 857 PRECAST REINFORCED CONCRETE 360 195.00 70,200.00
BARRIER, SINGLE FACED LF
0071 3030000000-E 862 STEEL BEAM GUARDRAIL 5,000 25.60 128,000.00
LF
0072 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 10 12.50 125.00
EA
0073 3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1 4 1,100.00 4,400.00
EA
0074 3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3 6 3,800.00 22,800.00
EA
0075 3288000000-N 862 GUARDRAIL END UNITS, TYPE TL-2 4 3,500.00 14,000.00
EA
0076 3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE B- 4 3,000.00 12,000.00
77 EA
0077 3360000000-E 863 REMOVE EXISTING GUARDRAIL 3,700 1.15 4,255.00
LF
0078 3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 3,000 5.70 17,100.00
LF
0079 3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" LONG 170 51.25 8,712.50
EA
0080 3515000000-E 866 5" TIMBER FENCE POSTS, 8'-0" LONG 75 54.50 4,087.50
EA
0081 3565000000-E 866 DOUBLE GATES, **" HIGH, **' WIDE, **' 1 1,400.00 1,400.00
OPENING EA
(40", 12, 24"
0082 3628000000-E 876 RIP RAP, CLASS | 360 80.25 28,890.00
TON
0083 3635000000-E 876 RIP RAP, CLASS Il 40 83.75 3,350.00
TON
0084 3649000000-E 876 RIP RAP, CLASS B 220 78.00 17,160.00
TON
0085 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 2,228 4.95 11,028.60
SY
0086 4048000000-E 902 REINFORCED CONCRETE SIGN 4 1,200.00 4,800.00
FOUNDATIONS CY
0087 4066000000-E 903 SUPPORTS, SIMPLE STEEL BEAM 2,696 6.90 18,602.40
LB
0088 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 350 13.85 4,847.50

LF
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0089 4102000000-N 904 SIGN ERECTION, TYPE E 16 115.00 1,840.00
EA
0090 4108000000-N 904 SIGN ERECTION, TYPE F 1 173.00 173.00
EA
0091 4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND 2 1,700.00 3,400.00
MOUNTED) EA
(A)
0092 4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND 2 1,200.00 2,400.00
MOUNTED) EA
(B)
0093 4114000000-N 904 SIGN ERECTION, MILEMARKERS 2 115.00 230.00
EA
0094 4116100000-N 904 SIGN ERECTION, RELOCATE TYPE **** 3 173.00 519.00
(GROUND MOUNTED) EA
(D)
0095 4152000000-N 907 DISPOSAL OF SIGN SYSTEM, STEEL 2 1,200.00 2,400.00
BEAM EA
0096 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 4 1.15 4.60
CHANNEL EA
0097 4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL 6 1.15 6.90
EA
0098 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 340 9.05 3,077.00
SF
0099 4402000000-E SP HIGH VISIBILITY STATIONARY SIGNS 110 11.45 1,259.50
SF
0100 4407000000-E SP HIGH VISIBILITY PORTABLE SIGNS 210 35.72 7,501.20
SF
0101 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 160 10.60 1,696.00
MOUNTED) SF
0102 4415000000-N 1115 FLASHING ARROW BOARD 2 2,600.00 5,200.00
EA
0103 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 2 9,700.00 19,400.00
SIGN EA
0104 4432000000-N SP HIGH VISIBILITY DRUMS 200 83.50 16,700.00
EA
0105 4434000000-N 1140 SEQUENTIAL FLASHING WARNING 18 162.00 2,916.00
LIGHTS EA
0106 4445000000-E 1145 BARRICADES (TYPE ) 88 29.90 2,631.20
LF
0107 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 14,900.00 29,800.00
EA
0108 4470000000-N 1160 REMOVE & RESET TEMPORARY 2 3,900.00 7,800.00
CRASH CUSHION EA
0109 4480000000-N 1165 TMA 2 117,000.00 234,000.00
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0110 4490000000-E 1170 PORTABLE CONCRETE BARRIER 9,240 61.75 570,570.00
(ANCHORED) LF
0111 4505000000-E 1170 REMOVE & RESET PORTABLE 6,700 19.25 128,975.00
CONCRETE BARRIER (ANCHORED) LF
0112 4570000000-E SP TEMPORARY GLARE SCREEN 2,920 23.40 68,328.00
LF
0113 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM LUMP SUM 10,500.00 10,500.00
DYNAMIC ZIPPER MERGE SYSTEM
DEPLOYMENT
0114 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 1 3,100.00 3,100.00
CONNECTED LANE CLOSURE EA
SYSTEM
0115 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 2 3,400.00 6,800.00
DYNAMIC ZIPPER MERGE SYSTEM EA
RELOCATION
0116 4609000000-N SP GENERIC TRAFFIC CONTROL ITEM 15 2,100.00 31,500.00
DYNAMIC ZIPPER MERGE SYSTEM DAY
0117 4650000000-N 1251 TEMPORARY RAISED PAVEMENT 340 15.65 5,321.00
MARKERS EA
0118 4685000000-E 1205 THERMOPLASTIC PAVEMENT 4,100 1.95 7,995.00
MARKING LINES (4", 90 MILS) LF
0119 4688000000-E 1205 THERMOPLASTIC PAVEMENT 14,600 2.20 32,120.00
MARKING LINES (6", 90 MILS) LF
0120 4709000000-E 1205 THERMOPLASTIC PAVEMENT 40 18.45 738.00
MARKING LINES (24", 90 MILS) LF
0121 4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4") 5,960 0.75 4,470.00
LF
0122 4847500000-E SP WORK ZONE PERFORMANCE 28,450 1.20 34,140.00
PAVEMENT MARKING LINES, 6" LF
0123 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 9,900 0.90 8,910.00
LINES (4") LF
0124 4855000000-E 1205 REMOVAL OF PAVEMENT MARKING 3,900 1.00 3,900.00
LINES (6") LF
0125 4905100000-N 1253 NON-CAST IRON SNOWPLOWABLE 80 81.25 6,500.00
PAVEMENT MARKER EA
0126 5255000000-N 1413 PORTABLE LIGHTING LUMP SUM 57,800.00 57,800.00
0127 5709300000-E 1520 6" FORCE MAIN SEWER 296 144.99 42,917.04
LF
0128 5769000000-E 1520 DUCTILE IRON SEWER PIPE FITTINGS 375 19.40 7,275.00
LB
0129 5800000000-E 1530 ABANDON 6" UTILITY PIPE 300 27.50 8,250.00
LF
0130 5912000000-N SP GENERIC UTILITY ITEM LUMP SUM 13,000.00 13,000.00

MODIFY EXISTING UTILITY MANHOLE
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0131 6000000000-E 1605 TEMPORARY SILT FENCE 11,600 3.35 38,860.00
LF
0132 6006000000-E 1610 STONE FOR EROSION CONTROL, 350 67.75 23,712.50
CLASS A TON
0133 6009000000-E 1610 STONE FOR EROSION CONTROL, 2,880 69.25 199,440.00
CLASS B TON
0134 6012000000-E 1610 SEDIMENT CONTROL STONE 1,430 66.00 94,380.00
TON
0135 6015000000-E 1615 TEMPORARY MULCHING 27 1,700.00 45,900.00
ACR
0136 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 1,100 3.35 3,685.00
LB
0137 6021000000-E 1620 FERTILIZER FOR TEMPORARY 5.5 1,100.00 6,050.00
SEEDING TON
0138 6024000000-E 1622 TEMPORARY SLOPE DRAINS 875 29.90 26,162.50
LF
0139 6029000000-E SP SAFETY FENCE 440 3.35 1,474.00
LF
0140 6030000000-E 1630 SILT EXCAVATION 4,990 0.01 49.90
CY
0141 6036000000-E 1631 MATTING FOR EROSION CONTROL 19,550 1.70 33,235.00
SY
0142 6037000000-E 1629 COIR FIBER MAT 100 6.70 670.00
SY
0143 6042000000-E 1632 1/4" HARDWARE CLOTH 2,855 8.70 24,838.50
LF
0144 6070000000-N 1639 SPECIAL STILLING BASINS 2 925.00 1,850.00
EA
0145 6071002000-E 1642 FLOCCULANT 1,760 13.45 23,672.00
LB
0146 6071012000-E 1642 COIR FIBER WATTLE 1,130 11.20 12,656.00
LF
0147 6071030000-E 1640 COIR FIBER BAFFLE 85 8.39 713.15
LF
0148 6084000000-E 1660 SEEDING & MULCHING 15 3,100.00 46,500.00
ACR
0149 6087000000-E 1660 MOWING 18 112.00 2,016.00
ACR
0150 6090000000-E 1661 SEED FOR REPAIR SEEDING 300 4.50 1,350.00
LB
0151 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.75 1,100.00 825.00
TON
0152 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 375 4.50 1,687.50
LB
0153 6108000000-E 1665 FERTILIZER TOPDRESSING 11 1,100.00 12,100.00

TON
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0154 6111000000-E SP IMPERVIOUS DIKE 230 90.00 20,700.00
LF
0155 6114500000-N 1667 SPECIALIZED HAND MOWING 10 89.50 895.00
MHR
0156 6114800000-N SP MANUAL LITTER REMOVAL 10 84.00 840.00
MHR
0157 6114900000-E SP LITTER DISPOSAL 2 224.00 448.00
TON
0158 6117000000-N 1675 RESPONSE FOR EROSION CONTROL 150 112.00 16,800.00
EA
0159 6117500000-N SP CONCRETE WASHOUT STRUCTURE 4 2,000.00 8,000.00
EA
0160 6120000000-E SP CULVERT DIVERSION CHANNEL 50 30.00 1,500.00
CY
0161 6123000000-E 1670 REFORESTATION 3 1,700.00 5,100.00
ACR
0162 7279000000-E 1715 TRACER WIRE 3,279 2.25 7,377.75
LF
0163 7300000000-E 1715 UNPAVED TRENCHING (********¥) 100 68.25 6,825.00
(2,2" LF
0164 7301000000-E 1715 DIRECTIONAL DRILL (****x*ksx) 3,179 56.75 180,408.25
(2,2 LF
0165 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEAVY 6 1,700.00 10,200.00
DUTY) EA
0179 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 3,770 5.70 21,489.00
(12) LF
0180 7575160000-E 1734 REMOVE EXISTING 3,060 1.60 4,896.00
COMMUNICATIONS CABLE LF
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CULVERT ITEMS

0166 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE LUMP SUM 219,000.00 219,000.00
AT STATION Khkkkkkkkkkkk
(189+78.72 -L-)

0167 8065000000-N SP ASBESTOS ASSESSMENT LUMP SUM 1,300.00 1,300.00

0168 8121000000-N 412 UNCLASSIFIED STRUCTURE LUMP SUM 47,400.00 47,400.00
EXCAVATION AT STATION ***x*x
(189+78.72 -L-)

0169 8130000000-N 414 BOX CULVERT EXCAVATION, STA LUMP SUM 63,100.00 63,100.00
(188+14.00 -L-)

0170 8133000000-E 414 FOUNDATION CONDITIONING 150 62.75 9,412.50
MATERIAL, BOX CULVERT TON

0171 8196000000-E 420 CLASS A CONCRETE (CULVERT) 355.7 890.00 316,573.00

CcY
0172 8245000000-E 425 REINFORCING STEEL (CULVERT) 49,810 2.30 114,563.00
LB

0173 8804000000-N SP GENERIC CULVERT ITEM LUMP SUM 755,000.00 755,000.00
CAST-IN-PLACE REINFORCED
FOOTING FOR PRECAST CULVERT

0174 8804000000-N SP GENERIC CULVERT ITEM LUMP SUM 1,245,000.00 1,245,000.00

PRECAST REINFORCED CONCRETE
THREE SIDED CULVERT AT STA
189+78.72 -L-
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WALL ITEMS

0175 8801000000-E SP MSE RETAINING WALL NQ **** 693.3 176.00 122,020.80
(1) SF

0176 8801000000-E SP MSE RETAINING WALL NOQ **** 984.5 178.00 175,241.00
(2) SF

0177 8801000000-E SP MSE RETAINING WALL NO **** 345.7 182.00 62,917.40
3) SF

0178 8801000000-E SP MSE RETAINING WALL NO **** 573.7 179.00 102,692.30
(4) SF

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT $23,232,932.81

1035/Jul25/Q462079.458/D685171004000/E180



C204884

Contract No, _ _ Rev. 1-16-18
County Haywood Co.

EXECUTION OF CONTRACT
NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

CORPORATION

The Contractor declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States that
neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with this Contract, that the Contractor has not
been convicted of violating N.C.G.§. § 133-24 within the last three years, and that the Contractor intends to do the work with
its own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion and Debarment Certification, the Contractor is certifying his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.GS. § 133-32 and Executive Order 24 prehibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Wright Brothers Construction Co., Inc.

" Full name of Corporation

PO Box 437 / 1500 Lauderdale Memorial Highway / Cleveland, TN 37310

Address as Prequalified

Attest Om W), w By

Secretary’Assistant-Sceretaby T Pregidfnt/Vice President/Assistant
Select appropriate title Select appropriate tit

Penny W. Ragland J. Mitchell Simpson

Print or type Signer's name Print or type Signer's name
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Contract No. C204884

Rev, 1-16-18

County Haywood

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision, The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No,

C204§34 Rev. 1-16-18

County Haywood

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, thefi, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.



Contract No. C204884

County (ies): Haywood

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

DocuSigned by:

[}ow&l €. Davengort, Jr.

0204004055 Tra4457" Contract Officer

08/06/2024

Date

Execution of Contract and Bonds
Approved as to Form:

DocuSigned by:

(o

~——T889E4C5ADFT4AE. .

Attorney General

08/06/2024

Date

Signature Sheet (Bid - Acceptance by Department)



C204884 Bond No. 018235656

Contract No Rev 5-17-11

County Haywood

CONTRACT PAYMENT BOND

Date of Payment Bond Execution JUIy 3 1 3 2024

Wright Brothers Construction Company, I|_1c.

Name of Principal Contractor

Name of Surety: Liberty Mutual Insurance Company

Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: $23,232,932.81
Contract ID No.: 0204884

County Name; HayWOOd

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor
and material in the prosecution of the work provided for in said contract, and any and all duly
authorized modifications of said contract that may hereafter be made, notice of which modifications
to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force
and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several
seals on the date indicated above, the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its undersigned representative, pursuant
to authority of its governing body.



204884

Rev 5-i7-11
County Haywood

CONTRACT PAYMENT BOND

Affix Seal of Surety Company legr_ty Mutual Insurance Company
Print or type Surety Company Name

s, Gicelle Pajon

Print, stamp or type name of Attorney-in-Fact -

a2

Signature o

LRI TE

il ik B2

Signature of Witness

Camille M. Cruz

Print or type Signer’s name

1560 Sawgrass Corporate Pkwy., #300, Sunrise, FL 33323

Address of Attorney-in-Fact



. C204884

County Haywood

Rev 3-17-11

CONTRACT PAYMENT BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Wright Brothers Construction Company, Inc.

Full name of Corporation

1500 Lauderdale Memorial Highway, Charleston, TN 37310

- Address as prequalified

Affix Corporate Seal

™,

Ariest T __%
Signature of Secretary. Asei '

Select appropricte title

anmf Ww. qu’th'

Priht or type Signer's name




Bond No. 018235658

Rev 5-17-F1,

oo 204884

County Haywood

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: J UIy 31 ’ 2024

Wright Brothers Construct_ion_C_)ompany, Inc.

Name of Principal Contractor:

Name of Surety: Liberty Mutual Insurance Company

Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: $23 ,232 ) 9328 1 _
Contract ID No.: 02 04884

County Name: H ayWOOd

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR
(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the
amount stated above for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
contract and any extensions thereof that may be granted by the Contracting Body, with or
without notice to the Surety, and during the life of any guaranty required under the contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may hereafter
be made, notice of which modifications to the surety being hereby waived, then this obligation to
be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
several seals on the date indicated above, the name and corporate seal of each corporate party
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.



204884

- Rev 5-17-11
County Haywood

CONTRACT PERFORMANCE BOND
Affix Seal of Surety Company Liberty Mutual Insurance Company

Print or type Surety _Corh-pany Name

s, Gicelle Pajon

Print, stamp or type name of Attofﬂey-in-F act

i A - / B T L w.,, )
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Signature of Witrieds

Camille M. Cruz

Print or type Signer’s name

1560 Sawgrass Corporate Pkwy., #300, Sunrise, FL 33323

Address of Attorney-in-Fact



s ©204884

Rev 5-17-11
County Haywood

CONTRACT PERFORMANCE BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Wright Brothers Construction Company, Inc.

Full name of Corporation

1500 Lauderdale Memorial Highway, Charleston, TN 37310

Address as prequalified

LY
j -

.
vl

Mol sm

Print or type Signer's na e

Affix Corporate Seal

-

Attest V ) W i*’\,j,\.}
Slgnature of Secretary, ﬂwum'rﬁmmn
Select appropriate title

i Print or t;Ee Slgngf s name



This Power of Attorney limits the acts of those named herein, and they have no authority to

Libe bind the Company except in the manner and to the extent hereln stated.
Mutual. Liberty Mutual Insurance Company
T SURETY The Chio Casualty Insurance Company Certificate No: 8204866
West American Insurance Company
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the Stale of Massachusetts, and Wesl American Insurance Company is a corporation duly
organized under the laws of the State of Indiana (herein collectively called the “Companies’), pursuant lo and by authority herein set forth, does hereby name, constitute and appoint,

Gicelle Pajon

Not valid for mortgage, note, loan, letter of credit,

currency rate, interest rate or residual value guarantees.

afl of the city of Sunrise , state of Florida ___ each individually if there be more than one named, its true and lawful altomey-in-fact to make, execute, seal,
acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all underiakings, bonds, recognizances and other surety obiigatiens, in pursuance of these
presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOQF, this Power of Attomey has been subscribed by an authorized officer or official of the Companies and the corperate seals of the Companies have been affixed
thereto this 1st day of July, 2024.

Liberty Mutual Insurance Company

Fhe Ohio Casualty Insurance Company

Wesl Amencan Insurance Company

N —

NathanJ 2Zangerle, Assistant Secretary

STATE OF PENNSYLVANIA s
COUNTY OF MONTGOMERY

On this 15t day of July, 2024, before me personally appeared Nathan J. Zangerle, who acknowledged himself to be the Assistant Secretary of Liberty Mutual insurance Company, The
Chio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained
by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above writien,

e Ith of Pennsy - Notary Seal
Teresa Pasteta, Notary Public am _
Monlgomery County /QA/,A_J J
My commxs;uop expires March 28, 2025 By:
prinumterl 126048 Teresa Pastella, Notary Public

Member. Pennsylvania Association of Notanes

This Power of Attomey is made and executed pursuant 1o and by authority of the following By-taws and Authonzations of The Ohio Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Secticn 12. Power of Attomey.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chaiman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attorneys-in-fact, as may be necessary o act in behalf of the Corporation to make, execule, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attemneys-in-fact, subject to the mitations set forth in their respective powers of attomey,
shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIIt - Execution of Contracts: Section 5. Surety Bonds and Undertakings.
Any officer of the Company authorized for that purpose in wiiting by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe
shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to make, execule, seal, acknowledge and deliver as surety any and all undertakings,
bonds, recognizances and other surety obligations. Such attomeys-in-fact, subject to the limitations set forth in their respective powers of attomey, shall have full power to bind
the Company by their signature and execulion of any such instruments and to attach thereto the seal of the Company. When so executed such inslruments shall be as binding
as if signed by the president and attested by the secretary.

Centlficate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Nathan J. Zangerle, Assistant Secretary to appoint such

attorneys-infact as may be necessary 1o act on behalf of Ihe Company lo make, execute, seal, acknowledge and deliver as surety any and all underlakings, bonds, recognizances and

other surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary

of the Company, wherever appearing upon a cerified copy of any power of atiorney issued by the Company in connection with surety bonds, shali be valid and binding upon the

Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, of Liberty Mutual [nsurance Company, The Ohio Casualty Insurance Company, and West American lnsuranc.p porppany

do hereby certify that this power of attorney executed by said Companies is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Gompanies this __ 315t _dayof ___ July 2024 "\C’ cerallP

For bond and/or Power of Attorney (POA) verification inquiries,
please call 510-832-8240 or email HOSUR@libertymutual.com.

Marsh MSurety POA LMIC OCHC WAIC Multi Co 082024
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