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NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
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DATE AND TIME OF BID OPENING:

FEDERAL-AID NO. STATE FUNDED

5% BID BOND OR BID DEPOSIT REQUIRED

Jul 16, 2024 AT 02:00 PM

INCLUDES ADDENDUM No. 1 DATED 07-05-2024
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204865 IN HAYWOOD COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204865 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 
lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete Contract No. C204865 in Haywood County, for the unit or lump sum prices, 
as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 
this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 
portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

07/05/2024
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PROJECT SPECIAL PROVISIONS 

GENERAL 
 
HAUL ROADS: 
(7-16-24) 105 SP1 G04 
 
Revise the Standard Specifications as follows: 
 
Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following 
after second sentence of the second paragraph:   
 
At least 30 days prior to use, the Contractor shall notify the Engineer of any public road 
proposed for use as a haul road for the project. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 5-16-23) 108 SP1 G08 A 
 
The date of availability for this contract is October 16, 2024,   except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 
delay in availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is December 15, 2028. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may 
become chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 
Except for that work required under the Project Special Provisions entitled Planting, 
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 
the Contractor will be required to complete all work included in this contract and shall place and 
maintain traffic on same. 
 
The date of availability for this intermediate contract time is October 16, 2024.    
 
The completion date for this intermediate contract time is May 15, 2028. 
 
The liquidated damages for this intermediate contract time are  Two Thousand  Dollars 
($ 2,000.00) per calendar day. 
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Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible 
for and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on I-40 (-L-) and/or Any Ramp during the 
following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Thursday, 6:00 A.M to 7:00 P.M. 
Friday, 6:00 A.M. to 9:00 P.M. 

Saturday and Sunday, 9:00 A.M. to 9:00 P.M. 
 
In addition, the Contractor shall not close or narrow a lane of traffic on I-40 (-L-) and/or Any 
Ramp, detain and/or alter the traffic flow on or during holidays, holiday weekends, special 
events, or any other time when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 
2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 9:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
9:00 P.M. the following Tuesday. 

 
3. For Easter, between the hours of 6:00 A.M. Thursday and 9:00 P.M. Monday. 
 
4. For Memorial Day, between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday. 
 
5. For Independence Day, between the hours of 6:00 A.M. the day before Independence 

Day and 9:00 P.M. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 6:00 A.M. the Thursday before Independence Day and 9:00 P.M. the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 6:00 A.M. Friday and 9:00 P.M. Tuesday. 
 
7. For Thanksgiving, between the hours of 6:00 A.M. Tuesday and 9:00 P.M. Monday. 
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8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas 

Day and 9:00 P.M. the following Tuesday after the week of Christmas Day. 
 
9. For Leaf Season, from October 6th thru November 7th (of any year), between the hours of 

6:00 A.M. and 7:00 P.M. daily. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the 
Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the 
time restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15) 
minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 
The Contractor shall complete the work required of Phase II, Step #1 as shown on Sheet  
TMP-03 and shall place and maintain traffic on same.  The Contractor shall use a Dynamic 
Zipper Merge System, as described elsewhere in this Contract, to complete the work 
required of this intermediate contract time.  The Contractor shall coordinate with 
neighboring work zones along I-40 prior to use of a Dynamic Zipper Merge System. 
 
The time of availability for this intermediate contract time is the Monday at 7:00 P.M. that the 
Contractor elects to begin the work. 
 
The completion time for this intermediate contract time is the following Thursday at 6:00 A.M. 
after the time of availability. 
 
The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15) 
minute time period. 
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INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 
The Contractor shall complete the work required of Phase III, Step #1 as shown on Sheet  
TMP-03 and shall place and maintain traffic on same.  The Contractor shall use a Dynamic 
Zipper Merge System, as described elsewhere in this Contract, to complete the work 
required of this intermediate contract time.  The Contractor shall coordinate with 
neighboring work zones along I-40 prior to use of a Dynamic Zipper Merge System. 
 
The time of availability for this intermediate contract time is the Monday at 7:00 P.M. that the 
Contractor elects to begin the work. 
 
The completion time for this intermediate contract time is the following Thursday at 6:00 A.M. 
after the time of availability. 
 
The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15) 
minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 
The Contractor shall complete the work required of Phase IV, Step #1 as shown on Sheet  
TMP-03 and shall place and maintain traffic on same.  The Contractor shall use a Dynamic 
Zipper Merge System, as described elsewhere in this Contract, to complete the work 
required of this intermediate contract time.  The Contractor shall coordinate with 
neighboring work zones along I-40 prior to use of a Dynamic Zipper Merge System. 
 
The time of availability for this intermediate contract time is the Monday at 7:00 P.M. that the 
Contractor elects to begin the work. 
 
The completion time for this intermediate contract time is the following Thursday at 6:00 A.M. 
after the time of availability. 
 
The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15) 
minute time period. 
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PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12)(Rev. 1-16-24) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be 
responsible for preparing the required National Pollutant Discharge Elimination System 
(NPDES) inspection records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  
The Contractor will be responsible for, and shall correct any areas disturbed by operations 
performed in permanent vegetation establishment and the removal of temporary erosion control 
measures, whether occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 
Control will be made at contract unit prices for the affected items.  Work required that is not 
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 
Standard Specifications.  No additional compensation will be made for maintenance and removal 
of temporary erosion control items. 
 
CONSTRUCTION MORATORIUM: 
(1-19-16) SP1 G18C 
 
No tree cutting will be allowed from April 1st through October 15th of any year. 
 
MAJOR CONTRACT ITEMS: 
(2-19-02)(Rev. 1-16-24) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
Standard Specifications): 
 
Line #   Description 
5 Unclassified Excavation 
41 Asphalt Conc Base Course, Type B25.0C 
42 Asphalt Conc Intermediate Course, Type I19.0C 
44 Asphalt Conc Surface Course, Type S9.5D 
121 Portable Concrete Barrier (Anchored) 
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
Standard Specifications). 
 
Line # Description 
75-83 Guardrail 
84-86 Fencing 
91-105 Signing 
128-132, 137-138 Long-Life Pavement Markings 
139-140 Permanent Pavement Markers 
142-148 Utility Construction 
149-181 Erosion Control 
182 Reforestation 
183-187, 206-209 Signals/ITS System 
 
FUEL PRICE ADJUSTMENT: 
(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 
 
 
Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.5326 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 
 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
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STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 12-20-22)                                                                                         SP1 G47 
  
 
Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined 
herein that are permanently incorporated into the work, when the price of raw steel mill products 
utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 
up or down as appropriate for cost changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website 
at the following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price
%20Adjustment.xlsx  
 
Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 
associated with these items shall not be included in the price adjustment. 
 
Adjustments will only be made for fluctuations in the material cost of the steel used in the above 
products as specified in the Product Relationship Table below.  The producing mill is defined as 
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 
shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 
shipping, storage, etc.  
 
No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall 
provide the completed Form SPA-1 to the Department (State Contract Officer or Division 
Contract Engineer) along with the payment bonds, performance bonds and contract execution 
signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 
payment bonds, performance bonds and contract execution signature sheets, the Contractor will 
not be eligible for any steel price adjustment for any item in the contract for the life of the 
contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 
Item Number, Item Description, and Category) for the steel products they wish to have an 
adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 
for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 
steel price adjustment applied to any, all, or none of the eligible items. However, the 
Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 
chooses for steel price adjustment must be designated by writing the word “Yes” in the column 
titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 
price item, the entire quantity of the line item will be subject to the price adjustment for the 
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 
typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 
automatically be removed from consideration for adjustment.  No steel items will be eligible for 
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 
this provision. 
 
Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets 
platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 
available on the first day of the month for the preceding month. The indices will be calculated by 
the Department for the different categories found on the Product Relationship Table below.  For 
item numbers that include multiple types of steel products, the category listed for that item 
number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 39.9 per hundredweight. 
The bidding index for Category 2 Steel items is $ 54.41 per hundredweight. 
The bidding index for Category 3 Steel items is $ 60.92 per hundredweight. 
The bidding index for Category 4 Steel items is $ 41.74 per hundredweight. 
The bidding index for Category 5 Steel items is $ 53.94 per hundredweight. 
The bidding index for Category 6 Steel items is $ 56.74 per hundredweight. 
The bidding index for Category 7 Steel items is $ 41.58 per hundredweight. 

The bidding index represents a selling price of steel based on Fastmarkets data for the month of 
May 2024. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

 
Product Relationship Table 

Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 
Deck, and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

1 

Structural Steel and 
Encasement Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

2 

Steel H-Piles, Soldier Pile 
Walls 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

3 

Guardrail Items and Pipe Based on one or more Material Received Date** 4 
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Piles Fastmarkets indices 
Fence Items Based on one or more 

Fastmarkets indices 
Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 
Members 

Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT) 
** Material Received Date is defined as the date the materials are received on the project site.  
If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will 
be the date of the prepayment request instead of the Materials Received Date.  
 
Submit documentation to the Engineer for all items listed in the Contract for which the 
Contractor is requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 
by color marking, and identifiable by Project for inspection and audit verification immediately 
upon arrival at the fabricator.  
 
Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed 
work.  The Department will withhold progress payments for the affected contract line item if the 
documentation is not provided and at the discretion of the Engineer the work is allowed to 
proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
 
Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 
SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 
components of steel, each component should be listed separately.  Label each SPA-2 
documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).   
Example:  412 - 1,  

412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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i. The following sources should be used, in declining order of 
precedence, to determine the weight of steel/iron, based on the 
Engineers decision:   

1. Department established weights of steel/iron by contract pay 
item per pay unit;  

2. Approved Shop Drawings;  
3. Verified Shipping Documents;  
4. Contract Plans;  
5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer 
the following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 
work in the given month.   

a. Contract Number 
b. Bidding Index Reference Month 
c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
g. Submittal Number from Form SPA-2 
h. Adjustment date  
i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 
the Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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If the monthly Fastmarkets data is not available, the data for the most recent immediately 
preceding month will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value 
listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  
Weights and date of shipment must be documented as required herein.  The final price 
adjustment dollar value will be determined by multiplying this percentage increase or decrease in 
the index by the represented quantity of steel incorporated into the work, and the established 
bidding index (BI) subject to the limitations herein.  
 
Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate 
and will not be included in the total cost of work for determination of progress or for extension 
of Contract time in accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 
in rejection of the bid proposal. 
 
Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments 
to the subcontractor who performed the applicable work.  
 
Delays to the work caused by steel shortages may be justification for a Contract time extension 
but will not constitute grounds for claims for standby equipment, extended office overhead, or 
other costs associated with such delays.  
 
If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 
the contractor must notify the Department within 7 days prior to purchasing the material. Upon 
receipt of such notification, the Department will direct the Contractor to either (1) proceed with 
the work or (2) suspend the work and explore the use of alternate options. 
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If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease 
is warranted. 
 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value 
of either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date. 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to 
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 
will be made to the price adjustment previously calculated. The adjustment will be based on the 
same indices used to calculate the price adjustment which is being revised. If the adjustment date 
of the revised material quantity cannot be determined, the adjustment for the quantity in 
question, will be based on the indices utilized to calculate the steel price adjustment for the last 
initial documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized.  
Example: Structural steel for a particular bridge was provided for in three different shipments 
with each having a different mill shipping date. The quantity of structural steel actually used for 
the bridge was calculated and a steel price adjustment was made in a progress payment. At the 
conclusion of the work an error was found in the plans of the final quantity of structural steel 
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 
mill shipping dates. The steel price adjustment for the quantity in question would be calculated 
using the indices that were utilized to calculate the steel price adjustment for the quantity of 
structural steel represented by the last initial structural steel documentation package submission.  
The package used will be the one with the greatest sequential number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance 
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 
supplemental agreement, the need for application of steel price adjustments on a case-by-case 
basis.  No steel price adjustments will be made for any products manufactured from steel having 
an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 
be made as provided herein, except the Bidding Index will be based on the month in which the 
supplemental agreement pricing was executed. 
 
For work performed on force account basis, reimbursement of actual material costs, along with 
the specified overhead and profit markup, will be considered to include full compensation for the 
current cost of steel and no steel price adjustments will be made. 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 
Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location information Quantity 

in lbs. 
Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
     
ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
     
     
     
  Total Pounds of Steel 1,235,000  
 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                             ______________________________________ 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location 

information 
Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical 
legs) 

-DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 
legs) 

-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  
 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                              ______________________________________ 



C204865    HB-0004 G-16 Haywood County 

 

Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
 
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
 
Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
 
Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 
Station 107+45.55 -L- 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 7-16-24) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 5-9-24) 102-15(J) SP1 G66 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 
not be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is 
required. 
 
Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to 
be performed by committed MBE/WBE subcontractors.  
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE 
or WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than 
the advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE 
and WBE firms. 
 

2025 (7/01/24 - 6/30/25) 26% of Total Amount Bid 
2026 (7/01/25 - 6/30/26) 35% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 26% of Total Amount Bid 
2028 (7/01/27 - 6/30/28) 13% of Total Amount Bid 
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Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 
that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 
makes minor modifications to the materials, supplies, articles, or equipment is not a 
manufacturer. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the purchase 
and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such 
products in stock, if it owns and operates distribution equipment for the products.  Any 
supplement of regular dealers’ own distribution equipment shall be by a long-term operating 
lease and not on an ad hoc or contract-by-contract basis. 
 
Distributor – A firm that engages in the regular sale or lease of the items specified by the 
contract. A distributor assumes responsibility for the items it purchases once they leave the point 
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by 
the carrier’s insurance. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
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Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the 
time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 
good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
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DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary 
counting determination for each DBE listed as a regular dealer or distributor to assess its 
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its 
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in 
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form 
with the Letter of Intent. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 
 
Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 4.0 %. 
 
The Combined Goal was established utilizing the following anticipated participation for 
Minority Business Enterprises and Women Business Enterprises:  
 
(A) Minority Business Enterprises 2.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall 
exercise all necessary and reasonable steps to ensure that MBEs participate in at 
least the percent of the contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 
participation obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 2.0 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall 
exercise all necessary and reasonable steps to ensure that WBEs participate in at 
least the percent of the contract as set forth above. 

 
(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 
combination of MBE and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE 
Goal.  The Directory can be found at the following link.   
https://www.ebs.nc.gov/VendorDirectory/default.html 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
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The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 
use during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal 
will be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 
subcontractor participation above the goal will follow the banking guidelines found elsewhere in 
this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 
current MBE and WBE certification at the time of bid opening will be acceptable for listing in 
the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section 
of the electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms 
shown in the electronic submittal file, the bidder may use the dropdown menu to 
access the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and 

WBE firm.  When no figures or firms are entered, the bidder will be considered to 
have no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that MBE’s or WBE's participation 
will not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/WBE Goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 
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(b) If bidders have no MBE or WBE participation, they shall indicate this on 
the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the Combined 
MBE/WBE Goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance 
with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE 
goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal, 
just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the 
Combined MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  
However, all the work that is performed by the MBE or WBE bidder and any other similarly 
certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 
 
MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of 
MBE/WBE Subcontractor just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 
titled Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of 
the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state 
business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 
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present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official 
state holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer 
no later than 10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE 
Goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by 
the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long 
as there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the State 
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  
In that situation, it would be due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day.  If the Contractor cannot send the 
information electronically, then one complete set and 5 copies of this information shall be 
received under the same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
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Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 
efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 
of the NCDOT Directory of Transportation Firms) the interest of all certified 
MBEs/WBEs that are also prequalified subcontractors.  The bidder must solicit this 
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond 
to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the 
Division and surrounding Divisions where the project is located.  The bidder must 
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to 
follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications 
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for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract goal, as long as such costs are reasonable.  
Also, the ability or desire of a prime contractor to perform the work of a contract 
with its own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to accept 
higher quotes from MBEs/WBEs if the price difference is excessive or 
unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
  In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the Combined MBE/WBE Goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 

 
(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts 
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the apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE 
and WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the Contractor verbally and in writing of non-
good faith.  A Contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a Contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the State Prequalification Engineer.  The 
appeal shall be made within 2 business days of notification of the determination of non-good 
faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the anticipated MBE participation.  The same holds 
true for work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE 
subcontracts to a non-MBE/WBE firm does not count toward the contract goal 
requirement. It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or 
WBE firm shows a good faith effort has been made to reach out to similarly certified 



C204865    HB-0004 G-29 Haywood County 

 

firms and there is no interest or availability, and they can get assistance from other 
certified firms, the Engineer will not hold the prime responsible for meeting the 
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would be 
expected on the basis of standard industry practices, it shall be presumed that the MBE or 
WBE is not performing a commercially useful function. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(F) Manufacturer, Regular Dealer, Distributor 
 

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures 
for materials or supplies (including transportation costs) from a MBE/WBE distributor, 
60 percent of its expenditures for materials or supplies (including transportation costs) 
from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a 
MBE/WBE manufacturer. 
 
A Contractor may count toward its MBE/WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers, regular dealers or distributors: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer, regular dealer, nor a distributor count the entire amount of 
fees or commissions charged that the Department deems to be reasonable, 
including transportation charges for the delivery of materials or supplies. Do not 
count any portion of the cost of the materials and supplies themselves. 

 
A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 
with the Letter of Intent to the State Contractor Utilization Engineer or DBE@ncdot.gov. 
The State Contractor Utilization Engineer will make a preliminary assessment as to 
whether a MBE/WBE supplier has the demonstrated capacity to perform a commercially 
useful function (CUF) on a contract-by-contract basis prior to its participation. 
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Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department.  
 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
Combined MBE/WBE Goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 
the participation breakdown.  This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 
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effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from 
other certified providers, the Engineer will not hold the prime responsible for 
meeting the individual MBE or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only 
for the fee or commission it receives as a result of the subcontract arrangement.  
The value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 
if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to 
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE 
subcontractor or any portion of its work, and the reason for the request.  The Contractor must 
give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of 
Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor objects to the 
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the 
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the 
MBE/WBE subcontractor. 
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A committed MBE/WBE subcontractor may only be terminated or any portion of its work after 
receiving the Department’s written approval based upon a finding of good cause for the proposed 
termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the 
Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the 
Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract 
award.  For purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its 

subcontract in a way consistent with normal industry standards.  Provided, however, that 
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to 
perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 
reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 
1200 or applicable State law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; and 
(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an 
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the 
MBE/WBE commitment to meet the Combined MBE/WBE Goal.  A good faith effort 
will only be required for removing a committed MBE/WBE if there were no additional 
MBE/WBEs submitted at the time of bid to cover the same amount of work as the 
MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a 

minimum: 
 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 
contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement but not the 
overall goal. 

 
(i) If the MBE/WBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract. The Department may 
continue to count participation equal to the remaining work performed by 
the decertified firm which will count toward the contract goal requirement 
and overall goal. 

 
(ii) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or 

merger with a non- MBE/WBE during the performance of the contract. 
The Department may not continue to count the portion of the decertified 
firm’s performance on the contract remaining toward either the contract 
goal or the overall goal, even if the Contractor has executed a subcontract 
with the firm or the Department has executed a prime contract with the 
MBE/WBE that was later decertified. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
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Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another MBE/WBE subcontractor to perform at least the same 
amount of work to meet the Combined MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 
 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 
by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
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furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 
report all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
Standard Specifications may be cause to disqualify the Contractor. 
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, 
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 
200.216 Prohibition on certain telecommunications and video surveillance services or 
equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 
 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 
Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 
be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  
 
Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
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6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 
engines must run to perform needed work. 

7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
SUBSURFACE INFORMATION: 
(7-1-95)(Rev. 8-16-22) 450 SP1 G112 B 
 
Subsurface information is available on the structure portion of this project. 
 
PORTABLE CONCRETE BARRIER - (Partial Payments for Materials): 
(7-1-95)(Rev. 1-16-24) 1170-4 SP1 G121 
 
When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 
the delivered cost of portable concrete barrier, provided that these materials have been delivered 
on the project and stored in an acceptable manner, and further provided the documents listed in 
Subarticle 109-5(C) of the Standard Specifications have been furnished to the Engineer. 
 
The provisions of Subarticle 109-5(B) of the Standard Specifications will apply to the portable 
concrete barrier. 
 
REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials): 
(7-1-95)(Rev. 1-16-24) 1205-10 SP1 G124 
 
When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 
the delivered cost of pavement marking tape, provided that these materials have been delivered 
on or in the vicinity of the project, stored in an acceptable manner, not to exceed the shelf life 
recommended by the manufacturer, and further provided the documents listed in  
Subarticle 109-5(C) of the Standard Specifications have been furnished to the Engineer. 
 
The Contractor shall be responsible for the material and the satisfactory performance of the 
material when used in the work. 
 
The provisions of Article 109-6 of the Standard Specifications will not apply to removable 
pavement marking materials. 
 



C204865    HB-0004 G-38 Haywood County 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07)(Rev. 1-16-24) 104-10 SP1 G125 
 
Revise the Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as 
the last sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the 
last sentence of the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, 
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 
work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
COOPERATION BETWEEN CONTRACTORS: 
(7-1-95)(Rev. 1-16-24) 105-7 SP1 G133 
 
The Contractor's attention is directed to Article 105-7 of the Standard Specifications. 
 
HB-0002 (C204796) is located in proximity to this project.  HB-0002 has been awarded and is 
anticipated to begin construction on July 8, 2024. 
 
HB-0003 (Haywood County) is located in proximity to this project; HB-0003 is anticipated for a 
July 16, 2024 Letting. 
 
I-5834B (C204701) is located within the project limits.  I-5834B is currently under construction 
and not anticipated to be complete prior to the letting of this project. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to 
the limits of this project to the extent that the work can be carried out to the best advantage of all 
concerned. 
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BID DOCUMENTATION: 
(1-1-02) (Rev.8-18-15) 103 SP1 G142 
 
General 
 
The successful Bidder (Contractor) shall submit the original, unaltered bid documentation or 
a certified copy of the original, unaltered bid documentation used to prepare the bid for this 
contract to the Department within 10 days after receipt of notice of award of contract.  Such 
documentation shall be placed in escrow with a banking institution or other bonded document 
storage facility selected by the Department. 
 
The Department will not execute the contract until the original, unaltered bid documentation or 
a certified copy of the original, unaltered bid documentation has been received by the 
Department. 
 
Terms 
 
Bid Documentation - Bid Documentation shall mean all written information, working papers, 
computer printouts, electronic media, charts, and all other data compilations which contain or 
reflect information, data, and calculations used by the Bidder in the preparation of the bid.  The 
term bid documentation includes, but is not limited to, contractor equipment rates, contractor 
overhead rates, labor rates, efficiency or productivity factors, arithmetical calculations, and 
quotations from subcontractors and material suppliers to the extent that such rates and quotations 
were used by the Bidder in formulating and determining the bid.  The term bid documentation 
also includes any manuals, which are standard to the industry used by the Bidder in determining 
the bid.  Such manuals may be included in the bid documentation by reference.  Such reference 
shall include the name and date of the publication and the publisher.  Bid Documentation does 
not include bid documents provided by the Department for use by the Bidder in bidding on this 
project.  The Bid Documentation can be in the form of electronic submittal (i.e. thumb drive) or 
paper.  If the Bidder elects to submit the Bid Documentation in electronic format, the 
Department requires a backup submittal (i.e. a second thumb drive) in case one is corrupted.    
 
Contractor’s Representative - Officer of the Contractor’s company; if not an officer, the 
Contractor shall supply a letter signed and notarized by an officer of the Contractor’s company, 
granting permission for the representative to sign the escrow agreement on behalf of the 
Contractor. 
 
Escrow Agent - Officer of the select banking institution or other bonded document storage 
facility authorized to receive and release bid documentation. 
 
Escrow Agreement Information 
A draft copy of the Escrow Agreement will be mailed to the Bidder after the notice of award for 
informational purposes.  The Bidder and Department will sign the actual Escrow Agreement at 
the time the bid documentation is delivered to the Escrow Agent. 
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Failure to Provide Bid Documentation 
 
The Bidder’s failure to provide the original, unaltered bid documentation or a certified copy of 
the original, unaltered bid documentation within 10 days after the notice of award is received 
may be just cause for rescinding the award of the contract and may result in the removal of the 
Bidder from the Department’s list of qualified bidders for a period of up to 180 days.  Award 
may then be made to the next lowest responsible bidder or the work may be readvertised and 
constructed under the contract or otherwise, as the Department may decide. 
 
Submittal of Bid Documentation 
 
(A) Appointment – Email specs@ncdot.gov or call 919.707.6900 to schedule an appointment. 
 
(B) Delivery - A representative of the Bidder shall deliver the original, unaltered bid 

documentation or a certified copy of the original, unaltered bid documentation to the 
Department, in a container suitable for sealing, within 10 days after the notice of award is 
received.  

 
(C) Packaging – The container shall be no larger than 15.5 inches in length by 12 inches wide 

by 11 inches high and shall be water resistant.  The container shall be clearly marked on 
the face and the back of the container with the following information:  Bid 
Documentation, Bidder’s Name, Bidder’s Address, Date of Escrow Submittal, Contract 
Number, TIP Number if applicable, and County. 

 
Affidavit 
 
Bid documentation will be considered a certified copy if the Bidder includes an affidavit stating 
that the enclosed documentation is an EXACT copy of the original documentation used by the 
Bidder to determine the bid for this project.  The affidavit shall also list each bid document with 
sufficient specificity so a comparison may be made between the list and the bid documentation to 
ensure that all of the bid documentation listed in the affidavit has been enclosed for escrow. The 
affidavit shall attest that the affiant has personally examined the bid documentation, that the 
affidavit lists all of the documents used by the Bidder to determine the bid for this project, and 
that all bid documentation has been included. The affidavit shall be signed by a chief officer of 
the company, have the person’s name and title typed below the signature, and the signature shall 
be notarized at the bottom of the affidavit. 
 
Verification 
 
Upon delivery of the bid documentation, the Department's Contract Officer and the Bidder's 
representative will verify the accuracy and completeness of the bid documentation compared to 
the affidavit.  Should a discrepancy exist, the Bidder's representative shall immediately furnish 
the Department's Contract Officer with any other needed bid documentation.  The Department's 
Contract Officer upon determining that the bid documentation is complete will, in the presence 
of the Bidder's representative, immediately place the complete bid documentation and affidavit 
in the container and seal it.  Both parties will deliver the sealed container to the Escrow Agent 
for placement in a safety deposit box, vault, or other secure accommodation. 
 

mailto:specs@ncdot.gov


C204865    HB-0004 G-41 Haywood County 

 

Confidentiality of Bid Documentation 
 
The bid documentation and affidavit in escrow are, and will remain, the property of the Bidder.  
The Department has no interest in, or right to, the bid documentation and affidavit other than to 
verify the contents and legibility of the bid documentation unless the Contractor gives written 
notice of intent to file a claim, files a written claim, files a written and verified claim, or initiates 
litigation against the Department.  In the event of such written notice of intent to file a claim, 
filing of a written claim, filing a written and verified claim, or initiation of litigation against the 
Department, or receipt of a letter from the Contractor authorizing release, the bid documentation 
and affidavit may become the property of the Department for use in considering any claim or in 
litigation as the Department may deem appropriate. 
 
Any portion or portions of the bid documentation designated by the Bidder as a trade secret at 
the time the bid documentation is delivered to the Department's Contract Officer shall be 
protected from disclosure as provided by G.S. 132-1.2. 
 
Duration and Use 
 
The bid documentation and affidavit shall remain in escrow until 60 calendar days from the time 
the Contractor receives the final estimate; or until such time as the Contractor: 
 
(A) Gives written notice of intent to file a claim, 
(B) Files a written claim, 
(C) Files a written and verified claim, 
(D) Initiates litigation against the Department related to the contract; or 
(E) Authorizes in writing its release. 
 
Upon the giving of written notice of intent to file a claim, filing a written claim, filing a written 
and verified claim, or the initiation of litigation by the Contractor against the Department, or 
receipt of a letter from the Contractor authorizing release, the Department may obtain the release 
and custody of the bid documentation. 
 
The Bidder certifies and agrees that the sealed container placed in escrow contains all of the bid 
documentation used to determine the bid and that no other bid documentation shall be relevant or 
material in litigation over claims brought by the Contractor arising out of this contract. 
 
Release of Bid Documentation to the Contractor 
 
If the bid documentation remains in escrow 60 calendar days after the time the Contractor 
receives the final estimate and the Contractor has not filed a written claim, filed a written and 
verified claim, or has not initiated litigation against the Department related to the contract, the 
Department will instruct the Escrow Agent to release the sealed container to the Contractor. 
 
The Contractor will be notified by certified letter from the Escrow Agent that the bid 
documentation will be released to the Contractor.  The Contractor or his representative shall 
retrieve the bid documentation from the Escrow Agent within 30 days of the receipt of the 
certified letter.  If the Contractor does not receive the documents within 30 days of the receipt of 
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the certified letter, the Department will contact the Contractor to determine final dispersion of 
the bid documentation. 
 
Payment 
 
The cost of the escrow will be borne by the Department.  There will be no separate payment for 
all costs of compilation of the data, container, or verification of the bid documentation.  Payment 
at the various contract unit or lump sum prices in the contract will be full compensation for all 
such costs. 
 
TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent 

defects arising from faulty materials, faulty workmanship or negligence for a period of 
twelve months following the date of final acceptance of the work for maintenance and 
shall replace such defective materials and workmanship without cost to the Department. 
The Contractor will not be responsible for damage due to faulty design, normal wear and 
tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair 
work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as 
provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 
not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 



C204865    HB-0004 G-43 Haywood County 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 
with Federal, State and Local ordinances and regulations, and manage the Quality 
Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 
design of the project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 
control/stormwater plan is adequately implemented and maintained on the project and for 
conducting the quality control program.  The Certified Supervisor shall be on the project 
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within 24 hours notice from initial exposure of an erodible surface to the project’s final 
acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 
each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 
agencies on resolution of erosion and sediment control/stormwater issues 
due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management 
Practices.  These practices shall include temporary and permanent 
groundcover and be properly updated to reflect necessary plan and field 
changes for use and review by Department personnel as well as regulatory 
agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references 
NCG010000, General Permit to Discharge Stormwater under the NPDES, and 
states that the Department shall incorporate the applicable requirements into its 
delegated Erosion and Sediment Control Program for construction activities 
disturbing one or more acres of land.  The Department further incorporates these 
requirements on all contracted bridge and culvert work at jurisdictional waters, 
regardless of size.  Some of the requirements are, but are not limited to: 
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(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 
construction materials, concrete washout, chemicals, litter, fuels, 
lubricants, coolants, hydraulic fluids, any other petroleum products, and 
sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 
24 hour period.  Additional monitoring may be required at the discretion 
of Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems 
managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall 
amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 
needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis. 
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(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 
subject to review by the Engineer.  Maintain NPDES inspection records 
and make records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and 
Level II Foreman.  This person shall be onsite whenever construction activities as 
described above are taking place.  This request shall be approved by the Engineer prior to 
work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 



C204865    HB-0004 G-47 Haywood County 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of 
the project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 
changes in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 
issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 



C204865    HB-0004 G-48 Haywood County 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 
days after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The 
certificant will not be allowed to perform duties associated with the certification during the 
appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension 
period, prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct 
compensation will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 
natural background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 
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(C) Measure and record the turbidity test results (time, date and sampler) at all defined 
sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the Standard Specifications, 
the Contractor shall define the point at which the discharge enters into the State’s surface waters 
and the appropriate sampling locations.  Sampling locations shall include points upstream and 
downstream from the point at which the discharge enters these waters.  Upstream sampling 
location shall be located so that it is not influenced by backwater conditions and represents 
natural background conditions.  Downstream sampling location shall be located at the point 
where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 
the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results 
superseding the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 
environmental conditions, Tier II Methods may be required by regulators on a case by case basis 
per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 
plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 
100 grams of soil may indicate a high potential for turbidity and should be avoided when 
dewatering into surface water is proposed. 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf
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No additional compensation for monitoring borrow pit discharge will be paid. 
 
NOTES TO CONTRACTOR: 
 
The existing bridge and any culvert > 3 feet in manufactured diameter within the action area will 
be surveyed within 14 days of construction by the NCDOT Division Environmental Officer or 
staff member, to ensure absence of roosting bats. The U.S. Fish & Wildlife Service (Asheville 
Filed Office) will be contacted immediately if bats are observed.  
 
Temporary lighting used for night work shall be directed at the work area and not at the 
surrounding landscape. 
 
No permanent lighting shall be added to the action area. 
 
No blasting activities shall occur within the project area. 
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

CLEARING AND GRUBBING - METHOD III: 
(4-6-06)(Rev. 3-19-24) 200 SP2 R02B 
 
Perform clearing on this project to the limits established by Method - III shown on Standard 
Drawing No. 200.03 of the Roadway Standard Drawings. Conventional clearing methods may 
be used except where permit drawings or conditions have been included in the proposal which 
require certain areas to be cleared by hand methods.   
 
TEMPORARY DETOURS: 
(7-1-95) (Rev. 11-19-13) 1101 SP2 R30B 
 
Construct temporary detours required on this project in accordance with the typical sections in 
the plans or as directed. 
 
After the detours have served their purpose, remove the portions deemed unsuitable for use as 
a permanent part of the project as directed by the Engineer.  Salvage and stockpile the aggregate 
base course removed from the detours at locations within the right of way, as directed by the 
Engineer, for removal by State Forces.  Place pavement and earth material removed from the 
detour in embankments or dispose of in waste areas furnished by the Contractor. 
 
Aggregate base course and earth material that is removed will be measured and will be paid at 
the contract unit price per cubic yard for Unclassified Excavation.  Pavement that is removed 
will be measured and will be paid at the contract unit price per square yard for Removal of 
Existing Asphalt Pavement.  Pipe culverts removed from the detours remain the property of the 
Contractor.  Pipe culverts that are removed will be measured and will be paid at the contract unit 
price per linear foot for Pipe Removal.  Payment for the construction of the detours will be made 
at the contract unit prices for the various items involved. 
 
Such prices and payments will be full compensation for constructing the detours and for the 
work of removing, salvaging, and stockpiling aggregate base course; removing pipe culverts; and 
for placing earth material and pavement in embankments or disposing of earth material and 
pavement in waste areas. 
 
SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02)(Rev. 1-16-24) 235, 560 SP2 R45 B 
 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the Standard Specifications. 
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Measurement and Payment 
 
When the Contractor elects to obtain material from an area located beneath a proposed fill 
sections which does not require excavation for any reason other than to generate acceptable 
shoulder and fill slope material, the work of performing the excavation will be considered 
incidental to the item of Borrow Excavation or Shoulder Borrow.  If there is no pay item for 
Borrow or Shoulder Borrow in the contract, this work will be considered incidental to 
Unclassified Excavation.  Stockpile the excavated material in a manner to facilitate measurement 
by the Engineer.  Fill the void created by the excavation of the shoulder and fill slope material 
with suitable material.  Payment for material used from the stockpile will be made at the contract 
unit price for Borrow Excavation or Shoulder Borrow.  If there is no pay item for Borrow 
Excavation or Shoulder Borrow, then the material will be paid for at the contract unit price for 
Unclassified Excavation.  The material used to fill the void created by the excavation of the 
shoulder and fill slope material will be made at the contract unit price for Unclassified 
Excavation, Borrow Excavation, or Shoulder Borrow, depending on the source of the material. 
 
Material generated from undercut excavation, unclassified excavation or clearing and grubbing 
operations that is placed directly on shoulders or slope areas, will not be measured separately for 
payment, as payment for the work requiring the excavation will be considered adequate 
compensation for depositing and grading the material on the shoulders or slopes. 
 
When undercut excavation is performed at the direction of the Engineer and the material 
excavated is found to be suitable for use as shoulder and fill slope material, and there is no area 
on the project currently prepared to receive the material generated by the undercut operation, the 
Contractor may construct a stockpile for use as borrow at a later date.  Payment for the material 
used from the stockpile will be made at the contract unit price for Borrow Excavation or 
Shoulder Borrow. 
 
When shoulder material is obtained from borrow sources or from stockpiled material, payment 
for the work of shoulder construction will be made at the contract unit price per cubic yard for 
Borrow Excavation or Shoulder Borrow in accordance with the applicable provisions of 
Section 230 or Section 560 of the Standard Specifications. 
 



C204865    HB-0004 R-3 Haywood County 

 

#57 STONE: 
7-18-06 SPI 10 -01 
 
Description 
 
The Contractor shall place #57 stone in accordance with the details in the plans and the following 
provision. 
 
Materials 
 

Item Section 
# 57 Stone    1005 
 
Construction Methods 
 
The stone shall be placed and compacted as directed by the Engineer. 
 
Measurement and Payment 
 
#57 Stone will be measured and paid in tons that are completed and accepted.  The stone will be 
measured by being weighed in trucks on certified platform scales or other certified weighing 
devices.  The price and payment will be full compensation for furnishing, hauling, placing, and 
all incidentals necessary to complete the work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
#57 Stone Ton 

 
FLOWABLE FILL: 
(9-17-02) (Rev. 1-16-24) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 
 
Description 
 
This work consists of all work necessary to place flowable fill in accordance with these 
provisions, the plans, and as directed. 
 
Materials 
 
Refer to Division 10 of the Standard Specifications. 
 
Item Section 
Flowable Fill 1000-7 
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Construction Methods 
 
Discharge flowable fill material directly from the truck into the space to be filled, or by other 
approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 
flowable fill. 
 
Measurement and Payment 
 
At locations where flowable fill is called for on the plans and a pay item for flowable fill is 
included in the contract, Flowable Fill will be measured in cubic yards and paid as the actual 
number of cubic yards that have been satisfactorily placed and accepted.  Such price and 
payment will be full compensation for all work covered by this provision including, but not 
limited to, the mix design, furnishing, hauling, placing and containing the flowable fill. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Flowable Fill Cubic Yard 
 
CORRUGATED ALUMINUM ALLOY CULVERT PIPE: 
(9-21-21)(Rev. 1-16-24) 305, 310  SP3 R34 
 
Revise the Standard Specifications as follows: 
 
Page 3-5, Article 305-2, MATERIALS, add the following after line 16: 
 
Item        Section 
Waterborne Paint      1080-9 
Hot Bitumen       1081-3 
 
Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 26: 
 
Coating must be applied to the aluminum when in contact with concrete.  Immediately prior to 
coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt, 
oil, grease, chips, and other foreign substances.  Aluminum to be coated shall be given one coat 
of suitable quality coating such as: 
 
Approved waterborne paint (Section 1080-9) 
Approved Hot Bitumen (Section 1081-3) 
 
Other coating materials may be submitted to the Engineer for approval. 
 
Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 10-11, delete the fourth 
sentence and replace with the following: 
 
Select bedding and backfill material and coating will be included in the cost of the installed pipe. 
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BRIDGE APPROACH FILLS: 
(10-19-10)(Rev. 1-16-24) 422 SP4 R02 
 
Description 
 
Bridge approach fills consist of backfilling behind bridge end bents with select material or 
aggregate to support all or part of bridge approach slabs.  Install outlets and grade bridge 
approach fills to drain water through and away from approach fills.  Install geotextiles to allow 
for possible future slab jacking and separate approach fills from embankment fills, natural 
ground and pavement sections as required.  For bridge approach fills behind end bents with 
mechanically stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE 
wall reinforcement connected to end bent caps as required.  Construct bridge approach fills in 
accordance with the contract, accepted submittals and bridge approach fill Roadway Standard 
Drawings. 
 
Define bridge approach fill types as follows: 
 
Type 1 Approach Fill – Approach fill for bridge abutment in accordance with Roadway Standard 
Drawing No. 423.01; 
 
Type 1A Approach Fill – Alternate approach fill for integral bridge abutment in accordance with 
Roadway Standard Drawing No. 423.02; 
 
Type 2 Approach Fill – Approach fill for bridge abutment with MSE wall in accordance with 
Roadway Standard Drawing No. 423.03 and 
 
Type 2A Approach Fill – Alternate approach fill for integral bridge abutment with MSE wall in 
accordance with Roadway Standard Drawing No. 423.04. 
 
At the Contractors option, use Type 1A or 2A approach fills instead of Type 1 or 2 approach 
fills, respectively, for integral bridge abutments.  Type 1A and 2A approach fills consists of 
constructing an approach fill with a temporary geotextile wall before placing all or a portion of 
the concrete for the backwall and wing walls of the integral end bent cap.  The temporary 
geotextile wall is designed for a construction surcharge, remains in place and is aligned so the 
wall face functions as a form for the integral end bent cap backwall and wing walls. 
 
Materials 
 
Refer to Division 10 of the Standard Specifications. 
 
Item Section 
Geotextiles 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 
Welded Wire Reinforcement 1070-3 
 
Provide Type 1 geotextile for separation geotextiles, Type 4a geotextile for under bridge 
approach slabs and Class B concrete for outlet pads.  Use Class V or Class VI select material for 
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Type 1 and 1A approach fills and the same aggregate type approved for the reinforced zone in 
the accepted MSE wall submittal for Type 2 and 2A approach fills.  For MSE wall aggregate, 
reinforcement and connector materials, see the Mechanically Stabilized Earth Retaining Walls 
provision.  Provide outlet pipes and fittings for subsurface drainage materials.  Provide 1/4” 
hardware cloth with 1/4 inch openings constructed from 24 gauge wire. 
 
For temporary geotextile walls, use welded wire reinforcement for welded wire facing and Type 
5a geotextile for reinforcement geotextiles.  Use Type 5a geotextile with lengths as shown in 
Roadway Standard Drawing No. 423.02 or 423.04. 
 
Construction Methods 
 
Excavate as necessary for approach fills and, if applicable, temporary geotextile walls in 
accordance with the contract.  Ensure limits of approach fills are graded to drain as shown in the 
bridge approach fill Roadway Standard Drawings.  For Type 1 and 1A approach fills in 
embankment fills, place and compact a temporary 1.5:1 (H:V) fill slope in accordance with 
Roadway Standard Drawing No. 423.01 or 423.02 and in accordance with Subarticle 235-3(B) 
and 235-3(C) of the Standard Specifications.  Density testing is required within the temporary 
fill slope and additional more frequent density testing is also required for bridge approach 
embankments.  Wait 3 days before cutting the slope back to complete the approach fill 
excavation.  Use excavated material elsewhere on the project to form embankments, subgrades, 
or shoulders.  If a slope for an approach fill is excavated to flatter than what is required for 
access or any other reason, that same slope is required for the entire approach fill excavation.  Do 
not backfill overexcavations that extend outside the approach fill limits shown on the Roadway 
Standard Drawings with embankment soils.  Instead, expand approach fill limits to include 
overexcavations. 
 
Notify the Engineer when embankment fill placement and approach fill excavation is complete.  
Do not place separation geotextiles or aggregate until approach fill dimensions and embankment 
materials below and outside approach fills are approved. 
 
For Type 2 approach fills, cast MSE wall reinforcement or connectors into end bent cap 
backwalls within 3 inches of locations shown in the accepted MSE wall submittals.  Install MSE 
wall reinforcement with the orientation, dimensions and number of layers shown in the accepted 
MSE wall submittals.  If a Type 2 approach fill is designed with geogrid reinforcement 
embedded in an end bent cap, cut geogrids to the required lengths and after securing ends of 
geogrids in place, reroll and rewrap portions of geogrids not embedded in the cap to protect 
geogrids from damage.  Before placing aggregate over any MSE wall geosynthetic 
reinforcement, pull reinforcement taut so that it is in tension and free of kinks, folds, wrinkles or 
creases. 
 
For Type 1 and 1A approach fills, place pipe sleeves in wing walls so water drains towards 
outlets.  Use sleeves that can withstand wing wall loads.  Insert outlet pipes into pipe sleeves to 
direct water towards outlets.  Attach hardware cloth in front of the outlet pipe at the wing.  
Connect outlet pipes and fittings with solvent cement in accordance with Article 815-3 of the 
Standard Specifications and place outlet pads in accordance with Roadway Standard Drawing 
No. 815.03. 
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Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 
other approved methods.  Overlap adjacent geotextiles of the same type at least 18 inches.  Cover 
select material or aggregate with Type 4a geotextile at an elevation 6 inches below the bridge 
approach slab.  Hold geotextiles in place with wire staples or anchor pins as needed.  Contact the 
Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or 
utilities will interfere with geotextiles or MSE wall reinforcement. 
 
For Type 1A and 2A approach fills, install temporary geotextile walls as shown in Roadway 
Standard Drawing No. 423.02 or 423.04.  At the Contractor’s option, construct the bottom 
portion of integral end bents before temporary geotextile walls as shown in the plans.  Erect and 
set welded wire facing for temporary geotextile walls so facing functions as a form for the 
integral end bent cap backwall.  Place welded wire facing adjacent to each other in the horizontal 
and vertical directions to completely cover the temporary geotextile wall face.  Stagger welded 
wire facing to create a running bond by centering facing over joints in the row below.  Wrap 
reinforcement geotextiles at the wall face in accordance with Roadway Standard Drawing No. 
423.02 or 423.04 and cover geotextiles with at least 3 inches of select material or aggregate.  
Place layers of reinforcement geotextiles within 3 inches of locations shown in Roadway 
Standard Drawing No. 423.02 or 423.04.  Install reinforcement geotextiles with the direction 
shown in Roadway Standard Drawing No. 423.02 or 423.04.  Orient overlapping seams in 
reinforcement geotextiles perpendicular to the integral end bent cap backwall.  Do not overlap 
reinforcement geotextiles so seams are parallel to the wall face.  Before placing select material or 
aggregate over reinforcement geotextiles, pull geotextiles taut so they are in tension and free of 
kinks, folds, wrinkles or creases.  Temporary geotextile walls are designed for a surcharge 
pressure in accordance with Roadway Standard Drawing No. 423.02 or 423.04.  If loads from 
construction equipment will be more than what the wall is designed for, contact the Engineer 
before positioning equipment on top of temporary geotextile walls. 
 
Place select material or aggregate in 6 inch to 8 inch thick lifts.  Compact fine aggregate for 
Type 2 and 2A approach fills in accordance with Subarticle 235-3(C) of the Standard 
Specifications except compact fine aggregate to a density of at least 98%.  Compact select 
material for Type 1 and 1A approach fills and coarse aggregate for Type 2 and 2A approach fills 
with at least 4 passes of a trench roller in a direction parallel to the end bent cap backwall.  Do 
not displace or damage geosynthetics or MSE wall reinforcement when placing and compacting 
select material or aggregate.  End dumping directly on geosynthetics is not permitted.  Do not 
operate heavy equipment on geosynthetics until they are covered with at least 8 inches of select 
material or aggregate.  Replace any damaged geosynthetics to the satisfaction of the Engineer.  
When approach fills extend beyond bridge approach slabs, wrap Type 4a geotextiles over select 
material or aggregate and back under approach slabs as shown in Roadway Standard Drawing 
No. 423.03 or 423.04. 
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Measurement and Payment 
 
Type 1 and 1A approach fills will be paid for at the contract lump sum price for Type 1 Bridge 
Approach Fill, Station ________ and Type 2 and 2A approach fills will be paid for at the contract 
lump sum price for Type 2 Bridge Approach Fill, Station ________.  The lump sum price for each 
approach fill will be full compensation for providing labor, tools, equipment and approach fill 
materials, excavating, backfilling, hauling and removing excavated materials, installing wall 
facing, geotextiles and outlets, compacting backfill and supplying select material, aggregate, 
geotextiles, pipe sleeves, outlet pipes and pads and any incidentals necessary to construct 
approach fills behind bridge end bents. 
 
Compensation for the material placed within the temporary 1.5:1 (H:V) fill slopes will be made 
in accordance with Section 225, 226, or 230 of the Standard Specifications.  The cost of removal, 
including excavating, hauling, placement, and compaction of the material elsewhere on or off the 
project will be included in the contract lump sum price for Type 1 Bridge Approach Fill, Station 
________. 
 
The contract lump sum price for Type 2 Bridge Approach Fill, Station ________ will also be full 
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 
designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 
connectors for Type 2 approach fills behind bridge end bents with MSE abutment walls will be 
incidental to the contract unit price for MSE Retaining Wall No. ________. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Type 1 Bridge Approach Fill, Station ________ Lump Sum 
Type 2 Bridge Approach Fill, Station ________ Lump Sum 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 601.88 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on June 1, 2024. 
 
FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
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TEMPORARY SHORING: 
(2-20-07)(Rev. 1-16-24)  SP11 R02 
 
Description 
 
Temporary shoring includes cantilever, braced and anchored shoring and temporary 
mechanically stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  
At the Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans 
or as directed.  Design and construct temporary shoring based on actual elevations and shoring 
dimensions in accordance with the contract and accepted submittals.  Construct temporary 
shoring at locations shown in the plans and as directed.  Temporary shoring is required to 
maintain traffic when a 2:1 (H:V) slope from the top of an embankment or bottom of 
an excavation will intersect the existing ground line less than 5 feet from the edge of pavement 
of an open travelway.  This provision does not apply to pipe, inlet or utility installation unless 
noted otherwise in the plans. 
 
Positive protection includes concrete barrier and temporary guardrail.  Provide positive 
protection for temporary shoring at locations shown in the plans and as directed.  Positive 
protection is required if temporary shoring is located in the clear zone in accordance with the 
AASHTO Roadside Design Guide. 
 
(A) Cantilever and Braced Shoring 
 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 
plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 
(B) Anchored Shoring 
 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 
anchored with ground or helical anchors.  Driven anchors may be accepted at the 
discretion of the Engineer.  A ground anchor consists of a grouted steel bar or multi-
strand tendon with an anchorage.  A helical anchor consists of a lead section with 
a central steel shaft and at least one helix steel plate followed by extensions with only 
central shafts (no helixes) and an anchorage.  Anchorages consist of steel bearing plates 
with washers and hex nuts for bars or steel wedge plates and wedges for strands.  Use 
a prequalified Anchored Wall Contractor to install ground anchors.  Define “anchors” as 
ground, helical or driven anchors. 

 
(C) Temporary MSE Walls 
 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define 
“temporary wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor 
supplying the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, 
geostrip, welded wire grid or metallic strip reinforcement. 
 
Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded 
wire facing or geostrips connected to welded wire facing.  Define “temporary geotextile 
wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary 
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geogrid wall” as a temporary geosynthetic wall with geogrid reinforcement and 
“temporary geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement. 
 
Temporary wire walls consist of welded wire grid or metallic strip reinforcement 
connected to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying 
the temporary wire wall. 

 
(D) Embedment 
 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 
the grade in front of shoring.  Define “embedment” for temporary walls as the wall 
embedment below the grade at the wall face. 

 
(E) Positive Protection 
 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 
(PCB) that meets Roadway Standard Drawing No. 1170.01.  Define “concrete barrier” as 
unanchored or anchored PCB or an approved equal.  Define “temporary guardrail” as 
temporary steel beam guardrail that meets Roadway Standard Drawing No. 862.02. 

 
Materials 
 
Refer to the Standard Specifications. 
 

Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-7 
Geosynthetics 1056 
Grout, Type 1 1003 
Portland Cement 1024-1 
Portland Cement Concrete 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Plates 1072-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Water 1024-4 
Welded Wire Reinforcement 1070-3 
 
Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 
the Standard Specifications.  Use Class IV select material for temporary guardrail and Class A 
concrete that meets Article 450-2 of the Standard Specifications or Type 1 grout for drilled-in 
piles.  Provide untreated timber with a thickness of at least 3 inches and a bending stress of at 
least 1,000 pounds per square inch for timber lagging.  Provide steel bracing that meets ASTM 
A36. 
 
(A) Shoring Backfill 
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Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring 
backfill except do not use A-2-4 soil for backfill around culverts. 

 
(B) Anchors 
 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, 
dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 
unload and store anchor materials so materials are kept clean and free of damage.  Bent, 
damaged or defective materials will be rejected. 

 
(1) Ground Anchors 

 
Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 
strands that meet ASTM A886 or Article 1070-5 of the Standard Specifications.  
Splice bars in accordance with Article 1070-9 of the Standard Specifications.  
Do not splice strands.  Use bondbreakers, spacers and centralizers that meet 
Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 

 
Use neat cement grout that only contains cement and water with a water cement 
ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of 
Portland cement.  Provide grout with a compressive strength at 3 and 28 days of at 
least 1,500 and 4,000 psi, respectively. 

 
(2) Helical Anchors 

 
Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  
Provide couplers, thread bar adapters and bolts recommended by the Anchor 
Manufacturer to connect helical anchors together and to piles. 

 
(3) Anchorages 

 
Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates 
and wedges recommended by the Anchor Manufacturer. 

 
(C) Temporary Walls 
 

(1) Welded Wire Facing 
 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 
temporary wire walls, provide welded wire facing supplied by the Wire Wall 
Vendor or a manufacturer approved or licensed by the vendor.  For temporary 
wire walls with separate reinforcement and facing components, provide 
connectors (e.g., bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, 
washers, etc.) required by the Wire Wall Vendor. 

 
(2) Geotextiles 
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Provide Type 2 geotextile for separation and retention geotextiles.  Provide 
Type 5 geotextile for geotextile reinforcement with ultimate tensile strengths in 
accordance with the accepted submittals. 

 
(3) Geogrid and Geostrip Reinforcement 

 
Use geogrids with a roll width of at least 4 feet.  Use geogrids for geogrid 
reinforcement and geostrips for geostrip reinforcement with an “approved” status 
code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation 
Program.  The list of approved geogrids and geostrips is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 
Provide geogrids and geostrips with design strengths in accordance with the 
accepted submittals.  Geogrids and geostrips are approved for short-term design 
strengths (3-year design life) in the machine direction (MD) and cross-machine 
direction (CD) based on material type.  Define material type from the website 
above for shoring backfill as follows: 

 
Material Type Shoring Backfill 

Borrow A-2-4 Soil 
Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 
 

(4) Welded Wire Grid and Metallic Strip Reinforcement 
 

Provide welded wire grid and metallic strip reinforcement supplied by the Wire 
Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 
of the Standard Specifications and metallic strip reinforcement (“straps”) that 
meet ASTM A572 or A1011. 

 
Preconstruction Requirements 
 
(A) Concrete Barrier 
 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear 
distance is not available, set concrete barrier next to and up against traffic side of 
temporary shoring except for barrier above temporary walls.  Concrete barrier with the 
minimum required clear distance is required above temporary walls. 

 
(B) Temporary Guardrail 
 

Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 
instead of pavement.  Do not use temporary guardrail above temporary walls. 

 
(C) Temporary Shoring Designs 
 

Before beginning temporary shoring design, survey existing ground elevations in the 
vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 
working drawings and design calculations for temporary shoring designs in accordance 
with Article 105-2 of the Standard Specifications.  Submit working drawings showing 
plan views, shoring profiles, typical sections and details of temporary shoring design and 
construction sequence.  Do not begin shoring construction until a design submittal is 
accepted. 

 
Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 
in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 
design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 
Consultant.  Include details in anchored shoring working drawings of anchor locations 
and lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 
installation torque and torsional strength rating for helical anchors and if necessary, 
obstructions extending through shoring or interfering with anchors.  Include details in the 
anchored shoring construction sequence of pile and anchor installation, excavation and 
anchor testing. 

 
Provide temporary wall designs sealed by a Design Engineer licensed in the state of 
North Carolina and employed or contracted by the Temporary Wall Vendor.  Include 
details in temporary wall working drawings of geotextile and reinforcement types, 
locations and directions and obstructions extending through walls or interfering with 
reinforcement. 
 
(1) Soil Parameters 

 
Design temporary shoring for the assumed soil parameters and groundwater or 
flood elevations shown in the plans.  Assume the following soil parameters for 
shoring backfill: 

 
(a) Unit weight (γ) = 120 pcf, 
 

(b) Friction Angle (𝛟𝛟) Shoring Backfill 
30° A-2-4 Soil 
34° Class II, Type 1 or Class III Select Material 
38° Class V or VI Select Material 

 
(c) Cohesion (c) = 0 psf. 

 
(2) Traffic Surcharge 

 
Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 
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traffic will be above and within H of shoring.  This traffic surcharge does not 
apply to construction traffic.  Design temporary shoring for any construction 
surcharge if construction traffic will be above and within H of shoring.  Design 
temporary shoring for a traffic (live load) surcharge in accordance with Article 
11.5.6 of the AASHTO LRFD Bridge Design Specifications. 

 
(3) Cantilever, Braced and Anchored Shoring Designs 

 
Use shoring backfill for fill sections and voids between cantilever, braced and 
anchored shoring and the critical failure surface.  Use concrete or Type 1 grout for 
embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 
 
Define “top of shoring” for cantilever, braced and anchored shoring as where the 
grade intersects the back of sheet piles or H-piles and timber lagging.  Design 
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 
per foot applied 18 inches above top of shoring if concrete barrier is above and 
next to shoring or temporary guardrail is above and attached to shoring.  Extend 
cantilever, braced and anchored shoring at least 32 inches above top of shoring if 
shoring is designed for traffic impact.  Otherwise, extend shoring at least 6 inches 
above top of shoring. 
 
Design cantilever, braced and anchored shoring for a maximum deflection of 3 
inches if the horizontal distance to the closest edge of pavement or structure is 
less than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  
Design cantilever and braced shoring in accordance with the plans and AASHTO 
Guide Design Specifications for Bridge Temporary Works. 
 
Design anchored shoring in accordance with the plans and Article 11.9 of the 
AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 
tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 
length for ground anchors and the shallowest helix for helical anchors at least 5 
feet behind the critical failure surface.  Do not extend anchors beyond right-of-
way or easement limits.  If existing or future obstructions such as foundations, 
guardrail posts, pavements, pipes, inlets or utilities will interfere with anchors, 
maintain a clearance of at least 6 inches between obstructions and anchors. 

 
(4) Temporary Wall Designs 

 
Use shoring backfill in the reinforced zone of temporary walls.  Separation 
geotextiles are required between shoring backfill and backfill, natural ground or 
culverts along the sides of the reinforced zone perpendicular to the wall face.  For 
Class V or VI select material in the reinforced zone, separation geotextiles are 
also required between shoring backfill and backfill or natural ground on top of 
and at the back of the reinforced zone. 

 
Design temporary walls in accordance with the plans and Article 11.10 of the 
AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 
inches except for walls on structures or rock as determined by the Engineer.  Use 



C204865    HB-0004 R-15 Haywood County 

 

a uniform reinforcement length throughout the wall height of at least 0.7H or 6 
feet, whichever is longer.  Extend the reinforced zone at least 6 inches beyond end 
of reinforcement.  Do not locate the reinforced zone outside right-of-way or 
easement limits. 

 
Use the simplified method for determining maximum reinforcement loads in 
accordance with the AASHTO LRFD specifications.  For geotextile 
reinforcement, use geotextile properties approved by the Department or default 
values in accordance with the AASHTO LRFD specifications.  For geogrid and 
geostrip reinforcement, use approved geosynthetic reinforcement properties 
available from the website shown elsewhere in this provision.  Use geosynthetic 
properties for the direction reinforcement will be installed, a 3-year design life 
and shoring backfill to be used in the reinforced zone. 

 
Do not use more than 4 different reinforcement strengths for each temporary 
geosynthetic wall.  Design temporary geotextile walls for a reinforcement 
coverage ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 
1.0, use a maximum horizontal clearance between geogrids of 3 feet and stagger 
reinforcement so geogrids are centered over gaps in the reinforcement layer 
below. 

 
For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 
24 inch long legs.  Locate geosynthetic reinforcement so reinforcement layers are 
at the same level as the horizontal legs of welded wire facing.  Use vertical 
reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 
reinforcement behind welded wire facing and extend reinforcement at least 3 feet 
back behind facing into shoring backfill.  Attach geostrip reinforcement to welded 
wire facing with a connection approved by the Department. 

 
For temporary wire walls with separate reinforcement and facing components, 
attach welded wire grid or metallic strip reinforcement to welded wire facing with 
a connection approved by the Department.  For temporary geogrid, geostrip and 
wire walls, retain shoring backfill at welded wire facing with retention geotextiles 
and extend geotextiles at least 3 feet back behind facing into backfill. 

 
(D) Preconstruction Meeting 
 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 
inspection and testing of the temporary shoring.  If required and if this meeting occurs 
before all shoring submittals have been accepted, additional preconstruction meetings 
may be required before beginning construction of temporary shoring without accepted 
submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 
Superintendent will attend preconstruction meetings. 
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Construction Methods 
 
Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 
and shoring backfill.  Contain and maintain backfill and protect material from erosion. 
 
Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 
No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 
Specifications and Roadway Standard Drawing Nos. 862.01, 862.02 and 862.03. 
 
(A) Tolerances 
 

Construct shoring with the following tolerances: 
 

(1) Horizontal wires of welded wire facing are level in all directions, 
 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 
the accepted submittals, and 

 
(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 
(B) Cantilever, Braced and Anchored Shoring Installation 
 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 
submittals, excavate before installing piles.  Otherwise, install piles before excavating for 
shoring.  Install cantilever, braced or anchored shoring in accordance with the 
construction sequence shown in the accepted submittals.  Remove piles and if applicable, 
timber lagging when shoring is no longer needed. 

 
(1) Pile Installation 

 
Install piles with the minimum required embedment and extension in accordance 
with Subarticles 450-3(D) and 450-3(E) of the Standard Specifications except that 
a pile driving equipment data form is not required.  Piles may be installed with a 
vibratory hammer as approved by the Engineer. 

 
Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 
filling holes with concrete or Type 1 grout to the elevations shown in the accepted 
submittals, remove any fluids and fill remaining portions of holes with flowable 
fill.  Cure concrete or grout at least 7 days before excavating. 

 
Notify the Engineer if refusal is reached before pile excavation or driven piles 
attain the minimum required embedment.  When this occurs, a revised design 
submittal may be required. 

 
(2) Excavation 

 
Excavate in front of piles from the top down in accordance with the accepted 
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submittals.  For H-piles with timber lagging and braced and anchored shoring, 
excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 
flowable fill and material in between H-piles as needed to install timber lagging.  
Position lagging with at least 3 inches of contact in the horizontal direction 
between the lagging and pile flanges.  Do not excavate the next lift until timber 
lagging for the current lift is installed and if applicable, bracing and anchors for 
the current lift are accepted.  Backfill behind cantilever, braced or anchored 
shoring with shoring backfill. 

 
(3) Anchor Installation 

 
If applicable, install foundations located behind anchored shoring before installing 
anchors.  Fabricate and install ground anchors in accordance with the accepted 
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 
Specifications and the following unless otherwise approved: 

 
(a) Materials in accordance with this provision are required instead of 

materials conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD 
Specifications, 

 
(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 

of the AASHTO LRFD specifications are not required, and 
 

(c) Corrosion protection for unbonded lengths of ground anchors and 
anchorage covers are not required. 

 
(d) Mix and place neat cement grout in accordance with Subarticles 1003-5, 

1003-6 and 1003-7 of the Standard Specifications.  Measure grout 
temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength.  Perform 
density and flow field tests in the presence of the Engineer in accordance 
with American National Standards Institute/American Petroleum Institute 
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 
(Flow Cone), respectively. 

 
Install helical anchors in accordance with the accepted submittals and Anchor 
Manufacturer’s instructions.  Measure torque during installation and do not 
exceed the torsional strength rating of the helical anchor.  Attain the minimum 
required installation torque and penetration before terminating anchor installation.  
When replacing a helical anchor, embed last helix of the replacement anchor at 
least 3 helix plate diameters past the location of the first helix of the previous 
anchor. 

 
(4) Anchor Testing 

 
Proof test and lock-off anchors in accordance with the accepted submittals and 
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 
the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 
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“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 
strand or shaft. 

 
(a) Anchor Acceptance 

 
Anchor acceptance is based in part on the following criteria. 

 
(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 
inches between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 
80% of the theoretical elastic elongation of the unbonded length. 

 
(b) Anchor Test Results 

 
Submit PDF files of anchor test records including movement versus load 
plots for each load increment within 24 hours of completing each row of 
anchors.  The Engineer will review the test records to determine if the 
anchors are acceptable. 

 
If the Engineer determines an anchor is unacceptable, revise the anchor 
design or installation methods.  Submit a revised anchored shoring design 
for acceptance and provide an acceptable anchor with the revised design 
or installation methods.  If required, replace the anchor or provide 
additional anchors with the revised design or installation methods. 

 
(C) Temporary Wall Installation 
 

Excavate as necessary for temporary walls in accordance with the plans and accepted 
submittals.  If applicable, install foundations located in the reinforced zone before placing 
shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 
foundation excavation is complete.  Do not place shoring backfill or reinforcement until 
excavation dimensions and foundation material are approved. 
 
Erect welded wire facing so the wall position is as shown in the plans and accepted 
submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
direction to completely cover the wall face with facing.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below. 
 
Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement 
and retention geotextiles behind welded wire facing as shown in the plans and accepted 
submittals.  Cover geotextiles with at least 3" of shoring backfill.  Overlap adjacent 
geotextile reinforcement and retention and separation geotextiles at least 18 inches with 
seams oriented perpendicular to the wall face.  Hold geotextiles in place with wire staples 
or anchor pins as needed. 
 
Place reinforcement within 3 inches of locations shown in the plans and accepted 
submittals.  Before placing shoring backfill, pull geosynthetic reinforcement taut so it is 
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in tension and free of kinks, folds, wrinkles or creases.  Install reinforcement with the 
direction shown in the plans and accepted submittals.  For temporary wire walls with 
separate reinforcement and facing components, attach welded wire grid or metallic strip 
reinforcement to welded wire facing as shown in the accepted submittals.  Do not splice 
or overlap reinforcement so seams are parallel to the wall face.  Contact the Engineer 
when unanticipated existing or future obstructions such as foundations, pavements, pipes, 
inlets or utilities will interfere with reinforcement. 
 
Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 
soil and Class II, Type 1 and Class III select material in accordance with Subarticle 235-
3(C) of the Standard Specifications.  Use only hand operated compaction equipment to 
compact backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, 
compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in 
a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are also 
acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types of 
compaction equipment with feet.  Do not displace or damage reinforcement when placing 
and compacting shoring backfill.  End dumping directly on geosynthetics is not 
permitted.  Do not operate heavy equipment on reinforcement until it is covered with at 
least 8 inches of shoring backfill.  Replace any damaged reinforcement to the satisfaction 
of the Engineer. 

 
Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 
of the Standard Specifications.  Bench temporary walls into the sides of excavations 
where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 
finished grade, remove top facing and incorporate top reinforcement layer into fill when 
placing fill in front of wall.  Temporary walls remain in place permanently unless 
otherwise required. 

 
Measurement and Payment 
 
Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 
as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 
measured as the square feet of exposed shoring face area with the shoring height equal to the 
difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 
the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  
No measurement will be made for any embedment, shoring extension above top of shoring 
or pavement thickness above temporary walls. 
 
The contract unit price for Temporary Shoring will be full compensation for providing shoring 
designs, submittals and materials, excavating, backfilling, hauling and removing excavated 
materials and supplying all labor, tools, equipment and incidentals necessary to construct 
temporary shoring. 
 
No payment will be made for temporary shoring not shown in the plans or required by the 
Engineer including shoring for OSHA reasons or the Contractor’s convenience.  No value 
engineering proposals will be accepted based solely on revising or eliminating shoring locations 
shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field 



C204865    HB-0004 R-20 Haywood County 

 

measurements or site conditions. 
 
PCB will be measured and paid in accordance with Article 1170-4 of the Standard 
Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  
Costs for anchoring PCB will be incidental to temporary shoring. 
 
Temporary guardrail will be measured and paid for in accordance with Article 862-6 of the 
Standard Specifications. 
 
Payment will be made under: 
 

 Pay Item Pay Unit 
 Temporary Shoring Square Foot 
 
CONES: 
(3-19-24) 1135 SP11 R35 
 
Revise the Standard Specifications as follows: 
 
Page 11-11, Article 1135-3 CONSTRUCTION METHODS, lines 19-20, delete the third 
sentence of the first paragraph, “Do not use cones in the upstream taper of lane or shoulder 
closures for multi-lane roadways.”. 
 
WATTLE DEVICES: 
   (1-1-24) 1642 SP16 R01 
 
Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following: 
 
(B)  Wattle and Wattle Barrier 

Wattles shall meet Table 1642-1. 

TABLE 1642-1  
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE 
Property Property Value 

Minimum Diameter 12 inches 
Minimum Density 2.5 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 20 lb +/- 10% per 10 foot length 

 
Coir Fiber Wattles shall meet Table 1642-2. 
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TABLE 1642-2  
100% COIR (COCONUT) FIBERS WATTLE 

Property Property Value 
Minimum Diameter 12 inches 
Minimum Density 3.5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 2.6 pcf +/- 10% 
 

Wattle Barriers shall meet Table 1642-3. 

TABLE 1642-3  
100% CURLED WOOD (EXCELSIOR) FIBERS – WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 2.9 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 5 pcf +/- 10% 

 
Coir Fiber Wattle Barriers shall meet Table 1642-4. 

TABLE 1642-4  
100% COIR (COCONUT) FIBERS WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 10 pcf +/- 10% 
 
Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 & 
lines 1-2, delete and replace with the following: 
 
Wattle will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle. 
 
Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber 
wattles which are installed and accepted.  Such price and payment will be full compensation for 
all work covered by this section, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattles. 
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Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this provision, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle Barrier. 
 
Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 
fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 
all work covered by this provision, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattle Barrier. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 
replace “___ Wattle Check” with “Wattle”. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 
replace “___ Wattle Barrier” with “Wattle Barrier”. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the 
following: 
 
Pay Item Pay Unit 
Coir Fiber Wattle Linear Foot 
Coir Fiber Wattle Barrier Linear Foot 
 
PERMANENT SEEDING AND MULCHING: 
(7-1-95)(Rev. 1-16-24) 1660 SP16 R02 
 
The Department desires that permanent seeding and mulching be established on this project as 
soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain 
an early stand of vegetation on this project, the Contractor's attention is called to the following: 
 
For all permanent seeding and mulching that is satisfactorily completed in accordance with the 
requirements of Section 1660 in the Standard Specifications and within the following 
percentages of elapsed contract times, an additional payment will be made to the Contractor as 
an incentive additive.  The incentive additive will be determined by multiplying the number of 
acres of seeding and mulching satisfactorily completed times the contract unit bid price per acre 
for Seeding and Mulching times the appropriate percentage additive. 
 

Percentage of Elapsed Contract Time Percentage Additive 
0% - 30% 30% 

30.01% - 50% 15% 
 
Percentage of elapsed contract time is defined as the number of calendar days from the date of 
availability of the contract to the date the permanent seeding and mulching is acceptably 
completed divided by the total original contract time. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08)(Rev. 1-16-24) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 
supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 
shall be final.  Seed not meeting the specifications shall be rejected by the Department of 
Transportation and shall not be delivered to North Carolina Department of Transportation 
warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 
supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 
herein shall be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 
on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be 
recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 
germination percentages as reported by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 
NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
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shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 
germination rate as tested by the North Carolina Department of Agriculture shall not fall below 
70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 
weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 
will not be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 
not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 
will not be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 
will not be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 
be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
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 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 
ERRATA 

(1-16-24)  Z-4 
 
Revise the 2024 Standard Specifications as follows: 

 
Division 3 

 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
 
Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 
Pipe” with Section “1032-3”. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
 
Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
 

Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 
25, delete and replace with the following " Flocculant will be measured and paid in accordance 
with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or 
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, guava root knot nematode, or other noxious weeds. 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 
 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically 
set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they 
may be amended from time to time, which are herein incorporated by reference and 
made a part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the 
contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier shall be 
notified by the contractor of the contractor's obligations under this contract and the 
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, 
or national origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its 
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books, records, accounts, other sources of information, and its facilities as may be 
determined by the Recipient or the FHWA to be pertinent to ascertain compliance 
with such Acts, Regulations, and instructions. Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the 
information, the contractor shall so certify to the Recipient or the FHWA, as 
appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions 
of this contract, the Recipient will impose such contract sanctions as it and/or the 
FHWA may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT 
that, as a condition to receiving federal financial assistance, NCDOT will comply with 
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR 
part 21 and related nondiscrimination authorities to ensure that no person shall, on the 
ground of race, color, national origin, limited English proficiency, sex, age, or disability 
(including religion/creed or income-level, where applicable), be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under any 
programs, activities, or services conducted or funded by NCDOT. Contractors and other 
organizations under contract or agreement with NCDOT must also comply with Title VI 
and related authorities, therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., 

subcontractors, consultants, vendors, prime contractors) are responsible for 
complying with NCDOT’s Title VI Program. Contractors are not required to prepare 
or submit Title VI Programs. To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 
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2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, 
regardless of funding source: 
“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 
CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 
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2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a 
representative, and include the complainant’s name, address, and telephone 
number. Complaints received by fax or e-mail will be acknowledged and 
processed. Allegations received by telephone will be reduced to writing and 
provided to the complainant for confirmation or revision before processing. 
Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits 
discrimination on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 
(prohibits discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or 
sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities 
(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 
regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures 
Nondiscrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. 
1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from 
the United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law 
and upon the condition that the North Carolina Department of Transportation 
(NCDOT) will accept title to the lands and maintain the project constructed thereon in 
accordance with the North Carolina General Assembly, the Regulations for the 
Administration of the Federal-Aid Highway Program, and the policies and procedures 
prescribed by the Federal Highway Administration of the U.S. Department of 
Transportation in accordance and in compliance with all requirements imposed by 
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, 
Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of 
the U.S Department of Transportation pertaining to and effectuating the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), 
does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title 
and interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for 
another purpose involving the provision of similar services or benefits and will be 
binding on the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or 
national origin, be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination with regard to any facility located wholly or in 
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT 
will use the lands and interests in lands and interests in lands so conveyed, in 
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right 
to enter or re-enter said lands and facilities on said land, and that above described 
land and facilities will thereon revert to and vest in and become the absolute property 
of the U.S. Department of Transportation and its assigns as such interest existed prior 
to this instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on 

the property described in this (deed, license, lease, permit, etc.) for a purpose 
for which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and 
operate such facilities and services in compliance with all requirements 
imposed by the Acts and Regulations (as may be amended) such that no 
person on the grounds of race, color, or national origin, will be excluded from 
participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had 
never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter 
the lands and facilities thereon, and the above described lands and facilities will 
there upon revert to and vest in and become the absolute property of the NCDOT 
and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the 
ground of race, color, or national origin, will be excluded from participation in, 
denied the benefits of, or be otherwise subjected to discrimination in the use of 
said facilities, (2) that in the construction of any improvements on, over, or under 
such land, and the furnishing of services thereon, no person on the ground of race, 
color, or national origin, will be excluded from participation in, denied the 
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, 
licensee, lessee, permittee, etc.) will use the premises in compliance with all other 
requirements imposed by or pursuant to the Acts and Regulations, as amended, set 
forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to 
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and 
repossess said land and the facilities thereon, and hold the same as if said (license, 
permit, etc., as appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in 
and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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TEMPORARY SOIL NAIL WALLS: (1-16-24) 

 

Description 

Construct temporary soil nail walls consisting of soil nails spaced at a regular pattern and 

connected to a reinforced shotcrete face.  A soil nail consists of a solid or hollow steel bar 

grouted in a drilled hole inclined at an angle below horizontal.  At the Contractor’s option, use 

temporary soil nail walls instead of temporary shoring for full cut sections.  Design and construct 

temporary soil nail walls based on actual elevations and wall dimensions in accordance with the 

contract and accepted submittals.  Use a prequalified Anchored Wall Contractor to construct 

temporary soil nail walls.  Define “soil nail wall” as a temporary soil nail wall and “Soil Nail 

Wall Contractor” as the Anchored Wall Contractor installing soil nails and applying shotcrete.  

Define “nail” as a soil nail. 

Provide positive protection for soil nail walls at locations shown in the plans and as directed.  

See Temporary Shoring provision for positive protection types and definitions. 

Materials 

Refer to Division 10 of the Standard Specifications. 

Item Section 

Geocomposites 1056 

Portland Cement 1024-1 

Reinforcing Steel 1070 

Shotcrete 

Select Material, Class IV 

1002 

1016 

Steel Plates 1072-2 

Water 1024-4 

Use Type 5 grout for soil nails. 

Use Class IV select material for temporary guardrail. Provide soil nails consisting of grouted 

steel bars and nail head assemblies.  Use deformed solid steel bars that meet AASHTO M 275 or 

M 31, Grade 60, 75 or 80.  Splice solid bars in accordance with Article 1070-9 of the Standard 

Specifications.  Use hollow steel bars manufactured by DYWIDAG-Systems International USA 

Inc., Nucor Skyline, Williams Form Engineering Corp. or an approved equal. 

Use centralizers that meet Article 34.3.4 of the AASHTO LRFD Bridge Construction 

Specifications.  Provide nail head assemblies consisting of nuts, washers and bearing plates.  Use 

steel plates for bearing plates and steel washers and hex nuts recommended by the Soil Nail 

Manufacturer. 

Provide Type 6 material certifications for soil nail materials in accordance with Article 106-3 of 

the Standard Specifications.  Store steel materials on blocking at least 12" above the ground and 

protect it at all times from damage; and when placing in the work make sure it is free from dirt, 

dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, unload 

and store soil nail wall materials so materials are kept clean and free of damage.  Bent, damaged 

or defective materials will be rejected. 
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Preconstruction Requirements 

(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 

barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear 

distance is not available, set concrete barrier next to and up against traffic side of soil nail 

walls except for barrier above walls.  Concrete barrier with the minimum required clear 

distance is required above soil nail walls. 

(B) Temporary Guardrail 

Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and soil nail walls.  At the Contractor’s option or if clear distance for soil 

nail walls is less than 4 ft, use temporary guardrail with 8 ft posts and a clear distance of 

at least 2.5 ft.  Place ABC in clear distance and around guardrail posts instead of 

pavement. 

(C) Soil Nail Wall Designs 

Before beginning soil nail wall design, survey existing ground elevations in the vicinity 

of wall locations to determine actual design heights (H).  Use a prequalified Anchored 

Wall Design Consultant to design soil nail walls.  Provide designs sealed by a Design 

Engineer approved as a Geotechnical Engineer (key person) for the Anchored Wall 

Design Consultant. 

Design soil nail walls in accordance with the plans and the AASHTO LRFD Bridge 

Design Specifications unless otherwise required.  Design soil nails that meet the 

following unless otherwise approved: 

(1) Horizontal and vertical spacing of at least 3 ft, 

(2) Inclination of at least 12° below horizontal and 

(3) Diameter of 4" to 10". 

Do not extend nails beyond right-of-way or easement limits.  If existing or future 

obstructions such as foundations, pavements, pipes, inlets or utilities will interfere with 

nails, maintain a clearance of at least 6" between obstructions and nails. 

Design soil nail walls for a traffic surcharge of 250 psf if traffic will be above and within 

H of walls.  This traffic surcharge does not apply to construction traffic.  Design soil nail 

walls for any construction surcharge if construction traffic will be above and within H of 

walls.  For temporary guardrail with 8 ft posts above soil nail walls, analyze shotcrete and 

top row of nails for a nominal horizontal load of 300 lb/ft of wall with a load factor of 

1.0. 

Place geocomposite sheet drains with a horizontal spacing of no more than 10 ft and 

center drains between adjacent nails.  Attach sheet drains to excavation faces.  Design 

shotcrete in accordance with Article 11.12.6.2 of the AASHTO LRFD Bridge Design 

Specifications. 

Submit PDF files of working drawings and design calculations for soil nail wall designs 
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in accordance with Article 105-2 of the Standard Specifications.  Submit working 

drawings showing plan views, wall profiles, typical sections and details of soil nail wall 

design and construction sequence.  Include details in working drawings of soil nail 

locations, unit grout/ground bond strengths, shotcrete reinforcement and if necessary, 

obstructions extending through walls or interfering with nails.  Include details in 

construction sequence of excavation, grouting, installing reinforcement, nail testing and 

shotcreting with mix designs and shotcrete nozzleman certifications.  Do not begin soil 

nail wall construction until a design submittal is accepted. 

Submit design calculations for each wall section with different surcharge loads, geometry 

or material parameters.  Include analysis of temporary conditions during construction in 

design calculations.  At least one analysis is required for each wall section with different 

nail lengths.  Analyze internal and compound stability with a computer software program 

that uses limit equilibrium methods and submit all PDF output files from the program 

with the design calculations.  See Article C11.12.2 of the AASHTO LRFD specifications 

for determining the maximum soil nail force, Tmaxsn.  Once Tmaxsn and pullout length 

behind slip surface, LP, are determined from limit equilibrium methods at the target soil 

failure resistance factor (1 over factor of safety output from computer software), use these 

values for soil nail (pullout and tensile resistance) and wall facing (flexure, punching 

shear and headed-stud tensile resistance) design in accordance with Articles 11.12.5.2, 

11.12.6.1 and 11.12.6.2 of the AASHTO LRFD specifications. 

(1) When designing soil nail walls with computer software Snail manufactured by the 

California Department of Transportation (CALTRANS), use Snail version 2.2.0 

or later, to calculate factors of safety and Tmaxsn and LP values in accordance with 

the following:Allowable Stress Design for Analysis Method with no load factors 

applied except those applied to factored surcharge loads from structures or traffic, 

(2) Perform Below Toe Search option selected when any soil layer has a friction 

angle less than 30 and 

(3) Default value of 0.33 for Interface Friction Reduction Factor. 

When designing soil nail walls with computer software other than Snail, use bi-linear (or 

tri-linear, as applicable) search surfaces intended to reproduce Snail results.  Factors of 

safety and Tmaxsn and LP values are acceptable if they are within 5% of the factors of 

safety and Tmaxsn and LP values calculated by the Engineer using the computer software 

Slide2 manufactured by Rocscience, Inc. 

(D) Preconstruction Meeting 

Before starting soil nail wall construction, hold a preconstruction meeting to discuss the 

construction, inspection and testing of the soil nail walls.  If this meeting occurs before 

all soil nail wall submittals have been accepted, additional preconstruction meetings may 

be required before beginning construction of soil nail walls without accepted submittals.  

The Resident, District or Bridge Maintenance Engineer, Area Construction Engineer, 

Geotechnical Operations Engineer, Contractor and Soil Nail Wall Contractor 

Superintendent will attend preconstruction meetings. 
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Construction Methods 

Control drainage during construction in the vicinity of soil nail walls.  Direct run off away from 

soil nail walls and areas above and behind walls. 

Install foundations located behind soil nail walls before beginning wall construction.  Do not 

excavate behind soil nail walls.  If overexcavation occurs, repair walls with an approved method 

and a revised soil nail wall design may be required. 

Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 

accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 

No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 

Specifications and Roadway Standard Drawing No. 862.01, 862.02 and 862.03. 

(A) Excavation 

Excavate for soil nail walls from the top down in accordance with the accepted 

submittals.  Excavate in staged horizontal lifts with no negative batter (excavation face 

leaning forward).  Excavate lifts in accordance with the following: 

(1) Heights not to exceed vertical nail spacing, 

(2) Bottom of lifts no more than 3 ft below nail locations for current lift and 

(3) Horizontal and vertical alignment within 6" of location shown in the accepted 

submittals. 

Remove any cobbles, boulders, rubble or debris that will protrude more than 2" into the 

required shotcrete thickness.  Rocky ground such as colluvium, boulder fills and 

weathered rock may be difficult to excavate without leaving voids. 

Apply shotcrete to excavation faces within 24 hours of excavating each lift unless 

otherwise approved.  Shotcreting may be delayed if it can be demonstrated that delays 

will not adversely affect excavation stability.  If excavation faces will be exposed for 

more than 24 hours, use polyethylene sheets anchored at top and bottom of lifts to protect 

excavation faces from changes in moisture content. 

If an excavation becomes unstable at any time, suspend soil nail wall construction and 

temporarily stabilize the excavation by immediately placing an earth berm up against the 

unstable excavation face.  When this occurs, repair walls with an approved method and a 

revised soil nail wall design may be required. 

Do not excavate the next lift until nail installations and testing and shotcrete application 

for the current lift are accepted and grout and shotcrete for the current lift have cured at 

least 3 days and 1 day, respectively. 

(B) Soil Nails 

Drill and grout nails the same day and do not leave drill holes open overnight.  Control 

drilling and grouting to prevent excessive ground movements, damaging structures and 

pavements or fracturing rock and soil formations.  If ground heave or subsidence occurs, 

suspend soil nail wall construction and take corrective action to minimize movement.  If 

property damage occurs, make repairs with an approved method and a revised soil nail 

wall design may be required. 
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The drilling, steel bar and grouting requirements below are for solid bar nails and may 

not apply to hollow bar nails.  Hollow bar nails are typically installed by simultaneously 

drilling and grouting as a sacrificial drill bit is advanced and grout is pumped through the 

bar.  For hollow bar nails, submit drilling and grouting procedures for approval before 

installing soil nails. 

(1) Drilling 

Use drill rigs of the sizes necessary to install soil nails and with sufficient capacity 

to drill through whatever materials are encountered.  Drill straight and clean holes 

with the dimensions and inclination shown in the accepted submittals.  Drill holes 

within 6" of locations and 2° of inclination shown in the accepted submittals 

unless otherwise approved. 

Stabilize drill holes with temporary casings if unstable, caving or sloughing 

material is anticipated or encountered.  Do not use drilling fluids to stabilize drill 

holes or remove cuttings. 

(2) Steel Bars 

Center solid steel bars in drill holes with centralizers.  Securely attach centralizers 

along bars at no more than 8 ft centers.  Attach uppermost and lowermost 

centralizers 18" from excavation faces and ends of holes. 

Do not insert solid steel bars into drill holes until hole locations, dimensions, 

inclination and cleanliness are approved.  Do not vibrate, drive or otherwise force 

bars into holes.  If a steel bar cannot be completely and easily inserted into a drill 

hole, remove the bar and clean or redrill the hole. 

(3) Grouting 

Mix and place grout in accordance with Subarticles 1003-5, 1003-6 and 1003-7 of 

the Standard Specifications.  Remove oil, rust inhibitors, residual drilling fluids 

and similar foreign materials from holding tanks/hoppers, stirring devices, pumps, 

lines, tremie pipes and any other equipment in contact with grout before use.  

Measure grout temperature, density and flow during grouting with at least the 

same frequency grout cubes are made for compressive strength.  Perform density 

and flow field tests in the presence of the Engineer in accordance with American 

National Standards Institute/American Petroleum Institute Recommended Practice 

13B-1 (Section 4, Mud Balance) and ASTM C939 (Flow Cone), respectively. 

Inject grout at the lowest point of drill holes through tremies, e.g., grout tubes, 

casings, hollow-stem augers or drill rods, in one continuous operation.  Fill drill 

holes progressively from ends of holes to excavation faces and withdraw tremies 

at a slow even rate as holes are filled to prevent voids in grout.  Extend tremies 

into grout at least 5 ft at all times except when grout is initially placed in holes. 

Provide grout free of segregation, intrusions, contamination, structural damage or 

inadequate consolidation (honeycombing).  Cold joints in grout are not allowed 

except for test nails.  Remove any temporary casings as grout is placed and record 

grout volume for each drill hole. 

 



HB-0004 GT-1.6 Haywood County 

 

(4) Nail Heads 

Install nail head assemblies after shotcreting.  Before shotcrete reaches initial set, 

seat bearing plates and tighten nuts so plates contact shotcrete uniformly.  If 

uniform contact is not possible, install nail head assemblies on mortar pads so nail 

heads are evenly loaded. 

(C) Sheet Drains 

Install geocomposite sheet drains as shown in the accepted submittals.  Before installing 

shotcrete reinforcement, place sheet drains with the geotextile side against excavation 

faces.  For highly irregular faces and at the discretion of the Engineer, sheet drains may 

be placed after shotcreting over weep holes through the shotcrete.  Hold sheet drains in 

place with anchor pins so drains are in continuous contact with surfaces to which they are 

attached and allow for full flow the entire height of soil nail walls.  Discontinuous sheet 

drains are not allowed.  If splices are needed, overlap sheet drains at least 12" so flow is 

not impeded.  Cut off excess sheet drain length and expose drain ends below shotcrete 

when soil nail wall construction is complete. 

(D) Shotcrete 

Clean ungrouted zones of drill holes and excavation faces of loose materials, mud, 

rebound and other foreign material.  Moisten surfaces to receive shotcrete.  Install 

shotcrete reinforcement in accordance with the contract and accepted submittals.  Secure 

reinforcing steel so shooting does not displace or vibrate reinforcement.  Install approved 

thickness gauges on 5 ft centers in the horizontal and vertical directions to measure 

shotcrete thickness. 

Apply shotcrete in accordance with the contract, accepted submittals and Subarticle 

1002-3(F) of the Standard Specifications.  Use approved shotcrete nozzlemen who made 

satisfactory preconstruction test panels to apply shotcrete.  Direct shotcrete at right angles 

to excavation faces except when shooting around reinforcing steel.  Rotate nozzle 

steadily in small circular patterns and apply shotcrete from bottom of lifts up. 

Make shotcrete surfaces uniform and free of sloughing or sagging.  Completely fill 

ungrouted zones of drill holes and any other voids with shotcrete.  Taper construction 

joints to a thin edge over a horizontal distance of at least the shotcrete thickness.  Wet 

joint surfaces before shooting adjacent sections. 

Repair surface defects as soon as possible after shooting.  Remove any shotcrete which 

lacks uniformity, exhibits segregation, honeycombing or lamination or contains any voids 

or sand pockets and replace with fresh shotcrete to the satisfaction of the Engineer.  

Protect shotcrete from freezing and rain until shotcrete reaches initial set. 

(E) Construction Records 

Provide 2 copies of soil nail wall construction records within 24 hours of completing each 

lift.  Include the following in construction records: 

(1) Names of Soil Nail Wall Contractor, Superintendent, Nozzleman, Drill Rig 

Operator, Project Manager and Design Engineer; 

(2) Wall description, county, Department’s contract, TIP and WBS element number; 
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(3) Wall station and number and lift location, dimensions, elevations and description; 

(4) Nail locations, dimensions and inclinations, bar types, sizes and grades and 

temporary casing information; 

(5) Date and time drilling begins and ends, steel bars are inserted into drill holes, 

grout and shotcrete are mixed and arrives on-site and grout placement and 

shotcrete application begins and ends; 

(6) Grout volume, temperature, flow and density records; 

(7) Ground and surface water conditions and elevations if applicable; 

(8) Weather conditions including air temperature at time of grout placement and 

shotcrete application; and 

(9) All other pertinent details related to soil nail wall construction. 

After completing each soil nail wall or stage of a wall, provide a PDF file of all 

corresponding construction records. 

Nail Testing 

“Proof tests” are performed on nails incorporated into walls, i.e., production nails.  Define “test 

nail” as a nail tested with a proof test.  Proof tests are typically required for at least one nail per 

nail row per soil nail wall or at least 5% of production nails, whichever is greater.  More or less 

test nails may be required depending on subsurface conditions encountered.  The Engineer will 

determine the number and locations of proof tests required.  Do not test nails until grout and 

shotcrete attain the required 3-day compressive strength. 

(A) Test Equipment 

Use the following equipment to test nails: 

(1) Two dial gauges with rigid supports, 

(2) Hydraulic jack and pressure gauge and 

(3) Jacking block or reaction frame. 

Provide dial gauges with enough range and precision to measure the maximum test nail 

movement to 0.001".  Use pressure gauges graduated in 100 psi increments or less.  

Submit identification numbers and calibration records for load cells, jacks and pressure 

gauges with the soil nail wall design.  Calibrate each jack and pressure gauge as a unit. 

Align test equipment to uniformly and evenly load test nails.  Use a jacking block or 

reaction frame that does not damage or contact shotcrete within 3 ft of nail heads.  Place 

dial gauges opposite each other on either side of test nails and align gauges within 5° of 

bar inclinations.  Set up test equipment so resetting or repositioning equipment during 

nail testing is not needed. 

(B) Test Nails 

Test nails include both unbonded and bond lengths.  Grout only bond lengths before nail 

testing.  Provide unbonded and bond lengths of at least 3 ft and 10 ft, respectively. 

Steel bars for production nails may be overstressed under higher test nail loads.  If 
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necessary, use larger size or higher grade bars with more capacity for test nails instead of 

shortening bond lengths to less than the minimum required. 

(C) Proof Tests 

Test proof test nails in accordance with the accepted submittals and Article 34.5.5.3, 

respectively of the AASHTO LRFD Bridge Construction Specifications. 

(D) Test Nail Acceptance 

Submit 2 copies of test nail records including load versus movement and time versus 

creep movement plots within 24 hours of completing each proof test.  The Engineer will 

review the test nail records to determine if test nails are acceptable.  Test nail acceptance 

is based in part on the acceptance criteria in Article 34.5.5.4 of the AASHTO LRFD 

Bridge Construction Specifications. 

Maintain stability of unbonded lengths for subsequent grouting.  If a test nail is accepted 

but the unbonded length cannot be satisfactorily grouted, do not incorporate the test nail 

into the soil nail wall and add another production nail to replace the test nail. 

If the Engineer determines a test nail is unacceptable, either perform additional proof 

tests on adjacent production nails or revise the soil nail design or installation methods for 

the production nails represented by the unacceptable test nail as determined by the 

Engineer.  Submit a revised soil nail wall design for acceptance, provide an acceptable 

test nail with the revised design or installation methods and install additional production 

nails for the nails represented by the unacceptable test nail. 

After completing nail testing for each soil nail wall or stage of a wall, provide a PDF file 

of all corresponding test nail records. 

Measurement and Payment 

Temporary soil nail walls will be measured and paid in square feet.  Temporary soil nail walls 

will be paid for at the contract unit price for Temporary Shoring.  Temporary soil nail walls will 

be measured as the square feet of exposed wall face area.  No measurement will be made for any 

embedment or pavement thickness above soil nail walls. 

The contract unit price for Temporary Shoring will be full compensation for providing soil nail 

wall designs, submittals, labor, tools, equipment and soil nail wall materials, excavating, hauling 

and removing excavated materials, installing and testing soil nails, grouting, shotcreting and 

supplying sheet drains and any incidentals necessary to construct soil nail walls.  No additional 

payment will be made and no extension of completion date or time will be allowed for repairing 

property damage, overexcavations or unstable excavations, unacceptable test nails or thicker 

shotcrete. 

No payment will be made for temporary shoring not shown in the plans or required by the 

Engineer including shoring for OSHA reasons or the Contractor’s convenience.  No value 

engineering proposals will be accepted based solely on revising or eliminating shoring locations 

shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field 

measurements or site conditions. 

PCB will be measured and paid in accordance with Section 1170 of the Standard Specifications.  

No additional payment will be made for anchoring PCB for soil nail walls.  Costs for anchoring 
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PCB will be incidental to soil nail walls. 

Temporary guardrail will be measured and paid for in accordance with Section 862 of the 

Standard Specifications. 
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STANDARD SHORING: (1-16-24) 

 

Description 

Standard shoring includes standard temporary shoring and standard temporary mechanically 

stabilized earth (MSE) walls.  At the Contractor’s option, use standard shoring as noted in the 

plans or as directed.  When using standard shoring, a temporary shoring design submittal is not 

required.  Construct standard shoring based on actual elevations and shoring dimensions in 

accordance with the contract and Geotechnical Standard Detail No. 1801.01 or 1801.02. 

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary 

shoring detail (Geotechnical Standard Detail No. 1801.01).  Define “standard temporary wall” as 

a temporary MSE wall with geotextile or geogrid reinforcement that meets the standard temporary 

wall detail (Geotechnical Standard Detail No. 1801.02).  Define “standard temporary geotextile 

wall” as a standard temporary wall with geotextile reinforcement and “standard temporary geogrid 

wall” as a standard temporary wall with geogrid reinforcement. 

Provide positive protection for standard shoring at locations shown in the plans and as directed.  

See Temporary Shoring provision for positive protection types and definitions. 

Materials 

Refer to the Standard Specifications. 

Item Section 

Concrete Barrier Materials 1170-2 

Flowable Fill, Excavatable 1000-7 

Geosynthetics 1056 

Grout, Type 1 1003 

Portland Cement Concrete, Class A 1000 

Select Materials 1016 

Steel Beam Guardrail Materials 862-2 

Steel Sheet Piles and H-Piles 1084 

Untreated Timber 1082-2 

Welded Wire Reinforcement 1070-3 

Provide Type 6 material certifications for shoring materials.  Use Class IV select material for 

temporary guardrail.  Use Class A concrete that meets Article 450-2 of the Standard Specifications 

or Type 1 grout for drilled-in piles. 

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge case 

and traffic impact at each standard temporary shoring location, use sheet piles with the minimum 

required section modulus or H-piles with the sizes shown in Geotechnical Standard Detail No. 

1801.01.  Use untreated timber with a thickness of at least 3" and a bending stress of at least 1,000 

psi for timber lagging. 

(A) Shoring Backfill 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 

AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 

except do not use the following: 

(1) A-2-4 soil for backfill around culverts, 
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(2) A-2-4 soil in the reinforced zone of standard temporary walls with a back slope and 

(3) Class VI select material in the reinforced zone of standard temporary geotextile 

walls. 

(B) Standard Temporary Walls 

Use welded wire reinforcement for welded wire facing, struts and wires with the 

dimensions and minimum wire sizes shown in Geotechnical Standard Detail No. 1801.02.  

Provide Type 2 geotextile for separation and retention geotextiles.  Do not use more than 

4 different reinforcement strengths for each standard temporary wall. 

(1) Geotextile Reinforcement 

Provide Type 4a geotextile for geotextile reinforcement except for the ultimate 

tensile strength.  Based on actual wall height, groundwater elevation, slope or 

surcharge case and shoring backfill to be used in the reinforced zone at each 

standard temporary geotextile wall location, provide geotextiles with ultimate 

tensile strengths as shown in Geotechnical Standard Detail No. 1801.02. 

(2) Geogrid Reinforcement 

Use geogrids for geogrid reinforcement with a roll width of at least 4 ft and an 

“approved” status code in accordance with the NCDOT Geosynthetic 

Reinforcement Evaluation Program.  The list of approved geogrids is available 

from: 

connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

Based on actual wall height, groundwater or flood elevation, slope or surcharge 

case and shoring backfill to be used in the reinforced zone at each standard 

temporary geogrid wall location, provide geogrids for geogrid reinforcement with 

short-term design strengths as shown in Geotechnical Standard Detail No. 1801.02.  

Geogrids are approved for short-term design strengths (3-year design life) in the 

machine direction (MD) and cross-machine direction (CD) based on material type.  

Define material type from the website above for shoring backfill as follows: 

Material Type Shoring Backfill 

Borrow A-2-4 Soil

Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 

Preconstruction Requirements 

(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 

barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 

is not available, set concrete barrier next to and up against traffic side of standard shoring 

except for barrier above standard temporary walls.  Concrete barrier with the minimum 

required clear distance is required above standard temporary walls. 

(B) Temporary Guardrail 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and standard shoring.  At the Contractor’s option or if clear distance for 

standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as 

shown in the plans.  Place ABC in clear distance and around guardrail posts instead of 

pavement.  Do not use temporary guardrail above standard temporary walls. 

(C) Standard Shoring Selection Forms 

Before beginning standard shoring construction, survey existing ground elevations in the 

vicinity of standard shoring locations to determine actual shoring or wall heights (H).  

Submit a standard shoring selection form for each location at least 7 days before starting 

standard shoring construction.  Standard shoring selection forms are available from: 

connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

Construction Methods 

Construct standard shoring in accordance with the Temporary Shoring provision. 

(A) Standard Temporary Shoring Installation 

Based on actual shoring height, positive protection, groundwater elevation, slope or 

surcharge case and traffic impact at each standard temporary shoring location, install piles 

with the minimum required embedment and extension for each shoring section in 

accordance with Geotechnical Standard Detail No. 1801.01.  For concrete barrier above 

and next to standard temporary shoring and temporary guardrail above and attached to 

standard temporary shoring, use “surcharge case with traffic impact” in accordance with 

Geotechnical Standard Detail No. 1801.01.  Otherwise, use “slope or surcharge case with 

no traffic impact” in accordance with Geotechnical Standard Detail No. 1801.01.  If refusal 

is reached before driven piles attain the minimum required embedment, use drilled-in H-

piles with timber lagging for standard temporary shoring. 

(B) Standard Temporary Walls Installation 

Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or 

geogrid reinforcement and shoring backfill in the reinforced zone at each standard 

temporary wall location, construct walls with the minimum required reinforcement length 

and number of reinforcement layers for each wall section in accordance with Geotechnical 

Standard Detail No. 1801.02.  For standard temporary walls with pile foundations in the 

reinforced zone, drive piles through reinforcement after constructing temporary walls. 

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at acute 

corners as directed by the Engineer.  Place geosynthetics as shown in Geotechnical 

Standard Detail No. 1801.02.  Place separation geotextiles between shoring backfill and 

backfill, natural ground or culverts along the sides of the reinforced zone perpendicular to 

the wall face.  For Class V or VI select material in the reinforced zone, place separation 

geotextiles between shoring backfill and backfill or natural ground on top of and at the 

back of the reinforced zone. 

Measurement and Payment 

Standard shoring will be measured and paid in accordance with the Temporary Shoring provision. 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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MECHANICALLY STABILIZED EARTH RETAINING WALLS (1-16-24) 

1.0 GENERAL 

Construct mechanically stabilized earth (MSE) retaining walls consisting of steel or 

geosynthetic reinforcement in the reinforced zone connected to vertical facing elements.  Use 

precast concrete panels for vertical facing elements and coarse aggregate in the reinforced 

zone unless noted otherwise in the plans.  Provide reinforced concrete coping and pile sleeves 

as required.  Design and construct MSE retaining walls based on actual elevations and wall 

dimensions in accordance with the contract and accepted submittals.  Use a prequalified MSE 

Wall Installer to construct MSE retaining walls. 

Define MSE wall terms as follows: 

Geosynthetic Reinforcement – Polyester Type (PET), HDPE or Polypropylene (PP) 

geosynthetic grids, i.e., geogrid reinforcement or polymer straps, i.e., geostrip reinforcement, 

Geogrid – PET, HDPE or PP geogrid, 

Reinforcement – Steel or geosynthetic reinforcement, 

Aggregate – Coarse or fine aggregate, 

Panel – Precast concrete panel, 

Coping – Precast or CIP concrete coping, 

Design Height (H) – Wall height + wall embedment as shown in the plans, 

MSE Wall – Mechanically stabilized earth retaining wall, 

MSE Wall Vendor – Vendor supplying the chosen MSE wall system, 

MSE Panel Wall – MSE wall with panels, 

MSE Segmental Wall – MSE wall with segmental retaining wall (SRW) units and 

Abutment Wall – MSE wall with bridge foundations in any portion of the reinforced zone or 

an MSE wall connected to an abutment wall (even if bridge foundations only penetrate a 

small part of the reinforced zone, the entire MSE wall is considered an abutment wall). 

For bridge approach fills behind end bents with MSE abutment walls, design reinforcement 

connected to end bent caps in accordance with the plans and this provision. 

Use an approved MSE wall system in accordance with the plans and any NCDOT restrictions 

or exceptions for the chosen system.  Value engineering proposals for other MSE wall 

systems will not be considered.  Do not use MSE wall systems with an “approved for 

provisional use” status for MSE walls with design heights greater than 35 ft or walls 

supporting or adjacent to railroads or interstate highways.  The list of approved MSE wall 

systems with approval status is available from: 

connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

2.0 MATERIALS 

Refer to the Standard Specifications. 

Item Section 

Aggregate 1014 

Asphalt Concrete Base Course, Type B25.0C 620 

Corrugated Steel Pipe 1032-3 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx


HB-0004 GT-3.2 Haywood County 

 

Epoxy, Type 3A 1081 

Geosynthetics 1056 

Grout, Type 3 1003 

Joint Materials 1028 

Portland Cement Concrete, Class A 1000 

Precast Retaining Wall Coping 1077 

Reinforcing Steel 1070 

Retaining Wall Panels 1077 

Segmental Retaining Wall Units 1040-4 

Select Material, Class V 1016 

Shoulder Drain Materials 816-2 

Steel Pipe 1036-4(A) 

Use galvanized corrugated steel pipe with a zinc coating weight of 2 oz/sf (G200) for pile 

sleeves.  Provide Type 2 geotextile for filtration and separation geotextiles.  Use Class A 

concrete for CIP coping, leveling concrete and pads.  Use galvanized steel pipe, threaded 

rods and nuts for the PET geogrid reinforcement vertical obstruction detail.  Provide 

galvanized Grade 36 anchor rods and Grade A hex nuts that meet AASHTO M 314 for 

threaded rods and nuts. 

Use panels and SRW units from producers approved by the Department and licensed by the 

MSE Wall Vendor.  Provide steel strip connectors embedded in panels fabricated from 

structural steel that meets the requirements for steel strip reinforcement.  Unless required 

otherwise in the contract, produce panels with a smooth flat final finish that meets Article 

1077-11 of the Standard Specifications.  Accurately locate and secure reinforcement 

connectors in panels and maintain required concrete cover.  Produce panels within 1/4" of 

the panel dimensions shown in the accepted submittals. 

Damaged panels or SRW units with excessive discoloration, chips or cracks as determined 

by the Engineer will be rejected.  Do not damage reinforcement connection devices or 

mechanisms in handling or storing panels and SRW units. 

Store steel materials on blocking at least 12" above the ground and protect it at all times from 

damage; and when placing in the work make sure it is free from dirt, dust, loose mill scale, 

loose rust, paint, oil or other foreign materials.  Handle and store geosynthetics in accordance 

with Article 1056-2 of the Standard Specifications.  Load, transport, unload and store MSE 

wall materials so materials are kept clean and free of damage.  Bent, damaged or defective 

materials will be rejected. 

A. Aggregate 

Use standard size No. 57, 57M, 67 or 78M that meets Table 1005-1 of the Standard 

Specifications for coarse aggregate and the following for fine aggregate: 

1. Standard size No. 1S, 2S, 2MS or 4S that meets Table 1005-2 of the Standard 

Specifications or 

2. Gradation that meets Class III, Type 3 select material in accordance with Article 
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1016-3 of the Standard Specifications. 

Fine aggregate is exempt from mortar strength in Subarticle 1014-1(E) of the Standard 

Specifications.  Use fine aggregate with a maximum organic content of 1.0%.  Provide 

aggregate with chemical properties that meet the following requirements: 

AGGREGATE pH REQUIREMENTS 

Aggregate Type 

(in reinforced zone) 
Reinforcement or Connector Material pH 

Coarse or Fine Steel 5 – 10 

Coarse or Fine Geosynthetic 4.5 – 9 

 

AGGREGATE ELECTROCHEMICAL REQUIREMENTS 

(Steel Reinforcement/Connector Materials Only) 

Aggregate Type 

(in reinforced zone) 
Resistivity Chlorides Sulfates 

Coarse ≥ 5,000 Ω ∙ cm 
≤ 100 ppm ≤ 200 ppm 

Fine ≥ 3,000 Ω ∙ cm 

Use aggregate from sources participating in the Department’s Aggregate QC/QA 

Program as described in Section 1006 of the Standard Specifications.  Sample and test 

aggregate in accordance with the Mechanically Stabilized Earth Wall Aggregate 

Sampling and Testing Procedures. 

B. Reinforcement 

Provide steel or geosynthetic reinforcement supplied by the MSE Wall Vendor or a 

manufacturer approved or licensed by the vendor.  Use reinforcement approved for the 

chosen MSE wall system.  The list of approved reinforcement for each MSE wall system 

is available from the website shown elsewhere in this provision. 

1. Steel Reinforcement 

Provide Type 1 material certifications in accordance with Article 106-3 of the 

Standard Specifications for steel reinforcement.  Use welded wire grid reinforcement 

(“mesh”, “mats” and “ladders”) that meet Article 1070-3 of the Standard 

Specifications and steel strip reinforcement (“straps”) that meet ASTM A572, A1011 

or A463.  Use 10 gauge or heavier structural steel Grade 50 or higher for steel strip 

reinforcement.  Galvanize steel reinforcement in accordance with Section 1076 of the 

Standard Specifications or provide aluminized steel strip reinforcement that meet 

ASTM A463, Type 2-100. 

2. Geosynthetic Reinforcement 

Provide Type 1 material certifications and identify geosynthetic reinforcement in 

accordance with Article 1056-3 of the Standard Specifications.  Define machine 
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direction (MD) and cross-machine direction (CD) for geogrids per Article 1056-3 of 

the Standard Specifications. 

Use HDPE or PP geogrid for geogrid reinforcement cast into backwalls of end bent 

caps.  Use PET or HDPE geogrid for geogrid reinforcement connected directly to 

SRW units and only HDPE geogrid for geogrid reinforcement cast into panels. 

Provide extruded geogrids produced in the United States and manufactured from 

punched and drawn polypropylene sheets for PP geogrids that meet the following: 

PP GEOGRID REQUIREMENTS 

Property Requirement1 Test Method 

Aperture Dimensions2 1" x 1.2" N/A 

Minimum Rib Thickness2 0.07" x 0.07" N/A 

Tensile Strength @ 2% Strain2 580 lb/ft x 690 lb/ft 
ASTM D6637, 

Method B 
Tensile Strength @ 5% Strain2 1,200 lb/ft x 1,370 lb/ft 

Ultimate Tensile Strength2 1,850 lb/ft x 2,050 lb/ft 

Junction Efficiency3 

(MD) 
93% ASTM D7737 

Flexural Rigidity4 2,000,000 mg–cm ASTM D7748 

Aperture Stability Modulus5 0.55 lb–ft/degrees ASTM D7864 

UV Stability 

(Retained Strength) 

100% 

(after 500 hr of exposure) 
ASTM D4355 

1. MARV per Article 1056-3 of the Standard Specifications except dimensions and 

thickness are nominal. 

2. Requirement for MD x CD. 

3. Junction Efficiency (%) = (Average Junction Strength (Xjave) ∕ Ultimate Tensile 

Strength in the MD from ASTM D6637, Method A) × 100. 

4. Test specimens two ribs wide, with transverse ribs cut flush with exterior edges 

of longitudinal ribs, and sufficiently long to enable measurement of the overhang 

dimension. 

5. Applied moment of 17.7 lb–inch (torque increment). 

C. Bearing Pads 

For MSE panel walls, use preformed ethylene propylene diene monomer rubber bearing 

pads that meet ASTM D2000 Grade 2, Type A, Class A with a durometer hardness of 60 

or 80 ± 5.  Provide bearing pads with thicknesses that meet the following: 

BEARING PAD THICKNESS 

Facing Area per Panel 

(A) 

Minimum Pad Thickness After Compression 

(based on 2 times panel weight above pads) 

A ≤ 30 sf 1/2" 

30 sf < A ≤ 75 sf 3/4" 

D. Miscellaneous Components 

Miscellaneous components may include connectors (e.g., anchors, bars, clamps, pins, 
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plates, ties, etc.), fasteners (e.g., bolts, nuts, washers, etc.) and any other MSE wall 

components not included above.  Use 10 gauge or heavier structural steel Grade 50 or 

higher for steel strip panel anchors and connectors.  Galvanize steel components in 

accordance with Section 1076 of the Standard Specifications.  Provide miscellaneous 

components approved for the chosen MSE wall system.  The list of approved 

miscellaneous components for each MSE wall system is available from the website 

shown elsewhere in this provision. 

3.0 PRECONSTRUCTION REQUIREMENTS 

A. MSE Wall Surveys 

The Retaining Wall Plans show a plan view, typical sections, details, notes and an 

elevation or profile view (wall envelope) for each MSE wall.  Before beginning MSE 

wall design, survey existing ground elevations shown in the plans and other elevations in 

the vicinity of MSE wall locations as needed.  For proposed slopes above or below MSE 

walls, survey existing ground elevations to at least 10 ft beyond slope stake points.  Based 

on these elevations, finished grades and actual MSE wall dimensions and details, submit 

revised wall envelopes for acceptance.  Use accepted wall envelopes for design. 

B. MSE Wall Designs 

For MSE wall designs, submit PDF files of working drawings and design calculations at 

least 30 days before the preconstruction meeting.  Note name and NCDOT ID number of 

the panel or SRW unit production facility on working drawings.  Do not begin MSE wall 

construction until a design submittal is accepted. 

Use a prequalified MSE Segmental Wall Design Consultant to design MSE segmental 

walls.  Provide MSE segmental wall designs sealed by a Design Engineer approved as a 

Geotechnical Engineer (key person) for the MSE Segmental Wall Design Consultant.  

Provide MSE panel wall designs sealed by a Design Engineer licensed in the state of 

North Carolina and employed or contracted by the MSE Wall Vendor. 

Design MSE walls in accordance with the plans, AASHTO LRFD Bridge Design 

Specifications and any NCDOT restrictions for the chosen MSE wall system unless 

otherwise required.  For abutment walls only, design MSE walls for seismic if wall sites 

meet either or both of the following: 

 Wall site is in seismic zone 2 based on Figure 2-1 of the Structure Design Manual, 

 Wall site is classified as AASHTO Site Class E, as noted in the plans, and is in or 

west of Pender, Duplin, Wayne, Johnston, Wake, Durham or Person County. 

Connect reinforcement to panels or SRW units with methods or devices approved for the 

chosen system.  Use a uniform reinforcement length throughout the height of the wall of 

at least 0.7H or 6 ft, whichever is longer, unless noted otherwise in the plans.  Extend the 

reinforced zone at least 6" beyond end of reinforcement.  Do not locate drains, the 

reinforced zone or leveling pads outside right-of-way or easement limits. 
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Use the simplified method for determining maximum reinforcement loads and design 

parameters approved for the chosen MSE wall system or default values in accordance 

with the AASHTO LRFD specifications.  Design steel components including 

reinforcement and connectors for the design life noted in the plans and aggregate type in 

the reinforced zone.  If an MSE wall system with geosynthetic reinforcement includes 

any steel parts for obstructions, bin walls, connections or other components, design steel 

exposed to aggregate for the design life noted in the plans and aggregate type in the 

reinforced zone.  Use “loss of galvanizing” metal loss rates for nonaggressive backfill in 

accordance with the AASHTO LRFD specifications for galvanized and aluminized steel 

and metal loss rates for carbon steel in accordance with the following: 

CARBON STEEL CORROSION RATES 

Aggregate Type 

(in reinforced zone) 

Carbon Steel Loss Rate 

(after coating depletion) 

Coarse 0.47 mil/year 

Fine (except abutment walls) 0.58 mil/year 

Fine (abutment walls) 0.70 mil/year 

 

For PET or HDPE geogrid and geostrip reinforcement and geosynthetic connectors, use 

approved geosynthetic properties for the design life noted in the plans and aggregate type 

in the reinforced zone.  For geogrid reinforcement connected to end bent caps, embed 

reinforcement or connectors in caps as shown in the plans.  For PP geogrid reinforcement 

connected to end bent caps, use the following design parameters for the aggregate type 

in the reinforced approach fill. 

PP GEOGRID REINFORCEMENT DESIGN PARAMETERS 

Aggregate Type 

(in reinforced zone) 

Tal 

(MD) 
F* α ρ 

Coarse 400 lb/ft 0.70 0.8 32.0° 

Fine 428 lb/ft 0.54 0.8 28.35° 

Where, 

Tal = long-term design strength (LTDS), 

F* = pullout resistance factor, 

α = scale effect correction factor and 

ρ = soil-geogrid friction angle. 

When noted in the plans, design MSE walls for a live load (traffic) surcharge of 250 psf 

in accordance with Figure C11.5.6-3(b) of the AASHTO LRFD specifications.  For steel 

beam guardrail with 8 ft posts or concrete barrier rail above MSE walls, analyze top 2 

reinforcement layers for traffic impact loads in accordance with Section 7.2 of FHWA 

Design and Construction of Mechanically Stabilized Earth Walls and Reinforced Soil 

Slopes – Volume I (Publication No. FHWA-NHI-10-024) except use the following for 

geosynthetic reinforcement rupture: 

 Tal Rc ≥ Tmax + (TI / RFCR) 

Where, 
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 = resistance factor for tensile resistance in accordance with Section 7.2.1 of 

the FHWA MSE wall manual, 

Tal = long-term geosynthetic design strength approved for chosen MSE wall 

system, 

Rc = reinforcement coverage ratio = 1 for continuous geosynthetic 

reinforcement, 

Tmax = factored static load in accordance with Section 7.2 of the FHWA MSE 

wall manual, 

TI = factored impact load in accordance with Section 7.2 of the FHWA MSE 

wall manual and 

RFCR = creep reduction factor approved for chosen MSE wall system. 

When shown in the plans for abutment walls, use pile sleeves to segregate piles from 

aggregate in the reinforced zone.  If existing or future obstructions such as foundations, 

guardrail, fence or handrail posts, moment slabs, pavements, pipes, inlets or utilities will 

interfere with reinforcement, maintain a clearance of at least 3" between obstructions and 

reinforcement unless otherwise approved.  Design reinforcement for obstructions and 

locate reinforcement layers so all of reinforcement length is within 3" of corresponding 

connection elevations.  Modify PET geogrid reinforcement for obstructions as shown in 

the plans. 

Use 6" thick CIP unreinforced concrete leveling pads beneath panels and SRW units that 

are continuous at steps and extend at least 6" in front of and behind bottom row of panels 

or SRW units.  Unless required otherwise in the plans, embed top of leveling pads in 

accordance with the following requirements: 

WALL EMBEDMENT REQUIREMENTS 

Front Slope1 

(H:V) 

Minimum Embedment Depth2 

(whichever is greater) 

6:1 or flatter (except abutment walls) H/20 
1 ft for H ≤ 10 ft 

2 ft for H > 10 ft

6:1 or flatter (abutment walls) H/10 2 ft 

> 6:1 to < 3:1 H/10 2 ft 

3:1 to 2:1 H/7 2 ft 

1. Front slope is as shown in the plans. 

2. H is the maximum design height per wall. 

When noted in the plans, locate a continuous aggregate shoulder drain along the base of 

the reinforced zone behind the aggregate.  Provide wall drainage systems consisting of 

drains and outlet components in accordance with Roadway Standard Drawing No. 

816.02. 

For MSE panel walls, cover joints at back of panels with filtration geotextiles at least 12" 

wide.  If the approval of the chosen MSE wall system does not require a minimum 

number of bearing pads, provide the number of pads in accordance with the following: 

NUMBER OF BEARING PADS 



HB-0004 GT-3.8 Haywood County 

 

Facing Area per Panel 

(A) 

Maximum Height 

of Wall Above 

Horizontal Panel Joint 

Minimum Number 

of Pads per 

Horizontal Panel Joint 

A ≤ 30 sf 
25 ft 

35 ft1 3 

30 sf < A ≤ 75 sf 
25 ft 3 

35 ft1 4 

1. Additional bearing pads per horizontal panel joint may be required for wall heights 

above joints greater than 35 ft. 

For MSE segmental walls, coarse aggregate is required in any SRW unit core spaces and 

between and behind SRW units for a horizontal distance of at least 18". 

Separation geotextiles are required between the aggregate and overlying fill sections.  

When noted in the plans, separation geotextiles are also required at the back of the 

reinforced zone between the aggregate and backfill or natural ground.  When placing 

pavement sections directly on the reinforced zone, cap aggregate with 4" of asphalt 

concrete base course.  Unless required otherwise in the plans, use reinforced concrete 

coping at top of walls that meets the following requirements: 

1. Coping dimensions as shown in the plans, 

2. At the Contractor’s option, coping that is precast or CIP concrete for MSE panel walls 

unless CIP coping is required as shown in the plans, 

3. CIP concrete coping for MSE segmental walls and 

4. At the Contractor’s option and when shown in the plans, CIP concrete coping that 

extends down back of panels or SRW units or connects to panels or SRW units with 

dowels. 

For MSE segmental walls with dowels, attach dowels to top courses of SRW units in 

accordance with the following: 

1. Set dowels in core spaces of SRW units filled with grout instead of coarse aggregate 

or 

2. Embed adhesively anchored dowels in holes of solid SRW units with epoxy. 

For MSE panel walls with coping, connect CIP concrete coping or leveling concrete for 

precast concrete coping to top row of panels with dowels cast into panels.  When concrete 

barrier rail is required above MSE walls, use concrete barrier rail with moment slab as 

shown in the plans. 

Submit working drawings and design calculations for acceptance in accordance with 

Article 105-2 of the Standard Specifications.  Submit working drawings showing plan 

views, wall profiles with foundation pressures, typical sections with reinforcement and 

connection details, aggregate locations and types, geotextile locations and details of 

leveling pads, panels or SRW units, coping, bin walls, slip joints, pile sleeves, etc.  If 
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necessary, include details on working drawings for concrete barrier rail with moment 

slab, reinforcement splices if allowed for the chosen MSE wall system, reinforcement 

connected to end bent caps, curved MSE walls with tight (short) radii and obstructions 

extending through walls or interfering with reinforcement, leveling pads, barriers or 

moment slabs.  Submit design calculations for each wall section with different surcharge 

loads, geometry or material parameters.  At least one analysis is required for each wall 

section with different reinforcement lengths.  When designing MSE walls with computer 

software other than MSEW, use MSEW manufactured by ADAMA Engineering, Inc. to 

verify the design.  At least one MSEW analysis is required per 100 ft of wall length with 

at least one analysis for the wall section with the longest reinforcement.  Submit 

electronic MSEW input files and PDF output files with design calculations. 

C. Preconstruction Meeting 

Before starting MSE wall construction, hold a preconstruction meeting to discuss the 

construction and inspection of the MSE walls.  If this meeting occurs before all MSE 

wall submittals have been accepted, additional preconstruction meetings may be required 

before beginning construction of MSE walls without accepted submittals.  The Resident 

or Bridge Maintenance Engineer, Area Construction Engineer, Geotechnical Operations 

Engineer, Contractor and MSE Wall Installer Superintendent will attend preconstruction 

meetings. 

4.0 CORROSION MONITORING 

Corrosion monitoring is required for MSE walls with steel reinforcement.  The Engineer will 

determine the number of monitoring locations and where to install the instrumentation.  

Contact M&T before beginning wall construction.  M&T will provide the corrosion 

monitoring instrumentation kits and if necessary, assistance with installation. 

5.0 SITE ASSISTANCE 

Unless otherwise approved, an MSE Wall Vendor representative is required to assist and 

guide the MSE Wall Installer on-site for at least 8 hours when the first panels or SRW units 

and reinforcement layer are placed.  If problems are encountered during construction, the 

Engineer may require the vendor representative to return to the site for a time period 

determined by the Engineer. 

6.0 CONSTRUCTION METHODS 

Control drainage during construction in the vicinity of MSE walls.  Direct run off away from 

MSE walls, aggregate and backfill.  Contain and maintain aggregate and backfill and protect 

material from erosion. 

Excavate as necessary for MSE walls in accordance with the accepted submittals.  If 

applicable and at the Contractor’s option, use temporary shoring for wall construction instead 

of temporary slopes to construct MSE walls.  Define “temporary shoring for wall 

construction” as temporary shoring not shown in the plans or required by the Engineer 

including shoring for OSHA reasons or the Contractor’s convenience. 



HB-0004 GT-3.10 Haywood County 

 

Unless required otherwise in the plans, install foundations and if required, pile sleeves 

located in the reinforced zone before placing aggregate or reinforcement.  Brace piles in the 

reinforced zone to maintain alignment when placing and compacting aggregate.  Secure piles 

together with steel members near top of piles.  Clamp members to piles instead of welding if 

bracing is at or below pile cut-off elevations. 

Notify the Engineer when foundation excavation is complete.  Do not place leveling pad 

concrete, aggregate or reinforcement until excavation dimensions and foundation material 

are approved. 

Construct CIP concrete leveling pads at elevations and with dimensions shown in the 

accepted submittals and in accordance with Section 420 of the Standard Specifications.  Cure 

leveling pads at least 24 hours before placing panels or SRW units. 

Erect and support panels and stack SRW units so the final wall position is as shown in the 

accepted submittals.  Stagger SRW units to create a running bond by centering SRW units 

over joints in the row below as shown in the accepted submittals.  Space bearing pads in 

horizontal panel joints as shown in the accepted submittals and cover all panel joints with 

filtration geotextiles as shown in the accepted submittals.  Attach filtration geotextiles to 

back of panels with adhesives, tapes or other approved methods. 

Construct MSE walls with the following tolerances: 

A. SRW units are level from front to back and between units when checked with a 4 ft long 

level, 

B. Vertical joint widths are 1/4" maximum for SRW units and 3/4", ±1/4" for panels, 

C. Final wall face is within 3/4" of horizontal and vertical alignment shown in the accepted 

submittals when measured along a 10 ft straightedge and 

D. Final wall plumbness (batter) is not negative (wall face leaning forward) and within 0.5° 

of vertical unless otherwise approved. 

Place reinforcement at locations and elevations shown in the accepted submittals and within 

3" of corresponding connection elevations.  Install reinforcement with the direction shown 

in the accepted submittals.  Before placing aggregate, pull geosynthetic reinforcement taut 

so it is in tension and free of kinks, folds, wrinkles or creases.  Reinforcement may be spliced 

once per reinforcement length if shown in the accepted submittals.  Use reinforcement pieces 

at least 6 ft long.  Contact the Engineer when unanticipated existing or future obstructions 

such as foundations, guardrail, fence or handrail posts, pavements, pipes, inlets or utilities 

will interfere with reinforcement.  To avoid obstructions, deflect, skew or modify 

reinforcement as shown in the accepted submittals. 

Place aggregate in the reinforced zone in 8" to 10" thick lifts.  Compact fine aggregate in 

accordance with Subarticle 235-3(C) of the Standard Specifications.  Use only hand operated 

compaction equipment to compact aggregate within 3 ft of panels or SRW units.  At a 

distance greater than 3 ft, compact aggregate with at least 4 passes of an 8 ton to 10 ton 

vibratory roller in a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers 

are also acceptable for compacting aggregate.  Do not use sheepsfoot, grid rollers or other 
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types of compaction equipment with feet.  Do not displace or damage reinforcement when 

placing and compacting aggregate.  End dumping directly on geosynthetics is not permitted.  

Do not operate heavy equipment on reinforcement until it is covered with at least 8" of 

aggregate.  Replace any damaged reinforcement to the satisfaction of the Engineer. 

Backfill for MSE walls outside the reinforced zone in accordance with Article 410-8 of the 

Standard Specifications.  If a drain is required, install wall drainage systems as shown in the 

accepted submittals and in accordance with Section 816 of the Standard Specifications.  If 

pile sleeves are required, fill sleeves with loose uncompacted sand before constructing end 

bent caps. 

Install dowels as necessary for SRW units and place and construct coping and leveling 

concrete as shown in the accepted submittals.  Construct leveling concrete in accordance 

with Section 420 of the Standard Specifications.  Construct CIP concrete coping in 

accordance with Subarticle 452-4(B) of the Standard Specifications.  When single faced 

precast concrete barrier is required in front of and against MSE walls, stop coping just above 

barrier so coping does not interfere with placing barrier up against wall faces.  If the gap 

between a single faced barrier and wall face is wider than 2", fill gap with Class V select 

material (standard size No. 78M stone).  Otherwise, fill gap with backer rod and seal joint 

between barrier and MSE wall with silicone sealant. 

When separation geotextiles are required, overlap adjacent geotextiles at least 18" and hold 

geotextiles in place with wire staples or anchor pins as needed.  Seal joints above and behind 

MSE walls between coping and concrete slope protection with silicone sealant. 

7.0 MEASUREMENT AND PAYMENT 

MSE Retaining Wall No. __ will be measured and paid in square feet.  MSE walls will be 

measured as the square feet of wall face area with the pay height equal to the difference 

between top of wall and top of leveling pad elevations.  Define “top of wall” as top of coping 

or top of panels or SRW units for MSE walls without coping. 

The contract unit price for MSE Retaining Wall No. __ will be full compensation for 

providing designs, submittals, labor, tools, equipment and MSE wall materials, excavating, 

hauling and removing excavated materials, placing and compacting aggregate and backfill 

material and supplying site assistance, leveling pads, panels, SRW units, reinforcement, 

aggregate, wall drainage systems, geotextiles, aggregate concrete base course, bearing pads, 

coping, miscellaneous components and any incidentals necessary to construct MSE walls.  

The contract unit price for MSE Retaining Wall No. __ will also be full compensation for 

reinforcement and connector design for reinforcement connected to end bent caps, wall 

modifications for obstructions, pile sleeves filled with sand, joints sealed with silicone 

sealant and gaps between barriers and MSE walls filled with backer rod or No. 78M stone, 

if required. 

No separate payment will be made for temporary shoring for wall construction.  Temporary 

shoring for wall construction will be incidental to the contract unit price for MSE Retaining 

Wall No. __. 
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The contract unit price for MSE Retaining Wall No. __ does not include the cost for ditches, 

fences, handrails, barrier or guardrail associated with MSE walls as these items will be paid 

for elsewhere in the contract.  The contract unit price for MSE Retaining Wall No. __ also 

does not include the cost for constructing bridge approach fills behind end bents with MSE 

abutment walls.  See Bridge Approach Fills provision for measurement and payment of Type 

2 Bridge Approach Fills. 

Where it is necessary to provide backfill material behind the reinforced zone from sources 

other than excavated areas or borrow sources used in connection with other work in the 

contract, payment for furnishing and hauling such backfill material will be paid as extra work 

in accordance with Article 104-7 of the Standard Specifications.  Placing and compacting 

such backfill material is not considered extra work but is incidental to the work being 

performed. 

Payment will be made under: 

Pay Item  Pay Unit 

MSE Retaining Wall No. __ Square Foot 

 
 

022246 

06/10/2024
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ADA COMPLIANT PEDESTRIAN TRAFFIC CONTROL DEVICES: 

(10/31/2017) (Rev. 6/3/2022) 

 

Description 

 

Furnish, install, and maintain all ADA compliant pedestrian traffic control devices for existing 

pedestrian facilities that are disrupted, closed, or relocated by planned work activities.  

 

The ADA compliant pedestrian traffic control devices used to either close, redirect, divert or 

detour pedestrian traffic are Pedestrian Channelizing Devices.  

 

Construction Methods 

 

The ADA compliant pedestrian traffic control devices involved in the closing or redirecting of 

pedestrians as designated on the Transportation Management Plan (TMP) shall be manufactured 

and assembled in accordance with the requirements of the Americans with Disabilities Act 

(ADA) and be on the NCDOT approved products list.  

 

Pedestrian Channelizing Devices shall be manufactured and assembled to be connected as to 

eliminate any gaps that allow pedestrians to stray from the channelizing path. Any Pedestrian 

Channelizing Devices used to close or block a pedestrian facility shall have a “SIDEWALK 

CLOSED” sign affixed to it and any audible warning devices, if designated on the TMP. 

 

Measurement and Payment 

 

Pedestrian Channelizing Devices will be measured and paid as the maximum number of linear 

feet of Pedestrian Channelizing Devices furnished, acceptably placed, and in use at any one time 

during the life of the project. 

 

No direct payment will be made for any sign affixed to a pedestrian channelizing device. Signs 

mounted to pedestrian channelizing devices will be considered incidental to the device. 

 

Relocation, replacement, repair, maintenance, or disposal of Pedestrian Channelizing Devices 

will be incidental to the pay item. 

 

Payment will be made under: 

 

Pay Item         Pay Unit 

 

Pedestrian Channelizing Devices      Linear Foot 

 

CONNECTED LANE CLOSURE SYSTEM: 
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(10/29/2018) (Rev. 2/7/2023) 

 

Description 

 

Furnish, install, operate, maintain, relocate, and remove connected lane closure devices for use 

on Interstate and Freeway lane closures. The purpose of a Connected Lane Closure System 

(CLCS) is to transmit real-time information of active lane closures on Interstate and Freeways 

for use by the State Transportation Operations Center (STOC), Regional Transportation 

Management Centers (TMCs), and 511 systems; and for third party vendors (Mapping, 

Navigation, Connected Vehicles, etc.) to identify and provide advanced notification of active lane 

closures to approaching motorists. 

 

Materials 

 

The CLCS shall be designed and built to transmit the location of the real-time lane closure from 

the START to the END such that the full length of the lane closure is known. The information 

transmitted shall be approved by each entity, conform to the current version of the USDOT’s 

Work Zone Data Exchange (WZDx) specification and be publicly available to NCDOT approved 

consumers of this data. More information about the WZDx specification can be found at 

(https://www.transportation.gov/av/data/wzdx). 

 

The connected lane closure devices shall be capable of wireless communication. 

 

The initial connected device representing the START location shall be designed and attached to 

the flashing arrow board in such a manner that it is only activated when either the left or right 

arrows are displayed, not when the flashing arrow board is operated in caution mode. When the 

lane closure is removed, and the flashing arrow board is turned off or changed to caution mode, 

the connected device shall automatically turn off simultaneously and its location shall no longer 

be transmitted. The device shall also have a visual indicator (e.g. an illuminated light either 

steady burn or flash) to allow clear, visual proof the device is powered on, has established 

communication and is transmitting. The visual indicator shall not be located such that it 

potentially creates confusion to the motorists. 

 

A second connected device representing the END location shall be installed on a crashworthy 

(e.g. NCHRP 350 or MASH-16) traffic control device. It shall have an easily accessible power 

switch and a small status indicator light mounted such that it is visible when passing by in a 

vehicle at operating speed. When switched to the ON position, the light shall indicate the device 

has established communication and is transmitting. The light may be either steady burn or 

flashing and shall not exceed one (1) inch in diameter. This second connected device 

representing the END location may be created virtually by a connected flashing arrow board. 
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The devices shall have battery life sufficient to maintain operation for the duration of the lane 

closure or have the ability to be recharged without deactivating the device or impacting the 

location of the lane closure information transmitted to the external parties. All costs associated 

with charging are incidental and shall be included in the cost of the system. 

 

Construction Methods 

 

Connected lane closure devices shall be used on all lane closures on freeways and interstates 

throughout the project. 

 

A START and END location shall be established by the installed system per grouping of lane 

closures (single, double, or triple); one attached and wired into the flashing arrow board at the 

beginning of the first taper. The other at the last traffic control device at the end of the lane 

closure(s) if the END location cannot be created virtually. Supplemental flashing arrow boards in 

advance of the first lane closure taper or flashing arrow boards in subsequent lane closures (for 

double and triple lane closures) shall not be transmitting if equipped with connected devices. 

Subsequent lane closures occurring downstream of where all lanes have been reopened and lane 

closures in the opposite direction of travel will require additional connected devices. 

 

The second connected lane closure device shall be manually turned ON and OFF by crews 

installing and removing the lane closure unless the device can be controlled or virtually created 

by the initial connected device. The unit shall be turned on immediately upon installation of the 

lane closure and turned off immediately upon removal of the lane closure. 

 

Once installed, the Contractor shall verify that the connected lane closure devices are 

transmitting information prior to leaving the device unattended and re-verify transmission every 

72 hours for long-term installations. 

 

Technical Requirements 

 

The connected devices shall run continuously during any active lane closures for the length of 

the contract. 

 

The GPS within the connected devices shall have a horizontal accuracy of 10 feet, 95% of the 

time. 

 

The system shall send real-time alerts to designated NCDOT personnel when the flashing arrow 

mode or direction is changed. The alert shall be within 5 minutes of the actual change. 

 

The connected device information, including the location, transmission status, and battery status 

shall be transmitted within five (5) minutes of initiation and updated every thirty (30) minutes to 

the central server.  
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The contractor shall provide multiple logins to a secured server (e.g. vendor dashboard) that 

provides real-time and historic status. The status must be exportable, within 24 hours, in .csv or 

.xls format and include data for date, display direction, time on, time off, and GPS coordinates. 

The historic logged information shall be available to CLCS users 24/7/365 during the length of 

the entire construction phase. All logged information from the project shall be retained by the 

Contractor and be available to the NCDOT for at least one (1) year after the contract ends. 

Information shall include timestamps, device name, flashing arrow mode, communication status, 

battery voltage and GPS location. 

 

The battery voltage shall be collected at least once an hour. The information shall be stored and 

available for troubleshooting. To prevent communication loss, the system shall transmit an alert 

via E-mail or SMS to designated personnel if the battery voltage of a device is under a specified 

threshold. 

 

The CLCS shall provide an immediate electronic alert (e.g. via E-mail or SMS) to the Traffic 

Control Supervisor or other designated individual if a device is not transmitting its position for a 

period of 30 minutes or more. 

  

The outputs from the connected device on the arrow board and the downstream connected (or 

virtual) device at the end of the lane closure shall be easily identifiable as a single system, either 

by sequential device IDs, identical project names, or other method as approved by the Engineer. 

Additional pairs on the project shall have unique identifiable information such that it is not 

confused with another project system. 

 

Measurement and Payment 

 

Connected Lane Closure System will be measured and paid as the maximum number of 

connected systems acceptably placed and in use at any one time during the life of the project. 

Each lane closure system may be satisfied by one of the following: 

 

• Two (2) connected lane closure devices; one connected to the flashing arrow board and the 

other on a crashworthy device at the downstream end of the lane closure. 

 

• One (1) connected lane closure device connected to the flashing arrow board that can 

generate a virtual END location with 50’ accuracy. 

 

All devices for each system must be functioning properly to receive payment for the system. No 

payment will be made for a system until all devices are satisfactorily installed and operational at 

the device and on the vendors dashboard. A copy of the device status reporting should be 

provided by the contractor every 2 weeks. 
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The price for each connected lane closure system will cover all material, labor, maintenance, 

relocation, removal, and communication costs required for the duration of the project. 

 

Flashing Arrow Boards will be measured and paid in accordance with Section 1115-4 of the 

Standard Specifications. 

  

Crashworthy devices (such as drums) used to mount the downstream connected lane closure 

device shall be considered incidental. 

 

Pay Item                                                                                                                       Pay Unit 

 

Connected Lane Closure System                                                                                         Each 

 

DYNAMIC ZIPPER MERGE SYSTEM: 

(12/10/2019) (8/3/2021) (Rev. 10/13/2023) 

 

Description 

 

Provide, install, program, relocate, operate, maintain, and remove an automated, stand-alone, real-

time Dynamic Zipper Merge System meeting the requirements noted herein, until project 

completion for the duration specified by the Engineer. 

 

A Dynamic Zipper Merge System is a group of devices that work together using software to 

automatically detect traffic conditions and respond using preprogrammed response algorithms. 

The purpose of this system is to provide advance notification to motorists of traffic queues in 

advance of long-term lane closures in order to reduce the likelihood of high-speed crashes and to 

encourage either early or late lane merges depending on live traffic conditions. 

   

The Dynamic Zipper Merge System shall detect the presence of a lane closure and slow/stopped 

traffic queues that develop in advance of the lane closure and display lane closure or 

slowed/stopped and driver merge instruction messages on the integrated message boards.   

 

Materials and System Operational Requirements 

 

A. General  

These specifications cover the general operational requirements for the Dynamic Zipper Merge 

System. The Dynamic Zipper Merge System shall be positioned at locations indicated in the 

contract or designated by the Engineer. 

 

Provide physical and electronic/software protections for all components of the system and 

processes pertaining thereto prevent access by unauthorized parties. 

 

Provide the following for this project: 

• Customized website integrated with each Dynamic Zipper Merge System for NCDOT and 

project partners. 
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• Traffic Management Software capable of analyzing data and accurately supplying the 

indicated information. 

 

Provide the following equipment for each Dynamic Zipper Merge System: 

• 7 Traffic Speed Sensors 

• 6 Portable Changeable Message Signs 

• 2 Full Matrix Display Portable Changeable Message Signs, capable of displaying a flashing 

arrow indication 

• Communication equipment for all above devices to include all components and 

communication methods necessary to allow each device to send and receive data to and 

from the website and Traffic Management Software. 

• Integration equipment to receive lane closure status from Connected Lane Closure Devices 

(see separate Special Provision).  

 

B. Documentation  

Provide a set of complete specifications and literature on the selected Dynamic Zipper Merge 

System. Address all the requirements of the Contract Documents in the submittal. Provide 

documents for each device containing all information necessary to determine product specification 

compliance. Provide the detailed security plan and protocol used to protect data and 

communications of the Dynamic Zipper Merge System to the Engineer for approval at least 10 

days prior to the delivery of the Dynamic Zipper Merge System. This plan includes physical 

locking mechanisms where the locks are unique for this Dynamic Zipper Merge System (a key to 

be provided to NCDOT), password handling techniques, and limited static IPs for remote access 

to equipment.  

 

C. Power Source  

Provide power for devices for continuous operation, as defined in the section Malfunctions, 

Maintenance, and Inspection below.  All utility hookups, solar panels, batteries and other power 

sources are incidental. 

 

D. Installation  

Locate and aim the devices to ensure data accuracy. Coordinate installation locations and details 

with the Engineer prior to installation.  

 

E. Traffic Sensors  

Provide sensors to withstand and operate in, without deterioration, inclement weather and visibility 

conditions including sunlight, light precipitation, temperature, light, fog, darkness, excessive dust 

and road debris. 

 

Provide sensors which:  

• Collect and report individual vehicle data;  

• Collect and report data on a per lane basis;  

• Collect speed, volume, and lane occupancy data, for the required direction(s) of traffic; and 

• Communicate data to the Traffic Management Software at least once per minute. 
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Install and maintain sensors to continuously detect all public traffic on eastbound and westbound 

I-40. Configure sensors to allow active and inactive collection zones, so that construction traffic 

is differentiated from public traffic. At a minimum, detect speed, volume, and occupancy levels in 

each lane, each minute. Summarize data in 5 minute bins for data storage and transfer. Do not 

block or shield critical locations from the sensor.  Test each sensor and re-test as needed to confirm 

the accuracy of the data reported.  

 

Collect and report data to the Traffic Management Software which meets the following 

requirements at any given time during testing and operation: 

• Per direction volume accuracy: greater than 90%; 

• Per lane volume accuracy: greater than 90%; and 

• Per direction average speed accuracy: greater than 90%. 

 

F. Portable Changeable Message Signs (PCMS) 

Provide and maintain Portable Changeable Message Signs (PCMS) capable of displaying the 

traffic queue length and travel time advisories to motorists. Provide PCMS that meet or exceed the 

material and functional requirements as described in the Contract Documents. The PCMS shall be 

capable of communicating wirelessly with and being controlled by the Traffic Management 

Software. Provide signs which display messages and log the date, time and text of the messages 

when being controlled by the Traffic Management Software. 

 

No more than 1 pixel illumination failure on the board shall be allowed at any given time during 

testing and operation. Continuously monitor PCMS status. Include in the monitoring procedure an 

evaluation of power levels, communication connections, and the number of unlit pixels. Also, use 

a human observer periodically to document that the correct message is displayed with the correct 

date and time.  

 

G. Traffic Management Software 

The software has three main functions: Queue Warning, Driver Merge Instructions, and Lane 

Closure Notification. Use software that meets or exceeds the following requirements for each 

function: 

 

Queue Warning 

The intent of the Queue Warning function is to detect traffic congestion and queue formation 

and notify approaching drivers of the conditions. Queue Warning is the most critical function 

of the system. Continuously monitor traffic and report the required operational characteristics 

to the software each minute. Use a combination of real-time speed and percent lane occupancy 

information reported by traffic sensors, compared with configurable thresholds, to initiate a 

slow, stopped, or driver merge instruction message. Display configurable messages on the 

PCMS located upstream of sensors that detect changes in speed and lane occupancy in such a 

way that approaching drivers see a slow message before a stopped message, and a stopped 

message before a late merge message. Include accurate distance until the condition in the slow 

and stopped messages, and round distances to the nearest ½ mile.  Message examples include 

“SLOW TRAFFIC 2 MILES/WATCH FOR SLOW TRAFFIC,” “STOPPED TRAFFIC 1 

MILE/PREPARE TO STOP,” and “USE BOTH LANES/TO MERGE POINT.”  
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Configure Queue Warning messages to override all other messages on a PCMS. Send 

communication to project personnel when traffic conditions violate predetermined thresholds. 

Data collected by the Dynamic Zipper Merge System will be owned by NCDOT and must be 

in a file format compatible with the STOC’s operating platform. 

 

Include human observation in the monitoring procedure to document posted messages and 

times during an actual event. Compare those messages with the information available from the 

software. Complete software monitoring as needed and when requested by the Engineer. 

 

Driver Merge Instructions 

The intent of the Driver Merge Instructions function is to detect traffic congestion and queue 

formation and convert the lane closure from a traditional early merge scenario to a late lane 

merge condition. Driver Merge Instructions is another critical function of the system. 

Continuously monitor traffic and report the required operational characteristics to the software 

each minute. Use a combination of real-time speed and percent lane occupancy information 

reported by traffic sensors, compared with configurable thresholds, to initiate the appropriate 

driver merge instruction message. Display configurable messages on the PCMS located 

upstream of sensors that detect changes in speed and lane occupancy in such a way that 

approaching drivers see an early merge message when queueing is less than one mile in 

advance of the taper, and a late lane merge message when queueing extends beyond one mile 

in advance of the merge taper. Message examples include “RIGHT LANE CLOSED/1 MILE 

AHEAD,” “USE BOTH LANES/TO MERGE POINT.” and “MERGE HERE/TAKE 

TURNS.”  

 

Configure Queue Warning messages to override all other messages on a PCMS. Send 

communication to project personnel when traffic conditions violate predetermined thresholds. 

Data collected by the Dynamic Zipper Merge system will be owned by NCDOT and must be 

in a file format compatible with the STOC’s operating platform. 

 

Include human observation in the monitoring procedure to document posted messages and 

times during an actual event. Compare those messages with the information available from the 

software. Complete software monitoring as needed and when requested by the Engineer. 

 

Lane Closure Notification 

The intent of the lane closure notification function is to detect active lane closures when no 

queues are present and notify approaching drivers of the conditions. Lane closure notification 

is a secondary function and serves as the default function when Queue Warning is inactive. An 

example message for this function is “RIGHT LANE CLOSED/3 MILES AHEAD.” 

 

When no lane closures are in place and no queues are present, each PCMS shall display 

flashing dots in all four corners to indicate the system is operating correctly. 

 

Include human observation in the monitoring procedure to document posted messages when a 

Queue Warning event is not occurring.  
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Reporting and Operational Requirements 

Communicate with and/or control all of the devices belonging to the Dynamic Zipper Merge 

System. Poll the sensors and PCMS a minimum of once per minute. Collect from each device, 

as applicable, and store in configurable bins the following data: device name and location, 50th 

percentile and 85th percentile speeds, volume, lane occupancy, message sign history, as well 

as battery status and communication status. Make historical data available to NCDOT staff at 

all times for the duration of work zone activity. Provide an electronic copy of all data, including 

date and duration of system malfunctions, to NCDOT staff after all work zone activity is 

completed and the Dynamic Zipper Merge System has been removed. 

 

H. Website 

The purpose of the website is to be a real time traffic operations dashboard showing current traffic 

conditions, real time speeds, and posted messages to the nearest minute. Display a full color map 

of the project area, using Google Maps or equivalent, which shows roadways impacted by project 

activities and for which data is being collected. Display current average speed at each traffic sensor 

for which data is available. Display a representation of each device in its approximate location, 

relative to the roadway and other nearby features, and indicate the operational status of each 

device. Display the messages posted on the message signs. Refresh information at least once per 

minute. In the event devices are moved to a new location in the field, automatically reflect these 

changes to the system layout on the website.  

 

I. Traffic Control Devices 

Provide traffic control devices as needed to set up, operate, maintain and tear down the Dynamic 

Zipper Merge System as shown in the Contract Documents. Coordinate device placement with 

other Contractors as needed to meet or exceed placement requirements in the Contract Documents. 

 

If applicable, all PCMS used for advance notice of a variable speed zone within the Dynamic 

Zipper Merge System shall be removed and replaced with double indicated “VARIABLE SPEED 

ZONE AHEAD” static sign as shown on the detail. 

 

J. Malfunctions, Maintenance, and Inspection 

Operate the Dynamic Zipper Merge System, including all components listed above, continuously 

(24 hours per day, 7 days per week) when deployed on the project, for the duration specified by 

the Engineer. 

 

In addition, the Contractor shall have portable mounted lane closure signs as detailed in Roadway 

Standard Drawing 1101.02, Sheet 4, available on site to be used in the case of a system 

malfunction. These static lane closure signs shall not be visible to traffic except in the case of a 

system malfunction and will remain in place until the system is fully functional again. 

 

Continuously operate the Dynamic Zipper Merge System with no major malfunctions throughout 

its operation. System malfunctions include, but are not limited to, the inability of the equipment to 

provide accurate, real-time traffic data, inability of the equipment to determine lane closure status 

from connected lane closure devices; inability to withstand a construction roadside environment 

or normal weather conditions; or interference from construction equipment. Monitor and inspect 

equipment and data, and on a regular basis to avoid malfunctions. Upon discovery or notification 
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of a system malfunction, the Contractor shall immediately make the pre-staged static lane closure 

signs visible to traffic and make all necessary corrections to the components of the system such 

that system malfunctions are corrected within a 24-hour period through repair or replacement of 

the equipment.  

 

Components include sensors, message signs, communications equipment and all hardware and 

software required to place the real time information on the devices to operate according to Contract 

Documents.  

 

It is the responsibility of the Contractor to detect data malfunctions. Monitor, inspect, and maintain 

sensors so that malfunctions in data collection can be detected as soon as possible. Causes of 

malfunction may include high winds, shifting earth beneath or around the device, or interference 

by construction equipment.  Monitoring, at a minimum, includes evaluation and documentation of 

power levels, communication connections, and accuracy of data provided to the Traffic 

Management Software. Monitoring data accuracy may include re-calibration and aiming of the 

device or retesting accuracy using human observers. Monitor as needed and when requested by the 

Engineer. 

 

K. Complete and Operational System 

Direct and indirect costs associated with operating the Dynamic Zipper Merge System are 

incidental to this bid item and may include FCC licensing, cellular communication, wireless data 

networks, satellite and internet subscription charges, solar power system support and battery 

charging and maintenance. 

 

Construction Methods 

 

A. System Manager 

Provide one person, available 24 hours per day, as the System Manager for the Dynamic Zipper 

Merge System. Provide this person’s 24-hour contact information to the Engineer. Provide a 

system manager who is locally available to supervise, monitor, and maintain the system 

components including the website, relocate devices as necessary, and respond to emergencies. 

 

B. Dynamic Zipper Merge System Deployment 

Deliver all of the required devices to the place and time designated by the Engineer and confirm 

they are in good condition and in working order. Each PCMS shall be in new condition when 

delivered to the project site. Coordinate with the Engineer to determine final sensor locations, then 

deploy and install sensors. Complete stand-alone tests, system operational tests, final deployment, 

and system initiation prior to impacting traffic. 

 

System Logic and Programming 

The Contractor shall use the logic provided by NCDOT to program the Dynamic Zipper Merge 

System. This logic indicates what each PCMS will display in response to changing traffic 

conditions according to each speed sensor. Coordinate with the Engineer, Work Zone Traffic 

Control, and the State Traffic Operations Center staff prior to system installation to verify the 

system programming is accurate. Coordinate with the Engineer in the event system programming 

adjustments are necessary due to field conditions. 
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Stand-alone Testing 

Conduct stand-alone tests of each device.  Test sensors from their installed locations. PCMS may 

be tested in other locations. Turn all PCMS away from traffic during testing.  

 

Complete a stand-alone test for each PCMS prior to installation, and to verify that the unit operates 

as specified. Include in the stand-alone test procedure tests for the following functions:  

• Turning the sign on and off; 

• Displaying and removing a test message;  

• Counting pixels not illuminated (no more than 1 malfunctioning pixel); 

• Checking message logs for accuracy; and 

• Measuring sign legibility and visibility.  

 

If a unit fails to pass the stand-alone test, repair or replace the unit, and repeat the test until 

successful.  

 

System Operational Testing 

Provide a System Operational Testing Plan to the Engineer for approval, at least 7 days prior to 

beginning testing. The Plan shall detail a five-day operational test procedure of the System 

Operational Requirements. Include in the plan procedures operation of the software using real time 

information from sensors already tested and installed and tested signs located in an off-project 

location. Begin testing 14 days prior to implementation to verify the system operates in a fully 

functional manner and as described. 

 

Provide complete operations support from the Software supplier during the operational test, if 

applicable. Provide verification that the reported drive times, speeds, and volumes through the 

work zone accurately reflect actual field conditions. Use a human observer to monitor and 

document the posted messages. Post test messages two times per day during the test period to 

verify functionality and communications and verification that proper messages are being posted to 

the PCMS.  If any equipment malfunctions occur for a combined period of two hours or more 

during the operational test on any day, restart the five-day test and no credit will be given for that 

day of the operational test period. 

 

The Contractor shall be responsible for replacing all defective equipment at no additional cost to 

the Department. 

 

Indicate the date and time of any activity necessary to maintain operation of the Dynamic Zipper 

Merge System during the operational test period. Include in each entry, at a minimum, the 

following information: 

• A description of the malfunction; 

• Identity of the malfunctioning equipment; 

• Cause of equipment malfunction (if known); 

• A description of the type of work performed; and 

• Time and date of repair completion. 
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Once the operational test report is received and approved by the Engineer, the Dynamic Zipper 

Merge System will be considered operational, and the system will be accepted for use. 

 

Measurement and Payment 

 

Dynamic Zipper Merge System Deployment will be measured and paid on a Lump Sum basis upon 

completion of the first Dynamic Zipper Merge System delivered to the project site, installed, 

tested, and found to be fully operational.  

 

Dynamic Zipper Merge System Relocation will be measured and paid on a per each basis upon 

completion of each system removal from one location on the project and installation to a different 

location on the project. Payment will be paid once the system is fully operational. 

 

Dynamic Zipper Merge System will be measured and paid on a daily basis for each satisfactorily 

installed Dynamic Zipper Merge System, including all necessary labor, equipment, materials, 

communications, licensing, and software to maintain operation of the system. Each Dynamic 

Zipper Merge System is expected to operate continuously (24 hours per day, 7 days per week) with 

no major malfunctions. Monitor and maintain the system according to the Malfunctions, 

Maintenance, and Inspection section above. 

 

All work zone signs will be paid for at the contract unit price according to Article 1110-4 in the 

Standard Specifications for Roads and Structures. 

 

In the event of a system or data malfunction, payment will be made for the first day of the 

malfunction. If the malfunctioning Dynamic Zipper Merge System is not completely operational 

at the end of 24 hours, additional payment will not be made until the system’s operation is fully 

restored.  

 

Pay Item                                                                                                              Pay Unit 

Dynamic Zipper Merge System Deployment         Lump Sum 

Dynamic Zipper Merge System Relocation               Each 

Dynamic Zipper Merge System                 Day 

 

HIGH VISIBILITY DEVICES 

(10/25/2019) (Rev. 11/15/2022) 

 

Description 

 

Furnish and install High Visibility Devices for projects on interstates and freeways. High Visibility 

Devices include drums, skinny drums, stationary work zone signs and rigid portable work zone 

signs. All of these devices shall be new. Used devices are not acceptable.  

 

Materials  

 

A) General 
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Use materials in accordance with the Manufacturer’s recommendations that will retain both 

durability and retroreflectivity as described elsewhere in this specification for a period of at least 

36 months.  

 

The following are required High Visibility Devices to be used for work zone performance 

applications.  

• Drums 

• Skinny Drums (Daytime use only) 

• Stationary Work Zone Signs  

• Rigid Portable Work Zone Signs  

 

All drums and skinny drums shall be new and meet the existing requirements of Section 1089-5 

of the NCDOT Standard Specifications for Roads and Structures and shall have Grade B flexible, 

fluorescent orange sheeting that meets the retroreflective requirements of Section 1092-2 of the 

NCDOT Standard Specifications for Roads and Structures.  

 

All stationary work zone signs shall be new and meet the existing requirements of Section 1089-1 

of the NCDOT Standard Specifications for Roads and Structures. Legend overlays are prohibited 

and shall not be accepted on the interstate/freeway or associated intersecting roadways. Vertical 

sign post reflector strips shall be added to all stationary sign supports. Use Grade B fluorescent 

orange for work zone sign supports and Grade B fluorescent yellow for exit sign supports. Install 

strips a minimum of 2” wide, a minimum of 6’ in length on sign supports with one sign mounted 

and a minimum of 4.5’ in length for sign supports with two or more signs mounted vertically. 

 

All portable work zone signs shall be new and have composite substrates as described in Section 

1089-1 of the NCDOT Standard Specifications for Roads and Structures. Roll-up signs do not 

meet the requirements of this provision. The remainder of the existing requirements of Section 

1089-1 of the NCDOT Standard Specifications for Roads and Structures remain. Used sign stands 

are acceptable.  

 

B) Material Qualifications/Certifications 

 

Only use materials as listed above that are on the NCDOT Approved Products List. In addition, 

provide a Type 3 Material Certification for all materials in accordance with Section 106-3 and 

Section 1087-4. 

 

(C) Performance 

 

Poor performance of any device or sign at any site, whether or not related to a specific contract 

may be grounds for removing the material from the NCDOT Approved Products List and/or 

removing from any project under contract. 

 

Construction Methods 
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All requirements of Section 1110-3 and Section 1130-3 of the NCDOT Standard Specifications for 

Roads and Structures shall apply except roll up signs are not permitted for use. 

 

The use of skinny drums is prohibited for any nighttime lane closures on interstates/freeways.  

 

Maintenance 

 

Replace any sign or drum that prematurely fails due to any damage or defect that causes it to 

perform unsatisfactorily with an “in kind” device of similar quality and age according to the 

guidelines set forth in the American Traffic Safety Service Association’s (ATSSA) Quality 

Guidelines for Work Zone Traffic Control Devices. An “in kind” replacement sign or drum is not 

required to be new, however, it shall be less than 1 year old and have 100% of its original sheeting 

area and at least 85% of the retroreflective qualities of a new device, so that it is undetectable 

adjacent to the original devices and signs placed on the project.  

 

Measurement and Payment 

 

High Visibility Drums will be measured and paid as the maximum number of drums placed and in 

use at any one time during the life of the project. 

 

High Visibility Skinny Drums will be measured and paid as the maximum number of skinny drums 

placed and in use at any one time during the life of the project.  

 

High Visibility Stationary Signs will be measured as the actual number of square feet satisfactorily 

installed at each location and accepted by the Engineer. Where a particular sign is used at more 

than one location, measurement will be made at each location. 

 

High Visibility Portable Signs will be measured and paid as the actual number of square feet 

satisfactorily installed and accepted by the Engineer. Payment will be made for the initial 

installation only. Relocation of signs will be incidental to the measurement of the quantity of High 

Visibility Portable Signs. 

  

No direct payment will be made for stationary work zone sign supports or portable work zone sign 

stands. All stationary work zone sign support or portable work zone sign stands will be incidental 

to the work of providing work zone signs. 

 

Payment will be made under: 

 

Pay Item:         Pay Unit 

High Visibility Drums       Each 

High Visibility Skinny Drums      Each  

High Visibility Stationary Signs      Square Foot 

High Visibility Portable Signs      Square Foot 

 

WORK ZONE PERFORMANCE PAVEMENT MARKINGS: 
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(10/08/2016) (10/9/18) (Rev. 10/13/2023) 

 

Description 

 

Furnish and install Work Zone Performance pavement markings that delineate the travel way for 

work zone traffic patterns on interstates and freeways along with the ramps and loops. They may 

also be used on roadways with significant alterations of traffic patterns. The purpose of Work 

Zone Performance pavement marking is to provide a more durable work zone pavement marking 

that lasts the full duration of a traffic pattern without requiring replacement or reapplication for a 

period of up to 12 months. Work Zone Performance pavement markings shall also provide a 

higher performance level in terms of retroreflectivity throughout the required 12 month duration 

than standard traffic paints to improve nighttime work zone visibility.   

 

Materials 

 

A) General 

 

Use materials in accordance with the Manufacturer’s recommendations that will retain both 

durability and a minimum retroreflectivity as described elsewhere in this specification for a 

period of at least 12 months.  

 

The Work Zone Performance pavement markings shall be manufactured to bond successfully to 

both concrete and asphalt pavements. The following are approved materials to be used for Work 

Zone Performance pavement markings:  

 

• Polyurea 

• Thermoplastic (Extruded and Sprayed)  

• Epoxy 

• Polymer (Single System) 

• Cold Applied Plastic (Type IV) 

 

B) Material Qualifications/Certifications 

 

Use Work Zone Performance pavement marking materials, as listed above, which are on the 

NCDOT Approved Products List at the time of installation. 

 

In accordance with Article 106-3 and Section 1087-4 of the NCDOT Standard Specifications for 

Roads and Structures, provide a Type 3 Material Certification for all materials and a Type 3 and 

Type 4 certification for all reflective media.  

 

(C) Performance 
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Poor performance of a Work Zone Performance pavement marking material at any site, whether 

or not related to a specific contract, may be grounds for removing the material from any project 

under contract and the NCDOT Approved Products List. 

  

Construction Methods 

 

Do not use hand applied methods or any other non-truck mounted application equipment /device 

to install Work Zone Performance pavement markings for applications longer than 1000 feet.  

 

All Work Zone Performance pavement markings are to be installed in a single application. 

Multiple passes are not allowed. 

  

“No track” dry times shall be 10 minutes or less. Traffic shall not be placed on any material until 

it is sufficiently dry/cured to eliminate wheel tracking. 

 

A) Testing Procedures 

 

All Work Zone Performance pavement marking installations will be tested by the Department 

through an independent Mobile Retroreflective Contractor. The Work Zone Performance 

pavement markings will be scanned to ensure the retroreflectivity requirements in Section C 

below are met.  

 

B) Application Equipment 

 

Application equipment shall be in accordance with Section 1205 of the NCDOT Standard 

Specifications for Roads and Structures. 

 

C) Material Application 

 

The Work Zone Performance pavement marking material shall be applied at the following 

minimum thicknesses: 

 

Polyurea  =                                                                                                                      20 mils wet 

Epoxy =                                                                                                                           20 mils wet 

Thermoplastic  =                                                                               50 mils (Extruded or Sprayed) 

Polymer =                                                                                                                        20 mils wet 

Cold Applied Plastic (IV) =                                                         Manufacturer’s recommendation 

 

The Work Zone Performance pavement marking line widths for interstates and freeways shall be 

as follows: 

  

Edge lines, Solid Lane Lines, Skip and Mini-Skip Lines =                                                         6” 
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Gorelines =                                                                                                                               12” 

 

All other facilities shall utilize 4” line widths.  

 

D) Retroreflectivity Requirements 

 

       Retroreflectivity Requirements for Work Zone Performance Pavement Markings 

Color Initial 6 Months 12 Months 

White 375 mcd/lux/m2 275 mcd/lux/m2 150 mcd/lux/m2 

Yellow 250 mcd/lux/m2 150 mcd/lux/m2 100 mcd/lux/m2 

 

The minimum level of retroreflectivity for any Work Zone Performance pavement marking 

system selected shall meet the initial requirements in the chart above. In addition, the Work Zone 

Performance pavement markings shall maintain the corresponding retroreflectivity requirements 

for a period of up to 12 months.  

 

The Contractor shall notify the Engineer a minimum of 7-10 days prior to the installation of 

Work Zone Performance pavement markings.  

 

The Department will measure initial retroreflectivity within 30 days after placement to ensure 

compliance with the initial retroreflectivity levels in the chart above.  

 

If the markings appear to be non-performing, the Engineer may request additional 

retroreflectivity readings. If measured and found to be noncompliant, the Contractor shall replace 

the Work Zone Performance pavement markings at no cost to the Department. Non-compliant 

retroreflectivity occurs when the average readings for the project are more than 15% below the 

requirements in the chart. Pay deductions are appropriate for deficiencies up to the 15% level. 

 

If the Work Zone Performance pavement markings need to remain in place longer than 12 

months, the markings are to be scanned by the Mobile Retroreflective Contractor to determine if 

they are meeting the minimum retroreflectivity levels. If they remain at or above these levels, the 

Work Zone Performance pavement markings may remain in place. If not, they shall be replaced 

by the Contractor within 15 days of the 12 month duration and compensation will be made at the 

contract unit price. 

 

If and when this becomes necessary, the same notification procedure as described above shall be 

used to have the Work Zone Performance pavement markings scanned for the required 

retroreflectivity.  

 

E) Snowplow Damage 
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All Work Zone Performance pavement markings shall be durable enough to withstand a single 

snow event requiring snow plowing without showing excessive fatigue in either bonding or 

retroreflectivity.  

 

The Contractor shall replace the Work Zone Performance pavement markings if a single 

snowplow occurrence results in more than 25% of the pavement marking edgelines or skips 

being physically removed and/or the Work Zone Performance pavement markings do not meet 

the following minimum retroreflectivity values: 

 

Retroreflective Requirements for Work Zone Performance Pavement Markings after a   

Single Snowplow Occurrence 

Color MINIMUM 

White 150 mcd/lux/m2 

Yellow 100 mcd/lux/m2 

 

Unless the temporary traffic pattern is to be modified within 30 days, the Contractor shall replace 

all non-compliant Work Zone Performance pavement markings within 30 days of determining 

they are non-compliant. 

 

If the work zone experiences more than one snow event requiring snow plowing, the 

retroreflectivity values in the chart above will no longer apply. The Engineer will determine if 

the pavement markings are performing adequately and/or if replacement is necessary due to 

excessive damage caused solely by snowplow activities. 

 

If the Work Zone Performance pavement markings are found to be deficient, they shall be 

replaced. In such case, compensation will be made at the contract unit price.  Unless the 

temporary traffic pattern is to be modified within 30 days, the Contractor shall replace all Work 

Zone Performance pavement markings damaged due to multiple snowplow events within 30 

days.  

 

F) Surface Preparation 

 

Prior to installation, all pavement surfaces to receive Work Zone Performance pavement 

markings shall be swept clean and prepared in accordance with the Manufacturer’s 

recommendation. 

 

G) Temperature and Weather Limitations 

 

Work Zone Performance pavement markings shall only be applied unless the ambient air 

temperature and the pavement temperature is 50F or higher for thermoplastic and is 40F or 

higher for all other materials. Do not install unless the pavement surface is completely dry and 
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not within 4 hours of a heavy rain event such as a thunderstorm with rainfall intensities greater 

than 1 inch/per hour. 

 

In the event a traffic shift has to take place when the air and pavement temperatures are below 

the required minimums or if a rain event occurs prior to or during a planned traffic shift, upon 

approval by the Engineer, an acceptable alternative is to install temporary pavement markings.   

Use 1 application of standard traffic paint to produce a 4” line at 15 mils (wet).  Beads shall also 

be applied to provide proper retroreflectivity until the performance material can be installed. 

NCDOT will provide compensation for the 4”,15 mil temporary paint. The Work Zone 

Performance pavement markings shall be applied within 90 days of installation of the temporary 

pavement markings. 

 

Maintenance 

 

Replace any Work Zone Performance pavement material that prematurely fails due to debonding 

or excessive wearing where it does not maintain its retroreflectivity for the required 12 month 

duration. Any traffic control and Work Zone Performance pavement marking costs due to 

replacement is at no cost to the Department unless it is due to excessive damage caused by 

snowplow damage. 

 

Measurement and Payment 

 

Work Zone Performance Pavement Marking Lines, _” will be measured and paid by the linear 

foot that’s satisfactorily placed and accepted by the Engineer. The quantity of Work Zone 

Performance pavement marking-solid lines, will be the summation of the linear feet of solid line 

measured end-to-end of the line. The quantity of skip or broken lines will be the summation of 

the linear feet derived by multiplying the nominal length of a line by the number of broken lines 

satisfactorily placed. 

 

Work Zone Performance Pavement Marking Symbols will be measured as the actual number of 

pavement marking symbols satisfactorily placed and accepted by the Engineer. Payment for 

Work Zone Performance Pavement Marking Symbols will be made at the same contract unit 

price used for the Pavement Marking Symbol pay items used on the final wearing surface. 

 

Work Zone Performance Pavement Marking Characters will be measured as the actual number of 

pavement marking characters satisfactorily placed and accepted by the Engineer.  A character is 

considered to be one letter or one number of a word message. Payment for Work Zone 

Performance Pavement Marking Characters will be made at the same contract unit price used for 

the Pavement Marking Character pay item used on the final wearing surface. 

 

Payment will be made under: 

 

DocuSign Envelope ID: 6EC84BEB-EF58-45D4-B69B-A6472B48C346
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Pay Item Pay Unit 

Work Zone Performance Pavement Marking Lines, 4” Linear Foot 

Work Zone Performance Pavement Marking Lines, 6” Linear Foot 

Work Zone Performance Pavement Marking Lines, 12” Linear Foot 
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PROJECT SPECIAL PROVISIONS 

Utility Construction 
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Wetherill Engineering  

1223 Jones Franklin Road 

Raleigh, NC 27606 

License No. F-0377                                                                                                          

                                                   

  

 

 

 

  

 

 

 

Revise the 2024 Standard Specifications as follows: 

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:  

add the following sentences: 

The utility owner is Town of Canton. The contact persons will be as follows: 

• Town of Canton – Water and Sanitary Sewer Force Main 

• Michael Gantt – Water and Sewer Department Head – (828) 648-2363 – 

MGantt@cantonnc.com 

• Nick Scheuer – Town Manager – (828) 648-2363 – NScheuer@cantonnc.com 

• Natalie Berry – Principal Engineer - (828) 691-5079 – 

Natalie.Berry@pe09es.com 

 

 

DOCUMENT NOT CONSIDERED FINAL 
UNLESS ALL SIGNATURES COMPLETED 

DocuSign Envelope ID: 291C4963-FA41-493C-BF6C-5880F5A69096
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General:  

The conflicting facilities of these concerns will be adjusted prior to the date of 

availability, unless otherwise noted and are therefore listed in these special provisions for 

the benefit of the Contractor.  All utility work listed herein will be done by the utility 

owner.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105.8 of the 2024 Standard 

Specifications for Roads and Structures. 

NCDOT Fiber shown on the Utilities by Others Plans is for reference only.  See UC 

Plans for construction. 

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) AT&T - Communications 

• All work will be done prior to the date of availability 

• Contact person for AT&T is Paul Stubblefield and he can be reached at              

(864) 580-3218 or pstubblefield@sourceonecorp.com 
 

B) Duke Energy - Power 

• All work will be done prior to the date of availability 

• Contact person for Duke Energy is Bradley Griffin and he can be reached at 

(864) 399-8966 or Bradley.Griffin@duke-energy.com 

 

C) Charter - Communications 

• All work will be done prior to the date of availability 

• Contact person for Charter is Brian Cooper and he can be reached at              

brian.cooper@charter.com 

 

 

 WE Design Your Tomorrow . . 

. 

1223 Jones Franklin Road 

Raleigh, NC  27606 

Phone:  919.851.8077 

Fax:       919.851.8107 

wei@wetherilleng.com 
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

(4-30-2019) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective April 1, 2019 issued by the North Carolina 

Department of Environmental Quality Division of Water Resources.  Temporary or permanent 

ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 

with the following exceptions in which temporary or permanent ground cover shall be provided in 

14 calendar days from the last land-disturbing activity: 

 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

• Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract and 

as directed. 

 

SEEDING AND MULCHING: (WestEd) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

Shoulder and Median Areas 
 

August 1 - June 1 May 1 - September 1 

20# Kentucky Bluegrass 20# Kentucky Bluegrass 

75# Hard Fescue 75# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
 

Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 
 

August 1 - June 1 May 1 - September 1 

100# Tall Fescue 100# Tall Fescue 

15# Kentucky Bluegrass 15# Kentucky Bluegrass 

30# Hard Fescue 30# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
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Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice Serengeti 

Essential Kalahari 

Kitty Hawk 2000 

Shelby 

Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 

Avenger Falcon NG Lexington Silver Hawk 

Barlexas Falcon V LSD Sliverstar 

Barlexas II Faith Magellan Shenandoah Elite 

Bar Fa Fat Cat Matador Sidewinder 

Barrera Festnova Millennium SRP Skyline 

Barrington Fidelity Monet Solara 

Barrobusto Finelawn Elite Mustang 4 Southern Choice II 

Barvado Finelawn Xpress Ninja 2 Speedway 

Biltmore Finesse II Ol’ Glory Spyder LS 

Bingo Firebird Olympic Gold Sunset Gold 

Bizem Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tanzania 

Blade Runner II Five Point Pedigree Trio 

Bonsai Focus Picasso Tahoe II 

Braveheart Forte Piedmont Talladega 

Bravo Garrison Plantation Tarheel 

Bullseye Gazelle II Proseeds 5301 Terrano 

Cannavaro Gold Medallion Prospect Titan ltd 

Catalyst Grande 3 Pure Gold Titanium LS 

Cayenne Greenbrooks Quest Tracer 

Cessane Rz Greenkeeper Raptor II Traverse SRP 

Chipper Gremlin Rebel Exeda Tulsa Time 

Cochise IV Greystone Rebel Sentry Turbo 

Constitution Guardian 21 Rebel IV Turbo RZ 

Corgi Guardian 41 Regiment II Tuxedo RZ 

Corona Hemi Regenerate Ultimate 

Coyote Honky Tonk Rendition Venture 

Darlington Hot Rod Rhambler 2 SRP Umbrella 

Davinci Hunter Rembrandt Van Gogh 

Desire Inferno Reunion Watchdog 

Dominion Innovator Riverside Wolfpack II 

Dynamic Integrity RNP Xtremegreen 

Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  
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Approved Kentucky Bluegrass Cultivars: 

 

4-Season Blue Velvet Gladstone Quantum Leap 

Alexa II Blueberry Granite Rambo 

America Boomerang Hampton Rhapsody 

Apollo Brilliant Harmonie Rhythm 

Arcadia Cabernet Impact Rita 

Aries Champagne Jefferson Royce 

Armada Champlain Juliet Rubicon 

Arrow Chicago II Jump Start Rugby II 

Arrowhead Corsair Keeneland Shiraz 

Aura Courtyard Langara Showcase 

Avid Delight Liberator Skye 

Award Diva Madison Solar Eclipse 

Awesome Dynamo Mercury Sonoma 

Bandera Eagleton Midnight Sorbonne 

Barduke Emblem Midnight II Starburst 

Barnique Empire Moon Shadow Sudden Impact 

Baroness Envicta Moonlight SLT Total Eclipse 

Barrister Everest Mystere Touche 

Barvette HGT Everglade Nu Destiny Tsunami 

Bedazzled Excursion NuChicago Unique 

Belissimo Freedom II NuGlade Valor 

Bewitched Freedom III Odyssey Voyager II 

Beyond Front Page Perfection Washington  

Blacksburg II Futurity Pinot Zinfandel 

Blackstone Gaelic Princeton 105  

Blue Note  Ginney II Prosperity  

 

Approved Hard Fescue Cultivars: 

 

Aurora II Eureka II Oxford Scaldis II 

Aurora Gold Firefly Reliant II Spartan II 

Berkshire Granite Reliant IV Stonehenge 

Bighorn GT 

Chariot 

Heron 

Nordic 

Rescue 911 

Rhino 

 

 

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 - 

December 31. 

 

The Crown Vetch Seed should be double inoculated if applied with a hand seeder.  Four times the 

normal rate of inoculant should be used if applied with a hydroseeder.  If a fertilizer-seed slurry is 

used, the required limestone should also be included to prevent fertilizer acidity from killing the 

inoculant bacteria.  Caution should be used to keep the inoculant below 80 F to prevent harm to 

the bacteria.  The rates and grades of fertilizer and limestone shall be the same as specified for 

Seeding and Mulching. 
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Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding And Mulching (West) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 

zone on both sides of the stream or depression, measured from top of stream bank or center of 

depression.  The stream bank of the stream relocation shall be seeded by a method that does not 

alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also 

be performed in the permanent soil reinforcement mat section of preformed scour holes, and in 

other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

August 1 - June 1 May 1 – September 1 

18# Creeping Red Fescue 18# Creeping Red Fescue 

8# Big Bluestem 8# Big Bluestem 

6# Indiangrass 6# Indiangrass 

4# Switchgrass 4# Switchgrass 

35# Rye Grain 25# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 
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TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet 

shall be used in summer months and rye grain during the remainder of the year.  The Engineer will 

determine the exact dates for using each kind of seed. 

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 

per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and 

the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 

directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 

the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 

determined prior to the time of topdressing and the Contractor will be notified in writing of the 

rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  Minimum 

tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to 

prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be used where 

degree of slope prevents the use of a sod seeder. 

 

MOWING: 

 

The minimum mowing height on this project shall be six inches. 

 

REFORESTATION: 

 

Description 

 

Reforestation will be planted in areas as directed.  Reforestation is not shown on the plan sheets.  

See the Reforestation Detail Sheet. 

 

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing 

activities shall be restored to the preconstruction contours and revegetated with native woody 

species. 

 

The entire Reforestation operation shall comply with the requirements of Section 1670 of the 

Standard Specifications. 

 

Materials 

 

Reforestation shall be bare root seedlings 12"-18" tall. 
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Construction Methods 

 

Reforestation shall be shall be planted as soon as practical following permanent Seeding and 

Mulching.  The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line, 

or as directed. 

 

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 

fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture ratio, 

method of application, and the time of application shall be submitted to the Engineer for approval. 

 

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the 

time of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots 

shall be moistened immediately prior to planting. 

 

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 

 

Measurement and Payment 

 

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 

Specifications. 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

CONSTRUCTION MATERIALS MANAGEMENT 

(3-19-19)  (rev. 04-27-20) 

 

Description 

 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 

requirements of the NCG010000 permit.  Structural controls installed to manage construction 

materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 

materials on construction sites shall be as follows: 

 

Polyacrylamides (PAMS) and Flocculants 

 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 

under storm-resistant cover or surrounded by secondary containment structures designed to protect 

adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 

of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 

exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 
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with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 

available at: 

 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf 

 

Equipment Fluids 

 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 

and disposed of in a manner so as not to enter surface or ground waters and in accordance with 

applicable state and federal regulations.  Equipment used on the site must be operated and 

maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 

shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 

provided such that there is no discharge of soaps, solvents, or detergents. 

 

Waste Materials 

 

Construction materials and land clearing waste shall be disposed of in accordance with North 

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 

governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 

construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 

and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 

and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 

liquid construction waste washouts should be located at least 50 away from storm drain inlets 

unless there is no alternative.  Other options are to install lined washouts or use portable, removable 

bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 

Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 

Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 

jurisdictional waters and shall be disposed of offsite. 

 

Herbicide, Pesticide, and Rodenticides 

 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 

Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 

restrictions. 

 

Concrete Materials 

 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 

contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 

from the site. (Note that discharges from onsite concrete plants require coverage under a separate 

NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 

Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 

accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 

(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 

in accordance with state solid waste regulations.   

 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf
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Earthen Material Stock Piles 

 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 

surface waters unless it can be shown that no other alternatives are reasonably available. 

 

Measurement and Payment 

 

Conditions set within the Construction Materials Management provision are incidental to the 

project for which no direct compensation will be made. 

 

WASTE AND BORROW SOURCES: 

(2-16-11) (Rev. 3-17-22) 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamati

on%20Procedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

TEMPORARY DIVERSION: 

 

This work consists of installation, maintenance, and cleanout of Temporary Diversions in 

accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 

installation and cleanout will be measured and paid for as Silt Excavation in accordance with 

Article 1630-3 of the Standard Specifications. 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
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 infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  

The fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 

 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 

 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 

acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 
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of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 

 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 
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EARTHEN DAM WITH SKIMMER:        

 

Description 

 

Provide an earthen dam with a skimmer attached to a barrel pipe at the outlet of a proposed 

roadway ditch to remove sediment from construction site runoff at locations shown in the erosion 

control plans.  See the Earthen Dam with Skimmer Detail sheet provided in the erosion control 

plans.  Work includes constructing earthen dam, installation of coir fiber baffles, furnishing, 

installation and cleanout of skimmer, providing and placing stone pad on bottom of ditch 

underneath skimmer device, providing and placing geotextile spillway liner, providing coir fiber 

mat stabilization for the skimmer outlet, removing earthen dam, coir fiber baffles, geotextile liner 

and skimmer device, and disposing of excess materials. 

 

Materials 

 

Item Section 

Anchors 1629-2 

Stone for Erosion Control, Class B 1042 

Staples 1060-8(D) 

Coir Fiber Mat 1060-14 

Coir Fiber Baffle 1640 

Skimmer 1644-2 

Low Permeability Geotextile 1644-2 

 

Construction Methods 

 

Excavate proposed ditch according to the roadway plans and cross sections with ditch surface free 

of obstructions, debris, and pockets of low-density material.  Construct earthen dam and install the 

primary spillway according to Roadway Standard Drawings Nol 1630.09.  Construct the coir fiber 

baffles according to Roadway Standard Drawings No. 1640.01 and Section 1640 of the Standard 

Specifications.  Accumulated silt behind the earthen dam and baffles shall be removed regularly 

and as directed. 

 

Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 PVC 

pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the 

detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling connection 

and skimmer according to manufacturer recommendations.  The coupling shall be rigid and non-

buoyant and not exceed a diameter of 4” and 12” in length.  Attach the rope included with the 

skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake 

or metal post.  Clean out skimmer device when it becomes clogged with sediment and/or debris 

and is unable to float at the top of water impounded in the ditch.  Take appropriate measures to 

avoid ice accumulation in the skimmer device.  Construct a stone pad of Class B stone directly 

underneath the skimmer device at bottom of ditch.  The pad shall be a minimum of 12” in height, 

and shall have a minimum cross sectional area of 4 ft. by 4 ft. 
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Line primary spillway with low permeability polypropylene geotextile unrolled in the direction of 

flow and lay smoothly but loosely on soil surface without creases.  Bury edges of geotextile in a 

trench at least 5" deep and tamp firmly.  If geotextile for the primary spillway is not one continuous 

piece of material, make horizontal overlaps a minimum of 18" with upstream geotextile 

overlapping the downstream geotextile.  Secure geotextile with eleven gauge wire staples shaped 

into a u shape with a length of not less than 6" and a throat not less than 1" in width.  Place staples 

along outer edges and throughout the geotextile a maximum of 3 ft. horizontally and vertically.  

Geotextile shall be placed to the bottom and across the entire width of the ditch according to the 

Earthen Dam with Skimmer Detail.  Place sealant inside basin around barrel pipe on top of 

geotextile with a minimum width of 6 in. 

 

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 

prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 

stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 

reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 

and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 

anchors along the outer edges and down the center of the matting 3 ft. apart. 

 

Measurement and Payment 

 

The construction of the earthen dam will be paid for as Borrow Excavation as provided in Section 

230 of the Standard Specifications or included in the lump sum price for grading. 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications, as calculated from the typical section throughout the length of the ditch as shown 

on the final approved plans. 

 

Low Permeability Geotextile will be measured and paid for in accordance with Article 1644-5 of 

the Standard Specifications. 

 

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard 

Specifications. 

 

__" Skimmer will be measured and paid for in accordance with Article 1644-5 of the Standard 

Specifications. 

 

Coir Fiber Mat will be measured and paid for in accordance with Article 1629-4 of the Standard 

Specifications. 

 

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 

1610-4 of the Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 
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IMPERVIOUS DIKE: 

(9-9-11)(Rev. 11-15-22) 

 

Description 

 

This work consists of furnishing, installing, maintaining, pumping and removing an Impervious 

Dike for the purpose of diverting normal stream flow around the construction site.  The Contractor 

shall construct an impervious dike in such a manner approved by the Engineer.  The impervious 

dike shall not permit seepage of water into the construction site or contribute to siltation of the 

stream.  The impervious dike shall be constructed of an acceptable material in the locations noted 

on the plans or as directed by the Engineer. 

 

Materials 

 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 

of an acceptable size stone lined with polypropylene or other impervious geotextile. 

 

Earth material shall not be used to construct an impervious dike when it is in direct contact with 

the stream unless vegetation can be established before contact with the stream takes place. 

 

Construction Methods 

 

Where impervious dikes are shown on the plans and used to dewater or lower the water elevation, 

construct in accordance with Article 410-4 and 410-5. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious 

dike(s) constructed, measured in place from end to end of each separate installation that has been 

completed and accepted by the Engineer.  Such price and payment will be full compensation for 

all work including but not limited to furnishing materials, construction, maintenance, pumping and 

removal of the impervious dike. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Impervious Dike Linear Foot 

 

TEMPORARY PIPE FOR CULVERT CONSTRUCTION: 

 

Description 

 

This work consists of furnishing, installing, maintaining and removing any and all temporary pipe 

used on this project in conjunction with the culvert construction. 
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Construction Methods 

 

The Contractor shall install temporary pipe in locations shown on the plans in such a manner 

approved by the Engineer.  The temporary pipe shall provide a passageway for the stream through 

the work-site.  The minimum size requirements will be as stated on the erosion control plans. 

 

Measurement and Payment 

 

18" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of 

temporary pipe approved by the Engineer and measured in place from end to end.  Such price and 

payment will be full compensation for all work covered by this section including but not limited 

to furnishing all materials required for installation, construction, maintenance, and removal of 

temporary pipe. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Temporary Pipe Linear Foot 

 

CONCRETE WASHOUT STRUCTURE: 

(8-17-23) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete wash water.   

 

Materials 

 

Item Section 

Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 
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Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 

traffic. 

 

Alternate details for accommodating concrete washout may be submitted for review and approval.  

 

The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details or commercially available devices are approved, then those devices will 

also be paid for per each approved and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

 

No measurement will be made for other items or for over excavation or stockpiling. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

 

LITTER REMOVAL (MOWING AREAS ONLY): 

(07-19-22) 

 

Description 

 

This work consists of the pickup, removal, and disposal of litter from roadsides within the 

construction project prior to mowing operations.  

 

Construction Methods 

 

Provide labor, equipment and materials necessary for the pickup and removal of litter from non-

construction sources and the disposal of same into state approved landfills. The Contractor shall 

abide by all ordinances, laws and regulations regarding disposal of litter and recycling of eligible 

materials.   Wastes generated from construction activities shall be managed as provided elsewhere 

in the contract. Litter items may consist of any item not considered normal to the right-of-way, 

including but not limited to, varied sizes of bottles, cans, paper, tires, tire pieces, lumber, vehicle 

parts, building supplies, metals, household furnishings, cardboard, plastics, ladders, brush and 

other items not considered normal to the right of way.  Litter removal shall be performed in 

designated areas within five days prior to any mowing operations and as directed by the Engineer.  

Designated areas shall include vegetated medians and shoulders within the project limits including 

all interchange ramps and other areas to be mown.  Designated areas may be omitted for litter 

removal by the Engineer due to safety concerns. 

 

The Contractor shall provide adequate personnel and materials to collect and remove litter.  The 

Contractor shall be responsible for locating and utilizing approved local landfills and recycling 

facilities.  Refer to Section 105-27 of the Standard Specifications for potential hazardous materials.  

All collected litter shall be containerized immediately and kept off the traveled portions of the 

roadway, shoulders, and rights-of-way (including paved shoulders).  All collected litter that is 

small enough to be placed in a bag shall be bagged immediately. All collected litter that is too 

large for a bag shall be placed into a vehicle. Extended storage or stockpiling of collected litter 

and recyclables will not be permitted.   

 

The Contractor’s personnel shall dispose of any litter in a landfill approved by North Carolina 

Division of Waste Management.    The Contractor will not be allowed to use NCDOT accounts at 

the landfills/recycling centers nor be allowed to dispose of the litter in NCDOT trash containers 

on any NCDOT property.   

 

The Contractor shall report online the number of bags of litter and any recycling on the NCDOT 

Litter Management Website on the date of the pickup at the following website:    

 

https://apps.ncdot.gov/LM 

https://apps.ncdot.gov/LM


HB-0004 EC-17 Haywood County 

 

6/11/2024 

An access code (‘Pickup Key’) for the online reporting portal may be obtained via emailing the 

Roadside Environmental Unit Litter Management Section at ncdot.clr@ncdot.gov. The Contractor 

shall request access to the litter removal reporting website prior to starting initial litter collection 

operations.   

 

Measurement and Payment 

 

The quantity of litter removal to be performed will be affected by the actual conditions that occur 

during construction of the project.  The quantity of litter removal may be increased, decreased, or 

eliminated entirely as directed by the Engineer.  Such variations in quantity will not be considered 

as alterations in the details of construction or a change in the character of the work.   

 

Manual Litter Removal will be measured and paid as the actual number of man hours each worker 

spends picking up litter.  Such price and payment will be full compensation for all litter removal 

work covered by Litter Removal, including, but not limited to, furnishing all materials, labor, 

equipment, transport, reporting, and incidentals necessary to accomplish the work. 

 

Litter Disposal will be measured and paid for by the actual number of tons of litter collected and 

properly disposed of at a state approved landfill.  Such price and payment will be full compensation 

for all fees, labor, transport, and incidentals necessary to dispose of collected litter associated with 

Litter Removal. 

 

All traffic control necessary to provide a safe work area for Litter Removal shall be paid for as 

specified elsewhere in the contract.   

 

Payment will be made under: 

 

Pay Item Pay Unit 

Manual Litter Removal MHR 

Litter Disposal TON 
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Wetherill Engineering  

1223 Jones Franklin Road 

Raleigh, NC 27606 

License No. F-0377                                                                                                          

                                                   

  

 

 

 

  

 

 

 

Revise the 2024 Standard Specifications as follows: 

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:  

add the following sentences: 

The utility owner for ITS Signal Fiber is NCDOT. The contact persons will be as follows: 

• NCDOT - ITS 

• Eric Lovedahl – elovedahl@ncdot.gov 

• Steve Wyatt – sfwyatt@ncdot.gov 

 

 

 

NCDOT ITS - The existing camera pole and foundation along I-40 WB, - L – Sta. 288+66 shall 

be removed. All existing ITS equipment (camera and other equipment) must be retained and 

submitted to NCDOT. Coordinate with Eric Lovedahl (elovedahl@ncdot.gov) or Steve Wyatt 

(sfwyatt@ncdot.gov) for removal of the camera and other ITS units that will need to be retained.  

Refer to UC – 5 for location of the metal pole foundation and metal pole removal.  

 

Pay Item        Pay Unit 

Metal Pole Foundation Removal     EA 

Metal Pole Removal       EA  

DOCUMENT NOT CONSIDERED FINAL 

UNLESS ALL SIGNATURES COMPLETED 

DocuSign Envelope ID: BFF5C3E9-2D4F-4C68-9A27-4AE7BE289FAD
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METAL POLE AND FOUNDATION REMOVALS  

 

A. Description:  

Remove and dispose of existing metal support poles, and remove and dispose of existing 

foundations, associated anchor bolts, electrical wires and connections.   
 

 

B. Construction Methods:  

Foundations:  

Remove and promptly dispose of the metal support pole foundations including reinforcing steel, 

electrical wires, and anchor bolts to a minimum depth of 2 feet below the finished ground 

elevation. At the Contractor’s option, remove the complete foundation.  

 

Metal Poles:  

Consult Division Traffic Services regarding ownership of poles.  If the Division chooses to 

maintain these structures in their inventory for future use, permanently mark the pole with the 

signal inventory number, asset inventory number or some identifying information that identifies 

where the pole came from  

 

Remove the metal support poles, and promptly transport the metal support poles from the 

project. Use methods to remove the metal support poles and attached equipment that will not 

result in damage to other portions of the project or facility. Repair damages that are a result of 

the Contractor's actions at no additional cost to the Department.  

Transport and properly disposal of the materials.  

Backfill and compact disturbed areas to match the finished ground elevation.  Seed unpaved 

areas.  

 

Use methods to remove the foundations that will not result in damage to other portions of 

the project or facility. Repair damages that are a result of the Contractor's actions at no 

cost to the Department. 
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PORTABLE TRAILER-MOUNTED CCTV CAMERA 

 

Furnish and install Portable Trailer Mounter CCTV Camera as described below. Coordinate with 

Eric Lovedahl (elovedahl@ncdot.gov) or Steve Wyatt (sfwyatt@ncdot.gov) for the portable 

trailer mounted CCTV Camera locations. 

Refer to UC – 5 for location of portable trailer mounted CCTV Camera locations. 

A. Description 

While any existing CCTV camera on the project is out of service, provide a portable trailer- 

mounted CCTV camera for that location. Provide Integrated Corridor Management (ICM) 

portable trailer-mounted CCTV cameras to assist with traffic management for detour routes and 

other purposes, as directed by the Engineer. 

 

B. Materials 

Provide a trailer mounted, solar powered CCTV camera with wireless communications during 

the period any existing CCTV camera is out of service, in order to monitor traffic along I-40. 

Provide two trailer-mounted, solar powered CCTV camera with wireless communications 

during the period that the two existing CCTV cameras on I-40 will lose connectivity when the 

Pond Rd. existing CCTV camera is re-spliced. 

Provide ICM trailer-mounted, solar powered CCTV cameras with wireless communications to 

assist with traffic management for detour routes. 

The portable CCTV camera images must be viewable on standard computer monitors and 

controllable from the Division 14 Traffic Services Office. 

Provide a trailer mounted, solar powered CCTV camera with the following features: 

• Industrial grade trailer 

• Fully adjustable solar array (360 degrees) 

• Extendable mast (up to 32 feet minimum) with 360 degree lockable rotation 

• With day/night, adjustable PTZ, IP-addressable camera, providing streaming and 

snapshot video capability 

• 30-day minimum battery bank 

• Accommodates digital cellular modem communications 

 

Obtain cellular modems from NCDOT for communications between the portable CCTV camera 

assembly and the Division 14 Traffic Services Office. The Contractor shall request the cell 

modern from the Engineer six (6) weeks in advance of anticipated deployment of a portable 

device. Return the cell modem to the Division 14 Traffic Services Offices upon project 

completion. 

Provide warranty coverage for all parts and materials through the deployment on the project. 

Ensure that the equipment is fully compatible with all features of the existing VideoPro video 

management software currently in use by NCDOT in this Region. The portable CCTV camera 

must be controllable from the Division 14 Traffic Services Office using the Department’s 

existing software. 
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C. Construction  

Assist the Department with integrating the portable CCTV cameras into the regional system and 

with establishing communications with the Division 14 Traffic Services Office. 

 

I. Portable Trailer-Mounted CCTV Camera 

Do not take the existing CCTV camera out of service until the portable CCTV camera has been 

fully integrated into the regional system and is communicating effectively with the Division 14 

Traffic 

Services Office. When the existing CCTV camera site is placed back into service, remove the 

portable CCTV camera from the site. 

Upon project completion, turn over and deliver the portable trailer-mounted CCTV camera to 

the Division 14 office and relinquish ownership to the Department. 

 

II. ICM Portable Trailer-Mounted CCTV Camera 

Place and relocate the ICM portable trailer-mounted CCTV cameras as directed by the 

Engineer. Upon project completion, retain possession of the ICM portable trailer-mounted 

CCTV camera. 

 

D. Measurement and Payment 

Portable trailer-mounted CCTV camera will be measured and paid as the actual number of 

portable trailer-mounted CCTV units furnished, installed, maintained and accepted. Payment 

will not include acquisition of cellular moderns and payments for monthly cell phone service for 

the duration of the deployment. Payment will include assisting the Department with integrating 

the device into the regional system, delivering the unit to Division 14 Traffic Services office, 

and relinquishing ownership of the unit to the Department at the conclusion of the project. The 

portable trailer-mounted CCTV camera shall be undamaged and in good working order when 

delivered to the Division. 

ICM portable trailer-mounted CCTV camera will be measured and paid as the actual number of 

ICM portable trailer-mounted CCTV units furnished, installed, maintained and accepted. 

Payment will not include acquisition of cellular moderns and payments for monthly cell phone 

service for the duration of the deployment. Payment will include assisting the Department with 

integrating the device into the regional systein and relocating as directed by the Engineer. The 

ICM portable trailer-mounted CCTV camera shall be retained by the Contractor at the 

conclusion of the project. 

 

Payment will be made under: 

 

Pay Item         Pay Unit 

Portable   Trailer-Mounted  CCTV Camera      Each 

ICM Portable Trailer-Mounted CCTV Camera     Each 
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MAINTENANCE AND PROTECTION OF TRAFFIC  (08-13-04) 
BENEATH PROPOSED STRUCTURE AT STATION 254+73.75 -L- 

GENERAL 

Maintain traffic on NC 215 (-Y1-) as shown in Traffic Control Plans and as directed by the 
Engineer. 

Provide a minimum temporary vertical clearance of 16’-8” at all times during construction. 

Submit plans and calculations for review and approval for protecting traffic and bracing girders, 
as described herein, at the above station before beginning work at this location.  Have the drawings 
and design calculations prepared, signed, and sealed by a North Carolina Registered Professional 
Engineer. The approval of the Engineer will not relieve the Contractor of the responsibility for the 
safety of the method or equipment. 

PROTECTION OF TRAFFIC 

Protect traffic from any operation that affords the opportunity for construction materials, 
equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on 
Contractor means and methods determine and clearly define all dead and live loads for this system, 
which, at a minimum, shall be installed between beams or girders over any travelway or shoulder 
area where traffic is maintained. Install the protective system before beginning any construction 
operations over traffic. In addition, for these same areas, keep the overhang falsework in place 
until after the rails have been poured.  

BRACING GIRDERS 

Brace girders to resist wind forces, weight of forms and other temporary loads, especially those 
eccentric to the vertical axis of the member during all stages of erection and construction.  Before 
casting of intermediate diaphragms, decks, or connecting steel diaphragms do not allow the 
horizontal movement of girders to exceed ½ inch. 

MEASUREMENT AND PAYMENT 

Payment at the contract unit prices for the various pay items will be full compensation for the 
above work. 
 
 
THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017) 

DESCRIPTION 

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the 
Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for on the 
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plans or by other Special Provisions. Use only Arc Sprayed application methods to apply TSC. 
The Engineer must approve other methods of application. 

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and Tests 
Unit website. 

QUALIFICATIONS 

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the Thermal 
Sprayed Coatings (Metallization) Program.  

MATERIALS 
 
Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings 
(Metallization) Program. 

SURFACE PREPARATION AND TSC APPLICATION 
 
Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal 
Sprayed Coatings (Metallization) Program. Apply TSC with the alloy to the thickness specified 
on the plans or as required by Thermal Sprayed Coatings (Metallization) Program.   

INSPECTION AND TESTING 

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed Coatings 
(Metallization) Program. 

REPAIRS 

Perform all shop repairs in accordance with the procedures outlined in the  
Thermal Sprayed Coatings (Metallization) Program.    

Repairs associated with field welding shall be made by removing the existing metallizing by blast 
or power tool cleaning. Affected areas shall be addressed as follows: 

(A) For Marine Environments, incorporate a minimum surface preparation in accordance with 
SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved epoxy mastic 
coating applied in accordance with the manufacturer’s recommendation. Apply a minimum 
of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.    

 

 

(B) For Non-Marine Environments, incorporate a minimum surface preparation in accordance 
with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved organic 
zinc-rich coating applied in accordance with  the manufacturer’s recommendation. Apply a 
minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area. 
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(1) Minor localized areas less than or equal to 0.1 ft2 with exposed substrate shall be 
repaired as outlined above for marine and non-marine environments.  

(2) Large localized areas greater than 0.1 ft2 with exposed substrate shall require the 
Contractor to submit a detailed repair procedure to the Engineer for review and 
approval.   

(3) Repair methods for areas where the substrate has not been exposed shall be 
mutually agreed upon between the Contractor and TSC Contractor as approved by 
the Engineer.  

TWELVE MONTH OBSERVATION PERIOD 
 
All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program shall be 
evaluated twelve (12) months after project acceptance for defective materials and workmanship.  

MEASUREMENT AND PAYMENT 

The contract price bid for the metal component to which the TSC is applied will be full 
compensation for the thermal sprayed coating. 

 
EXPANSION JOINT SEALS (9-30-11) 

GENERAL 

The work covered by this Special Provision consists of furnishing and installing the expansion 
joint seals as shown on the contract drawings. All materials, labor, equipment and incidentals 
necessary for the proper installation of the expansion joint seals are included. 

MATERIAL 

Provide expansion joint seals capable of accommodating a total movement measured parallel to 
the centerline of the roadway as shown on plans. 

Provide an elastomeric component for each expansion joint seal that is a continuous unit for the 
entire length of the joint. Do not field splice the elastomeric component. Only vulcanized shop 
splicing of the elastomeric component is permitted. The minimum length of an elastomeric 
component before shop splicing is 20 feet.  However, one piece shorter than 20 feet is permitted.  
Provide an elastomeric component that is clearly shop marked to indicate the top side and joint 
location of the elastomeric component. On skewed bridges, or under unsymmetrical conditions,  

 

clearly mark the left side of the elastomeric component. Left is defined as being on the left when 
facing in the direction of increasing station. Inspect the seals upon receipt to ensure that the marks 
are clearly visible upon installation. 
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Make sure the convolution of the gland does not project above the top of the hold-down plates 
when the joint opening is in the most compressed condition. Use either elastic polychloroprene 
(neoprene) or ethyl propylene diene monomer (EPDM) for the elastomer that meets the following 
minimum properties: 

 
 ASTM 

TEST METHOD REQUIREMENTS 

Hardness, Durometer -  
Shore A D2240 

60 ± 5, Neoprene (upward 
corrugated shape -  
fabric reinforced) 

  75 ± 5, EPDM and Neoprene 
(upward non-corrugated 
shape) 

  80 ± 5, EPDM (upward corrugated 
shape-fabric reinforced) 

Tensile Strength D412 2000 psi (min.) 
Elongation at Break D412 250% (min.) 
Width of Gland in 
Relaxed Condition N/A 10" ± 0.25" 

 
 
Thickness of Upturned 
portion of gland N/A 0.25" non-corrugated shape, 

-0.032" to +0.032" 
Thickness of Upturned 
portion of gland N/A 0.1875" corrugated shape, 

-0.032" to +0.032" 
Thickness of Flat 
portion of gland N/A 0.1563", -0.032" to +0.032"  

For fabric reinforced glands, submit one unreinforced sample per lot number, up to 500 feet of 
Expansion Joint Seal, to the Engineer for testing. 

Only field splice hold-down plates at crown points, at abrupt changes in the deck slab cross slope, 
and on lane lines. Splicing within travel lanes is not permitted and splicing on edge lines is not 
required. Field splice hold-down plates between the edge line and gutter upturn and where 
necessary for proper installation and alignment is permitted. Show all splice locations on the 
working drawings for approval. For the location of lane markings at the expansion joint seal, see 
the Structure plans. At the splice locations, locate the hold-down bolts three (3) inches from the  

 

end of the hold-down plate. At splice locations where changes in deck slab cross slope occur, cut 
the ends of hold-down plates parallel to the bridge centerline for skews less than 80° and greater 
than 100°. 
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Do not use welded shop splices in hold-down plates. 

SHOP DRAWINGS 

Submit nine (9) sets of working drawings to the Engineer for review, comments and acceptance.  
Show complete details drawn to scale and include: 

(A) The proposed template details including the makeup of the template 

(B) The proposed method of holding the base angle assembly in place while concrete is cast 
around it 

(C) The proposed procedure to correct for the effects of beam movement and rotation when 
setting width of joint opening 

(D) The proposed chronology of installation including the sequence and direction of the concrete 
casting 

(E) The details of cross connectors between base angles, such as steel bars with slots bolted to 
angles, to maintain evenness between the adjacent base angles while accommodating 
movement that occurs when concrete is cast.  Indicate when bolts are loosened to allow 
movement. 

(F) The proposed method for removing the hold-down plate 

(G) A section detail through the joint showing horizontal offset dimensions of the base angles 
from the centerline joint.  This detail is required when the vertical face of the joint opening is 
not perpendicular to the roadway surface (e.g. when the roadway grade is significant). 

Have someone other than the one who prepares the drawing check all detailed drawings and 
include the signatures of both the drafter and checker on each sheet of the drawings. The Engineer 
returns unchecked drawings to the Contractor. Provide all completed drawings well in advance of 
the scheduled installation time for the expansion joint seal. 

INSTALLATION 

Provide supports for the base angle assembly at a maximum spacing of 9 feet. Place supports near 
field splices of base angles to ensure that field splices are straight and even. Provide base angles 
with ½" diameter weep holes at 12 inch centers to allow bleeding of trapped air and/or water. Do 
not obstruct the weep holes with falsework. Make the bottom of the trough parallel to grade and 
the sides parallel to the sides of the expansion joint seal. 

 

For damaged areas, depressions, spalls, cracks, or irregularities of curbs or decks adjacent to the 
expansion joint, submit a proposed method of repair and repair material specifications for 
approval. 
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If the Engineer deems any aspects of the expansion joint seals unacceptable, make necessary 
corrections. 

INSPECTION 

When concrete is cast, use a non-aluminum, 10 foot, true to line straight edge to check and grade 
the top of the slab on each side of the joint to ensure smooth transition between spans. 

(A) Watertight Integrity Test 

(1) Upon completion of an expansion joint seal, perform a water test on the top surface to 
detect any leakage.  Cover the roadway section of the joint from curb to curb, or 
barrier rail to barrier rail, with water, either ponded or flowing, not less than 1 inch 
above the roadway surface at all points. Block sidewalk sections and secure an 
unnozzled water hose delivering approximately 1 gallon of water per minute to the 
inside face of the bridge railing, trained in a downward position about 6 inches above 
the sidewalks, such that there is continuous flow of water across the sidewalk and 
down the curb face of the joint. 

(2) Maintain the ponding or flowing of water on the roadway and continuous flow across 
sidewalks and curbs for a period of 5 hours. At the conclusion of the test, the 
underside of the joint is closely examined for leakage. The expansion joint seal is 
considered watertight if no obvious wetness is visible on the Engineer’s finger after 
touching a number of underdeck areas. Damp concrete that does not impart wetness 
to the finger is not a sign of leakage. 

(3) If the joint system leaks, locate the place(s) of leakage and take any repair measures 
necessary to stop the leakage at no additional cost to the Department. Use repair 
measures recommended by the manufacturer and approved by the Engineer prior to 
beginning corrective work. 

(4) If measures to eliminate leakage are taken, perform a subsequent water integrity test 
subject to the same conditions as the original test. Subsequent tests carry the same 
responsibility as the original test and are performed at no extra cost to the 
Department. 

MEASUREMENT AND PAYMENT 

Expansion Joint Seals will be paid for at the lump sum contract price. Payment will be full 
compensation for furnishing all material, including any steel accessory plates for sidewalks, 
medians and rails, labor, tools, and incidentals necessary for installing the expansion joint seal in  

 

place and including all materials, labor, tools and incidentals for performing the original watertight 
integrity test. 

Payment will be made under: 
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Pay Item Pay Unit 
Expansion Joint Seals Lump Sum 

 
 

FALSEWORK AND FORMWORK              (11-30-23) 

GENERAL 
Use this Special Provision as a guide to develop temporary works submittals required by the 
Standard Specifications or other provisions; no additional submittals are required herein. Such 
temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes 
self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid 
concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that 
functions as a work platform that supports construction personnel, materials, and tools, but is not 
intended to support the structure. Scaffolding systems that are used to temporarily support 
permanent structures (as opposed to functioning as work platforms) are considered to be falsework 
under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or 
inclined support members. Where the term “temporary works” is used, it includes all of the 
temporary facilities used in bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and 
provide the necessary rigidity to achieve the lines and grades shown on the plans in the final 
structure. 

MATERIALS 
Select materials suitable for temporary works; however, select materials that also ensure the safety 
and quality required by the design assumptions. The Engineer has authority to reject material on 
the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly 
identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise 
the plan and notify the Engineer if any change to materials or material strengths is required. 

DESIGN REQUIREMENTS 

(A) Working Drawings 
Provide working drawings for items as specified in the contract, or as required by the Engineer, 
with design calculations and supporting data in sufficient detail to permit a structural and safety 
review of the proposed design of the temporary work. 

 

On the drawings, show all information necessary to allow the design of any component to be 
checked independently as determined by the Engineer. 
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When concrete placement is involved, include data such as the drawings of proposed sequence, 
rate of placement, direction of placement, and location of all construction joints.  

When required, have the drawings and calculations prepared under the guidance of, and sealed 
by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary 
works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 
listing the weight of all construction equipment that will be supported on the temporary work. 
Show anticipated total settlements and/or deflections of falsework and forms on the working 
drawings. Include falsework footing settlements, joint take-up, and deflection of beams or 
girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 
maximum of 36 inches, provided the following conditions are met: 

Member 
Type 

(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 
(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches) 
II 36 39 14 2000 26 
III 45 42 14 2000 35 
IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 
MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For 
Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and 
rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall 
be cast through the girder top flange and located, measuring along the top of the member, 1’-
2 ½” from the edge of the top flange. Hanger hardware and rods must have a minimum safe 
working load of 6,000 lbs.  

For link slabs, the top of girders directly beneath the link slab shall be free of overhang 
falsework attachments or other hardware. Submit calculations and working drawings for 
overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working load 
of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on the 
girder bottom flange, no closer than 4 inches from the bottom of the member. However, for  

 

72-inch members, the heel of the bracket shall bear on the web, near the bottom flange 
transition. 
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Provide adequate overhang falsework and determine the appropriate adjustments for deck 
geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and 
advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type 
and hanger spacing on prestressed concrete girder casting drawings may delay the approval of 
those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin top 
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of 
the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke 
HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the 
falsework and forms supporting deck slabs and overhangs on girder bridges so that there will 
be no differential settlement between the girders and the deck forms during placement of deck 
concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed 
and fluid concrete loads to be independent of any previous deck pour components when the 
mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such 
devices used as part of the falsework or formwork that remains in the permanent structure. If 
the plan notes indicate that the structure contains the necessary corrosion protection required 
for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not 
be allowed. Any coating required by the Engineer will be considered incidental to the various 
pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the current edition of 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted herein. 

(1) Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In 
addition, Table 2.2A is included to provide the maximum wind speeds by county in North 
Carolina.  
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Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

(2) Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-16 
of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent surface damage. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR 
(mph) COUNTY 25 YR 

(mph) COUNTY 25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100  
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80  Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100   
Forsyth 70 Orange 70   
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(B) Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their review, 
revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete drawings 
and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required until 
the drawings have been approved. Such approval does not relieve the Contractor of the 
responsibility for the accuracy and adequacy of the working drawings. 

CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings. Ensure that the 
quality of materials and workmanship employed is consistent with that assumed in the design of 
the temporary works. Do not weld falsework members to any portion of the permanent structure 
unless approved. Show any welding to the permanent structure on the approved construction 
drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 
measurement of falsework settlement. Make sure that the anticipated compressive settlement 
and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make 
sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their 
span regardless of whether or not the deflection is compensated by camber strips. 

(A) Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the period of 
its use. Certify that the manufactured devices have been maintained in a condition to allow 
them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily 
determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 
placement. Inspect other temporary works at least once a month to ensure that they are 
functioning properly. Have a North Carolina Registered Professional Engineer inspect the 
cofferdams, shoring, sheathing, support of excavation structures, and support systems for load 
tests prior to loading. 
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(B) Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 
temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing 
capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as those of 
the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of 
the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction using 
standard procedures based on the driving characteristics of the pile is permitted. If preferred, 
use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load 
tests to verify bearing capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   
Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents. Remove them in such a 
manner as to permit the structure to uniformly and gradually take the stresses due to its own weight. 

MEASUREMENT AND PAYMENT 

Unless otherwise specified, Falsework and Formwork will not be directly measured. 

Payment at the contract unit prices for the various pay items requiring temporary works will be 
full compensation for the above falsework and formwork. 
 
 
 
SUBMITTAL OF WORKING DRAWINGS (11-30-23) 

GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this 
Special Provision. For this Special Provision, “submittals” refers to only those listed in this Special 
Provision. The list of submittals contained herein does not represent a list of required submittals 
for the project. Submittals are only necessary for those items as required by the contract. Make  
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submittals that are not specifically noted in this provision directly to the Engineer. Either the 
Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly review 
submittals. 

If a submittal contains variations from plan details or specifications or significantly affects project 
cost, field construction or operations, discuss the submittal with and submit all copies to the 
Engineer. State the reason for the proposed variation in the submittal. To minimize review time, 
make sure all submittals are complete when initially submitted. Provide a contact name and 
information with each submittal. Direct any questions regarding submittal requirements to the 
Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit contacts 
noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 
address and telephone number of the facility where fabrication will actually be done if different 
than shown on the title block of the submitted working drawings. This includes, but is not limited 
to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items. 

ADDRESSES AND CONTACTS 
 

For submittals to the Structures Management Unit, use the following addresses:   
 

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 
 State Structures Engineer State Structures Engineer 
 North Carolina Department North Carolina Department 
 of Transportation of Transportation 
 Structures Management Unit Structures Management Unit 
 1581 Mail Service Center 1000 Birch Ridge Drive 
 Raleigh, NC  27699-1581 Raleigh, NC  27610 
 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

    For projects in Divisions 1-7, use the following Eastern Regional Office addresses: 

 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 
 
 Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E. 
 Assistant State Geotechnical Assistant State Geotechnical  
 Engineer – Eastern Region Engineer – Eastern Region 
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 North Carolina Department North Carolina Department 
 of Transportation of Transportation 
 Geotechnical Engineering Unit Geotechnical Engineering Unit 
 Eastern Regional Office Eastern Regional Office 
 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 
 Raleigh, NC  27699-1570 Garner, NC  27529 

   For projects in Divisions 8-14, use the following Western Regional Office addresses:  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 
Assistant State Geotechnical  
Engineer – Western Region 
North Carolina Department 
of Transportation 
Geotechnical Engineering Unit 
Western Regional Office 
5253 Z Max Boulevard 
Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management Unit 
can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical Engineering 
Unit can be viewed from the Unit’s website, via the “Geotechnical Construction Submittals” 
link. 

Direct any questions concerning submittal review status, review comments or drawing markups to 
the following contacts: 

 
 Primary Structures Contact:   James Bolden   (919) 707 – 6408 
  jlbolden@ncdot.gov  

 Secondary Structures Contacts: Emmanuel Omile   (919) 707 – 6451 
  eomile@ncdot.gov  

  Madonna Rorie   (919) 707 – 6508 
  mrorie@ncdot.gov   

 Eastern Regional Geotechnical Contact (Divisions 1-7): 
  Thomas Santee   (919) 920-8901 
  tgsantee@ncdot.gov  
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Western Regional Geotechnical Contact (Divisions 8-14): 
  Eric Williams   (704) 455 – 8902 
  ewilliams3@ncdot.gov  

SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the 
same time, submit a copy of the same complete submittal directly to the Structures Management 
Unit and/or the Geotechnical Engineering Unit as specified in the tables below. 

The first table below covers “Structure Submittals.” The Engineer will receive review comments 
and drawing markups for these submittals from the Structures Management Unit. The second table 
in this section covers “Geotechnical Submittals.” The Engineer will receive review comments and 
drawing markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 
Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies 
in which case submit a set of supporting calculations to each unit. Provide additional copies of any 
submittal as directed. 

 
STRUCTURE SUBMITTALS 

 
Submittal 

Submittal 
Required by 
Structures 

Management 
Unit? 

Submittal 
Required by 
Geotechnical 
Engineering 

Unit? 
Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Box Culvert Falsework 7 Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 6 Y N “Foam Joint Seals” 

Expansion Joint Seals 
(hold down plate type with base 
angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) Y N “Modular Expansion Joint 

Seals” 

Expansion Joint Seals 
(strip seals) 

 
Y 

 
N 

“Strip Seal Expansion 
Joints” 

DocuSign Envelope ID: 728922A7-A4C7-4E3A-B8A5-E7E2FDC524F6

mailto:ewilliams3@ncdot.gov


ST-18 
Project HB-0004  Haywood County 

 
Falsework & Forms 2 

(substructure) 
Y N Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 
(superstructure) Y N Article 420-3 & “Falsework 

and Formwork” 
Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

Y N 

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___” 

Metal Bridge Railing Y N Plan Note 
Metal Stay-in-Place Forms Y N Article 420-3 
Metalwork for Elastomeric 
Bearings 4,5 Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 4 Y N “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

Y N Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) Y N Article 420-20 

Prestressed Concrete Box Beam 
(detensioning sequences) 3 Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 
“Optional Precast 

Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 
(detensioning sequences) 3 Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 
Prestressed Concrete Girder 

(strand elongation and 
detensioning sequences) 

Y N Articles 1078-8 and 1078-
11 

Removal of Existing Structure 
over Railroad Y N Railroad Provisions 

 
 

 
Y 

 
N 

 
Article 420-3 
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Revised Bridge Deck Plans 

(adaptation to prestressed deck 
panels) 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

Y N “Modular Expansion Joint 
Seals” 

Sound Barrier Wall (precast 
items) Y N Article 1077-2 &      

“Sound Barrier Wall” 
Sound Barrier Wall Steel 
Fabrication Plans 5 Y N Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Articles refer to the 
Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 
3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 
4. The fabricator may submit these items directly to the Structures Management Unit. 
5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 
6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 
7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 
Submittal 

Submittals 
Required by 
Geotechnical 
Engineering 

Unit  

Submittals 
Required by 
Structures 

Management 
Unit 

Contract Reference 
Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 
Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 
Forms 2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 
calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 
calculations 

Y; drawings 
“Temporary Shoring” & 

“Temporary Soil Nail 
Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Subarticles refer to the 
Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 
electronically (PDF via email), US mail or other delivery service to the appropriate 
Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20
EQUIPMENT%20DATA%20FORM.pdf 
See second page of form for submittal instructions. 

4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (6-20-19) 

GENERAL 

Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration (OSHA) 
regulations.  
 
Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 
personnel or equipment must be reported to the Engineer and all applicable items listed below 
must be updated and submitted prior to continuing with crane operations.CRANE SAFETY 
SUBMITTAL LIST 

(A) Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will have 
the responsibility and authority to stop any work activity due to safety concerns.  

(B) Riggers:  Provide the qualifications and experience of the persons responsible for rigging 
operations.  Qualifications and experience should include, but not be limited to, weight 
calculations, center of gravity determinations, selection and inspection of sling and rigging 
equipment, and safe rigging practices.   

(C) Crane Inspections:  Inspection records for all cranes shall be current and readily accessible 
for review upon request.  

(D) Certifications:  Crane operators shall be certified by the National Commission for the 
Certification of Crane Operators (NCCCO) or the National Center for Construction 
Education and Research (NCCER). Other approved nationally accredited programs will be 
considered upon request. In addition, crane operators shall have a current CDL medical card. 
Submit a list of crane operator(s) and include current certification for each type of crane 
operated (small hydraulic, large hydraulic, small lattice, large lattice) and medical 
evaluations for each operator.  

MEASUREMENT AND PAYMENT 

No direct payment will be made for Crane Safety. All costs shall be considered incidental to 
items for which direct payment is made. 
 
 
GROUT FOR STRUCTURES (12-1-17) 

GENERAL  

This Special Provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel 
holes and recesses for structures. This Special Provision does not apply to grout placed in post- 
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tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix and place grout 
in accordance with the manufacturer’s recommendations, the applicable sections of the Standard 
Specifications and this Special Provision. 

MATERIAL REQUIREMENT 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of the 
Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266. 

Construction loading and traffic loading shall not be allowed until the 3-day compressive strength 
is achieved. 

SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and accepted.  
Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, grease, and 
other foreign matter.  Saturate concrete surfaces with clean water and remove excess water prior 
to placing grout. 

MEASUREMENT AND PAYMENT 

No separate payment will be made for Grout for Structures. The cost of the material, equipment, 
labor, placement, and any incidentals necessary to complete the work shall be considered 
incidental to the structure item requiring grout. 

 

ASBESTOS ASSESSMENT (11-30-23) 

INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall thoroughly 
inspect the bridge or affected components for the presence of asbestos containing material (ACM) 
using a firm prequalified by NCDOT to perform asbestos surveys. The inspection must be 
performed by a N.C. accredited asbestos inspector with experience inspecting bridges or other 
industrial structures. The N.C. accredited asbestos inspector must conduct a thorough inspection, 
identifying all asbestos-containing material as required by the Environmental Protection Agency 
National Emission Standards for Hazardous Air Pollutants (NESHAP) Code of Federal 
Regulations (CFR) 40 CFR, Part 61, Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must include 
information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location map, photos 
of existing structure, the date of inspection and the name, N.C. accreditation number, and signature 
of the N.C. accredited asbestos inspector who performed the inspection and completed the report.  
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The cover sheet of the report shall include project identification information. Place the following 
notes on the cover sheet of the report and check the appropriate box: 

___ ACM was found              
___ ACM was not found 

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 
considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit (HHCU) of 
the N.C. Department of Health & Human Services, Division of Public Health, if more than 35 
cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to be removed from a 
structure and this work must be completed by a contractor prequalified by NCDOT to perform 
asbestos abatement. RACM is defined in 40 CFR, Part 61, Subpart M. Note: 40 CFR 763.85 (a)(4) 
vi)(D) defines ACM as surfacing, TSI and Miscellaneous which does not meet the NESHAP 
RACM. 

DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a Demolition 
Notification (DHHS-3768) must be submitted to the HHCU. Notifications and Asbestos Permit 
applications require an original signature and must be submitted to the HHCU 10 working days 
prior to beginning demolition activities. The 10 working day period starts based on the post-
marked date or date of hand delivery. Demolition that does not begin as originally notified requires 
submission of a separate revision form HHCU 3768-R to HHCU. Reference the North Carolina 
Administrative Code, Chapter 10A, Subchapter 41C, Article .0605 for directives on revision 
submissions. 

 
Contact Information 
Health Hazards Control Unit (HHCU) 
N.C. Department of Health and Human Services 
1912 Mail Service Center 
Raleigh, NC 27699-1912 
Telephone: (919) 707-5950 
Fax: (919) 870-4808 

SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 
requirements must be followed. For projects involving permitted RACM removals, both the 
applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  Contact 
information is as follows: 
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Buncombe County 
WNC Regional Air Pollution Control Agency 
49 Mt. Carmel Road 
Asheville, NC 28806  
(828) 250-6777 
 
Forsyth County 
Environmental Affairs Department 
537 N. Spruce Street 
Winston-Salem, NC 27101 
(336) 703-2440 
 
Mecklenburg County 
Land Use and Environmental Services Agency 
Mecklenburg Air Quality 
700 N. Tryon Street 
Charlotte, NC 28202 
(704) 336-5430 

ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures, and N.C. 
accredited inspectors, as well as associated forms for demolition notifications and asbestos permit 
applications at the N.C. Asbestos Hazard Management Program website:  

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html 

MEASUREMENT AND PAYMENT 

Asbestos Assessment Payment will be paid at the lump sum contract unit price and will be full 
compensation for all asbestos inspections, reports, permitting and notifications. 

Payment will be made under: 

Pay Item Pay Unit 

Asbestos Assessment Lump Sum 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 9-19-23) Z-1 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) U. S. Army Corps of Engineers 

Water Quality (401) Division of Environmental Management, DEQ 
State of North Carolina 

 
The Contractor shall comply with all applicable permit conditions during construction of this 
project.   
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill 
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for the 
authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 
that activities outside those areas is done in such a manner as to not affect the restricted 
waters, wetlands or buffer zones. 



U.S. ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

Action Id.  SAW-2023-02159   County:  Haywood County     U.S.G.S. Quad: Canton 

GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION 

Permittee:  North Carolina Department of Transportation 
Mr. Patrick Breedlove 

Address:  253 Webster Rd 
Sylva NC, 28779 

Nearest Town Canton   
Nearest Waterway  Murray Branch River Basin French Broad-Holston 
USGS HUC  06010106     Coordinates  Latitude: 35.556177;  

 Longitude: -82.851196 

Location description:  The HB-0004, Bridge 243 replacement project is located where I-40 
crosses Highway 215 in Canton Haywood County, North Carolina. 

Description of projects area and activity:  This permit verification authorizes the replacement 
of a functionally obsolete bridge on I-40 and involves approach work that will impact 
waters of the US. Specifically, the project will result in the permanent impact to 118 lf of 
stream channel (39 lf of permanent loss due to culverts and 79 lf of stream stabilization), 
the temporary impact to 68 lf of stream channel due to dewatering, and the impact to 0.04 
acres of wetland (of which 0.01 acres of impact is permanent fill, 0.01 acres of impacts is 
due to excavation and 0.02 acres of impact is due to mechanized clearing). 

Applicable Law:   Section 404 (Clean Water Act, 33 USC 1344);    
 Section 10 (Rivers and Harbors Act, 33 USC 403) 

Authorization:  Regional General Permit Number and/or Nationwide Permit Number: NWP 14 
Linear Transportation Projects 

Special Conditions 
1) In order to compensate for impacts associated with this permit, mitigation shall be

provided in accordance with the provisions outlined on the most recent version of the
attached Compensatory Mitigation Responsibility Transfer Form. The requirements of this
form, including any special conditions listed on this form, are hereby incorporated as
special conditions of this permit authorization.

2) Per the USFWS 1/3/2024 letter, NCDOT will do the following:
a. Tree clearing will take place from October 16 to March 31.
b. The existing bridge and any culverts  3 feet in manufactured diameter within the

action area will be surveyed within 14 days of construction to ensure absence of
roosting bats. The U.S. Fish and Wildlife Service (Service) Asheville Field Office will
be contacted immediately if bats are observed.

c. Temporary lighting used for night work will be directed at the work area and not at
the surrounding landscape.

d. No permanent lighting will be added to the action area.
e. No blasting will occur.

SEE ATTACHED RGP or NWP GENERAL, REGIONAL AND/OR SPECIAL CONDITIONS 
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Your work is authorized by the above referenced permit provided it is accomplished in 
strict accordance with the attached conditions and your submitted application dated 
November 3, 2023 and ensuing record. Any violation of the attached conditions or 
deviation from your submitted plans may subject the permittee to a stop work order, a 
restoration order, a Class I administrative penalty, and/or appropriate legal action.   
 
This verification will remain valid until the expiration date identified below unless the nationwide 
and/or regional general permit authorization is modified, suspended or revoked.  If, prior to the 
expiration date identified below, the nationwide and/or regional general permit authorization is 
reissued and/or modified, this verification will remain valid until the expiration date identified 
below, provided it complies with all requirements of the modified nationwide permit.  If the 
nationwide and/or regional general permit authorization expires or is suspended, revoked, or is 
modified, such that the activity would no longer comply with the terms and conditions of the 
nationwide permit, activities which have commenced (i.e., are under construction) or are under 
contract to commence in reliance upon the nationwide and/or regional general permit, will 
remain authorized provided the activity is completed within twelve months of the date of the 
nationwide and/or regional general permit’s expiration, modification or revocation, unless 
discretionary authority has been exercised on a case-by-case basis to modify, suspend or 
revoke the authorization.   
 
Activities subject to Section 404 (as indicated above) may also require an individual Section 401 
Water Quality Certification.  You should contact the NC Division of Water Resources (telephone 
919-807-6300) to determine Section 401 requirements.      
      
For activities occurring within the twenty coastal counties subject to regulation under the Coastal 
Area Management Act (CAMA), prior to beginning work you must contact the N.C. Division of 
Coastal Management  in Morehead City, NC, at (252) 808-2808. 
      
This Department of the Army verification does not relieve the permittee of the responsibility to 
obtain any other required Federal, State or local approvals/permits. 
      
If there are any questions regarding this verification, any of the conditions of the Permit, or the 
Corps of Engineers regulatory program, please contact Crystal Amschler at (828) 526-6013 or 
Crystal.C.Amschler@usace.army.mil. 
 
Corps Regulatory Official: ___________________________  Date:  February 21, 2024 
Expiration Date of Verification:  March 14, 2026 
 
The Wilmington District is committed to providing the highest level of support to the public.  To 
help us ensure we continue to do so, please complete our Customer Satisfaction Survey, 
located online at https://regulatory.ops.usace.army.mil/customer-service-survey/ 
 
  

2024.02.22 07:13:06 -05'00'
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U.S. ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

 
Action Id.  SAW-2023-02159                                      County:  Haywood County      
 

NOTIFICATION OF JURISDICTIONAL DETERMINATION 
 

Permittee:  North Carolina Department of Transportation 
 Mr. Patrick Breedlove 
Address:  253 Webster Rd 
                               Sylva NC, 28779 
 
Nearest Town Canton     
Nearest Waterway  Murray Branch River Basin French Broad-Holston 
USGS HUC  06010106     Coordinates  Latitude: 35.556177;  
         Longitude: -82.851196 
Location description:  The HB-0004, Bridge 243 replacement project is located where I-40 
crosses Highway 215 in Canton Haywood County, North Carolina. 
 
Indicate Which of the Following Apply: 
 
A.  Preliminary Determination 
 
X     There appear to be waters, including wetlands,   on the above described project area,  that may 

be subject to Section 404 of the Clean Water Act (CWA)(33 USC § 1344) and/or Section 10 of the 
Rivers and Harbors Act (RHA) (33 USC § 403).  The waters, including wetlands,   have been 
delineated, and the delineation has been verified by the Corps to be sufficiently accurate and 
reliable.  Therefore this preliminary jurisdiction determination may be used in the permit evaluation 
process, including determining compensatory mitigation.  For purposes of computation of impacts, 
compensatory mitigation requirements, and other resource protection measures, a permit decision 
made on the basis of a preliminary JD will treat all waters and wetlands that would be affected in 
any way by the permitted activity on the site as if they are jurisdictional waters of the U.S.  This 
preliminary determination is not an appealable action under the Regulatory Program 
Administrative Appeal Process (Reference 33 CFR Part 331).  However, you may request an 
approved JD, which is an appealable action, by contacting the Corps district for further instruction. 

 
      There appear to be waters, including wetlands,  on the above described property,  that may be 

subject to Section 404 of the Clean Water Act (CWA)(33 USC § 1344) and/or Section 10 of the 
Rivers and Harbors Act (RHA) (33 USC § 403). However, since thewaters, including wetlands,   
have not been properly delineated, this preliminary jurisdiction determination may not be used in 
the permit evaluation process.  Without a verified wetland delineation, this preliminary 
determination is merely an effective presumption of CWA/RHA jurisdiction over all of the 
waters, including wetlands,   at the project area, which is not sufficiently accurate and reliable to 
support an enforceable permit decision.  We recommend that you have the 
waters of the U.S., including wetlands,   on your property  delineated.  As the Corps may not be 
able to accomplish this wetland delineation in a timely manner, you may wish to obtain a 
consultant to conduct a delineation that can be verified by the Corps.   
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B.  Approved Determination   
 
  There are Navigable Waters of the United States within the above described property  subject to 

the permit requirements of Section 10 of the Rivers and Harbors Act (RHA) (33 USC § 403) and 
Section 404 of the Clean Water Act (CWA)(33 USC § 1344).  Unless there is a change in law or 
our published regulations, this determination may be relied upon for a period not to exceed five 
years from the date of this notification. 

 
  There are waters of the U.S., including wetlands,    on the above described property  subject to 

the permit requirements of Section 404 of the Clean Water Act (CWA) (33 USC § 1344).  Unless 
there is a change in law or our published regulations, this determination may be relied upon for a 
period not to exceed five years from the date of this notification. 

 
      We recommend you have the waters of the U.S., including wetlands,   on your property  

delineated.  As the Corps may not be able to accomplish this wetland delineation in a timely 
manner, you may wish to obtain a consultant to conduct a delineation that can be verified by the 
Corps. 

  
    The waters of the U.S., including wetlands,    on your property  have been delineated and the 

delineation has been verified by the Corps.  We strongly suggest you have this delineation 
surveyed.  Upon completion, this survey should be reviewed and verified by the Corps.  Once 
verified, this survey will provide an accurate depiction of all areas subject to CWA jurisdiction on 
your property which, unless there is a change in law or our published regulations, may be relied 
upon for a period not to exceed five years from the date of this notification. 

 
     The waters of the U.S., including wetlands,    have been delineated and surveyed and are 

accurately depicted on the plat signed by the Corps Regulatory Official identified below on 
______________. Unless there is a change in law or our published regulations, this determination 
may be relied upon for a period not to exceed five years from the date of this notification. 

 
  There are no waters of the U.S., to include wetlands, present on the above described property  

which are subject to the permit requirements of Section 404 of the Clean Water Act (33 USC 
1344).  Unless there is a change in law or our published regulations, this determination may be 
relied upon for a period not to exceed five years from the date of this notification. 

 
  The property is located in one of the 20 Coastal Counties subject to regulation under the Coastal 

Area Management Act (CAMA).  You should contact the Division of Coastal Management in 
Morehead City, NC, at (252) 808-2808    to determine their requirements. 

 
Placement of dredged or fill material within waters of the US, including wetlands, without a 
Department of the Army permit may constitute a violation of Section 301 of the Clean Water Act (33 
USC § 1311).  Placement of dredged or fill material, construction or placement of structures, or work 
within navigable waters of the United States without a Department of the Army permit may constitute 
a violation of Sections 9 and/or 10 of the Rivers and Harbors Act (33 USC § 401 and/or 403). If you 
have any questions regarding this determination and/or the Corps regulatory program, please contact 
Crystal Amschler at (828) 271-7980 X 4231 or Crystal.C.Amschler@usace.army.mil. 

C. Basis For Determination:  N/A. An Approved JD has not been completed.    
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D.  Remarks:  **See the preliminary jurisdictional determination    
 
E.  Attention USDA Program Participants 
 
The delineation included herein has been conducted to identify the location and extent of the aquatic 
resource boundaries and/or the jurisdictional status of aquatic resources for purposes of the Clean 
Water Act for the particular site identified in this request. This delineation and/or jurisdictional 
determination may not be valid for the Wetland Conservation Provisions of the Food Security Act of 
1985, as amended. If you or your tenant are USDA program participants, or anticipate participation in 
USDA programs, you should discuss the applicability of a certified wetland determination with the 
local USDA service center, prior to starting work.  
 
F.  Appeals Information for Approved Jurisdiction Determinations (as indicated in Section B. 
above) 
  
If you object to this determination, you may request an administrative appeal under Corps regulations 
at 33 CFR Part 331.  Enclosed you will find a Notification of Appeal Process (NAP) fact sheet and 
Request for Appeal (RFA) form.  If you request to appeal this determination you must submit a 
completed RFA form to the following address: 
  
 Administrative Appeal Review Officer

Attn: Krista Sabin
US Army Corps of Engineers, South Atlantic Division
60 Forsyth Street, Room 10M15
Atlanta, Georgia 30303 8801
krista.d.sabin@usace.army.mil
(904) 314 9631

 
In order for an RFA to be accepted by the Corps, the Corps must determine that it is complete, that it 
meets the criteria for appeal under 33 CFR part 331.5, and that it has been received by the Division 
Office within 60 days of the date of the NAP.  Should you decide to submit an RFA form, it must be 
received at the above address by **. 
It is not necessary to submit an RFA form to the Division Office if you do not object to the 
determination in this correspondence. 
 
Corps Regulatory Official:  ______________________________________________________ 
 
Date of JD:   February 21, 2024 Expiration Date:  N/A 
 
The Wilmington District is committed to providing the highest level of support to the public. To help us 
ensure we continue to do so, please complete our Customer Satisfaction Survey, located online at 
https://regulatory.ops.usace.army.mil/customer-service-survey/. 
 
 
 
                    
 

2024.02.22 07:13:34 
-05'00'
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Action ID Number: SAW-2023-02159   County: Haywood County  
                                 
Permittee:   North Carolina Department of Transportation 

  
Project Name: NCDOT / Bridge 243 on I-40 over NC 215 Champion Drive / Haywood 
County / Div 14 
 
Date Verification Issued:  February 21, 2024 
 
Project Manager: Crystal Amschler 
 
Upon completion of the activity authorized by this permit and any mitigation required by the 
permit, sign this certification and return it to the following address: 
 

US ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

Attn:  Crystal Amschler, Project Manager 
Asheville Regulatory Field Office 

151 Patton Avenue, Room 208 
Asheville, North Carolina 28801 

 
 
Please note that your permitted activity is subject to a compliance inspection by a U. S. Army 
Corps of Engineers representative.  Failure to comply with any terms or conditions of this 
authorization may result in the Corps suspending, modifying or revoking the authorization 
and/or issuing a Class I administrative penalty, or initiating other appropriate legal action. 
 
I hereby certify that the work authorized by the above referenced permit has been completed 
in accordance with the terms and condition of the said permit, and required mitigation was 
completed in accordance with the permit conditions. 
 
 
 
 
 
 
 
 
 _______________________________________  ______________________ 
 Signature of Permittee      Date 
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Nationwide Permit 14 
Linear Transportation Projects 

Effective Date: February 25, 2022 / Expiration Date: March 14, 2026 
Authority: Sections 10 and 404 

 
Activities required for crossings of waters of the United States associated with the construction, 
expansion, modification, or improvement of linear transportation projects (e.g., roads, 
highways, railways, trails, driveways, airport runways, and taxiways) in waters of the United 
States. For linear transportation projects in non-tidal waters, the discharge of dredged or fill 
material cannot cause the loss of greater than 1/2-acre of waters of the United States. For 
linear transportation projects in tidal waters, the discharge of dredged or fill material cannot 
cause the loss of greater than 1/3-acre of waters of the United States. Any stream channel 
modification, including bank stabilization, is limited to the minimum necessary to construct or 
protect the linear transportation project; such modifications must be in the immediate vicinity of 
the project. 
 
This NWP also authorizes temporary structures, fills, and work, including the use of temporary 
mats, necessary to construct the linear transportation project. Appropriate measures must be 
taken to maintain normal downstream flows and minimize flooding to the maximum extent 
practicable, when temporary structures, work, and discharges of dredged or fill material, 
including cofferdams, are necessary for construction activities, access fills, or dewatering of 
construction sites. Temporary fills must consist of materials, and be placed in a manner, that 
will not be eroded by expected high flows. Temporary fills must be removed in their entirety 
and the affected areas returned to pre-construction elevations. The areas affected by 
temporary fills must be revegetated, as appropriate. 
 
This NWP cannot be used to authorize non-linear features commonly associated with 
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 
stations, or aircraft hangars.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10-
acre; or (2) there is a discharge of dredged or fill material in a special aquatic site, including 
wetlands. (See general condition 32.) (Authorities: Sections 10 and 404) 
 
Note 1:  For linear transportation projects crossing a single waterbody more than one time at 
separate and distant locations, or multiple waterbodies at separate and distant locations, each 
crossing is considered a single and complete project for purposes of NWP authorization. 
Linear transportation projects must comply with 33 CFR 330.6(d). 
 
Note 2: Some discharges of dredged or fill material for the construction of farm roads or forest 
roads, or temporary roads for moving mining equipment, may qualify for an exemption under 
Section 404(f) of the Clean Water Act (see 33 CFR 323.4). 
 
Note 3: For NWP 14 activities that require pre-construction notification, the PCN must include 
any other NWP(s), regional general permit(s), or individual permit(s) used or intended to be 
used to authorize any part of the proposed project or any related activity, including other 
separate and distant crossings that require Department of the Army authorization but do not 
require pre-construction notification (see paragraph (b)(4) of general condition 32). The district 
engineer will evaluate the PCN in accordance with Section D, “District Engineer’s Decision.” 
The district engineer may require mitigation to ensure that the authorized activity results in no 
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more than minimal individual and cumulative adverse environmental effects (see general 
condition 23). 
 
GENERAL CONDITIONS 
 
Note: To qualify for NWP authorization, the prospective permittee must comply with the 
following general conditions, as applicable, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer. Prospective permittees should 
contact the appropriate Corps district office to determine if regional conditions have been 
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district 
office to determine the status of Clean Water Act Section 401 water quality certification and/or 
Coastal Zone Management Act consistency for an NWP. Every person who may wish to obtain 
permit authorization under one or more NWPs, or who is currently relying on an existing or 
prior permit authorization under one or more NWPs, has been and is on notice that all of the 
provisions of 33 CFR 330.1 through 330.6 apply to every NWP authorization. Note especially 
33 CFR 330.5 relating to the modification, suspension, or revocation of any NWP 
authorization. 
 
1. Navigation.  

 
(a) No activity may cause more than a minimal adverse effect on navigation. 
 
(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or 
otherwise, must be installed and maintained at the permittee’s expense on authorized facilities 
in navigable waters of the United States. 
 
(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, 
or if, in the opinion of the Secretary of the Army or his authorized representative, said structure 
or work shall cause unreasonable obstruction to the free navigation of the navigable waters, 
the permittee will be required, upon due notice from the Corps of Engineers, to remove, 
relocate, or alter the structural work or obstructions caused thereby, without expense to the 
United States. No claim shall be made against the United States on account of any such 
removal or alteration. 
 
2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 
movements of those species of aquatic life indigenous to the waterbody, including those 
species that normally migrate through the area, unless the activity's primary purpose is to 
impound water. All permanent and temporary crossings of waterbodies shall be suitably 
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the 
movement of those aquatic species. If a bottomless culvert cannot be used, then the crossing 
should be designed and constructed to minimize adverse effects to aquatic life movements. 

 
3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided 
to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized. 
 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 
breeding areas for migratory birds must be avoided to the maximum extent practicable. 
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5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless 
the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48, or 
is a shellfish seeding or habitat restoration activity authorized by NWP 27. 
 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, 
asphalt, etc.). Material used for construction or discharged must be free from toxic pollutants in 
toxic amounts (see section 307 of the Clean Water Act). 
 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 
intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization. 
 
8. Adverse Effects from Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or 
restricting its flow must be minimized to the maximum extent practicable. 
 
9. Management of Water Flows. To the maximum extent practicable, the pre-construction 
course, condition, capacity, and location of open waters must be maintained for each activity, 
including stream channelization, storm water management activities, and temporary and 
permanent road crossings, except as provided below. The activity must be constructed to 
withstand expected high flows. The activity must not restrict or impede the passage of normal 
or high flows unless the primary purpose of the activity is to impound water or manage high 
flows. The activity may alter the pre-construction course, condition, capacity, and location of 
open waters if it benefits the aquatic environment (e.g., stream restoration or relocation 
activities). 
 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements. 
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or 
other measures must be taken to minimize soil disturbance.  
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 
must be used and maintained in effective operating condition during construction, and all 
exposed soil and other fills, as well as any work below the ordinary high water mark or high 
tide line, must be permanently stabilized at the earliest practicable date. Permittees are 
encouraged to perform work within waters of the United States during periods of low-flow or 
no-flow, or during low tides. 
 
13. Removal of Structures and Fills. Temporary structures must be removed, to the 
maximum extent practicable, after their use has been discontinued. Temporary fills must be 
removed in their entirety and the affected areas returned to pre-construction elevations. The 
affected areas must be revegetated, as appropriate. 
 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 
including maintenance to ensure public safety and compliance with applicable NWP general 
conditions, as well as any activity-specific conditions added by the district engineer to an NWP 
authorization. 
 
15. Single and Complete Project. The activity must be a single and complete project. The 
same NWP cannot be used more than once for the same single and complete project. 
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16. Wild and Scenic Rivers. 
 
(a) No NWP activity may occur in a component of the National Wild and Scenic River System, 
or in a river officially designated by Congress as a ‘‘study river’’ for possible inclusion in the 
system while the river is in an official study status, unless the appropriate Federal agency with 
direct management responsibility for such river, has determined in writing that the proposed 
activity will not adversely affect the Wild and Scenic River designation or study status.  
 
(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic River 
System, or in a river officially designated by Congress as a ‘‘study river’’ for possible inclusion 
in the system while the river is in an official study status, the permittee must submit a pre-
construction notification (see general condition 32). The district engineer will coordinate the 
PCN with the Federal agency with direct management responsibility for that river. Permittees 
shall not begin the NWP activity until notified by the district engineer that the Federal agency 
with direct management responsibility for that river has determined in writing that the proposed 
NWP activity will not adversely affect the Wild and Scenic River designation or study status.  
 
(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal land 
management agency responsible for the designated Wild and Scenic River or study river (e.g., 
National Park Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish and 
Wildlife Service). Information on these rivers is also available at: http://www.rivers.gov/.  

 
17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, but 
not limited to, reserved water rights and treaty fishing and hunting rights. 
 
18. Endangered Species. 
 
(a) No activity is authorized under any NWP which is likely to directly or indirectly jeopardize 
the continued existence of a threatened or endangered species or a species proposed for such 
designation, as identified under the Federal Endangered Species Act (ESA), or which will 
directly or indirectly destroy or adversely modify the critical habitat of such species. No activity 
is authorized under any NWP which “may affect” a listed species or critical habitat unless ESA 
section 7 consultation addressing the consequences of the proposed activity on listed species 
or critical habitat has been completed. See 50 CFR 402.02 for the definition of “effects of the 
action” for the purposes of ESA section 7 consultation, as well as 50 CFR 402.17, which 
provides further explanation under ESA section 7 regarding “activities that are reasonably 
certain to occur” and “consequences caused by the proposed action.” 
 
(b) Federal agencies should follow their own procedures for complying with the requirements 
of the ESA (see 33 CFR 330.4(f)(1)). If pre-construction notification is required for the 
proposed activity, the Federal permittee must provide the district engineer with the appropriate 
documentation to demonstrate compliance with those requirements. The district engineer will 
verify that the appropriate documentation has been submitted. If the appropriate 
documentation has not been submitted, additional ESA section 7 consultation may be 
necessary for the activity and the respective federal agency would be responsible for fulfilling 
its obligation under section 7 of the ESA. 

 
(c) Non-federal permittees must submit a pre-construction notification to the district engineer if 
any listed species or designated critical habitat might be affected or is in the vicinity of the 
activity, or if the activity is located in designated critical habitat, and shall not begin work on the 
activity until notified by the district engineer that the requirements of the ESA have been 
satisfied and that the activity is authorized. For activities that might affect Federally-listed 
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endangered or threatened species or designated critical habitat, the pre-construction 
notification must include the name(s) of the endangered or threatened species that might be 
affected by the proposed activity or that utilize the designated critical habitat that might be 
affected by the proposed activity. The district engineer will determine whether the proposed 
activity “may affect” or will have “no effect” to listed species and designated critical habitat and 
will notify the non- Federal applicant of the Corps’ determination within 45 days of receipt of a 
complete pre-construction notification. For activities where the non-Federal applicant has 
identified listed species or critical habitat that might be affected or is in the vicinity of the 
activity, and has so notified the Corps, the applicant shall not begin work until the Corps has 
provided notification that the proposed activity will have “no effect” on listed species or critical 
habitat, or until ESA section 7 consultation has been completed. If the non-Federal applicant 
has not heard back from the Corps within 45 days, the applicant must still wait for notification 
from the Corps. 
 
(d) As a result of formal or informal consultation with the FWS or NMFS the district engineer 
may add species specific permit conditions to the NWPs.  
 
(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., 
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
FWS or the NMFS, the Endangered Species Act prohibits any person subject to the jurisdiction 
of the United States to take a listed species, where "take" means to harass, harm, pursue, 
hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such conduct. 
The word “harm” in the definition of “take'' means an act which actually kills or injures wildlife. 
Such an act may include significant habitat modification or degradation where it actually kills or 
injures wildlife by significantly impairing essential behavioral patterns, including breeding, 
feeding or sheltering. 
 
(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit with 
an approved Habitat Conservation Plan for a project or a group of projects that includes the 
proposed NWP activity, the non-federal applicant should provide a copy of that ESA section 
10(a)(1)(B) permit with the PCN required by paragraph (c) of this general condition. The district 
engineer will coordinate with the agency that issued the ESA section 10(a)(1)(B) permit to 
determine whether the proposed NWP activity and the associated incidental take were 
considered in the internal ESA section 7 consultation conducted for the ESA section 
10(a)(1)(B) permit. If that coordination results in concurrence from the agency that the 
proposed NWP activity and the associated incidental take were considered in the internal ESA 
section 7 consultation for the ESA section 10(a)(1)(B) permit, the district engineer does not 
need to conduct a separate ESA section 7 consultation for the proposed NWP activity. The 
district engineer will notify the non-federal applicant within 45 days of receipt of a complete 
pre- construction notification whether the ESA section 10(a)(1)(B) permit covers the proposed 
NWP activity or whether additional ESA section 7 consultation is required. 
 
(g) Information on the location of threatened and endangered species and their critical habitat 
can be obtained directly from the offices of the FWS and NMFS or their worldwide Web pages 
at http://www.fws.gov/  or http://www.fws.gov/ipac  and 
http://www.nmfs.noaa.gov/pr/species/esa/ respectively. 

 
19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring 
that an action authorized by NWP complies with the Migratory Bird Treaty Act and the Bald 
and Golden Eagle Protection Act. The permittee is responsible for contacting the appropriate 
local office of the U.S. Fish and Wildlife Service to determine what measures, if any, are 
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necessary or appropriate to reduce adverse effects to migratory birds or eagles, including 
whether "incidental take" permits are necessary and available under the Migratory Bird Treaty 
Act or Bald and Golden Eagle Protection Act for a particular activity. 
 
20. Historic Properties. 
 
(a) No activity is authorized under any NWP which may have the potential to cause effects to 
properties listed, or eligible for listing, in the National Register of Historic Places until the 
requirements of Section 106 of the National Historic Preservation Act (NHPA) have been 
satisfied. 
 
(b) Federal permittees should follow their own procedures for complying with the requirements 
of section 106 of the National Historic Preservation Act (see 33 CFR 330.4(g)(1)). If pre-
construction notification is required for the proposed NWP activity, the Federal permittee must 
provide the district engineer with the appropriate documentation to demonstrate compliance 
with those requirements. The district engineer will verify that the appropriate documentation 
has been submitted. If the appropriate documentation is not submitted, then additional 
consultation under section 106 may be necessary. The respective federal agency is 
responsible for fulfilling its obligation to comply with section 106. 
 
(c) Non-federal permittees must submit a pre-construction notification to the district engineer if 
the NWP activity might have the potential to cause effects to any historic properties listed on, 
determined to be eligible for listing on, or potentially eligible for listing on the National Register 
of Historic Places, including previously unidentified properties. For such activities, the pre-
construction notification must state which historic properties might have the potential to be 
affected by the proposed NWP activity or include a vicinity map indicating the location of the 
historic properties or the potential for the presence of historic properties. Assistance regarding 
information on the location of, or potential for, the presence of historic properties can be sought 
from the State Historic Preservation Officer, Tribal Historic Preservation Officer, or designated 
tribal representative, as appropriate, and the National Register of Historic Places (see 33 CFR 
330.4(g)). When reviewing pre-construction notifications, district engineers will comply with the 
current procedures for addressing the requirements of section 106 of the National Historic 
Preservation Act. The district engineer shall make a reasonable and good faith effort to carry 
out appropriate identification efforts commensurate with potential impacts, which may include 
background research, consultation, oral history interviews, sample field investigation, and/or 
field survey. Based on the information submitted in the PCN and these identification efforts, the 
district engineer shall determine whether the proposed NWP activity has the potential to cause 
effects on the historic properties. Section 106 consultation is not required when the district 
engineer determines that the activity does not have the potential to cause effects on historic 
properties (see 36 CFR 800.3(a)). Section 106 consultation is required when the district 
engineer determines that the activity has the potential to cause effects on historic properties. 
The district engineer will conduct consultation with consulting parties identified under 36 CFR 
800.2(c) when he or she makes any of the following effect determinations for the purposes of 
section 106 of the NHPA: no historic properties affected, no adverse effect, or adverse effect. 
 
(d) Where the non-Federal applicant has identified historic properties on which the proposed 
NWP activity might have the potential to cause effects and has so notified the Corps, the non-
Federal applicant shall not begin the activity until notified by the district engineer either that the 
activity has no potential to cause effects to historic properties or that NHPA section 106 
consultation has been completed. For non-federal permittees, the district engineer will notify 
the prospective permittee within 45 days of receipt of a complete pre-construction notification 
whether NHPA section 106 consultation is required. If NHPA section 106 consultation is 
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required, the district engineer will notify the non-Federal applicant that he or she cannot begin 
the activity until section 106 consultation is completed. If the non-Federal applicant has not 
heard back from the Corps within 45 days, the applicant must still wait for notification from the 
Corps. 
 
(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C. 
306113) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the 
applicant. If circumstances justify granting the assistance, the Corps is required to notify the 
ACHP and provide documentation specifying the circumstances, the degree of damage to the 
integrity of any historic properties affected, and proposed mitigation. This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the 
undertaking occurs on or affects historic properties on tribal lands or affects properties of 
interest to those tribes, and other parties known to have a legitimate interest in the impacts to 
the permitted activity on historic properties. 

 
21. Discovery of Previously Unknown Remains and Artifacts. Permittees that discover any 
previously unknown historic, cultural or archeological remains and artifacts while 
accomplishing the activity authorized by NWP, they must immediately notify the district 
engineer of what they have found, and to the maximum extent practicable, avoid construction 
activities that may affect the remains and artifacts until the required coordination has been 
completed. The district engineer will initiate the Federal, Tribal, and state coordination required 
to determine if the items or remains warrant a recovery effort or if the site is eligible for listing in 
the National Register of Historic Places. 
 
22. Designated Critical Resource Waters. Critical resource waters include, NOAA-managed 
marine sanctuaries and marine monuments, and National Estuarine Research Reserves. The 
district engineer may designate, after notice and opportunity for public comment, additional 
waters officially designated by a state as having particular environmental or ecological 
significance, such as outstanding national resource waters or state natural heritage sites. The 
district engineer may also designate additional critical resource waters after notice and 
opportunity for public comment. 
 
(a) Discharges of dredged or fill material into waters of the United States are not authorized 
by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, 52, 57 and 5258 for 
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 
such waters. 
 
(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, 
and 54, notification is required in accordance with general condition 32, for any activity 
proposed by permittees in the designated critical resource waters including wetlands adjacent 
to those waters. The district engineer may authorize activities under these NWPs only after 
she or he determines that the impacts to the critical resource waters will be no more than 
minimal. 
 
23. Mitigation. The district engineer will consider the following factors when determining 
appropriate and practicable mitigation necessary to ensure that the individual and cumulative 
adverse environmental effects are no more than minimal: 
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(a) The activity must be designed and constructed to avoid and minimize adverse effects, 
both temporary and permanent, to waters of the United States to the maximum extent 
practicable at the project site (i.e., on site). 
 
(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating for 
resource losses) will be required to the extent necessary to ensure that the individual and 
cumulative adverse environmental effects are no more than minimal. 
 
(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland 
losses that exceed 1⁄10-acre and require pre-construction notification, unless the district 
engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse environmental effects of the proposed activity are 
no more than minimal, and provides an activity-specific waiver of this requirement. For wetland 
losses of 1⁄10-acre or less that require pre-construction notification, the district engineer may 
determine on a case-by-case basis that compensatory mitigation is required to ensure that the 
activity results in only minimal adverse environmental effects.  
 
(d) Compensatory mitigation at a minimum one-for-one ratio will be required for all losses of 
stream bed that exceed 1/103/100-acre and require pre-construction notification, unless the 
district engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse environmental effects of the proposed activity are 
no more than minimal, and provides an activity-specific waiver of this requirement. This 
compensatory mitigation requirement may be satisfied through the restoration or enhancement 
of riparian areas next to streams in accordance with paragraph (e) of this general condition. 
For losses of stream bed of 1/103/100-acre or less that require pre- construction notification, 
the district engineer may determine on a case-by-case basis that compensatory mitigation is 
required to ensure that the activity results in only minimal adverse environmental effects. 
Compensatory mitigation for losses of streams should be provided, if practicable, through 
stream rehabilitation, enhancement, or preservation since streams are difficult-to- replace 
resources (see 33 CFR 332.3(e)(3)). 
 
(e) Compensatory mitigation plans for NWP activities in or near streams or other open waters 
will normally include a requirement for the restoration or enhancement, maintenance, and legal 
protection (e.g., conservation easements) of riparian areas next to open waters. In some 
cases, the restoration or maintenance/protection of riparian areas may be the only 
compensatory mitigation required. If restoring riparian areas involves planting vegetation, only 
native species should be planted. The width of the required riparian area will address 
documented water quality or aquatic habitat loss concerns. Normally, the riparian area will be 
25 to 50 feet wide on each side of the stream, but the district engineer may require slightly 
wider riparian areas to address documented water quality or habitat loss concerns. If it is not 
possible to restore or maintain/protect a riparian area on both sides of a stream, or if the 
waterbody is a lake or coastal waters, then restoring or maintaining/protecting a riparian area 
along a single bank or shoreline may be sufficient. Where both wetlands and open waters exist 
on the project site, the district engineer will determine the appropriate compensatory mitigation 
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic 
environment on a watershed basis. In cases where riparian areas are determined to be the 
most appropriate form of minimization or compensatory mitigation, the district engineer may 
waive or reduce the requirement to provide wetland compensatory mitigation for wetland 
losses. 
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(f) Compensatory mitigation projects provided to offset losses of aquatic resources must 
comply with the applicable provisions of 33 CFR part 332. 
 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 
mitigation option if compensatory mitigation is necessary to ensure that the activity results 
in no more than minimal adverse environmental effects. For the NWPs, the preferred 
mechanism for providing compensatory mitigation is mitigation bank credits or in-lieu fee 
program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate number and 
type of mitigation bank or in-lieu credits are not available at the time the PCN is submitted 
to the district engineer, the district engineer may approve the use of permittee- responsible 
mitigation. 
 
(2) The amount of compensatory mitigation required by the district engineer must be 
sufficient to ensure that the authorized activity results in no more than minimal individual 
and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 CFR 
332.3(f)). 

 
(3) Since the likelihood of success is greater and the impacts to potentially valuable 
uplands are reduced, aquatic resource restoration should be the first compensatory 
mitigation option considered for permittee-responsible mitigation.  

 
(4) If permittee-responsible mitigation is the proposed option, the prospective permittee is 
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may 
be used by the district engineer to make the decision on the NWP verification request, but a 
final mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) 
through (14) must be approved by the district engineer before the permittee begins work in 
waters of the United States, unless the district engineer determines that prior approval of 
the final mitigation plan is not practicable or not necessary to ensure timely completion of 
the required compensatory mitigation (see 33 CFR 332.3(k)(3)). If permittee-responsible 
mitigation is the proposed option, and the proposed compensatory mitigation site is located 
on land in which another federal agency holds an easement, the district engineer will 
coordinate with that federal agency to determine if proposed compensatory mitigation 
project is compatible with the terms of the easement. 

 
(5) If mitigation bank or in-lieu fee program credits are the proposed option, the mitigation 
plan needs to address only the baseline conditions at the impact site and the number of 
credits to be provided (see 33 CFR 332.4(c)(1)(ii)).  

 
(6) Compensatory mitigation requirements (e.g., resource type and amount to be provided 
as compensatory mitigation, site protection, ecological performance standards, monitoring 
requirements) may be addressed through conditions added to the NWP authorization, 
instead of components of a compensatory mitigation plan (see 33 CFR 332.4(c)(1)(ii)). 

 
(g) Compensatory mitigation will not be used to increase the acreage losses allowed by the 
acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1⁄2-acre, it cannot 
be used to authorize any NWP activity resulting in the loss of greater than 1⁄2-acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some 
of the lost waters. However, compensatory mitigation can and should be used, as necessary, 
to ensure that an NWP activity already meeting the established acreage limits also satisfies the 
no more than minimal impact requirement for the NWPs. 
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(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or permittee-
responsible mitigation. When developing a compensatory mitigation proposal, the permittee 
must consider appropriate and practicable options consistent with the framework at 33 CFR 
332.3(b). For activities resulting in the loss of marine or estuarine resources, permittee-
responsible mitigation may be environmentally preferable if there are no mitigation banks or in-
lieu fee programs in the area that have marine or estuarine credits available for sale or transfer 
to the permittee. For permittee-responsible mitigation, the special conditions of the NWP 
verification must clearly indicate the party or parties responsible for the implementation and 
performance of the compensatory mitigation project, and, if required, its long-term 
management. 
 
(i) Where certain functions and services of waters of the United States are permanently 
adversely affected by a regulated activity, such as discharges of dredged or fill material into 
waters of the United States that will convert a forested or scrub-shrub wetland to an 
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be 
required to reduce the adverse environmental effects of the activity to the no more than 
minimal level. 
 
24. Safety of Impoundment Structures. To ensure that all impoundment structures are 
safely designed, the district engineer may require non-Federal applicants to demonstrate that 
the structures comply with established state or federal, dam safety criteria or have been 
designed by qualified persons. The district engineer may also require documentation that the 
design has been independently reviewed by similarly qualified persons, and appropriate 
modifications made to ensure safety. 

 
25. Water Quality.  
 
(a) Where the certifying authority (state, authorized tribe, or EPA, as appropriate) has not 
previously certified compliance of an NWP with CWA section 401, a CWA section 401 water 
quality certification for the proposed discharge must be obtained or waived (see 33 CFF 
330.4(c)). If the permittee cannot comply with all of the conditions of a water quality 
certification previously issued by certifying authority for the issuance of the NWP, then the 
permittee must obtain a water quality certification or waiver for the proposed discharge in order 
for the activity to be authorized by an NWP. 
 
(b) If the NWP activity requires pre-construction notification and the certifying authority has 
not previously certified compliance of an NWP with CWA section 401, the proposed discharge 
is not authorized by an NWP until water quality certification is obtained or waived. If the 
certifying authority issues a water quality certification for the proposed discharge, the permittee 
must submit a copy of the certification to the district engineer. The discharge is not authorized 
by an NWP until the district engineer has notified the permittee that the water quality 
certification requirement has been satisfied by the issuance of a water quality certification or a 
waiver. 
 
(c) The district engineer or certifying authority may require additional water quality 
management measures to ensure that the authorized activity does not result in more than 
minimal degradation of water quality. 
 
26. Coastal Zone Management. In coastal states where an NWP has not previously received 
a state coastal zone management consistency concurrence, an individual state coastal zone 
management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). If the permittee cannot comply with all of the conditions of a 
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coastal zone management consistency concurrence previously issued by the state, then the 
permittee must obtain an individual coastal zone management consistency concurrence or 
presumption of concurrence in order for the activity to be authorized by an NWP. The district 
engineer or a state may require additional measures to ensure that the authorized activity is 
consistent with state coastal zone management requirements. 
 
27. Regional and Case-By-Case Conditions. The activity must comply with any regional 
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in 
its CWA section 401 Water Quality Certification, or by the state in its Coastal Zone 
Management Act consistency determination. 

 
28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 
complete project is authorized, subject to the following restrictions: 
 
(a) If only one of the NWPs used to authorize the single and complete project has a specified 
acreage limit, the acreage loss of waters of the United States cannot exceed the acreage limit 
of the NWP with the highest specified acreage limit. For example, if a road crossing over tidal 
waters is constructed under NWP 14, with associated bank stabilization authorized by NWP 
13, the maximum acreage loss of waters of the United States for the total project cannot 
exceed 1⁄3-acre. 
 
(b)  If one or more of the NWPs used to authorize the single and complete project has 
specified acreage limits, the acreage loss of waters of the United States authorized by those 
NWPs cannot exceed their respective specified acreage limits. For example, if a commercial 
development is constructed under NWP 39, and the single and complete project includes the 
filling of an upland ditch authorized by NWP 46, the maximum acreage loss of waters of the 
United States for the commercial development under NWP 39 cannot exceed 1⁄2-acre, and the 
total acreage loss of waters of United States due to the NWP 39 and 46 activities cannot 
exceed 1 acre. 

 
29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 
associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district 
office to validate the transfer. A copy of the nationwide permit verification must be attached to 
the letter, and the letter must contain the following statement and signature: 
 
‘‘When the structures or work authorized by this nationwide permit are still in existence at the 
time the property is transferred, the terms and conditions of this nationwide permit, 
including any special conditions, will continue to be binding on the new owner(s) of the 
property. To validate the transfer of this nationwide permit and the associated liabilities 
associated with compliance with its terms and conditions, have the transferee sign and 
date below.’’ 
_______________________________________________ 
(Transferee) 
_______________________________________________ 
(Date) 
 
30. Compliance Certification. Each permittee who receives an NWP verification letter from 
the Corps must provide a signed certification documenting completion of the authorized activity 
and implementation of any required compensatory mitigation. The success of any required 
permittee-responsible mitigation, including the achievement of ecological performance 
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standards, will be addressed separately by the district engineer. The Corps will provide the 
permittee the certification document with the NWP verification letter. The certification 
document will include: 
 
(a) A statement that the authorized activity was done in accordance with the NWP 
authorization, including any general, regional, or activity-specific conditions; 
 
(b) A statement that the implementation of any required compensatory mitigation was 
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 
fee program are used to satisfy the compensatory mitigation requirements, the certification 
must include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee 
secured the appropriate number and resource type of credits; and 
 
(c) The signature of the permittee certifying the completion of the activity and mitigation. The 
completed certification document must be submitted to the district engineer within 30 days of 
completion of the authorized activity or the implementation of any required compensatory 
mitigation, whichever occurs later.  
 
31. Activities Affecting Structures or Works Built by the United States. If an NWP activity 
also requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter or 
temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally 
authorized Civil Works project (a ‘‘USACE project’’), the prospective permittee must submit a 
pre-construction notification. See paragraph (b)(10) of general condition 32. An activity that 
requires section 408 permission and/or review is not authorized by an NWP until the 
appropriate Corps office issues the section 408 permission or completes its review to alter, 
occupy, or use the USACE project, and the district engineer issues a written NWP verification.  

 
32. Pre-Construction Notification. 
 
(a) Timing. Where required by the terms of the NWP, the permittee must notify the district 
engineer by submitting a pre-construction notification (PCN) as early as possible. The district 
engineer must determine if the PCN is complete within 30 calendar days of the date of receipt 
and, if the PCN is determined to be incomplete, notify the prospective permittee within that 30 
day period to request the additional information necessary to make the PCN complete. The 
request must specify the information needed to make the PCN complete. As a general rule, 
district engineers will request additional information necessary to make the PCN complete only 
once. However, if the prospective permittee does not provide all of the requested information, 
then the district engineer will notify the prospective permittee that the PCN is still incomplete 
and the PCN review process will not commence until all of the requested information has been 
received by the district engineer. The prospective permittee shall not begin the activity until 
either: 
 

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or 
 
(2) 45 calendar days have passed from the district engineer’s receipt of the complete 
PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to 
general condition 18 that listed species or critical habitat might be affected or are in the 
vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the 
activity might have the potential to cause effects to historic properties, the permittee 
cannot begin the activity until receiving written notification from the Corps that there is ‘‘no 
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effect’’ on listed species or ‘‘no potential to cause effects’’ on historic properties, or that 
any consultation required under Section 7 of the Endangered Species Act (see 33 CFR 
330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR 
330.4(g)) has been completed. If the proposed activity requires a written waiver to exceed 
specified limits of an NWP, the permittee may not begin the activity until the district 
engineer issues the waiver. If the district or division engineer notifies the permittee in 
writing that an individual permit is required within 45 calendar days of receipt of a complete 
PCN, the permittee cannot begin the activity until an individual permit has been obtained. 
Subsequently, the permittee’s right to proceed under the NWP may be modified, 
suspended, or revoked only in accordance with the pr set forth in 33 CFR 330.5(d)(2). 
 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the 
following information:  
 

(1) Name, address and telephone numbers of the prospective permittee; 
 
(2) Location of the proposed activity; 

 
(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to 
authorize the proposed activity;  

 
(4)  

(i) A description of the proposed activity; the activity’s purpose; direct and indirect 
adverse environmental effects the activity would cause, including the anticipated 
amount of loss of wetlands, other special aquatic sites, and other waters expected to 
result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a 
description of any proposed mitigation measures intended to reduce the adverse 
environmental effects caused by the proposed activity; and any other NWP(s), regional 
general permit(s), or individual permit(s) used or intended to be used to authorize any 
part of the proposed project or any related activity, including other separate and distant 
crossings for linear projects that require Department of the Army authorization but do 
not require pre-construction notification. The description of the proposed activity and 
any proposed mitigation measures should be sufficiently detailed to allow the district 
engineer to determine that the adverse environmental effects of the activity will be no 
more than minimal and to determine the need for compensatory mitigation or other 
mitigation measures. 
 
(ii) For linear projects where one or more single and complete crossings require pre-
construction notification, the PCN must include the quantity of anticipated losses of 
wetlands, other special aquatic sites, and other waters for each single and complete 
crossing of those wetlands, other special aquatic sites, and other waters (including 
those single and complete crossings authorized by an NWP but do not require PCNs). 
This information will be used by the district engineer to evaluate the cumulative adverse 
environmental effects of the proposed linear project and does not change those non-
PCN NWP activities into NWP PCNs. 
 
(iii) Sketches should be provided when necessary to show that the activity complies with 
the terms of the NWP. (Sketches usually clarify the activity and when provided results in 
a quicker decision. Sketches should contain sufficient detail to provide an illustrative 
description of the proposed activity (e.g., a conceptual plan), but do not need to be 
detailed engineering plans). 
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(5) The PCN must include a delineation of wetlands, other special aquatic sites, and other 
waters, such as lakes and ponds, and perennial and intermittent streams, on the project 
site. Wetland delineations must be prepared in accordance with the current method 
required by the Corps. The permittee may ask the Corps to delineate the special aquatic 
sites and other waters on the project site, but there may be a delay if the Corps does the 
delineation, especially if the project site is large or contains many wetlands, other special 
aquatic sites, and other waters. Furthermore, the 45-day period will not start until the 
delineation has been submitted to or completed by the Corps, as appropriate. 
 
(6) If the proposed activity will result in the loss of greater than 1⁄10-acre of wetlands or 
3⁄100-acre of stream bed and a PCN is required, the prospective permittee must submit a 
statement describing how the mitigation requirement will be satisfied, or explaining why 
the adverse environmental effects are no more than minimal and why compensatory 
mitigation should not be required. As an alternative, the prospective permittee may submit 
a conceptual or detailed mitigation plan. 

 
(7) For non-federal permittees, if any listed species (or species proposed for listing) or 
designated critical habitat (or critical habitat proposed for such designation) might be 
affected or is in the vicinity of the activity, or if the activity is located in designated critical 
habitat (or critical habitat proposed for such designation), the PCN must include the 
name(s) of those endangered or threatened species (or species proposed for listing) that 
might be affected by the proposed activity or utilize the designated critical habitat (or 
critical habitat proposed for such designation) that might be affected by the proposed 
activity. For NWP activities that require pre-construction notification, Federal permittees 
must provide documentation demonstrating compliance with the Endangered Species Act. 

  
(8) For non-federal permittees, if the NWP activity might have the potential to cause 
effects to a historic property listed on, determined to be eligible for listing on, or potentially 
eligible for listing on, the National Register of Historic Places, the PCN must state which 
historic property might have the potential to be affected by the proposed activity or include 
a vicinity map indicating the location of the historic property. For NWP activities that 
require pre-construction notification, Federal permittees must provide documentation 
demonstrating compliance with section 106 of the National Historic Preservation Act. 

 
(9) For an activity that will occur in a component of the National Wild and Scenic River 
System, or in a river officially designated by Congress as a ‘‘study river’’ for possible 
inclusion in the system while the river is in an official study status, the PCN must identify 
the Wild and Scenic River or the ‘‘study river’’ (see general condition 16); and 

 
(10) For an NWP activity that requires permission from, or review by, the Corps pursuant 
to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or use a U.S. 
Army Corps of Engineers federally authorized civil works project, the pre-construction 
notification must include a statement confirming that the project proponent has submitted a 
written request for section 408 permission from, or review by, the Corps office having 
jurisdiction over that USACE project. 
 

(c) Form of Pre-Construction Notification: The nationwide permit pre-construction notification 
form (Form ENG 6082) should be used for NWP PCNs. A letter containing the required 
information may also be used. Applicants may provide electronic files of PCNs and supporting 
materials if the district engineer has established tools and procedures for electronic submittals. 
 
(d) Agency Coordination:  
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(1) The district engineer will consider any comments from Federal and state agencies 
concerning the proposed activity’s compliance with the terms and conditions of the NWPs 
and the need for mitigation to reduce the activity’s adverse environmental effects so that 
they are no more than minimal.  
 
(2) Agency coordination is required for:  

 
(i) All NWP activities that require pre-construction notification and result in the loss of 
greater than 1⁄2-acre of waters of the United States;  
 
(ii) NWP 13 activities in excess of 500 linear feet, fills greater than one cubic yard per 
running foot, or involve discharges of dredged or fill material into special aquatic sites; 
and  

 
(iii) NWP 54 activities in excess of 500 linear feet, or that extend into the waterbody 
more than 30 feet from the mean low water line in tidal waters or the ordinary high 
water mark in the Great Lakes. 

 
(3) When agency coordination is required, the district engineer will immediately provide 
(e.g., via email, facsimile transmission, overnight mail, or other expeditious manner) a 
copy of the complete PCN to the appropriate Federal or state offices (FWS, state natural 
resource or water quality agency, EPA, and, if appropriate, the NMFS). With the exception 
of NWP 37, these agencies will have 10 calendar days from the date the material is 
transmitted to notify the district engineer via telephone, facsimile transmission, or email 
that they intend to provide substantive, site-specific comments. The comments must 
explain why the agency believes the adverse environmental effects will be more than 
minimal. If so, contacted by an agency, the district engineer will wait an additional 15 
calendar days before making a decision on the pre- construction notification. The district 
engineer will fully consider agency comments received within the specified time frame 
concerning the proposed activity’s compliance with the terms and conditions of the NWPs, 
including the need for mitigation to ensure that the net adverse environmental effects of 
the proposed activity are no more than minimal. The district engineer will provide no 
response to the resource agency, except as provided below. The district engineer will 
indicate in the administrative record associated with each pre-construction notification that 
the resource agencies’ concerns were considered. For NWP 37, the emergency 
watershed protection and rehabilitation activity may proceed immediately in cases where 
there is an unacceptable hazard to life or a significant loss of property or economic 
hardship will occur. The district engineer will consider any comments received to decide 
whether the NWP 37 authorization should be modified, suspended, or revoked in 
accordance with the procedures at 33 CFR 330.5. 
 
(4) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any 
Essential Fish Habitat conservation recommendations, as required by section 305(b)(4)(B) 
of the Magnuson-Stevens Fishery Conservation and Management Act. 

 
(5) Applicants are encouraged to provide the Corps with either electronic files or multiple 
copies of pre-construction notifications to expedite agency coordination. 
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DISTRICT ENGINEER’S DECISION 
 
1. In reviewing the PCN for the proposed activity, the district engineer will determine whether 
the activity authorized by the NWP will result in more than minimal individual or cumulative 
adverse environmental effects or may be contrary to the public interest. If a project proponent 
requests authorization by a specific NWP, the district engineer should issue the NWP 
verification for that activity if it meets the terms and conditions of that NWP, unless he or she 
determines, after considering mitigation, that the proposed activity will result in more than 
minimal individual and cumulative adverse effects on the aquatic environment and other 
aspects of the public interest and exercises discretionary authority to require an individual 
permit for the proposed activity. For a linear project, this determination will include an 
evaluation of the single and complete crossings of waters of the United States that require 
PCNs to determine whether they individually satisfy the terms and conditions of the NWP(s), 
as well as the cumulative effects caused by all of the crossings of waters of the United States 
authorized by an NWP. If an applicant requests a waiver of an applicable limit, as provided for 
in NWPs 13, 36, or 54, the district engineer will only grant the waiver upon a written 
determination that the NWP activity will result in only minimal individual and cumulative 
adverse environmental effects. 
 
2. When making minimal adverse environmental effects determinations the district engineer 
will consider the direct and indirect effects caused by the NWP activity. He or she will also 
consider the cumulative adverse environmental effects caused by activities authorized by an 
NWP and whether those cumulative adverse environmental effects are no more than minimal. 
The district engineer will also consider site specific factors, such as the environmental setting 
in the vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, 
the functions provided by the aquatic resources that will be affected by the NWP activity, the 
degree or magnitude to which the aquatic resources perform those functions, the extent that 
aquatic resource functions will be lost as a result of the NWP activity (e.g., partial or complete 
loss), the duration of the adverse effects (temporary or permanent), the importance of the 
aquatic resource functions to the region (e.g., watershed or ecoregion), and mitigation required 
by the district engineer. If an appropriate functional or condition assessment method is 
available and practicable to use, that assessment method may be used by the district engineer 
to assist in the minimal adverse environmental effects determination. The district engineer may 
add case-specific special conditions to the NWP authorization to address site-specific 
environmental concerns. 
 
3. If the proposed activity requires a PCN and will result in a loss of greater than 1⁄10-acre of 
wetlands or 3⁄100-acre of stream bed, the prospective permittee should submit a mitigation 
proposal with the PCN. Applicants may also propose compensatory mitigation for NWP 
activities with smaller impacts, or for impacts to other types of waters. The district engineer will 
consider any proposed compensatory mitigation or other mitigation measures the applicant 
has included in the proposal in determining whether the net adverse environmental effects of 
the proposed activity are no more than minimal. The compensatory mitigation proposal may be 
either conceptual or detailed. If the district engineer determines that the activity complies with 
the terms and conditions of the NWP and that the adverse environmental effects are no more 
than minimal, after considering mitigation, the district engineer will notify the permittee and 
include any activity-specific conditions in the NWP verification the district engineer deems 
necessary. Conditions for compensatory mitigation requirements must comply with the 
appropriate provisions at 33 CFR 332.3(k). The district engineer must approve the final 
mitigation plan before the permittee commences work in waters of the United States, unless 
the district engineer determines that prior approval of the final mitigation plan is not practicable 
or not necessary to ensure timely completion of the required compensatory mitigation. If the 
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prospective permittee elects to submit a compensatory mitigation plan with the PCN, the 
district engineer will expeditiously review the proposed compensatory mitigation plan. The 
district engineer must review the proposed compensatory mitigation plan within 45 calendar 
days of receiving a complete PCN and determine whether the proposed mitigation would 
ensure that the NWP activity results in no more than minimal adverse environmental effects. If 
the net adverse environmental effects of the NWP activity (after consideration of the mitigation 
proposal) are determined by the district engineer to be no more than minimal, the district 
engineer will provide a timely written response to the applicant. The response will state that the 
NWP activity can proceed under the terms and conditions of the NWP, including any activity-
specific conditions added to the NWP authorization by the district engineer. 
 
4. If the district engineer determines that the adverse environmental effects of the proposed 
activity are more than minimal, then the district engineer will notify the applicant either:  
 
(a) That the activity does not qualify for authorization under the NWP and instruct the applicant 
on the procedures to seek authorization under an individual permit; 
  
(b) that the activity is authorized under the NWP subject to the applicant’s submission of a 
mitigation plan that would reduce the adverse environmental effects so that they are no more 
than minimal; or  
 
(c) that the activity is authorized under the NWP with specific modifications or conditions. 
Where the district engineer determines that mitigation is required to ensure no more than 
minimal adverse environmental effects, the activity will be authorized within the 45-day PCN 
period (unless additional time is required to comply with general conditions 18, 20, and/or 31), 
with activity-specific conditions that state the mitigation requirements. The authorization will 
include the necessary conceptual or detailed mitigation plan or a requirement that the applicant 
submit a mitigation plan that would reduce the adverse environmental effects so that they are 
no more than minimal. When compensatory mitigation is required, no work in waters of the 
United States may occur until the district engineer has approved a specific mitigation plan or 
has determined that prior approval of a final mitigation plan is not practicable or not necessary 
to ensure timely completion of the required compensatory mitigation. 
 
FURTHER INFORMATION 
 
1. District engineers have authority to determine if an activity complies with the terms and 
conditions of an NWP. 
2. NWPs do not obviate the need to obtain other federal, state, or local permits, approvals, or 
authorizations required by law. 
3. NWPs do not grant any property rights or exclusive privileges. 
4. NWPs do not authorize any injury to the property or rights of others. 
5. NWPs do not authorize interference with any existing or proposed Federal project (see 
general condition 31). 
 
DEFINITIONS 
 
Best management practices (BMPs): Policies, practices, procedures, or structures 
implemented to mitigate the adverse environmental effects on surface water quality resulting 
from development. BMPs are categorized as structural or non-structural. 
 
Compensatory mitigation: The restoration (re-establishment or rehabilitation), establishment 
(creation), enhancement, and/or in certain circumstances preservation of aquatic resources for 
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the purposes of offsetting unavoidable adverse impacts which remain after all appropriate and 
practicable avoidance and minimization has been achieved. 
 
Currently serviceable: Useable as is or with some maintenance, but not so degraded as to  
essentially require reconstruction. 
 
Direct effects: Effects that are caused by the activity and occur at the same time and place. 
 
Discharge: The term ‘‘discharge’’ means any discharge of dredged or fill material into waters of 
the United States. 
 
Ecological reference: A model used to plan and design an aquatic habitat and riparian area  
restoration, enhancement, or establishment activity under NWP 27. An ecological reference 
may be based on the structure, functions, and dynamics of an aquatic habitat type or a riparian 
area type that currently exists in the region where the proposed NWP 27 activity is located. 
Alternatively, an ecological reference may be based on a conceptual model for the aquatic 
habitat type or riparian area type to be restored, enhanced, or established as a result of the 
proposed NWP 27 activity. An ecological reference takes into account the range of variation of 
the aquatic habitat type or riparian area type in the region. 
 
Enhancement: The manipulation of the physical, chemical, or biological characteristics of an 
aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 
Enhancement results in the gain of selected aquatic resource function(s), but may also lead to 
a decline in other aquatic resource function(s). Enhancement does not result in a gain in 
aquatic resource area. 
 
Establishment (creation): The manipulation of the physical, chemical, or biological 
characteristics present to develop an aquatic resource that did not previously exist at an 
upland site. Establishment results in a gain in aquatic resource area. 
 
High Tide Line: The line of intersection of the land with the water’s surface at the maximum 
height reached by a rising tide. The high tide line may be determined, in the absence of actual 
data, by a line of oil or scum along shore objects, a more or less continuous deposit of fine 
shell or debris on the foreshore or berm, other physical markings or characteristics, vegetation 
lines, tidal gages, or other suitable means that delineate the general height reached by a rising 
tide. The line encompasses spring high tides and other high tides that occur with periodic 
frequency but does not include storm surges in which there is a departure from the normal or 
predicted reach of the tide due to the piling up of water against a coast by strong winds such 
as those accompanying a hurricane or other intense storm. 
 
Historic Property: Any prehistoric or historic district, site (including archaeological site),  
building, structure, or other object included in, or eligible for inclusion in, the National  
Register of Historic Places maintained by the Secretary of the Interior. This term includes  
artifacts, records, and remains that are related to and located within such properties. The term  
includes properties of traditional religious and cultural importance to an Indian tribe or Native  
Hawaiian organization and that meet the National Register criteria (36 CFR part 60). 
 
Independent utility: A test to determine what constitutes a single and complete non-linear 
project in the Corps Regulatory Program. A project is considered to have independent utility if 
it would be constructed absent the construction of other projects in the project area. Portions of 
a multi-phase project that depend upon other phases of the project do not have independent 
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utility. Phases of a project that would be constructed even if the other phases were not built 
can be considered as separate single and complete projects with independent utility. 
 
Indirect effects: Effects that are caused by the activity and are later in time or farther removed 
in distance but are still reasonably foreseeable. 
 
Loss of waters of the United States: Waters of the United States that are permanently 
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 
The loss of stream bed includes the acres of stream bed that are permanently adversely 
affected by filling or excavation because of the regulated activity. Permanent adverse effects 
include permanent discharges of dredged or fill material that change an aquatic area to dry 
land, increase the bottom elevation of a waterbody, or change the use of a waterbody. The 
acreage of loss of waters of the United States is a threshold measurement of the impact to 
jurisdictional waters or wetlands for determining whether a project may qualify for an NWP; it is 
not a net threshold that is calculated after considering compensatory mitigation that may be 
used to offset losses of aquatic functions and services. Waters of the United States temporarily 
filled, flooded, excavated, or drained, but restored to pre-construction contours and elevations 
after construction, are not included in the measurement of loss of waters of the United States. 
Impacts resulting from activities that do not require Department of the Army authorization, such 
as activities eligible for exemptions under section 404(f) of the Clean Water Act, are not 
considered when calculating the loss of waters of the United States. 
 
Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of 1899. These 
waters are defined at 33 CFR part 329. 
 
Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of 
tidal waters. Non- tidal wetlands contiguous to tidal waters are located landward of the high 
tide line (i.e., spring high tide line). 
 
Open water: For purposes of the NWPs, an open water is any area that in a year with normal 
patterns of precipitation has water flowing or standing above ground to the extent that an 
ordinary high water mark can be determined. Aquatic vegetation within the area of flowing or 
standing water is either non-emergent, sparse, or absent. Vegetated shallows are considered 
to be open waters. Examples of ‘‘open waters’’ include rivers, streams, lakes, and ponds. 
 
Ordinary High Water Mark: The term ordinary high water mark means that line on the shore 
established by the fluctuations of water and indicated by physical characteristics such as a 
clear, natural line impressed on the bank, shelving, changes in the character of soil, 
destruction of terrestrial vegetation, the presence of litter and debris, or other appropriate 
means that consider the characteristics of the surrounding areas. 
 
Perennial stream: A perennial stream has surface water flowing continuously year-round 
during a typical year. 
 
Practicable: Available and capable of being done after taking into consideration cost, existing 
technology, and logistics in light of overall project purposes. 
 
Pre-construction notification: A request submitted by the project proponent to the Corps for 
confirmation that a particular activity is authorized by nationwide permit. The request may be a 
permit application, letter, or similar document that includes information about the proposed 
work and its anticipated environmental effects. Pre- construction notification may be required 
by the terms and conditions of a nationwide permit, or by regional conditions. A pre-
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construction notification may be voluntarily submitted in cases where pre-construction 
notification is not required and the project proponent wants confirmation that the activity is 
authorized by nationwide permit. 
 
Preservation: The removal of a threat to, or preventing the decline of, aquatic resources by an 
action in or near those aquatic resources. This term includes activities commonly associated 
with the protection and maintenance of aquatic resources through the implementation of 
appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 
resource area or functions. 
 
Re-establishment: The manipulation of the physical, chemical, or biological characteristics of a 
site with the goal of returning natural/historic functions to a former aquatic resource. Re- 
establishment results in rebuilding a former aquatic resource and results in a gain in aquatic 
resource area and functions. 
 
Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a site 
with the goal of repairing natural/historic functions to a degraded aquatic resource. 
Rehabilitation results in a gain in aquatic resource function but does not result in a gain in 
aquatic resource area. 
 
Restoration: The manipulation of the physical, chemical, or biological characteristics of a site 
with the goal of returning natural/historic functions to a former or degraded aquatic resource. 
For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 
categories: Re-establishment and rehabilitation. 
 
Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 
404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient 
sections of streams. Such stream sections are recognizable by their hydraulic characteristics. 
The rapid movement of water over a course substrate in riffles results in a rough flow, a 
turbulent surface, and high dissolved oxygen levels in the water. Pools are deeper areas 
associated with riffles. A slower stream velocity, a streaming flow, a smooth surface, and a 
finer substrate characterize pools. 
 
Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine 
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine 
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 
variety of ecological functions and services and help improve or maintain local water quality. 
(See general condition 23.) 
 
Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 
shellfish production. Shellfish seed consists of immature individual shellfish or individual 
shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may 
consist of shellfish shells, shell fragments, or other appropriate materials placed into waters for 
shellfish habitat. 
 
Single and complete linear project: A linear project is a project constructed for the purpose of 
getting people, goods, or services from a point of origin to a terminal point, which often 
involves multiple crossings of one or more waterbodies at separate and distant locations. The 
term ‘‘single and complete project’’ is defined as that portion of the total linear project proposed 
or accomplished by one owner/developer or partnership or other association of 
owners/developers that includes all crossings of a single water of the United States (i.e., a 
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single waterbody) at a specific location. For linear projects crossing a single or multiple 
waterbodies several times at separate and distant locations, each crossing is considered a 
single and complete project for purposes of NWP authorization. However, individual channels 
in a braided stream or river, or individual arms of a large, irregularly shaped wetland or lake, 
etc., are not separate waterbodies, and crossings of such features cannot be considered 
separately. 
 
Single and complete non-linear project: For non-linear projects, the term ‘‘single and complete 
project’’ is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by one 
owner/developer or partnership or other association of owners/developers. A single and 
complete non-linear project must have independent utility (see definition of ‘‘independent 
utility’’). Single and complete non-linear projects may not be ‘‘piecemealed’’ to avoid the limits 
in an NWP authorization. 
 
Stormwater management: Stormwater management is the mechanism for controlling 
stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 
and flooding and mitigating the adverse effects of changes in land use on the aquatic 
environment. 
 
Stormwater management facilities: Stormwater management facilities are those facilities, 
including but not limited to, stormwater retention and detention ponds and best management 
practices, which retain water for a period of time to control runoff and/or improve the quality 
(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 
pollutants) of stormwater runoff. 
 
Stream bed: The substrate of the stream channel between the ordinary high water marks. The 
substrate may be bedrock or inorganic particles that range in size from clay to boulders. 
Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 
considered part of the stream bed. 
 
Stream channelization: The manipulation of a stream’s course, condition, capacity, or location 
that causes more than minimal interruption of normal stream processes. A channelized 
jurisdictional stream remains a water of the United States. 
 
Structure: An object that is arranged in a definite pattern of organization. Examples of 
structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 
navigation, or any other manmade obstacle or obstruction. 
 
Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. Tidal 
waters rise and fall in a predictable and measurable rhythm or cycle due to the gravitational 
pulls of the moon and sun. Tidal waters end where the rise and fall of the water surface can no 
longer be practically measured in a predictable rhythm due to masking by other waters, wind, 
or other effects. Tidal wetlands are located channelward of the high tide line. 
 
Tribal lands: Any lands title to which is either: (1) Held in trust by the United States for the 
benefit of any Indian tribe or individual; or (2) held by any Indian tribe or individual subject to 
restrictions by the United States against alienation. 
 
Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent sovereign  
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authority, unextinguished aboriginal title, treaty, statute, judicial decisions, executive order or 
agreement, and that give rise to legally enforceable remedies. 
 
Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are permanently inundated and under normal circumstances 
have rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a 
variety of vascular rooted plants in freshwater systems. 
 
Waterbody: For purposes of the NWPs, a waterbody is a ‘‘water of the United States.’’ If a 
wetland is adjacent to a waterbody determined to be a water of the United States, that 
waterbody and any adjacent wetlands are considered together as a sing e aquatic unit (see 33 
CFR 328.4(c)(2)). 
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REGIONAL CONDITIONS: 
 
The following Regional Conditions have been approved by the Wilmington District for the 
Nationwide Permits (NWPs) published in the January 13, 2021, and December 27, 2021, 
Federal Register (86 FR 2744 and 86 FR 73522) announcing the reissuance of 52 existing 
(NWPs) and five new NWPs, as well as the reissuance of NWP general conditions and 
definitions with some modifications. 
 
A. EXCLUDED WATER AND/OR AREAS 
 
The Corps has identified waters that will be excluded from the use of all NWP’s during certain 
timeframes. These waters are: 

 
1. Anadromous Fish Spawning Areas. Work in waters of the U.S. designated by either the 
North Carolina Division of Marine Fisheries (NCDMF) or the North Carolina Wildlife Resources 
Commission (NCWRC) as anadromous fish spawning areas are prohibited from February 15th 
through June 30th, without prior written approval from the Corps and the appropriate wildlife 
agencies (NCDMF, NCWRC and/or the National Marine Fisheries Service (NMFS)). Work in 
waters of the U.S. designated by NCWRC as primary nursery areas in inland waters are 
prohibited from February 15th through September 30th, without prior written approval from the 
Corps and the appropriate wildlife agencies. Work in waters of the U.S. designated by NCDMF 
as primary nursery areas shall be coordinated with NCDMF prior to being authorized by this 
NWP. Coordination with NCDMF may result in a required construction moratorium during 
periods of significant biological productivity or critical life stages. 
 
2. Trout Waters Moratorium. Work in waters of the U.S. in the designated trout watersheds 
of North Carolina are prohibited from October 15th through April 15th without prior written 
approval from the NCWRC, or from the Eastern Band of Cherokee Indians (EBCI) Fisheries 
and Wildlife Management (FWM) office if the project is located on EBCI trust land. (See 
Section C.3. below for information on the designated trout watersheds). 
 
3. Sturgeon Spawning Areas. No in-water work shall be conducted in waters of the U.S. 
designated by the National Marine Fisheries Service as Atlantic sturgeon critical habitat from 
February 1st through June 30th. No in-water work shall be conducted in waters of the U.S. in 
the Roanoke River designated as Atlantic sturgeon critical habitat from February 1st through 
June 30th, and August 1st through October 31st, without prior written approval from NMFS. 
 
4. Submerged Aquatic Vegetation. Impacts to Submerged Aquatic Vegetation (SAV) are not 
authorized by any NWP, except NWP 48, NWP 55 and NWP 56, unless Essential Fish Habitat 
(EFH) consultation has been completed pursuant to the Magnuson-Stevens Fisheries 
Conservation and Management Act (Magnuson-Stevens Act). Permittees shall submit a PCN 
(See NWP General Condition 32) to the District Engineer prior to commencing the activity if the 
project would affect SAV. The permittee may not begin work until notified by the Corps that the 
requirements of the Magnuson-Stevens Act have been satisfied and that the activity is verified. 

 
B. REGIONAL CONDITIONS APPLICABLE TO ALL NWP’s 

 
1.  Critical Habitat in Western NC. For proposed activities within waters of the U.S. that 
require a Pre-Construction Notification (PCN) and are located in the thirteen counties listed 
below, permittees must provide a copy of the PCN to the U.S. Fish and Wildlife Service 
(USFWS), 160 Zillicoa Street, Asheville, North Carolina 28801 and the Corps Asheville 
Regulatory Field Office. Please see General Condition 18 for specific PCN requirements 
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related to the Endangered Species Act and the below website for information on the location of 
designated critical habitat. 
 
Counties with tributaries that drain to designated critical habitat that require notification to the 
Asheville U.S. Fish and Wildlife Service: Avery, Cherokee, Graham, Haywood, Henderson, 
Jackson, Macon, Mecklenburg, Mitchell, Swain, Transylvania, Union and Yancey.  
 
Website and office addresses for Endangered Species Act Information: 
 
The Wilmington District has developed the following website for permittees which provides 
guidelines on how to review linked websites and maps in order to fulfill NWP General 
Condition 18 (Endangered Species) requirements: 
http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.
aspx.  
 
Permittees who do not have internet access may contact the appropriate U.S. Fish and Wildlife 
Service offices listed below or Corps at (910) 251-4850. 
 
Below is a map of the USFWS Field Office Boundaries: 

 

 
 

Asheville U.S. Fish and Wildlife Service Office counties: All counties west of and 
including Anson, Stanly, Davidson, Forsythe and Stokes Counties. 

           
              U.S. Fish and Wildlife Service 
                                    Asheville Field Office  
                                    160 Zillicoa Street 
                                    Asheville, NC  28801 
                                    Telephone: (828) 258-3939 
                                    

Raleigh U.S. Fish and Wildlife Service Office counties: All counties east of and including 
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties.                                                                                                                                                                                                                  

 
                                   U.S. Fish and Wildlife Service   
                                   Raleigh Field Office   
                                   Post Office Box 33726  
                                   Raleigh, NC  27636-3726  
             Telephone: (919) 856-4520 
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2.  Special Designation Waters. Prior to the use of any NWP that involves a discharge of 
dredged or fill material in any of the following identified waters and/or adjacent wetlands in 
North Carolina, permittees shall submit a PCN to the District Engineer prior to commencing the 
activity (see General Condition 32). The North Carolina waters and wetlands that require 
additional PCN requirements are: 
 
“Primary Nursery Areas” (PNA), including inland PNA, as designated by the North Carolina 
Marine Fisheries Commission and/or the North Carolina Wildlife Resources Commission. The 
definition of and designated PNA waters can be found in the North Carolina State 
Administrative Code at Title 15A, Subchapters 3R and 10C (15A NCAC 03R .0103; 15A NCAC 
10C .0502; and 15A NCAC 10C .0503) and at the following web pages:  
 
• http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2003%20-
%20marine%20fisheries/subchapter%20r/15a%20ncac%2003r%20.0103.pdf  
 
• http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2010%20-
%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c
%20.0502.pdf 
 
• http://reports.oah.state.nc.us/ncac/title%2015a%20-
%20environmental%20quality/chapter%2010%20-
%20wildlife%20resources%20and%20water%20safety/subchapter%20c/15a%20ncac%2010c
%20.0503.pdf  
   
3.  Trout Waters. Prior to any discharge of dredge or fill material into streams, waterbodies or 
wetlands within the 294 designated trout watersheds of North Carolina, the permittee shall 
submit a PCN (see General Condition 32) to the District Engineer prior to commencing the 
activity. The permittee shall also provide a copy of the PCN to the appropriate NCWRC office, 
or to the EBCI FWM Office (if the project is located on EBCI trust land), to facilitate the 
determination of any potential impacts to designated Trout Waters.  

 
NCWRC and NC Trout Watersheds: 

 
NCWRC 
Contact** 

Counties that are entirely 
within Trout Watersheds* 

Counties that are 
partially within Trout 
Watersheds* 
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Mountain 
Coordinator 
645 Fish 
Hatchery 
Rd., Building 
B 
Marion, NC 
28752 
828-803-
6054 
 
For NCDOT 
Projects: 
 
NCDOT 
Coordinator 
12275 Swift 
Rd. 
Oakboro, 
NC 28129 
704-984-
1070 
 

Alleghany 
Ashe 
Avery 
Graham 
Haywood 
 

Jackson 
Macon  
Swain 
Transylvania 
Watauga 
 

Burke 
Buncombe 
Caldwell 
Cherokee 
Clay 
Henderson 
Madison 

McDowell 
Mitchell 
Polk 
Rutherford 
Surry 
Wilkes 
Yancey 

EBCI 
Contact** 

Counties that are within 
Trout Watersheds*  

 

Office of 
Natural 
Resources  
P.O. Box 1747, 
Cherokee, NC 
28719 
(828) 359-6113 

 

Qualla Boundary and non-
contiguous tracts of trust 
land located in portions of 
Swain, Jackson, Haywood, 
Graham and Cherokee 
Counties. 

 

 
*NOTE: To determine PCN requirements, contact the Corps Asheville Regulatory Field Office 
at (828) 271-7980 or view maps showing trout watersheds in each County at the following 
webpage: http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Trout/.  
 
**If a project is located on EBCI trust land, submit the PCN in accordance with Regional 
Condition C.16. Contact the Corps Asheville Regulatory Field Office at (828) 271-7980 with 
questions.  
 
4.  Western NC Waters and Corridors. The permittee shall submit a PCN (see General 
Condition 32) to the District Engineer prior to commencing the activity in waters of the U.S. if 
the activity will occur within any of the following identified waters in western North Carolina, 
within 0.5 mile on either side of these waters, or within 0.75 mile of the Little Tennessee River, 
as measured from the top of the bank of the respective water (i.e., river, stream, or creek):  
 
Brasstown Creek 
Burningtown Creek 
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Cane River 
Caney Fork  
Cartoogechaye Creek 
Chattooga River 
Cheoah River 
Cowee Creek 
Cullasaja River 
Deep Creek  
Ellijay Creek 
French Broad River 
Garden Creek  
Hiwassee River 
Hominy Creek  
Iotla Creek 
Little Tennessee River (within the river or within 0.75 mile on either side of this river) 
Nantahala River 
Nolichucky River  
North Fork French Broad River 
North Toe River 
Nottley River 
Oconaluftee River (portion not located on trust/EBCI land) 
Peachtree Creek 
Shooting Creek 
Snowbird Creek 
South Toe River 
Stecoah Creek 
Swannanoa River 
Sweetwater Creek  
Tuckasegee River (also spelled Tuckaseegee or Tuckaseigee) 
Valley River 
Watauga Creek 
Watauga River 
Wayah Creek 
West Fork French Broad River 
 
To determine PCN requirements, contact the Corps Asheville Regulatory Field Office at (828) 
271-7980 or view maps for all corridors at the following webpage:  
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Designated-Special-Waters.aspx . 
 
5.  Limitation of Loss of Stream Bed. NWPs may not be used for activities that may result in 
the loss of more than 0.05 acres of stream bed, except for NWP 32.  
 
6.  Pre-Construction Notification for Loss of Stream Bed Exceeding 0.02 acres. The 
permittee shall submit a PCN to the District Engineer prior to commencing the activity (see 
General Condition 32) prior to the use of any NWP for any activity that results in the loss of 
more than 0.02 acres of stream bed. This applies to NWPs that do not have PCN requirements 
as well as those NWPs that require a PCN.  
 
7.  Mitigation for Loss of Stream Bed. For any NWP that results in a loss of more than 0.02 
acres of stream bed, the permittee shall provide a mitigation proposal to compensate for more 
than minimal individual and cumulative adverse impacts to the aquatic environment, unless the 
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District Engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse effects of the proposed activity are minimal. For 
stream bed losses of 0.02 acres or less that require a PCN, the District Engineer may 
determine, on a case-by-case basis, that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effect on the aquatic environment. 
 
8.  Riprap. For all NWPs that allow for the use of riprap material for bank stabilization, the 
following conditions shall be applied: 
 
a. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 
North Carolina waters. The placement of filter fabric is not required if the riprap will be pushed 
or “keyed” into the bank of the waterbody. A waiver from the specifications in this Regional 
Condition must be requested in writing.  
 
b. Riprap shall be placed only on the stream banks, or, if it is necessary to be placed in the 
stream bed, the finished top elevation of the riprap should not exceed that of the original 
stream bed. 
 
9.  Culvert Placement. For all NWPs that allow for culvert placement, the following conditions 
shall be applied: 
 
a. For all NWPs that involve the construction/installation of culverts, measures shall be 
included in the construction/installation that will promote the safe passage of fish and other 
aquatic organisms  
 
Placement of culverts and other structures in streams shall be below the elevation of the 
streambed by one foot for all culverts with a diameter greater than 48 inches, and 20% of the 
culvert diameter for culverts having a diameter less than or equal to 48 inches. If the culvert 
outlet is submerged within a pool or scour hole and designed to provide for aquatic passage, 
then culvert burial into the streambed is not required. 
 
Culvert burial is not required for structures less than 72 inch diameter/width, where the slope of 
the culvert will be greater than 2.5%, provided that all alternative options for flattening the 
slope have been investigated and aquatic life movement/connectivity has been provided when 
possible (e.g., rock ladders, cross vanes, sills, baffles etc.). Culvert burial is not required when 
bedrock is present in culvert locations.  
 
Installation of culverts in wetlands shall ensure continuity of water movement and be designed 
to adequately accommodate high water or flood conditions. When roadways, causeways, or 
other fill projects are constructed across FEMA-designated floodways or wetlands, openings 
such as culverts or bridges shall be provided to maintain the natural hydrology of the system 
as well as prevent constriction of the floodway that may result in destabilization of streams or 
wetlands. 
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A waiver from the depth specifications in this condition may be requested, in writing, by the 
permittee and issued by the Corp. This waiver request must be specific as to the reasons(s) for 
the request. The waiver will be issued if it can be demonstrated that the proposed design 
would result in less impacts to the aquatic environment. Culverts placed across wetland fills 
purely for the purposes of equalizing surface water do not have to be buried, but the culverts 
must be of adequate size and/or number to ensure unrestricted transmission of water. 
 
b. Bank-full flows (or less) shall be accommodated through maintenance of the existing bank-
full channel cross sectional area. Additional culverts or culvert barrels at such crossings shall 
be allowed only to receive bank-full flows.  

 

 
c. Culverts shall be designed and installed in such a manner that the original stream profiles 
are not altered and allow for aquatic life movement during low flows. The dimension, pattern, 
and profile of the stream above and below a pipe or culvert shall not be modified by widening 
the stream channel or by reducing the depth of the stream in connection with the construction 
activity. The width, height, and gradient of a proposed culvert shall be such as to pass the 
average historical low flow and spring flow without adversely altering flow velocity. If the width 
of the culvert is wider than the stream channel, the culvert shall include multiple boxes/pipes, 
baffles, benches and/or sills to maintain the natural width of the stream channel. If multiple 
culverts/pipes/barrels are used, low flows shall be accommodated in one culvert/pipe and 
additional culverts/pipes shall be installed such that they receive only flows above bankfull.  
 
10. Utility Lines. For all NWPs that allow for the construction and installation of utility lines, the 
following conditions shall be applied: 
 
a. Utility lines consisting of aerial electric power transmission lines crossing navigable waters 
of the U.S. (which are defined at 33 CFR part 329) must comply with the applicable minimum 
clearances specified in 33 CFR 322.5(i). 
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b. The work area authorized by this permit, including temporary and/or permanent fills, will be 
minimized to the greatest extent practicable. Justification for work corridors exceeding forty 
(40) feet in width is required and will be based on pipeline diameter and length, size of 
equipment required to construct the utility line, and other construction information deemed 
necessary to support the request. The permittee is required to provide this information to the 
Corps with the initial PCN package.  
 
c. A plan to restore and re-vegetate wetland areas cleared for construction must be submitted 
with the required PCN. Cleared wetland areas shall be re-vegetated, as appropriate, with 
species of canopy, shrub, and herbaceous species. The permittee shall not use fescue grass 
or any other species identified as invasive or exotic species by the NC Native Plant Society 
(NCNPS): https://ncwildflower.org/invasive-exotic-species-list/. 
 
d. Any permanently maintained corridor along the utility right of way within forested wetlands 
shall be considered a loss of aquatic function. A compensatory mitigation plan will be required 
for all such impacts associated with the requested activity if the activity requires a PCN and the 
cumulative total of permanent conversion of forested wetlands exceeds 0.1 acres, unless the 
District Engineer determines in writing that either some other form of mitigation would be more 
environmentally appropriate or the adverse effects of the proposed activity are minimal. 
 
Where permanently maintained corridor within forested wetlands is 0.1 acres or less, the 
District Engineer may determine, on a case-by-case basis, that compensatory mitigation is 
required to ensure that the activity results in minimal adverse effects on the aquatic 
environment. 
 
e. When directional boring or horizontal directional drilling (HDD) under waters of the U.S., 
including wetlands, permittees shall closely monitor the project for hydraulic fracturing or 
“fracking.” Any discharge from hydraulic fracturing or “fracking” into waters of the U.S., 
including wetlands, shall be reported to the appropriate Corps Regulatory Field Office within 48 
hours. Restoration and/or compensatory mitigation may be required as a result of any 
unintended discharges. 
 
11. Temporary Access Fills. The permittee shall submit a PCN to the District Engineer prior 
to commencing the activity if the activity will involve the discharge of dredged or fill material 
into more than 0.1 acres of wetlands or 0.02 acres of stream channel for the construction of 
temporary access fills and/or temporary road crossings. The PCN must include a restoration 
plan that thoroughly describes how all temporary fills will be removed, how pre-project 
conditions will be restored, and include a timetable for all restoration activities. 
 
12. Federal Navigation Channel Setbacks. Authorized structures and fills located in or 
adjacent to Federally authorized waterways must be constructed in accordance with the latest 
setback criteria established by the Wilmington District Engineer. You may review the setback 
policy at http://www.saw.usace.army.mil/Missions/Navigation/Setbacks.aspx. This general 
permit does not authorize the construction of hardened or permanently fixed structures within 
the Federally Authorized Channel Setback, unless the activity is approved by the Corps. The 
permittee shall submit a PCN (see General Condition 32) to the District Engineer to obtain a 
written verification prior to the construction of any structures or fills within the Federally 
Authorized Channel Setback. 

 
13. Northern Long-eared Bat – Endangered Species Act Compliance. The Wilmington 
District, U.S. Army Corps of Engineers has consulted with the United States Fish and Wildlife 
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Service (USFWS) in regard to the threatened northern long-eared bat (NLEB) (Myotis 
septentrionalis) and Standard Local Operating Procedures for Endangered Species (SLOPES) 
have been approved by the Corps and the USFWS. This condition concerns effects to the 
NLEB only and does not address effects to other federally listed species and/or federally 
designated critical habitat.  
 
a. Procedures when the Corps is the lead federal* agency for a project:  
 
The permittee must comply with (1) and (2) below when: 
  
• the project is located in the western 41 counties of North Carolina, to include non-federal aid 
North Carolina Department of Transportation (NCDOT) projects, OR;  
 
• the project is located in the 59 eastern counties of North Carolina and is a non-NCDOT 
project. 
 
*Generally, if a project is located on private property or on non-federal land, and the project is 
not being funded by a federal entity, the Corps will be the lead federal agency due to the 
requirement to obtain Department of the Army authorization to impact waters of the U.S. If the 
project is located on federal land, contact the Corps to determine the lead federal agency.  
 
(1) A permittee using an NWP must check to see if their project is located in the range of the 
NLEB by using the following website:  
http://www.fws.gov/midwest/endangered/mammals/nleb/pdf/WNSZone.pdf. If the project is 
within the range of the NLEB, or if the project includes percussive activities (e.g., blasting, pile 
driving, etc.), the permittee is then required to check the appropriate website in the paragraph 
below to discover if their project:  
 
• is located in a 12-digit Hydrologic Unit Code area (“red HUC” - shown as red areas on the 
map), AND/OR;  
 
• involves percussive activities within 0.25 mile of a red HUC.  
 
Red HUC maps - for the western 41 counties in NC (covered by the Asheville Ecological 
Services Field Office), check the project location against the electronic maps found at: 
http://www.fws.gov/asheville/htmls/project_review/NLEB_in_WNC.html. For the eastern 59 
counties in NC (covered by the Raleigh Ecological Services Field Office), check the project 
location against the electronic maps found at: https://www.fws.gov/raleigh/NLEB_RFO.html.  
 
(2) A permittee must submit a PCN to the District Engineer, and receive written verification 
from the District Engineer, prior to commencing the activity, if the activity will involve any of the 
following:  
 
• tree clearing/removal and/or, construction/installation of wind turbines in a red HUC, 
AND/OR; 
 
• bridge removal or maintenance, unless the bridge has been inspected and there is no 
evidence of bat use, (applies anywhere in the range of the NLEB), AND/OR: 
 
• percussive activities in a red HUC, or within 0.25 mile of a red HUC. 
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The permittee may proceed with the activity without submitting a PCN to either the Corps or 
the USFWS, provided the activity complies with all applicable NWP terms and general and 
regional conditions, if the permittee’s review under A.(1) and A.(2) above shows that the 
project is: 
  
• located outside of a red HUC (and there are no percussive activities), and the activity will 
NOT include bridge removal or maintenance, unless the bridge has been inspected and there 
is no evidence of bat use, OR; 
• located outside of a red HUC and there are percussive activities, but the percussive activities 
will not occur within 0.25-mile of a red HUC boundary, and the activity will NOT include bridge 
removal or maintenance, unless the bridge has been inspected and there is no evidence of bat 
use, OR; 
• located in a red HUC, but the activity will NOT include tree clearing/removal; 
construction/installation of wind turbines; bridge removal or maintenance, unless the bridge 
has been inspected and there is no evidence of bat use, and/or; any percussive activities. 
 
b. Procedures when the USACE is not the lead federal agency: 
 
For projects where another federal agency is the lead federal agency - if that other federal 
agency has completed project-specific ESA Section 7(a)(2) consultation for the NLEB, and has 
(1) determined that the project would not cause prohibited incidental take of the NLEB, and (2) 
completed coordination/consultation that is required by the USFWS (per the directions on the 
respective USFWS office’s website), that project may proceed without PCN to either the 
USACE or the USFWS, provided all General and Regional Permit Conditions are met. 
 
The NLEB SLOPES can be viewed on the USACE website at: 
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/. Permittees who do not have internet access may contact the USACE at 
(910) 251- 4633. 

 
14. West Indian Manatee Protection. In order to protect the endangered West Indian 
manatee (Trichechus manatus) the Permittee shall implement the USFWS’ Manatee 
Guidelines, and strictly adhere to all requirements therein. The guidelines can be found at 
https://www.fws.gov/raleigh/pdfs/ManateeGuidelines2017.pdf. 
 
15. ESA Programmatic Biological Opinions. The Wilmington District, USFWS, NCDOT, and 
the FHWA have conducted programmatic Section 7(a)(2) consultation for a number of federally 
listed species and designated critical habitat (DCH), and programmatic consultation 
concerning other federally listed species and/or DCH may occur in the future. The result of 
completed programmatic consultation is a Programmatic Biological Opinion (PBO) issued by 
the USFWS. These PBOs contain mandatory terms and conditions to implement the 
reasonable and prudent measures that are associated with “incidental take” of whichever 
species or critical habitat is covered by a specific PBO. Authorization under NWPs is 
conditional upon the permittee’s compliance with all the mandatory terms and conditions 
associated with incidental take of the applicable PBO (or PBOs), which are incorporated by 
reference in the NWPs. Failure to comply with the terms and conditions associated with 
incidental take of an applicable PBO, where a take of the federally listed species occurs, would 
constitute an unauthorized take by the permittee, and would also constitute permittee non-
compliance with the authorization under the NWPs. If the terms and conditions of a specific 
PBO (or PBOs) apply to a project, the Corps will include this/these requirements in any NWP 
verification that may be issued for a project. For an activity/project that does not require a 
PCN, the terms and conditions of the applicable PBO(s) also apply to that non-notifying 
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activity/project. The USFWS is the appropriate authority to determine compliance with the 
terms and conditions of its PBO and the ESA. All PBOs can be found on our website at: 
https://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/.  
 
16. Work on Eastern Band of Cherokee Indian Land. 
 
Notifying NWPs  - All PCNs submitted for activities in waters of the U.S. on Eastern Band of 
Cherokee Indians (EBCI) trust land (i.e., Qualla Boundary and non-contiguous tracts of trust 
land located in portions of Swain, Jackson, Haywood, Graham and Cherokee Counties), 
must comply with the requirements of the latest MOU between the Wilmington District and 
the EBCI. 
 
Non-notifying NWPs - Prior to the use of any non-notifying NWP for activities in waters of 
the U.S. on EBCI trust land (i.e., Qualla Boundary and non-contiguous tracts of trust land 
located in portions of Swain, Jackson, Haywood, Graham and Cherokee Counties), all 
prospective permittees must comply with the requirements of the latest MOU between the 
Wilmington District and the EBCI; this includes coordinating the proposed project with the 
EBCI Natural Resources Program and obtaining a Tribal Approval Letter from the Tribe. 
 
The EBCI MOU can be found at the following URL: http://saw-reg.usace.army.mil/FO/Final-
MOU-EBCI-USACE.pdf   
 
17. Sedimentation and Erosion Control Structures and Measures.  
 
All PCNs will identify and describe sedimentation and erosion control structures and 
measures proposed for placement in waters of the U.S. The structures and measures 
should be depicted on maps, surveys or drawings showing location and impacts to 
jurisdictional wetlands and streams. 
 
C. REGIONAL CONDITIONS APPLICABLE TO NWP 14 
 
a. If appropriate, permittees shall employ natural channel design (see definition below and 
NOTE below) to the maximum extent practicable for stream relocations. All stream relocation 
proposals shall include a Relocation and Monitoring Plan and a functional assessment of 
baseline conditions (e.g., use of the North Carolina Stream Assessment Methodology). 
Compensatory mitigation may be required for stream relocations.  

 
Natural Channel Design means a geomorphologic approach to stream restoration based on an 
understanding of valley type, general watershed conditions, dimension, pattern, profile, 
hydrology and sediment transport of natural, stable channels (reference condition) and 
applying this understanding to the reconstruction of a stable channel.  
NOTE: For more information on Natural Channel Design, permittees should reference North 
Carolina Stream Mitigation Guidance on the Corps RIBITS (Regulatory In-lieu Fee and Bank 
Information Tracking System) website or at the following World Wide Web Page: 
https://ribits.ops.usace.army.mil/ords/f?p=107:2  
 
b. In designated trout watersheds, a PCN is not required for impacts to a maximum of 0.007 
acres (0.02 acres for temporary dewatering). In designated trout waters, the permittee shall 
submit a PCN (see Regional Conditions C.3. above and General Condition 32) to the District 
Engineer prior to commencing the activity if 1) impacts (other than temporary dewatering to 
work in dry conditions) to jurisdictional aquatic resources exceed 0.007 acres; 2) temporary  
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impacts to streams or waterbodies associated with dewatering to work in dry conditions 
exceed 0.02 acres; 3) the project will involve impacts to wetlands; 4) the primary purpose of 
the project is for commercial development; 5) the project involves the replacement of a bridge 
or spanning structure with a culvert or non-spanning structure in waters of the United States; or 
6) the activity will be constructed during the trout waters moratorium (October 15 through April 
15).  
 
D. SECTION 401 WATER QUALITY CERTIFICATION (WQC) AND/OR COASTAL ZONE 
MANAGEMENT ACT (CZMA) CONSISTENCY DETERMINATION SUMMARY AND 
APPLICABLE CONDITIONS 
 
The CZMA Consistency Determination and all Water Quality Certifications for the NWPs can 
be found at: https://www.saw.usace.army.mil/Missions/Regulatory-Permit-
Program/Permits/2017-Nationwide-Permits/ 
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December 11, 2023 

Mr. Patrick Breedlove, Division PDEA Engineer 

NCDOT Division 14   

253 Webster Road 

Sylva, NC 28779 

 
Subject: 401 Water Quality Certification Pursuant to Section 401 of the Federal Clean Water Act with 

ADDITIONAL CONDITIONS for the proposed replacement of Bridge 243 on NC 215 in Haywood 

County, TIP No. HB-0004. 
 NCDWR Project No. 20231500 
 

Dear Mr. Breedlove: 

 
Attached hereto is a copy of Individual Certification No. 006406 issued to the North Carolina Department of 

Transportation (NCDOT) dated December 11, 2023.   

 
If we can be of further assistance, do not hesitate to contact us. 

 
     Sincerely, 

 
 

 

                                                                                   Richard E. Rogers, Jr., Director 

                                                                                                   Division of Water Resources 

 
 
Electronic copy only distribution: 

Crystal Amschler, US Army Corps of Engineers Asheville Regulatory Field Office 

Amanetta Somerville, Environmental Protection Agency  

Dave McHenry, NC Wildlife Resources Commission 

Holland Youngman, US Fish and Wildlife Service 

Kevin Barnett, NC Department of Transportation 

 

         File Copy 
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401 Water Quality Certification Pursuant to Section 401 of the Federal Clean Water Act with ADDITIONAL 

CONDITIONS 
 

THIS CERTIFICATION is issued in conformity with the requirements of Section 401 Public Laws 92-500 and 

95-217 of the United States and subject to the North Carolina Division of Water Resources (NCDWR) Regulations 

in 15 NCAC 2H .0500. This certification authorizes the NCDOT to impact 186 linear feet of jurisdictional streams 

and 0.06 acre of wetlands in Haywood County.  The project shall be constructed pursuant to the application dated 

received November 6, 2023.  The authorized impacts are as described below:  

 

Stream Impacts in the French Broad River Basin

Site

Permanent 

Fill in 

Intermittent 

Stream    

(linear ft)

Temporary 

Fill in 

Intermittent 

Stream   

(linear ft)

Permanent 

Fill in 

Perennial 

Stream     

(linear ft)

Temporary 

Fill in 

Perennial 

Stream     

(linear ft)

Total Stream 

Impact     

(linear ft)

Stream 

Impacts 

Requiring 

Mitigation     

(linear ft)

S1 55 38 63 30 186 0

TOTAL 55 38 63 30 186 0      
Total Stream Impact for Project: 118 linear feet of permanent and 68 linear feet of temporary. 

Wetland Impacts in the French Broad River Basin 

Site Temporary Fill (acres) Permanent Fill (acres) Total Wetland Impact 

(acres) 

W1 - 0.06 0.06 

Total - 0.06 0.06 

             Total Wetland Impact for Project: 0.06 acre of impact. 

 

The application provides adequate assurance that the discharge of fill material into the waters of the French Broad 

River Basin in conjunction with the proposed development will not result in a violation of applicable Water Quality 

Standards and discharge guidelines.  Therefore, the State of North Carolina certifies that this activity will not violate 

the applicable portions of Sections 301, 302, 303, 306, 307 of PL 92-500 and PL 95-217 if conducted in accordance 

with the application and conditions hereinafter set forth. 

 
This approval is only valid for the purpose and design that you submitted in your application dated received 

November 6, 2023.  Should your project change, you are required to notify the NCDWR and submit a new 

application. If the property is sold, the new owner must be given a copy of this Certification and approval letter and 

is thereby responsible for complying with all the conditions.  If any additional wetland impacts, or stream impacts, 

for this project (now or in the future) exceed 0.1 acre or 300 linear feet, respectively, additional compensatory 

mitigation may be required as described in 15A NCAC 2H .0506 (c) (2) and (4).  
 

For this approval to remain valid, you are required to comply with all the conditions listed below.  In addition, you 

should obtain all other federal, state or local permits before proceeding with your project including (but not limited 

to) Sediment and Erosion control, Coastal Stormwater, Non-discharge, and Water Supply watershed regulations.  

This Certification shall expire on the same day as the expiration date of the corresponding Corps of Engineers 

Permit.   

 

Conditions of Certification: 
 

Project Specific Conditions  

 

1. The NCDOT Division Environmental Officer or Environmental Assistant will conduct a pre-

construction meeting with all appropriate staff to ensure that the project supervisor and essential staff 
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understand any potential issues at the permitted site.  NCDWR staff shall be invited to the pre-

construction meeting. [15A NCAC 02H.0506(b)(2) and (b)(3)] 

 

General Conditions  

1. Unless otherwise approved in this certification, placement of culverts and other structures in open waters 

and streams shall be placed below the elevation of the streambed by one foot for all culverts with a 

diameter greater than 48 inches, and 20 percent of the culvert diameter for culverts having a diameter less 

than 48 inches, to allow low flow passage of water and aquatic life.  Design and placement of culverts 

and other structures including temporary erosion control measures shall not be conducted in a manner 

that may result in dis-equilibrium of wetlands or streambeds or banks, adjacent to or upstream and 

downstream of the above structures. The applicant is required to provide evidence that the equilibrium is 

being maintained if requested in writing by NCDWR.  If this condition is unable to be met due to 

bedrock or other limiting features encountered during construction, please contact NCDWR for guidance 

on how to proceed and to determine whether or not a permit modification will be required. [15A NCAC 

02H.0506(b)(2)] 

 

2. If concrete is used during construction, a dry work area shall be maintained to prevent direct contact 

between curing concrete and stream water.  Water that inadvertently contacts uncured concrete shall 

not be discharged to surface waters due to the potential for elevated pH and possible aquatic life and 

fish kills. [15A NCAC 02B.0200]   

 

3. During the construction of the project, no staging of equipment of any kind is permitted in waters of 

the U.S. or protected riparian buffers. [15A NCAC 02H.0506(b)(2)] 

 

4. The dimension, pattern, and profile of the stream above and below the crossing shall not be modified.   

Disturbed floodplains and streams shall be restored to natural geomorphic conditions. [15A NCAC 

02H.0506(b)(2)] 

 

5. The use of rip-rap above the Normal High Water Mark shall be minimized.  Any rip-rap placed for 

stream stabilization shall be placed in stream channels in such a manner that it does not impede aquatic 

life passage. [15A NCAC 02H.0506(b)(2)] 

 

6. The Permittee shall ensure that the final design drawings adhere to the permit and to the permit 

drawings submitted for approval. [15A NCAC 02H .0507(c) and 15A NCAC 02H .0506 (b)(2) and 

(c)(2)] 

 

7. All work in or adjacent to stream waters shall be conducted in a dry work area.  Approved BMP 

measures from the most current version of NCDOT Construction and Maintenance Activities manual 

such as sandbags, rock berms, cofferdams and other diversion structures shall be used to prevent 

excavation in flowing water. [15A NCAC 02H.0506(b)(3) and (c)(3)] 

 

8. Heavy equipment shall be operated from the banks rather than in the stream channel in order to 

minimize sedimentation and reduce the introduction of other pollutants into the stream. [15A NCAC 

02H.0506(b)(3)] 

 

9. All mechanized equipment operated near surface waters must be regularly inspected and maintained to 

prevent contamination of stream waters from fuels, lubricants, hydraulic fluids, or other toxic materials. 

[15A NCAC 02H.0506(b)(3)] 

 

10. No rock, sand or other materials shall be dredged from the stream channel except where authorized by this 

certification. [15A NCAC 02H.0506(b)(3)] 

 

11. Discharging hydroseed mixtures and washing out hydro seeders and other equipment in or adjacent to 

surface waters is prohibited. [15A NCAC 02H.0506(b)(3)] 
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12. The permittee and its authorized agents shall conduct its activities in a manner consistent with State water 

quality standards (including any requirements resulting from compliance with §303(d) of the Clean Water 

Act) and any other appropriate requirements of State and Federal law.  If the NCDWR determines that 

such standards or laws are not being met (including the failure to sustain a designated or achieved use) or 

that State or federal law is being violated, or that further conditions are necessary to assure compliance, 

the NCDWR may reevaluate and modify this certification.  [15A NCAC 02B.0200] 

 

13. All fill slopes located in jurisdictional wetlands shall be placed at slopes no flatter than 3:1, unless 

otherwise authorized by this certification. [15A NCAC 02H.0506(b)(2)] 

 

14. A copy of this Water Quality Certification shall be maintained on the construction site at all times.  In 

addition, the Water Quality Certification and all subsequent modifications, if any, shall be maintained with 

the on-site project manager. [15A NCAC 02H .0507(c) and 15A NCAC 02H .0506 (b)(2) and (c)(2)] 

 

15. The outside buffer, wetland or water boundary located within the construction corridor approved by this 

authorization shall be clearly marked by highly visible fencing prior to any land disturbing 

activities.  Impacts to areas within the fencing are prohibited unless otherwise authorized by this 

certification. [15A NCAC 02H.0501 and .0502] 

 

16. The issuance of this certification does not exempt the Permittee from complying with any and all statutes, 

rules, regulations, or ordinances that may be imposed by other government agencies (i.e. local, state, and 

federal) having jurisdiction, including but not limited to applicable buffer rules, stormwater management 

rules, soil erosion and sedimentation control requirements, etc. 

 

17. The Permittee shall report any violations of this certification to the Division of Water Resources within 24 

hours of discovery. [15A NCAC 02B.0506(b)(2)] 

 

18. Upon completion of the project (including any impacts at associated borrow or waste sites), the Permittee 

shall complete and return the enclosed "Certification of Completion Form" to notify the NCDWR when all 

work included in the 401 Certification has been completed. [15A NCAC 02H.0502(f)] 

 

19. Native riparian vegetation must be reestablished in the riparian areas within the construction limits of the 

project by the end of the growing season following completion of construction. [15A NCAC 

02B.0506(b)(2)] 

 

20. There shall be no excavation from, or waste disposal into, jurisdictional wetlands or waters associated with 

this permit without appropriate modification.  Should waste or borrow sites, or access roads to waste or 

borrow sites, be located in wetlands or streams, compensatory mitigation will be required since that is a 

direct impact from road construction activities. [15A NCAC 02H.0506(b)(3) and (c)(3)] 

 

21. Erosion and sediment control practices must be in full compliance with all specifications governing the 

proper design, installation and operation and maintenance of such Best Management Practices in order to 

protect surface waters standards [15A NCAC 02H.0506(b)(3) and (c)(3]): 

 

a. The erosion and sediment control measures for the project must be designed, installed, operated, 

and maintained in accordance with the most recent version of the North Carolina Sediment and 

Erosion Control Planning and Design Manual.   

b. The design, installation, operation, and maintenance of the sediment and erosion control 

measures must be such that they equal, or exceed, the requirements specified in the most recent 

version of the North Carolina Sediment and Erosion Control Manual.  The devices shall be 

maintained on all construction sites, borrow sites, and waste pile (spoil) projects, including 

contractor-owned or leased borrow pits associated with the project. 

c. For borrow pit sites, the erosion and sediment control measures must be designed, installed, 

operated, and maintained in accordance with the most recent version of the North Carolina 

Surface Mining Manual.   
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d. The reclamation measures and implementation must comply with the reclamation in accordance 

with the requirements of the Sedimentation Pollution Control Act. 

 

22. Sediment and erosion control measures shall not be placed in wetlands or waters unless otherwise 

approved by this Certification. [15A NCAC 02H.0506(b)(3) and (c)(3)] 

 
Violations of any condition herein set forth may result in revocation of this Certification and may result in criminal 

and/or civil penalties.  This Certification shall become null and void unless the above conditions are made 

conditions of the Federal 404 and/or Coastal Area Management Act Permit.  This Certification shall expire upon the 

expiration of the 404 or CAMA permit. 

 
This approval and its conditions are final and binding unless contested [G.S. 143-215.5].  Please be aware that 

impacting waters without first applying for and securing the issuance of a 401 Water Quality Certification violates 

Title 15A of the North Carolina Administrative Code (NCAC) 2H .0500.  Title 15A NCAC 2H .0500 requires 

certifications pursuant to Section 401 of the Clean Water Act whenever construction or operation of facilities will 

result in a discharge into navigable waters, including wetlands, as described in 33 Code of Federal Regulations 

(CFR) Part 323.  It also states any person desiring issuance of the State certification or coverage under a general 

certification required by Section 401 of the Federal Water Pollution Control Act shall file with the Director of the 

North Carolina Division of Water Quality.  Pursuant to G.S. 143-215.6A, these violations and any future violations 

are subject to a civil penalty assessment of up to a maximum of $25,000.00 per day for each violation. 

 

This Certification can be contested as provided in Chapter 150B of the North Carolina General Statutes by filing a 

Petition for a Contested Case Hearing (Petition) with the North Carolina Office of Administrative Hearings (OAH) 

within sixty (60) calendar days. Requirements for filing a Petition are set forth in Chapter 150B of the North 

Carolina General Statutes and Title 26 of the North Carolina Administrative Code. Additional information regarding 

requirements for filing a Petition and Petition forms may be accessed at http://www.ncoah.com/ or by calling the 

OAH Clerk’s Office at (919) 431-3000.  

 

A party filing a Petition must serve a copy of the Petition on: 

 

William F. Lane, General Counsel 

Department of Environmental Quality 

1601 Mail Service Center 

Raleigh, NC 27699-1601 

  

If the party filing the Petition is not the permittee, then the party must also serve the recipient of the Certification in 

accordance with N.C.G.S 150B-23(a). 

 

 

 
                                         This the 11th day of December 2023 

 
 DIVISION OF WATER RESOURCES 

 
 

 
 

                                                                        Richard E. Rogers, Jr., Director 

                                                                 

 

 
WQC No. 006406 
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

ROADWAY ITEM

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 Lump Sum0001000000-E 200 L.S.CLEARING & GRUBBING .. ACRE(S)

0004 1
ACR

0008000000-E 200 SUPPLEMENTARY CLEARING &
GRUBBING

0005 60,000
CY

0022000000-E 225 UNCLASSIFIED EXCAVATION

0006 900
CY

0036000000-E 225 UNDERCUT EXCAVATION

0007 1,410
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0008 8,200
SY

0156000000-E 250 REMOVAL OF EXISTING ASPHALT
PAVEMENT

0009 800
CY

0195000000-E 265 SELECT GRANULAR MATERIAL

0010 1,000
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0011 4,000
SF

0199000000-E SP TEMPORARY SHORING

0012 Lump Sum0248000000-N SP L.S.GENERIC GRADING ITEM
TYPE 2 BRIDGE APPROACH FILL, STA
254+73.75 -L- LT

0013 Lump Sum0248000000-N SP L.S.GENERIC GRADING ITEM
TYPE 2 BRIDGE APPROACH FILL, STA
254+73.75 -L- RT

0014 290
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0015 970
SY

0321000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0016 812
LF

0343000000-E 310 15" SIDE DRAIN PIPE

0017 96
LF

0344000000-E 310 18" SIDE DRAIN PIPE
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0018 68
LF

0345000000-E 310 24" SIDE DRAIN PIPE

0019 16
EA

0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS
(15")

0020 2
EA

0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS
(18")

0021 2
EA

0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS
(24")

0022 140
LF

0378000000-E 310 24" RC PIPE CULVERTS, CLASS III

0023 1,364
LF

0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV

0024 56
LF

0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV

0025 12
LF

0576000000-E 310 **" CS PIPE CULVERTS, *****" THICK
(60", 0.109")

0026 4
LF

0576000000-E 310 **" CS PIPE CULVERTS, *****" THICK
(72", 0.138")

0027 156
LF

0973100000-E 330 **" WELDED STEEL PIPE, ****" THICK,
GRADE B IN SOIL
(15", 0.250")

0028 156
LF

0973300000-E 330 **" WELDED STEEL PIPE, ****" THICK,
GRADE B NOT IN SOIL
(15", 0.250")

0029 471
LF

0995000000-E 340 PIPE REMOVAL

0030 Lump Sum1011000000-N 500 L.S.FINE GRADING

0031 8
TON

1077000000-E SP #57 STONE

0032 200
CY

1099500000-E 505 SHALLOW UNDERCUT

0033 400
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0034 600
SY

1112000000-E 505 GEOTEXTILE FOR SUBGRADE
STABILIZATION
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0035 5,400
TON

1121000000-E 520 AGGREGATE BASE COURSE

0036 100
TON

1220000000-E 545 INCIDENTAL STONE BASE

0037 3,500
CY

1231000000-E 560 SHOULDER BORROW

0038 8,000
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0039 29,500
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(2-1/4")

0040 2,500
SY

1330000000-E 607 INCIDENTAL MILLING

0041 26,500
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0042 10,900
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0043 1,400
TON

1523000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0044 9,300
TON

1524200000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5D

0045 1,800
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0046 600
TON

1577000000-E 620 POLYMER MODIFIED ASPHALT
BINDER FOR PLANT MIX

0047 1,100
TON

1662000000-E 650 OPEN-GRADED ASPHALT FRICTION
COURSE, TYPE FC-1 MODIFIED

0048 17,200
LF

1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0049 89.6
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0050 400
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0051 67.2
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

Page 3 of 13ITEMIZED PROPOSAL FOR CONTRACT NO. C204865Jul 03, 2024 12:56 PM



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0052 400
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0053 1
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0054 6
LF

2077000000-E 815 6" OUTLET PIPE

0055 13.4
CY

2220000000-E 838 REINFORCED ENDWALLS

0056 17
CY

2275000000-E SP FLOWABLE FILL

0057 51
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0058 11.8
CY

2297000000-E 840 MASONRY DRAINAGE STRUCTURES

0059 23.4
LF

2308000000-E 840 MASONRY DRAINAGE STRUCTURES

0060 7
EA

2365000000-N 840 FRAME WITH TWO GRATES, STD
840.22

0061 1
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0062 3
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0063 1
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0064 2
EA

2396000000-N 840 FRAME WITH COVER, STD 840.54

0065 33
EA

2407000000-N 840 STEEL FRAME WITH TWO GRATES,
STD 840.37

0066 1,300
LF

2549000000-E 846 2'-6" CONCRETE CURB & GUTTER

0067 1,500
LF

2556000000-E 846 SHOULDER BERM GUTTER

0068 250
LF

2577000000-E 846 CONCRETE EXPRESSWAY GUTTER
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0069 620
SY

2591000000-E 848 4" CONCRETE SIDEWALK

0070 6
EA

2605000000-N 848 CONCRETE CURB RAMPS

0071 4
EA

2710000000-N 854 CONCRETE BARRIER TRANSITION
SECTION

0072 3,350
LF

2717000000-E 854 VARIABLE HEIGHT CONCRETE
BARRIER, TYPE ************
(SINGLE SLOPE, 2'-7" MAX
BIFURCATION)

0073 300
LF

2724000000-E 857 PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

0074 2
EA

2938000000-N 859 CONVERT EXISTING DROP INLET TO
JUNCTION BOX WITH MANHOLE

0075 4,500
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0076 275
LF

3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP
CURVED

0077 10
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0078 8
EA

3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1

0079 8
EA

3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3

0080 10
EA

3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE B-
77

0081 5,000
LF

3360000000-E 863 REMOVE EXISTING GUARDRAIL

0082 25
LF

3380000000-E 862 TEMPORARY STEEL BEAM
GUARDRAIL

0083 2
EA

3387000000-N 862 TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE *********
(B-77)

0084 700
LF

3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC

0085 40
EA

3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" LONG
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0086 40
EA

3515000000-E 866 5" TIMBER FENCE POSTS, 8'-0" LONG

0087 300
TON

3628000000-E 876 RIP RAP, CLASS I

0088 700
TON

3635000000-E 876 RIP RAP, CLASS II

0089 200
TON

3649000000-E 876 RIP RAP, CLASS B

0090 3,200
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0091 4
CY

4048000000-E 902 REINFORCED CONCRETE SIGN
FOUNDATIONS

0092 1
CY

4054000000-E 902 PLAIN CONCRETE SIGN
FOUNDATIONS

0093 3,184
LB

4060000000-E 903 SUPPORTS, BREAKAWAY STEEL
BEAM

0094 1,534
LB

4066000000-E 903 SUPPORTS, SIMPLE STEEL BEAM

0095 1,000
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0096 5
EA

4096000000-N 904 SIGN ERECTION, TYPE D

0097 24
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0098 11
EA

4108000000-N 904 SIGN ERECTION, TYPE F

0099 7
EA

4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(A)

0100 4
EA

4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(B)

0101 4
EA

4114000000-N 904 SIGN ERECTION, MILEMARKERS

0102 2
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(A)
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0103 4
EA

4138000000-N 907 DISPOSAL OF SUPPORT, STEEL BEAM

0104 4
EA

4152000000-N 907 DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0105 36
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0106 750
SF

4402000000-E SP HIGH VISIBILITY STATIONARY SIGNS

0107 250
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0108 320
SF

4407000000-E SP HIGH VISIBILITY PORTABLE SIGNS

0109 50
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0110 2
EA

4415000000-N 1115 FLASHING ARROW BOARD

0111 2
EA

4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE
SIGN

0112 30
DAY

4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0113 190
EA

4432000000-N SP HIGH VISIBILITY DRUMS

0114 18
EA

4434000000-N 1140 SEQUENTIAL FLASHING WARNING
LIGHTS

0115 32
LF

4445000000-E 1145 BARRICADES (TYPE III)

0116 54
LF

4447000000-E SP PEDESTRIAN CHANNELIZING
DEVICES

0117 180
DAY

4455000000-N 1150 FLAGGER

0118 7
EA

4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0119 6
EA

4470000000-N 1160 REMOVE & RESET TEMPORARY
CRASH CUSHION
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County: HAYWOOD

0120 1
EA

4480000000-N 1165 TMA

0121 12,060
LF

4490000000-E 1170 PORTABLE CONCRETE BARRIER
(ANCHORED)

0122 8,400
LF

4505000000-E 1170 REMOVE & RESET PORTABLE
CONCRETE BARRIER (ANCHORED)

0123 Lump Sum4589000000-N SP L.S.GENERIC TRAFFIC CONTROL ITEM
DYNAMIC ZIPPER MERGE SYSTEM
DEPLOYMENT

0124 1
EA

4600000000-N SP GENERIC TRAFFIC CONTROL ITEM
CONNECTED LANE CLOSURE
SYSTEM

0125 1
EA

4600000000-N SP GENERIC TRAFFIC CONTROL ITEM
DYNAMIC ZIPPER MERGE SYSTEM
RELOCATION

0126 9
DAY

4609000000-N SP GENERIC TRAFFIC CONTROL ITEM
DYNAMIC ZIPPER MERGE SYSTEM

0127 950
EA

4650000000-N 1251 TEMPORARY RAISED PAVEMENT
MARKERS

0128 3,510
LF

4685000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0129 24,490
LF

4688000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0130 2,670
LF

4700000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0131 90
LF

4709000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0132 20
EA

4725000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0133 5,460
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0134 1,410
LF

4815000000-E 1205 PAINT PAVEMENT MARKING LINES (6")

0135 110
LF

4825000000-E 1205 PAINT PAVEMENT MARKING LINES
(12")

0136 120
LF

4835000000-E 1205 PAINT PAVEMENT MARKING LINES
(24")

Page 8 of 13ITEMIZED PROPOSAL FOR CONTRACT NO. C204865Jul 03, 2024 12:56 PM



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: HAYWOOD

0137 35,130
LF

4847500000-E SP WORK ZONE PERFORMANCE
PAVEMENT MARKING LINES, 6"

0138 2,960
LF

4847600000-E SP WORK ZONE PERFORMANCE
PAVEMENT MARKING LINES, 12"

0139 4
EA

4900000000-N 1251 PERMANENT RAISED PAVEMENT
MARKERS

0140 350
EA

4905100000-N 1253 NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0141 Lump Sum5255000000-N 1413 L.S.PORTABLE LIGHTING

0142 103
LF

5325800000-E 1510 8" WATER LINE

0143 1,440
LB

5329000000-E 1510 DUCTILE IRON WATER PIPE FITTINGS

0144 4
EA

5546000000-E 1515 8" VALVE

0145 67
LF

5709300000-E 1520 6" FORCE MAIN SEWER

0146 300
LB

5769000000-E 1520 DUCTILE IRON SEWER PIPE FITTINGS

0147 64
LF

5800000000-E 1530 ABANDON 6" UTILITY PIPE

0148 91
LF

5801000000-E 1530 ABANDON 8" UTILITY PIPE

0149 15,520
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0150 700
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0151 7,000
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0152 3,100
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0153 18.6
ACR

6015000000-E 1615 TEMPORARY MULCHING
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0154 1,100
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0155 6.5
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0156 2,300
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0157 650
LF

6029000000-E SP SAFETY FENCE

0158 15,720
CY

6030000000-E 1630 SILT EXCAVATION

0159 45,000
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0160 100
SY

6037000000-E 1629 COIR FIBER MAT

0161 3,260
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0162 200
SY

6043000000-E 1644 LOW PERMEABILITY GEOTEXTILE

0163 110
LF

6045000000-E SP **" TEMPORARY PIPE
(18")

0164 4
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0165 3,260
LB

6071002000-E 1642 FLOCCULANT

0166 1,650
LF

6071012000-E 1642 COIR FIBER WATTLE

0167 1,625
LF

6071030000-E 1640 COIR FIBER BAFFLE

0168 4
EA

6071050000-E 1644 **" SKIMMER
(1-1/2")

0169 2
EA

6071050000-E 1644 **" SKIMMER
(2")

0170 20
ACR

6084000000-E 1660 SEEDING & MULCHING
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0171 10
ACR

6087000000-E 1660 MOWING

0172 300
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0173 1.25
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0174 575
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0175 17.25
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0176 25
LF

6111000000-E SP IMPERVIOUS DIKE

0177 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0178 6
MHR

6114800000-N SP MANUAL LITTER REMOVAL

0179 1
TON

6114900000-E SP LITTER DISPOSAL

0180 150
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0181 4
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0182 0.1
ACR

6123000000-E 1670 REFORESTATION

0183 3,782
LF

7279000000-E 1715 TRACER WIRE

0184 3,782
LF

7301000000-E 1715 DIRECTIONAL DRILL (**********)
(2, 2")

0185 8
EA

7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEAVY
DUTY)

0186 1
EA

7960000000-N SP METAL POLE FOUNDATION REMOVAL

0187 1
EA

7972000000-N SP METAL POLE REMOVAL
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0206 4,492
LF

7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER)
(12)

0207 3,500
LF

7575160000-E 1734 REMOVE EXISTING
COMMUNICATIONS CABLE

0208 1
EA

7980000000-N SP GENERIC SIGNAL ITEM
ICM PORTABLE TRAILER-MOUNTED
CCTV CAMERA

0209 1
EA

7980000000-N SP GENERIC SIGNAL ITEM
PORTABLE TRAILER-MOUNTED CCTV
CAMERA

WALL ITEMS

0188 3,470
SF

8801000000-E SP MSE RETAINING WALL NO ****
(1)

0189 3,560
SF

8801000000-E SP MSE RETAINING WALL NO ****
(2)

STRUCTURE ITEMS

0190 Lump Sum8035000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(254+73.75 -L- RT)

0191 Lump Sum8065000000-N SP L.S.ASBESTOS ASSESSMENT

0192 Lump Sum8121000000-N 412 L.S.UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(254+73.75 -L- RT)

0193 9,618
SF

8147000000-E 420 REINFORCED CONCRETE DECK SLAB

0194 13,732
SF

8161000000-E 420 GROOVING BRIDGE FLOORS

0195 210.7
CY

8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0196 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(254+73.75 -L- LT)

0197 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(254+73.75 -L- RT)

0198 27,534
LB

8217000000-E 425 REINFORCING STEEL (BRIDGE)
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0199 1,076.84
LF

8278000000-E 430 FIB **" PRESTRESSED CONCRETE
GIRDERS
(36")

0200 30
EA

8328200000-E 450 PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 14 X 73)

0201 1,950
LF

8384000000-E 450 HP 14 X 73 STEEL PILES

0202 425.1
LF

8503000000-E 460 CONCRETE BARRIER RAIL

0203 76
SY

8531000000-E 462 4" SLOPE PROTECTION

0204 Lump Sum8657000000-N 430 L.S.ELASTOMERIC BEARINGS

0205 Lump Sum8706000000-N SP L.S.EXPANSION JOINT SEALS

Total Amount Of Bid For Entire Project :1256/Jul03/Q510660.99/D843587404000/E209
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Vendor 1 of 3: WRIGHT BROTHERS CONSTRUCTION
COMPANY INC (3762)

Call Order 005 (Proposal: C204865)

Bid Information
Proposal County: HAYWOOD

Vendor Address: P.O. Box 437
CHARLESTON , TN , 37310

Signature Check: Stephen Daryl Wright

Time Bid Received: July 16, 2024 01:58 PM

Amendment Count: 1

Bid Checksum: D33949291D

Bid Total: $28,324,561.42

Items Total: $28,324,561.42

Time Total: $0.00

Bidding Errors:
None.

Letting of 07/16/2024 NCDOT Detailed Bid Report
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Vendor 1 of 3: WRIGHT BROTHERS CONSTRUCTION
COMPANY INC (3762)

Call Order 005 (Proposal: C204865)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC0710721011

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 07/10/2024 08:38:36 PM

Surety Name: Surety2000

Bond Agency Name: Liberty Mutual Insurance
Company

Letting of 07/16/2024 NCDOT Detailed Bid Report
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Letting: L240716 North Carolina Department of Transportation Contract ID: C204865

07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Inc. Call: 005

DBE Load Information

Letting ID: L240716

Letting Date: 07/16/2024

Call Order: 005

Contract ID: C204865

Project: STATE FUNDEDSTATE FUNDEDSTATE FUNDEDSTATE FUNDED

Bid Total: $28,324,561.42

DBE Goal: 4.00% ($1,132,982.46)

Vendor ID: 3762

Vendor Name: Wright Brothers Construction Company, Inc.

DBE Entered: 4.07% ($1,152,516.60)

Vendor ID DBE Name Is Supplier? City/State Goods/Service Amount

5534 HIGH COUNTRY HYDROSEEDING INC False 276 SWEETWATER 

DRIVE   CANTON, 

NC 28716

SubContractor 115,137.50

15755 GOSALIA CONCRETE CONSTRUCTORS INC False 4607 N 56TH 

STREET   TAMPA, 

FL 33610

SubContractor 1,037,379.10

Errors: No Check: D33949291D
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Letting: L240716 North Carolina Department of Transportation Contract ID: C204865

07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Inc. Call: 005

BondID: SNC0710721011

Surety Registry Agency: Surety2000

Verified?: 1

Surety Agency: Liberty Mutual Insurance Company

Bond Execution Date: 07/10/2024 08:38:36 PM

Errors: No Check: D33949291D

Page 8 Amendment Count: 1



Letting: L240716 North Carolina Department of Transportation Contract ID: C204865

07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Inc. Call: 005

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001

ROADWAY ITEM 

0001 0000100000-N 1.000 LS $1,400,000.0000 $1,400,000.00

MOBILIZATION  

0002 0000400000-N 1.000 LS $100,000.0000 $100,000.00

CONSTRUCTION SURVEYING  

0003 0001000000-E 1 LS $2,215,000.0000 $2,215,000.00

CLEARING & GRUBBING .. ACRE(S)  

0004 0008000000-E 1.000 ACR $6,500.0000 $6,500.00

SUPPLEMENTARY CLEARING & GRUBBING  

0005 0022000000-E 60000.000 CY $17.7000 $1,062,000.00

UNCLASSIFIED EXCAVATION  

0006 0036000000-E 900.000 CY $27.5000 $24,750.00

UNDERCUT EXCAVATION  

0007 0134000000-E 1410.000 CY $27.5000 $38,775.00

DRAINAGE DITCH EXCAVATION  

0008 0156000000-E 8200.000 SY $25.0000 $205,000.00

REMOVAL OF EXISTING ASPHALT PAVEMENT  

0009 0195000000-E 800.000 CY $55.0000 $44,000.00

SELECT GRANULAR MATERIAL  

0010 0196000000-E 1000.000 SY $4.7500 $4,750.00

GEOTEXTILE FOR SOIL STABILIZATION  

0011 0199000000-E 4000.000 SF $72.7500 $291,000.00

TEMPORARY SHORING  

0012 0248000000-N 1.000 LS $142,500.0000 $142,500.00

GENERIC GRADING ITEM TYPE 2 BRIDGE APPROACH FILL, STA 254+73.75 -L- LT 

0013 0248000000-N 1.000 LS $130,000.0000 $130,000.00

GENERIC GRADING ITEM TYPE 2 BRIDGE APPROACH FILL, STA 254+73.75 -L- RT 

0014 0318000000-E 290.000 TON $60.0000 $17,400.00

FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES  

0015 0321000000-E 970.000 SY $6.0000 $5,820.00

FOUNDATION CONDITIONING GEOTEXTILE  

0016 0343000000-E 812.000 LF $108.0000 $87,696.00

15" SIDE DRAIN PIPE  

0017 0344000000-E 96.000 LF $115.0000 $11,040.00

18" SIDE DRAIN PIPE  

0018 0345000000-E 68.000 LF $134.0000 $9,112.00

24" SIDE DRAIN PIPE  

0019 0348000000-E 16.000 EA $825.0000 $13,200.00

**" SIDE DRAIN PIPE ELBOWS (15") 

0020 0348000000-E 2.000 EA $855.0000 $1,710.00

**" SIDE DRAIN PIPE ELBOWS (18") 

0021 0348000000-E 2.000 EA $925.0000 $1,850.00

**" SIDE DRAIN PIPE ELBOWS (24") 

0022 0378000000-E 140.000 LF $177.0000 $24,780.00

24" RC PIPE CULVERTS, CLASS III  

0023 0448200000-E 1364.000 LF $92.0000 $125,488.00

15" RC PIPE CULVERTS, CLASS IV  

Errors: No Check: D33949291D
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Letting: L240716 North Carolina Department of Transportation Contract ID: C204865

07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Inc. Call: 005

0024 0448300000-E 56.000 LF $145.0000 $8,120.00

18" RC PIPE CULVERTS, CLASS IV  

0025 0576000000-E 12.000 LF $775.0000 $9,300.00

**" CS PIPE CULVERTS, *****" THICK (60", 0.109") 

0026 0576000000-E 4.000 LF $2,600.0000 $10,400.00

**" CS PIPE CULVERTS, *****" THICK (72", 0.138") 

0027 0973100000-E 156.000 LF $755.0000 $117,780.00

**" WELDED STEEL PIPE, ****" THICK, GRADE B IN SOIL (15", 0.250") 

0028 0973300000-E 156.000 LF $1,295.0000 $202,020.00

**" WELDED STEEL PIPE, ****" THICK, GRADE B NOT IN SOIL (15", 0.250") 

0029 0995000000-E 471.000 LF $34.3000 $16,155.30

PIPE REMOVAL  

0030 1011000000-N 1.000 LS $200,000.0000 $200,000.00

FINE GRADING  

0031 1077000000-E 8.000 TON $124.0000 $992.00

#57 STONE  

0032 1099500000-E 200.000 CY $17.7000 $3,540.00

SHALLOW UNDERCUT  

0033 1099700000-E 400.000 TON $52.0000 $20,800.00

CLASS IV SUBGRADE STABILIZATION  

0034 1112000000-E 600.000 SY $5.2500 $3,150.00

GEOTEXTILE FOR SUBGRADE STABILIZATION  

0035 1121000000-E 5400.000 TON $52.0000 $280,800.00

AGGREGATE BASE COURSE  

0036 1220000000-E 100.000 TON $72.0000 $7,200.00

INCIDENTAL STONE BASE  

0037 1231000000-E 3500.000 CY $0.0100 $35.00

SHOULDER BORROW  

0038 1297000000-E 8000.000 SY $7.6500 $61,200.00

MILLING ASPHALT PAVEMENT, ***" DEPTH (1-1/2") 

0039 1297000000-E 29500.000 SY $7.9000 $233,050.00

MILLING ASPHALT PAVEMENT, ***" DEPTH (2-1/4") 

0040 1330000000-E 2500.000 SY $23.8000 $59,500.00

INCIDENTAL MILLING  

0041 1491000000-E 26500.000 TON $176.0000 $4,664,000.00

ASPHALT CONC BASE COURSE, TYPE B25.0C  

0042 1503000000-E 10900.000 TON $199.0000 $2,169,100.00

ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C  

0043 1523000000-E 1400.000 TON $213.0000 $298,200.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5C  

0044 1524200000-E 9300.000 TON $227.0000 $2,111,100.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5D  

0045 1575000000-E 1800.000 TON $900.0000 $1,620,000.00

ASPHALT BINDER FOR PLANT MIX  

0046 1577000000-E 600.000 TON $1,100.0000 $660,000.00

POLYMER MODIFIED ASPHALT BINDER FOR PLANT MIX  

0047 1662000000-E 1100.000 TON $351.0000 $386,100.00

OPEN-GRADED ASPHALT FRICTION COURSE, TYPE FC-1 MODIFIED  

0048 1840000000-E 17200.000 LF $0.7000 $12,040.00
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MILLED RUMBLE STRIPS (ASPHALT CONCRETE)  

0049 2022000000-E 89.600 CY $20.4000 $1,827.84

SUBDRAIN EXCAVATION  

0050 2026000000-E 400.000 SY $5.4500 $2,180.00

GEOTEXTILE FOR SUBSURFACE DRAINS  

0051 2036000000-E 67.200 CY $119.0000 $7,996.80

SUBDRAIN COARSE AGGREGATE  

0052 2044000000-E 400.000 LF $15.2000 $6,080.00

6" PERFORATED SUBDRAIN PIPE  

0053 2070000000-N 1.000 EA $910.0000 $910.00

SUBDRAIN PIPE OUTLET  

0054 2077000000-E 6.000 LF $77.7500 $466.50

6" OUTLET PIPE  

0055 2220000000-E 13.400 CY $3,800.0000 $50,920.00

REINFORCED ENDWALLS  

0056 2275000000-E 17.000 CY $710.0000 $12,070.00

FLOWABLE FILL  

0057 2286000000-N 51.000 EA $4,900.0000 $249,900.00

MASONRY DRAINAGE STRUCTURES  

0058 2297000000-E 11.800 CY $4,100.0000 $48,380.00

MASONRY DRAINAGE STRUCTURES  

0059 2308000000-E 23.400 LF $520.0000 $12,168.00

MASONRY DRAINAGE STRUCTURES  

0060 2365000000-N 7.000 EA $1,600.0000 $11,200.00

FRAME WITH TWO GRATES, STD 840.22  

0061 2374000000-N 1.000 EA $1,700.0000 $1,700.00

FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (E) 

0062 2374000000-N 3.000 EA $1,700.0000 $5,100.00

FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (F) 

0063 2374000000-N 1.000 EA $1,700.0000 $1,700.00

FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (G) 

0064 2396000000-N 2.000 EA $1,300.0000 $2,600.00

FRAME WITH COVER, STD 840.54  

0065 2407000000-N 33.000 EA $4,400.0000 $145,200.00

STEEL FRAME WITH TWO GRATES, STD 840.37  

0066 2549000000-E 1300.000 LF $41.3000 $53,690.00

2'-6" CONCRETE CURB & GUTTER  

0067 2556000000-E 1500.000 LF $59.7500 $89,625.00

SHOULDER BERM GUTTER  

0068 2577000000-E 250.000 LF $67.2500 $16,812.50

CONCRETE EXPRESSWAY GUTTER  

0069 2591000000-E 620.000 SY $72.2500 $44,795.00

4" CONCRETE SIDEWALK  

0070 2605000000-N 6.000 EA $4,000.0000 $24,000.00

CONCRETE CURB RAMPS  

0071 2710000000-N 4.000 EA $13,100.0000 $52,400.00

CONCRETE BARRIER TRANSITION SECTION  

0072 2717000000-E 3350.000 LF $316.0000 $1,058,600.00

VARIABLE HEIGHT CONCRETE BARRIER, TYPE ************ (SINGLE SLOPE, 2'-7" MAX 
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BIFURCATION) 

0073 2724000000-E 300.000 LF $190.0000 $57,000.00

PRECAST REINFORCED CONCRETE BARRIER, SINGLE FACED  

0074 2938000000-N 2.000 EA $2,900.0000 $5,800.00

CONVERT EXISTING DROP INLET TO JUNCTION BOX WITH MANHOLE  

0075 3030000000-E 4500.000 LF $25.5000 $114,750.00

STEEL BEAM GUARDRAIL  

0076 3045000000-E 275.000 LF $26.5000 $7,287.50

STEEL BEAM GUARDRAIL, SHOP CURVED  

0077 3150000000-N 10.000 EA $12.0000 $120.00

ADDITIONAL GUARDRAIL POSTS  

0078 3210000000-N 8.000 EA $1,000.0000 $8,000.00

GUARDRAIL END UNITS, TYPE CAT-1  

0079 3287000000-N 8.000 EA $3,650.0000 $29,200.00

GUARDRAIL END UNITS, TYPE TL-3  

0080 3317000000-N 10.000 EA $2,800.0000 $28,000.00

GUARDRAIL ANCHOR UNITS, TYPE B-77  

0081 3360000000-E 5000.000 LF $1.1000 $5,500.00

REMOVE EXISTING GUARDRAIL  

0082 3380000000-E 25.000 LF $13.5000 $337.50

TEMPORARY STEEL BEAM GUARDRAIL  

0083 3387000000-N 2.000 EA $2,000.0000 $4,000.00

TEMPORARY GUARDRAIL ANCHOR UNITS, TYPE ********* (B-77) 

0084 3503000000-E 700.000 LF $5.6000 $3,920.00

WOVEN WIRE FENCE, 47" FABRIC  

0085 3509000000-E 40.000 EA $51.0000 $2,040.00

4" TIMBER FENCE POSTS, 7'-6" LONG  

0086 3515000000-E 40.000 EA $54.0000 $2,160.00

5" TIMBER FENCE POSTS, 8'-0" LONG  

0087 3628000000-E 300.000 TON $78.0000 $23,400.00

RIP RAP, CLASS I  

0088 3635000000-E 700.000 TON $81.0000 $56,700.00

RIP RAP, CLASS II  

0089 3649000000-E 200.000 TON $74.0000 $14,800.00

RIP RAP, CLASS B  

0090 3656000000-E 3200.000 SY $4.8000 $15,360.00

GEOTEXTILE FOR DRAINAGE  

0091 4048000000-E 4.000 CY $1,000.0000 $4,000.00

REINFORCED CONCRETE SIGN FOUNDATIONS  

0092 4054000000-E 1.000 CY $10.0000 $10.00

PLAIN CONCRETE SIGN FOUNDATIONS  

0093 4060000000-E 3184.000 LB $9.0000 $28,656.00

SUPPORTS, BREAKAWAY STEEL BEAM  

0094 4066000000-E 1534.000 LB $6.9000 $10,584.60

SUPPORTS, SIMPLE STEEL BEAM  

0095 4072000000-E 1000.000 LF $11.5000 $11,500.00

SUPPORTS, 3-LB STEEL U-CHANNEL  

0096 4096000000-N 5.000 EA $200.0000 $1,000.00

SIGN ERECTION, TYPE D  
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0097 4102000000-N 24.000 EA $97.0000 $2,328.00

SIGN ERECTION, TYPE E  

0098 4108000000-N 11.000 EA $200.0000 $2,200.00

SIGN ERECTION, TYPE F  

0099 4110000000-N 7.000 EA $1,100.0000 $7,700.00

SIGN ERECTION, TYPE *** (GROUND MOUNTED) (A) 

0100 4110000000-N 4.000 EA $500.0000 $2,000.00

SIGN ERECTION, TYPE *** (GROUND MOUNTED) (B) 

0101 4114000000-N 4.000 EA $97.0000 $388.00

SIGN ERECTION, MILEMARKERS  

0102 4116100000-N 2.000 EA $1,350.0000 $2,700.00

SIGN ERECTION, RELOCATE TYPE **** (GROUND MOUNTED) (A) 

0103 4138000000-N 4.000 EA $675.0000 $2,700.00

DISPOSAL OF SUPPORT, STEEL BEAM  

0104 4152000000-N 4.000 EA $675.0000 $2,700.00

DISPOSAL OF SIGN SYSTEM, STEEL BEAM  

0105 4155000000-N 36.000 EA $2.0000 $72.00

DISPOSAL OF SIGN SYSTEM, U-CHANNEL  

0106 4402000000-E 750.000 SF $11.2500 $8,437.50

HIGH VISIBILITY STATIONARY SIGNS  

0107 4405000000-E 250.000 SF $27.0000 $6,750.00

WORK ZONE SIGNS (PORTABLE)  

0108 4407000000-E 320.000 SF $32.0000 $10,240.00

HIGH VISIBILITY PORTABLE SIGNS  

0109 4410000000-E 50.000 SF $10.6000 $530.00

WORK ZONE SIGNS (BARRICADE MOUNTED)  

0110 4415000000-N 2.000 EA $2,600.0000 $5,200.00

FLASHING ARROW BOARD  

0111 4420000000-N 2.000 EA $9,900.0000 $19,800.00

PORTABLE CHANGEABLE MESSAGE SIGN  

0112 4422000000-N 30.000 DAY $54.0000 $1,620.00

PORTABLE CHANGEABLE MESSAGE SIGN (SHORT TERM)  

0113 4432000000-N 190.000 EA $85.0000 $16,150.00

HIGH VISIBILITY DRUMS  

0114 4434000000-N 18.000 EA $180.0000 $3,240.00

SEQUENTIAL FLASHING WARNING LIGHTS  

0115 4445000000-E 32.000 LF $30.0000 $960.00

BARRICADES (TYPE III)  

0116 4447000000-E 54.000 LF $75.0000 $4,050.00

PEDESTRIAN CHANNELIZING DEVICES  

0117 4455000000-N 180.000 DAY $550.0000 $99,000.00

FLAGGER  

0118 4465000000-N 7.000 EA $13,525.0000 $94,675.00

TEMPORARY CRASH CUSHIONS  

0119 4470000000-N 6.000 EA $3,900.0000 $23,400.00

REMOVE & RESET TEMPORARY CRASH CUSHION  

0120 4480000000-N 1.000 EA $110,000.0000 $110,000.00

TMA  

0121 4490000000-E 12060.000 LF $63.0000 $759,780.00
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PORTABLE CONCRETE BARRIER (ANCHORED)  

0122 4505000000-E 8400.000 LF $19.8500 $166,740.00

REMOVE & RESET PORTABLE CONCRETE BARRIER (ANCHORED)  

0123 4589000000-N 1.000 LS $10,500.0000 $10,500.00

GENERIC TRAFFIC CONTROL ITEM DYNAMIC ZIPPER MERGE SYSTEM DEPLOYMENT 

0124 4600000000-N 1.000 EA $3,100.0000 $3,100.00

GENERIC TRAFFIC CONTROL ITEM CONNECTED LANE CLOSURE SYSTEM 

0125 4600000000-N 1.000 EA $3,400.0000 $3,400.00

GENERIC TRAFFIC CONTROL ITEM DYNAMIC ZIPPER MERGE SYSTEM RELOCATION 

0126 4609000000-N 9.000 DAY $2,300.0000 $20,700.00

GENERIC TRAFFIC CONTROL ITEM DYNAMIC ZIPPER MERGE SYSTEM 

0127 4650000000-N 950.000 EA $15.6500 $14,867.50

TEMPORARY RAISED PAVEMENT MARKERS  

0128 4685000000-E 3510.000 LF $1.9500 $6,844.50

THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)  

0129 4688000000-E 24490.000 LF $2.1500 $52,653.50

THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)  

0130 4700000000-E 2670.000 LF $7.3000 $19,491.00

THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)  

0131 4709000000-E 90.000 LF $18.2000 $1,638.00

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90 MILS)  

0132 4725000000-E 20.000 EA $305.0000 $6,100.00

THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)  

0133 4810000000-E 5460.000 LF $0.8000 $4,368.00

PAINT PAVEMENT MARKING LINES (4")  

0134 4815000000-E 1410.000 LF $0.9500 $1,339.50

PAINT PAVEMENT MARKING LINES (6")  

0135 4825000000-E 110.000 LF $3.6000 $396.00

PAINT PAVEMENT MARKING LINES (12")  

0136 4835000000-E 120.000 LF $6.4000 $768.00

PAINT PAVEMENT MARKING LINES (24")  

0137 4847500000-E 35130.000 LF $1.1000 $38,643.00

WORK ZONE PERFORMANCE PAVEMENT MARKING LINES, 6"  

0138 4847600000-E 2960.000 LF $3.6000 $10,656.00

WORK ZONE PERFORMANCE PAVEMENT MARKING LINES, 12"  

0139 4900000000-N 4.000 EA $22.2500 $89.00

PERMANENT RAISED PAVEMENT MARKERS  

0140 4905100000-N 350.000 EA $54.0000 $18,900.00

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER  

0141 5255000000-N 1.000 LS $85,000.0000 $85,000.00

PORTABLE LIGHTING  

0142 5325800000-E 103.000 LF $330.0000 $33,990.00

8" WATER LINE  

0143 5329000000-E 1440.000 LB $17.7500 $25,560.00

DUCTILE IRON WATER PIPE FITTINGS  

0144 5546000000-E 4.000 EA $4,550.0000 $18,200.00

8" VALVE  

0145 5709300000-E 67.000 LF $285.0000 $19,095.00

6" FORCE MAIN SEWER  
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0146 5769000000-E 300.000 LB $17.7500 $5,325.00

DUCTILE IRON SEWER PIPE FITTINGS  

0147 5800000000-E 64.000 LF $28.5000 $1,824.00

ABANDON 6" UTILITY PIPE  

0148 5801000000-E 91.000 LF $28.5000 $2,593.50

ABANDON 8" UTILITY PIPE  

0149 6000000000-E 15520.000 LF $3.3500 $51,992.00

TEMPORARY SILT FENCE  

0150 6006000000-E 700.000 TON $68.0000 $47,600.00

STONE FOR EROSION CONTROL, CLASS A  

0151 6009000000-E 7000.000 TON $55.0000 $385,000.00

STONE FOR EROSION CONTROL, CLASS B  

0152 6012000000-E 3100.000 TON $53.0000 $164,300.00

SEDIMENT CONTROL STONE  

0153 6015000000-E 18.600 ACR $1,700.0000 $31,620.00

TEMPORARY MULCHING  

0154 6018000000-E 1100.000 LB $3.3500 $3,685.00

SEED FOR TEMPORARY SEEDING  

0155 6021000000-E 6.500 TON $1,100.0000 $7,150.00

FERTILIZER FOR TEMPORARY SEEDING  

0156 6024000000-E 2300.000 LF $28.0000 $64,400.00

TEMPORARY SLOPE DRAINS  

0157 6029000000-E 650.000 LF $3.3500 $2,177.50

SAFETY FENCE  

0158 6030000000-E 15720.000 CY $0.0100 $157.20

SILT EXCAVATION  

0159 6036000000-E 45000.000 SY $1.7000 $76,500.00

MATTING FOR EROSION CONTROL  

0160 6037000000-E 100.000 SY $6.7000 $670.00

COIR FIBER MAT  

0161 6042000000-E 3260.000 LF $10.0000 $32,600.00

1/4" HARDWARE CLOTH  

0162 6043000000-E 200.000 SY $5.6000 $1,120.00

LOW PERMEABILITY GEOTEXTILE  

0163 6045000000-E 110.000 LF $90.0000 $9,900.00

**" TEMPORARY PIPE (18") 

0164 6070000000-N 4.000 EA $1,200.0000 $4,800.00

SPECIAL STILLING BASINS  

0165 6071002000-E 3260.000 LB $13.0000 $42,380.00

FLOCCULANT  

0166 6071012000-E 1650.000 LF $11.2000 $18,480.00

COIR FIBER WATTLE  

0167 6071030000-E 1625.000 LF $8.4000 $13,650.00

COIR FIBER BAFFLE  

0168 6071050000-E 4.000 EA $6,100.0000 $24,400.00

**" SKIMMER (1-1/2") 

0169 6071050000-E 2.000 EA $9,000.0000 $18,000.00

**" SKIMMER (2") 

0170 6084000000-E 20.000 ACR $3,100.0000 $62,000.00
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SEEDING & MULCHING  

0171 6087000000-E 10.000 ACR $112.0000 $1,120.00

MOWING  

0172 6090000000-E 300.000 LB $4.5000 $1,350.00

SEED FOR REPAIR SEEDING  

0173 6093000000-E 1.250 TON $1,100.0000 $1,375.00

FERTILIZER FOR REPAIR SEEDING  

0174 6096000000-E 575.000 LB $4.5000 $2,587.50

SEED FOR SUPPLEMENTAL SEEDING  

0175 6108000000-E 17.250 TON $1,100.0000 $18,975.00

FERTILIZER TOPDRESSING  

0176 6111000000-E 25.000 LF $100.0000 $2,500.00

IMPERVIOUS DIKE  

0177 6114500000-N 10.000 MHR $90.0000 $900.00

SPECIALIZED HAND MOWING  

0178 6114800000-N 6.000 MHR $85.0000 $510.00

MANUAL LITTER REMOVAL  

0179 6114900000-E 1.000 TON $225.0000 $225.00

LITTER DISPOSAL  

0180 6117000000-N 150.000 EA $110.0000 $16,500.00

RESPONSE FOR EROSION CONTROL  

0181 6117500000-N 4.000 EA $2,000.0000 $8,000.00

CONCRETE WASHOUT STRUCTURE  

0182 6123000000-E 0.100 ACR $5,600.0000 $560.00

REFORESTATION  

0183 7279000000-E 3782.000 LF $2.2500 $8,509.50

TRACER WIRE  

0184 7301000000-E 3782.000 LF $56.7500 $214,628.50

DIRECTIONAL DRILL (**********) (2, 2") 

0185 7348000000-N 8.000 EA $1,700.0000 $13,600.00

JUNCTION BOX (OVER-SIZED, HEAVY DUTY)  

0186 7960000000-N 1.000 EA $5,675.0000 $5,675.00

METAL POLE FOUNDATION REMOVAL  

0187 7972000000-N 1.000 EA $3,275.0000 $3,275.00

METAL POLE REMOVAL  

0206 7516000000-E 4492.000 LF $5.7000 $25,604.40

COMMUNICATIONS CABLE (** FIBER) (12) 

0207 7575160000-E 3500.000 LF $1.7000 $5,950.00

REMOVE EXISTING COMMUNICATIONS CABLE  

0208 7980000000-N 1.000 EA $112,500.0000 $112,500.00

GENERIC SIGNAL ITEM ICM PORTABLE TRAILER-MOUNTED CCTV CAMERA 

0209 7980000000-N 1.000 EA $112,500.0000 $112,500.00

GENERIC SIGNAL ITEM PORTABLE TRAILER-MOUNTED CCTV CAMERA 

Section 0001 Total $24,830,229.14

Section 0003

WALL ITEMS 
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0188 8801000000-E 3470.000 SF $148.0000 $513,560.00

MSE RETAINING WALL NO **** (1) 

0189 8801000000-E 3560.000 SF $154.0000 $548,240.00

MSE RETAINING WALL NO **** (2) 

Section 0003 Total $1,061,800.00

Section 0004

STRUCTURE ITEMS 

0190 8035000000-N 1.000 LS $250,000.0000 $250,000.00

REMOVAL OF EXISTING STRUCTURE AT STATION ************ (254+73.75 -L- RT) 

0191 8065000000-N 1.000 LS $1,300.0000 $1,300.00

ASBESTOS ASSESSMENT  

0192 8121000000-N 1.000 LS $2,700.0000 $2,700.00

UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ******** (254+73.75 -L- RT) 

0193 8147000000-E 9618.000 SF $63.5000 $610,743.00

REINFORCED CONCRETE DECK SLAB  

0194 8161000000-E 13732.000 SF $0.7500 $10,299.00

GROOVING BRIDGE FLOORS  

0195 8182000000-E 210.700 CY $1,400.0000 $294,980.00

CLASS A CONCRETE (BRIDGE)  

0196 8210000000-N 1.000 LS $100,000.0000 $100,000.00

BRIDGE APPROACH SLABS, STATION ************ (254+73.75 -L- LT) 

0197 8210000000-N 1.000 LS $100,000.0000 $100,000.00

BRIDGE APPROACH SLABS, STATION ************ (254+73.75 -L- RT) 

0198 8217000000-E 27534.000 LB $1.8000 $49,561.20

REINFORCING STEEL (BRIDGE)  

0199 8278000000-E 1076.840 LF $437.0000 $470,579.08

FIB **" PRESTRESSED CONCRETE GIRDERS (36") 

0200 8328200000-E 30.000 EA $980.0000 $29,400.00

PILE DRIVING EQUIPMENT SETUP FOR *** STEEL PILES (HP 14 X 73) 

0201 8384000000-E 1950.000 LF $105.0000 $204,750.00

HP 14 X 73 STEEL PILES  

0202 8503000000-E 425.100 LF $200.0000 $85,020.00

CONCRETE BARRIER RAIL  

0203 8531000000-E 76.000 SY $200.0000 $15,200.00

4" SLOPE PROTECTION  

0204 8657000000-N 1.000 LS $18,000.0000 $18,000.00

ELASTOMERIC BEARINGS  

0205 8706000000-N 1.000 LS $190,000.0000 $190,000.00

EXPANSION JOINT SEALS  

Section 0004 Total $2,432,532.28

Item Total $28,324,561.42
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ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

==============================================================================

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under 

penalty of perjury under the laws of the United States that neither he, nor 

any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the 

prequalified bidder has not been convicted of violating N.C.G.S. §133-24 

within the last three years, and that the prequalified bidder intends to do 

the work with his own bonafide employees or subcontractors and will not bid 

for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the 

Contractor is attesting his status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance 

by, any State Employee of any gift from anyone with a contract with the State, 

or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its 

employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the 

Department if at any time the bidder learns that his certification was 

erroneous when he submitted his debarment certification or explanation that is 

file with the Department, or has become erroneous because of changed 

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 
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covered transaction, participant, person, primary covered transaction, 

principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this 

certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not 

knowingly enter into any lower tier covered transaction with a person who is 

debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by 

submitting this form he will include the Federal- Aid Provision titled 

Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all 

lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a 

lower tier covered transaction that he is not debarred, suspended, ineligible, 

or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous. The bidder may decide the method and frequency by 

which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the 

certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a 

prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate 

any contract if the bidder knowingly enters into a lower tier covered 

transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to 

other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, 

that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 

department or agency;

b. Have not within a three-year period preceding this proposal been convicted 

of or had a civil judgment rendered against them for commission of fraud or a 

criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or 
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commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged 

by a governmental entity (Federal, State or local) with commission of any of 

the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status 

changes and will show in his bid proposal an explanation for the change in 

status.

If the prequalified bidder cannot certify that he is not debarred, he shall 

provide an explanation with this submittal. An explanation will not 

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in 

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

==============================================================================
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Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using 

the award limits on multiple projects? Yes No

A bidder who desires to bid on more than one project on which bids are to be 

opened on the same date, and who also desires to avoid receiving an award of 

more projects than he is equipped to handle, may bid on any number of projects 

but may limit the total amount of work awarded to him on selected projects by 

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid 

for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, 

the total value of which is more than the above stipulated award limits, the 

Board of Transportation will award me (us) projects from among those indicated 
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that have a total value not to exceed the award limit and will result in the 

lowest total bids to the Department of Transportation.
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Page 15 Amendment Count: 1



Letting: L240716 North Carolina Department of Transportation Contract ID: C204865

07/16/2024 02:00:00 PM 3762 - Wright Brothers Construction Company, Inc. Call: 005

DBE List Summary

Project: STATE FUNDED Bidder ID: 3762

Bid Total: 28,324,561.42 Business Name: Wright Brothers Construction 

Company, Inc.

Goal: 4.00% (1,132,982.46)

Total Entered: 4.07% (1,152,516.60)

ID Name Is Supplier? Item Count Amount Is Complete?

5534 HIGH COUNTRY HYDROSEEDING INC False 11 115,137.50 True

15755 GOSALIA CONCRETE CONSTRUCTORS INC False 3 1,037,379.10 True
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Name: HIGH COUNTRY HYDROSEEDING INC ID: 5534

Address: 276 SWEETWATER DRIVE   CANTON, NC 28716

Used As: SubContractor DBE Items Total:$115,137.50

Items for HIGH COUNTRY HYDROSEEDING INC

0001

ROADWAY ITEM 

0153 6015000000-E 0 ACR $1,500.0000 $0.00

TEMPORARY MULCHING  

0154 6018000000-E 1100.000 LB $3.0000 $3,300.00

SEED FOR TEMPORARY SEEDING  

0155 6021000000-E 6.500 TON $1,000.0000 $6,500.00

FERTILIZER FOR TEMPORARY SEEDING  

0157 6029000000-E 650.000 LF $3.0000 $1,950.00

SAFETY FENCE  

0159 6036000000-E 45000.000 SY $1.5000 $67,500.00

MATTING FOR EROSION CONTROL  

0160 6037000000-E 100.000 SY $6.0000 $600.00

COIR FIBER MAT  

0162 6043000000-E 200.000 SY $5.0000 $1,000.00

LOW PERMEABILITY GEOTEXTILE  

0166 6071012000-E 1650.000 LF $10.0000 $16,500.00

COIR FIBER WATTLE  

0167 6071030000-E 1625.000 LF $7.5000 $12,187.50

COIR FIBER BAFFLE  

0168 6071050000-E 4.000 EA $900.0000 $3,600.00

**" SKIMMER (1-1/2") 

0169 6071050000-E 2.000 EA $1,000.0000 $2,000.00

**" SKIMMER (2") 

Section 0001 Total $115,137.50

Item Total $115,137.50
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Name: GOSALIA CONCRETE CONSTRUCTORS INC ID: 15755

Address: 4607 N 56TH STREET   TAMPA, FL 33610

Used As: SubContractor DBE Items Total:$1,037,379.10

Items for GOSALIA CONCRETE CONSTRUCTORS INC

0001

ROADWAY ITEM 

0071 2710000000-N 4.000 EA $11,535.0000 $46,140.00

CONCRETE BARRIER TRANSITION SECTION  

0072 2717000000-E 3350.000 LF $278.0000 $931,300.00

VARIABLE HEIGHT CONCRETE BARRIER, TYPE ************ (SINGLE SLOPE, 2'-7" MAX 

BIFURCATION) 

Section 0001 Total $977,440.00

0004

STRUCTURE ITEMS 

0202 8503000000-E 425.100 LF $141.0000 $59,939.10

CONCRETE BARRIER RAIL  

Section 0004 Total $59,939.10

Item Total $1,037,379.10
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 1 amendment files

1 07/03/2024 ADD ITEMS

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________
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Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will 

result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for 

the asphalt items included on the form. The contractor will not be permitted 

to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. ☐ Verify
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  #
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Unit Bid
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ROADWAY ITEM

0001 LUMP SUM0000100000-N 800 1,400,000.00 1,400,000.00MOBILIZATION

0002 LUMP SUM0000400000-N 801 100,000.00 100,000.00CONSTRUCTION SURVEYING

0003 LUMP SUM
LS

0001000000-E 200 2,215,000.00 2,215,000.00CLEARING & GRUBBING .. ACRE(S)

0004 1
ACR

0008000000-E 200 6,500.00 6,500.00SUPPLEMENTARY CLEARING &
GRUBBING

0005 60,000
CY

0022000000-E 225 17.70 1,062,000.00UNCLASSIFIED EXCAVATION

0006 900
CY

0036000000-E 225 27.50 24,750.00UNDERCUT EXCAVATION

0007 1,410
CY

0134000000-E 240 27.50 38,775.00DRAINAGE DITCH EXCAVATION

0008 8,200
SY

0156000000-E 250 25.00 205,000.00REMOVAL OF EXISTING ASPHALT
PAVEMENT

0009 800
CY

0195000000-E 265 55.00 44,000.00SELECT GRANULAR MATERIAL

0010 1,000
SY

0196000000-E 270 4.75 4,750.00GEOTEXTILE FOR SOIL
STABILIZATION

0011 4,000
SF

0199000000-E SP 72.75 291,000.00TEMPORARY SHORING

0012 LUMP SUM0248000000-N SP 142,500.00 142,500.00GENERIC GRADING ITEM
TYPE 2 BRIDGE APPROACH FILL, STA
254+73.75 -L- LT

0013 LUMP SUM0248000000-N SP 130,000.00 130,000.00GENERIC GRADING ITEM
TYPE 2 BRIDGE APPROACH FILL, STA
254+73.75 -L- RT

0014 290
TON

0318000000-E 300 60.00 17,400.00FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0015 970
SY

0321000000-E 300 6.00 5,820.00FOUNDATION CONDITIONING
GEOTEXTILE

0016 812
LF

0343000000-E 310 108.00 87,696.0015" SIDE DRAIN PIPE

0017 96
LF

0344000000-E 310 115.00 11,040.0018" SIDE DRAIN PIPE

0018 68
LF

0345000000-E 310 134.00 9,112.0024" SIDE DRAIN PIPE

0019 16
EA

0348000000-E 310 825.00 13,200.00**" SIDE DRAIN PIPE ELBOWS
(15")

0020 2
EA

0348000000-E 310 855.00 1,710.00**" SIDE DRAIN PIPE ELBOWS
(18")

0021 2
EA

0348000000-E 310 925.00 1,850.00**" SIDE DRAIN PIPE ELBOWS
(24")
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0022 140
LF

0378000000-E 310 177.00 24,780.0024" RC PIPE CULVERTS, CLASS III

0023 1,364
LF

0448200000-E 310 92.00 125,488.0015" RC PIPE CULVERTS, CLASS IV

0024 56
LF

0448300000-E 310 145.00 8,120.0018" RC PIPE CULVERTS, CLASS IV

0025 12
LF

0576000000-E 310 775.00 9,300.00**" CS PIPE CULVERTS, *****" THICK
(60", 0.109")

0026 4
LF

0576000000-E 310 2,600.00 10,400.00**" CS PIPE CULVERTS, *****" THICK
(72", 0.138")

0027 156
LF

0973100000-E 330 755.00 117,780.00**" WELDED STEEL PIPE, ****" THICK,
GRADE B IN SOIL
(15", 0.250")

0028 156
LF

0973300000-E 330 1,295.00 202,020.00**" WELDED STEEL PIPE, ****" THICK,
GRADE B NOT IN SOIL
(15", 0.250")

0029 471
LF

0995000000-E 340 34.30 16,155.30PIPE REMOVAL

0030 LUMP SUM1011000000-N 500 200,000.00 200,000.00FINE GRADING

0031 8
TON

1077000000-E SP 124.00 992.00#57 STONE

0032 200
CY

1099500000-E 505 17.70 3,540.00SHALLOW UNDERCUT

0033 400
TON

1099700000-E 505 52.00 20,800.00CLASS IV SUBGRADE STABILIZATION

0034 600
SY

1112000000-E 505 5.25 3,150.00GEOTEXTILE FOR SUBGRADE
STABILIZATION

0035 5,400
TON

1121000000-E 520 52.00 280,800.00AGGREGATE BASE COURSE

0036 100
TON

1220000000-E 545 72.00 7,200.00INCIDENTAL STONE BASE

0037 3,500
CY

1231000000-E 560 0.01 35.00SHOULDER BORROW

0038 8,000
SY

1297000000-E 607 7.65 61,200.00MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0039 29,500
SY

1297000000-E 607 7.90 233,050.00MILLING ASPHALT PAVEMENT, ***"
DEPTH
(2-1/4")

0040 2,500
SY

1330000000-E 607 23.80 59,500.00INCIDENTAL MILLING

0041 26,500
TON

1491000000-E 610 176.00 4,664,000.00ASPHALT CONC BASE COURSE, TYPE
B25.0C

0042 10,900
TON

1503000000-E 610 199.00 2,169,100.00ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C
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0043 1,400
TON

1523000000-E 610 213.00 298,200.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0044 9,300
TON

1524200000-E 610 227.00 2,111,100.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5D

0045 1,800
TON

1575000000-E 620 900.00 1,620,000.00ASPHALT BINDER FOR PLANT MIX

0046 600
TON

1577000000-E 620 1,100.00 660,000.00POLYMER MODIFIED ASPHALT
BINDER FOR PLANT MIX

0047 1,100
TON

1662000000-E 650 351.00 386,100.00OPEN-GRADED ASPHALT FRICTION
COURSE, TYPE FC-1 MODIFIED

0048 17,200
LF

1840000000-E 665 0.70 12,040.00MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0049 89.6
CY

2022000000-E 815 20.40 1,827.84SUBDRAIN EXCAVATION

0050 400
SY

2026000000-E 815 5.45 2,180.00GEOTEXTILE FOR SUBSURFACE
DRAINS

0051 67.2
CY

2036000000-E 815 119.00 7,996.80SUBDRAIN COARSE AGGREGATE

0052 400
LF

2044000000-E 815 15.20 6,080.006" PERFORATED SUBDRAIN PIPE

0053 1
EA

2070000000-N 815 910.00 910.00SUBDRAIN PIPE OUTLET

0054 6
LF

2077000000-E 815 77.75 466.506" OUTLET PIPE

0055 13.4
CY

2220000000-E 838 3,800.00 50,920.00REINFORCED ENDWALLS

0056 17
CY

2275000000-E SP 710.00 12,070.00FLOWABLE FILL

0057 51
EA

2286000000-N 840 4,900.00 249,900.00MASONRY DRAINAGE STRUCTURES

0058 11.8
CY

2297000000-E 840 4,100.00 48,380.00MASONRY DRAINAGE STRUCTURES

0059 23.4
LF

2308000000-E 840 520.00 12,168.00MASONRY DRAINAGE STRUCTURES

0060 7
EA

2365000000-N 840 1,600.00 11,200.00FRAME WITH TWO GRATES, STD
840.22

0061 1
EA

2374000000-N 840 1,700.00 1,700.00FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0062 3
EA

2374000000-N 840 1,700.00 5,100.00FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0063 1
EA

2374000000-N 840 1,700.00 1,700.00FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)
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0064 2
EA

2396000000-N 840 1,300.00 2,600.00FRAME WITH COVER, STD 840.54

0065 33
EA

2407000000-N 840 4,400.00 145,200.00STEEL FRAME WITH TWO GRATES,
STD 840.37

0066 1,300
LF

2549000000-E 846 41.30 53,690.002'-6" CONCRETE CURB & GUTTER

0067 1,500
LF

2556000000-E 846 59.75 89,625.00SHOULDER BERM GUTTER

0068 250
LF

2577000000-E 846 67.25 16,812.50CONCRETE EXPRESSWAY GUTTER

0069 620
SY

2591000000-E 848 72.25 44,795.004" CONCRETE SIDEWALK

0070 6
EA

2605000000-N 848 4,000.00 24,000.00CONCRETE CURB RAMPS

0071 4
EA

2710000000-N 854 13,100.00 52,400.00CONCRETE BARRIER TRANSITION
SECTION

0072 3,350
LF

2717000000-E 854 316.00 1,058,600.00VARIABLE HEIGHT CONCRETE
BARRIER, TYPE ************
(SINGLE SLOPE, 2'-7" MAX
BIFURCATION)

0073 300
LF

2724000000-E 857 190.00 57,000.00PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

0074 2
EA

2938000000-N 859 2,900.00 5,800.00CONVERT EXISTING DROP INLET TO
JUNCTION BOX WITH MANHOLE

0075 4,500
LF

3030000000-E 862 25.50 114,750.00STEEL BEAM GUARDRAIL

0076 275
LF

3045000000-E 862 26.50 7,287.50STEEL BEAM GUARDRAIL, SHOP
CURVED

0077 10
EA

3150000000-N 862 12.00 120.00ADDITIONAL GUARDRAIL POSTS

0078 8
EA

3210000000-N 862 1,000.00 8,000.00GUARDRAIL END UNITS, TYPE CAT-1

0079 8
EA

3287000000-N 862 3,650.00 29,200.00GUARDRAIL END UNITS, TYPE TL-3

0080 10
EA

3317000000-N 862 2,800.00 28,000.00GUARDRAIL ANCHOR UNITS, TYPE B-
77

0081 5,000
LF

3360000000-E 863 1.10 5,500.00REMOVE EXISTING GUARDRAIL

0082 25
LF

3380000000-E 862 13.50 337.50TEMPORARY STEEL BEAM
GUARDRAIL

0083 2
EA

3387000000-N 862 2,000.00 4,000.00TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE *********
(B-77)

0084 700
LF

3503000000-E 866 5.60 3,920.00WOVEN WIRE FENCE, 47" FABRIC

0085 40
EA

3509000000-E 866 51.00 2,040.004" TIMBER FENCE POSTS, 7'-6" LONG
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0086 40
EA

3515000000-E 866 54.00 2,160.005" TIMBER FENCE POSTS, 8'-0" LONG

0087 300
TON

3628000000-E 876 78.00 23,400.00RIP RAP, CLASS I

0088 700
TON

3635000000-E 876 81.00 56,700.00RIP RAP, CLASS II

0089 200
TON

3649000000-E 876 74.00 14,800.00RIP RAP, CLASS B

0090 3,200
SY

3656000000-E 876 4.80 15,360.00GEOTEXTILE FOR DRAINAGE

0091 4
CY

4048000000-E 902 1,000.00 4,000.00REINFORCED CONCRETE SIGN
FOUNDATIONS

0092 1
CY

4054000000-E 902 10.00 10.00PLAIN CONCRETE SIGN
FOUNDATIONS

0093 3,184
LB

4060000000-E 903 9.00 28,656.00SUPPORTS, BREAKAWAY STEEL
BEAM

0094 1,534
LB

4066000000-E 903 6.90 10,584.60SUPPORTS, SIMPLE STEEL BEAM

0095 1,000
LF

4072000000-E 903 11.50 11,500.00SUPPORTS, 3-LB STEEL U-CHANNEL

0096 5
EA

4096000000-N 904 200.00 1,000.00SIGN ERECTION, TYPE D

0097 24
EA

4102000000-N 904 97.00 2,328.00SIGN ERECTION, TYPE E

0098 11
EA

4108000000-N 904 200.00 2,200.00SIGN ERECTION, TYPE F

0099 7
EA

4110000000-N 904 1,100.00 7,700.00SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(A)

0100 4
EA

4110000000-N 904 500.00 2,000.00SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(B)

0101 4
EA

4114000000-N 904 97.00 388.00SIGN ERECTION, MILEMARKERS

0102 2
EA

4116100000-N 904 1,350.00 2,700.00SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(A)

0103 4
EA

4138000000-N 907 675.00 2,700.00DISPOSAL OF SUPPORT, STEEL BEAM

0104 4
EA

4152000000-N 907 675.00 2,700.00DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0105 36
EA

4155000000-N 907 2.00 72.00DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0106 750
SF

4402000000-E SP 11.25 8,437.50HIGH VISIBILITY STATIONARY SIGNS
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0107 250
SF

4405000000-E 1110 27.00 6,750.00WORK ZONE SIGNS (PORTABLE)

0108 320
SF

4407000000-E SP 32.00 10,240.00HIGH VISIBILITY PORTABLE SIGNS

0109 50
SF

4410000000-E 1110 10.60 530.00WORK ZONE SIGNS (BARRICADE
MOUNTED)

0110 2
EA

4415000000-N 1115 2,600.00 5,200.00FLASHING ARROW BOARD

0111 2
EA

4420000000-N 1120 9,900.00 19,800.00PORTABLE CHANGEABLE MESSAGE
SIGN

0112 30
DAY

4422000000-N 1120 54.00 1,620.00PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0113 190
EA

4432000000-N SP 85.00 16,150.00HIGH VISIBILITY DRUMS

0114 18
EA

4434000000-N 1140 180.00 3,240.00SEQUENTIAL FLASHING WARNING
LIGHTS

0115 32
LF

4445000000-E 1145 30.00 960.00BARRICADES (TYPE III)

0116 54
LF

4447000000-E SP 75.00 4,050.00PEDESTRIAN CHANNELIZING
DEVICES

0117 180
DAY

4455000000-N 1150 550.00 99,000.00FLAGGER

0118 7
EA

4465000000-N 1160 13,525.00 94,675.00TEMPORARY CRASH CUSHIONS

0119 6
EA

4470000000-N 1160 3,900.00 23,400.00REMOVE & RESET TEMPORARY
CRASH CUSHION

0120 1
EA

4480000000-N 1165 110,000.00 110,000.00TMA

0121 12,060
LF

4490000000-E 1170 63.00 759,780.00PORTABLE CONCRETE BARRIER
(ANCHORED)

0122 8,400
LF

4505000000-E 1170 19.85 166,740.00REMOVE & RESET PORTABLE
CONCRETE BARRIER (ANCHORED)

0123 LUMP SUM4589000000-N SP 10,500.00 10,500.00GENERIC TRAFFIC CONTROL ITEM
DYNAMIC ZIPPER MERGE SYSTEM
DEPLOYMENT

0124 1
EA

4600000000-N SP 3,100.00 3,100.00GENERIC TRAFFIC CONTROL ITEM
CONNECTED LANE CLOSURE
SYSTEM

0125 1
EA

4600000000-N SP 3,400.00 3,400.00GENERIC TRAFFIC CONTROL ITEM
DYNAMIC ZIPPER MERGE SYSTEM
RELOCATION

0126 9
DAY

4609000000-N SP 2,300.00 20,700.00GENERIC TRAFFIC CONTROL ITEM
DYNAMIC ZIPPER MERGE SYSTEM

0127 950
EA

4650000000-N 1251 15.65 14,867.50TEMPORARY RAISED PAVEMENT
MARKERS
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0128 3,510
LF

4685000000-E 1205 1.95 6,844.50THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0129 24,490
LF

4688000000-E 1205 2.15 52,653.50THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0130 2,670
LF

4700000000-E 1205 7.30 19,491.00THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0131 90
LF

4709000000-E 1205 18.20 1,638.00THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0132 20
EA

4725000000-E 1205 305.00 6,100.00THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0133 5,460
LF

4810000000-E 1205 0.80 4,368.00PAINT PAVEMENT MARKING LINES (4")

0134 1,410
LF

4815000000-E 1205 0.95 1,339.50PAINT PAVEMENT MARKING LINES (6")

0135 110
LF

4825000000-E 1205 3.60 396.00PAINT PAVEMENT MARKING LINES
(12")

0136 120
LF

4835000000-E 1205 6.40 768.00PAINT PAVEMENT MARKING LINES
(24")

0137 35,130
LF

4847500000-E SP 1.10 38,643.00WORK ZONE PERFORMANCE
PAVEMENT MARKING LINES, 6"

0138 2,960
LF

4847600000-E SP 3.60 10,656.00WORK ZONE PERFORMANCE
PAVEMENT MARKING LINES, 12"

0139 4
EA

4900000000-N 1251 22.25 89.00PERMANENT RAISED PAVEMENT
MARKERS

0140 350
EA

4905100000-N 1253 54.00 18,900.00NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0141 LUMP SUM5255000000-N 1413 85,000.00 85,000.00PORTABLE LIGHTING

0142 103
LF

5325800000-E 1510 330.00 33,990.008" WATER LINE

0143 1,440
LB

5329000000-E 1510 17.75 25,560.00DUCTILE IRON WATER PIPE FITTINGS

0144 4
EA

5546000000-E 1515 4,550.00 18,200.008" VALVE

0145 67
LF

5709300000-E 1520 285.00 19,095.006" FORCE MAIN SEWER

0146 300
LB

5769000000-E 1520 17.75 5,325.00DUCTILE IRON SEWER PIPE FITTINGS

0147 64
LF

5800000000-E 1530 28.50 1,824.00ABANDON 6" UTILITY PIPE

0148 91
LF

5801000000-E 1530 28.50 2,593.50ABANDON 8" UTILITY PIPE

0149 15,520
LF

6000000000-E 1605 3.35 51,992.00TEMPORARY SILT FENCE

0150 700
TON

6006000000-E 1610 68.00 47,600.00STONE FOR EROSION CONTROL,
CLASS A
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0151 7,000
TON

6009000000-E 1610 55.00 385,000.00STONE FOR EROSION CONTROL,
CLASS B

0152 3,100
TON

6012000000-E 1610 53.00 164,300.00SEDIMENT CONTROL STONE

0153 18.6
ACR

6015000000-E 1615 1,700.00 31,620.00TEMPORARY MULCHING

0154 1,100
LB

6018000000-E 1620 3.35 3,685.00SEED FOR TEMPORARY SEEDING

0155 6.5
TON

6021000000-E 1620 1,100.00 7,150.00FERTILIZER FOR TEMPORARY
SEEDING

0156 2,300
LF

6024000000-E 1622 28.00 64,400.00TEMPORARY SLOPE DRAINS

0157 650
LF

6029000000-E SP 3.35 2,177.50SAFETY FENCE

0158 15,720
CY

6030000000-E 1630 0.01 157.20SILT EXCAVATION

0159 45,000
SY

6036000000-E 1631 1.70 76,500.00MATTING FOR EROSION CONTROL

0160 100
SY

6037000000-E 1629 6.70 670.00COIR FIBER MAT

0161 3,260
LF

6042000000-E 1632 10.00 32,600.001/4" HARDWARE CLOTH

0162 200
SY

6043000000-E 1644 5.60 1,120.00LOW PERMEABILITY GEOTEXTILE

0163 110
LF

6045000000-E SP 90.00 9,900.00**" TEMPORARY PIPE
(18")

0164 4
EA

6070000000-N 1639 1,200.00 4,800.00SPECIAL STILLING BASINS

0165 3,260
LB

6071002000-E 1642 13.00 42,380.00FLOCCULANT

0166 1,650
LF

6071012000-E 1642 11.20 18,480.00COIR FIBER WATTLE

0167 1,625
LF

6071030000-E 1640 8.40 13,650.00COIR FIBER BAFFLE

0168 4
EA

6071050000-E 1644 6,100.00 24,400.00**" SKIMMER
(1-1/2")

0169 2
EA

6071050000-E 1644 9,000.00 18,000.00**" SKIMMER
(2")

0170 20
ACR

6084000000-E 1660 3,100.00 62,000.00SEEDING & MULCHING

0171 10
ACR

6087000000-E 1660 112.00 1,120.00MOWING

0172 300
LB

6090000000-E 1661 4.50 1,350.00SEED FOR REPAIR SEEDING

0173 1.25
TON

6093000000-E 1661 1,100.00 1,375.00FERTILIZER FOR REPAIR SEEDING
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0174 575
LB

6096000000-E 1662 4.50 2,587.50SEED FOR SUPPLEMENTAL SEEDING

0175 17.25
TON

6108000000-E 1665 1,100.00 18,975.00FERTILIZER TOPDRESSING

0176 25
LF

6111000000-E SP 100.00 2,500.00IMPERVIOUS DIKE

0177 10
MHR

6114500000-N 1667 90.00 900.00SPECIALIZED HAND MOWING

0178 6
MHR

6114800000-N SP 85.00 510.00MANUAL LITTER REMOVAL

0179 1
TON

6114900000-E SP 225.00 225.00LITTER DISPOSAL

0180 150
EA

6117000000-N 1675 110.00 16,500.00RESPONSE FOR EROSION CONTROL

0181 4
EA

6117500000-N SP 2,000.00 8,000.00CONCRETE WASHOUT STRUCTURE

0182 0.1
ACR

6123000000-E 1670 5,600.00 560.00REFORESTATION

0183 3,782
LF

7279000000-E 1715 2.25 8,509.50TRACER WIRE

0184 3,782
LF

7301000000-E 1715 56.75 214,628.50DIRECTIONAL DRILL (**********)
(2, 2")

0185 8
EA

7348000000-N 1716 1,700.00 13,600.00JUNCTION BOX (OVER-SIZED, HEAVY
DUTY)

0186 1
EA

7960000000-N SP 5,675.00 5,675.00METAL POLE FOUNDATION REMOVAL

0187 1
EA

7972000000-N SP 3,275.00 3,275.00METAL POLE REMOVAL

0206 4,492
LF

7516000000-E 1730 5.70 25,604.40COMMUNICATIONS CABLE (** FIBER)
(12)

0207 3,500
LF

7575160000-E 1734 1.70 5,950.00REMOVE EXISTING
COMMUNICATIONS CABLE

0208 1
EA

7980000000-N SP 112,500.00 112,500.00GENERIC SIGNAL ITEM
ICM PORTABLE TRAILER-MOUNTED
CCTV CAMERA

0209 1
EA

7980000000-N SP 112,500.00 112,500.00GENERIC SIGNAL ITEM
PORTABLE TRAILER-MOUNTED CCTV
CAMERA
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WALL ITEMS

0188 3,470
SF

8801000000-E SP 148.00 513,560.00MSE RETAINING WALL NO ****
(1)

0189 3,560
SF

8801000000-E SP 154.00 548,240.00MSE RETAINING WALL NO ****
(2)
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STRUCTURE ITEMS

0190 LUMP SUM8035000000-N 402 250,000.00 250,000.00REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(254+73.75 -L- RT)

0191 LUMP SUM8065000000-N SP 1,300.00 1,300.00ASBESTOS ASSESSMENT

0192 LUMP SUM8121000000-N 412 2,700.00 2,700.00UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(254+73.75 -L- RT)

0193 9,618
SF

8147000000-E 420 63.50 610,743.00REINFORCED CONCRETE DECK SLAB

0194 13,732
SF

8161000000-E 420 0.75 10,299.00GROOVING BRIDGE FLOORS

0195 210.7
CY

8182000000-E 420 1,400.00 294,980.00CLASS A CONCRETE (BRIDGE)

0196 LUMP SUM8210000000-N 422 100,000.00 100,000.00BRIDGE APPROACH SLABS, STATION
************
(254+73.75 -L- LT)

0197 LUMP SUM8210000000-N 422 100,000.00 100,000.00BRIDGE APPROACH SLABS, STATION
************
(254+73.75 -L- RT)

0198 27,534
LB

8217000000-E 425 1.80 49,561.20REINFORCING STEEL (BRIDGE)

0199 1,076.84
LF

8278000000-E 430 437.00 470,579.08FIB **" PRESTRESSED CONCRETE
GIRDERS
(36")

0200 30
EA

8328200000-E 450 980.00 29,400.00PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 14 X 73)

0201 1,950
LF

8384000000-E 450 105.00 204,750.00HP 14 X 73 STEEL PILES

0202 425.1
LF

8503000000-E 460 200.00 85,020.00CONCRETE BARRIER RAIL

0203 76
SY

8531000000-E 462 200.00 15,200.004" SLOPE PROTECTION

0204 LUMP SUM8657000000-N 430 18,000.00 18,000.00ELASTOMERIC BEARINGS

0205 LUMP SUM8706000000-N SP 190,000.00 190,000.00EXPANSION JOINT SEALS

1035/Jul25/Q510660.99/D843587404000/E209

$28,324,561.42TOTAL AMOUNT OF BID FOR ENTIRE PROJECT
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