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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

pDATEAND TIME oF BID oPENING:  AUGUST 16, 2016 AT 2:00 PM

CONTRACT ID C203914
WBS 53029.3.1

FEDERAL-AID NO. NHPIM-0085(3)117

COUNTY GUILFORD, RANDOLPH

T.L.LP. NO. 1-5738, 1-5789, 1-5821

MILES 7.400

ROUTE NO. 1 85

LOCATION -85 FROM 1-85 BUSINESS TO MAIN STREET IN ARCHDALE.

TYPEOFWORK  PAVEMENT AND BRIDGE REHABILITATION.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID 1S $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO ISAWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAY S OF BID OPENING.

BIDSWILL BE RECEIVED ASSHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C203914 IN GUILFORD AND RANDOLPH COUNTIES, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C203914; has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to be bound upon his execution
of the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C203914 in Guilford and Randolph Counties,
for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and
specifications prepared by said Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.

A
TN\

State Contract Officer

Enocusigned by: 7/18/2016

A7079FC32A09478...
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1GI10 A

The date of availability for this contract is September 26, 2016.
The completion date for this contract is November 1, 2018.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Two Thousand Dollars ($ 2,000.00) per calendar
day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1Gl4C

The Contractor shall complete the required work of installing, maintaining and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow one lane of traffic on 1-85 Business NB, 1-85, and multi-
lane ramps and loops during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Thursday
From 7:00 a.m. to 7:00 p.m.

Friday
From 7:00 a.m. to 9:00 p.m.

and

Kivett Drive (SR 1113)
Monday through Sunday
7:00 a.m. to 9:00 a.m.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the lane closures according to the time restrictions
stated herein.
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The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the lane closures
according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($1,250.00) per
15 minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1Gl4C

The Contractor shall complete the required work of installing, maintaining and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow two lanes of traffic on 1-85 Business NB, 1-85, and multi-
lane ramps and loops during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Thursday
From 7:00 a.m. to 7:00 p.m.

Friday
From 7:00 a.m. to 9:00 p.m.

Saturday
From 8:00 a.m. to 7:00 p.m.

Sunday
From 10:00 a.m. to 9:00 p.m.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the lane closures according to the time restrictions
stated herein.

The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the lane closures
according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($1,250.00) per
15 minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14B

The Contractor shall not narrow or close a lane of traffic on 1-85, detain and /or alter the traffic
flow on or during holiday weekends, special events, or any other time when traffic is unusually
heavy, including the following schedules:
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10.

11.

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

For New Year's Day, between the hours of 7:00 a.m. December 31st and 7:00 p.m. January
2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 7:00 p.m.
the following Tuesday.

For Easter, between the hours of 7:00 a.m. Thursday and 7:00 p.m. Monday.

For Memorial Day, between the hours of 7:00 a.m. Friday and 7:00 p.m. Tuesday.

For Independence Day, between the hours of 7:00 a.m. the day before Independence Day
and 7:00 p.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours
of 7:00 a.m. the Thursday before Independence Day and 7:00 p.m. the Tuesday after
Independence Day.

For Labor Day, between the hours of 7:00 a.m. Friday and 7:00 p.m. Tuesday.

For Thanksgiving Day, between the hours of 7:00 a.m. Tuesday and 7:00 p.m. Monday.

For Christmas, between the hours of 7:00 a.m. the Friday before the week of Christmas Day
and 7:00 p.m. the following Tuesday after the week of Christmas Day.

For the City of High Point Furniture market, between the hours of 7:00 a.m. the Monday that
the market begins and 7:00 p.m. the Friday that the market ends.

For any NASCAR Race at the Charlotte Motor Speedway, between the hours of 7:00 a.m.
the Wednesday before the first track event and 7:00 p.m. the day after the last track event.

For the Wyndham Golf Tournament, between the hours of 7:00 a.m. the Friday before the
week of the Tournament and 7:00 p.m. the following Monday after the week of the
Tournament.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures are not required during these periods, unless otherwise directed by the Engineer.

When Holiday and Holiday Weekend Lane Closure Restrictions are no longer in effect,
then the Day and Time Restrictions shall be in effect.
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The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated herein and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Two Hundred and Fifty Dollars ($1,250.00) per
15 minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14D

The Contractor shall complete the required work of installing, maintaining and removing the
traffic control devices for road closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close any 1-85 Business SB and 1-85 single lane ramps and loops during
the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Sunday
From 6:00 a.m. to 12:00 a.m. (Midnight)

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for road closures according to the time restrictions
stated herein.

The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the road closures
according to the time restrictions stated herein and restore traffic to the existing traffic pattern
The liquidated damages are Five Hundred Dollars ($500.00) per 15 minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES:
(5-21-13) 108 SP1 G141

The Contractor shall complete the work required of installing each new deep cut inductive loop
prior to the removal of each existing loop by the milling, patching or resurfacing operations and
shall place and maintain traffic on same.

The time of availability for this intermediate contract time is the day at 12:00 AM (midnight)
that the Contractor elects to begin the work.

The completion time for this intermediate contract time is the following 6:00 AM after the time
of availability.

The liquidated damages are Five Hundred Dollars ($ 500.00) per hour.
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INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H

The Contractor shall complete the work required of installing new paved shoulders over each
section of shoulder drain within 30 days of its installation.

The date of availability for this intermediate contract time is the date the Contractor completes
the work of installing a section of shoulder drain.

The completion date for this intermediate contract time is the date which is thirty (30)
consecutive calendar days after and including the date the Contractor completes installation of
shoulder drains.

The liquidated damages are Two Thousand Dollars ($ 2,000.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1G14 G

The Contractor shall complete the work required of backfilling paved shoulders prior to
removing lane closures at the end of the work day.

The time of availability for this intermediate contract time is the time the Contractor begins the
work.

The completion time for this intermediate contract time is the time which is the contractor
chooses to remove lane closures.

The liquidated damages are Two Thousand Dollars ($2,000.00) per hour.

CONSTRUCTION SEQUENCE:
(Rev. 7-07-2016) 560 SP1 R34R (REV.)

The Contractor shall construct the project according to the following sequence:
1. Shoulder Drains shall be installed prior to placing 4’ asphalt shoulders or 10’ Roller
Compacted Shoulders
2. Concrete repairs shall be completed adjacent to the shoulder prior to placing 4 asphalt
shoulders or 10’ Roller Compacted Shoulders
3. 4’ asphalt shoulder or 10’ Roller Compacted Shoulder shall be completed prior to
Diamond grinding.
Concrete repairs not adjacent to the shoulders shall be completed prior to Joint repairs.
Joints shall be repaired prior to Diamond grinding.
Diamond grinding shall be completed after 4” asphalt shoulders, 10 Roller Compacted
Shoulders, concrete repairs & joints repairs are complete.
7. Pavement markings shall be installed once all other work is complete.

o ok
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MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

Line # Description
20 — Repair of Jointed Concrete Pavement Slabs
29 — Roller Compacted Concrete

SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line # Description

41 -45,52-53&57  Long-Life Pavement Markings
58 Permanent Pavement Markers
61 - 67 Erosion Control

68 - 70 Signals/ITS System

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.5593 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90

Aggregate for Cement Treated Base Course Gal/Ton 0.55
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Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to __ " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-17-16) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2017 (7/01/16 - 6/30/17) 49% of Total Amount Bid
2018 (7/01/17 - 6/30/18) 43% of Total Amount Bid
2019 (7/01/18 - 6/30/19) 8% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07)(Rev. 4-19-16) 102-15(J) SP1 G61

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to
meet the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.
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Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed DBE participation along with a listing of the committed
DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for DBE certification, such that
an applicant is required to apply only once for a DBE certification that will be honored by all
recipients of USDOT funds in the state and not limited to the Department of Transportation only.
The Certification Program is in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

Forms and Websites Referenced in this Provision

DBE Payment Tracking System - On-line system in which the Contractor enters the payments
made to DBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
DBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%?20Rev.%202012.zip


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed DBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20
a%?20Subcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that
will meet this DBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%?20Subcontractors%20(Federal).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where DBEs quoted on the project. This sheet is submitted with good faith
effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%?20Subcontractor%20Quote
%20Comparison%20Example.xls

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established
for this contract:

Disadvantaged Business Enterprises 3.0 %

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that DBEs participate in at least the percent of the contract as
set forth above as the DBE goal.

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs
during the performance of the contract. Any DBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as DBE certified shall be used to meet the DBE goal. The Directory can be
found at the following link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.
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Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the DBE goal will be considered
committed, even though the listing shall include both committed DBE subcontractors and
additional DBE subcontractors. Additional DBE subcontractor participation submitted at the
time of bid will be used toward the Department’s overall race-neutral goal. Only those firms
with current DBE certification at the time of bid opening will be acceptable for listing in the
bidder's submittal of DBE participation. The Contractor shall indicate the following required
information:

(A)  Electronic Bids

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite,
the bidding software of Bid Express®.

1) Submit the names and addresses of DBE firms identified to participate in the
contract. If the bidder uses the updated listing of DBE firms shown in Expedite,
the bidder may use the dropdown menu to access the name and address of the
DBE firm.

2 Submit the contract line numbers of work to be performed by each DBE firm.
When no figures or firms are entered, the bidder will be considered to have no
DBE participation.

3) The bidder shall be responsible for ensuring that the DBE is certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that DBE's participation will not count
towards achieving the DBE goal.

(B)  Paper Bids
1) If the DBE goal is more than zero,

@ Bidders, at the time the bid proposal is submitted, shall submit a listing of
DBE participation, including the names and addresses on Listing of DBE
Subcontractors contained elsewhere in the contract documents in order for
the bid to be considered responsive. Bidders shall indicate the total dollar
value of the DBE participation for the contract.

(b) If bidders have no DBE participation, they shall indicate this on the
Listing of DBE Subcontractors by entering the word “None” or the
number “0.” This form shall be completed in its entirety. Blank forms
will not be deemed to represent zero participation. Bids submitted that
do not have DBE participation indicated on the appropriate form will not
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be read publicly during the opening of bids. The Department will not
consider these bids for award and the proposal will be rejected.

(© The bidder shall be responsible for ensuring that the DBE is certified at
the time of bid by checking the Directory of Transportation Firms. If the
firm is not certified at the time of the bid-letting, that DBE’s participation
will not count towards achieving the corresponding goal.

@) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not
required for the zero goal, however any DBE participation that is achieved during
the project shall be reported in accordance with requirements contained elsewhere
in the special provision.

DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other
bidder. In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work
it performs on the contract with its own forces. However, all the work that is performed by the
DBE bidder and any other DBE subcontractors will count toward the DBE goal. The DBE
bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit
toward the DBE goal.

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional
DBE participation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A and B listed under Listing of
DBE Subcontractor just as a non-DBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of
the State Contractor Utilization Engineer no later than 12:00 noon on the next official state
business day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the
DBE participation will not count toward meeting the DBE goal. If the lack of this participation
drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith



C203914 1-5821, 1-5738, 1-5789 G-12 Guilford and Randolph Counties

efforts, completed in its entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov
no later than 12:00 noon on the eighth calendar day following opening of bids, unless the eighth
day falls on an official state holiday. In that situation, it is due in the office of the
State Contractor Utilization Engineer no later than 12:00 noon on the next official state business
day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach the
DBE goal.

A hard copy and an electronic copy of this information shall be received in the office of the
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday.
In that situation, it is due in the office of the State Contractor Utilization Engineer the next
official state business day. If the contractor cannot send the information electronically, then
one complete set and 9 copies of this information shall be received under the same time
constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal.
This documentation may include written subcontractor quotations, telephone log notations of
verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient DBE participation. Adequate good faith efforts also mean that the
bidder actively and aggressively sought DBE participation. Mere pro forma efforts are not
considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified DBEs who
have the capability to perform the work of the contract. The bidder must solicit this
interest within at least 10 days prior to bid opening to allow the DBEs to respond to the
solicitation. Solicitation shall provide the opportunity to DBESs within the Division and
surrounding Divisions where the project is located. The bidder must determine with
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(B)

(©)

(D)

(E)

certainty if the DBEs are interested by taking appropriate steps to follow up initial
solicitations.

Selecting portions of the work to be performed by DBEs in order to increase the
likelihood that the DBE goals will be achieved.

(1)  Where appropriate, break out contract work items into economically feasible units
to facilitate DBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the
contract DBE goal when the work to be sublet includes potential for DBE
participation (2™ and 3" tier subcontractors).

Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to
a solicitation.

1) Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to
make a portion of the work available to DBE subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of
DBEs that were considered; a description of the information provided regarding
the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for DBEs
to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the
contract DBE goal, as long as such costs are reasonable. Also, the ability
or desire of a prime contractor to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidding contractors are not, however, required to accept higher quotes
from DBEs if the price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership
in specific groups, organizations, or associates and political or social affiliations
(for example, union vs. non-union employee status) are not legitimate causes for the
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.
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(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

(G) Making efforts to assist interested DBESs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening the Business Development Manager in the Business Opportunity and Work
Force Development Unit to give notification of the bidder’s inability to get DBE quotes.

()] Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the DBE goal.

2 The bidders’ past performance in meeting the DBE goals.

3) The performance of other bidders in meeting the DBE goal. For example, when
the apparent successful bidder fails to meet the DBE goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the DBE goal, but meets or exceeds the average
DBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort
has been made to meet the DBE goal.

Non-Good Faith Appeal

The State Contractual Services Engineer will notify the contractor verbally and in writing of non-
good faith. A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Contractual Services Engineer or
at DBE@ncdot.gov. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.



C203914 1-5821, 1-5738, 1-5789 G-15 Guilford and Randolph Counties

Counting DBE Participation Toward Meeting DBE Goal

(A)

(B)

(©)

(D)

(E)

Participation

The total dollar value of the participation by a committed DBE will be counted toward
the contract goal requirement. The total dollar value of participation by a committed
DBE will be based upon the value of work actually performed by the DBE and the actual
payments to DBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting DBE participation
for services or purchases that involves the use of a joint check. Notification shall be
through submission of Form JC-1 (Joint Check Notification Form) and the use of joint
checks shall be in accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm
may be counted toward the contract goal requirement. Work that a DBE subcontracts to
a non-DBE firm does not count toward the contract goal requirement.
If a DBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the DBE is not performing a commercially useful function.
The DBE may present evidence to rebut this presumption to the Department.
The Department's decision on the rebuttal of this presumption is subject to review by the
Federal Highway Administration but is not administratively appealable to USDOT.

Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the
DBE in the joint venture, that portion of the total dollar value being a distinct clearly
defined portion of work that the DBE performs with its forces.

Suppliers
A contractor may count toward its DBE requirement 60 percent of its expenditures for

materials and supplies required to complete the contract and obtained from a DBE regular
dealer and 100 percent of such expenditures from a DBE manufacturer.
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(F)

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to
DBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2)  With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

DBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
DBEs that perform a commercially useful function in the work of a contract.
A DBE performs a commercially useful function when it is responsible for execution of
the work of the contract and is carrying out its responsibilities by actually performing,
managing, and supervising the work involved. To perform acommercially useful
function, the DBE shall also be responsible with respect to materials and supplies used on
the contract, for negotiating price, determining quality and quantity, ordering the material
and installing (where applicable) and paying for the material itself. To determine
whether a DBE is performing a commercially useful function, the Department will
evaluate the amount of work subcontracted, industry practices, whether the amount the
firm is to be paid under the contract is commensurate with the work it is actually
performing and the DBE credit claimed for its performance of the work, and any other
relevant factors.

DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
a commercially useful function:

Q) The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there
shall not be a contrived arrangement for the purpose of meeting DBE goals.
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The DBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

The DBE may also subcontract the work to a non-DBE firm, including from
an owner-operator. The DBE who subcontracts the work to a non-DBE is entitled
to credit for the total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services
provided by DBE-owned trucks on the contract. Additional participation by
non-DBE subcontractors receives credit only for the fee or commission it receives
as a result of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Contractor will not count
towards the DBE contract requirement.

A DBE may lease truck(s) from an established equipment leasing business open
to the general public. The lease must indicate that the DBE has exclusive use of
and control over the truck. This requirement does not preclude the leased truck
from working for others during the term of the lease with the consent of the DBE,
so long as the lease gives the DBE absolute priority for use of the leased truck.
This type of lease may count toward the DBE’s credit as long as the driver is
under the DBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the
DBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

DBE Replacement

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute
DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate
the DBE for convenience. This includes, but is not limited to, instances in which the Contractor
seeks to perform the work of the terminated subcontractor with another DBE subcontractor,
a non-DBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A DBE
may only be terminated after receiving the Engineer’s written approval based upon a finding of
good cause for the termination. The prime contractor must give the DBE firm five (5) calendar
days to respond to the prime contractor’s notice of termination and advise the prime contractor
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and the Department of the reasons, if any, why the firm objects to the proposed termination of its
subcontract and why the Department should not approve the action.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for
approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed DBE:
(A)  Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE
that was submitted at the time of bid may be used to fulfill the DBE commitment.
A good faith effort will only be required for removing a committed DBE if there were no
additional DBEs submitted at the time of bid to cover the same amount of work as the
DBE that was terminated.

If a replacement DBE is not found that can perform at least the same amount of work as
the terminated DBE, the Contractor shall submit a good faith effort documenting the
steps taken. Such documentation shall include, but not be limited to, the following:

1) Copies of written notification to DBES that their interest is solicited in contracting
the work defaulted by the previous DBE or in subcontracting other items of work
in the contract.

2 Efforts to negotiate with DBEs for specific subbids including, at a minimum:

@ The names, addresses, and telephone numbers of DBEs who were
contacted.

(b) A description of the information provided to DBEs regarding the plans
and specifications for portions of the work to be performed.

3) A list of reasons why DBE quotes were not accepted.

4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement

(1) When a committed DBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
DBE participation equal to the remaining work to be performed by the decertified
firm. The participation equal to the remaining work performed by the decertified
firm will count toward the contract goal requirement.
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2 When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall
take all necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet
the DBE goal requirement. If a DBE firm is not found to do the same amount of
work, a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work
to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by DBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed DBE, the
Contractor shall seek participation by DBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seek
additional participation by DBEs equal to the reduced DBE participation caused by the changes.
Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a DBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for DBE credit.
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Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all
DBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his or her knowledge and belief, that:

(A)  No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
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Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(B)  If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL,
Disclosure Form to Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

CONTRACTOR'S LICENSE REQUIREMENTS:
(7-1-95) 102-14 SP1G88

If the successful bidder does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, he will be required to sublet such work to a
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of
the General Statutes (licensing of electrical contractors).

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) 108-5 SP1 G100

To report bid rigging activities call: ~ 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.
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CARGO PREFERENCE ACT:
(2-16-16)

Privately owned United States-flag commercial vessels transporting cargoes are subject to the

Cargo Preference Act (CPA) of 1954 requirements and regulations found in 46 CFR 381.7.

Contractors are directed to clause (b) of 46 CFR 381.7 as follows:

(b)  Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor
agrees-
“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment, material, or commodities
pursuant to this contract, to the extent such vessels are available at fair and reasonable
rates for United States-flag commercial vessels.
(2) To furnish within 20 days following the date of loading for shipments originating
within the United States or within 30 working days following the date of loading for
shipments originating outside the United States a legible copy of a rated, 'on-board’
commercial ocean bill-of-lading in English for each shipment of cargo described in
paragraph (b) (1) of this section to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National
Cargo, Office of Market Development, Maritime Administration, Washington, DC
20590.
(3) To insert the substance of the provisions of this clause in all subcontracts issued
pursuant to this contract."

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or
provide a specific written description of the location in the locate request.

VALUE ENGINEERING PROPOSAL:
(05-19-15) 104 SPO1 G116

Revise the 2012 Standard Specifications as follows:

Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, lines 42-44, replace the fourth
sentence of the second paragraph with the following:

Pending execution of a formal supplemental agreement implementing an approved VEP and
transferal of final plans (hard copy and electronic) sealed by an engineer licensed in the State of
North Carolina incorporating an approved VEP to the Resident Engineer and the State Value
Management Engineer, the Contractor shall remain obligated to perform the work in accordance
with the terms of the existing contract.
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Page 1-37, Subarticle 104-12(D) Preliminary Review, lines 9-12, replace the first sentence of
the first paragraph with the following:

Should the Contractor desire a preliminary review of a possible VEP, before expending
considerable time and expense in full development, a copy of the Preliminary VEP shall be
submitted to the Resident Engineer and the State Value Management Engineer at
ValueManagementUnit@ncdot.gov.

Page 1-37, Subarticle 104-12(E) Final Proposal, lines 22-23, replace the first sentence of the
first paragraph with the following:

A copy of the Final VEP shall be submitted by the Contractor to the Resident Engineer and the
State Value Management Engineer at ValueManagementUnit@ncdot.gov.

Page 1-38, Subarticle 104-12(F) Modifications, lines 2-8, replace the first paragraph with the
following:

To facilitate the preparation of revisions to contract drawings, the Contractor may purchase
reproducible copies of drawings for his use through the Department’s Value Management Unit.
The preparation of new design drawings by or for the Contractor shall be coordinated with the
appropriate Design Branch through the State Value Management Engineer. The Contractor shall
provide, at no charge to the Department, one set of reproducible drawings of the approved design
needed to implement the VEP. Drawings (hard copy and electronic) which are sealed by an
engineer licensed in the State of North Carolina shall be submitted to the State Value
Management Engineer no later than ten (10) business days after acceptance of a VEP unless
otherwise permitted.

Page 1-38, Subarticle 104-12(F) Modifications, line 17, add the following at the end of the
third paragraph:

Supplemental agreements executed for design-bid-build contracts shall reflect any realized
savings in the corresponding line items. Supplemental agreements executed for design-build
contracts shall add one line item deducting the full savings from the total contract price and one
line item crediting the Contractor with 50% of the total VEP savings.

Page 1-38, Subarticle 104-12(F) Modifications, lines 45-47, replace the eighth paragraph with
the following:

Unless and until a supplemental agreement is executed and issued by the Department and final
plans (hard copy and electronic) sealed by an engineer licensed in the State of North Carolina
incorporating an approved VEP have been provided to the Resident Engineer and the State Value
Management Engineer, the Contractor shall remain obligated to perform the work in accordance
with the terms of the existing contract.
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RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES:
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and
NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that
become a part of our solid waste stream, to divert materials from landfills, to find ways to
recycle and reuse materials, to consider and minimize, where economically feasible, the
environmental impacts associated with agency land use and acquisition, construction,
maintenance and facility management for the benefit of the Citizens of North Carolina.

To achieve the mission of reducing environmental impacts across the state, the Department is
committed to supporting the efforts to initiate, develop and use products and construction
methods that incorporate the use of recycled, solid waste products and environmentally
sustainable practices in accordance with Article 104-13 of the Standard Specifications.

Report the quantities of reused or recycled materials either incorporated in the project or diverted
from landfills and any practice that minimizes the environmental impact on the project annually
on the Project Construction Reuse and Recycling Reporting Form. The Project Construction
Reuse and Recycling Reporting Form and a location tool for local recycling facilities are
available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx.

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to
valuemanagementunit@ncdot.gov. For questions regarding the form or reporting, please contact
the State Value Management Engineer at 919-707-4810.

DOMESTIC STEEL:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced
in the United States except minimal amounts of foreign steel and iron products may be used
provided the combined material cost of the items involved does not exceed 0.1% of the total
amount bid for the entire project or $2,500, whichever is greater. If invoices showing the cost of
the material are not provided, the amount of the bid item involving the foreign material will be
used for calculations. This minimal amount of foreign produced steel and iron products
permitted for use is not applicable to high strength fasteners. Domestically produced high
strength fasteners are required.


http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov
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MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last
sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of
the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary,
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the
work covered by the various contract items. The provisions of Article 104-7, Extra Work, and
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.

IRAN DIVESTMENT ACT:
(5-17-16) SP01 G151

As a result of the Iran Divestment Act of 2015 (Act), Article 6E, N.C. General Statute § 147-
86.55, the State Treasurer published the Final Divestment List (List) which includes the Final
Divestment List-Iran, and the Parent and Subsidiary Guidance-Iran. These lists identify
companies and persons engaged in investment activities in Iran and will be updated every 180
days. The List can be found at  https://www.nctreasurer.com/inside-the-
department/OpenGovernment/Pages/Iran-Divestment-Act-Resources.aspx

By submitting the Offer, the Contractor certifies that, as of the date of this bid, it is not on the
then-current List created by the State Treasurer. The Contractor must notify the Department
immediately if, at any time before the award of the contract, it is added to the List.

As an ongoing obligation, the Contractor must notify the Department immediately if, at any time
during the contract term, it is added to the List. Consistent with § 147-86.59, the Contractor
shall not contract with any person to perform a part of the work if, at the time the subcontract is
signed, that person is on the then-current List.


https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-Resources.aspx
https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-Resources.aspx
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During the term of the Contract, should the Department receive information that a person is in
violation of the Act as stated above, the Department will offer the person an opportunity to
respond and the Department will take action as appropriate and provided for by law, rule, or
contract.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.8 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(A)  Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. 8 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.

LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second
sentence of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’
compensation insurance carrier, or a certificate of compliance issued by the Department of
Insurance for self-insured subcontractors, irrespective of whether having regularly in service
fewer than three employees.
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance
with Federal, State and Local ordinances and regulations, and manage the Quality
Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for the
design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level Il and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project and for
conducting the quality control program. The Certified Supervisor shall be on the project
within 24 hours notice from initial exposure of an erodible surface to the project’s final
acceptance. Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

€)) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at
each stage of the work.
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(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

(© Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

()] Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(09) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

Q) Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater issues
due to the Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management
Practices.  These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field
changes for use and review by Department personnel as well as regulatory
agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references
NCGO010000, General Permit to Discharge Stormwater under the NPDES, and
states that the Department shall incorporate the applicable requirements into its
delegated Erosion and Sediment Control Program for construction activities
disturbing one or more acres of land. The Department further incorporates these
requirements on all contracted bridge and culvert work at jurisdictional waters,
regardless of size. Some of the requirements are, but are not limited to:

@ Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance,
construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and
sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
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(©)

(d)
(€)
()

(9)
(h)

construction related Federal Clean Water Act, Section 303(d) impaired
streams with turbidity violations, and within 24 hours after a significant
rainfall event of 0.5 inch that occurs within a 24 hour period.

Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.

Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(@)
(b)
(©)
:
(f)

(9)
(h)
(i)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when
needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis.

Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.
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(B)

(©)

(D)

() The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection records
and make records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

1) Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and
Level Il Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer prior to
work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the
following erosion and sediment control/stormwater crew:

1) Seeding and Mulching

(2 Temporary Seeding

(3)  Temporary Mulching

4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12) Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute
a Level 1l Foreman for a Level | Installer, provided the Level 1l Foreman is not tasked to
another crew requiring Level 11 Foreman oversight.

Certified Designer - Include the certification number of the Level Il Certified Designer
on the erosion and sediment control/stormwater component of all reclamation plans and if
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applicable, the certification number of the Level 11l Certified Designer on the design of
the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related
issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H)  Dismissal from a company for any of the above reasons.
M Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action.
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Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The
certificant will not be allowed to perform duties associated with the certification during the
appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct

compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.



C203914 1-5821, 1-5738, 1-5789 G-33 Guilford and Randolph Counties

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.gov/doh/operations/dp_chief _eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to
address water quality standards. Tier I Methods include stilling basins which are standard
compensatory BMPs. Other Tier | methods are noncompensatory and shall be used when needed
to meet the stream turbidity standards. Tier Il Methods are also noncompensatory and are
options that may be needed for protection of rare or unique resources or where special
environmental conditions exist at the site which have led to additional requirements being placed
in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer
Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific site.
Should the Contractor exhaust all Tier | Methods on a site exclusive of rare or unique resources
or special environmental conditions, Tier Il Methods may be required by regulators on a case by
case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.


http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(O)  Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete
all of line 32, the first sentence of the second paragraph and the first word of the second sentence
of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTING OF CONTRACT:
(11-18-2014) 108-6 SP1 G186

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second
sentence of the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or prior
to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by
the Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second
sentence of the fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be
performed by the Contractor. If the Contractor sublets items of work but elects to purchase
material for the subcontractor, the value of the material purchased will be included in the total
dollar amount considered to have been sublet.
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PROJECT SPECIAL PROVISIONS

ROADWAY
SHOULDER RECONSTRUCTION PER SHOULDER MILE: (DIVISION 7)
(1-18-00) (Rev 11-16-10) (Rev 3-21-16) R1 RO7A(Rev)
Description

This work consists of reconstructing each shoulder (including median shoulders as applicable) in
accordance with Roadway Standard Nos. 560.01 and 560.02 except that the rate of slope and
width will be as shown on typical section, or to the existing shoulder point, whichever is nearer,
as long as the desired typical is achieved, and when completed, seeding and mulching. This
work shall be performed immediately after construction of the paved shoulders as directed by the
Engineer.

Perform shoulder reconstruction immediately following paving operations and before removal of
lane closures.

Materials
The Contractor shall utilize stockpiled material excavated from trenching operation.
Construction Methods

The Contractor shall use all suitable material generated by the trenching operation for the
construction of shoulders. If additional shoulder material is needed to complete this item of
work, the Contractor shall furnish borrow material from an approved source. Borrow material
will be incidental to Shoulder Reconstruction.

Any excess material generated by the shoulder reconstruction shall be stockpiled by the
Contractor at location(s) on or near the project site to be determined by the Engineer.

Measurement and Payment

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders
that have been reconstructed. Measurement will be made along the surface of each shoulder to
the nearest 0.01 of a mile. Such price will include stockpiling of any excess material at
location(s) on or near the project site to be determined by the Engineer, disposing of any
unsuitable material in an approved disposal site, and for all labor, tools, equipment, and
incidentals necessary to complete the work.
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Payment will be made under:

Pay Item Pay Unit
Shoulder Reconstruction Shoulder Mile

SHOULDER RECONSTRUCTION PROCEDURE:
(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR(Rev)

Perform shoulder reconstruction immediately following paving operations and before removal of
lane closures.

Upon completion of shoulder reconstruction, at the end of each night’s work, open travel lanes
but leave concrete shoulders closed until curing time has been met.

FLOWABLE FILL:
(9-17-02) (Rev 1-17-12) (Rev. Div. 7) 300, 340, 450, 1000, 1530, 1540, 1550 SP3 R30(Rev)

Description

This work consists of all work necessary to place flowable fill in accordance with these
provisions, the plans, and as directed. The Contractor shall provide Excavatable Flowable Fill.

Materials
Refer to Division 10 of the 2012 Standard Specifications.

Item Section
Flowable Fill 1000-6

Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The
Contractor shall provide a method to plug any holes in the existing pipe and masonry drainage
structures in order to contain the flowable fill.

Measurement and Payment

At locations where flowable fill is required by the Engineer and a pay item for flowable fill is
included in the contract, Flowable Fill will be measured in cubic yards and paid as the actual
number of cubic yards that have been satisfactorily placed and accepted. Such price and
payment will be full compensation for all work covered by this provision including, but not
limited to, the mix design, furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:
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Pay Item Pay Unit

Flowable Fill Cubic Yard
INCIDENTAL STONE BASE:

(7-1-95) (Rev.8-21-12) 545 SP5 R28R
Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not
have the paving operations exceed stone base placement by more than one week without written
permission of the Engineer.

Materials and Construction

Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard
Specifications.

Measurement and Payment

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the
2012 Standard Specifications.

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) (Rev. 8-16-16) 605, 609, 610, 650 SP6 ROL

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7, APPLICATION RATES AND TEMPERATURES, replace this
article, including Table 605-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)
Emulsified Asphalt
New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 £0.01
Concrete 0.08 £0.01

Existing Surface
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Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-6, Subarticle 607-5(A), Milled Asphalt Pavement, line 25, add the following to the end
of the paragraph:

Areas to be paid under these items include mainline, turn lanes, shoulders, and other areas milled
in conjunction with the mainline and any additional equipment necessary to remove pavement in
the area of manholes, water valves, curb, gutter and other obstructions.

Page 6-6, Subarticle 607-5(C), Incidental Milling, lines 42-48, replace the paragraph with the
following:

Incidental Milling to be paid will be the actual number of square yards of surface milled where
the Contractor is required to mill butt joints, irregular areas and intersections milled as a separate
operation from mainline milling and re-mill areas that are not due to the Contractor’s negligence
whose length is less than 100 feet. Measurement will be made as provided in Subarticle 607-
5(A) for each cut the Contractor is directed to perform. Where the Contractor elects to make
multiple cuts to achieve the final depth, no additional measurement will be made. Compensation
will be made at the contract unit price per square yard for Incidental Milling.

Page 6-7, Article 609-3, FIELD VERIFICATION OF MIXTURE AND JOB MIX
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.

Page 6-19, Subarticle 610-3(A), Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the

NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%620
Mix%20Asphalt%20Approved%20L ist.pdf

Page 6-20, Subarticle 610-3(C), Job Mix Formula (JMF), lines 47-48, replace the last


https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
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sentence of the third paragraph with the following:

The JMF mix temperature shall be within the ranges shown in Table 610-1 unless otherwise
approved.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the
following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Mix Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 70-22 275- 305°F
PG 76-22 300- 325°F

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 1-2, in the first sentence of the
first paragraph, delete “and compaction”. Lines 4-7, delete the second paragraph and replace
with the following:

When RAS is used, the JMF mix temperature shall be established at 275°F or higher.

Page 6-22, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17,
replace the second sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of
the paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace
Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B,C, D 35°F
SF9.5A, S9.5B 40°F*
S9.5C, S12.5C 45°FA
S9.5D, S12.5D 50°F
A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the

minimum surface and air temperature shall be 50°F.

Page 6-23, Subarticle 610-5(A), General, lines 33-34, replace the last sentence of the third
paragraph with the following:

Produce the mixture at the asphalt plant within +25 °F of the JMF mix temperature. The
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temperature of the mixture, when discharged from the mixer, shall not exceed 350°F.

Page 6-26, Article 610-7, HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth
sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”.
Line 28, in the last paragraph, replace “+15 °F to -25 °F of the specified JMF temperature.” with
“+£25 °F of the specified JMF mix temperature.”

Page 6-26, Article 610-8, SPREADING AND FINISHING, line 34, add the following new
paragraph:

As referenced in Section 9.6.3 of the HMA/QMS Manual, use the automatic screed controls on
the paver to control the longitudinal profile. Where approved by the Engineer, the Contractor
has the option to use either a fixed or mobile string line.

Page 6-29, Article 610-13, FINAL SURFACE TESTING AND ACCEPTANCE, line 39, add
the following after the first sentence in the first paragraph:

Smoothness acceptance testing using the inertial profiler is not required on ramps, loops and turn
lanes.

Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 15-16, replace the fourth
sentence of the fourth paragraph with the following:

The interval at which relative profile elevations are reported shall be 2”.
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Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 25-28, replace the ninth
paragraph with the following:

Operate the profiler at any speed as per the manufacturer’s recommendations to collect valid
data.

Page 6-30, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 30-31, delete the third
sentence of the tenth paragraph.

Page 6-31, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 11-13, replace the first
sentence of the third paragraph with the following:

After testing, transfer the profile data from the profiler portable computer’s hard drive to a write
once storage media (Flash drive, USB, DVD-R or CD-R) or electronic media approved by the
Engineer.

Page 6-31, Subarticle 610-13(A), Option 1 — Inertial Profiler, lines 17-18, replace the first
sentence of the fourth paragraph with the following:

Submit a report with the documentation and electronic data of the evaluation for each section to
the Engineer within 10 days after completion of the smoothness testing. The report shall be in
the tabular format for each 0.10 segment or a portion thereof with a summary of the MRI values
and the localized roughness areas including corresponding project station numbers or acceptable
reference points. Calculate the pay adjustments for all segments in accordance with the formulas
in Sections (1) and (2) shown below. The Engineer shall review and approval all pay
adjustments unless corrective action is required.

Page 6-31, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 36-37, replace
the third paragraph with the following:

The price adjustment will apply to each 0.10-mile section or prorated for a portion thereof, based
on the Mean Roughness Index (MRI), the average IRI values from both wheel paths.

Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, lines 12-16, replace the first
paragraph with the following:

Areas of localized roughness shall be identified through the “Smoothness Assurance Module
(SAM)” provided in the ProVAL software. Use the SAM report to optimize repair strategies by
analyzing the measurements from profiles collected using inertial profilers. The ride quality
threshold for localized roughness shall be 165 in/mile for any sections that are 15 ft. to 100 ft. in
length at the continuous short interval of 25 ft. Submit a continuous roughness report to identify
each section with project station numbers or reference points outside the threshold and identify
all localized roughness, with the signature of the Operator included with the submitted IRI trace
and electronic files.
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Page 6-32, Subarticle 610-13(A)(2), Localized Roughness, line 21, add the following new
paragraph:

If the Engineer does not require corrective action, the pay adjustment for each area of localized
roughness shall be based on the following formula:

PA = (165 - LR#) 5
Where:

PA
LR#

Pay Adjustment (dollars)
The Localized Roughness number determined from SAM report
for the ride quality threshold

Page 6-41, Subarticle 650-3(B), Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified

19.0 - - 100

12.5 100 100 80 - 100

9.50 75 - 100 75 - 100 55-80

4.75 25 -45 25-45 15-30

2.36 5-15 5-15 5-15

0.075 1.0-3.0 1.0-3.0 2.0-4.0
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B 25.0 4.4%
Asphalt Concrete Intermediate Course Type 119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course TypeS95 6.0%
Asphalt Concrete Surface Course Type S 125 5.6%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2012 Standard Specifications.
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 349.29 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on July 1, 2016.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final
Surface Testing and Acceptance.

FOG SEAL
(1-29-16) SP16-19

Description
Apply an emulsified asphalt and water mixture as an aggregate loss preventative or surface seal.
Materials

Use a base material from a CRS-1H, CSS-1H, CQS-1H, or an approved emulsion in accordance
with the requirements of Article 1020-3 of the 2012 Standard Specifications. Emulsion will be
diluted with water at a 1:1 ratio unless otherwise directed by the Engineer.

For emulsions containing modifiers other than those allowed in Article 1020-3, submit to the
Engineer for approval. These emulsions with modifiers shall meet the requirements of Article
1020-3 and manufacturer specifications.

Provide a distributor for heating and uniformly applying the emulsion in accordance with the
requirements of Article 600-5 of the 2012 Standard Specifications. Provide a hand spray hose
and nozzle to cover areas inaccessible to the spray bars.

Construction Methods

The pavement surface must be clean and dry before applying the fog seal. Apply the mixture
when the air temperature is 60°F and above. Do not apply asphalt material when the weather is
foggy or rainy. The application temperature will be between 160°F and 170°F or per
manufacturer’s recommendations. Care is to be taken not to overlap the existing thermoplastic
edgeline while spraying. The typical target application rate for diluted emulsions shall be 0.12
gal/sy +/- 0.03 gal/sy. The Engineer may request a test strip prior to construction to determine
the application rate.
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Measurement and Payment

Asphalt Surface Treatment, Fog Seal will be measured and paid at the contract unit price per
square yard. Payment at the above price will be made for replacing any satisfactorily completed
asphalt surface treatment when such replacement has been made necessary by defects in
subgrade or base constructed by others.

Payment will be made under:

Pay Item Pay Unit

Asphalt Surface Treatment, Fog Seal Square Yard

DO NOT RESURFACE EXISTING BRIDGES:
(Rev. 8-08-14) Div. 7

The Contractor's attention is directed to the fact that he will NOT be required to resurface the
bridges on this project.

No bridges will be resurfaced.

4” TRENCHING FOR SHOULDER CONSTRUCTION
(Rev. 6-30-2016) Div 7 — DDC(Rev)

Perform all trenching necessary to place the proposed 4’ Asphalt shoulder in accordance with the
typical sections, summary of quantities sheet and as directed by the Engineer. Suitable material
from the trenching operation shall be stockpiled on or near the project site at location(s) to be
determined by the Engineer. Suitable material shall be used for Shoulder Reconstruction and
Incidental Stone. Any excess suitable material will become the property of the Department. All
material that is determined to be unsuitable by the Engineer shall become the property of the
Contractor and shall be disposed of in an approved disposal site.

Trenching shall be done with a milling machine. The trench shall be the width noted on the
Typical Sections +/- 0.1°. If it is necessary to trench wider than the Typical Section due to the
equipment used to place the 4’ Asphalt Shoulder, the Contractor will be required to backfill the
remaining portion of the trench with suitable material excavated from the trench at no cost to the
Department, and to retrench to the proper width prior to removal of lane closure devices.

Perform the trenching for shoulder construction on the same day that the 4’ Asphalt Shoulder is
to be placed. If the paved shoulder cannot be placed on the same day the trench section is
excavated, backfill the trench with material removed from the existing shoulder and compact it
to the satisfaction of the Engineer. Once the trench is open, perform backfilling and re-opening
of the trench at no cost to the Department.



C203914 1-5821, 1-5738, 1-5789 R-11 Guilford and Randolph Counties

The Contractor will be restricted to shoulder construction on one side in each direction at a time
unless otherwise permitted by the Engineer. In shoulder construction, operate equipment and
conduct operations in the same direction as the flow of traffic.

The excavated material shall be placed directly into dump trucks & stock piled on or near the
project site at locations directed by the Engineer. As-builds indicate the existing shoulder
material consists of 1” Asphalt & 15” ABC.

Prior to the paving operation, the Contractor shall remove & backfill the existing shoulder drain
pipe with material from the existing shoulder, compact the existing material to the satisfaction of
the Engineer and proof roll. If an area fails proof rolling, stabilize with Select Material, Class IV
or as directed by the Engineer.

Upon completion of the shoulder construction operation each night, the Contractor shall backfill
any remaining portion of the trench prior to removal of lane closure to the satisfaction of the
Engineer.

4” Trenching for Shoulder Construction to be paid will be the actual number of square yards of
existing paved shoulder removed and replaced with new 4> Asphalt. No payment for trenching
will be made for areas outside of the existing paved shoulder.

The unit price for 4” Trenching for Shoulder Construction will be full compensation for all work
covered by this provision and applicable sections of the Standard Specifications for furnishing all
labor, tools, equipment, and incidents for doing all work involved with 4” Trenching for
Shoulder Construction included but not limited to, removal of existing shoulder, removal of
existing shoulder drains, hauling, stockpiling on or near project site as directed by the Engineer,
compacting remaining shoulder material at the direction of the Engineer, proof rolling, correcting
areas that failed proof rolling at the direction of the Engineer, placement and maintaining traffic
control devices in order to keep vehicular traffic off of new shoulder for a minimum of 3 days.

Pay Item Pay Unit
4” Trenching For Shoulder Construction Square Yard
Select Material, Class IV Ton

8 1/4” TRENCHING FOR SHOULDER CONSTRUCTION
(Rev 7-07-16) Div 7 — DDC(Rev)

Perform all trenching necessary to place the proposed 10’ Roller Compacted Concrete shoulder
in accordance with the typical sections, summary of quantities sheet and as directed by the
Engineer. Suitable material from the trenching operation shall be stockpiled on or near the
project site at location(s) to be determined by the Engineer. Suitable material shall be used for
Shoulder Reconstruction and Incidental Stone. Any excess suitable material will become the
property of the Department. All material that is determined to be unsuitable by the Engineer
shall become the property of the Contractor and shall be disposed of in an approved disposal site.

Trenching shall be done with a milling machine. The trench shall be the width noted on the
Typical Sections +/- 0.1°. If it is necessary to trench wider than the Typical Section due to the
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equipment used to place the 10° Roller Compacted Concrete Shoulder, the Contractor will be
required to backfill the remaining portion of the trench with suitable material excavated from the
trench at no cost to the Department, and to retrench to the proper width prior to removal of lane
closure devices.

Perform the trenching for shoulder construction on the same day that the 10’ Roller Compacted
Concrete shoulder is to be placed. If the paved shoulder cannot be placed on the same day the
trench section is excavated, backfill the trench with material removed from the existing shoulder

and compact it to the satisfaction of the Engineer. Once the trench is open, perform backfilling
and re-opening of the trench at no cost to the Department.

The Contractor will be restricted to shoulder construction on one side in each direction at a time
unless otherwise permitted by the Engineer. In shoulder construction, operate equipment and
conduct operations in the same direction as the flow of traffic.

The excavated material shall be placed directly into dump trucks & stock piled on or near the
project site at locations directed by the Engineer. As-builds indicate the existing shoulder
material consists of 1” Asphalt & 15” ABC.

Prior to the paving operation, the Contractor shall remove & backfill the existing shoulder drain
pipe with material from the existing shoulder, compact the existing material to the satisfaction of
the Engineer and proof roll. If an area fails proof rolling, stabilize with Select Material, Class IV
or as directed by the Engineer.

Upon completion of the shoulder construction operation each night, the Contractor shall backfill
any remaining portion of the trench prior to removal of lane closure to the satisfaction of the
Engineer.

8 1/4” Trenching for Shoulder Construction to be paid will be the actual number of square yards
of existing paved shoulder removed and replaced with new 10’ Roller Compacted Concrete
Shoulder. No payment for trenching will be made for areas outside of the existing paved
shoulder.

The unit price for 8 1/4” Trenching for Shoulder Construction will be full compensation for all
work covered by this provision and applicable sections of the Standard Specifications for
furnishing all labor, tools, equipment, and incidents for doing all work involved with 8 1/4”
Trenching for Shoulder Construction included but not limited to, removal of existing shoulder,
removal of existing shoulder drains, hauling, stockpiling on or near project site as directed by the
Engineer, compacting remaining shoulder material at the direction of the Engineer, proof rolling,
correcting areas that failed proof rolling at the direction of the Engineer, placement and
maintaining traffic control devices in order to keep vehicular traffic off of new shoulder for a
minimum of 3 days.

Pay Item Pay Unit
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8 1/4” Trenching For Shoulder Construction Square Yard
Select Material, Class IV Ton

DIAMOND GRINDING CONCRETE PAVEMENT:
(4-15-08) (Rev 05-17-16) SP1 7-9A(Rev)

Description

Perform the work covered by this provision including but not limited to diamond grinding and
regrinding concrete pavement to meet final surface testing requirements detailed in
Article 710-7, selecting diamond tipped saw blades and configuration of cutting head; continual
removal of residual slurry from pavement and disposal; furnishing all labor, materials, supplies,
tools, equipment and incidentals as necessary. Perform this work at locations indicated in the
plans or as directed by the Engineer.

Prior to beginning any diamond grinding operations, schedule a pre-grind meeting with grinding
subcontractor, Division Construction Engineer, Project Engineer, Area Roadway Engineer, State
Pavement Construction Engineer, representatives from the Roadside Environmental Unit and the
Materials and Tests Unit.

Equipment

Use equipment with diamond tipped saw blades gang mounted on a power driven self propelled
machine with a minimum wheel base length of 15 feet (4.6 meter) that is specifically designed to
smooth and texture Portland Cement Concrete pavement. Utilize equipment that does not cause
ravels; aggregate fracture; spalls or disturbance to the longitudinal or transverse joints; or
damage and/or strain to the underlying surface of the pavement. Should any of the above
problems occur immediately suspend operations.

Provide a minimum 3 feet (1 meter) wide grinding head with 50 (164) to 60 (200) evenly spaced
grooves per foot (meter). Prior to designing the grinding head, evaluate the aggregate hardness of
the concrete pavement and select the appropriate diamond size, diamond concentration and bond
hardness for the individual saw blades.

Provide vacuuming equipment to continuously remove slurry residue and excess water from the
pavement as part of the grinding operation. Do not allow the slurry material to flow into a travel
lane occupied by traffic or into any drainage facility.

Method of Construction

Grind the pavement surface to a uniform appearance with a high skid resistant longitudinal
corduroy type texture. Provide grooves between 0.09 (2.28mm) and 0.15 (3.81mm) inches wide
with the land area between the grooves between 0.06 (1.52mm) and 0.13 (3.30mm) inches wide.
Ensure a ridge peak of approximately 0.0625 inches (1.59mm) higher than the bottom of the
grooves.
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Begin and end diamond grinding at lines normal to the pavement centerline. Grind only in the
longitudinal direction. All grooves and adjacent passes shall be parallel to each other with no
variation. Completely lap adjacent passes with no unground surface remaining between passes
and no overlap of more than 1% inches (35 mm). Adjacent passes shall be within 1/8 inch
(10 mm) of the same height as measured with a 3 foot (0.914 meter) straightedge. Maintain
positive cross-slope drainage for the duration of the grinding operation.

Grind all travel lanes to include auxiliary lanes, ramps and loops with not less than 98 percent of
the specified surface being textured by grinding. Grinding of the bridge decks and concrete
shoulders will not be required. Remove a minimum 0.25 inches at all locations on the mainline
except dips. Remove a minimum 0.0625 inches at all locations on ramps except dips. Extra
grinding to eliminate minor depressions is not required. It is anticipated that extra grinding will
be required on the high side of existing faults in the pavement. There shall be no ridge between
lanes. In a separate operation, transition the grinding of any remaining ridges greater than 1/8
inch (10mm) in height on the outside edge next to the shoulder or at a tie to an existing facility to
the satisfaction of the Engineer.

Disposal of Residual Slurry

Diamond grinding slurry disposal shall be in accordance with the Statewide Permit for Land
Application of Diamond Grinding Slurry (DGS), Permit No. WQ0035749 dated June 3, 2014.
Submit a slurry disposal plan to the Engineer detailing method of handling and disposing of
slurry from the diamond grinding operation a minimum of 60 days prior to beginning the
diamond grinding operation. Engineer shall review the slurry disposal plan. Plan must be
accepted prior to beginning the diamond grinding operation.

Disposal options are:

(A)  Land apply slurry directly from diamond grinding machine within the DOT right-of-way
in the median, shoulders and slopes.

(B)  Collect, contain, haul, and land apply slurry within DOT right-of-way designated areas as
directed by the Engineer and a representative from the Roadside Environmental Unit.
Contractor shall disperse slurry through an operation that spreads slurry within allowable
agronomic rates in an interchange or designated area.

If the above options for disposal of slurry do not qualify as acceptable methods as determined by
the Department, then the Contractor will be compensated under Article 104-7 for any other
disposal methods required by the Department.

To prevent the migration of any direct discharge from the diamond grinding machine or
land applied DGS from entering a drainage inlet or structure, the contractor shall install
coir fiber wattles and silt fence at the direction of the Engineer. These wattles shall be
installed in accordance with the Coir Fiber Wattle special provision found elsewhere in
this proposal. Silt Fence shall be installed in accordance with Section 1605 of the
NCDOT 2012 Standard Specifications.
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For more detailed information, see the Environmental Permits and Guidelines section under
Environmental resources on the NC Connect website for the DG permit and guidelines at the
following link. (NCID access required.)

https://connect.ncdot.gov/resources/Environmental/Environmental%20Permits%20and%20Guid
elines/Forms/Allltems.aspx

Measurement and Payment

The quantity of Diamond Grinding PCC Pavement to be paid for at the contract unit price will be
the actual number of square yards of pavement diamond ground in accordance with the
requirements of this provision. In measuring this quantity, the length will be the actual length
diamond ground measured along the pavement surface. The width will be the width required by
the plans or directed, measured along the pavement surface. No separate payment will be made
for any overlapping.

Payment is full compensation for the work and includes but is not limited to grinding, disposal of
slurry, furnishing all materials, equipment, labor and all incidentals necessary to complete the
work satisfactorily.

Payment for erosion control devises will be at the Line Item cost for the various items included
as contained elsewhere in this proposal.

Payment will be made under:
Pay Item Pay Unit
Diamond Grinding PCC Pavement Square Yard

REPAIR OF JOINTED CONCRETE PAVEMENT SLABS:
(4-15-08) (Rev. 1-19-16) SP17-08

Description:

The work covered by this provision consists of the removal and satisfactory disposal of the
existing damaged jointed concrete pavement slabs, furnishing and placing new jointed concrete
pavement slabs as shown in the plans or as directed by the Engineer.


https://connect.ncdot.gov/resources/Environmental/Environmental%20Permits%20and%20Guidelines/Forms/AllItems.aspx
https://connect.ncdot.gov/resources/Environmental/Environmental%20Permits%20and%20Guidelines/Forms/AllItems.aspx
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Materials:

Refer to Divisions 6, 7, and 10 of the Standard Specifications.

Item Section
Portland Cement Concrete 1000
Curing Agents 1026
Water 1024-4
Select Material, Class IV 1016
Dowels and Tie Bars 1070-6
Geotextile for Soil Stabilization 270

Use Select Material, Class V. If Select Material, Class IV does not meet the requirements of
Acrticle 1010-2 of the Standard Specifications, the Engineer, at his discretion, may consider the
material reasonably acceptable in accordance with Article 105-3 of the Standard Specifications.

Methods of Production:

The repair of jointed concrete pavement slabs shall meet the applicable requirements of
Section 700 of the Standard Specifications and the following provisions:

The concrete shall meet the requirements given in the Special Provision Titled “Very High Early
Strength Concrete for Concrete Pavement Repair”.

The repair of jointed concrete pavement slabs shall be conducted in one lane at a time. The work
shall be accomplished with other operations in progress in the same area.

In all cases of slab removal, the Contractor shall remove the entire 12 ft width and a minimum of
6 ft in the travel direction. Any remaining portion of a slab that is removed shall not be less than
6 ft in the travel direction.

As a result of the full depth sawing of the existing pavement to remove the distressed area, saw
cuts that extend into the adjacent pavement shall be filled with epoxy prior to placing traffic on
the new area. The epoxy shall meet the requirements of Section 1081 Type 3 of the Standard
Specifications.

The Contractor shall take necessary measures to protect the exposed subgrade and base from
damage resulting from surface water and/or rain during the period between the pavement
removal and replacement. The Contractor shall submit his plan for removing the pavement areas
to the Engineer for approval. The removal method shall minimize damage to the subgrade and to
adjacent pavement and shoulders.

At locations as directed by the Engineer, the Contractor shall:

1) Remove unsuitable aggregate base material and backfill with Select Material, Class IV as
directed by the Engineer; or
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2) Remove unsuitable aggregate base material, undercut the subgrade, place Geotextile for Soil
Stabilization, and backfill with Select Material, Class IV as directed by the Engineer.

The Geotextile for Soil Stabilization shall conform to the requirements of Section 270 of the
Standard Specifications.

The Engineer will direct which method of repair is to be used at each location.

The Contractor shall thoroughly tamp any loosened subgrade or base material to the satisfaction
of the Engineer before the pavement is replaced. New pavement shall be cast to match the
thickness of the adjacent slabs.

Pneumatic or hydraulic drills and bits that will drill a hole in the existing concrete faces for
placement of the dowels at location specified on the Plans shall be used. The equipment shall be
operated so as to prevent damage to the pavement being drilled. The drilling procedure shall be
approved by the Engineer. The drilled holes shall be thoroughly cleaned of all contaminants and
the dowels of specified type and size shall then be set into the hardened concrete face of the
existing pavement with an epoxy bonding compound meeting the requirements of a Type 3A
epoxy detailed in Section 1081 of the Standard Specifications. The specified dowels shall be
placed at locations noted on Plan details with one-half of dowel protruding beyond the hardened
face of existing pavement and placed at correct horizontal and vertical alignment with
misalignment not to exceed 0.4 inches in the vertical or oblique plane. The epoxy shall be
allowed to harden sufficiently prior to placing concrete to prevent any movement of the dowels
during the placement of the concrete. A sufficient amount of epoxy must be placed in the back
of the hole so that the entire cavity around the dowel is completely filled upon insertion of the
dowel bars. Any excess epoxy shall be removed. The epoxy adhesive must be packaged in a
cartridge with a mixing nozzle that thoroughly mixes the two components as they are dispensed
(the mixing nozzle must be a minimum of 8 inches long) or may be placed with a machine which
mixes the two components thoroughly and to the proper ratio as the material is being placed.

Use dowels of the type, size, spacing, and at the location specified in Roadway Standard
Drawing 700.01 Sheet 1 of 2. At no time shall dowels be driven into a dowel hole with sledge
hammers or other devices. In all cases, any dowel which cannot be freely inserted into a dowel
hole will be rejected for use.

Prior to placing concrete, the vertical exposed faces of the existing slabs shall be thoroughly
cleaned of contaminates using wire brushing or other methods approved by the Engineer. Extra
care must be taken to remove all existing silicone or other joint sealant from the exposed
concrete faces.

The concrete shall be deposited within the slab replacement area in such manner as to require as
little re-handing as possible, to prevent segregation of the mix. Hand spreading shall be
minimized as much as possible, but where necessary, shall be done with shovels, not rakes.
Workers will not be allowed to walk in the fresh concrete with shoes coated with earth or other
foreign substances. The replaced slab area shall be filled with concrete and thoroughly
consolidated by rodding, spading, and sufficient vibration to form a dense homogeneous mass
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throughout the area. The final surface area shall be uniform in appearance and free of
irregularities and porous areas.

The finished surface, including joints, shall meet a surface tolerance of 1/8 inch in 10 feet in any
direction. Any necessary corrections shall be done by grinding. Any replaced slab which is low
in relation to adjacent slabs may be ordered replaced by the Engineer. Replacement of such a
slab would generally be required if, in the opinion of the Engineer, excessive grinding of the
adjacent pavement is necessary to match the profile of the full depth slab replacement or if a
drainage problem would be created by grinding the adjacent pavement.

The surface finish of the proposed concrete pavement shall be a burlap drag finish and conform
to the cross-section of adjacent pavement. The method of finishing shall be approved by the
Engineer. Immediately after finishing operations have been completed and surface water has
disappeared, all exposed surfaces of the pavement shall be cured in accordance with the
applicable provisions of Section 700-9 "Curing™ and Section 1026 "Curing Agents for Concrete”
of the Standard Specifications.

Measurement and Payment

The quantity of Jointed Concrete Pavement Slab repair to be paid for at the unit price established
herein will be the actual number of square yards of jointed concrete pavement with dowels which
has been completed and accepted. In measuring this quantity, the width of the repair will be
measured perpendicular to the centerline of the lane. The length will be the actual length
constructed, measured along the centerline of the pavement.

The unit price for Repair of Jointed Concrete Pavement Slabs will be full compensation for all
work covered by this provision, and applicable sections of the Standard Specifications for
furnishing all labor, materials, tools, equipment, and incidentals for doing all work involved in
placement of the concrete including but not limited to furnishing placing, and curing concrete;
dowel bars; sawing and removing concrete; and filling saw cuts around the pavement repair.

The quantity of Select Material, Class IV to be paid for at the unit price established herein will
be the actual number of tons of aggregate which has been incorporated into the completed and
accepted work. The aggregate will be measured by being weighed in trucks on certified platform
scales or other certified weighing devices. No deductions will be made for any moisture
contained in the aggregate at the time of weighing.

The unit price for Select Material, Class 1V will be full compensation for all work covered by
this provision and the Standard Specifications including but not limited to removing of existing
aggregate base course and backfilling with Select Material, Class IV.

The quantity of material removed from beneath the base course will be measured and paid for in
accordance with Section 225 of the Standard Specifications for “Undercut Excavation”.
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The quantity of Geotextile for Soil Stabilization furnished and placed as directed will be
measured and paid for in accordance with Section 270 of the Standard Specifications for
“Geotextile for Soil Stabilization”.

Payment will be made under:

Pay Item Pay Unit
Repair of Jointed Concrete Pavement Slabs Square Yard
Select Material, Class IV Ton
Undercut Excavation Cubic Yard
Geotextile for Soil Stabilization Square Yard

VERY HIGH EARLY STRENGTH CONCRETE FOR CONCRETE PAVEMENT

REPAIR
(3-21-07) SPI17-10

Submit mix designs for Very High Early Strength Concrete for Concrete Pavement Repair in
terms of saturated surface dry weights on M & T Form 312U for acceptance at least 30 days
before proposed use.

Use a mix sufficient to obtain at least a flexural strength of 400 psi at 4 hours. Entrain 5 % =+
1.5% air in the freshly mixed concrete. Produce the mix with a maximum slump of 1.5" for
placement by a fully mechanized paving train and a maximum slump of 3" for hand placement.

Use cement, fine aggregate, coarse aggregate, admixtures and, optionally, pozzolan as shown on
the Department’s approved list.

Submit 4 hour flexural strength results of at least 6 beams made and tested in accordance with
AASHTO T126 and T97 with M & T Form 312U. In addition, submit 4 hour compressive
strength results of at least six 4" by 8" or 6" by 12" cylinders and maturity test results of the mix.
With permission of the Engineer, compressive strength testing and maturity testing may be used
in lieu of or concurrent with flexural strength testing to determine the acceptability of the
concrete in the field.

Design and produce the mix in accordance with BASF Chemical Company’s 4 x 4 Concrete
system or a comparable proprietary system. The timing of the addition of hydration control
admixtures is critical to the performance of this concrete; therefore, an admixture representative
shall be present on the job when Very High Early Strength Concrete is batched.

JOINT CONSTRUCTION, REPAIR AND SEALING:
(4-15-08) (Rev 11-24-09) SPI7-12A

Description

Saw existing backer rods joints, saw existing sawed joints, remove existing deteriorated backer
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rods and clean and seal joints with Low Modulus Silicone in accordance with the detail in the
plans and the manufacturer’s recommendations. Also, repair and reseal existing joints with Low
Modulus Silicone, form joints in slab replacements and seal with Low Modulus Silicone in
accordance with Standard Drawing No. 700.01.

Materials

Low Modulus Silicone Sealant shall meet the requirements of Section 1028-4(A) of the Standard
Specifications for Low Modulus Silicone Sealant; and shall be on the Department’s approved
product listing that is being evaluated by National Transportation Product Evaluation Program
(NTPEP).

Construction

Have on-site, a manufacture’s representative during the initial start-up. This requirement will be
suspended once the Engineer determines that the installation process is working smoothly.

Saw and seal pavement joints, and form control joints in one lane at a time.
Saw and seal joints at locations shown on the plans or as directed by the Engineer.
Saw and seal the centerline longitudinal joint according to Standard Drawing No. 700.01.

Form control joints in the proposed replacement slabs according to the spacing and dimensions
as shown on the plans. Form the control joints by sawing with an approved concrete saw. Saw
as soon as the concrete has hardened sufficiently without spalling or raveling, but before the lane
is reopened to traffic, and not more than 6 hours after the concrete is placed.

Equip air compressors for cleaning joints with suitable traps capable of removing all surplus
water and oil in the compressed air. The Engineer will check the compressed air daily for
contamination. Do not use contaminated air.

Cleaning and sealing shall be as follows:

(A) Cleaning Freshly Cut Sawed Joints

Immediately after sawing the joint, completely remove the resulting slurry from the joint
and the immediate area by flushing with a jet of water under pressure, and other tools as
necessary. After flushing, blow out the joint with compressed air. After the surfaces are
thoroughly clean and dry and just before the joint sealer is placed, blow out the joint with
compressed air having a pressure of at least 90 psi and remove all traces of dust. If freshly
cut sawed joints become contaminated before they are sealed, clean as many times as
necessary with cleaning methods approved by the Engineer.
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(B) Installing Backup Material

When required, install closed cell, expanded polyethylene foam rod type backup material
in a manner that will produce the shape factor specified. If the sealant bonds to the backup
material, a bond-breaking type may be required.

(C) Taping Expansion Joints

When the joints have been cleaned and are thoroughly dry, place bond-breaking adhesive
tape on top of the joint material or backup material to prevent any bonding action between
the bottom of the joint sealer and the top of underlying material. The tape shall completely
cover the top of the underlying material, but at no place shall the tape be allowed to adhere
to the sides of the joint.

(D) Sealing Joints Requirements

1) Place joint sealer in accordance with the manufacturer’s recommendations and
these Specifications. Do not place silicone joint sealer when the air temperature
near the joint is less than 50°F or is 50°F and falling or between October 15 and
May 1, unless otherwise directed by the Engineer.

(2 Filling the Joint: Do not seal a joint until the seal is thoroughly clean and dry, and
properly taped, if taping is required. Place the sealer in reasonably close
conformity with dimensions shown on the plans. The joints will be rejected for
any unreasonable deviation until satisfactory corrective measures are taken.

Apply the joint sealer by an approved mechanical device or by manually pouring or
troweling, depending upon the consistency used. When applied mechanically or
by pouring, a nozzle or pouring spout shall be shaped to fit inside the joint to
introduce the sealer from inside the joint. Pouring consistency shall be used in
horizontal joints, and troweling consistency shall be used in vertical joints, unless
the pouring consistency is such that it can be satisfactorily placed in vertical joints.

Recess the joint sealer below the adjacent surface as shown in Standard Drawing
No. 700.01.

If the joint material fails in either adhesion or cohesion, the joint shall be repaired
to the Engineer's satisfaction at the Contractor's expense.
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3) Special Requirements for Installation of Low Modulus Silicone Sealant: The
sealant shall be tooled to provide the required recess. The sealant shall be tooled or
applied in a manner which causes it to wet the joint faces.

4) Cleaning Pavement: Promptly remove surplus joint sealer on the pavement after a
joint has been sealed so that the joint sealer is not exposed to direct contact with
traffic.

(E) Opening to Traffic

Do not permit traffic over sealed joints without the approval of the Engineer.

Measurement and Payment

Joint Construction, Repair and Sealing will be measured and paid for at the contract unit price of
the actual number of linear feet of joints, which are satisfactorily constructed, repaired and
sealed. The length will be measured along the joints that have been constructed or repaired and
sealed. Such price and payment will be full compensation for this work, including but not
limited to removal and disposal of existing joint sealant and backer rod, preparation of joints, and
furnishing all labor, tools, materials, and supplies, tools equipment and incidentals needed to
complete the work.

Payment will be made under:

Pay Item Pay Unit

Joint Construction, Repair and Sealing Linear Foot
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PATCHING CONCRETE PAVEMENT SPALLS:
(1-19-16) 710 SPI7-13

Description

The work covered by this provision consists of the partial and full depth patching of spalls in
existing Portland cement concrete pavement by sawing and removing the broken, damaged or
disintegrated concrete pavement from the spalled areas of the pavement surface and patching the
areas with approved patching materials at locations as directed by the Engineer in accordance
with this provision.

Alternate methods and materials for patching concrete spalls may be submitted by the Contractor
for approval by the Engineer.

Materials

The pavement shall not be opened to traffic until concrete is appropriately cured, per
manufacturer’s recommendations.

The Contractor may at his option use any approved material from the NCDOT Approved
Products List or an approved equal as per the Engineer.

The material shall be mixed and installed, handled and stored, and cured in accordance with the
manufacturer’s instructions.

Construction Methods

When the Contractor is working under a lane closure, concrete patching operations shall be
conducted in one lane at a time or as directed by the Engineer. The work shall be accomplished
with other operations in progress within the same area.

The surface within the repair areas shall be cleaned so as to be free of oil, dust, dirt, deteriorated
concrete and other contaminates immediately before placement of the epoxy and patching
material.

Epoxy shall be applied to the vertical and flat surface of the cleaned spall areas prior to placing
concrete.

Measurement and Payment
Patching Concrete Pavement Spalls will be paid for will be the actual number of square feet of
existing concrete which has been patched and accepted. The actual length and width of each

completed patch will be measured along the surface of the patch.

The above prices and payments will be full compensation for all work covered by this provision
for furnishing all labor, materials, tools, equipment and incidentals for doing all work involved in
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sawing concrete pavement, removing deteriorated concrete, cleaning surfaces, epoxying,
furnishing, placing, finishing, and curing concrete patch.

Payment will be made under:
Pay Item Pay Unit

Patching Concrete Pavement Spalls Square Foot

CONCRETE APRON REPAIR OR REPLACEMENT
(12-2-2015) Div. 7

Description

Construct concrete aprons in accordance with Section 840 of the Standard Specifications and the
details shown in the Roadway Standard Drawings No. 840.18 and 840.27 and the following:

The work covered by this provision consist of repair or replacement of concrete aprons at
existing drainage structures. The Engineer will determine which of the existing concrete aprons
shall be repaired and which shall be replaced.

Materials and Construction Methods

For aprons that are to be repaired, the Contractor shall remove the damaged portion to a joint or
to a location determined by the Engineer. The damaged portion of the apron shall be removed
without damaging the surrounding concrete. The contractor shall prepare the grade for the new
portion of concrete apron to the satisfaction of the Engineer.

For aprons that are to be replaced, the damaged apron shall be removed without damaging the
surrounding concrete. The contractor shall prepare the grade for the new concrete apron to the
satisfaction of the Engineer.

Measurement and Payment

Remove & Replace Concrete Apron at existing drainage structures will be measured and paid per
each concrete apron that has been completed and accepted. Concrete Apron Repair shall include
but not be limited to removal of existing damaged apron, construction and placement of the new
concrete apron, backfilling and compacting backfill material, joint material and sealant and
seeding and mulching all grass or soil areas disturbed by the Contractor’s operations.

Payment will be made under:

Pay Item Pay Unit
Remove & Replace Concrete Apron Each
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REMOVAL OF CONCRETE PADS FOR SHOULDER DRAIN OUTLETS
(4-6-2016) Div. 7

Description

Remove existing concrete pads for shoulder drain outlets. A list of locations of concrete pads to
be removed is found elsewhere in the proposal package.

The work covered by this provision consists of removal and disposal of concrete pads for
shoulder drain outlets, backfill of voids left by the removal, and seeding and mulching all areas
disturbed by the operation.

Materials and Construction Methods

The Contractor shall take care to disturb as little area as possible during the operation.
Measurement and Payment

Remove Concrete Pads for Shoulder Drain Outlets shall be measured per each. Measurement
will be made for each concrete pad for shoulder drain outlets that has been properly removed and
all incidental work associated with the completed removal.

Payment will be made under:

Pay Item Pay Unit

Remove Concrete Pads for Shoulder Drain Outlets EA

REMOVAL OF EXISTING SHOULDER DRAIN OUTLET PIPE
(4-6-2016) Div. 7

Description

Remove existing shoulder drain outlet pipe from concrete pad to the shoulder drain.

The work covered by this provision consist of removal and disposal of shoulder drain outlet pipe,
backfill of voids left by the removal, and seeding and mulching all areas disturbed by the
operation.

Materials and Construction Methods

The Contractor shall take care to disturb as little area as possible during the operation.

Measurement and Payment
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Remove Existing Shoulder Drain Outlet Pipe shall be measured from the outlet pad to the
existing shoulder drain along the void left by the removal. Payment will be made only for those
removed shoulder drain outlet pipes that have been properly removed, backfilled, seeded and
mulched. Measurement will be made to the nearest foot.

Payment will be made under:

Pay Item Pay Unit
Remove Existing Shoulder Drain Outlet Pipe LF

ROLLER COMPACTED CONCRETE

(05-17-16) 1000 SP17-18
Description

Construct Roller Compacted Concrete (RCC) pavement on a prepared base, in accordance with
these provisions and with lines, grades, thicknesses, and typical sections as shown on the plans.
This work includes, but is not limited to, the designing of the mix; producing, furnishing and
placing of the concrete; compaction; finishing; constructing joints; curing the pavement; coring
for test specimens and associated patching of the pavement; and quality control testing.

Submit the following for approval a minimum of 30 days prior to the start of any production of
RCC:

(A)  Submit RCC mix design in accordance with Section 1000-3(A) of the 2012 Standard
Specifications except as noted herein. The submitted design shall minimally include
aggregate gradation, cementitious materials, admixtures (if used), compressive strength
(minimum 4,500 psi at 28 days), required moisture and density to be achieved and
quantities of individual materials per cubic yard for the mix design. Minimum cement
content per cubic yard is 450 pounds. Measurement and reporting of flexural strength is
not required.

(B)  Submit a Process Control Plan detailing the personnel, equipment, production, placement,
compaction, sampling, testing and repair operations.

Schedule a pre-pave meeting prior to installing the RCC including representatives from the
Contractor, Subcontractor, Project Engineer, Area Roadway Construction Engineer, the State
Pavement Construction Engineer and a representative from the Materials and Tests Unit.
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Materials
(A)  General

All materials shall meet the requirements of the 2012 Standard Specifications.

Item Section
Portland Cement Concrete 1000
Curing Agents 1026
Joint Filler 1028-1
Low Modulus Silicone Sealant 1028-4
Water 1024-4

(B)  Aggregates
Furnish aggregates conforming to Section 1014 of the 2012 Standard Specifications. The

plasticity index of the aggregate shall not exceed five. Provide a well-graded aggregate
blend conforming to the following gradation:

GRADATION FOR ROLLER COMPACTED CONCRETE AGGREGATE

Sieve Size % Passing by Weight
1" 100
3/4" 95 - 100
172" 70 - 90
3/8" 60 - 85
No. 4 40 - 60
No. 8 30-50
No. 16 20 - 40
No. 100 0-18
No. 200 0-8

Other aggregate blends may be considered provided demonstration of past performance
and mix approval prior to production.

Equipment

(A)  General
Provide maintained equipment and tools that will produce a completed RCC pavement
meeting the requirements of this provision. All equipment shall be on site, inspected and
in good operating condition before work may proceed.

(B)  Concrete Mixing Plant
A pugmill plant shall be a central plant with a twin shaft pugmill mixer, capable of batch
and continuous mixing, equipped with synchronized metering devices and feeders to
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(©)

(D)

(E)

maintain the correct proportions of aggregate, cement, mineral admixtures, and water.
Other pugmill plant requirements are as follows:

Ensure that all aggregate stockpiles have adequate separation to prevent cross
contamination and are handled in a manner that prevents segregation.

Control feed rate by a variable speed belt or an operable gate calibrated to accurately
deliver any specified quantity of material. If two or more aggregate stockpiles are used,
the feed rate from each bin shall be readily adjustable to change aggregate proportions,
when required. Feed rate controls must maintain the established proportions of aggregate
from each stockpile bin when the combined aggregate delivery is increased or decreased.

Operate plant scales in accordance with Sub-article 1000-9(C) of the 2012 Standard
Specifications.

Minimize segregation during loading of delivery trucks. Loading directly from a belt or
auger will not be permitted.

Paver
Utilize a high density paver, which provides a minimum of 90% of the maximum wet
density in accordance with ASTM D1557 or equivalent test method at placement.

Provide a paver of suitable weight and stability to spread and finish the RCC material,
without segregation, to the required thickness, smoothness, surface texture, cross-section
and grade.

Compactors

Provide self-propelled steel drum vibratory rollers having a minimum static weight of 10
tons for primary compaction. Provide rollers equipped with controls that automatically
disengage the vibration mechanism before the roller stops. For final compaction, use a
combination of self-propelled steel drum roller, in static mode, and a rubber tire roller
weighing between 4 and 10 tons as necessary to achieve an acceptable surface.

Use walk-behind vibratory rollers or plate tampers for compacting areas inaccessible to
the large rollers. Ensure that areas compacted with walk-behind equipment meet all
requirements for compaction and surface quality. If sufficient compaction and texture
cannot be achieved with walk-behind equipment, use conventional concrete in the
inaccessible areas.

Water Trucks

Provide at least one water truck or other similar equipment on-site capable of evenly
applying a fine spray of water to dampen the base or subgrade surface ahead of RCC
placement and to keep the surface of the RCC moist without damaging the final surface.
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(F)

(G)

Hauling Equipment

Use non-agitating hauling equipment having bodies which are smooth, watertight, metal
containers equipped with vibrators and gates to discharge the concrete without
segregation or damage. Provide fitted covers to protect the material from rain and
excessive evaporation.

Prevent the accumulation of hardened concrete in the delivery vehicles, providing a
washout station, if necessary, to prevent the accumulation of material. Discharge all
flushing water before charging with the next RCC load.

Concrete Saws

Use early-entry concrete saws that are capable of sawing the concrete the same day as
placement and as soon as the concrete can be cut for crack control without raveling and to
the depth required. Once hardened, use standard wet saw-cutting equipment if additional
saw cuts are necessary. Equip all saws with blade guards and guides or devices to control
alignment and depth.

Preparation of Subgrade and Base

Prior to the placement of RCC pavement, verify the subgrade and base has proper density and
grade tolerances in accordance with Section 500-3 of the 2012 Standard Specifications for Roads
and Structures and repair any soft or yielding areas. Correct all damaged areas in the subgrade or
base prior to placing concrete. Keep the base clean and free of foreign material.

Dampen the surface of the base uniformly at the time the RCC pavement mixture is placed.
Ensure that no free water or ponding is present at the time of concrete placement.

Weather Limitations

(A)

(B)

(©)

Cold Weather
Do not place RCC when any of the following conditions exist:

1) When base contains frost or frozen material.

(2 When the air temperature is 35°F and descending.

Maintain a sufficient supply of insulating blankets, plastic sheeting or other suitable
material. Apply insulating materials to maintain a minimum temperature of 40°F at the

pavement surface for a minimum of five days.

Hot Weather Precautions
Do not place RCC when the air temperature is 90°F and rising and RCC temperature is
greater than 95°F.

Rain
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Do not place RCC pavement during rain conditions sufficient to be detrimental to the
finished product. Placement may continue during drizzle or mist conditions provided the
surface of the RCC pavement is not eroded or damaged in any way. The Engineer will be
the sole judge as to when placement must be stopped due to rain.

Construction Methods

(A)

(B)

Delivery

Provide a sufficient number of trucks to ensure an adequate and continuous supply of
RCC material to the paver. Deliver the concrete to the work site in a thoroughly mixed
and uniform mass. Minimize the elapsed time to be 45 minutes or less, unless longer
times can be demonstrated to provide acceptable performance to the satisfaction of the
Engineer. The Engineer may rescind approval for longer elapsed times if the performance
becomes unsatisfactory due to changes in weather, materials, or any other pertinent
reason. The elapsed time is defined as the period from first contact between mixing
water and cement until the entire operation of placing and compacting, including
corrective measures if necessary, has been completed.

Placement
Deposit the RCC material into a material transfer vehicle prior to placing into the hopper
of the paver.

If at discharge, the concrete is not thoroughly mixed and homogeneous, the charging
sequence, size of load, mixing time or any combination thereof should be altered to meet
these requirements; otherwise, utilize other equipment capable of delivering a thoroughly
mixed and uniform concrete mass.

Maintain an adequate quantity of RCC in the paver and do not allow the paver to become
empty between loads. Maintain the material above the auger shaft at all times during
paving.

Operate the paver in a manner that will prevent segregation and produce a smooth
continuous surface without excessive tearing, pulling or shoving. Limit the placement of
RCC to a length that can be compacted and finished within the appropriate time limit
under the prevailing air temperature and wind conditions.

Advance the paver in a steady, continuous operation with minimal starts and stops. Limit
the paver speed during placement operations to ensure that density requirements are met
and surface distress is minimized.

Broadcasting or fanning the RCC material across areas being compacted will not be
permitted. Such additions of material shall only be done immediately behind the paver
and before any compaction has taken place. Any segregated coarse aggregate shall be
removed from the surface before rolling.
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(©)

(D)

If segregation occurs in the RCC during paving operations, the placement shall cease and
the segregated materials shall be removed and replaced with fresh RCC before rolling.

Compaction
Immediately after the concrete has been placed, thoroughly and uniformly compact the
pavement.

Determine the sequence and number of roller passes by vibratory and non-vibratory
rolling to obtain the specified density and surface finish. Avoid displacement of the RCC
pavement. Immediately correct any displacement of the surface resulting from reversing
or turning action of the roller. Smooth any uneven marks left during the vibrating rolling
with a steel drum or rubber tire roller(s) operated in static mode. Provide a final surface
meeting the smoothness and finish grade requirements of this section, and free of
excessive surface tears and cracks.

Areas inaccessible to either the paver or rollers may be placed by hand and compacted
with equipment specified within this provision. Compaction of these areas must satisfy
the same minimum density requirements as specified below. An alternate and preferred
method for paving inaccessible areas is to use cast-in-place, air-entrained concrete with a
minimum compressive strength of 4,000 psi.

Provide additional rolling to longitudinal joints as necessary to produce the specified
density for the full depth of the lift and produce a tight smooth joint.

Density Testing

The RCC pavement will be evaluated for density on a lot by lot basis. A lot will consist
of 2,000 SY of newly placed RCC. In-place field density tests shall be performed in
accordance with ASTM C 1040, direct transmission, as soon as possible, but no later than
30 minutes after completion of rolling at three randomly selected locations within the lot
that are no closer than 12 inches from a free edge or 6 inches from a confined edge. Only
wet density shall be used for evaluation. Based on these three tests, an average density
not less than 98% of the maximum wet density obtained by ASTM D 1557 or equivalent
test method is required, with no individual test less than 96%.

In addition to determining the density within the mat, determine the in-place wet joint
density on joints at three random locations at a of distance 12 inches from a free edge or 6
inches from a confined edge, as appropriate. The average of three wet joint density tests
shall be not less than 96% and none of the density tests shall be less than 94% of the
maximum wet density obtained by ASTM D 1557 or equivalent test method.

If the Engineer determines that a given lot does not meet the minimum specification
density requirements but the work is reasonably acceptable, the lot will be accepted at a
reduced pay factor in accordance with the following formula. The reduced pay factor
will apply only to the RCC unit price.
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(E)

(F)

(G)

(H)

Reduced Pay Factor = 100 + [{(Actual Density — Specified Density)/2}*25]

Where:

the lot average density, not to exceed 4.0% of the
specified density

Actual Density

the wet density or joint density specified in the
contract

Specified Density

Any density lot not meeting minimum density requirements will be evaluated for
acceptance in accordance with Article 105-3.

Strength Testing

1) Mix Design
The proposed RCC mix design shall have a minimum compressive strength of at
least 4,500 psi in accordance with ASTM C39 based on test results of 6”x12”
cylinders prepared in accordance with ASTM C1435. Cure and transport
specimens to the laboratory in accordance with ASTM C 31.

2 Production Quality Control Strength Testing
The RCC pavement will be evaluated for compressive strength on a lot by lot
basis. A lot will consist of 2,000 SY of newly placed RCC or a fraction thereof.
Obtain one sample of fresh RCC during the placement of each lot and make at
least three 6” X 12” cylinders in accordance with ASTM C1435. The average of
two cylinders tested at 28 days shall be the compressive strength for that lot.

Curing

After final finish and immediately after the free surface moisture has disappeared, apply
curing compound at a rate of 0.0067 gallons per square foot. Provide an inline flow
metering device to ensure the proper application rate is provided. Apply the curing
compound such that puddling or ponding does not occur on the fresh concrete surface.

Finishing

The finished surface of the RCC pavement, when tested with a 10 foot straight edge or
crown surface template, shall not vary from the straight edge or template by more than
3/8 inch at any one point. When the surface smoothness is outside the specified surface
tolerance, the surface shall be grinded to within the tolerance by use of a self-propelled
diamond grinder. Milling of the final surface is not acceptable.

Joint Construction

Construct joints to assure continuous bond between new and previously placed lanes. A
vertical joint is considered a fresh joint when an adjacent RCC lane is placed no later than
60 minutes of placing the previous lane. This time may be reduced by the Engineer when
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conditions such as hot, dry, and/or windy weather are encountered. The Engineer may
further require measures to keep the fresh joint moist, including but not limited to wetting
or moist burlap. Cold vertical joints are any planned or unplanned construction joints
that do not qualify as fresh joints.

Cold vertical joints may be formed through the use of an edging shoe after successful
demonstration that the procedure meets the minimum joint density requirements of this
section and the edging shoe produces a face with no more than an angle of 10 degrees
from vertical. If the edging shoe is not used or cannot meet the specification
requirements, remove a minimum of 6 inches along the entire edge by saw cutting the full
depth of the RCC pavement. Saw cutting operations must not produce excessive raveling
along the surface of the cut.

Prior to placing fresh RCC mixture against a compacted cold vertical joint, the joint shall
be thoroughly cleaned of any loose or foreign material and in a moist condition
immediately prior to placement. The joints between RCC pavement and concrete
structures shall be treated as cold vertical joints.

Construct all contraction joints within RCC pavement in accordance with the plans and
Article 700-11 of the 2012 Standard Specifications. Seal contraction joints in
accordance with Article 700-12 (excluding 700-12 (B) Age of Pavement) of the 2012
Standard Specifications.

()] Opening to Traffic
Heavy truck traffic and other heavy equipment will not be allowed on the RCC pavement
until representative concrete test cylinders achieve 3,000 psi and at least 3 days old. All
compressive strength concrete test cylinders shall be made and tested in accordance with
ASTM 1435 and AASHTO T22. However, limited automobile and light truck traffic
may be allowed on the RCC as soon as the concrete is sufficiently cured to prevent
significant marring.

No permanent traffic will be allowed on the pavement until construction of the joints,
including all sawing, sealing, and curing that is required, has been completed.

Thickness Acceptance
The thickness of the pavement will be determined by measurement of cores. One core will be
taken from each lot at a random location selected by the Engineer.

The thickness of the RCC pavement shall not deviate from that shown on the plans by more than
minus 0.5 inches. When the measurement of any core is less than the plan thickness by more
than 0.5 inches, the actual thickness of the pavement in this area will be determined by taking
additional cores at not less than 10 foot intervals parallel to the center line in each direction from
the affected location until a core is found in each direction which is not deficient by more than
0.5 inches. Areas found deficient in thickness by more than 0.5 inches will be removed full
shoulder width and replaced with concrete of the thickness shown on the plans. No overlays
shall be accepted.
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Strength Acceptance

The minimum compressive strength of RCC field cylinder specimens shall be at least 4,500 psi.
The RCC pay factor for pavement achieving a compressive strength in 28 days of 4,500 psi or
greater is 100%. The pay factor for pavement achieving a compressive strength in 28 days
between 3,500 psi and 4,500 psi is determined by the following formula:

Pay Factor (%) = 100.0 — [0.05(4500 — Compressive Strength)]
(pay factor rounded to nearest 0.1%)

If the average compressive strength of the three cores per Lot is less than 4500 psi, then the area
will be evaluated in accordance with Article 105-3 of the 2012 Standard Specifications for Roads
and Structures.

Test Section

At least 7 days before the start of paving operations, construct a test section using the approved
concrete mix design. Provide a minimum test section of 300 feet in length. Use the same
equipment, materials, techniques, and personnel in the test section that will be used to construct
the production RCC pavement. If approved by the Engineer, the test section may be incorporated
into the production section.

The Engineer shall evaluate the following criteria from the test section:

e Adequacy of mixing plant to meet productivity requirements and produce consistent
material.

Maximum density directly behind the paver prior to roller compaction.

Sequence of primary/ secondary roller passes (with and without vibration).

Maximum density following roller compaction.

Texture and surface finish acceptability.

Integrity of proposed edging shoes, edge compaction, and jointing methods.

RCC compressive strength based on cylinders and extracted cores tested at 7 and 28
days.

Verify the correlation between the compressive strength of extracted cores and compressive
strength of field cylinder specimens. A representative area of the test section should be
identified and samples of the material used to construct this area collected for the fabrication of
cylinders. The final density of the subject area shall be determined and recorded.

Measurement and Payment

Roller Compacted Concrete will be measured and paid for at the unit price for the actual number
of square yards of RCC which has been completed and accepted. In measuring this quantity, the
width of the repair will be measured perpendicular to the centerline of the lane. The length will
be the actual length constructed, measured along the centerline of the pavement.

The unit price for RCC will be full compensation for all work covered by this provision, and
applicable sections of the 2012 Standard Specifications for furnishing all labor, materials, tools,
equipment, and incidentals for doing all work involved in placement of the RCC including but
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not limited to furnishing placing, and curing concrete; sawing and removing concrete; and filling
saw cuts around the pavement repair.

Payment will be made under:

Pay Item Pay Unit
Roller Compacted Concrete Square Yard

MILLED RUMBLE STRIPS (Concrete Shoulder):
(1-24-14) SP107-14

Description

Mill rumble strips on Portland cement concrete shoulders in accordance with Roadway Standard
Drawing No. 720.01, the plans, and as directed by the Engineer.

Equipment

Provide equipment consisting of a rotary type cutting head with an outside diameter of no more
than 24" and no less than 16" long. Provide a cutting head that has the cutting tips arranged in
such a pattern as to provide a relatively smooth cut as well as a cutting head that is on its own
independent suspension from that of the power unit to allow the tool to self align with the slope
of the shoulder and/or any irregularities in the shoulder surface. Provide a cutting tool equipped
with guides to establish consistent alignment and uniformity of each cut in relation to the
roadway.

Construction Methods

Demonstrate the ability to achieve desired surface inside each depression without tearing or
snagging the Portland cement concrete prior to beginning the work.

Provide rumble strips that have finished dimensions and pattern in accordance with Roadway
Standard Drawing No. 720.01.

Material resulting from the operation shall become the property of the Contractor. Remove and
dispose of material in accordance with Section 802 of the Standard Specifications.

Remove all equipment to a location where it does not present a traffic hazard and clean pavement
before reopening work area to traffic.

Measurement and Payment

Milled Rumble Strips (Concrete Shoulder) will be measured and paid as the actual number of
linear feet of shoulder, measured longitudinally along the surface of each shoulder, where rumble
strips have been constructed and accepted.

Payment will be made under:

Pay Item Pay Unit
Milled Rumble Strips (Concrete Shoulder) Linear Foot
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SEALING EXISTING PAVEMENT CRACKS (Polymer Patch):
(5-4-07)(Rev 5-19-09) SPD 7-200

Description

The Contractor shall prepare and clean cracks in failing concrete and shall place Polypatch,
Fibrescreed, Fibrecrete or approved equal in areas designated by the Engineer. Proper placement
shall be performed as described by the manufacturer. The Contractor will not be required to seal
the existing edge joints.

All materials shall be delivered unopened in their original containers bearing the manufacturer's
label, specifying date of manufacture, batch number, trade name brand, and quantity.

Sufficient material to perform the entire crack or spall repair application shall be in storage on
site or at the Contractors facility prior to any field preparation.

Stored materials may be inspected prior to their use and shall meet the requirements of these
Special Provisions.

Any material which is rejected because of failure to meet the required tests or material that has
been damaged so as to cause rejection, shall be immediately replaced by the Contractor at no
additional cost to the Department.

Each shipment of Polypatch, Fibrescreed, Fibrecrete or approved equal that meets the
Specifications shall be accompanied by Safety Data Sheets (SDS) and a Certificate of
Compliance certifying that the materials conform to the requirements of these Special
Provisions.
Materials

All materials shall meet the specifications as approved by the Engineer prior to use.

Property Requirement
Specific Gravity 1.8
Application Temperature (degrees) 350°F to 392°F
Application Thickness 400 mils plus
Curing Time 10 — 40 minutes
Shelf Life unlimited
Flash Point 446°F

Construction Methods

The Contractor shall prepare areas by removing any loose debris using a pavement breaker
and/or a mechanical planer, and other methods as directed by the Engineer. When using a planer,
the surface shall be milled out to a width and depth as directed by the Engineer. The recess shall
then be cleaned and dried using hot compressed air to thoroughly prepare the surface, removing
all debris and loose material.
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Use a concentrated hot air jet with a minimum temperature of 300°F in and a minimum air jet
blasting force of 3,000 feet per second. Polypatch, Fibrescreed, Fibrecrete or approved equal
shall be immediately poured or screeded to fill the recess, with edges overlapped by 2 inches.
While the compound is still molten, a preheated high P.S.V. aggregate shall be applied and then
compacted to ensure that the finished repair is flush with the surrounding surface.

When repairing pot holes deeper than 2 inches, that are not adjacent to or spanning the edge of
pavement joints or cracks, the Contractor shall include 1/2 to one inch sized washed aggregate at
the rate of no more than 50% of volume as directed by the Engineer. Then complete repair as
previously stated.

Measurement and Payment

Sealing Existing Pavement Cracks will be measured and paid as the actual number of pounds of
material that has been satisfactorily applied and accepted.

Any material that has been spilled, used in excessive overbanding, wasted, misapplied, or
unsatisfactorily used in any way will be deducted in determining quantities for payment. The
Engineer will determine the quantity, if any, to be deducted. The Engineer's decision on the
quantity to be deducted will be final and binding. The above price and payment will be full
compensation for all work required to seal the pavement cracks including but not limited to
furnishing, hauling, loading and unloading, and storage of all sealant materials, cleaning and
preparation of cracks, application of sealant material, clean-up and any incidentals necessary to
satisfactorily complete the work.

Payment will be made under:

Pay Item Pay Unit
Sealing Existing Pavement Cracks Pound
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MATERIALS:
(2-21-12) (Rev. 3-15-16) 1000, 1002, 1005, 1016, 1018, 1024, 1050, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 ROL

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first
paragraph with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

If any change is made to the mix design, submit a new mix design (with the exception of an
approved pozzolan source change).

If any major change is made to the mix design, also submit new test results showing the mix
design conforms to the criteria. Define a major change to the mix design as:

1) A source change in coarse aggregate, fine aggregate or cement.
2 A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash).

3) A guantitative change in coarse aggregate (applies to an increase or decrease greater than
5%), fine aggregate (applies to an increase or decrease greater than 5%), water (applies to
an increase only), cement (applies to a decrease only), or pozzolan (applies to an increase
or decrease greater than 5%).

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A),
Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to
the table of item references:

Item Section
Type IL Blended Cement 1024-1

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second
paragraph with the following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to
each pound of cement replaced.

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third
paragraph through the sixth paragraph beginning with “If any change is made to the mix design,
submit...” through “...(applies to a decrease only).”
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Consistency Max.

] Maximum Water-Cement Ratio Slump Cement Content
o [%2)
w3 ELS > . . Non Air-
o o = © -
8 3 g > A'EErngged Entrained 8 . 8 Vibrated Non- Vibrated
53 £EQ Concrete £ é £
= © Rounded Angular Rounded Angular S S : H
Aggregate Aggtree— Aggregate Aga?tree— Min. Max. Min. Max.
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
AASIP 4500 0381 0.426 - - 15 - 639 715 - -
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - 7-9 - - 640 800
wet
A 3,000 0.488 0.532 0.550 0.594 35 4 564 - 602 -
15
machine-
placed
B 2,500 0.488 0.567 0.559 0.630 95 4 508 - 545 -
haﬁd—
placed
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable
Eill 150 max. asneeded = asneeded = asneeded @ as needed - F;g\l’:- - - 40 100
excavatable at 56 days
Flowable
Fill 125 asneeded = asneeded = asneeded @ as needed - F;g\lfg— - - 100 ne:(ied
non-excavatable
4,500 .
design. 1.5 slip
field form
Pavement 0.559 0.559 - - - 526 - - -
650 3.0 hand
flexural, place
design only
See as as as as as
Precast 1—'(—)6;1[;'?1 as needed | as needed . . 6 needed needed needed needed needed
See
Prestress per SeeTable  Tople - - 8 - 564 ne:§ed . )

contract 1078-1 1078-1

Page 10-6, Subarticle 1000-4(1), Use of Fly Ash, lines 36-2, replace the first paragraph with the
following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to
each pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-
cementitious material (cement + fly ash) ratio for the classes of concrete listed.

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO,
delete the table.
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Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT
CONCRETE, lines 30-31, delete the second sentence of the third paragraph.

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF
EXCAVATIONS, line 30, add the following at the end of Section 1002:

(H) Handling and Storing Test Panels

Notify the Area Materials Engineer when preconstruction or production test panels are
made within 24 hours of shooting the panels. Field cure and protect test panels from
damage in accordance with ASTM C1140 until the Department transports panels to the
Materials and Tests Regional Laboratory for coring.
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace

with the following:

Std.

i "
Size #
4 100

467M 100

S5’M -
6M -
67 -
78M -

14M -

ABC -

ABC
(M)

Light-
weight

172"

90-
100

95-
100
100
100

100

100

100

AGGREGATE GRADATION - COARSE AGGREGATE

90-
100

95-
100

95-
100

100

100

75-
97

75-
100

3/4"

0-15

35-
70
20-
55

100

100

TABLE 1005-1

Percentage of Total by Weight Passing

172"

0-10

25-
60

25-
45

55

55-
80

45-
79

100

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).

C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

3/8"

0-5

0-30

0-5

0-20

20-
55

100

100

100

80-
100

#4

0-5

0-10

0-10

0-8

0-10

45
35-
70
85-
100
35-
55

20-
40

40

#8 #10

0-5 -

0-15 -

5-20 -

10-

40
25-
45

0-
25

0-20 -

#16

0-8

0-10

#40

30

#200

0-2.5

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST
AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains

Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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Page 10-39, Article 1016-3, CLASSIFICATIONS, lines 27-32, replace with the following:

Select material is clean, unweathered durable, blasted rock material obtained from an approved
source. While no specific gradation is required, the below criteria will be used to evaluate the
materials for visual acceptance by the Engineer:

(A) At least 50% of the rock has a diameter of from 1.5 ft to 3 ft,
(B)  30% of the rock ranges in size from 2” to 1.5 ft in diameter, and

(C)  Not more than 20% of the rock is less than 2” in diameter. No rippable rock will be
permitted.

Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA
CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both
tables, replace second row with the following:

Acceptable, but not to be used in the top 3 ft of embankment or backfill

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth
paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is
limited to between 5 and 12% by weight and the constituents shall be interground. Class F fly
ash can replace a portion of Type IL blended cement and shall be replaced as outlined in
Subarticle 1000-4(1) for Portland cement. For mixes that contain cement with alkali content
between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the
Department, use a pozzolan in the amount shown in Table 1024-1.

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT
CONCRETE, replace with the following:

TABLE 1024-1
POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE
Pozzolan Rate
20% - 30% by weight of required cement content
Class F Fly Ash with 1.0 Ib Class F fly ash per Ib of cement replaced

Ground Granulated Blast 35%-50% by weight of required cement content
Furnace Slag with 1.0 Ib slag per Ib of cement replaced
L 4%-8% by weight of required cement content
Microsilica

with 1.0 Ib microsilica per Ib of cement replaced

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence
of the second paragraph with the following:
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Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation
Program (NTPEP) laboratory for concrete admixture testing.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof
load testing will only be required for new casting designs during the design process, and
conformance to M306 loading (40,000 Ib.) will be required only when noted on the design
documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the
following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design
Compressive

28 Day Design
Compressive

Property Strength Strength
6,000 psi or less greater thgn
' 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C)
and (D) with the following:

(B)  Atleast 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product
has been tested for slip coefficient and meets AASHTO M253, Class B.
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Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph
with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the
bonding system will obtain 125% of the specified required yield strength of the fixture. Furnish
certification that, for the particular bolt grade, diameter and embedment depth required, the
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.
For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete
compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace

with the following:

Property Type 1l Type 2 Type 3 Type Type Type Type 5
3A 4A 4B
Viscosity-Poises at 77°F + 2°F Gel 10-30 25-75 Gel 40-150 40-150 1-6
Spindle No. - 3 4 -- 4 4 2
Speed (RPM) - 20 20 - 10 10 50
Pot Life (Minutes) 20-50 30-60 20-50 5-50 40-80 40-80 20-60
Minimum Tensile Strength at 1,500 2,000 4,000 4,000 1,500 1,500 4,000
7 days (psi)
Tensile Elongation at 7 days (%) 30 min. 30 min. 2-5 2-5 5-15 5-15 2-5
Min. Compressive Strength of 3,000 4,000- 6,000- 6,000 3,000 3,000 6,000
2". mortar cubes at 24 hours (Neat) (Neat)
Min. Compressive Strength of 5,000 - - - - 5,000 -
2" mortar cubes at 7 days (Neat)
Maximum Water Absorption (%) 15 1.0 1.0 15 1.0 1.0 1.0
Min. Bond Strength Slant Shear 1,500 1,500 2,000 2,000 1,500 1,500 1,500

Test at 14 days (psi)

Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence

of the first paragraph with the following:

through the Value Management Unit with the following information for each type and brand

Manufacturers choosing to supply material for Department jobs must submit an application
name:
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Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237 with “the specifications”.

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of
the last paragraph.

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first
paragraph replace “Type 1”” with “Type 3.

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section
1081:

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS
(A)General
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type Il — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is
recommended for adherence of traffic markers to pavement surfaces when rapid set is not
required.

Type 111 — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic
markers.

Type IV — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with
the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or
ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required
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by the plans. Galvanized sheet piles shall be coated in accordance with Section 1076.
Metallized sheet piles shall be metallized in accordance to the Project Special Provision
“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and
a 0.5 mil seal coating. Any portion of the metallized sheet piling encased in concrete shall
receive a barrier coat. The barrier coat shall be an approved waterborne coating with a low-
viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil
dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and
suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following:
The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type I,
Standard Setting. Use Type Il when the pavement temperature is above 60°F or per the
manufacturer’s recommendations whichever is more stringent. Use Type I when the pavement
temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is
more stringent. Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement
markers to the pavement surface when the pavement temperature is between 32°F and 50°F or
per the manufacturer’s recommendations whichever is more stringent.

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081 with
“Article 1081-4".

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with
“Article 1081-4".

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with
the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm
lead.

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC 8 109(r).

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads,
without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected,
the sample shall be crushed and repeat the test using X-ray Fluorescence. If the X-ray
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.



C203914 1-5821, 1-5738, 1-5789 R-48 Guilford and Randolph Counties

#57 STONE:
7-18-06 SPI110-01

Description

The Contractor shall place #57 stone in accordance with the details in the plans and the following
provision.

Materials
Item Section
# 57 Stone 1005

Construction Methods

The stone shall be placed and compacted as directed by the Engineer.

Measurement and Payment

#57 Stone will be measured and paid in tons that are completed and accepted. The stone will be
measured by being weighed in trucks on certified platform scales or other certified weighing
devices. The price and payment will be full compensation for furnishing, hauling, placing, and
all incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
#57 Stone Ton

SHOULDER AND SLOPE BORROW:
(3-19-13) 1019 SP10 R10

Use soil in accordance with Section 1019 of the 2012 Standard Specifications. Use soil
consisting of loose, friable, sandy material with a Pl greater than 6 and less than 25 and a pH
ranging from 5.5 to 7.0.

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional
limestone is provided in accordance with the application rates shown in Table 1019-1A. Soil
type is identified during the soil analysis. Soils with a pH above 7.0 require acidic amendments
to be added. Submit proposed acidic amendments to the Engineer for review and approval.
Soils with a pH below 4.0 or that do not meet the PI requirements shall not be used.

pH TEST Sandy Soils Silt Loam Soils Clay Loam Soils
RESULT Additional Rate Additional Rate Additional Rate
(Ibs. / Acre) (Ibs. / Acre) (Ibs. / Acre)
40-4.4 1,000 4,000 6,000
45-49 500 3,000 5,000
50-54 NA 2,000 4,000
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Note: Limestone application rates shown in this table are in addition to the standard rate of
4000 Ibs. / acre required for seeding and mulching.

No direct payment will be made for providing additional lime or acidic amendments for
Ph adjustment.

GROUT PRODUCTION AND DELIVERY:
(3-17-15) 1003 SP10 R20

Revise the 2012 Standard Specifications as follows:
Replace Section 1003 with the following:

SECTION 1003
GROUT PRODUCTION AND DELIVERY

1003-1 DESCRIPTION

This section addresses cement grout to be used for structures, foundations, retaining walls,
concrete barriers, embankments, pavements and other applications in accordance with the
contract. Produce non-metallic grout composed of Portland cement and water and at the
Contractor’s option or as required, aggregate and pozzolans. Include chemical admixtures as
required or needed. Provide sand cement or neat cement grout as required. Define “sand cement
grout” as grout with only fine aggregate and “neat cement grout” as grout without aggregate.

The types of grout with their typical uses are as shown below:

Type 1 — A cement grout with only a 3-day strength requirement and a fluid consistency that is
typically used for filling subsurface voids.

Type 2 — A nonshrink grout with strength, height change and flow conforming to ASTM C1107
that is typically used for foundations, ground anchors and soil nails.

Type 3 — A nonshrink grout with high early strength and freeze-thaw durability requirements
that is typically used in pile blockouts, grout pockets, shear keys, dowel holes and recesses for
concrete barriers and structures.

Type 4 — A neat cement grout with low strength, a fluid consistency and high fly ash content that
is typically used for slab jacking.

Type 5 — A low slump, low mobility sand cement grout with minimal strength that is typically
used for compaction grouting.

1003-2 MATERIALS

Refer to Division 10.
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Item Section
Chemical Admixtures 1024-3
Fine Aggregate 1014-1
Fly Ash 1024-5
Ground Granulated Blast Furnace Slag 1024-6
Portland Cement 1024-1
Silica Fume 1024-7
Water 1024-4

Do not use grout that contains soluble chlorides or more than 1% soluble sulfate. At the
Contractor’s option, use an approved packaged grout instead of the materials above except for
water. Use packaged grouts that are on the NCDOT Approved Products List.

Use admixtures for grout that are on the NCDOT Approved Products List or other admixtures in
accordance with Subarticle 1024-3(E) except do not use concrete additives or unclassified or
other admixtures in Type 4 or 5 grout. Use Class F fly ash for Type 4 grout and Type Il Portland
cement for Type 5 grout.

Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index (PI)
that meet Table 1003-1 for Type 5 grout. Fly ash may be substituted for a portion of the fines in
the aggregate. Do not use any other pozzolans in Type 5 grout.

TABLE 1003-1
AGGREGATE REQUIREMENTS FOR TYPE 5 GROUT

Sieve Designatior?radatlolgercentage Passing I_\/Ia>_<|mL_Jm_ I\/Iqx_lmum
per AASHTO M 92 (% by weight) Liquid Limit Plasticity Index

3/8" 100

No. 4 70-95

No. 8 50-90

No. 16 30-80 N/A N/A

No. 30 25-170

No. 50 20 - 50

No. 100 15-40

No. 200 10-30 25 10

1003-3 COMPOSITION AND DESIGN

When using an approved packaged grout, a grout mix design submittal is not required.
Otherwise, submit proposed grout mix designs for each grout mix to be used in the work.
Mixes for all grout shall be designed by a Certified Concrete Mix Design Technician or
an Engineer licensed by the State of North Carolina. Mix proportions shall be
determined by a testing laboratory approved by the Department. Base grout mix designs
on laboratory trial batches that meet Table 1003-2 and this section. With permission, the
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Contractor may use a quantity of chemical admixture within the range shown on the
current list of approved admixtures maintained by the Materials and Tests Unit.

Submit grout mix designs in terms of saturated surface dry weights on Materials and
Tests Form 312U at least 35 days before proposed use. Adjust batch proportions to
compensate for surface moisture contained in the aggregates at the time of batching.
Changes in the saturated surface dry mix proportions will not be permitted unless revised
grout mix designs have been submitted to the Engineer and approved.

Accompany Materials and Tests Form 312U with a listing of laboratory test results of
compressive strength, density and flow or slump and if applicable, aggregate gradation,
durability and height change. List the compressive strength of at least three 2" cubes at
the age of 3 and 28 days.

The Engineer will review the grout mix design for compliance with the contract and
notify the Contractor as to its acceptability. Do not use a grout mix until written notice
has been received. Acceptance of the grout mix design or use of approved packaged
grouts does not relieve the Contractor of his responsibility to furnish a product that meets
the contract. Upon written request from the Contractor, a grout mix design accepted and
used satisfactorily on any Department project may be accepted for use on other projects.

Perform laboratory tests in accordance with the following test procedures:

Property Test Method
Aggregate Gradation” AASHTO T 27
Compressive Strength AASHTO T 106
AASHTO T 121,
Density (Unit Weight) AASHTO T 133°,
ANSI/API RP® 13B-1® (Section 4, Mud Balance)
Durability AASHTO T 161°
Flow ASTM C939 (Flow Cone)
Height Change ASTM C1090F
Slump AASHTO T 119

A. Applicable to grout with aggregate.

B. Applicable to Neat Cement Grout.

C. American National Standards Institute/American Petroleum Institute Recommended
Practice.

D. Procedure A (Rapid Freezing and Thawing in Water) required.

E. Moist room storage required.

1003-4 GROUT REQUIREMENTS

Provide grout types in accordance with the contract. Use grouts with properties that meet
Table 1003-2. The compressive strength of the grout will be considered the average
compressive strength test results of three 2" cubes at each age. Make cubes that meet
AASHTO T 106 from the grout delivered for the work or mixed on-site. Make cubes at



C203914 1-5821, 1-5738, 1-5789 R-52 Guilford and Randolph Counties

such frequencies as the Engineer may determine and cure them in accordance with

AASHTO T 106.
TABLE 1003-2
GROUT REQUIREMENTS
Minimum . -
. Height Minimum
Type of Compressive Cha%ge Flow”/Slump®  Durability
Grout Strength at at 28 days Factor
3 days 28 days
1 3,000 psi - - 10 — 30 sec -
2 Table 1¢ Fluid Consistency® -
Per Accepted
3 5000psi -~ 0-020 CroutMixDesign/ g,
Approved
Packaged Grout
4P 600 psi 1,500 psi - 10 — 26 sec -
5 - 500 psi — 1-3" —

A. Applicable to Type 1 through 4 grouts.

B. Applicable to Type 5 grout.

C. ASTM C1107.

D. Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly ash.

1003-5 TEMPERATURE REQUIREMENTS

When using an approved packaged grout, follow the manufacturer’s instructions for grout
and air temperature at the time of placement. Otherwise, the grout temperature at the
time of placement shall be not less than 50°F nor more than 90°F. Do not place grout
when the air temperature measured at the location of the grouting operation in the shade
away from artificial heat is below 40°F.

1003-6 ELAPSED TIME FOR PLACING GROUT

Agitate grout continuously before placement. Regulate the delivery so the maximum
interval between the placing of batches at the work site does not exceed 20 minutes.
Place grout before exceeding the times in Table 1003-3. Measure the elapsed time as the
time between adding the mixing water to the grout mix and placing the grout.
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TABLE 1003-3
ELAPSED TIME FOR PLACING GROUT
(with continuous agitation)

. Maximum Elapsed Time
Air or Grout &

Temperature No Re@arding Reta_rding
Whichever is Hiéher Admixture Admixture
Used Used
90°F or above 30 minutes 1 hr. 15 minutes
80°F through 89°F 45 minutes 1 hr. 30 minutes
79°F or below 60 minutes 1 hr. 45 minutes

1003-7 MIXING AND DELIVERY

Use grout free of any lumps and undispersed cement. When using an approved packaged
grout, mix grout in accordance with the manufacturer’s instructions. Otherwise, comply
with Articles 1000-8 through 1000-12 to the extent applicable for grout instead of
concrete.

GEOSYNTHETICS:
(2-16-16) 1056 SP10 R25

Revise the 2012 Standard Specifications as follows:
Replace Section 1056 with the following:

SECTION 1056
GEOSYNTHETICS

1056-1 DESCRIPTION

Provide geosynthetics for subsurface drainage, separation, stabilization, reinforcement, erosion
control, filtration and other applications in accordance with the contract. Use geotextiles,
geocomposite drains and geocells that are on the NCDOT Approved Products List. Prefabricated
geocomposite drains include sheet, strip and vertical drains (PVDs), i.e., “wick drains”
consisting of a geotextile attached to and/or encapsulating a plastic drainage core. Geocells are
comprised of ultrasonically welded polymer strips that when expanded form a 3D honeycomb
grid that is typically filled with material to support vegetation.

If necessary or required, hold geotextiles and sheet drains in place with new wire staples, i.e.,
“sod staples” that meet Subarticle 1060-8(D) or new anchor pins. Use steel anchor pins with a
diameter of at least 3/16™ and a length of at least 18" and with a point at one end and a head at
the other end that will retain a steel washer with an outside diameter of at least 1.5".
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1056-2 HANDLING AND STORING

Load, transport, unload and store geosynthetics so geosynthetics are kept clean and free of
damage. Label, ship and store geosynthetics in accordance with Section 7 of AASHTO M 288.
Geosynthetics with defects, flaws, deterioration or damage will be rejected. Do not unwrap
geosynthetics until just before installation. Do not leave geosynthetics exposed for more than 7
days before covering except for geosynthetics for temporary wall faces and erosion control.

1056-3 CERTIFICATIONS

Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for
geosynthetics. Define “minimum average roll value” (MARYV) in accordance with

ASTM D4439. Provide certifications with MARV for geosynthetic properties as required. Test
geosynthetics using laboratories accredited by the Geosynthetic Accreditation Institute (GAI) to
perform the required test methods. Sample geosynthetics in accordance with ASTM D4354.

1056-4 GEOTEXTILES

When required, sew geotextiles together in accordance with Article X1.1.4 of AASHTO M 288.
Provide sewn seams with seam strengths meeting the required strengths for the geotextile type
and class specified.

Provide geotextile types and classes in accordance with the contract. Geotextiles will be
identified by the product name printed directly on the geotextile. When geotextiles are not
marked with a product name or marked with only a manufacturing plant identification code,
geotextiles will be identified by product labels attached to the geotextile wrapping. When
identification is based on labels instead of markings, unwrap geotextiles just before use in the
presence of the Engineer to confirm that the product labels on both ends of the outside of the
geotextile outer wrapping match the labels affixed to both ends of the inside of the geotextile roll
core. Partial geotextile rolls without the product name printed on the geotextile or product labels
affixed to the geotextile roll core may not be used.

Use woven or nonwoven geotextiles with properties that meet Table 1056-1. Define “machine
direction” (MD) and “cross-machine direction” (CD) in accordance with ASTM D4439.
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TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Propert Requirement
perty Typel  Type2  Type3”" Type 4 Type 5° Test
Typical Shoulder Under  Silt Fence Soil Temporary Method
Application Drains Rip Rap Fabric  Stabilization Walls
Elongation o o o 0 0 ASTM
(MD & CD) > 50% > 50% <25% <50% <50% D4632
Grab
Strength 100 Ib© giggg
(MD & CD)
D D D
Tear Table 1-, Table 1, Table 1, B ASTM
Strength Class 3 Class 1 - Class 3 D4533
(MD & CD)
Puncture 3 ASTM
Strength D6241
C
Ultimate Z’igglrat;/sﬂ
Tensile B 3 3 B required ASTM
Strength Othe‘ﬂwise . D595
(MD & CD) the contract)
L A1.C ASTM
Permittivity Table 2°,  Table 6°, 0.20 sec D4491
Apparent 15% to 15% to
. . . ASTM
Opening 50%in  50% in D D 0.60 mm*®
Size  SituSoil Situsoil 20le’  Tables Da751
UV Stability ~ Passing  Passing 70%" ASTM
(Retained  0.075mm  0.075mm (after 500 hr D4355
Strength) of exposure)
A. Minimum roll width of 36" required.
B. Minimum roll width of 13 ft required.
C. MARYV per Article 1056-3.
D. AASHTO M 288.
E. Maximum average roll value.
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1056-5 GEOCOMPOSITE DRAINS

Provide geocomposite drain types in accordance with the contract and with properties that meet
Table 1056-2.

TABLE 1056-2
GEOCOMPOSITE DRAIN REQUIREMENTS

Property Requirement Test
Sheet Drain Strip Drain Wick Drain Method
>12"
Width (unless required 12" +1/4" 4" £1/4" N/A
otherwise in the
contract)
In-Plane Flow Rate” 6 gpm/ft 15 gpm/ft 1.5 gpm®
(with gradient of 1.0 =~ @ applied normal @ applied normal @ applied normal ~ ASTM
and 24-hour seating compressive compressive compressive D4716
period) stress of 10 psi stress of 7.26 psi stress of 40 psi

A. MARYV per Article 1056-3.
B. Per 4" drain width.

For sheet and strip drains, use accessories (e.g., pipe outlets, connectors, fittings, etc.)
recommended by the Drain Manufacturer. Provide sheet and strip drains with Type 1 geotextiles
heat bonded or glued to HDPE, polypropylene or high impact polystyrene drainage cores that
meet Table 1056-3.

TABLE 1056-3
DRAINAGE CORE REQUIREMENTS

Property Requirement (MARV) Test Method
Sheet Drain Strip Drain
Thickness 1/4" 1" ASTM D1777 or D5199
Compressive Strength 40 psi 30 psi ASTM D6364

For wick drains with a geotextile wrapped around a corrugated drainage core and seamed to
itself, use drainage cores with an ultimate tensile strength of at least 225 Ib per 4" width in
accordance with ASTM D4595 and geotextiles with properties that meet Table 1056-4.
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TABLE 1056-4
WICK DRAIN GEOTEXTILE REQUIREMENTS

Property Requirement Test Method

Elongation > 50% ASTM D4632

Grab Strength Table 1A ASTM D4632

Tear Strength Class 3 ’ ASTM D4533

Puncture Strength ASTM D6241

Permittivity 0.7 sec™® ASTM D4491

Apparent Opening Size (AQS) Table 2°, ASTM D4751
UV Stability > 50% in Situ Soil

(Retained Strength) Passing 0.075 mm ASTM D4355

A. AASHTO M 288.
B. MARYV per Article 1056-3.

For wick drains with a geotextile fused to both faces of a corrugated drainage core along the
peaks of the corrugations, use wick drains with an ultimate tensile strength of at least 1,650 Ib/ft
in accordance with ASTM D4595 and geotextiles with a permittivity, AOS and UV stability that
meet Table 1056-4.
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1056-6 GEOCELLS

Geocells will be identified by product labels attached to the geocell wrapping. Unwrap geocells
just before use in the presence of the Engineer. Previously opened geocell products will be
rejected.

Manufacture geocells from virgin polyethylene resin with no more than 10% rework, also called
“regrind”, materials. Use geocells made from textured and perforated HDPE strips with an open
area of 10% to 20% and properties that meet Table 1056-5.

TABLE 1056-5
GEOCELL REQUIREMENTS

Property Minimum Requirement Test Method

Cell Depth 4" N/A
Sheet Thickness 50 mil -5%, +10% ASTM D5199
Density 58.4 Ib/cf ASTM D1505

Carbon Black Content 1.5% ASTM D1603 or D4218
ESCR” 5000 hr ASTM D1693
Coefficient of Direct Sliding

(with material that meets AASHTO 0.85 ASTM D5321

M 145 for soil classification A-2)

Short-Term Sea'rln (Peel) Strength 390 Ib USACES Technical
(for 4" seam)
Long-Term Seam (Hang) Strength® Report GL-86-19,
160 Ib Appendix A

(for 4" seam)
A. Environmental Stress Crack Resistance.
B. Minimum test period of 168 hr with a temperature change from 74°F to 130°F in 1-hour
cycles.
C. US Army Corps of Engineers.

Provide geocell accessories (e.g., stakes, pins, clips, staples, rings, tendons, anchors, deadmen,
etc.) recommended by the Geocell Manufacturer.

TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS:
(8-21-12) 1101.02 SP11 R10

Revise the 2012 Roadway Standard Drawings as follows:

Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General
Note #11 with the following:

11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.
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12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General
Note #12 with the following:

12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION.

BARRIER WALL DELINEATORS:

Description

The Contractor shall install Barrier Wall Delineators as shown on the plans, in accordance with
the applicable requirements of Section 854 of the Standards Specifications, and as directed by
the Engineer.

Measurement and Payment

Barrier Wall Delineators will be measured and paid for at the contract unit price per each. Such
price and payment will include all materials, tools, labor, equipment and incidentals necessary to
satisfactorily complete the work.

Payment will be made under:

Pay Item Pay Unit
Barrier Wall Delineators EA
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EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION
AND RECONSTRUCTION:

(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Division 16 SP16 RO3R

Land disturbing operations associated with shoulder construction/reconstruction may require
erosion and sediment control/stormwater measure installation. National Pollutant Discharge
Elimination System (NPDES) inspection and reporting may be required.

Erosion control measures shall be installed per the erosion control detail in any area where the
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open
waters) or drainage inlet is less than 10 feet. The Engineer may reduce the vegetated buffer
threshold for this requirement to a value between 5 and 10 feet. Erosion control measures shall
be spot checked every 14 days until permanent vegetative establishment.

In areas where shoulder construction/reconstruction includes disturbance or grading on the front
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the
ditch line or swale, NPDES inspection and monitoring are required every 14 days or
within 24 hours of a rainfall event of 0.5" or greater. Maintain daily rainfall records.
Install erosion control measures per detail.

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of
the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical
Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 14 days or
within 24 hours of a rainfall event of 0.5" or greater. The Engineer may reduce the vegetated
buffer threshold for this requirement to a value between 5 and 10 feet. The plans or provisions
will indicate the presence of these water classifications. Maintain daily rainfall records.
Install erosion control measures per detail.

Land disturbances hardened with aggregate materials receiving sheet flow are considered
non-erodible.

Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and
mulching as directed by the Engineer.

NPDES documentation shall be performed by a Level 1l Erosion and Sediment
Control/Stormwater certificate holder.

Materials used for erosion control will be measured and paid as stated in the contract.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) Z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(E) of the 2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) 7-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested. Results from seed so sampled
shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per  Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds

Hedge Bindweed 27 seeds
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Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed
shall not contain more than 2% other crop seed nor more than 1% total weed seed. The
germination rate as tested by the North Carolina Department of Agriculture shall not fall below
70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%,
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total
weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not
be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 04-21-15) 74

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with
“Article 107-25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.075/Ppe Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)”  with
“Subarticle 1012-1(E)”

Division 7
Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion”

with “completion”.

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, Class A”.

Division 10
Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16" with “Table 1081-2”,
replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with
“Table 1081-4".
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Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)”.
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W=LDVP + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

CoNORWN
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STANDARD SPECIAL PROVISION

AWARD OF CONTRACT
(6-28-77)(Rev 2/16/2016) z-6

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI
of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of
Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it
will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin”.

TITLE VI AND NONDISCRIMINATION

I.  Title VI Assurance
During the performance of this contract, the contractor, for itself, its assignees and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:
(1) Compliance with Regulations: The contractor shall comply with the Regulation relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended
from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this contract.
(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the
contract, shall not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors, including procurements of materials and leases of equipment.
The contractor shall not participate either directly or indirectly in the discrimination prohibited
by section 21.5 of the Regulations, including employment practices when the contract covers a
program set forth in Appendix B of the Regulations.
(3) Solicitations for Subcontractors, Including Procurements of Materials and Equipment:
In all solicitations either by competitive bidding or negotiation made by the contractor for work
to be performed under a subcontract, including procurements of materials or leases of equipment,
each potential subcontractor or supplier shall be notified by the contractor of the contractor's
obligations under this contract and the Regulations relative to nondiscrimination on the grounds
of race, color, or national origin.
(4) Information and Reports: The contractor shall provide all information and reports required
by the Regulations or directives issued pursuant thereto, and shall permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
North Carolina Department of Transportation (NCDOT) or the Federal Highway Administration
(FHWA) to be pertinent to ascertain compliance with such Regulations, orders and instructions.
Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish this information the contractor shall so certify to the NCDOT, or the
FHWA as appropriate, and shall set forth what efforts it has made to obtain the information.
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(5) Sanctions for Noncompliance: In the event of the contractor's noncompliance with the
nondiscrimination provisions of this contract, the NCDOT shall impose such contract sanctions
as it or the FHWA may determine to be appropriate, including, but not limited to:

(a) Withholding of payments to the contractor under the contract until the contractor

complies, and/or

(b) Cancellation, termination or suspension of the contract, in whole or in part.
(6) Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1)
through (6) in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Regulations, or directives issued pursuant thereto.
The contractor shall take such action with respect to any subcontractor procurement as the
NCDOT or the FHWA may direct as a means of enforcing such provisions including sanctions
for noncompliance: provided, however, that, in the event a contractor becomes involved in, or is
threatened with, litigation with a subcontractor or supplier as a result of such direction, the
contractor may request the NCDOT to enter into such litigation to protect the interests of the
NCDOT, and, in addition, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.

Il.  Title VI Nondiscrimination Program
Title VI of the 1964 Civil Rights Act, 42 U.S.C. 2000d, provides that: “No person in the United
States shall, on the grounds of race, color, or national origin, be excluded from participation in,
be denied the benefits of, or be subjected to discrimination under any program or activity
receiving Federal financial assistance.” The broader application of nondiscrimination law is
found in other statutes, executive orders, and regulations (see Section Ill, Pertinent
Nondiscrimination Authorities), which provide additional protections based on age, sex,
disability and religion. In addition, the 1987 Civil Rights Restoration Act extends
nondiscrimination coverage to all programs and activities of federal-aid recipients and
contractors, including those that are not federally-funded.
Nondiscrimination Assurance
The North Carolina Department of Transportation (NCDOT) hereby gives assurance that no
person shall on the ground of race, color, national origin, sex, age, and disability, be excluded
from participation in, be denied the benefits of, or be otherwise subjected to discrimination under
any program or activity conducted by the recipient, as provided by Title VI of the Civil Rights
Act of 1964, the Civil Rights Restoration Act of 1987, and any other related Civil Rights
authorities, whether those programs and activities are federally funded or not.
Obligation

During the performance of this contract, the Contractor and its subcontractors are responsible for
complying with NCDOT’s Title VI Program. The Contractor must ensure that NCDOT’s Notice
of Nondiscrimination is posted in conspicuous locations accessible to all employees and
subcontractors on the jobsite, along with the Contractor’s own Equal Employment Opportunity
(EEO) Policy Statement. The Contractor shall physically incorporate this “TITLE VI AND
NONDISCRIMINATION” language, in its entirety, into all its subcontracts on federally-
assisted and state-funded NCDOT-owned projects, and ensure its inclusion by subcontractors
into all subsequent lower tier subcontracts. The Contractor and its subcontractors shall also
physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent
lower tier subcontracts on Federal-aid highway construction contracts only. The Contractor is
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also responsible for making its subcontractors aware of NCDOT’s Discrimination Complaints
Process, as follows:

FILING OF COMPLAINTS

1. Applicability — These complaint procedures apply to the beneficiaries of the NCDOT’s
programs, activities, and services, including, but not limited to, members of the public,
contractors, subcontractors, consultants, and other sub-recipients of federal and state
funds.

2. Eligibility — Any person or class of persons who believes he/she has been subjected to
discrimination or retaliation prohibited by any of the Civil Rights authorities, based upon
race, color, sex, age, national origin, or disability, may file a written complaint with
NCDOT's Civil Rights office. The law prohibits intimidation or retaliation of any sort.
The complaint may be filed by the affected individual or a representative, and must be in
writing.

3. Time Limits and Filing Options — A complaint must be filed no later than 180 calendar
days after the following:

» The date of the alleged act of discrimination; or
» The date when the person(s) became aware of the alleged discrimination; or
> Where there has been a continuing course of conduct, the date on which that conduct
was discontinued or the latest instance of the conduct.
Title VI and other discrimination complaints may be submitted to the following entities:
» North Carolina Department of Transportation, Office of Equal Opportunity &
Workforce Services (EOWS), External Civil Rights Section, 1511 Mail Service
Center, Raleigh, NC 27699-1511; 919-508-1808 or toll free 800-522-0453
» US Department of Transportation, Departmental Office of Civil Rights, External
Civil Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC
20590; 202-366-4070
Federal Highway Administration, North Carolina Division Office, 310 New
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010
Federal Highway Administration, Office of Civil Rights, 1200 New Jersey
Avenue, SE, 8" Floor, E81-314, Washington, DC 20590, 202-366-0693 / 366-
0752
Federal Transit Administration, Office of Civil Rights, ATTN: Title VI
Program Coordinator, East Bldg. 5" Floor — TCR, 1200 New Jersey Avenue, SE,
Washington, DC 20590
Federal Aviation Administration, Office of Civil Rights, 800 Independence
Avenue, SW, Washington, DC 20591, 202-267-3258
» US Department of Justice, Special Litigation Section, Civil Rights Division, 950
Pennsylvania Avenue, NW, Washington, DC 20530, 202-514-6255 or toll free 877-
218-5228

4. Format for Complaints — Complaints must be in writing and signed by the
complainant(s) or a representative and include the complainant’s name, address, and
telephone number. Complaints received by fax or e-mail will be acknowledged and
processed. Allegations received by telephone will be reduced to writing and provided to
the complainant for confirmation or revision before processing. Complaints will be
accepted in other languages including Braille.
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5. Discrimination Complaint Form — Contact NCDOT EOWS at the phone number above
to receive a full copy of the Discrimination Complaint Form and procedures.
6. Complaint Basis — Allegations must be based on issues involving race, color, national
origin, sex, age, or disability. The term “basis” refers to the complainant’s membership
in a protected group category. Contact this office to receive a Discrimination Complaint

Form.
Protected Definition Examples Applicable Statutes and
Categories Regulations
FHWA FTA
Race An individual belonging to Black/African American, | Title VI of | Title VI of
one of the accepted racial Hispanic/Latino, Asian, | the Civil the Civil
groups; or the perception, American Indian/Alaska | Rights Act | Rights Act
based usually on physical Native, Native of 1964; of 1964;
characteristics that a person is | Hawaiian/Pacific 49 CFR Part | 49 CFR
a member of a racial group Islander, White 21; Part 21;
Color Color of skin, including shade | Black, White, brown, 23 CFR 200 | Circular
of skin within a racial group | yellow, etc. 4702.1B
National | Place of birth. Citizenship is | Mexican, Cuban,
Origin not a factor. Discrimination Japanese, Vietnamese,
based on language or a Chinese
person’s accent is also
covered.
Sex Gender Women and Men 1973 Title IX of
Federal-Aid | the
Highway Education
Act Amendmen
ts of 1972
Age Persons of any age 21 year old person Age Discrimination Act of
1975
Disability | Physical or mental Blind, alcoholic, para- Section 504 of the

impairment, permanent or
temporary, or perceived.

amputee, epileptic,
diabetic, arthritic

Rehabilitation Act of
1973; Americans with
Disabilities Act of 1990

Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest agrees to comply with the following non-discrimination statutes and authorities,
including, but not limited to:
e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits

discrimination on the basis of race, color, national origin); and 49 CFR Part 21.
e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42

U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been

acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);
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e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. 8 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. 8 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
“programs or activities” to include all of the programs or activities of the Federal-aid
recipients, sub-recipients and contractors, whether such programs or activities are Federally
funded or not);

e Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 8§ 12131 —
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38;

e The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

e Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high
and adverse human health or environmental effects on minority and low-income populations;

e Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

e Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

e Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352),
(prohibits employment discrimination on the basis of race, color, religion, sex, or national
origin);

e 49 CFR Part 26, regulation to ensure nondiscrimination in the award and administration of
DOT-assisted contracts in the Department's highway, transit, and airport financial assistance
programs, as regards the use of Disadvantaged Business Enterprises (DBES);

e Form FHWA-1273, “Required Contract Provisions,” a collection of contract provisions and
proposal notices that are generally applicable to all Federal-aid construction projects and
must be made a part of, and physically incorporated into, all federally-assisted contracts, as
well as appropriate subcontracts and purchase orders, particularly Sections 1l
(Nondiscrimination) and I11 (Nonsegregated Facilities).
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STANDARD SPECIAL PROVISION

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS

Z-7

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246)

1. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor’s aggregate workforce in each trade on all construction work in the
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and
Female participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is
Federal or federally assisted) performed in the covered area. If the Contractor performs
construction work in a geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually performed. With regard
to this second area, the Contractor also is subject to the goals for both its federally involved and
nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its
effort to meet the goals. The hours of minority and female employment and training must be
substantially uniform throughout the length of the contract, and in each trade and the Contractor
shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor or from
project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of the
contract, the executive Order and the regulations in 41 CFR Part 60-4. Compliance with the
goals will be measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered
area” is the county or counties shown on the cover sheet of the proposal form and contract.
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EMPLOYMENT GOALS FOR MINORITY
AND FEMALE PARTICIPATION

Economic Areas

Area 023 29.7%
Bertie County
Camden County
Chowan County
Gates County
Hertford County
Pasquotank County
Perguimans County

Area 024 31.7%
Beaufort County
Carteret County
Craven County
Dare County
Edgecombe County
Green County
Halifax County
Hyde County

Jones County
Lenoir County
Martin County
Nash County
Northampton County
Pamlico County
Pitt County

Tyrrell County
Washington County
Wayne County
Wilson County

Area 025 23.5%
Columbus County
Duplin County
Onslow County
Pender County

Area 026 33.5%
Bladen County
Hoke County
Richmond County
Robeson County
Sampson County
Scotland County

Area 027 24.7%
Chatham County
Franklin County
Granville County
Harnett County
Johnston County
Lee County
Person County
Vance County
Warren County

Area 028 15.5%
Alleghany County
Ashe County
Caswell County
Davie County
Montgomery County
Moore County
Rockingham County
Surry County
Watauga County
Wilkes County

Area 029 15.7%
Alexander County
Anson County
Burke County
Cabarrus County
Caldwell County
Catawba County
Cleveland County
Iredell County
Lincoln County
Polk County
Rowan County
Rutherford County
Stanly County

Area 0480 8.5%
Buncombe County
Madison County

Area 030 6.3%
Avery County
Cherokee County
Clay County
Graham County
Haywood County
Henderson County
Jackson County
McDowell County
Macon County
Mitchell County
Swain County
Transylvania County
Yancey County
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Area 5720 26.6%
Currituck County

Area 9200 20.7%
Brunswick County
New Hanover County

Area 2560 24.2%
Cumberland County

SSP-15

SMSA Areas

Area 6640 22.8%
Durham County
Orange County
Wake County

Area 1300 16.2%
Alamance County

Guilford and Randolph Counties

Area 3120 16.4%
Davidson County
Forsyth County
Guilford County
Randolph County
Stokes County
Yadkin County

Area 1520 18.3%
Gaston County
Mecklenburg County
Union County

Goals for Female

Participation in Each Trade

(Statewide) 6.9%
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STANDARD SPECIAL PROVISION

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS
FHWA - 1273 Electronic Version - May 1, 2012 Z-8

I. General

I1. Nondiscrimination

I11. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

V1. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in
Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely
intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all
lower tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement
or agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or
service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by
the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed
on the contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by
the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The
term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all
construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the
Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of
Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract.
The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are
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incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific

requirement activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to
provide equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to
their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and
must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's
EEO policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement
will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once
every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their reporting for duty with the contractor.

c.  All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the
area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private
employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every
type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make
full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the
event a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for persons who receive welfare assistance in accordance with
23 U.S.C. 140(a).

The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each.

The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage

eligible employees to apply for such training and promotion.

o o
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7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the
cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is
within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women.
The failure of a union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and
comply with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable
accommodation in all employment activities unless to do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract.
a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract.
The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure
by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract
or such other remedy as the contracting agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records
shall be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the
project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating
the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or
any part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last
payroll period preceding the end of July.

. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location,
under the contractor's control, where the facilities are segregated. The term "facilities” includes waiting rooms, work areas, restaurants and other eating
areas, time clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary
dressing or sleeping areas to assure privacy between sexes.

1V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as
Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies
may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor
revisions to conform to the FHWA-1273 format and FHWA program requirements.

1. Minimum wages
a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week,
and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the
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Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds,
or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon
poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible
place where it can be easily seen by the workers.

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage

determination and which is to be employed under the contract shall be classified in conformance with the wage determination. The
contracting officer shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria
have been met:
(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and
(i) The classification is utilized in the area by the construction industry; and
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the
wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate),
a report of the action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will
approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or
will notify the contracting officer within the 30-day period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be
paid to all workers performing work in the classification under this contract from the first day on which work is performed in the
classification.

Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not

expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe

benefit or an hourly cash equivalent thereof.

If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or

mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the

Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met.

The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or

program.

Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of

Labor, withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much
of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the
contract, the contracting agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations have ceased.

Payrolls and basic records
a.

Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of
three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily
and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b.(1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting

agency. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the
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payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's
social security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its
successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon
request to the contracting agency for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for
a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records,
without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided under 85.5 (a)(3)(ii) of Regulations,
29 CFR part 5, the appropriate information is being maintained under 85.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such
information is correct and complete;

(i) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has
been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either
directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States Code.

The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or

transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall

permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the

required records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT,

take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to

submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a.

Apprentices (programs of the USDOL). Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as
an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office
of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to
the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where
a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be
observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed
as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.

Trainees (programs of the USDOL). Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval,
evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and
Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as
a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in
accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is
an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than
full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed.
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In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT). Apprentices and trainees working under apprenticeship and skill training programs
which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this Section V. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by
reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include
Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained
in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the
contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or
29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section,
the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including
watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on
which such individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums
as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section
and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section.

VI.

SUBLETTING OR ASSIGNING THE CONTRACT
This provision is applicable to all Federal-aid construction contracts on the National Highway System.

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified
elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items
may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in
this term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees;
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(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls,
statements of compliance and all other Federal regulatory requirements.

b. "Specialty ltems" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily
available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be
limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of
the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of
the contract. Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it
contains all pertinent provisions and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish
their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions
as it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and
the safety of the public and to protect property in connection with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that
the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of
entry to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and
to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons
concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the
seriousness of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places
where it is readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material
used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans,
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or
cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented,;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further
agrees to take such action as the contracting agency may direct as a means of enforcing such requirements.
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X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders,
lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a.
b.

By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below.

The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered
transaction. The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or agency's determination whether to enter into this
transaction. However, failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to
enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.

The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

The terms “covered transaction,” "debarred,” “suspended,” “ineligible," "participant,” "person," "principal,” and "voluntarily excluded," as
used in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between
a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers
to any covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who
has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.

The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for
cause or default.

* Kk Kk kK

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — First Tier Participants:

a.

b.

The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local)
terminated for cause or default.

Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an

explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or
more - 2 CFR Parts 180 and 1200)

a.
b.

By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it
is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies,
including suspension and/or debarment.
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c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time
the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction,”" "debarred," "suspended," "ineligible," "participant,” “person,” "principal," and "voluntarily excluded," as
used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors
and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.

f.  The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled “Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction,”" without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed
by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

* ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility and VVoluntary Exclusion--Lower Tier Participants:
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended,

XL

proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or
agency.

Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* Kk Kk kK

CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20).

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission

of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the

required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be

included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming
year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not all-inclusive. Where the training is oriented toward construction applications, training will
be allowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.
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Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred

between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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STANDARD SPECIAL PROVISION

NAME CHANGE FOR NCDENR
(1-19-16) Z-11

Description

Wherever in the 2012 Standard Specifications, Project Special Provisions, Standard Special
Provisions, Permits or Plans that reference is made to “NCDENR” or “North Carolina
Department of Environment and Natural Resources”, replace with “NCDEQ” or “North Carolina
Department of Environmental Quality” respectively, as the case may be.
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STANDARD SPECIAL PROVISION
MINIMUM WAGES
GENERAL DECISION NC160101 01/08/2016 NC101

Date: January 8, 2016

General Decision Number: NC160101 01/08/2016 NC101
Superseded General Decision Numbers: NC20150101
State: North Carolina

Construction Type: HIGHWAY

Z-101

COUNTIES:
Alamance Forsyth Randolph
Anson Gaston Rockingham
Cabarrus Guilford Stokes
Chatham Mecklenburg Union
Davie Orange Yadkin
Durham Person

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction; and other major bridges).

Note: Executive Order (EO) 13658 establishes an hourly minimum wage of $10.15 for calendar
year 2016 that applies to all contracts subject to the Davis-Bacon Act for which the solicitation is
issued on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage determination at least $10.15 (or the
applicable wage rate listed on this wage determination, if it is higher) for all hours spent
performing on the contract for calendar year 2016. The EO minimum wage rate will be adjusted
annually. Additional information on contractor requirements and worker protections under the
EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/08/2016
SUNC2014-003 11/14/2014
Rates Fringes

BLASTER 18.64
CARPENTER 13.68 .05
CEMENT MASON/CONCRETE FINISHER 13.93
ELECTRICIAN

Electrician 18.79 2.72

Telecommunications Technician 15.19 1.25
IRONWORKER 13.30
LABORER

Asphalt Raker and Spreader 12.78

Asphalt Screed/Jackman 14.50
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Rates Fringes
Carpenter Tender 12.51 27
Cement Mason/Concrete Finisher Tender 11.04
Common or General 10.40 .01
Guardrail/Fence Installer 13.22
Pipelayer 12.43
Traffic Signal/Lighting Installer 15.65 24
PAINTER
Bridge 23.77
POWER EQUIPMENT OPERATORS
Asphalt Broom Tractor 10.00
Bulldozer Fine 16.13
Bulldozer Rough 14.36
Concrete Grinder/Groover 17.92
Crane Boom Trucks 18.19
Crane Other 19.83
Crane Rough/All-Terrain 19.10
Drill Operator Rock 14.28
Drill Operator Structure 20.89
Excavator Fine 16.95
Excavator Rough 13.63
Grader/Blade Fine 19.84
Grader/Blade Rough 15.47
Loader 2 Cubic Yards or Less 13.31
Loader Greater Than 2 Cubic Yards 16.19
Material Transfer Vehicle (Shuttle Buggy) 15.44
Mechanic 17.51
Milling Machine 15.22
Off-Road Hauler/Water Tanker 11.83
Oiler/Greaser 14.16
Pavement Marking Equipment 12.05
Paver Asphalt 15.97
Paver Concrete 18.20
Roller Asphalt Breakdown 12.79
Roller Asphalt Finish 13.76
Roller Other 12.08
Scraper Finish 12.65
Scraper Rough 11.50
Slip Form Machine 19.60
Tack Truck/Distributor Operator 14.82
TRUCK DRIVER
GVWR of 26,000 Lbs or Less 11.45
GVWR of 26,000 Lbs or Greater 13.57 .03

Welders — Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).
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The body of each wage determination lists the classification and wage rates that have been found
to be prevailing for the cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical order of “identifiers” that indicate
whether the particular rate is a union rate (current union negotiated rate for local), a survey rate
(weighted average rate) or a union average rate (weighted union average rate).

Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with
characters other than "SU" or "UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example: PLUMO0198-005 07/01/2014. PLUM is
an abbreviation identifier of the union which prevailed in the survey for this classification, which
in this example would be Plumbers. 0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an
internal number used in processing the wage determination. 07/01/2014 is the effective date of
the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining
agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this
classification in the survey and the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that classification. As this weighted average
rate includes all rates reported in the survey, it may include both union and non-union rates.
Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted
average calculation of rates and are not majority rates. LA indicates the State of Louisiana.
2012 is the year of survey on which these classifications and rates are based. The next number,
007 in the example, is an internal number used in producing the wage determination.
5/13/2014 indicates the survey completion date for the classifications and rates under that
identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed
for those classifications; however, 100% of the data reported for the classifications was union
data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted
union average rate. OH indicates the state. The next number, 0010 in the example, is an internal
number used in producing the wage determination. 08/29/2014 indicates the survey completion
date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted
average of the current negotiated/CBA rate of the union locals from which the rate is based.
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WAGE DETERMINATION APPEALS PROCESS
1) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted because
those Regional Offices have responsibility for the Davis-Bacon survey program. If the response
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be
followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal
directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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POLYUREA PAVEMENT MARKING LINES: " BLACK:
03/24/16

Description

The Contractor shall install Polyurea Pavement Marking Lines; ”, Black as shown on the
plans, in accordance with the applicable requirements of Section 1205 of the Standard
Specifications, and as directed by the Engineer.

Materials

Refer to Article 1205-2 of the Standard Specifications.

Construction Methods

Apply Polyurea Pavement Marking Lines; ”, Black in accordance with the applicable
requirements of Section 1205 of the Standard Specifications, with the exception that no Highly
Reflective Elements or Drop On Beads shall be used.

Measurement and Payment

Polyurea Pavement Marking Lines; ", Black will be measured and paid for as the actual
number of linear feet of pavement marking lines satisfactorily placed and accepted by the
Engineer. Such price and payment will include all materials, tools, labor, equipment and
incidentals necessary to satisfactorily complete the work.

Payment will be made under:

Pay Item Pay Unit
Polyurea Pavement Marking Lines; ”, Black LF
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STABILIZATION REQUIREMENTS:
(5-1-15) S-1

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (East)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

40004 Limestone 40004 Limestone

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon
Engineer’s request.
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06 Dust

2" Millennium
34 Millennium
Apache 11
Avenger
Barlexas
Barlexas Il
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner Il
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison
Gazelle 11
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

EC-2

Justice
Kalahari
Kentucky 31*
Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

oI’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor 11
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket

Randolph & Guilford

Scorpion
Serengeti
Shelby
Sheridan
Signia
Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choice Il
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo

Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack Il
Xtremegreen

*Note: Kentucky 31 will no longer be an approved NCDOT Tall Fescue Cultivar after
December 31, 2015.
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre
and add 20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.
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WATTLE:
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting. Wattles
are used on slopes or channels to intercept runoff and act as a velocity break. Wattles are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail
provided in the plans and as directed. Work includes furnishing materials, installation of wattles,
matting installation, and removing wattles.

Materials
Wattle shall meet the following specifications:

100% Curled Wood(Excelsior) Fibers
Minimum Diameter 12in.

Minimum Density 2.5 Ib/ft> +/- 10%

Net Material Synthetic

Net Openings lin.x1in.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/- 10% per 10 ft. length

Stakes shall be used as anchors.

Provide hardwood stakes a minimum of 2-ft. long with a 2" x 2" nominal square cross section.
One end of the stake must be sharpened or beveled to facilitate driving down into the underlying
soil.

Matting shall meet the requirements of Article 1060-8 of the 2012 Standard Specifications,
or shall meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than
12" in length with a throat of 1" in width.

Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the
end of each section of wattle. A minimum of 4 stakes shall be installed on the downstream side
of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the
detail. Install a minimum of 2 stakes on the upstream side of the wattle according to the detail
provided in the plans. Stakes shall be driven into the ground a minimum of 10" with no more
than 2" projecting from the top of the wattle. Drive stakes at an angle according to the detail
provided in the plans.
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Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch
slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6".

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the 2012 Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in
accordance with the requirements of Section 1630 of the 2012 Standard Specifications.

Measurement and Payment

Wattle will be measured and paid for by the actual number of linear feet of wattles which are
installed and accepted. Such price and payment will be full compensation for all work covered
by this section, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the Wattle.

Matting will be measured and paid for in accordance with Article 1631-4 of the 2012 Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Payment will be made under:

Pay Item Pay Unit
Wattle Linear Foot
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SCOPE OF WORK

This work shall consist of furnishing all labor, equipment, and materials to overlay the existing
bridge decks with latex modified concrete -very early strength and epoxy overlay system, complete
substructure repairs and clean and paint the weathering steel structure of the existing bridges as
directed in the plans. Work includes: portable lighting, existing bridge deck surface preparation,
milling existing bridge deck, short-blasting, removing bridge deck concrete using hydro-
demolition and scarification methods, overlaying the prepared bridge deck with latex modified
concrete and epoxy overlay system, replacing joints, disposal of waste material, grooving bridge
deck, pavement markings, substructure repairs using concrete repair, shotcrete and epoxy resin
injection, containment and disposal of the existing paint system; preparation of the surface to be
painted and applying the new paint system; seeding and mulching all grassed areas disturbed; and
all incidental items necessary to complete the project as specified and shown on the plans. No
separate payment will be made for portable lighting as the cost of such is incidental to the work
being performed.

Work will be performed on the existing bridges at the following locations:

Guilford County Bridge #59 — On 1-85 NBL over Deep River
Guilford County Bridge #64 — On 1-85 SBL over Deep River
Guilford County Bridge #110 — 1-85 NB over SR 1113

Guilford County Bridge #111 — 1-85 SB over SR 1113

Guilford County Bridge #142 — 1-85 NB over US 29/US70/1-85 BUS.
Guilford County Bridge #144 — 1-85 SB over US 29/US70/1-85 BUS.

Contractor shall provide all necessary access; provide all traffic control; provide all staging areas,
material storage, waste disposal, provide environmental controls to limit loss of materials from
collection of hydro-demolition water, sawing equipment, and chipping equipment; and all else
necessary to complete the work.

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard

Specifications for Roads and Structures dated January 2012, except as otherwise specified
herein.

EPOXY OVERLAY SYSTEM- MECHANICALLY DISTRIBUTED (SPECIAL)

1.0 GENERAL

This work shall consist of furnishing and mechanically distributing an epoxy overlay system,
over the concrete bridge deck in accordance with the contract documents and consists of a
minimum of two (2) layers of hybrid polymer resins with a special blend of extremely hard
aggregate designed to provide a 3/8 inch thick overlay for the purpose of crack treatment,
complete waterproofing, and providing a non-skid surface. The overlay system shall be
formulated and applied to withstand continuous heavy traffic, extreme changes in weather
conditions, and deformations due to structure loading and temperature changes.
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1.0

2.0

PERFORMANCE GUARANTEE

The Contractor shall provide a warranty bond to the Department, guaranteeing the wearing
surface for a period of 36 months against the following defects: delamination of the epoxy
overlay to the bridge surface, and skid resistance less than 40 as measured by AASHTO
T242. The performance bond will be invoked if 25 square feet of the deck surface meets the
defect criteria prior to the end of the warranty. The guarantee period will start on the date of
Department final acceptance of the project. At the end of the warranty period, the
performance bond will be invoked if any part of deck surface meets the defect criteria,
regardless of quantity.

The Contractor shall replace defective materials and workmanship at no cost to the
Department. The Contractor will not be responsible for damage due to normal wear and tear,
negligence on the part of the Department, or use in excess of the design.

The warranty bond shall be for the total bid price of the installed material. Calculate the total
bid price by using the bid quantity of epoxy overlay and the statewide average unit bid price
for the epoxy overlay. The warranty period of 36 months and bond value shall be specified
in the warranty bond provided to the Department prior to final acceptance of the project.

MATERIALS

This two-part epoxy polymer overlay system shall be on the NCDOT Approved Products List
(APL) and be free of any fillers or volatile solvents and shall be formulated to provide a
simple volumetric mixing ratio of two components such as one to one or two to one by
volume. The epoxy overlay system shall be formulated to provide flexibility in the system
without any sacrifice of the hardness, chemical resistance or strength of the system. Use of
external/conventional flexibilizers will not be accepted. Flexibility shall be by interaction of
elastomers which chemically link during the process of curing so the flexibility of the
molecule is least affected during the low temperature conditions that are confronted in actual
use.

Epoxy
When the two component system is mixed at the appropriate ratio, the cured resin shall
conform to the following requirements:

EPOXY PROPERTIES
Property Requirement Test Method
Viscosity-Poises at 77°F £ 7-25 ASTM D2393 (Spindle
2°F No.3 at 20 rpm)
Pot Life 15-45 minutes @ 75° F ASTM C881
Min. Tensile Strength at 7 2000 psi ASTM D638
days
Tensile Elongation at 7 days | 30-70% ASTM D638
Min. Compressive Strength 1,000 psi ASTM C109
@ 3 hrs.
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Min. Compressive Strength 5000 psi ASTM C109

@ 24 hrs.

Min. adhesion strength @ 24 | 250 psi @ 75° F ASTM C1583

hrs.

Max. Water Absorption 1% ASTM D570
Aggregate

Aggregate used for all layers shall be non-friable, non-polishing, clean and free from surface
moisture. The aggregate shall be flint rock, 100% fractured, thoroughly washed and kiln dried
to a maximum moisture content of 0.2% by weight, measured in accordance with ASTM C566.
The fracture requirements shall be at least one mechanically fractured face and will apply to
materials retained on a U.S. No. 10 sieve. Aggregate shall conform to the following
requirements:

AGGREGATE PROPERTIES
Property Value Test Method
Moisture Content, max. 0.2% by weight | AASHTO T255
Mohs Hardness, min. 7
Soundness Loss, 5 cycles in Sodium 5.4% AASHTO T104
Sulfate, max.
Micro-Deval, max. 10% AASHTO TP58
AGGREGATE GRADATION
Sieve Percent Passing
No. 4 100
No. 8 30-75
No. 16 Max. 5
No. 30 Max. 1

3.0 SURFACE PREPARATION

Remove all existing overlays if applicable, and all loose, disintegrated, unsound or
contaminated concrete from the bridge deck. Prepare the bridge deck prior to applying the
overlay system, in accordance with the manufacturer's recommendations, the special provision
Concrete Deck Repair for Epoxy Overlay, and this provision.

Prior to overlay placement and upon completion of the deck repairs, clean the entire deck
surface by steel shot blasting and other means to remove asphaltic material, oils, dirt, rubber,
curing compounds, pavement markings, paint carbonation, laitance, weak surface mortar and
other materials that may interfere with the bonding or curing of the overlay. Do not begin
shotblasting until all grinding or milling operations are completed. Use sandblasting equipment
on areas that cannot be reached by the shotblasting operation. If expansion joints are not being
replaced or have been replaced prior to shotblasting they shall be protected from damage from
the shotblasting operation. Pavement markings shall be considered clean when the concrete has
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4.0

5.0

exposed aggregate showing through the paint stripe. Deck drains and areas of curb or railing
above the proposed surface shall be protected from the shotblasting operation. Mortar that is
soundly bonded to the coarse aggregate shall have open pores to be considered adequate for
bond. Provide a self-propelled vacuum capable of picking up dust and other loose material from
the shotblasting operation. Provide air compressors equipped with oil/water separator capable
of drying all moisture from the bridge deck. Care shall be taken and methods used to fully
capture and collect the excess material.

Prior to overlay placement and upon completion of surface preparation, perform bond testing
of the epoxy overlay material in accordance with ASTM C1583 on two pre-selected 3’ x 3’ test
patches. Test locations will be determined by the Engineer. The tensile rupture strength shall
be at least 250 psi or the depth of failure into the concrete deck shall be ¥ or greater over a
minimum of 50% of the location area. Install test sections with the same materials, equipment,
personnel, timing and sequence of operations and curing time that will be used for the
installation of the overlay.

If the cleaning method, materials and installation procedure do not produce acceptable test
results, the contractor must remove failed test patches, make the necessary adjustments, and
retest all patches at no additional cost to the Department until satisfactory test results are
obtained.

Test locations shall be removed to the original concrete substrate prior to placement of the
deck overlay.

Epoxy based overlays shall not be placed on hydraulic cement concrete that is less than 28 days
old. Patching and cleaning operations shall be inspected and approved prior to placing each
layer of the overlay. Any contamination of the deck or intermediate courses, after initial
cleaning, shall be removed.

The deck shall be completely dry at the time of application of the epoxy concrete overlay. Deck
drains shall be closed off during application of epoxy overlay.

EQUIPMENT

Equipment shall consist of no less than an epoxy distribution system, aggregate spreader,
application squeegee, vacuum truck, and a source of lighting if work is to be performed at night.
The distribution system shall accurately measure and mix the epoxy resin and hardening agent,
and shall uniformly and accurately apply the epoxy materials at the specified rate to the bridge
deck in such a manner as to cover 100% of the work area. The aggregate spreader shall be
propelled in such a manner as to uniformly and accurately apply the aggregate to cover 100%
of the epoxy material. Aggregate shall be sprinkled or dropped vertically in a manner such that
the level of the epoxy mixture is not disturbed. The vacuum truck shall be self-propelled.

APPLICATION
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Handling and mixing of the epoxy resin and hardening agent shall be performed in a safe
manner to achieve the desired result in accordance with the manufacturer's recommendations as
approved and as directed by the Engineer. Epoxy overlay materials shall not be placed when
weather or surface conditions are such that the material cannot be properly handled, placed,
spread and cured within the specified requirements of traffic control.

The application rates of the liquid and stone in the 2 layers shall be as recommended by the
manufacturer, but not less than the following rate of application.

TABLE 4
APPLICATION RATES
Course Min. Epoxy Rate Min. Aggregate Rate
(Gal./100 SF) (Lbs./Sq.Yd)
1 2.5 10
2 5 14

The final overlay thickness shall be a minimum of 3/8”. Once the epoxy mixture has been
prepared, immediately and uniformly applied it to the surface of the bridge deck. There
shall be no longitudinal joints of the epoxy overlay in the wheel path. The temperature of
the bridge deck surface and all epoxy and aggregate components shall be 60°F or above at
the time of application. Epoxy shall not be applied if the air temperature is expected to drop
below 55°F within 8 hours after application or if air temperatures would cause the gel time
to be less than 10 minutes. Consult with the manufacturer when placing overlay at
temperatures above 90°F. The dry aggregate shall be applied in such a manner as to
completely cover the epoxy mixture so that no wet spots appear and before it begins to gel.
First course applications that do not receive enough aggregate prior to gel shall be removed
and replaced. A second course insufficiently covered with aggregate may be left in place,
but will require additional applications before opening to traffic. After each course is fully
cured, all loose aggregate shall be removed by vacuuming or brooming. Traffic shall not be
allowed on the first course of the overlay. Traffic and equipment shall not be permitted on
the overlay surface during the curing period. The minimum curing periods shall be as
follows:

Course: Average temperature of deck, epoxy and aggregate components in °F

60-64 65-69 70-74 75-79 80-84 85+
Course 1 4 hrs. 3 hrs. 2.5 hrs. 2 hrs. 1.5 hrs. 1hr.
Course 2 6.5 hrs.* 5 hrs. 4 hrs. 3 hrs. 3 hrs. 3 hrs.

*Course 2 shall be cured for 8 hrs. if the air temperature drops below 60°F during the curing period.

The Contractor shall plan and execute the work to provide the curing periods as specified
herein, or manufacturer proposed curing periods may be submitted to the Engineer for review
and approval.

Do not apply epoxy overlay courses over modular joints, metal expansion joints, or foam joint
seals. A bond breaker shall be placed on all expansion joints.
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6.0

In the event the Contractor's operation damages the epoxy overlay, the Contractor shall
remove the damaged areas by saw-cutting in rectangular sections to the top of the concrete
deck surface and replacing the various courses in accordance with this Specification at no
additional cost to the Department.

Prior to acceptance, perform one bond test on each span or every 300 square yards, whichever
is smaller, in accordance with ASTM C1583 on 3’ x 3’ test patches. Test locations will be
determined by the Engineer. The tensile rupture strength test results shall be at least 250 psi,
or the depth of failure into the concrete deck shall be ¥4 or greater over a minimum of 50%
of the test location area. Unacceptable test results will require removal and replacement of
overlay as directed by the Engineer at no cost to the Department. Test locations shall be
repaired with approved repair materials.

MEASUREMENT & PAYMENT

Epoxy Overlay System-Mechanically Distributed will be measured and paid for at the contract
unit price per square feet. The price shall include surface preparation, furnishing and placing
the overlay system by means of mechanical distribution, providing a 36 month warranty bond,
all tools, labor, materials, bond strength testing and any incidentals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit

Epoxy Overlay System-Mechanically Distributed Square Feet
CONCRETE DECK REPAIR FOR EPOXY OVERLAY (12-12-13)
1.0 GENERAL

2.0

3.0

This provision addresses concrete deck repairs prior to placing an epoxy overlay. Work shall
begin within 60 days of notification. After surface preparation, the Engineer sounds the deck
using a chain drag or other acceptable means and marks areas to be repaired.

MATERIALS

Concrete deck repair material shall be epoxy based material with a minimum modulus of
elasticity of 2500 ksi. The repair material must be on the NCDOT Approved Product List
(APL) and recommended by the manufacturer for use with an epoxy overlay system.
Materials containing cement mortar are acceptable; however, a 28 day curing period will be
required before placing the epoxy overlay. The curing period may be adjusted if approved
by the epoxy overlay manufacturer and the Engineer. Submit the proposed repair material
and schedule of repairs to the Engineer for approval prior to beginning the work.

CLAsS Il SURFACE PREPARATION (PARTIAL DEPTH)
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4.0

5.0

Saw cut a perimeter surrounding the repair to a depth not less than 1 inch and remove all
loose, unsound and contaminated material by chipping with hand tools to an average depth
of approximately one-half the deck thickness, but no less than 3/4 inch below the top mat of
steel. Clean, repair or replace rusted or loose reinforcing steel. Care shall be taken not to
cut, stretch, or damage any exposed reinforcing steel. Thoroughly clean the newly exposed
surface. Use a bonding agent in accordance with the manufacturer’s recommendations.

APPLICATION

Refill areas where concrete is removed with repair material up to the finished deck surface
and cure in accordance with the material manufacturer’s recommendations. Provide a raked
finish.

MEASUREMENT & PAYMENT
Concrete Deck Repair for Epoxy Overlay will be measured and paid for at the contract unit
price per square feet for the appropriate areas repaired. The price shall include materials, labor,

equipment, tools and any incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit

Concrete Deck Repair for Epoxy Overlay Square Feet
PAINTING EXISTING WEATHERING STEEL STRUCTURE (SPECIAL)
DESCRIPTION

This work shall consist of furnishing all labor, equipment, and materials necessary to clean
and paint the ends of the weathering steel girders, all bearing plates, anchor bolts, nuts and
washers of the existing structure. Work includes: removal, containment and disposal of the
existing paint system; preparation of the surface to be painted and applying the new paint
system; a containment enclosure; and any incidentals necessary to complete the project.

CERTIFICATION

Only contractors who are currently SSPC QP 1 certified, and have successfully completed
field painting on similar structures within 18 months prior to this bid, may perform this work.

Successfully completed projects shall have all lead abatement work completed in accordance
with the contract and be free of citation from safety or environmental agencies. Lead
abatement work shall include, but not be limited to: abrasive blasting; waste handling,
storage and disposal; worker safety during lead abatement activities (fall protection, PPE,
etc.); and containment. This requirement is in addition to the Contractor pre-qualification
requirements covered by Article 102-2 of the 2012 Standard Specifications.
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TWELVE-MONTH OBSERVATION PERIOD

The Contractor maintains responsibility for the coating system for a 12 month observation
period beginning upon the satisfactory completion of all the work required in the plans or as
directed by the Engineer. The Contractor shall guarantee the coating system under the
payment and performance bond (refer to Article 109-10 of the 2012 Standard Specifications).
To successfully complete the observation period, the coating system shall meet the following
requirements after 12 months service:

(A) No visible rust, contamination or application defect is observed in any coated area.
(B) Painted surfaces have a uniform color and gloss.
©) Painted surfaces have an adhesion that meets an ASTM D3359, 3A rating.

Final acceptance is made only after the paint system meets the above requirements.

SUBMITTALS

Submit all of the following to the Engineer for review and approval before scheduling the
pre-construction meeting. Allow at least 2 weeks for the review process.

(A)  Work schedule which shall be kept up to date, with a copy of the revised schedule
being provided to the Engineer in a timely manner,

(B)  Containment Drawings in accordance with SSPC Guide 6, Class 3A sealed by
a Professional Engineer licensed by the State of North Carolina,

(C)  Bridge wash water sampling and disposal plan,

(D)  Subcontractor identification,

(E)  Lighting plan for night work in accordance with Section 1413 of the 2012 Standard
Specifications,

(F)  Traffic control plan with NCDOT certified supervisors, flaggers and traffic control
devices,

(G) Health and Safety Plan addressing at least the required topics as specified by the
SSPC QP 1 program which includes, but is not limited to: hazardous materials,
personal protective equipment, hand and power tools, ladders, toxic and hazardous
substances, emergency procedures, and local hospital and treatment facilities with
directions and phone numbers, disciplinary criteria for workers who violate the plan
and accident investigation,

(H)  Provide the Engineer with Competent Person qualifications and summary of work
experience.

M Environmental Compliance Plan

(J) Quality Control Plan (Project Specific) with quality control qualifications and
summary of work experience.

(K)  Bridge and Public Protection Plan (Overspray, Utilities, etc. - Project/Task Specific)

(L)  Abrasive Blast Media
(1) Product Data Sheet
(2) Blast Media Test Reports in accordance with Article 1080-13 of the

2012 Standard Specification.
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(M)  Coating Material

(1) NCDOT HICAMS Test Reports (testing performed by NCDOT Materials and
Tests Unit),

(2) Product Data Sheets,

3) Material Safety Data Sheets,

4) Product Specific Repair Procedures, and

(5) Acceptance letters from paint manufacturer’s for work practices that conflict
with Project Special Provisions and/or paint manufactures product data
sheets.

PRE-CONSTRUCTION MEETING

Submittals shall be reviewed and approved by the Engineer prior to scheduling the pre-
construction meeting. Allow no less than 2 weeks for a review process. When requesting a
pre-construction meeting, contact the Engineer at least 7 working days in advance of the
desired pre-construction date. The contractor’s project supervisor, Competent person,
quality control personnel and certified traffic control supervisor shall be in attendance at the
pre-construction meeting in order for the Contractor and NCDOT team to establish
responsibilities for various personnel during project duration and to establish realistic
timeframes for problem escalation.

CONTAINMENT PLAN FOR WEATHERING STEEL

The containment plan shall meet Class 3A containment in accordance with SSPC Guide 6.
Enclosure drawings and loads supported by the structure shall be prepared, signed and sealed
by a Professional Engineer licensed by the State of North Carolina. Describe what physical
containment will be provided during painting application to protect the public and areas not
to be painted. Protect non-metallic parts of bearings from blasting and painting (i.e.: Pot
Bearings, Elastomeric Pads, and Disc Bearings).

WASH WATER SAMPLING AND DISPOSAL PLAN

No work begins until the Contractor furnishes the Engineer with a containment plan for
surface preparation and coating operations and the Engineer reviews and approves in writing
said plan. All wash water shall be collected and sampled prior to disposal. Representative
sampling and testing methodology shall conform to 15A NCAC 02B.0103, “Analytical
Procedures”. Wash water shall be tested for pollutants listed in 15A NCAC 02B.0211(3),
15A NCAC 02T.0505(b)(1) and 15A NCAC 2T.0905(h). Depending on the test results,
wash water disposal methods shall be described in the disposal plan. Wash water shall be
disposed of in accordance with all current Federal and State regulations. See link for
NCDOT Guidelines for Managing Bridge Wash Water:
http://www.ncdot.gov/projects/ncbridges/#stats.

WASTE HANDLING OF PAINT AND ABRASIVES

Comply with all Federal, State and local regulations. Failure to comply with the regulations
could result in fines and loss of qualified status with NCDOT.
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Comply with the Resource Conservation and Recovery Act (RCRA - 40 CFR 261 - 265) and
the Occupational Safety and Health Act (OSHA - 29 CFR 1910 - 1926) regulations for
employee training, and for the handling, storage, labeling, recordkeeping, reporting,
inspections and disposal of all hazardous waste generated during paint removal. All waste,
hazardous or non-hazardous, requires numbered shipping manifests.

Comply with the NCDENR Hazardous Waste Compliance Manual for Generators of
Hazardous Waste. Record quantities of waste by weight and dates of waste generation. Until
test results are received, store all waste, and label as “NCDOT Bridge Paint Removal Waste
- Pending Analysis” and include the date generated and contact information for the Division
HazMat Manager or Project Engineer. Store waste containers in an enclosed, sealed and
secured storage container protected from traffic from all directions. Obtain approval for the
protection plan for these containers from the Engineer. If adequate protection cannot be
obtained by use of existing guardrail, provide the necessary supplies and equipment to
maintain adequate protection. Once test results are received and characterized, label waste
as either “Hazardous Waste - Pending Disposal” or “Paint Waste - Pending Disposal”.

The North Carolina Department of Environment and Natural Resources (NCDENR) adopted
RCRA as the North Carolina Hazardous Waste Management Rules and is responsible for
enforcement. The “Hazardous Waste Compliance Manual for Generators of Hazardous
Waste” is published by the Compliance Branch of the Division of Waste Management of
NCDENR and can be found at http://portal.ncdenr.org/web/wm/hw/rules.

If waste is considered hazardous, the following applies:

Use a company from the below list of approved waste management companies. Immediately
after award of the contract, arrange for waste containers, sampling, testing, transportation
and disposal of all waste. No work shall begin until the Contractor furnishes the Engineer
with a written waste disposal plan. Any alternative method for handling waste shall be pre-
approved by the Engineer.

Southern Logistics, Inc. — 312 Orville Wright Dr., Greensboro, NC 27409

(Ph. 336-662-0292)

A&D Environmental — PO Box 484, High Point, NC 27261

(Ph. 336-434-7750)

Poseidon Environmental Services, Inc. — 837 Boardman-Canfield Rd #209, Youngstown, OH
(Ph. 330-726-1560)

Clean Harbors Reidsville, LLC — 208 Watlington Industrial Drive, Reidsville, NC 27320
(Ph. 336-342-6106)

Test all removed paint and spent abrasive media for lead following the SW-846 TCLP
Method 1311 Extraction, as required in 40 CFR 261, Appendix 11, to determine whether it
shall be disposed of as hazardous waste. Furnish the Engineer certified test reports showing
TCLP results and Iron analysis of the paint chips stored on site, with disposal being in
accordance with “Flowchart on Lead Waste Identification and Disposal” at:
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http://portal.ncdenr.org/c/document library/get file?p | id=38491&folderld=328599
& name=DL FE-9855.pdf.

All sampling shall be done in presence of the Engineer’s representative.

The Competent Person shall obtain composite samples from each barrel of the wash water
and waste generated by collecting two or more portions taken at regularly spaced intervals
during accumulation. Composite the portions into one sample for testing purposes. Acquire
samples after 10% or before 90% of the barrel has accumulated. The intent is to provide
samples that are representative of widely separated portions, but not the beginning and end
of wash water or waste accumulation.

Perform sampling by passing a receptacle completely through the discharge stream or by
completely diverting the discharge into a sample container. If discharge of the wash water
or waste is too rapid to divert the complete discharge stream, discharge into a container or
transportation unit sufficiently large to accommodate the flow and then accomplish the
sampling in the same manner as described above.

Once the waste has been collected, and the quantities determined, prepare the appropriate
shipping documents and manifests and present them to the Engineer. The Engineer will
verify the type and quantity of waste and obtain a Provisional EPA 1D number from the:

NC Hazardous Waste Section

North Carolina Department of Environment & Natural Resources
1646 Mail Service Center

Raleigh, NC 27699

Phone (919) 508-8400, Fax (919) 715-4061

At the time of shipping, the Engineer will sign, date and add the ID number in the appropriate
section on the manifest. The maximum on-site storage time for collected waste shall be 90
days. All waste whether hazardous or non-hazardous will require numbered shipping
manifests. The cost for waste disposal (including lab and Provisional EPA ID number) is
included in the bid price for this contract. Note NC Hazardous Waste Management Rules
(15A NCAC 13A) for more information. Provisional EPA ID numbers may be obtained at
this link:

http://portal.ncdenr.org/web/wm/provisional-hw-notification-page.

Testing labs shall be certified in accordance with North Carolina State Laboratory Public
Health Environmental Sciences. List of certified laboratories may be obtained at this link:

http://slphreporting.ncpublichealth.com/EnvironmentalSciences/Certification/Certifie
dLaboratory.asp.
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All test results shall be documented on the lab analysis as follows:

1. For leachable lead:
a. Soils/Solid/Liquid- EPA 1311/200.7/6010

Area sampling will be performed for the first 2 days at each bridge location. The area sample
will be located within five feet of the containment and where the highest probability of
leakage will occur (access door, etc.). Results from the area sampling will be given to the
Engineer within 72 hours of sampling (excluding weekends). If the results of the samples
exceed 20 pg/m?3 corrective measures shall be taken and monitoring shall be continued until
2 consecutive sample results are less than 20 pug/m?.

TWA may suspend the work if there are visible emissions outside the containment enclosure
or pump monitoring results exceeding the level of 30 pg/m?®.

Where schools, housing and/or buildings are within 500 feet of the containment, the
Contractor shall perform initial TSP-Lead monitoring for the first 10 days of the project
during abrasive blasting, vacuuming and containment removal. Additional monitoring will
be required during abrasive blasting 2 days per month thereafter. Results of the TSP
monitoring at any location shall not exceed 1.5 pg/m?®.

EQUIPMENT MOBILIZATION

The equipment used in any travel lanes and paved shoulder shall be mobile equipment on
wheels that has the ability to move on/off the roadway in less than 30 minutes. All work
conducted in travel lanes shall be from truck or trailer supported platforms and all equipment
shall be self-propelled or attached to a tow vehicle at all times.

QUALITY CONTROL INSPECTOR

Provide a quality control inspector in accordance with the SSPC QP guidelines to ensure that
all processes, preparation, blasting and coating application are in accordance with the
requirements of the contract. The inspector shall have written authority to perform QC
duties to include continuous improvement of all QC internal procedures. The presence of the
engineer or inspector at the work site shall in no way lessen the contractor's responsibility
for conformity with the contract.

QUALITY ASSURANCE INSPECTOR

The quality assurance inspector which may be a Department employee or a designated
representative of the Department shall observe, document, assess and report that the
Contractor is complying with all of the requirements of the contract. Inspectors employed
by the Department are authorized to inspect all work performed and materials
furnished. Such inspection may extend to all or any part of the work and to the preparation,
fabrication or manufacture of the materials to be used. The inspector is not authorized to
alter or waive the requirements of the contract. Each stage in preparing the structure to be
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coated which includes but not limited to washing, blasting, coating testing and inspection
shall be inspected and approved by the Engineer or his authorized representative.

SUBLETTING OF CONTRACT

Only contractors certified to meet SSPC QP 1 and have successfully completed field painting
on similar structures within 18 months prior to this bid are qualified for this work. Work is
only sublet by approval of the Engineer.

PREPARATION OF SURFACES

Before any other surface preparation is conducted, all surfaces shall be power washed to
remove dust, salts, dirt and other contaminants. All wash water shall be contained, collected
and tested in accordance with the requirements of NCDOT Managing Bridge Wash Water
specification. Obtain approval of the Engineer and allow all cleaned surfaces to dry to the
touch and without standing water before beginning surface preparation or painting activities.

Surface preparation is done with materials meeting Article 1080-13 of the 2012 Standard
Specifications. No silica sand or other silica materials are permitted for use. The profile
shall be between 1.0 and 3.0 mils when measured on a smooth steel surface. Conduct and
document at least 2 tests per beam/girder and 2 tests per span of diaphragms/cross bracing.

Spread tarpaulins over all pavements and surfaces underneath equipment used for abrasive
blasting as well as equipment and containers used to collect abrasive media. This
requirement will be enforced during activity and inactivity of equipment.

Before the Contractor departs from the work site at the end of the work day, collect all debris
generated during surface preparation and all dust collector hoses, tarps or other
appurtenances containing blasting residue in approved containers.

Clean a 3" x 3" area at each structure to demonstrate the specified finish, and the inspector
will preserve this area by covering it with tape, plastic or some other suitable means so that
it can be retained as the Dry Film Thickness (DFT) gauge adjustment standard. An
acceptable alternative is for the Contractor to provide a steel plate with similar properties and
geometry as the substrate to be measured.

The contractor and or quality assurance representative shall notify the Engineer of any area
of corroded steel which has lost more than 50% of its original thickness.

All parts of the bridges not to be painted and the travelling public shall be protected from
overspray. Submit a plan to protect all parts of bridge that are not required to be painted and
a plan to protect the traveling public and surrounding environment while applying all coats
of paint to a structure.

Ensure that chloride levels on the surfaces are 7 pug/cm? or lower using an acceptable sample
method in accordance with SSPC Guide 15. The frequency of testing shall be 2 tests per
span after all surface preparation has been completed and immediately prior to painting.
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Select test areas representing the greatest amount of corrosion in the span as determined by
the Engineers’ representative. Additional testing may be required if significant amounts of
chloride are detected.

All weld splatter, slag or other surface defects resulting in a raised surface above the final
paint layer shall be removed prior to application of primer coat.

PAINTING OF STEEL

Comply with Article 442-4 of the 2012 Standard Specifications. System 4 modified is an
epoxy organic zinc and acrylic topcoats used over blast cleaned surfaces in accordance with
SSPC SP-6. Field painting consists of applying primer and finish paints at the ends of beams
and girders within a distance of 1.5 times the depth of the beam or girder at the bearing,
except as otherwise stated. Paint terminations on all fascia beams and girders to provide a
neat and straight line appearance with no overspray present.

Perform all mixing operations over an impervious surface with provisions to prevent runoff
to grade of any spilled material. The Contractor is responsible for reporting quantities of
thinner purchased as well as the amounts used. No container with thinner shall be left
uncovered, when not in use.

Apply 27 stripe coat, by brush or roller only, to all exposed edges of steel including fasteners
before applying the finish coat. Locate the edge or corner in the approximate center of the
paint stripe.

Any area where newly applied paint fails to meet the specifications shall be repaired or
replaced by the Contractor. The Engineer approves all repair processes before the repair is
made. Repaired areas shall meet the Specifications. The Contractor applies an additional
finish coat of paint to areas where the tape adhesion test is conducted.

MATERIALS

Only paint suppliers that have a NCDOT qualified organic zinc primer may furnish paints
for this project. All paints applied to a structure shall be from the same supplier. Before any
paints are applied the Contractor shall provide the Engineer a manufacturer’s certification
that each batch of paint meets the applicable requirements of Section 1080 of the 2012
Standard Specifications.

The inspector randomly collects a one pint sample of each paint product used on the project.
Additional samples may be collected as needed to verify compliance to the specifications.

Do not expose paint materials to rain, excessive condensation, long periods of direct sunlight,
or temperatures above 110°F or below 40°F. In addition, the Contractor shall place a device
which records the high, low and current temperatures inside the storage location. Follow the
manufacturer’s storage requirements if more restrictive than the above requirements.
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INSPECTION

Surface Preparation for System 4 modified shall be in accordance with SSPC SP-6. Any
area(s) not meeting SSPC SP-6 shall be remediated prior to application of coating. Surface
inspection is considered ready for inspection when all blast abrasive, residue and dust is
removed from surfaces to be coated.

(A)

(B)

(©)

Quality Assurance Inspection

The Contractor furnishes all necessary OSHA approved apparatus such as ladders,
scaffolds and platforms as required for the inspector to have reasonable and safe
access to all parts of the work. The contractor illuminates the surfaces to be inspected
to a minimum of 50-foot candles of light. All access points shall be illuminated to a
minimum of 20-foot candles of light.

NCDOT reserves the right for ongoing QA (Quality Assurance) inspection to include
but not limited to surface contamination testing, adhesion pull testing and DFT
readings as necessary to assure quality.

Inform the Engineer and the Division Safety Engineer of all scheduled and
unannounced inspections from SSPC, OSHA, EPA and/or others that come on site.
Furnish the Engineer a copy of all inspection reports except for reports performed by
a third party and or consultant on behalf of the Contractor.

Inspection Instruments

At a minimum, furnish the following calibrated instruments and conduct the
following quality control tests:

(1) Sling Psychrometer - ASTM E337 - bulb type

(2) Surface Temperature Thermometer

(3) Wind Speed Indicator

4) Tape Profile Tester - ASTM D4417 Method C

(5) Surface Condition Standards - SSPC VIS-1 and VIS-3

(6) Wet Film Thickness Gage - ASTM D4414

(7) Dry Film Thickness Gage - SSPC-PA2 Modified

(8) Pencil Hardness Test - ASTM D3363

9) Adhesion Test Kit - ASTM D3359 Method A (Tape Test)

(10)  Adhesion Pull test - ASTM D4541

(11)  Surface Contamination Analysis Kit or (Chloride Level Test Kit)
SSPC Technology Guide 15

Quality Control

Maintain a daily quality control record in accordance with Article 442-13 of the 2012
Standard Specifications and make such records available at the job site for review by
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the inspector and submit to the Engineer as directed. In addition to the information
required on M&T-610, submit all Dry Film Thickness (DFT) readings on a form
equivalent to M&T-611.

Measure DFT at each spot on the attached diagram and at the required number of
locations as specified below:

(1) For span members with a height 36" or less check two (2) random locations
along each member in each span.

(2) For span members with a height 36" or greater check three (3) random
locations along each member in each span.

Stiffeners and other attachments to beams and or plate girders shall be measured at
no less than two random spots per span. Also dry film thickness is measured at no
less than two random spots per span on diaphragms/“K” frames.

Each spot is an average of three to five individual gauge readings as defined in
SSPC PA-2. No spot average shall be less than 80% of minimum DFT for each layer
applied; this does not apply to stripe coat application. Spot readings that are
nonconforming shall be re-accessed by performing additional spot measurements not
to exceed one foot intervals on both sides of the low areas until acceptable spot
averages are obtained. These non-conforming areas shall be corrected by the
Contractor prior to applying successive coats.
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Less than 36" in height and/or bottom

flanges less than 16" in width.

7 Spot Areas
21 Individual DFT Readings

36" in height or greater and/or bottom
flanges greater than 16" in width.

10 Spot Areas
30 Individual DFT Readings
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Two random adhesion tests (1 test=3 dollies) per span are conducted on interior
surfaces in accordance with ASTM D4541 (Adhesion Pull Test) after the prime coat
has been properly cured in accordance with ASTM D3363 (Pencil Hardness) with no
less than 2H, and will be touched up by the Contractor. The required minimum

average adhesion is 400 psi.

Cure of the intermediate and stripe coats shall be assessed by using the thumb test in
accordance with ASTM D1640 (Curing Formation Test) prior to the application of

any successive layers of paint.

One random Cut Tape adhesion test per span is conducted in accordance with
ASTM D3359 (X-Cut Tape Test) on interior surface after the finish coat is cured.
Repair areas shall be properly tapered and touched up by the Contractor.
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SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS

Personnel access boundaries are delineated for each work site using signs, tape, cones or
other approved means. Submit copies of safety and environmental compliance plans that
comply with SSPC QP 1 Certification requirements.

HEALTH AND SAFETY RESPONSIBILITIES

This project may involve toxic metals such as arsenic, lead, cadmium and hexavalent
chromium. It is the contractor’s responsibility to test for toxic metals and if found, comply
with the OSHA regulations, which may include medical testing.

Ensure a “Competent Person” as defined in OSHA 29 CFR 1926.62; one who is capable of
identifying existing and predictable hazards in the surroundings or working conditions which
are unsanitary, hazardous, or dangerous to employees, and who has authorization to take
prompt corrective measures to eliminate them; is on site during all surface preparation
activities and monitors the effectiveness of containment, dust collection systems and waste
sampling. Before any work begins, provide a written summary of the Competent Person’s
safety training.

Comply with Subarticle 442-14(B) of the 2012 Standard Specifications.

Comply with Subarticle 442-14(D) of the 2012 Standard Specifications. Ensure employee
blood sampling test results are less than 50 micrograms per deciliter. Remove employees
with a blood sampling test of 50 or more micrograms per deciliter from work activities
involving any lead exposure.

An employee who has been removed with a blood level of 50 micrograms per deciliter or
more shall have two consecutive blood sampling tests spaced one week apart indicating that
the employee’s blood lead level is at or below 40 micrograms per deciliter before returning
to work activities involving any lead exposure.

All OSHA recordable accidents that occur during the project duration are to be reported to
the Engineer within twenty-four (24) hours of occurrence. In addition, for accidents that
involve civilians or property damage that occurs within the work zone the Division Safety
Engineer shall be notified immediately.

Prior to blasting operations, the Contractor shall have an operational OSHA approved hand
wash station at each bridge location and a decontamination trailer at each bridge or between
bridges unless the work is on the roadway, or the Contractor shall show reason why it is not
feasible to do so and provide an alternative site as approved by the Engineer. The Contractor
shall assure that all employees whose airborne exposure to lead is above the PEL shall shower
at the end of their work shift.

STORAGE OF PAINT AND EQUIPMENT

Provide a location for materials, equipment and waste storage. Spread tarpaulins over all
pavements and surfaces underneath equipment used for abrasive recycling and other waste
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handling equipment or containers. All land and or lease agreements that involve private
property shall disclose to the property owner that heavy metals may be present on the
Contractor’s equipment. Prior to storing the Contractor’s equipment on private property,
provide a notarized written consent signed by the land owner received by the Engineer at
least forty-eight (48) hours before using property. All storage of paint, solvents and other
materials applied to structures shall be stored in accordance with Section 442 of the 2012
Standard Specifications or the manufacturers’ requirements. The more restrictive
requirements will apply.

UTILITIES

Protect all utility lines or mains which may be supported on, under, or adjacent to bridge
work sites from damage and paint overspray.

MEASUREMENT AND PAYMENT

The cost of inspection, surface preparation and repainting the ends of the girders is included
in the lump sum price bid for Cleaning and Painting Existing Weathering Steel Bridge # .
This price is full compensation for furnishing all inspection equipment, all paint, cleaning
abrasives, cleaning solvents and all other materials; preparing and cleaning surfaces to be
painted; applying paint in the field; protecting work area, traffic and property; and furnishing
blast cleaning equipment, paint spraying equipment, brushes, rollers, any other hand or
power tools and any other equipment; and a containment enclosure.

Pollution Control will be paid at the contract lump sum price which will be full compensation
for all collection, handling, storage, air monitoring, and disposal of debris and wash water,
all personal protective equipment, and all personal hygiene requirements, and all equipment,
material and labor necessary for the daily collection of the blast debris into specified
containers; and any measures necessary to ensure conformance to all safety and
environmental regulations as directed by the Engineer.

Painting Containment for Bridge #____ will be paid at the lump sum contract price and will
be full compensation for the design, materials, installation, maintenance, and removal of
the containment system.

Pay Item Pay Unit
Cleaning and Painting of Existing Weathering Steel

Bridge # Lump Sum
Pollution Control Lump Sum
Painting Containment for Bridge # Lump Sum

DESCRIPTION OF BRIDGES
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Guilford #110: The bridge was built in 1973 and carries 1-85 NB over SR 1113. The superstructure
consists of 3 spans of 8 lines of weathering steel girders @ 7°-8” spacing with heights varying
from 32” to 53”. The bridge is 173’-6” in length with a concrete deck and a 58°-10" clear deck
width. The estimated area to be cleaned and painted is 4,650 sq. ft. for Superstructure Steel.

Guilford #111: The bridge was built in 1973 and carries 1-85 SB over SR 1113. The superstructure
consists of 3 spans of 8 lines of weathering steel girders @ 7°-8” spacing with heights varying
from 32” to 53”. The bridge is 173’-6” in length with a concrete deck and a 58°-10” clear deck
width. The estimated area to be cleaned and painted is 4,650 sq. ft. for Superstructure Steel.

Guilford #142: The bridge was built in 1973 and carries 1-85 NB over US29/US70/1-85 BUS.
Loop. The superstructure consists of 4 spans of 8 lines of W36X150 and W36X135 beams @ 7°-
8”. The bridge is 229’-9 1/4” in length with a concrete deck and a 58°-10” clear deck width. The
estimated area to be cleaned and painted is 4,770 sq. ft. for Superstructure Steel.

Guilford #143: The bridge was built in 1973 and carries 1-85 SB over US29/US70/1-85 BUS.
Loop. The superstructure consists of 4 spans of 8 lines of W36X150 and W36X135 beams @ 7°-
8”. The bridge is 231’-4 1/4” in length with a concrete deck and a 58°-10” clear deck width. The
estimated area to be cleaned and painted is 4,770 sq. ft. for Superstructure Steel.

BRIDGE JOINT DEMOLITION (SPECIAL)

DESCRIPTION

This provision addresses the removal of existing joint material and adjacent concrete to facilitate
the installation of new bridge joints at the locations noted in the contract plans.

EQUIPMENT

Use the following surface preparation equipment:
e Sawing equipment capable of sawing concrete to a specified depth.

e Power driven hand tools for removal of concrete are required that meet the following
requirements:

Pneumatic hammers weighing a nominal 15 Ibs (7 kg) or less.
Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width.

e Hand tools such as hammers and chisels for removal of final particles of concrete.

REMOVAL AND PREPARATION

Prior to any construction, take the necessary precautions to ensure debris from joint construction
is not allowed to fall below the bridge deck.
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Remove existing joint material by methods approved by the Engineer. Provide a 1" deep saw cut
around the perimeter of areas noted for bridge deck removal.

Remove by chipping with hand tools concrete adjacent to the joint to the limits shown on the
contract plans. Use a small chipping hammer (15 Ib. class) to prepare the edges of the repair area
to limit micro fractures. In addition, all loose and unsound concrete shall be removed.

In overhangs, removing concrete areas greater than 0.60 ft2/ft length of bridge will require
overhang support. Submit the overhang support method to the Engineer for approval.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. Dispose of the
removed concrete.

If the condition of the concrete is such that deep spalls or sheer faces result, notify the Engineer
for the proper course of action.

Clean, repair or replace rusted or loose reinforcing steel. Thoroughly clean the newly exposed
surface to be free of all grease, oil, curing compounds, acids, dirt, or loose debris.

MEASUREMENT AND PAYMENT

Bridge Joint Demolition will be measured and paid for at the contract unit price bid per square foot
and will be full compensation for removal, containment and disposal of existing joint material and
concrete and shall include the cost of labor, tools, equipment and incidentals necessary to complete
the work.

Pay Item Pay Unit

Bridge Joint Demolition Square Feet

FOAM JOINT SEALS (9-27-12)
1.0 SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils,
gasoline, salt and other materials that are spilled on or applied to the surface. Use a resilient,
UV stable, preformed, impermeable, flexible, expansion joint seal. The joint seal shall
consist of low-density, closed cell, cross-linked polyethylene non-extrudable, foam. The
joint seal shall contain no EVA (Ethylene Vinyl Acetate). Cell generation shall be achieved
by being physically blown using nitrogen. No chemical blowing agents shall be used in the
cell generation process.
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2.0

BP-23

Guilford County

Use seals manufactured with grooves 1/8"+ wide by 1/8"+ deep and spaced between 1/4”
and 1/2” apart along the bond surface running the length of the joint. Use seals with a depth
that meets the manufacturer’s recommendation, but is not less than 70% of the uncompressed
width. Provide a seal designed so that, when compressed, the center portion of the top does
not extend upward above the original height of the seal by more than 1/4”. Provide a seal
that has a working range of 30% tension and 60% compression and meets the requirements

given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D3575-08, Suffix T 110 - 130 psi
Compression Set ASTM D1056 0 0

Suffix B, 2 hr recovery 10% - 16%
Water Absorption ASTM D3575 < 0.03 Ib/ft?
Elongation at Break ASTM D3575 180% - 210%
Tear Strength ASTM D624 (D3575-08, Suffix G) 14 — 20 pli
: ASTM D3575-08, 3
Density Suffix W, Method A 1.8 -2.2 Ib/ft
Toxicity ISO-10993.5 Pass (not cytotoxic)

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to

ensure that the marks are clearly visible before installation.

BoONDING ADHESIVE

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal
manufacturer that meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D638 3000 psi (min.)
Compressive strength ASTM D695 7000 psi (min.)
Hardness Shore D Scale 75-85 psi
Water Absorption ASTM D570 0.25% by weight max.
Elongation to Break ASTM D638 5% (max.)
Bond Strength ASTM C882 2000 psi (min.)

Use an adhesive that is workable to 40°F. When installing in ambient air or surface
temperatures below 40°F or for application on moist, difficult to dry concrete surfaces, use
an adhesive specified by the manufacturer of the joint seal.
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3.0

4.0

SAWING THE JOINT

The joint opening shall be initially formed to the width shown on the plans including the
blockout for the elastomeric concrete.

The elastomeric concrete shall have sufficient time to cure such that no damage can occur to
the elastomeric concrete prior to sawing to the final width and depth as specified in the plans.

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw
in the desired direction. To control the saw and to produce a straight line as indicated on the
plans, anchor and positively connect a template or a track to the bridge deck. Do not saw the
joint by visual means such as a chalk line. Fill the holes used for holding the template or
track to the deck with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and spacing
two metal blades on the saw shaft to the desired width for the joint opening.

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus
approximately 1” below the bottom of the seal. An irregular bottom of sawed joint is
permitted as indicated on the plans. Grind exposed corners on saw cut edges to a 1/4”
chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width specified
in the plans. Prevent any chipping or damage to the sawed edges of the joint.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION
The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation.

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for
spalls, popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to
blast cleaning and installing the seal.

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding
agent. Sandblast the joint opening to provide a firm, clean joint surface free of curing
compound, loose material and any foreign matter. Sandblast the joint opening without
causing pitting or uneven surfaces. The aggregate in the elastomeric concrete may be
exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow
the surface with compressed air, or vacuum the surface until all traces of blast products and
abrasives are removed from the surface, pockets, and corners.

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain
detrimental amounts of water or oil.
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5.0

6.0

Examine the blast cleaned surface and remove any traces of oil, grease or smudge deposited
in the cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.
SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and
as recommended below. Do not install the joint seal if the ambient air or surface temperature
is below 45°F. Have a manufacturer’s certified trained factory representative present during
the installation of the first seal of the project.

Before installing the joint seal, check the uninstalled seal length to insure the seal is the same
length as the deck opening. When the joint seal requires splicing, use the heat welding
method by placing the joint material ends against a teflon heating iron of 425-475°F for 7 -
10 seconds, then pressing the ends together tightly. Do not test the welding until the material
has completely cooled.

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical
walls of the joint as a means to minimize clean up. After opening both cans of the bonding
agent, stir each can using separate stirring rods for each component to prevent premature
curing of the bonding agent. Pour the two components, at the specified mixing ratio, into a
clean mixing bucket. Mix the components with a low speed drill (400 rpm max.) until a
uniform gray color is achieved without visible marbling. Apply bonding agent to both sides
of the elastomeric concrete as well as both sides of the joint seal, making certain to
completely fill the grooves with epoxy. With gloved hands, compress the joint seal and with
the help of a blunt probe, push the seal into the joint opening until the seal is recessed
approximately 1/4” below the surface. When pushing down on the joint seal, apply pressure
only in a downward direction. Do not push the joint seal into the joint opening at an angle
that would stretch the material. Seals that are stretched during installation shall be removed
and rejected. Once work on placing a seal begins, do not stop until it is completed. Clean
the excess epoxy from the top of the joint seal immediately with a trowel. Do not use solvents
or any cleaners to remove the excess epoxy from the top of the seal. Remove the protective
cover at the joint edges and check for any excess epoxy on the surface. Remove excess
epoxy with a trowel, the use of solvents or any cleaners will not be allowed.

The installed system shall be watertight and will be monitored until final inspection and
approval. Do not place pavement markings on top of foam joint seals.

BAsIs OF PAYMENT

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint
Seals”. Prices and payment will be full compensation for furnishing all material, including
elastomeric concrete, labor, tools and equipment necessary for installing these units in place
and accepted.
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ELASTOMERIC CONCRETE (SPECIAL)

1.0 DESCRIPTION

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or
epoxy and kiln-dried aggregate. Provide an elastomeric concrete and binder system that is
preapproved. Use the concrete in the blocked out areas on both sides of the bridge deck joints
as indicated on the plans.

2.0 MATERIALS

Provide materials that comply with the following minimum requirements at 14 days (or at the
end of the specified curing time).

S RopeRTIES || TESTMETHOD | peoiinguent
Compressive Strength, psi ASTM D695 2000
5% Deflection Resilience ASTM D695 95
Splitting Tensile Strength, psi ASTM D3967 625
Bond Strength to Concrete, psi ASTM D882 (D882M) 450
Durometer Hardness ASTM D2240 50
PheERFROrETEs | restueriop | o
Tensile Strength, psi ASTM D638 1000
Ultimate Elongation ASTM D638 150%
Tear Resistance, Ib/in ASTM D624 200

In addition to the requirements above, the elastomeric concrete must be resistant to water,
chemical, UV and ozone exposure and withstand temperature extremes. Elastomeric concrete
systems requiring preheated aggregates are not allowed.

3.0 PREQUALIFICATION

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate,
primer and binder materials) and a Type 3 certification in accordance with Article 106-3 of
the Standard Specifications for prequalification to:
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North Carolina Department of Transportation
Materials and Tests Unit

1801 Blue Ridge Road

Raleigh, NC 27607

Prequalification will be determined for the system. Individual components will not be
evaluated, nor will individual components of previously evaluated systems be deemed
prequalified for use.

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples
will be evaluated for compliance with the Materials requirements specified above. Systems
satisfying all of the Materials requirements will be prequalified for a one year period. Before
the end of this period new product samples shall be resubmitted for prequalification
evaluation.

If, at any time, any formulation or component modifications are made to a prequalified system
that system will no longer be approved for use.

4.0 INSTALLATION

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has cured
for seven full days and reached a minimum strength of 3000 psi.

Provide a manufacturer’s representative at the bridge site during the installation of the
elastomeric concrete to ensure that all steps being performed comply with all manufacturer
installation requirements including, but not limited to weather conditions (ambient
temperature, relative humidity, precipitation, wind, etc), concrete deck surface preparation,
binder and aggregate mixing, primer application, elastomeric concrete placement, curing
conditions and minimum curing time before joint exposure to traffic. Do not place
elastomeric concrete if the ambient air or surface temperature is below 45°F.

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete. Before
placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.
Sandblast the concrete surface in the blockout and clear the surface of all loose debris. Do
not place the elastomeric concrete until the surface preparation is completed and approved.

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to
be in contact with elastomeric concrete, and to areas specified by the manufacturer.

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s
instructions. Place the elastomeric concrete in the areas specified on the plans while the
primer is still tacky and within 2 hours after applying the primer. Trowel the elastomeric
concrete to a smooth finish.

The joint opening in the elastomeric concrete shall match the formed opening in the concrete
deck prior to sawing the joint.
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5.0 FIELD SAMPLING

Provide additional production material to allow freshly mixed elastomeric concrete to be
sampled for acceptance. A minimum of six 2 inch cube molds and three 3x6 inch cylinders
will be taken by the Department for each day’s production. Compression, splitting tensile,
and durometer hardness testing will be performed by the Department to determine acceptance.
Materials failing to meet the requirements listed above are subject to removal and replacement
at no cost to the Department.

6.0 BASIS OF PAYMENT

Elastomeric Concrete will be measured and paid for at the contract unit price bid per cubic
foot and will be full compensation for furnishing and placing the Elastomeric Concrete.

Pay Item Pay Unit

Elastomeric Concrete Cubic Feet
CONCRETE REPAIRS (12-5-12)
DESCRIPTION

Work includes removal of concrete in spalled, delaminated and/or cracked areas of the existing
caps and columns in reasonably close conformity with the lines, depth, and details shown on
the plans, described herein and as established by the Engineer. This work also includes
straightening, cleaning, and replacement of reinforcing steel, doweling new reinforcing steel,
removing all loose materials, removing and disposing of debris, formwork, applying repair
material, and protecting adjacent areas of the bridge and environment from material leakage.
The repair material shall be one of the below described materials unless otherwise noted in the
plans or provisions.

The location and extent of repairs shown on the plans described herein are general in nature.
The Engineer determines the extent of removal in the field based on an evaluation of the
condition of the exposed surfaces. The Contractor shall coordinate removal operations with
the Engineer. No more than 30% of a round or square column or 30% of the bearing area
under a beam shall be removed without a temporary support system and approval from the
Engineer.

Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from
construction operations. No extra payment is provided for these repairs.

REPAIR MATERIAL OPTIONS
Polymer Modified Concrete Repair Material

Repair material shall be polymer modified cement mortar for vertical or overhead
applications and shall be suitable for applications in marine environments. Material shall
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be approved for use by NCDOT. Submit repair material to the Engineer for review and
approval prior to beginning the work. Color of repair material shall be concrete gray.

Prior to the application of repair mortar, square up edges in repair areas, thoroughly clean
surfaces to be repaired and remove all loose materials. Remove grease, wax, salt, and oil
contaminants by scrubbing with an industrial grade detergent or degreasing compound
followed by a mechanical cleaning. Remove weak or deteriorated concrete to sound
concrete by bush hammering, gritblasting, scarifying, waterblasting, or other approved
methods. Remove dirt, dust, laitance and curing compounds by gritblasting, sanding, or
etching with 15% hydrochloric acid. Acid etch only if approved by the Engineer. Follow
acid etching by scrubbing and flushing with copious amounts of clean water. Check the
cleaning using moist pH paper. Water cleaning is complete when the paper reads 10 or
higher.

Follow all mechanical cleaning with vacuum cleaning.

When surface preparation is completed, mix and apply repair mortar in accordance with
manufacturer’s recommendations. Use aggregate that is washed, kiln-dried, and bagged.
Apply bonding agent to all repair areas immediately prior to placing repair mortar. Repair
areas shall be formed unless otherwise approved by the Engineer. Form areas to establish
the original neat lines of the member being repaired.

Apply repair mortar to damp surfaces only when approved. In such instances, remove all
free water by air-blasting. After applying the repair mortar, remove excessive material and
provide a smooth, flush surface.

Class A Concrete Repair Material

Repair material shall be Class A Portland Cement Concrete as described in Section 1000
of the Standard Specifications.

Prior to the application of Class A concrete, square up edges in repair areas, thoroughly
clean surfaces to be repaired and remove all loose materials. Remove grease, wax, salt,
and oil contaminants by scrubbing with an industrial grade detergent or degreasing
compound followed by a mechanical cleaning. Remove weak or deteriorated concrete to
sound concrete by bush hammering, gritblasting, scarifying, waterblasting, or other
approved methods. Remove dirt, dust, laitance and curing compounds by gritblasting,
sanding, or etching with 15% hydrochloric acid. Acid etch only if approved by the
Engineer. Follow acid etching by scrubbing and flushing with copious amounts of clean
water. Check the cleaning using moist pH paper. Water cleaning is complete when the
paper reads 10 or higher.

Follow all mechanical cleaning with vacuum cleaning.

Upon completion of surface preparation, mix and apply concrete in accordance with
Standard Specifications and/or manufacturer’s recommendations. Use aggregate that is
washed, kiln-dried, and bagged. Apply bonding agent to all repair areas immediately prior
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to placing repair mortar. Repair areas shall be formed unless otherwise approved by the
Engineer. Form areas to establish the original neat lines of the member being repaired.

Apply concrete to damp surfaces only when approved. In such instances, remove all free
water by air-blasting. After applying the repair mortar, remove excessive material and
provide a smooth, flush surface.

TEMPORARY WORK PLATFORM

« Prior to beginning any repair work, provide details for a sufficiently sized temporary work
platform at each repair location. Design steel members to meet the requirements of the
American Institute of Steel Construction Manual. Design timber members in accordance with
the “National Design Specification for Stress-Grade Lumber and Its Fastenings” of the
National Forest Products Association. Submit the platform design and plans for review and
approval. The design and plans shall be sealed and signed by a North Carolina registered
Professional Engineer. Do not install the platform until the design and plans are approved.
Drilling holes in the superstructure for the purpose of attaching the platform is prohibited.
Upon completion of work, remove all anchorages in the substructure and repair the
substructure at no additional cost to the Department.

MEASUREMENT AND PAYMENT

Concrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and
will be full compensation for removal, containment and disposal off-site of unsound concrete
including the cost of materials, reinforcing steel, labor, tools, equipment and incidentals
necessary to complete the repair work. Depth will be measured from the original outside
concrete face. The Contractor and Engineer will measure quantities after removal of unsound
concrete and before application of repair material. Payment will also include the cost of
sandblasting, surface cleaning and preparation, cleaning of reinforcing steel, placement of new
reinforcing steel, cost of temporary work platform, testing of the soundness of the exposed
concrete surface, furnishing and installation of repair mortar material, curing and sampling of
concrete, and protection/cleaning of adjacent areas from splatter or leakage.

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the
Standard Specifications.

Payment will be made under:
Pay Item Pay Unit

Concrete Repairs Cubic Feet
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SHOTCRETE REPAIRS

GENERAL

Guilford County

(12-5-12)

The work covered by this Special Provision consists of removing deteriorated concrete from
the structure in accordance with the limits, depth and details shown on the plans, described
herein and as established by the Engineer. This work also includes removing and disposing
all loose debris, cleaning and repairing reinforcing steel and applying shotcrete.

The location and extent of repairs shown on the plans are general in nature. The Engineer
shall determine the extent of removal in the field based on an evaluation of the condition of

the exposed surfaces.

Any portion of the structure that is damaged from construction operations shall be repaired
to the Engineer’s satisfaction, at no extra cost to the Department.

MATERIAL REQUIREMENTS

Use prepackaged shotcrete conforming to the requirements of ASTM C1480, the applicable

sections of the Standard Specifications and the following:

Test Description Test Method Age (Days) gzgzifrigrien s
Silica Fume (%) ASTM C1240 | - 10 (Max.)
Water/Cementitious Materials Ratio - - 0.40 (Max.)
Air Content - As Shot (%) ASTM C231 - 4+1

Slump - As Shot (Range in inches) ASTM C143 - 2-3
Minimum Compressive Strength (psi) | ASTM C39 ;8 gggg
Minimum Bond Pull-off Strength (psi) | ASTM C1583 | 28 145

EZE;L iCnh'C%rlzfgrsgsr;”eab””y Tests I asTMC1202 |- 100 - 1000
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Admixtures are not allowed unless approved by the Engineer. Store shotcrete in an
environment where temperatures remain above 40°F and less than 95°F

All equipment must operate in accordance with the manufacturer's specifications and
material must be placed within the recommended time.

QUALITY CONTROL
A. Qualification of Shotcrete Contractor

The shotcrete Contractor shall provide proof of experience by submitting a description
of jobs similar in size and character that have been completed within the last 5 years. The
name, address and telephone number of references for the submitted projects shall also
be furnished. Failure to provide appropriate documentation will result in the rejection of
the proposed shotcrete contractor.

B. Qualification of Nozzleman

The shotcrete Contractor’s nozzleman shall be certified by the American Concrete
Institute (ACI). Submit proof of certification to the Engineer prior to beginning repair
work. The nozzleman shall maintain certification at all times while work is being
performed for the Department. Failure to provide and maintain certification will result
in the rejection of the proposed nozzleman.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary work
platform at each repair location. Design steel members to meet the requirements of the
American Institute of Steel Construction Manual. Design timber members in accordance
with the “National Design Specification for Stress-Grade Lumber and Its Fastenings” of the
National Forest Products Association. Submit the platform design and plans for review and
approval. The design and plans shall be sealed and signed by a North Carolina registered
Professional Engineer. Do not install the platform until the design and plans are approved.
Drilling holes in the superstructure for the purpose of attaching the platform is prohibited.
Upon completion of work, remove all anchorages in the substructure and repair the
substructure at no additional cost to the Department.

SURFACE PREPARATION

Prior to starting the repair operation, delineate all surfaces and areas assumed to be
deteriorated by visually examining and sounding the concrete surface with a hammer or other
approved method. The Engineer is the sole judge in determining the limits of deterioration.
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Prior to removal, introduce a shallow saw cut approximately ¥2” in depth around the repair
area at right angles to the concrete surface. Remove all deteriorated concrete 1 inch below
the reinforcing steel with a 17 Ib (maximum) pneumatic hammer with points that do not
exceed the width of the shank or with hand picks or chisels as directed by the Engineer. Do
not cut or remove the existing reinforcing steel. Unless specifically directed by the Engineer,
do not remove concrete deeper than 1 inch below the reinforcing steel.

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to
remove all debris, loose concrete, loose mortar, rust, scale, etc. Use a wire brush to clean all
exposed reinforcing steel. After sandblasting examine the reinforcing steel to ensure at least
90% of the original diameter remains. If there is more than 10% reduction in the rebar
diameter, splice in and securely tie supplemental reinforcing bars as directed by the Engineer.

Provide welded stainless wire fabric at each repair area larger than one square foot if the
depth of the repair exceeds 2 inches from the “As Built” outside face. Provide a minimum
4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on the plans. Rigidly
secure the welded wire fabric to existing steel or to 3/16" diameter stainless hook fasteners
adequately spaced to prevent sagging. Encase the welded wire fabric in shotcrete a minimum
depth of 1% inches.

The contractor has the option to use synthetic fiber reinforcement as an alternate to welded
wire fabric if attaching welded wire fabric is impractical or if approved by the Engineer.
Welded wire fabric and synthetic fiber reinforcement shall not be used in the same repair
area.

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove all loose
or weakened material before applying shotcrete. Saturate the repair area with clean water
the day before applying shotcrete. Bring the wetted surface to a saturated surface dry (SSD)
condition prior to applying shotcrete and maintain this condition until the application begins.
Use a blowpipe to facilitate removal of free surface water. Only oil-free compressed air is
to be used in the blowpipe.

The time between removal of deteriorated concrete and applying shotcrete shall not exceed
5 days. If the time allowance exceeds 5 days, prepare the surface at the direction of the
Engineer before applying shotcrete.

APPLICATION AND SURFACE FINISH

Apply shotcrete only when the surface temperature of the repair area is greater than 40°F and
less than 95°F. Do not apply shotcrete to frosted surfaces. Maintain shotcrete at a minimum
temperature of 40°F for 3 days after placement.

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper
thickness of each layer or lift.

The nozzleman should hold the nozzle 3 to 4 feet from the surface being covered in a position
that ensures the shotcrete strikes at right angles to the surface being covered without
excessive impact. The nozzleman shall maintain the water amount at a practicable minimum,
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so the mix properly adheres to the repair area. Water content should not become high enough
to cause the mix to sag or fall from vertical or inclined surfaces, or to separate in horizontal
layers.

Use shooting wires or guide strips that do not entrap rebound sand. Use guide wires to
provide a positive means of checking the total thickness of the shotcrete applied. Remove
the guide wires prior to the final finish coat.

To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds and does
not fall clear of the work, or which collects in pockets in the work. Do not reuse rebound
material in the work.

If a work stoppage longer than 2 hours takes place on any shotcrete layer prior to the time it
has been built up to required thickness, saturate the area with clean water and use a blowpipe
as outlined previously, prior to continuing with the remaining shotcrete course. Do not apply
shotcrete to a dry surface.

Finish all repaired areas, including chamfered edges, as close as practicable to their original
“As Built” dimensions and configuration. Provide a minimum 2" of cover for reinforcing
steel exposed during repair. Slightly build up and trim shotcrete to the final surface by cutting
with the leading edge of a sharp trowel. Use a rubber float to correct any imperfections.
Limit work on the finished surface to correcting imperfections caused by trowel cutting.

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for sags,
bridging, and other deficiencies. Repair any imperfections at the direction of the Engineer.

Prevent finished shotcrete from drying out by maintaining 95% relative humidity at the repair
and surrounding areas by fogging, moist curing or other approved means for seven days.

MATERIAL TESTING & ACCEPTANCE

Each day shotcreting takes place, the nozzleman shall shoot one 18" x 18" x 3" test panel in
the same position as the repair work that is being done to demonstrate the shotcrete is being
applied properly. Store, handle and cure the test panel in the same manner as the repaired
substructure.

Approximately 72 hours after completing the final shotcrete placement, thoroughly test the
surface with a hammer. At this time, the repair area should have sufficient strength for all
sound sections to ring sharply. Remove and replace any unsound portions prior to the final
inspection of the work. No additional compensation will be provided for removal and
replacement of unsound shotcrete.

After 7 days, core three 3" diameter samples from each test panel and from the repaired
structure as directed by the Engineer. Any cores taken from the structure shall penetrate into
the existing structure concrete at least 2 inches. Cores shall be inspected for delamination,
sand pockets, tested for bond strength and compressive strength. If a core taken from a
repaired structure unit indicates unsatisfactory application or performance of the shotcrete,
take additional cores from the applicable structure unit(s) for additional evaluation and
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testing as directed by the Engineer. Any repair work failing to meet the requirements of this
provision will be rejected and the Contractor shall implement a remediation plan to correct
the deficiency at no additional cost to the Department. No extra payment will be provided
for drilling extra cores. Patch all core holes in repaired structure units to the satisfaction of
the Engineer. All material testing, core testing and sampling will be done by the Materials
and Tests Unit of North Carolina Department of Transportation.

MEASUREMENT AND PAYMENT

Shotcrete Repairs will be measured and paid for at the contract unit price bid per cubic foot
and will be full compensation for removal, containment and disposal off-site of unsound
concrete including the cost of materials, labor, tools, equipment and incidentals necessary to
complete the repair work. Depth will be measured from the original outside concrete face.
The Contractor and Engineer will measure quantities after removal of unsound concrete and
before application of repair material. Payment will also include the cost of sandblasting,
surface cleaning and preparation, cleaning of reinforcing steel, placement of new steel, cost
of temporary work platform, testing for soundness, curing of shotcrete and taking core
samples from the test panels and substructure units.

Payment will be made under:

Pay Item Pay Unit

Shotcrete Repairs Cubic Feet
EPOXY RESIN INJECTION (12-5-12)
1.0 GENERAL

2.0

For repairing cracks, an approved applicator is required to perform the epoxy resin injection.
Make certain the supervisor and the workmen have completed an instruction program in the
methods of restoring concrete structures utilizing the epoxy injection process and have a
record of satisfactory performance on similar projects.

The applicator furnishes all materials, tools, equipment, appliances, labor and supervision
required when repairing cracks with the injection of an epoxy resin adhesive.

ScopPeE oF WORK

Using Epoxy Resin Injection, repair all cracks 25 mils wide or greater on the end bent caps
and interior bent columns and caps.

Repair any crack, void, honeycomb or spall area unsuitable for repair by injection with epoxy
mortar.
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3.0 COOPERATION

Cooperate and coordinate with the Technical Representative of the epoxy resin manufacturer
for satisfactory performance of the work.

Have the Technical Representative present when the job begins and until the Engineer is
assured that his service is no longer needed.

The expense of having this representative on the job is the Contractor’s responsibility and no
direct payment will be made for this expense.

4.0 TESTING

The North Carolina Department of Transportation Materials and Tests Unit will obtain cores
from the repaired concrete for testing. If the failure plane is located at the repaired crack, a
minimum compressive strength of 3000 psi is required of these cores.

5.0 MATERIAL PROPERTIES
Provide a two-component structural epoxy adhesive for injection into cracks or other voids.

Provide modified epoxy resin (Component “A”) that conforms to the following
requirements:

Test Method Specification
Requirements
. . o Brookfield RVT Spindle
Viscosity @ 40 £ 3°F, cps No. 4 @ 20 rpm 6000 - 8000
. . o Brookfield RVT Spindle
Viscosity @ 77 + 3°F, cps No. 2 @ 20 rpm 400 - 700
Epoxide Equivalent Weight ASTM D1652 152 - 168
Ash Content, % ASTM D482 1 max.

Provide the amine curing agent (Component “B”) used with the epoxy resin that meets the
following requirements:

Test Method Specification
Requirements
L o Brookfield RVT Spindle
Viscosity @ 40 £ 3°F, cps No. 2 @ 20 rpm 700 - 1400
.. o Brookfield RVT Spindle
Viscosity @ 77 + 3°F, cps No. 2 @ 20 rpm 105 - 240
Amine Value, mg KOH/g ASTM D664* 490 - 560
Ash Content, % ASTM D482 1 max.
*  Method modified to use perchloric acid in acetic acid.
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Certify that the Uncured Adhesive, when mixed in the mix ratio that the material supplier

specifies, has the following properties:

Pot Life (60 gram mass)

@ 77 = 3°F - 15 minutes minimum
@ 100 % 3°F - 5 minutes minimum

Certify that the Adhesive, when cured for 7 days at 77 £+ 3°F unless otherwise specified, has

the following properties:

Test Method

Specification Requirements

compressive strength
concrete
Cured 3 days @ 40°F
wet concrete
Cured 7 days @ 40°F
wet concrete
Cured 1 day @ 77°F
dry concrete

Ultimate Tensile Strength ASTM D638 7000 psi (min.)
Tensile Elongation at Break ASTM D638 4% max.
Flexural Strength ASTM D790 10,000 psi (min.)
Flexural Modulus ASTM D790 3.5 x 10° psi
Compressive Yield Strength ASTM D695 11,000 psi (min.)
Compressive Modulus ASTM D695 2.0 - 3.5 x 10° psi
Heat Deflection Temperature 125°F min.
Cured 28 days @ 77 E)_L 3°F ASTM D648~ 135°F min.
Slant Shear Strength,

5000 psi (34.5 MPa) AASHTO T237

3500 psi (min.)
4000 psi (min.)

5000 psi (min.)

exceed 77°F.

*  Cure test specimens so that the peak exothermic temperature of the adhesive does not

Use an epoxy bonding agent, as specified for epoxy mortar, as the surface seal (used to
confine the epoxy resin during injection).

EQUIPMENT FOR INJECTION

Use portable positive displacement type pumps with interlock to provide positive ratio
control of exact proportions of the two components at the nozzle to meter and mix the two
injection adhesive components and inject the mixed adhesive into the crack. Use electric or

air powered pumps that provide in-line metering and mixing.
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7.0

8.0

Use injection equipment with automatic pressure control capable of discharging the mixed
adhesive at any pre-set pressure up to 200 + 5 psi and equipped with a manual pressure
control override.

Use equipment capable of maintaining the volume ratio for the injection adhesive as
prescribed by the manufacturer. A tolerance of + 5% by volume at any discharge pressure
up to 200 psi is permitted.

Provide injection equipment with sensors on both the Component A and B reservoirs that
automatically stop the machine when only one component is being pumped to the mixing
head.

PREPARATION
Follow these steps prior to injecting the epoxy resin:

Remove all dirt, dust, grease, oil, efflorescence and other foreign matter detrimental to the
bond of the epoxy injection surface seal system from the surfaces adjacent to the cracks
or other areas of application. Acids and corrosives are not permitted.

Provide entry ports along the crack at intervals not less than the thickness of the concrete at
that location.

Apply surface seal material to the face of the crack between the entry ports. For through
cracks, apply surface seal to both faces.

Allow enough time for the surface seal material to gain adequate strength before proceeding
with the injection.
EPOXY INJECTION

Begin epoxy adhesive injection in vertical cracks at the lower entry port and continue until
the epoxy adhesive appears at the next higher entry port adjacent to the entry port being
pumped.

Begin epoxy adhesive injection in horizontal cracks at one end of the crack and continue as
long as the injection equipment meter indicates adhesive is being dispensed or until adhesive
shows at the next entry port.

When epoxy adhesive appears at the next adjacent port, stop the current injection and transfer
the epoxy injection to the next adjacent port where epoxy adhesive appeared.

Perform epoxy adhesive injection continuously until cracks are completely filled.

If port to port travel of epoxy adhesive is not indicated, immediately stop the work and notify
the Engineer.
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9.0

10.0

FINISHING

When cracks are completely filled, allow the epoxy adhesive to cure for sufficient time to
allow the removal of the surface seal without any draining or runback of epoxy material from
the cracks.

Remove the surface seal material and injection adhesive runs or spills from concrete surfaces.

Finish the face of the crack flush to the adjacent concrete, removing any indentations or
protrusions caused by the placement of entry ports.

BAsIs OF PAYMENT

Payment for epoxy resin injection will be at the contract unit price per linear foot for “Epoxy
Resin Injection”. Such payment will be full compensation for all materials, tools, equipment,
labor, and for all incidentals necessary to complete the work.

EPOXY COATING AND DEBRIS REMOVAL (SPECIAL)

1.0

2.0

3.0

GENERAL

This work applies to all bents of all four bridges. Pressure wash, clean and epoxy coat top
of the all bent and end bent caps after shotcrete repairs are completed.

Debris removal from the top of bent caps shall be incidental to epoxy coating the top of bent
caps.

Use a Type 4A flexible and moisture insensitive epoxy coating in accordance with Section
1081. Provide a Type 3 material certification in accordance with Article 106-3 showing the
proposed epoxy meets Type 4A requirements.

SURFACES

Apply the epoxy protective coating to the top surface area, including chamfer area of bent
caps under open joints and expansion joints of the steel girder spans, excluding areas under
elastomeric bearings.

Thoroughly clean all dust, dirt, grease, oil, laitance and other objectionable material from the
concrete surfaces to be coated. Air blast all surfaces immediately before applying the
protective coating.

Use only cleaning agents preapproved by the Engineer.
APPLICATION

Apply epoxy protective coating only when the air temperature is at least 40°F and rising, but
less than 95°F and the surface temperature of the area to be coated is at least 40°F. Remove
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any excess or free standing water from the surfaces before applying the coating. Apply one
coat of epoxy protective coating at a rate such that it covers between 100 and 200 sf/gal.

Under certain combinations of circumstances, the cured epoxy protective coating may
develop an oily condition on the surface due to amine blush. This condition is not detrimental
to the applied system.

Apply the coating so the entire designated surface of the concrete is covered and all pores
are filled. To provide a uniform appearance, use the exact same material on all visible
surfaces.

4.0 BASISOF PAYMENT

Epoxy Coating will be measured and paid for by the contract unit price per square foot and shall
be full compensation for furnishing all material, labor, tools and equipment necessary for
cleaning and coating the tops of bent caps. Debris removal from the top of bent caps shall be
incidental to epoxy coating the top of bent caps.

SUBMITTAL OF WORKING DRAWINGS (6-19-15)

5.0 GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all copies
to the Engineer. State the reason for the proposed variation in the submittal. To minimize
review time, make sure all submittals are complete when initially submitted. Provide a
contact name and information with each submittal. Direct any questions regarding submittal
requirements to the Engineer, Structures Management Unit contacts or the Geotechnical
Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working drawings.
This includes, but is not limited to, precast concrete items, prestressed concrete items and
fabricated steel or aluminum items.
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6.0 ADDRESSES AND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. T. K. Koch, P. E. Mr. T. K. Koch, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email.
Send submittals to:
plambert@ncdot.gov (Paul Lambert)

Send an additional e-copy of the submittal to the following address:
jgaither@ncdot.gov (James Gaither)

mrorie@ncdot.gov (Madonna Rorie)

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph.D., P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529
For projects in Divisions 8-14, use the following Western Regional Office address:
Via US mail: Via other delivery service:
Mr. Eric Williams, P. E. Mr. Eric Williams, P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit
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7.0

Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s web site, via the “Drawing Submittal Status” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert (919) 707 — 6407
(919) 250 — 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts: James Gaither (919) 707 — 6409
Madonna Rorie (919) 707 — 6508

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim (919) 662 — 4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams (704) 455 — 8902
(704) 455 — 8912 facsimile
ewilliams3@ncdot.gov

SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At
the same time, submit the number of hard copies shown below of the same complete
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering
Unit.

The first table below covers “Structure Submittals”. The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management Unit.
The second table in this section covers “Geotechnical Submittals”. The Engineer will receive
review comments and drawing markups for these submittals from the Geotechnical
Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide additional
copies of any submittal as directed.

STRUCTURE SUBMITTALS




1-5821 & 1-5789 BP-43 Guilford County
Copies Copies
Required by  Required by
Structures  Geotechnical
Management  Engineering Con.tr.act Refergnce .
Submittal Unit Unit Requiring Submittal
Arch Culvert Falsework 5 0 " Plan Note, SN Sheet & ”
Falsework and Formwork
7 Plan Note, SN Sheet &
Box Culvert Falsework S 0 «Ealsework and Eormwork”
Cofferdams 6 2 Article 410-4
Foam Joint Seals 9 0 “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 0 “Expansion Joint Seals”
angle)
Expansion Joint Seals 2. then 9 0 Modular Expa’r’15|on Joint
(modular) Seals
Expansion Joint Seals 9 0 “Strip Seals”
(strip seals)
Falsework & Forms 2 Article 420-3 &
8 0 « ”
(substructure) Falsework and Formwork
Falsework & Forms 8 0 Article 420-3 &
(superstructure) “Falsework and Formwork”
Girder Erection over Railroad 5 0 Railroad Provisions
Maintenance and Protection of Maln.tenance anq
. Protection of Traffic
Traffic Beneath Proposed 8 0
S Beneath Proposed Structure
tructure . ”
at Station
Metal Bridge Railing 8 0 Plan Note
Metal Stay-in-Place Forms 8 Article 420-3
Metalwork for Elastomeric .
.45 7 0 Article 1072-8
Bearings ™
Miscellaneous Metalwork 4:° 7 0 Article 1072-8
Disc Bearings 4 8 0 “Disc Bearings”
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Overhead and Digital Message
Signs (DMS) (metalwork and 13
foundations)

Placement of Equipment on
Structures (cranes, etc.)

2, then

Precast Concrete Box Culverts ;
1 reproducible

Prestressed Concrete Cored Slab

(detensioning sequences) 3 6

6 and

Prestressed Concrete Deck Panels .
1 reproducible

Prestressed Concrete Girder
(strand elongation and 6
detensioning sequences)

1. Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

2, then
1 reproducible

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

2, then
1 reproducible

Sound Barrier Wall (precast

items) 10
Sound Barrier Wall Steel .
Fabrication Plans ®

Structural Steel 4 2,then 7
Temporary Detour Structures 10
TFE Expansion Bearings 4 8

FOOTNOTES

Guilford County

Applicable Provisions

Article 420-20

“Optional Precast
Reinforced Concrete Box
Culvert at Station ___”

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station __ ”

Article 1072-8
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References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the
Standard Specifications.

3. Submittals for these items are necessary only when required by a note on plans.

4. Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.
5. The fabricator may submit these items directly to the Structures Management Unit.
6. The two sets of preliminary submittals required by Article 1072-8 of the Standard
Specifications are not required for these items.
7. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.
8. Submittals are necessary only when the top slab thickness is 18” or greater.
GEOTECHNICAL SUBMITTALS
Copies Copies
Required by  Required by
Geotechnical  Structures
Engineering Management Contract Refer(_encel
Submittal Unit Unit Requiring Submittal
Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A)
Crosshole Sonic Logging (CSL .
A gging (CSL) 1 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data 1 0 Subarticle 450-3(D)(2)
ubarticle 450-
Forms 23
Pile Driving Analyzer (PDA .
lle Driving  Analyzer (PDA) 1 0 Subarticle 450-3(F)(3)
Reports
9 8 drawings,

Retaining Walls 4 2 drawings Applicable Provisions

2 calculations

5 drawings, Temporary Shoring” &

10 Temporary Shoring 4 2 calculations 2 drawings “Temporary Soil Nail
Walls”
FOOTNOTES
1. References are provided to help locate the part of the contract where the submittals are

required. References in quotes refer to the provision by that name. Subarticles refer to the
Standard Specifications.
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Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email) or by facsimile, US mail or other delivery service to the
appropriate Geotechnical Engineering Unit regional office. Electronic submission is preferred.

The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech Forms Details.aspx

See second page of form for submittal instructions.

Electronic copy of submittal is required. See referenced provision.

FALSEWORK AND FORMWORK (4-5-12)

1.0

2.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by the
Standard Specifications or other provisions; no additional submittals are required herein.
Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain plastic
or fluid concrete in its designated shape until it hardens. Access scaffolding is a temporary
structure that functions as a work platform that supports construction personnel, materials,
and tools, but is not intended to support the structure. Scaffolding systems that are used to
temporarily support permanent structures (as opposed to functioning as work platforms) are
considered to be falsework under the definitions given. Shoring is a component of falsework
such as horizontal, vertical, or inclined support members. Where the term “temporary
works” is used, it includes all of the temporary facilities used in bridge construction that do
not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads imposed
and provide the necessary rigidity to achieve the lines and grades shown on the plans in the
final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure the
safety and quality required by the design assumptions. The Engineer has authority to reject
material on the basis of its condition, inappropriate use, safety, or nonconformance with the
plans. Clearly identify allowable loads or stresses for all materials or manufactured devices
on the plans. Revise the plan and notify the Engineer if any change to materials or material
strengths is required.
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3.0 DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework and
forms on the working drawings. Include falsework footing settlements, joint take-up,
and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge | Max. Screed l\a/?r?i(f;'\ﬂén'
Type | Depth, Width, Thickness, | Wheel Weight, €9
(PCG) | (inches) (inches) (inches) (Ibs.) Extension,

(inches)
Il 36 39 14 2000 26
11 45 42 14 2000 35
v 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck slab.

For Type II, 11l & 1V prestressed concrete girders (PCG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 %2” from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.
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The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the member.
However, for 72-inch members, the heel of the bracket shall bear on the web, near the
bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour components
when the mid-span girder deflection due to deck weight is greater than %.”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other
such devices used as part of the falsework or formwork that remains in the permanent
structure. If the plan notes indicate that the structure contains the necessary corrosion
protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.
Electroplating will not be allowed. Any coating required by the Engineer will be
considered incidental to the various pay items requiring temporary works.

Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In
addition, Table 2.2A is included to provide the maximum wind speeds by county in
North Carolina.

Table 2.2 - Wind Pressure Values
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Height Zone Pressure, Ib/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article 420-

16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to

the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

county | 2YR COUNTY YR | county | 2R
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perguimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are required
until the drawings have been approved. Such approval does not relieve the Contractor of
the responsibility for the accuracy and adequacy of the working drawings.

8.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete
structures, make sure that the calculated deflection of falsework flexural members does not
exceed 1/240 of their span regardless of whether or not the deflection is compensated by
camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so that
its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete
placement. Inspect other temporary works at least once a month to ensure that they are
functioning properly. Have a North Carolina Registered Professional Engineer inspect
the cofferdams, shoring, sheathing, support of excavation structures, and support systems
for load tests prior to loading.
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B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports for
temporary works rest. If required by the Engineer, conduct load tests to verify proposed
bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout
of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted. If
preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in other
high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

9.0 REmMOVAL

10.0

11.0

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BAsIs OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works will
be full compensation for the above falsework and formwork.

CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration
regulations (OSHA).
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Submit all items listed below to the Engineer prior to beginning crane operations involving critical
lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart
capacity for the radius at which the load will be lifted or requires the use of more than one crane.
Changes in personnel or equipment must be reported to the Engineer and all applicable items listed
below must be updated and submitted prior to continuing with crane operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”

responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for rigging

operations. Qualifications and experience should include, but not be limited to, weight
calculations, center of gravity determinations, selection and inspection of sling and
rigging equipment, and safe rigging practices.

. Crane_Inspections: Inspection records for all cranes shall be current and readily

accessible for review upon request.

. Certifications: By July 1, 2006, crane operators performing critical lifts shall be

certified by NC CCO (National Commission for the Certification of Crane Operators), or
satisfactorily complete the Carolinas AGC’s Professional Crane Operator's Proficiency
Program. Other approved nationally accredited programs will be considered upon
request. All crane operators shall also have a current CDL medical card. Submit a list of
anticipated critical lifts and corresponding crane operator(s). Include current certification
for the type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice)
and medical evaluations for each operator.

GROUT FOR STRUCTURES (9-30-11)

1.0 DESCRIPTION

2.0

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, or decks. Mix and place grout in accordance
with the manufacturer’s recommendations, the applicable sections of the Standard
Specifications and this provision.

MATERIAL REQUIREMENTS

Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the
manufacturer to determine if the pre-packaged grout selected is suitable for the required
application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.
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3.0

The grout shall be free of soluble chlorides and contain less than one percent soluble sulfate.
Supply water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the
manufacturer and Engineer. The quantity and gradation of the aggregate shall be in
accordance with the manufacturer’s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the
manufacturer’s recommendations. The manufacture date shall be clearly stamped on each
container. Admixtures with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout
shall expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material
certification showing results of tests conducted to determine the properties listed in the
Standard Specifications and to assure the material is non-shrink.

Unless required elsewhere in the contract the compressive strength at 3 days shall be at least
5000 psi. Compressive strength in the laboratory shall be determined in accordance with
ASTM C109 except the test mix shall contain only water and the dry manufactured material.
Compressive strength in the field will be determined by molding and testing 4” x 8” cylinders
in accordance with AASHTO T22. Construction loading and traffic loading shall not be
allowed until the 3 day compressive strength is achieved.

When tested in accordance with ASTM C666, Procedure A, the durability factor of the grout
shall not be less than 80.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil,
grease and other foreign matter. Saturate concrete surfaces with clean water and remove
excess water prior to placing grout.

Do not place grout if the grout temperature is less than 50°F or more than 90°F or if the air
temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance with
the manufacturer’s recommendations unless directed otherwise by the Engineer. Use grout
free of any lumps and undispersed cement. Agitate grout continuously before placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes.
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4.0

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. The compressive strength of the grout will
be considered the average compressive strength test results of 3 cube or 2 cylinder specimens
at 28 days.

BAsIS OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.
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ITEMIZED PROPOSAL FOR CONTRACT NO. C203914

Page 1 of 6

County : Guilford, Randolph
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0036000000-E 225 UNDERCUT EXCAVATION 2,244
CY
0003 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 13,468
TION sy
0004 0241000000-E SP  GENERIC GRADING ITEM 35,886
4" TRENCHING FOR SHOULDER sy
CONSTRUCTION
0005 0241000000-E SP  GENERIC GRADING ITEM 63,206
8-1/4" TRENCHING FOR SHOULDER sy
CONSTRUCTION
0006 0314000000-E SP  SELECT MATERIAL, CLASS #**+*+* 6,059
(v) TON
0007 1022000000-E SP SEALING EXISTING PAVEMENT 224,477
CRACKS LB
0008 1077000000-E SP  #57 STONE 2,017
TON
0009 1220000000-E 545 INCIDENTAL STONE BASE 222
TON
0010 1245000000-E SP  SHOULDER RECONSTRUCTION 25.65
SMI
0011 1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 6,949
DEPTH sy
(1-1/2")
0012 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 9,624
TYPE S9.5C TON
0013 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 567
TON
0014 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 203
REPAIR TON
0015 1737000000-E SP  PATCHING CONCRETE PAVEMENT 3,107
SPALLS SF
0016 1820000000-E SP ASPHALT SURFACE TREATMENT, 26,094
FOG SEAL sy
0017 1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 73,030

CONCRETE)

LF
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ITEMIZED PROPOSAL FOR CONTRACT NO. C203914

Page 2 of 6

County : Guilford, Randolph
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0018 1881000000-E SP GENERIC PAVING ITEM 550,766
JOINT CONSTRUCTION, REPAIR AND LE
SEALING
0019 1891000000-E SP GENERIC PAVING ITEM 325,700
DIAMOND GRINDING PCC PAVEMENT sy
0020 1891000000-E SP  GENERIC PAVING ITEM 8,784
REPAIR OF JOINTED CONCRETE sy
PAVEMENT SLABS
0021 2099000000-E 816 SHOULDER DRAIN 51,333
LF
0022 2110000000-E 816 4" SHOULDER DRAIN PIPE 51,333
LF
0023 2121000000-E 816 4" OUTLET PIPE FOR SHOULDER 3,190
DRAINS LF
0024 2132000000-N 816 CONCRETE PAD FOR SHOULDER 68
DRAIN PIPE OUTLET EA
0025 2275000000-E SP  FLOWABLE FILL 6
CY
0026  2473000000-N SP  GENERIC DRAINAGE ITEM 53
REMOVE & REPLACE CONCRETE EA
APRON
0027  2473000000-N SP  GENERIC DRAINAGE ITEM 71
REMOVE CONCRETE PADS FOR EA
SHOULDER DRAIN OUTLETS
0028 2484000000-E SP  GENERIC DRAINAGE ITEM 2,790
REMOVE EXISTING SHOULDER DRAIN LF
OUTLET PIPE
0029 2738000000-E SP  GENERIC PAVING ITEM 63,206
ROLLER COMPACTED CONCRETE sy
0030 2752000000-E SP GENERIC PAVING ITEM 56,635
MILLED RUMBLE STRIPS LE
(CONCRETE SHOULDER)
0031 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 200
Sy
0032 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 336
SF
0033  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 613

SF
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County : Guilford, Randolph

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0034 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 32
MOUNTED) SE
0035  4415000000-N 1115 FLASHING ARROW BOARD 6
EA
0036  4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 5
SIGN EA
0037 4430000000-N 1130 DRUMS 283
EA
0038 4445000000-E 1145 BARRICADES (TYPE III) 40
LF
0039 4480000000-N 1165 TMA 4
EA
0040 4516000000-N 1180 SKINNY DRUM 250
EA
0041 4697000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 165
LINES (8", 120 MILS) LE
0042  4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 99
LINES (24", 120 MILS) LF
0043 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 11
SYMBOL (90 MILS) EA
0044  4800000000-N 1205 COLD APPLIED PLASTIC PAVEMENT 8
MARKING CHARACTER, TYPE ** EA
(m
0045  4805000000-N 1205 COLD APPLIED PLASTIC PAVEMENT 28
MARKING SYMBOL, TYPE ** EA
(m
0046 4815000000-E 1205 PAINT PAVEMENT MARKING LINES 395,968
(67 LF
0047 4820000000-E 1205 PAINT PAVEMENT MARKING LINES 330
CY) LF
0048  4825000000-E 1205 PAINT PAVEMENT MARKING LINES 17,936
(129 LF
0049 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 198
(@4 LF
0050  4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 16

TER EA
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ITEMIZED PROPOSAL FOR CONTRACT NO. C203914

Page 4 of 6

County : Guilford, Randolph
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0051 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 74
EA
0052 4847100000-E 1205 POLYUREA PAVEMENT MARKING 201,528
LINES (6"’ **********) LF
(HIGHLY REFLECTIVE ELEMENTS)
0053 4847120000-E 1205 POLYUREA PAVEMENT MARKING 9,148
LINES (12"’ **********) LF
(HIGHLY REFLECTIVE ELEMENTS)
0054 4855000000-E 1205 REMOVAL OF PAVEMENT MARKING 238,566
LINES (6") LF
0055  4865000000-E 1205 REMOVAL OF PAVEMENT MARKING 8,968
LINES (12" LE
0056 4875000000-N 1205 REMOVAL OF PAVEMENT MARKING 35
SYMBOLS & CHARACTERS EA
0057  4890000000-E SP  GENERIC PAVEMENT MARKING ITEM 40,994
POLYUREA PAVEMENT MARKING LF
LINES, 6" BLACK
0058  4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 2,734
EA
0059  4960000000-N SP  GENERIC TRAFFIC CONTROL ITEM 231
BARRIER WALL DELINEATORS EA
0060 5255000000-N 1413 PORTABLE LIGHTING Lump Sum L.S.
0061 6000000000-E 1605 TEMPORARY SILT FENCE 9,400
LF
0062 6006000000-E 1610 STONE FOR EROSION CONTROL, 100
CLASS A TON
0063  6030000000-E 1630 SILT EXCAVATION 20
CY
0064 6071010000-E SP  WATTLE 500
LF
0065 6084000000-E 1660 SEEDING & MULCHING 3
ACR
0066 6090000000-E 1661 SEED FOR REPAIR SEEDING 125
LB
0067  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0068  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 1

EA
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County : Guilford, Randolph

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0069 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 600
LF
0070 7456000000-E 1726 LEAD-IN CABLE (***ikiiik) 400
(14-2) LF

STRUCTURE ITEMS

0071 8296000000-N 442  POLLUTION CONTROL Lump Sum L.S.
0072 8660000000-E SP  CONCRETE REPAIRS 9

CF
0073 8664000000-E SP  SHOTCRETE REPAIRS 4

CF
0074 8678000000-E SP EPOXY RESIN INJECTION 59

LF
0075 8692000000-N SP FOAM JOINT SEALS Lump Sum L.S.
0076 8860000000-N SP  GENERIC STRUCTURE ITEM Lump Sum L.S.

CLEANING & PAINTING OF EXIST-
ING WEATHERING STEEL BRIDGE
#110

0077 8860000000-N SP  GENERIC STRUCTURE ITEM Lump Sum L.S.
CLEANING & PAINTING OF EXIST-
ING WEATHERING STEEL BRIDGE
#111

0078 8860000000-N SP  GENERIC STRUCTURE ITEM Lump Sum L.S.
CLEANING & PAINTING OF EXIST-
ING WEATHERING STEEL BRIDGE
#142

0079 8860000000-N SP  GENERIC STRUCTURE ITEM Lump Sum L.S.
CLEANING & PAINTING OF EXIST-
ING WEATHERING STEEL BRIDGE

#144

0080 8860000000-N SP  GENERIC STRUCTURE ITEM Lump Sum L.S.
PAINTING CONTAINMENT FOR
BRIDGE #110

0081 8860000000-N SP  GENERIC STRUCTURE ITEM Lump Sum L.S.

PAINTING CONTAINMENT FOR
BRIDGE #111




Jul 14, 2016 10:21 am

ITEMIZED PROPOSAL FOR CONTRACT NO. C203914

Page 6 of 6

County : Guilford, Randolph
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0082 8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum L.S.
PAINTING CONTAINMENT FOR
BRIDGE #142
0083 8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum L.S.
PAINTING CONTAINMENT FOR
BRIDGE #144
0084 8882000000-E SP GENERIC STRUCTURE ITEM 308
ELASTOMERIC CONCRETE CE
0085  8892000000-E SP  GENERIC STRUCTURE ITEM 1,212
BRIDGE JOINT DEMOLITION SF
0086 8892000000-E SP GENERIC STRUCTURE ITEM 50
CONCRETE DECK REPAIR FOR EPOXY SE
OVERLAY
0087 8892000000-E SP GENERIC STRUCTURE ITEM 2,237
EPOXY COATING SE
0088 8892000000-E SP  GENERIC STRUCTURE ITEM 96,487
EPOXY OVERLAY SYSTEM - MECHAN- SF

ICALLY DISTRIBUTED

1021/Jul14/Q2611446.9/D409908330000/E88

Total Amount Of Bid For Entire Project :




Letting of 08/16/2016

NCDOT Detailed Bid Report

Vendor 1 of 2: TRIANGLE GRADING & PAVING INC (3752)
Call Order 005 (Proposal: C203914)

Bid Information

DBE GOAL SET: 3%
DBE GOAL OBT: 5.22%

Proposal County:
Vendor Address:

Signature Check:
Time Bid Received:

Amendment Count:

Bidding Errors:
None.

RANDOLPH Bid Checksum

PO Drawer 2570 Bid Total
Burlington , NC, 27215

Gray_Kirkpatrick_3752
August 16, 2016 01:43 PM
0

Items Total
Time Total

: 668D524C

: $14,981,507.83
: $14,981,507.83
: $0.00

NCDOT

Page 56 of 102



Letting of 08/16/2016

NCDOT Detailed Bid Report

Vendor 1 of 2: TRIANGLE GRADING & PAVING INC (3752)
Call Order 005 (Proposal: C203914)

Bid Bond Information

Projects:

Counties:

Bond ID: WDSB-GTQF-NB94-BHJL
Paid by Check: No
Bond Percent: 5%

Bond Maximum:

State of Incorporation:
Agency Execution Date:
Surety Name:

Bond Agency Name:

8/16/2016
SurePathNetwork

Fidelity and Deposit
Company of Maryland

NCDOT

Page 57 of 102



Letting of 08/16/2016 NCDOT Bid Download Report by Bid Amount

Bidder 1 of 2

Vendor 3752's Bid Information for Call 005, Letting L160816, 08/16/16
Triangle Grading & Paving, Inc. (3752)

Call Order 005 (Proposal ID C203914)

LIST OF DBE PARTICIPANTS

VENDOR DBE NAME WORK CERT
NUMBER ADDRESS CODE TYPE OF WORK TYPE AMOUNT
12345 D M CONLON INC DAN-KEL CONCRETE Sub 782,087.72 COMMITTED

WB P.0. BOX 7127 , MYRTLE BEACH, SC 29572
TOTAL: $782,087.72
5.22%
Vendor 3752's Bid Information for Call 005, Letting L160816, 08/16/16

Triangle Grading & Paving, Inc. (3752)
Call Order 005 (Proposal ID C203914)

Miscelleneous Data Info - Contractor Responses:

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:

BondID: WDSB-GTQF-NB94-BHJL
Surety Registry Agency: SurePathNetwork
Verified?: Yes

NCDOT Page 77 of 135



Letting of 08/16/2016 NCDOT Bid Download Report by Bid Amount

Bidder 1 of 2

Surety Agency: Fidelity and Deposit Company of Maryland
Bond Execution Date: 8/16/2016
Bond Amount: $749,075.39 (Five Percent of Bid)

NCDOT Page 78 of 135



State of NC Date: 07-19-16
Dept of Transportation Revised:
Contract ID: C203914 Project(s): NHPIM-0085(3)117
Letting Date: 08-16-16 Call Order: 005
Bidder: 3752 - Triangle Grading & Paving, Inc.

o +
|Line | Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity |-—————————— |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
o +
Section 0001 ROADWAY ITEMS
Alt Group

o +
| |0000100000-N MOBILIZATIO] | |

0001 |N | LUMP | LUMP | 735,000.00|
| | | | | |
ittt ittt LR +
| |0036000000-E UNDERCUT | | |

|0002 | EXCAVATION | 2,244.000] 15.00000] 33,660.00]
| | |CY | | |
o +
| |0196000000-E GEOTEXTILE | | |

|0003|FOR SOIL STABILIZA-TION | 13,468.000| 4.00000| 53,872.00|
| | |SY | | |
o +
| |0241000000-E GENERIC | | |

|0004 |GRADING ITEM 4" TRENCHING| 35,886.000| 4.50000] 161,487.00]
| | FOR SHOULDER CONSTRUCTION|SY | |

o +
| |0241000000-E GENERIC | | |

|0005|GRADING ITEM 8-1/4" | 63,206.000] 5.50000| 347,633.00|
| | TRENCHING FOR SHOULDER | | |

| | CONSTRUCTION | SY | |

o +
| |0314000000-E SELECT | | |

|0006 |[MATERIAL, CLASS ****x* | 6,059.000| 45.00000] 272,655.00|
| | (IV) | TON | | |
o +
| |1022000000-E SEALING | | |

|0007 |EXISTING PAVEMENT | 224,477.000| 2.10000| 471,401.70]
| | CRACKS | LB | | |
o +
| [1077000000-E #57 STONE | | |

0008 | 2,017.000] 50.00000] 100,850.00]
| | | TON | | |
o +
| 11220000000-E INCIDENTAL | | |

|0009 | STONE BASE | 222.000] 75.00000 | 16,650.00|
| | | TON | | |
o +
| |1245000000-E SHOULDER | | |

|0010 | RECONSTRUCTION | 25.650| 12,500.00000] 320,625.00|
| | | SMT | | |
o +

Check: 668D524C Page 1



State of NC Date: 07-19-16
Dept of Transportation Revised:
Contract ID: C203914 Project(s): NHPIM-0085(3)117
Letting Date: 08-16-16 Call Order: 005
Bidder: 3752 - Triangle Grading & Paving, Inc.

o +
|Line | Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity |-—————————— |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
o +
| [1297000000-E MILLING | | |

|0011 |ASPHALT PAVEMENT, | 6,949.000| 4.00000| 27,796.00|
| | ***"DEPTH (1-1/2") | SY | |

o +
| [1523000000-E ASPHALT | | |

|0012 | CONC SURFACE COURSE, | 9,624.000| 55.00000] 529,320.00|
| | TYPE S9.5C | TON | | |
ittt ittt LR +
| |1575000000-E ASPHALT | | |

|0013 |BINDER FOR PLANT MIX | 567.000] 393.00000| 222,831.00|
| | | TON | | |
o +
| |1693000000-E ASPHALT | | |

|0014 | PLANT MIX, PAVEMENT | 203.000]| 250.00000| 50,750.00|
| |REPAIR | TON | | |
o +
| |1737000000-E PATCHING | | | |
|0015|CONCRETE PAVEMENT | 3,107.000| 100.00000| 310,700.00|
| | SPALLS | SF | | |
o +
| |1820000000-E ASPHALT | | |

|0016| SURFACE TREATMENT, FOG | 26,094.000| 1.25000| 32,617.50]
| | SEAL |SY | | |
e +
| |1840000000-E MILLED | | |

|0017 |RUMBLE STRIPS (ASPHALT | 73,030.000| 0.20000 | 14,606.00|
| | CONCRETE) | LF | | |
o +

| [1881000000-E GENERIC

|

0018 | PAVING ITEM JOINT | 550,766.000 | 1.65000] 908,763.90 |
| | CONSTRUCTION, REPAIR AND | | |

| | SEALING | LF | | |
o +
| 11891000000-F GENERIC | | | |
0019 | PAVING ITEM DIAMOND | 325,700.000| 3.15000] 1,025,955.00]
| | GRINDING PCC PAVEMENT | SY | |

o - +
| 11891000000-F GENERIC | | | |
0020 | PAVING ITEM REPAIR OF | 8,784.000] 380.00000| 3,337,920.00]
| | JOINTED CONCRETE PAVEMENT | | |

| | SLABS |SY | | |
o +
| 12099000000-E SHOULDER | | |

10021 | DRATN | 51,333.000] 5.00000]| 256,665.00]
| | | LF | | |
o +

Check: 668D524C Page 2



State of NC Date: 07-19-16
Dept of Transportation Revised:
Contract ID: C203914 Project(s): NHPIM-0085(3)117
Letting Date: 08-16-16 Call Order: 005
Bidder: 3752 - Triangle Grading & Paving, Inc.

o +
|Line | Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity |-—————————— |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
o +
| |2110000000-E 4" SHOULDER| | |
|0022 |DRAIN PIPE | 51,333.000] 7.00000 | 359,331.00|
| | | LF | | |
o +
| |2121000000-E 4" OUTLET | | |
|0023 | PIPE FOR SHOULDER | 3,190.000| 18.00000| 57,420.00|
| | DRAINS | LF | | |
ittt ittt LR +
| |2132000000-N CONCRETE | | |
|0024 | PAD FOR SHOULDER | 68.000| 400.00000| 27,200.00]|
| |DRAIN PIPE OUTLET |EA | |
o +
| |2275000000-E FLOWABLE | | |
|0025|FILL | 6.000] 325.00000| 1,950.00]
| | |CY | | |
o +
| |2473000000-N GENERIC | | |
|0026 | DRAINAGE ITEM REMOVE & | 53.000] 1,500.00000| 79,500.00|
| |REPLACE CONCRETE APRON | EA | |
o +
| |2473000000-N GENERIC | |

|
|0027 | DRAINAGE ITEM REMOVE | 71.000] 300.00000 | 21,300.00]
| | CONCRETE PADS FOR |
| | SHOULDER DRAIN OUTLETS |
| |2484000000-E GENERIC
|0028 | DRAINAGE ITEM REMOVE
| |[EXISTING SHOULDER DRAIN
| |OUTLET PIPE

| [2738000000-E GENERIC | | | |
|0029 | PAVING ITEM ROLLER | 63,206.000] 34.00000] 2,149,004.00]
| | COMPACTED CONCRETE | SY | |

| |2752000000-E GENERIC | | | |
|0030 | PAVING ITEM MILLED RUMBLE | 56,635.000] 0.50000 | 28,317.50|
| | STRIPS (CONCRETE | | | |
| | SHOULDER) | LF | | |

| |3656000000-E GEOTEXTILE | | |
|0031 | FOR DRAINAGE | 200.000| 10.00000| 2,000.00]

| |4400000000-E WORK ZONE | | |
|0032]SIGNS (STATIONARY) | 336.000] 6.50000 | 2,184.00]
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State of NC Date: 07-19-16
Dept of Transportation Revised:
Contract ID: C203914 Project(s): NHPIM-0085(3)117
Letting Date: 08-16-16 Call Order: 005
Bidder: 3752 - Triangle Grading & Paving, Inc.

o +
|Line | Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity |-—————————— |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
o +
| |4405000000-E WORK ZONE | | |

|0033|SIGNS (PORTABLE) | 613.000| 8.65000| 5,302.45]
| | |SF | | |
o +
| |4410000000-E WORK ZONE | | |

|0034 | SIGNS (BARRICADE | 32.000] 15.00000] 480.00]
| | MOUNTED) | SF | | |
ittt ittt LR +
| |4415000000-N FLASHING | | |

| 0035 |ARROW BOARD | 6.000] 5,000.00000| 30,000.00]|
| | |EA | | |
o +
| |4420000000-N PORTABLE | | |

|0036 | CHANGEABRLE MESSAGE SIGN| 5.000] 10,000.00000] 50,000.00|
| | |EA | | |
o +
| |4430000000-N DRUMS | | |

0037 | 283.000] 100.00000| 28,300.00]
| | |EA | | |
o +
| |4445000000-E BARRICADES | | | |
|0038| (TYPE III) | 40.000] 25.00000 | 1,000.00]
| | | LF | | |
e +
| |4480000000-N TMA | | |

0039 | 4.000] 12,000.00000] 48,000.00|
| | |EA | | |
o +
| |4516000000-N SKINNY DRUM| | | |
0040 | | 250.000] 60.00000 | 15,000.00|
| | |EA | | |
o +
| |14697000000-E THERMOPLAST | | | |
|0041|IC PAVEMENT MARKINGLINES | 165.000] 5.00000| 825.00]
| | (8", 120 MILS) | LF | |

o +
| |4710000000-E THERMOPLAST | | |

|0042|IC PAVEMENT MARKINGLINES | 99.000| 12.00000| 1,188.00]
| | (24", 120 MILS) | LF | |

o +
| |4725000000-E THERMOPLAST | | | |
|0043|IC PAVEMENT MARKINGSYMBOL | 11.000] 200.00000 | 2,200.00]
| | (90 MILS) |EA | | |
ettt it it +
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State of NC Date: 07-19-16
Dept of Transportation Revised:
Contract ID: C203914 Project(s): NHPIM-0085(3)117
Letting Date: 08-16-16 Call Order: 005
Bidder: 3752 - Triangle Grading & Paving, Inc.

|Line | Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity |—————— = |- |
| | | and Units | Dollars | Cts | Dollars |Ct |

| 14800000000-N COLD

|0044 |APPLIED PLASTIC PAVEMENT
| IMARKING CHARACTER, TYPE
| | ** (II)

| |4805000000-N COLD
|0045|APPLIED PLASTIC PAVEMENT
| IMARKING SYMBOL, TYPE **
| | (II)

| |4815000000-E PAINT | | |
10046 | PAVEMENT MARKING LINES | 395,968.000 | 0.27000| 106,911.36]
| I (6") | LF | | |

| |4820000000-E PAINT | | |
10047 | PAVEMENT MARKING LINES | 330.000| 1.00000]| 330.00]
| 1 (8") | LE | | |

| |4825000000-E PAINT | | |
| 0048 | PAVEMENT MARKING LINES | 17,936.000| 0.65000 | 11,658.40|
| [ (12™) | LF | | |

| |4835000000-E PAINT | | |
10049 | PAVEMENT MARKING LINES | 198.000]| 5.00000 | 990.00]|
| | (24") | LE | | |

| |4840000000-N PAINT | | |
|0050 | PAVEMENT MARKING | 16.000| 60.00000 | 960.00]
| | CHARAC-TER | EA | | |

| |4845000000-N PAINT | | |
|0051 | PAVEMENT MARKING SYMBOL | 74.000 | 60.00000 | 4,440.00|

| |14847100000-E POLYUREA |
| 0052 | PAVEMENT MARKING |
| ILINES (6", **********) |
| | (HIGHLY REFLECTIVE |
| | ELEMENTS) |

| |4847120000-E POLYUREA |
| 0053 | PAVEMENT MARKING |
| |LINES (12", **********) |
| (HIGHLY REFLECTIVE |
| ELEMENTS) |
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State of NC Date: 07-19-16
Dept of Transportation Revised:
Contract ID: C203914 Project(s): NHPIM-0085(3)117
Letting Date: 08-16-16 Call Order: 005
Bidder: 3752 - Triangle Grading & Paving, Inc.

o +
|Line | Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity |-—————————— |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
o +
| |4855000000-E REMOVAL OF | | |

|0054 | PAVEMENT MARKING LINES | 238,566.000| 0.57000 | 135,982.62|
| | (6") |LF | | |
o +
| |4865000000-E REMOVAL OF | | |

|0055 | PAVEMENT MARKING LINES | 8,968.000| 1.50000] 13,452.00]
| [ (12™) | LF | | |
ittt ittt LR +
| |4875000000-N REMOVAL OF | | |

|0056 | PAVEMENT MARKING | 35.000] 65.00000 | 2,275.00|
| | SYMBOLS & CHARACTERS |EA | |

o +
| |4890000000-E GENERIC | | |

|0057 | PAVEMENT MARKING ITEM | 40,994.000| 1.35000| 55,341.90|
| | POLYUREA PAVEMENT MARKING | | |

| |LINES, 6" BLACK | LF | | |
o +
| [4905000000-N SNOWPLOWABL | | | |
|0058 |E PAVEMENT MARKERS | 2,734.000| 32.00000| 87,488.00|
| | |EA | | |
o +
| |4960000000-N GENERIC | | | |
|0059 | TRAFFIC CONTROL ITEM | 231.000]| 35.00000] 8,085.00]
| |BARRIER WALL DELINEATORS |EA | | |
o +
| |5255000000-N PORTABLE | | |

|0060 | LIGHTING | LUMP | LUMP | 850,000.00]
| | | | | |
o +
| |6000000000-E TEMPORARY | | |

|0061|SILT FENCE | 9,400.000] 2.50000| 23,500.00]
| | | LF | | |
o +
| |6006000000-E STONE FOR | | |

|0062 | EROSION CONTROL, CLASS| 100.000] 100.00000| 10,000.00|
| A | TON | | |
o +
| |6030000000-E SILT | | |

|0063 | EXCAVATION | 20.000| 50.00000] 1,000.00]
| | |CY | | |
o +
| |6071010000-E WATTLE | | |

0064 | | 500.000 8.00000 | 4,000.00]
| | | LF | | |
o +
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State of NC Date: 07-19-16
Dept of Transportation Revised:
Contract ID: C203914 Project(s): NHPIM-0085(3)117
Letting Date: 08-16-16 Call Order: 005
Bidder: 3752 - Triangle Grading & Paving, Inc.

o +
|Line | Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity |-—————————— |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
o +
| |6084000000-E SEEDING & | | |

|0065 | MULCHING | 3.000] 4,000.00000| 12,000.00|
| | | ACR | | |
o +
| |6090000000-E SEED FOR | | |

|0066 | REPAIR SEEDING | 125.000| 12.00000| 1,500.00]
| | | LB | | |
ittt ittt LR +
| |6093000000-E FERTILIZER | | |

|0067 | FOR REPAIR SEEDING | 0.250] 3,000.00000]| 750.00]
| | | TON | | |
o +
| | 7324000000-N JUNCTION | | |

|0068 | BOX (STANDARD SIZE) | 1.000| 300.00000| 300.00]
| | |EA | | |
o +
| | 7444000000-E INDUCTIVE | | |

|0069 | LOOP SAWCUT | 600.000| 5.00000| 3,000.00]
| | | LF | | |
o +
| |7456000000-E LEAD-IN | | |

[0070 | CABLE (*****&kKxdkkdkxik) | 400.000 2.00000| 800.00]
| | (14-2) | LF | | |
e +
| | | |
| |Section 0001 Total | 13,748,798.33]
o +
Section 0004 STRUCTURE ITEMS

Alt Group

o +
| |8296000000-N POLLUTION | | |

|0071 | CONTROL | LUMP | LUMP | 45,000.00]
| | | | | |
o +
| |8660000000-E CONCRETE | | |

|0072 | REPAIRS | 9.000] 2,000.00000] 18,000.00|
| | |CF | | |
o +
| |8664000000-E SHOTCRETE | | |

|0073 | REPAIRS | 4.000] 2,000.00000] 8,000.00]
| | |CF | | |
ittt ittt LR +
| |8678000000-E EPOXY RESIN| | |

|0074 | INJECTION | 59.000] 125.00000| 7,375.00]
| | | LF | | |
o +
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State of NC Date: 07-19-16
Dept of Transportation Revised:
Contract ID: C203914 Project(s): NHPIM-0085(3)117
Letting Date: 08-16-16 Call Order: 005
Bidder: 3752 - Triangle Grading & Paving, Inc.

o +
|Line | Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity |—————— = |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
o +
| 18692000000-N FOAM JOINT | | |

|0075| SEALS | LUMP | LUMP | 100,000.00]
| | | | | |
o +

|8860000000-N GENERIC | |
0076 | STRUCTURE ITEM CLEANING & |LUMP | LUMP 45,000.00

| |
| |
| | PAINTING OF EXIST- ING | | |
| |WEATHERING STEEL BRIDGE | | |
| [#110 | | |
| 18860000000-N GENERIC | | |
10077 | STRUCTURE ITEM CLEANING &|LUMP | LUMP |
| | PAINTING OF EXIST- ING | | |
| |WEATHERING STEEL BRIDGE | | |
| [#111 | | |

| [8860000000-N GENERIC | | |
|0078 | STRUCTURE ITEM CLEANING &|LUMP | LUMP |
| | PAINTING OF EXIST- ING | | |
| | WEATHERING STEEL BRIDGE | | |
| [#142 | | |

| |8860000000-N GENERIC | | |
|0079 | STRUCTURE ITEM CLEANING &|LUMP | LUMP |
| | PAINTING OF EXIST- ING | | |
| |WEATHERING STEEL BRIDGE | | |
| |#144 | | |

| [8860000000-N GENERIC | |
|0080 | STRUCTURE ITEM PAINTING | LUMP | LUMP
| | CONTAINMENT FOR BRIDGE | |
| [#110 | |

| |8860000000-N GENERIC | |
0081 | STRUCTURE ITEM PAINTING |LUMP | LUMP
| | CONTAINMENT FOR BRIDGE | |
| [#111 | |

| |8860000000-N GENERIC | |
|0082 | STRUCTURE ITEM PAINTING |LUMP | LUMP
| | CONTAINMENT FOR BRIDGE | |
| [#142 | |

| [8860000000-N GENERIC | |
|0083 | STRUCTURE ITEM PAINTING | LUMP | LUMP
| | CONTAINMENT FOR BRIDGE | |
| |#144 | |
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State of NC Date: 07-19-16
Dept of Transportation Revised:
Contract ID: C203914 Project(s): NHPIM-0085(3)117
Letting Date: 08-16-16 Call Order: 005
Bidder: 3752 - Triangle Grading & Paving, Inc.

o +
|Line | Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity |-—————————— |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
o +
| |8882000000-E GENERIC | | |

|0084 | STRUCTURE ITEM | 308.000] 360.00000| 110,880.00]
| |ELASTOMERIC CONCRETE | CF | | |
o +
| |8892000000-E GENERIC | | |

|0085| STRUCTURE ITEM BRIDGE | 1,212.000] 61.00000] 73,932.00]|
| | JOINT DEMOLITION | SF | | |
ittt ittt LR +
| |8892000000-E GENERIC | | |

|0086 | STRUCTURE ITEM CONCRETE | 50.000] 125.00000| 6,250.00]
| | DECK REPAIR FOR EPOXY | | |

| | OVERLAY | SF | | |
o +
| |8892000000-E GENERIC | | |

|0087 | STRUCTURE ITEM EPOXY | 2,237.000] 13.00000] 29,081.00]|
| | COATING | SF | | |
o +
| |8892000000-E GENERIC | | |

|0088 | STRUCTURE ITEM EPOXY | 96,487.000| 4.50000| 434,191.50]
| | OVERLAY SYSTEM - MECHAN- | | | |
| | ICALLY DISTRIBUTED | SF | | |
o +
| | | |
| |Section 0004 Total | 1,232,709.50]
o +
| | | |
| |Bid Total | 14,981,507.83]
o +
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NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of
the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in
connection with this bid, and that the bidder intends to do the work with its
own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor. In addition, submitting this electronic bid constitutes the
bidder's certification of Status under penalty of perjury under the laws of the
United States and in accordance with the Debarment Certification on file with
the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and
belief that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
department or agency;

b. Have not within a three-year period preceding this proposal been convicted
of or had a civil judgment rendered against them for commission of fraud or
a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen
property;

c. Are not presently indicted for or otherwise criminally or civilly charged by
a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more
public transactions (Federal, State or local) terminated for cause or
default.

Where the prospective bidder is unable to certify to any of the statements in
this certification, the bidder shall submit an explanation in the blanks
provided herein. The explanation will not necessarily result in denial of
participation in a contract.

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new
fully executed non-collusion affidavit and debarment certification with an
explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for
rejection of a bid

Check: 668D524C Page 10



AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be
opened on the same date, and who also desires to avoid receiving an award of
more projects than he is equipped to handle, may bid on any number of projects
but may limit the total amount of work awarded to him on selected projects by
completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for
which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)
The Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the
total value of which is more than the above stipulated award limits, the Board
of Transportation will award me (us) projects from among those indicated that
have a total value not to exceed the award limit and will result in the lowest
total bids to the Department of Transportation.
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NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION DATE:07-19-16
DBE COMMITMENT ITEMS PAGE: 12

PROPOSAL: C203914
LETTING: L160816 CALL: 005
VENDOR: 3752 Triangle Grading & Paving, Inc.

LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT
DBE SUBCONTRACTOR: 12345 D M CONLON INC DAN-KEL CONCRETE CUTTING, CORING &
Will Use Quote: Yes

0018 1881000000-E GENERIC PAVI LF 550766.000 1.42000 782087.72
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 782,087.72
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 782,087
TOTAL DBE COMMITMENT FOR VENDOR: Entered: 5.22% or 782087.72
Required: 3.00% or 449445 .23

<GOAL MET>
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all
requirements included in the hard copy proposal, addendum, amendments, plans,
standard specifications, supplemental specifications and special provisions

are part of the bid and contract. Further, I acknowledge that I have read,
understand, accept, acknowledge and agree to comply with all statements in this
electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature Agency Date



Sep 20, 2016 8:58 am North Carolina Department Of Transportation Page: 1of 7

Contract Item Sheets For C203914

Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid

ROADWAY ITEMS

0001  0000100000-N 800 MOBILIZATION Lump Sum 735,000.00 735,000.00
LS
0002  0036000000-E 225 UNDERCUT EXCAVATION 2,244 15.00 33,660.00
CcY
0003  0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 13,468 4.00 53,872.00
TION 5\%
0004  0241000000-E SP GENERIC GRADING ITEM 35,886 4.50 161,487.00
4" TRENCHING FOR SHOULDER sy
CONSTRUCTION
0005 0241000000-E SP GENERIC GRADING ITEM 63,206 5.50 347,633.00
8-1/4" TRENCHING FOR SHOULDER sy
CONSTRUCTION
0006  0314000000-E SP SELECT MATERIAL, CLASS #***+* 6,059 45.00 272,655.00
(v TON
0007  1022000000-E SP SEALING EXISTING PAVEMENT 224,477 2.10 471,401.70
CRACKS LB
0008 1077000000-E SP #57 STONE 2,017 50.00 100,850.00
TON
0009  1220000000-E 545  INCIDENTAL STONE BASE 222 75.00 16,650.00
TON
0010  1245000000-E SP SHOULDER RECONSTRUCTION 25.65 12,500.00 320,625.00
SMI
0011  1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 6,949 4.00 27,796.00
DEPTH sSY
(2-1/2")
0012  1523000000-E 610 ASPHALT CONC SURFACE COURSE, 9,624 55.00 529,320.00
TYPE S9.5C TON
0013  1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 567 393.00 222,831.00
TON
0014  1693000000-E 654  ASPHALT PLANT MIX, PAVEMENT 203 250.00 50,750.00
REPAIR TON
0015 1737000000-E SP PATCHING CONCRETE PAVEMENT 3,107 100.00 310,700.00
SPALLS SE
0016  1820000000-E SP ASPHALT SURFACE TREATMENT, 26,094 1.25 32,617.50
FOG SEAL sy
0017  1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 73,030 0.20 14,606.00

CONCRETE) LF




Sep 20, 2016 8:58 am North Carolina Department Of Transportation Page: 20of 7
Contract Item Sheets For C203914
Line  ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0018  1881000000-E SP  GENERIC PAVING ITEM 550,766 1.65 908,763.90
JOINT CONSTRUCTION, REPAIR AND LE
SEALING
0019  1891000000-E SP  GENERIC PAVING ITEM 325,700 3.15 1,025,955.00
DIAMOND GRINDING PCC PAVEMENT Sy
0020  1891000000-E SP  GENERIC PAVING ITEM 8,784 380.00 3,337,920.00
REPAIR OF JOINTED CONCRETE sy
PAVEMENT SLABS
0021  2099000000-E 816  SHOULDER DRAIN 51,333 5.00 256,665.00
LF
0022  2110000000-E 816 4" SHOULDER DRAIN PIPE 51,333 7.00 359,331.00
LF
0023  2121000000-E 816 4" OUTLET PIPE FOR SHOULDER 3,190 18.00 57,420.00
DRAINS LE
0024  2132000000-N 816 CONCRETE PAD FOR SHOULDER 68 400.00 27,200.00
DRAIN PIPE OUTLET EA
0025  2275000000-E SP  FLOWABLE FILL 6 325.00 1,950.00
cY
0026  2473000000-N SP  GENERIC DRAINAGE ITEM 53 1,500.00 79,500.00
REMOVE & REPLACE CONCRETE EA
APRON
0027  2473000000-N SP  GENERIC DRAINAGE ITEM 71 300.00 21,300.00
REMOVE CONCRETE PADS FOR EA
SHOULDER DRAIN OUTLETS
0028  2484000000-E SP  GENERIC DRAINAGE ITEM 2,790 15.00 41,850.00
REMOVE EXISTING SHOULDER DRAIN LE
OUTLET PIPE
0029  2738000000-E SP  GENERIC PAVING ITEM 63,206 34.00 2,149,004.00
ROLLER COMPACTED CONCRETE sy
0030  2752000000-E SP  GENERIC PAVING ITEM 56,635 0.50 28,317.50
MILLED RUMBLE STRIPS LE
(CONCRETE SHOULDER)
0031  3656000000-E 876 GEOTEXTILE FOR DRAINAGE 200 10.00 2,000.00
SY
0032  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 336 6.50 2,184.00
SF
0033  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 613 8.65 5,302.45

SF




Sep 20, 2016 8:58 am North Carolina Department Of Transportation Page: 3of 7
Contract Item Sheets For C203914

Line  ItemNumber Sec Description Quantity Unit Bid Amount

# # Unit Price Bid

0034  4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 32 15.00 480.00
MOUNTED) SE

0035  4415000000-N 1115 FLASHING ARROW BOARD 6 5,000.00 30,000.00
EA

0036  4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 5 10,000.00 50,000.00
SIGN EA

0037  4430000000-N 1130 DRUMS 283 100.00 28,300.00
EA

0038  4445000000-E 1145 BARRICADES (TYPE III) 40 25.00 1,000.00
LF

0039  4480000000-N 1165 TMA 4 12,000.00 48,000.00
EA

0040  4516000000-N 1180 SKINNY DRUM 250 60.00 15,000.00
EA

0041  4697000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 165 5.00 825.00
LINES (8", 120 MILS) LF

0042  4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 99 12.00 1,188.00
LINES (24", 120 MILS) LF

0043  4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1 200.00 2,200.00
SYMBOL (90 MILS) EA

0044  4800000000-N 1205 COLD APPLIED PLASTIC PAVEMENT 8 300.00 2,400.00
MARKING CHARACTER, TYPE ** EA

(m

0045  4805000000-N 1205 COLD APPLIED PLASTIC PAVEMENT 28 275.00 7,700.00

MARKING SYMBOL, TYPE ** EA
(m

0046  4815000000-E 1205 PAINT PAVEMENT MARKING LINES 395,968 0.27 106,911.36
(67 LF

0047  4820000000-E 1205 PAINT PAVEMENT MARKING LINES 330 1.00 330.00
&) LF

0048  4825000000-E 1205 PAINT PAVEMENT MARKING LINES 17,936 0.65 11,658.40
(12 LF

0049  4835000000-E 1205 PAINT PAVEMENT MARKING LINES 198 5.00 990.00
(24") LF

0050  4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 16 60.00 960.00

TER EA
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0051  4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 74 60.00 4,440.00
EA

0052  4847100000-E 1205 POLYUREA PAVEMENT MARKING 201,528 1.00 201,528.00
LINES (6"’ **********) LF

(HIGHLY REFLECTIVE ELEMENTS)

0053  4847120000-E 1205 POLYUREA PAVEMENT MARKING 9,148 2.00 18,296.00
LINES (12”’ **********) LF
(HIGHLY REFLECTIVE ELEMENTS)

0054  4855000000-E 1205 REMOVAL OF PAVEMENT MARKING 238,566 0.57 135,982.62
LINES (6") LF

0055  4865000000-E 1205 REMOVAL OF PAVEMENT MARKING 8,968 1.50 13,452.00
LINES (12") LF

0056  4875000000-N 1205 REMOVAL OF PAVEMENT MARKING 35 65.00 2,275.00
SYMBOLS & CHARACTERS EA

0057  4890000000-E SP  GENERIC PAVEMENT MARKING ITEM 40,994 1.35 55,341.90
POLYUREA PAVEMENT MARKING LF

LINES, 6" BLACK

0058  4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 2,734 32.00 87,488.00
EA
0059  4960000000-N SP GENERIC TRAFFIC CONTROL ITEM 231 35.00 8,085.00
BARRIER WALL DELINEATORS EA
0060  5255000000-N 1413 PORTABLE LIGHTING Lump Sum 850,000.00 850,000.00
LS
0061  6000000000-E 1605 TEMPORARY SILT FENCE 9,400 2.50 23,500.00
LF
0062  6006000000-E 1610 STONE FOR EROSION CONTROL, 100 100.00 10,000.00
CLASS A TON
0063  6030000000-E 1630 SILT EXCAVATION 20 50.00 1,000.00
CY
0064  6071010000-E SP WATTLE 500 8.00 4,000.00
LF
0065  6084000000-E 1660 SEEDING & MULCHING 3 4,000.00 12,000.00
ACR
0066  6090000000-E 1661 SEED FOR REPAIR SEEDING 125 12.00 1,500.00
LB
0067  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25 3,000.00 750.00
TON
0068  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 1 300.00 300.00

EA
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0069  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 600 5.00 3,000.00
LF

0070  7456000000-E 1726 LEAD-IN CABLE (*tx¥¥kiiix) 400 2.00 800.00

(14-2) LE
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0071  8296000000-N 442  POLLUTION CONTROL Lump Sum 45,000.00 45,000.00
LS
0072  8660000000-E SP CONCRETE REPAIRS 9 2,000.00 18,000.00
CF
0073  8664000000-E SP SHOTCRETE REPAIRS 4 2,000.00 8,000.00
CF
0074  8678000000-E SP EPOXY RESIN INJECTION 59 125.00 7,375.00
LF
0075  8692000000-N SP FOAM JOINT SEALS Lump Sum 100,000.00 100,000.00
LS
0076  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 45,000.00 45,000.00
CLEANING & PAINTING OF EXIST- LS
ING WEATHERING STEEL BRIDGE
#110
0077  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 45,000.00 45,000.00
CLEANING & PAINTING OF EXIST- LS
ING WEATHERING STEEL BRIDGE
#111
0078  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 45,000.00 45,000.00
CLEANING & PAINTING OF EXIST- LS
ING WEATHERING STEEL BRIDGE
#142
0079  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 45,000.00 45,000.00
CLEANING & PAINTING OF EXIST- LS
ING WEATHERING STEEL BRIDGE
#144
0080  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 55,000.00 55,000.00
PAINTING CONTAINMENT FOR LS
BRIDGE #110
0081  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 55,000.00 55,000.00
PAINTING CONTAINMENT FOR LS
BRIDGE #111
0082  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 55,000.00 55,000.00
PAINTING CONTAINMENT FOR LS
BRIDGE #142
0083  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 55,000.00 55,000.00
PAINTING CONTAINMENT FOR LS
BRIDGE #144
0084  8882000000-E SP GENERIC STRUCTURE ITEM 308 360.00 110,880.00
ELASTOMERIC CONCRETE CE
0085  8892000000-E SP GENERIC STRUCTURE ITEM 1,212 61.00 73,932.00

BRIDGE JOINT DEMOLITION SE
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0086  8892000000-E SP GENERIC STRUCTURE ITEM 50 125.00 6,250.00
CONCRETE DECK REPAIR FOR EPOXY SE
OVERLAY
0087  8892000000-E SP GENERIC STRUCTURE ITEM 2,237 13.00 29,081.00
EPOXY COATING SE
0088  8892000000-E SP GENERIC STRUCTURE ITEM 96,487 4.50 434,191.50
EPOXY OVERLAY SYSTEM - MECHAN- SE

ICALLY DISTRIBUTED

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

$14,981,507.83

0858/Sep20/Q2611446.9/D409908330000/E88



C203914

Contract No. Rev. 5-19-11

County Guilford, Randolph

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the
benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Triangle Grading and Paving, Inc.
Full name of Corporation

P.O. Drawer 2570, Burlington, NC 27216-2570

Address as Prequalified

Attest % M By

cretary//Arsst
Select appropriate fitle

iof PrésideffliAboistant-Wiee-President
elect appropriate title

Jack Bailey R.G. Kirkpatrick, Jr.

Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

19th 1 September

NOTARY SEAL

-+ Alamance County oo

sute of INOIth Carolina
1/21/2019

My Commission Expires:




Contract No. m_

County

Rev. 5-19-11
Guilford, Randolph

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered tramnsaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No, 203914
Guilford, Randolph

Rev. 5-19-11
County

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.



Contract No. C203914

County (ies): Guilford, Randolph

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

DocuSigned by:
[l\ 07OFC32A00478

Contract Officer

9/28/2016

Date

Execution of Contract and Bonds
Approved as to Form:

DocuSigned by:

jost,p(k furin

FISDU/ Y3

Attornéy Genera

9/28/2016

Date

Signature Sheet (Bid - Acceptance by Department)



Bond No. 9231367

Contract No. C203914 Rev 5-17-11
County Guilford, Randolph

CONTRACT PAYMENT BOND

Date of Payment Bond Execution September 8, 2016

Name of Principal Contractor Triangle Grading & Paving, Inc.

Name of Surety: Zurich American Insurance Company / Fidelity and Deposit Company of Maryland
Contract Surety Bond Claims, c/o ZURICH, 1400 American Lane, Schaumburg, IL

Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Fourteen Million Nine Hundred Eighty One

Amount of Bond; $14,981,507.83  Thousand Five Hundred Seven Dollars and 83/100
Contract ID No.: C203914
County Name: Guilford, Randolph

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor
and material in the prosecution of the work provided for in said contract, and any and all duly
authorized modifications of said contract that may hereafter be made, notice of which modifications
to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force
and virtue.

IN WITNESS WHEREOQF, the above-bound parties have executed this instrument under their several
seals on the date indicated above, the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its undersigned representative, pursuant
to authority of its governing body.



Contract No. C203914 Rev 5-17-11
County Guilford, Randolph

CONTRACT PAYMENT BOND

Zurich American Insurance Company /

Affix Seal of Surety Company Fidelity and Deposit Company of M
Print or type Surety Company Name

By Angela M. Yount
Print, stamp or type name of Attorney-in-Fact

Signature offWitness

Wendy E. Lahm
Print or type Signer’s name

5605 Carnegie Boulevard, Suite 300

Charlotte, NC 28209
Address of Attorney-in-Fact




Contract No. C203914 Rev 5-17-11
County Guilford, Randolph

CONTRACT PAYMENT BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Triangle Grading & Paving, Inc.

Full name of Corporation

PO Drawer 2570, Burlington, NC 27216-2570
Address as prequalified

By o

f%&nﬁ. VicgPrésident, Assistamt-Viee-President
Select appropriate title

T Kix :

Print or type Signer's name

Affix Corporate Seal

Atest GMA/ é/&

Slgnature of $ecretary, Assistwnt-Soorolary
Seleft appropriate title

ack Baley

Q’Jx'int or type Signer's name)




Bond No. 9231367
Contract No, C203914 Rev 5-17-11
County Guilford, Randolph

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: September 8, 2016

Name of Principal Contractor: Triangle Grading & Paving, Inc.

Name of Surety: Zurich American Insurance Company / Fidelity and Deposit Company of Maryland
Contract Surety Bond Claims, c/o ZURICH, 1400 American Lane, Schaumburg, IL

Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Fourteen Million Nine Hundred Eighty One

Amount of Bond: $14,981,507.83  Thousand Five Hundred Seven Dollars and 83/100
Contract ID No.: C203914
County Name: Guilford, Randolph

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR
(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the
amount stated above for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
contract and any extensions thereof that may be granted by the Contracting Body, with or
without notice to the Surety, and during the life of any guaranty required under the contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may hereafter
be made, notice of which modifications to the surety being hereby waived, then this obligation to
be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
several seals on the date indicated above, the name and corporate seal of each corporate party
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.



Contract No. C203914 Rev 5-17-11
County Guilford, Randolph

CONTRACT PERFORMANCE BOND

Zurich American Insurance Company /

Aff ix Seal Of Sur ety Company Eidelity and Deposit Company of Maryland
Print or type Surety Company Name

By Angela M. Yount
Print, stamp or type name of Attorney-in-Fact

Do)

Sigmature of Atto ey-m-Fact

1 g a0, T L2~

Signature of Witness

Wendy E. Lahm
Print or type Signer’s name

5605 Carnegie Boulevard, Suite 300

Charlotte, NC 28209
Address of Attorney-in-Fact




Contract No. C203914
County Guilford, Randolph

Rev 5-17-11

CONTRACT PERFORMANCE BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Triangle Grading & Paving, Inc.

Full name of Corporation

PO Drawer 2570, Burlington, NC 27216-2570
Address as prequalified

y Vic(e/l’resident, Domvhnne oo 2resident
Select appropriate title

Pni' nt or ge Signer's neine

Affix Corporate Seal

Atest W /%Ck/k

1gnature of Secretary,
Select appropriate title

ﬁdﬁ Pailey

Print or type Signer's nagie =




Bond Number 9231367

Obligee: NC Department of Transportation, Division 7

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies"), by
Michael P. Bond, Vice President, in pursuance of authority granted by Atrticle V, Section 8, of the By-Laws of said Companies, which are
set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute,
and appoint _Angela M. Yount , its true and lawful agent and Attorney-in-Fact, to
make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all bonds and undertakings, and the
execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all
intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN
INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL AMERICAN
CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland,, and the regularly elected officers of the FIDELITY AND

DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said

ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 22™ day of July, A.D. 2015,

MLO K

By: Michael P. Bond
Vice President

ATTEST:

ZURICH AMERICAN INSURANCE COMPANY

COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

By: Eric D. Barnes
Secretary

State of Maryland
County of Baltimore

On this 22nd day of July, A.D. 2015, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, Michael P.
Bond, Vice President and Eric D, Barnes, Secretary of the Companies, to me personally known to be the individuals and officers described in and who
executed the preceding instrument, and acknowledged the execution of same, and being by me duly swom, deposeth and saith, that he/she is the said officer of
the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and
the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written,
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Constance A. Dunn, Notary Public DoAY,
My Commission Expires: July 9, 2019 g
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EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attomeys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President
may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies,
recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such

attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any
time."

CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the

foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of
the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary
and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such
facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of
May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a
meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature
of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a
certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect
as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies,
this _8th dayof _ September ,2016 |

;—%d. ol

Thomas O. McClellan, Vice President
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