HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
AUGUST 19, 2025
DIVISION 4

C204832
67090.3.1
STATE FUNDED
NASH, HALIFAX
BR-0090

PROPOSAL LENGTH	0.167 MILES
TYPE OF WORK	GRADING, DRAINAGE, PAVING, AND STRUCTURE.
LOCATION	BRIDGE #630036 OVER FISHING CREEK ON NC-561.

EST CONST PROGRESS.... FY-2026...50% OF BID
FY-2027...44% OF BID
FY-2028...06% OF BID

RPN 001 7 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 4,937,000.00

DATE AVAILABLE	SEP 29 2025
INTER COMPLETION	OCT 01 2027 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION OR PERMANENT VEGETATION ESTABLISHMENT
FINAL COMPLETION	MAR 29 2028

	$ TOTALS	% DIFF
S T WOOTEN CORPORATION WILSON, NC	4,253,879.75	-13.8
SANFORD CONTRACTORS INC LEMON SPRINGS, NC	4,263,300.00	-13.6
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	5,737,575.00	+16.2
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	5,984,734.83	+21.2
CONTI CIVIL LLC EDISON, NJ	5,993,442.00	+21.4
W C ENGLISH INCORPORATED LYNCHBURG, VA	6,445,687.80	+30.6
CATON CONSTRUCTION GROUP INC CHARLOTTESVILLE, VA	8,627,900.00	+74.8

C205076
44369.3.3
STATE FUNDED
CUMBERLAND, HOKE
U-5798B

PROPOSAL LENGTH	0.869 MILES
TYPE OF WORK	GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
LOCATION	SR-1102 (GILLIS HILL RD) FROM SOUTH OF CELTIC DR TO NORTH OF SR-1112 (STONEY POINT RD).

EST CONST PROGRESS.... FY-2026...36% OF BID
FY-2027...41% OF BID
FY-2028...23% OF BID

RPN 002 5 BIDDER(S) DBE GOAL 6.00 %

ESTIMATE 19,368,000.00

DATE AVAILABLE	SEP 29 2025
INTER COMPLETION	MAY 15 2028 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION OR PERMANENT VEGETATION ESTABLISHMENT
FINAL COMPLETION	NOV 11 2028

	$ TOTALS	% DIFF
HIGHLAND PAVING CO LLC FAYETTEVILLE, NC	17,747,427.86	-8.4
W C ENGLISH INCORPORATED LYNCHBURG, VA	18,323,698.15	-5.4
BRANCH CIVIL INC ROANOKE, VA	18,325,585.00	-5.4
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	18,434,335.25	-4.8
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	19,093,657.95	-1.4

C204829
45672.3.1
BRZ-1138(021)
ROCKINGHAM
B-5716

PROPOSAL LENGTH	0.426 MILES
TYPE OF WORK	GRADING, DRAINAGE, PAVING, AND STRUCTURE.
LOCATION	BRIDGE #780140 OVER DAN RIVER ON SR-1138.

EST CONST PROGRESS.... FY-2026...37% OF BID
FY-2027...41% OF BID
FY-2028...22% OF BID

RPN 004 4 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 11,943,000.00

DATE AVAILABLE	SEP 29 2025
INTER COMPLETION	JUN 15 2028 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION OR PERMANENT VEGETATION ESTABLISHMENT
FINAL COMPLETION	DEC 12 2028

	$ TOTALS	% DIFF
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	12,940,823.60	+8.4
VECELLIO & GROGAN INC BECKLEY, WV	13,560,000.00	+13.5
SMITH-ROWE, LLC MOUNT AIRY, NC	15,268,471.72	+27.8
W C ENGLISH INCORPORATED LYNCHBURG, VA	15,586,469.20	+30.5

C204975
53080.3.1
5308001
FORSYTH
I-5880

PROPOSAL LENGTH	0.819 MILES
TYPE OF WORK	GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
LOCATION	I-40/US-311 AT NC-109 INTERCHANGE.

EST CONST PROGRESS.... FY-2026...20% OF BID
FY-2027...38% OF BID
FY-2028...26% OF BID
FY-2029...15% OF BID
FY-2030...01% OF BID

RPN 005 3 BIDDER(S) DBE GOAL 0.00 %

ESTIMATE 42,449,000.00

DATE AVAILABLE	DEC 01 2025
INTER COMPLETION	JUL 15 2029 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION OR PERMANENT VEGETATION ESTABLISHMENT
FINAL COMPLETION	JAN 11 2030

	$ TOTALS	% DIFF
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	38,891,435.19	-8.4
ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX	43,525,295.49	+2.5
WEBBER LLC THE WOODLANDS, TX	46,960,479.41	+10.6

C204991
BP10.R013.3
STATE FUNDED
MECKLENBURG
BP10-R013

PROPOSAL LENGTH	0.315 MILES
TYPE OF WORK	GRADING, DRAINAGE, PAVING, AND STRUCTURE.
LOCATION	BRIDGE #590165 OVER COFFEY CREEK ON SR-5469 (SHOPTON RD).

EST CONST PROGRESS.... FY-2026...42% OF BID
FY-2027...57% OF BID
FY-2028...01% OF BID

RPN 006 6 BIDDER(S) DBE GOAL 5.00 %

ESTIMATE 6,674,000.00

DATE AVAILABLE	JAN 05 2026
INTER COMPLETION	JUL 15 2027 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION OR PERMANENT VEGETATION ESTABLISHMENT
FINAL COMPLETION	JAN 11 2028

	$ TOTALS	% DIFF
BLYTHE DEVELOPMENT LLC CHARLOTTE, NC	6,807,682.00	+2.0
SMITH-ROWE, LLC MOUNT AIRY, NC	7,952,084.81	+19.2
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	8,582,198.99	+28.6
KEMP SIGMON CONSTRUCTION CO INC CLAREMONT, NC	8,781,550.98	+31.6
CATON CONSTRUCTION GROUP INC CHARLOTTESVILLE, VA	8,864,872.05	+32.8
NJR GROUP INC ALBEMARLE, NC	9,185,399.95	+37.6

C205039
40543.3.2
STATE FUNDED
MECKLENBURG
U-4913A

PROPOSAL LENGTH	0.531 MILES
TYPE OF WORK	GRADING, DRAINAGE, AND PAVING.
LOCATION	SR-3174 (IDLEWILD RD) FROM SR-3175 (STALLINGS RD) TO I-485.

EST CONST PROGRESS.... FY-2026...84% OF BID
FY-2027...16% OF BID

RPN 007 7 BIDDER(S) DBE GOAL 6.00 %

ESTIMATE 9,970,000.00

DATE AVAILABLE	SEP 29 2025
INTER COMPLETION	SEP 30 2026 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION OR PERMANENT VEGETATION ESTABLISHMENT
FINAL COMPLETION	MAR 29 2027

	$ TOTALS	% DIFF
J T RUSSELL & SONS INC ALBEMARLE, NC	8,676,763.30	-13.0
NJR GROUP INC ALBEMARLE, NC	8,957,742.95	-10.2
TRUEROCK CONSTRUCTION LLC MONROE, NC	9,129,469.05	-8.4
SEALAND CONTRACTORS CORP MIDLAND, NC	10,215,000.00	+2.5
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	10,908,133.67	+9.4
HEI CIVIL CAROLINAS LLC CHARLOTTE, NC	10,932,424.65	+9.7
BLYTHE DEVELOPMENT LLC CHARLOTTE, NC	11,140,891.28	+11.7

C204977
15BPR.119.3
STATE FUNDED
CATAWBA, ALEXANDER

PROPOSAL LENGTH	0.330 MILES
TYPE OF WORK	BRIDGE REHABILITATION.
LOCATION	BRIDGE #170091 OVER THE CATAWBA RIVER ON NC-127 AND BRIDGE #170139 OVER THE CATAWBA RIVER ON NC-16.

EST CONST PROGRESS.... FY-2026...83% OF BID
FY-2027...17% OF BID

RPN 008 3 BIDDER(S) DBE GOAL 1.00 %

ESTIMATE 2,707,000.00

DATE AVAILABLE	SEP 29 2025
FINAL COMPLETION	OCT 15 2026

	$ TOTALS	% DIFF
AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC BENICIA, CA	2,434,000.00	-10.1
LORR CONSTRUCTION, INC. ALEXANDRIA, VA	2,468,687.75	-8.8
MOUNTAIN CREEK CONTRACTORS INC MT PLEASANT, SC	3,355,302.32	+23.9

C204956
34544.3.3
STATE FUNDED
BURKE, CALDWELL
R-3430B

PROPOSAL LENGTH	0.587 MILES
TYPE OF WORK	DRAINAGE, GRADING, PAVING, AND STRUCTURES.
LOCATION	BRIDGE #110010 OVER CATAWBA RIVER ON SR-1001 (CONNELLY SPRINGS RD).

EST CONST PROGRESS.... FY-2026...33% OF BID
FY-2027...36% OF BID
FY-2028...27% OF BID
FY-2029...04% OF BID

RPN 009 3 BIDDER(S) DBE GOAL 1.00 %

ESTIMATE 20,756,000.00

DATE AVAILABLE	SEP 29 2025
INTER COMPLETION	OCT 01 2028 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION OR PERMANENT VEGETATION ESTABLISHMENT
FINAL COMPLETION	MAR 30 2029

	$ TOTALS	% DIFF
BALFOUR BEATTY INFRASTRUCTURE INC WILMINGTON, NC	30,874,732.58	+48.8
SMITH-ROWE, LLC MOUNT AIRY, NC	31,044,546.29	+49.6
ZACHRY CONSTRUCTION CORPORATION SAN ANTONIO, TX	31,764,528.48	+53.0

C205121

18314.1045035, 18314.1045062, 18314.1045063, 18314.1045073, 18314.1045074, 18314.1045135

HELENE
HENDERSON

PROPOSAL LENGTH	1.454 MILES
TYPE OF WORK	GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
LOCATION	NC-9 FROM 2700' NORTH OF THE US 74A / NC-9 INTERSECTION TO THE BUNCOMBE COUNTY LINE.

EST CONST PROGRESS.... FY-2026...46% OF BID
FY-2027...49% OF BID
FY-2028...05% OF BID

RPN 010 5 BIDDER(S) DBE GOAL 4.00 %

ESTIMATE 12,434,000.00

DATE AVAILABLE	OCT 15 2025
INTER COMPLETION	SEP 01 2027 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION, OR PERMANENT VEGETATION ESTABLISHMENT
FINAL COMPLETION	FEB 28 2028

	$ TOTALS	% DIFF
IPC PAVING LLC DBA IPC STRUCTURES LLC ORLANDO, FL	11,755,057.89	-5.5
BUCHANAN AND SONS INC WHITTIER, NC	13,136,527.70	+5.7
SITE DEVELOPMENT CORPORATION CLIFFSIDE, NC	13,478,682.67	+8.4
WRIGHT BROTHERS CONSTRUCTION COMPANY INC CHARLESTON, TN	14,116,127.15	+13.5
WATSON CONTRACTING INC FRANKLIN, NC	17,597,475.62	+41.5
ESTIMATE TOTAL	131,238,000.00	
LETTING TOTAL	134,381,802.17	+ 2.4