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STATE OF NORTH CAROLINA

RALEIGH, N.C.
DEPARTMENT OF TRANSPORTATION

 PROPOSAL

DATE AND TIME OF BID OPENING: SEPTEMBER 20, 2016 AT 2:00 PM

CONTRACT ID C203793        

WBS 35196.3.17

LOCATION         NC-295 FROM ALL AMERICAN EXPRESS INTERCHANGE TO I-95
INTERCHANGE.

ROUTE NO.        NC 295

MILES 0.000

T.I.P. NO. X-0002F

FEDERAL-AID NO. NHP-0295(003)

COUNTY CUMBERLAND

TYPE OF WORK ITS, CCTV CAMERA AND DYNAMIC MESSAGE SIGNS INSTALLATION.

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 SIGNAL PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.



   

 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C203793 IN CUMBERLAND COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C203793; has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to be bound upon his execution 
of the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 
sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. C203793 in Cumberland County, for the unit 
or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 
become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 
of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
 

 
 

State Contract Officer 
 

8/10/2016
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 
The date of availability for this contract is October 31, 2016. 
 
The completion date for this contract is August 1, 2017. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
The liquidated damages for this contract are Seven Hundred Fifty Dollars ($ 750.00) per calendar 
day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on NC 295 during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Sunday 
7:00 a.m. to 9:00 a.m. 
3:00 p.m. to 6:00 p.m. 

 
In addition, the Contractor shall not close or narrow a lane of traffic on NC 295, detain and/or alter 
the traffic flow on or during holidays, holiday weekends, special events, or any other time when 
traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 7:00 a.m. December 31st and 6:00 p.m. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
9:00 a.m. the following Tuesday. 
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3. For Easter, between the hours of 7:00 a.m. Thursday and 6:00 p.m. Monday. 
 
4. For Memorial Day, between the hours of 7:00 a.m. Friday and 6:00 p.m. Tuesday. 
 
5. For Independence Day, between the hours of 7:00 a.m. the day before Independence Day 

and 6:00 p.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 7:00 a.m. the Thursday before Independence Day and 6:00 p.m. the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 7:00 a.m. Friday and 6:00 p.m. Tuesday. 
 
7. For Thanksgiving Day, between the hours of 7:00 a.m. Tuesday and 6:00 p.m. Monday. 
 
8. For Christmas, between the hours of 7:00 a.m. the Friday before the week of Christmas 

Day and 6:00 p.m. the following Tuesday after the week of Christmas Day. 
 

 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Five hundred Dollars ($ 500.00) per hour. 
 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
2012 Standard Specifications): 
 
Line #  Description 
  17 — DMS 
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2012 Standard Specifications). 
 
Line # Description 
2-9 Guardrail 

 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08) (Rev. 5-17-16) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 
 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the 2012 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
DISADVANTAGED BUSINESS ENTERPRISE: 

(10-16-07)(Rev. 4-19-16) 102-15(J) SP1 G61 
 
Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in 
whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 
meet the DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet 
the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 
a previously committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater 
than the advertised contract goal. 
 

Fiscal Year Progress (% of Dollar Value) 
2017 (7/01/16 - 6/30/17) 95% of Total Amount Bid 
2018 (7/01/17 - 6/30/18) 5% of Total Amount Bid 
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DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed DBE participation along with a listing of the committed 
DBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for DBE certification, such that an applicant 
is required to apply only once for a DBE certification that will be honored by all recipients of 
USDOT funds in the state and not limited to the Department of Transportation only.  The 
Certification Program is in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments made 
to DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
DBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
DBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 
will meet this DBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%20Subcontractors%20(Federal).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where DBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is established 
for this contract: 
 
Disadvantaged Business Enterprises 3.0% 
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 
set forth above as the DBE goal. 

 
(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during 

the performance of the contract.  Any DBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
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Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the 
following link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the 
life of the contract.  Only those identified to meet the DBE goal will be considered committed, 
even though the listing shall include both committed DBE subcontractors and additional DBE 
subcontractors.  Additional DBE subcontractor participation submitted at the time of bid will be 
used toward the Department’s overall race-neutral goal.  Only those firms with current DBE 
certification at the time of bid opening will be acceptable for listing in the bidder's submittal of 
DBE participation.  The Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite, 
the bidding software of Bid Express®. 

 
(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in Expedite, 
the bidder may use the dropdown menu to access the name and address of the DBE 
firm. 

 
(2) Submit the contract line numbers of work to be performed by each DBE firm.  

When no figures or firms are entered, the bidder will be considered to have no 
DBE participation. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified 
at the time of the bid-letting, that DBE's participation will not count towards 
achieving the DBE goal. 

 
(B) Paper Bids 
 

(1) If the DBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
DBE participation, including the names and addresses on Listing of DBE 
Subcontractors contained elsewhere in the contract documents in order for 
the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the DBE participation for the contract. 
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(b) If bidders have no DBE participation, they shall indicate this on the Listing 
of DBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be 
deemed to represent zero participation. Bids submitted that do not have 
DBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these 
bids for award and the proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the DBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that DBE’s participation will 
not count towards achieving the corresponding goal. 

 
(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required for the zero goal, however any DBE participation that is achieved during 
the project shall be reported in accordance with requirements contained elsewhere 
in the special provision. 

 
DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 
bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 
it performs on the contract with its own forces.  However, all the work that is performed by the 
DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE bidder 
shall list itself along with any DBE subcontractors, if any, in order to receive credit toward the 
DBE goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 
DBE participation with DBE subcontractors or documented through a good faith effort. 
 
DBE prime contractors shall also follow Sections A and B listed under Listing of 
DBE Subcontractor just as a non-DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the 
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 
State Contractor Utilization Engineer no later than 12:00 noon on the next official state business 
day. 
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If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation 
will not count toward meeting the DBE goal.  If the lack of this participation drops the commitment 
below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 12:00 noon 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 
holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no 
later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach the 
DBE goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the 
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 
situation, it is due in the office of the State Contractor Utilization Engineer the next official state 
business day.  If the contractor cannot send the information electronically, then one complete set 
and 9 copies of this information shall be received under the same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively 
and aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith 
efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the 
capability to perform the work of the contract.  The bidder must solicit this interest within 
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at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to DBEs within the Division and surrounding 
Divisions where the project is located.  The bidder must determine with certainty if the 
DBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood 

that the DBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate DBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 
a solicitation. 

 
(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs 
that were considered; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 
contract DBE goal, as long as such costs are reasonable.  Also, the ability or desire 
of a prime contractor to perform the work of a contract with its own organization 
does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from DBEs if the 
price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 
in specific groups, organizations, or associates and political or social affiliations 
(for example, union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 
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(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 
as required by the recipient or bidder. 

 
(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening the Business Development Manager in the Business Opportunity and Work Force 
Development Unit to give notification of the bidder’s inability to get DBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the DBE goal. 

 
(2) The bidders’ past performance in meeting the DBE goals. 

 
(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the DBE goal, but meets or exceeds the average 
DBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 
has been made to meet the DBE goal. 
 
Non-Good Faith Appeal 
 
The State Contractual Services Engineer will notify the contractor verbally and in writing of non-
good faith.  A contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the State Contractual Services Engineer or at 
DBE@ncdot.gov.  The appeal shall be made within 2 business days of notification of the 
determination of non-good faith. 
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Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward the 
contract goal requirement.  The total dollar value of participation by a committed DBE will 
be based upon the value of work actually performed by the DBE and the actual payments 
to DBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall 
be in accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 
may be counted toward the contract goal requirement.  Work that a DBE subcontracts to a 
non-DBE firm does not count toward the contract goal requirement.  If a DBE contractor 
or subcontractor subcontracts a significantly greater portion of the work of the contract 
than would be expected on the basis of standard industry practices, it shall be presumed 
that the DBE is not performing a commercially useful function.  The DBE may present 
evidence to rebut this presumption to the Department.  The Department's decision on the 
rebuttal of this presumption is subject to review by the Federal Highway Administration 
but is not administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the DBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the DBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a DBE regular 
dealer and 100 percent of such expenditures from a DBE manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to 
DBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing 
bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to DBEs 
that perform a commercially useful function in the work of a contract.  A DBE performs a 
commercially useful function when it is responsible for execution of the work of the 
contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the DBE shall 
also be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and installing 
(where applicable) and paying for the material itself.  To determine whether a DBE is 
performing a commercially useful function, the Department will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the DBE credit 
claimed for its performance of the work, and any other relevant factors. 

 
(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 
shall not be a contrived arrangement for the purpose of meeting DBE goals. 
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(2) The DBE shall itself own and operate at least one fully licensed, insured, and 
operational truck used on the contract. 

 
(3) The DBE receives credit for the total value of the transportation services it provides 

on the contract using trucks it owns, insures, and operates using drivers it employs. 
 

(4) The DBE may subcontract the work to another DBE firm, including  
an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 
another DBE receives credit for the total value of the transportation services the 
subcontracted DBE provides on the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 
to credit for the total value of transportation services provided by the  
non-DBE subcontractor not to exceed the value of transportation services provided 
by DBE-owned trucks on the contract.  Additional participation by  
non-DBE subcontractors receives credit only for the fee or commission it receives 
as a result of the subcontract arrangement.  The value of services performed under 
subcontract agreements between the DBE and the Contractor will not count towards 
the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the DBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE, so long 
as the lease gives the DBE absolute priority for use of the leased truck.  This type 
of lease may count toward the DBE’s credit as long as the driver is under the DBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door  signs are not permitted. 

 
DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE firm (or an approved substitute 
DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 
DBE for convenience.  This includes, but is not limited to, instances in which the Contractor seeks 
to perform the work of the terminated subcontractor with another DBE subcontractor, a non-DBE 
subcontractor, or with the Contractor’s own forces or those of an affiliate.  A DBE may only be 
terminated after receiving the Engineer’s written approval based upon a finding of good cause for 
the termination.  The prime contractor must give the DBE firm five (5) calendar days to respond 
to the prime contractor’s notice of termination and advise the prime contractor and the Department 
of the reasons, if any, why the firm objects to the proposed termination of its subcontract and why 
the Department should not approve the action. 
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All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE 
that was submitted at the time of bid may be used to fulfill the DBE commitment.  A good 
faith effort will only be required for removing a committed DBE if there were no additional 
DBEs submitted at the time of bid to cover the same amount of work as the DBE that was 
terminated. 

 
If a replacement DBE is not found that can perform at least the same amount of work as 
the terminated DBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 
(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement DBE participation 
equal to the remaining work to be performed by the decertified firm.  The 
participation equal to the remaining work performed by the decertified firm will 
count toward the contract goal requirement. 

 
(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the DBE subcontractor with 
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another DBE subcontractor to perform at least the same amount of work to meet 
the DBE goal requirement.  If a DBE firm is not found to do the same amount of 
work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed DBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 
to the same extent as the DBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by DBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed DBE, the 
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional 
participation by DBEs equal to the reduced DBE participation caused by the changes. 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving DBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 
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of the following month.  Failure to submit this information accordingly may result in the following 
action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
 
CERTIFICATION FOR FEDERAL-AID CONTRACTS: 

(3-21-90)  SP1 G85 
 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of 
his or her knowledge and belief, that: 
 
(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 
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(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure 
Form to Report Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
 
CONTRACTOR'S LICENSE REQUIREMENTS: 

(7-1-95) 102-14 SP1 G88 
 
If the successful bidder does not hold the proper license to perform any plumbing, heating, air 
conditioning, or electrical work in this contract, he will be required to sublet such work to a 
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 
the General Statutes (licensing of electrical contractors). 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 

(11-22-94) 108-5 SP1 G100 
 
To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 
activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 
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CARGO PREFERENCE ACT: 
(2-16-16)   

 
Privately owned United States-flag commercial vessels transporting cargoes are subject to the 
Cargo Preference Act (CPA) of 1954 requirements and regulations found in 46 CFR 381.7.  
Contractors are directed to clause (b) of 46 CFR 381.7 as follows: 
 (b)  Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor 

agrees- 
“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  
(2) To furnish within 20 days following the date of loading for shipments originating within 
the United States or within 30 working days following the date of loading for shipments 
originating outside the United States a legible copy of a rated, 'on-board' commercial ocean 
bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 
(3) To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract." 

 
SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 A 
 
There is no subsurface information available on this project.  The Contractor shall make his own 
investigation of subsurface conditions. 
 
LOCATING EXISTING UNDERGROUND UTILITIES: 

(3-20-12) 105 SP1 G115 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide 
a specific written description of the location in the locate request. 
 
VALUE ENGINEERING PROPOSAL: 

(05-19-15) 104 SP01 G116 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, lines 42-44, replace the fourth 
sentence of the second paragraph with the following: 
 
Pending execution of a formal supplemental agreement implementing an approved VEP and 
transferal of final plans (hard copy and electronic) sealed by an engineer licensed in the State of 
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North Carolina incorporating an approved VEP to the Resident Engineer and the State Value 
Management Engineer, the Contractor shall remain obligated to perform the work in accordance 
with the terms of the existing contract. 
 
Page 1-37, Subarticle 104-12(D) Preliminary Review, lines 9-12, replace the first sentence of 
the first paragraph with the following: 
 
Should the Contractor desire a preliminary review of a possible VEP, before expending 
considerable time and expense in full development, a copy of the Preliminary VEP shall be 
submitted to the Resident Engineer and the State Value Management Engineer at 
ValueManagementUnit@ncdot.gov. 
 
Page 1-37, Subarticle 104-12(E) Final Proposal, lines 22-23, replace the first sentence of the 
first paragraph with the following: 
 
A copy of the Final VEP shall be submitted by the Contractor to the Resident Engineer and the 
State Value Management Engineer at ValueManagementUnit@ncdot.gov. 
 
Page 1-38, Subarticle 104-12(F) Modifications, lines 2-8, replace the first paragraph with the 
following: 
 
To facilitate the preparation of revisions to contract drawings, the Contractor may purchase 
reproducible copies of drawings for his use through the Department’s Value Management Unit.  
The preparation of new design drawings by or for the Contractor shall be coordinated with the 
appropriate Design Branch through the State Value Management Engineer.  The Contractor shall 
provide, at no charge to the Department, one set of reproducible drawings of the approved design 
needed to implement the VEP.  Drawings (hard copy and electronic) which are sealed by an 
engineer licensed in the State of North Carolina shall be submitted to the State Value Management 
Engineer no later than ten (10) business days after acceptance of a VEP unless otherwise permitted.   
 
Page 1-38, Subarticle 104-12(F) Modifications, line 17, add the following at the end of the third 
paragraph: 
 
Supplemental agreements executed for design-bid-build contracts shall reflect any realized savings 
in the corresponding line items.  Supplemental agreements executed for design-build contracts 
shall add one line item deducting the full savings from the total contract price and one line item 
crediting the Contractor with 50% of the total VEP savings. 
 
Page 1-38, Subarticle 104-12(F) Modifications, lines 45-47, replace the eighth paragraph with 
the following: 
 
Unless and until a supplemental agreement is executed and issued by the Department and final 
plans (hard copy and electronic) sealed by an engineer licensed in the State of North Carolina 
incorporating an approved VEP have been provided to the Resident Engineer and the State Value 
Management Engineer, the Contractor shall remain obligated to perform the work in accordance 
with the terms of the existing contract. 
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RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES: 

(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118 
 
In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and NCGS 136-
28.8, it is the objective of the Department to aid in the reduction of materials that become a part of 
our solid waste stream, to divert materials from landfills, to find ways to recycle and reuse 
materials, to consider and minimize, where economically feasible, the environmental impacts 
associated with agency land use and acquisition, construction, maintenance and facility 
management for the benefit of the Citizens of North Carolina. 
 
To achieve the mission of reducing environmental impacts across the state, the Department is 
committed to supporting the efforts to initiate, develop and use products and construction methods 
that incorporate the use of recycled, solid waste products and environmentally sustainable practices 
in accordance with Article 104-13 of the Standard Specifications. 
 
Report the quantities of reused or recycled materials either incorporated in the project or diverted 
from landfills and any practice that minimizes the environmental impact on the project annually 
on the Project Construction Reuse and Recycling Reporting Form.  The Project Construction 
Reuse and Recycling Reporting Form and a location tool for local recycling facilities are available 
at: 
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
Locations.aspx. 
 
Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to 
valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please contact 
the State Value Management Engineer at 919-707-4810. 
 
DOMESTIC STEEL: 

(4-16-13) 106 SP1 G120 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 
following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced in 
the United States except minimal amounts of foreign steel and iron products may be used provided 
the combined material cost of the items involved does not exceed 0.1% of the total amount bid for 
the entire project or $2,500, whichever is greater.  If invoices showing the cost of the material are 
not provided, the amount of the bid item involving the foreign material will be used for 
calculations.  This minimal amount of foreign produced steel and iron products permitted for use 
is not applicable to high strength fasteners.  Domestically produced high strength fasteners are 
required. 
 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov
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MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last 
sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 
guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 
the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except 
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 
covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 
104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
COOPERATION BETWEEN CONTRACTORS: 

(7-1-95) 105-7 SP1 G133 
 
The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications. 
 
X-0002CC, Fayetteville Outer Loop from east of All American Freeway to east of Ramsey St is 
currently under construction and will be completed prior to the completion of this project.  
 
U-2519CB, Fayetteville Outer Loop from south of Cliffdale Rd. to east of All American Freeway 
is currently under construction and will not be completed prior to the completion of this project. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to 
the limits of this project to the extent that the work can be carried out to the best advantage of all 
concerned. 
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TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 
months following the date of final acceptance of the work for maintenance and shall replace 
such defective materials and workmanship without cost to the Department. The Contractor 
will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material.  The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee.  NCDOT would be afforded the same warranty as provided by 
the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 
parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
IRAN DIVESTMENT ACT: 

(5-17-16)  SP01 G151 
 
As a result of the Iran Divestment Act of 2015 (Act), Article 6E, N.C. General Statute § 147-86.55, 
the State Treasurer published the Final Divestment List (List) which includes the Final Divestment 
List-Iran, and the Parent and Subsidiary Guidance-Iran.  These lists identify companies and 
persons engaged in investment activities in Iran and will be updated every 180 days. The List can 
be found at https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-
Divestment-Act-Resources.aspx 
 
By submitting the Offer, the Contractor certifies that, as of the date of this bid, it is not on the then-
current List created by the State Treasurer.   The Contractor must notify the Department 
immediately if, at any time before the award of the contract, it is added to the List.   
 

https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-Resources.aspx
https://www.nctreasurer.com/inside-the-department/OpenGovernment/Pages/Iran-Divestment-Act-Resources.aspx


C203793    X-0002F G-23 Cumberland County 

 

As an ongoing obligation, the Contractor must notify the Department immediately if, at any time 
during the contract term, it is added to the List.  Consistent with § 147-86.59, the Contractor shall 
not contract with any person to perform a part of the work if, at the time the subcontract is signed, 
that person is on the then-current List.   
 
During the term of the Contract, should the Department receive information that a person is in 
violation of the Act as stated above, the Department will offer the person an opportunity to respond 
and the Department will take action as appropriate and provided for by law, rule, or contract. 
 
GIFTS FROM VENDORS AND CONTRACTORS: 

(12-15-09) 107-1 SP1 G152 
 
By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give 
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, 
Correction, Crime Control and Public Safety, Cultural Resources, Environment and Natural 
Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, Revenue, 
Transportation, and the Office of the Governor).  This prohibition covers those vendors and 
contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 
should contact other State Agencies to determine if those agencies have adopted Executive 
Order 24. 
 
LIABILITY INSURANCE: 

(5-20-14)  SP1 G160 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 
sentence of the third paragraph: 
 
Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 
compensation insurance carrier, or a certificate of compliance issued by the Department of 
Insurance for self-insured subcontractors, irrespective of whether having regularly in service fewer 
than three employees. 
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EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all 
of line 32, the first sentence of the second paragraph and the first word of the second sentence of 
the second paragraph. 
 
STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 

(9-18-12)  SP1 G185 
 
Revise the 2012 Standard Specifications as follows: 
 
Replace all references to “State Highway Administrator” with “Chief Engineer”. 
 
SUBLETTING OF CONTRACT: 

(11-18-2014) 108-6 SP1 G186 
 
Revise the 2012 Standard Specifications as follows: 
 
Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 
sentence of the first paragraph: 
 
All requests to sublet work shall be submitted within 30 days of the date of availability or prior to 
expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the 
Engineer. 
 
Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence 
of the fourth paragraph: 
 
Purchasing materials for subcontractors is not included in the percentage of work required to be 
performed by the Contractor.  If the Contractor sublets items of work but elects to purchase 
material for the subcontractor, the value of the material purchased will be included in the total 
dollar amount considered to have been sublet. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
BURNING RESTRICTIONS: 

(7-1-95) 200, 210, 215 SP2 R05 
 
Open burning is not permitted on any portion of the right-of-way limits established for this project.  
Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from 
the project at locations within the project limits, off the project limits or at any waste or borrow 
sites in this county.  Dispose of the clearing, grubbing and demolition debris by means other than 
burning, according to state or local rules and regulations. 
 
GUARDRAIL ANCHOR UNITS, TYPE M-350: 

(4-20-04) (Rev. 7-21-15) 862 SP08 R060 
 
Description 
 
Furnish and install guardrail anchor units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2012 Standard Specifications, and at locations shown in the 
plans. 
 
Materials 
 
Furnish guardrail anchor units listed on the NCDOT Approved Products List at 
https://apps.dot.state.nc.us/vendor/approvedproducts/  or approved equal. 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements 

of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the 
2012 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard Specifications. 
 
No modifications shall be made to the guardrail anchor unit without the express written permission 
from the manufacturer.  Perform installation in accordance with the details in the plans, and details 
and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation shall be required on all approach and trailing end sections for both 
temporary and permanent installations.  Guardrail end delineation consists of yellow reflective 
sheeting applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 
2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit. 
 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail Anchor Units, Type M-350 Each 

 
GUARDRAIL ANCHOR UNITS, TYPE 350 (TL-3): 

(4-20-04) (Rev. 7-21-15) 862 SP08 R065 
 
Description 
 
Furnish and install guardrail anchor units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2012 Standard Specifications, and at locations shown in the 
plans. 
 
Materials 
 
Furnish guardrail anchor units listed on the NCDOT Approved Products List at 
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the requirements 

of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the 
2012 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard Specifications. 
 
No modifications shall be made to the guardrail anchor unit without the express written permission 
from the manufacturer.  Perform installation in accordance with the details in the plans, and details 
and assembling instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary 
and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 
2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit. 
 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail Anchor Units, Type 350 Each 

 
MATERIALS: 

(2-21-12) (Rev. 3-15-16) 1000, 1002, 1005, 1016, 1018, 1024, 1050,  1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 
paragraph with the following: 
 
Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
If any change is made to the mix design, submit a new mix design (with the exception of an 
approved pozzolan source change). 
 
If any major change is made to the mix design, also submit new test results showing the mix 
design conforms to the criteria.  Define a major change to the mix design as: 
 
(1) A source change in coarse aggregate, fine aggregate or cement. 
 
(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 
 
(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 

5%), fine aggregate (applies to an increase or decrease greater than 5%), water (applies to 
an increase only), cement (applies to a decrease only), or pozzolan (applies to an increase 
or decrease greater than 5%). 

 
Use materials which do not produce a mottled appearance through rusting or other staining of the 
finished concrete surface. 
 
Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 
Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to 
the table of item references: 
 
Item       Section 
Type IL Blended Cement    1024-1 
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Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second 
paragraph with the following: 
 
Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 
each pound of cement replaced. 
 
Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third 
paragraph through the sixth paragraph beginning with “If any change is made to the mix design, 
submit…” through “…(applies to a decrease only).” 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with the 
following: 
 
Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 
each pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-
cementitious material (cement + fly ash) ratio for the classes of concrete listed. 
 
Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, 
delete the table. 
 
Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 
CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 
 
Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF 
EXCAVATIONS, line 30, add the following at the end of Section 1002: 
 

(H) Handling and Storing Test Panels 
 

Notify the Area Materials Engineer when preconstruction or production test panels are 
made within 24 hours of shooting the panels.  Field cure and protect test panels from 
damage in accordance with ASTM C1140 until the Department transports panels to the 
Materials and Tests Regional Laboratory for coring. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 
with the following: 
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Page 10-39, Article 1016-3, CLASSIFICATIONS , lines 27-32, replace with the following: 
 
Select material is clean, unweathered durable, blasted rock material obtained from an approved 
source.  While no specific gradation is required, the below criteria will be used to evaluate the 
materials for visual acceptance by the Engineer: 
 
(A) At least 50% of the rock has a diameter of from 1.5 ft to 3 ft, 

 
(B) 30% of the rock ranges in size from 2” to 1.5 ft in diameter, and 

 
(C) Not more than 20% of the rock is less than 2” in diameter.  No rippable rock will be 

permitted. 
 
Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA 
CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both 
tables, replace second row with the following: 
 
Acceptable, but not to be used in the top 3 ft of embankment or backfill 
 
Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 
paragraph: 
 
Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is 
limited to between 5 and 12% by weight and the constituents shall be interground.  Class F fly 
ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 
Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 
between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 
Department, use a pozzolan in the amount shown in Table 1024-1. 
 
Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT 
CONCRETE, replace with the following: 
 

TABLE 1024-1 
POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 20% - 30% by weight of required cement content 
 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated Blast 
Furnace Slag 

35%-50% by weight of required cement content  
with 1.0 lb slag per lb of cement replaced 

Microsilica 4%-8% by weight of required cement content  
with 1.0 lb microsilica per lb of cement replaced 

 
Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence 
of the second paragraph with the following: 
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Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 
Program (NTPEP) laboratory for concrete admixture testing. 
 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 
All fencing material and accessories shall meet Section 106. 
 
Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two 
sentences with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 
load testing will only be required for new casting designs during the design process, and 
conformance to M306 loading (40,000 lb.) will be required only when noted on the design 
documents. 
 
Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 
Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 
Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) 
and (D) with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 
specified in AASHTO M 300. 

 
(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 
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Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the 
description for Type 2 and replace with the following: 
 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch 
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 
Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third 
sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 
Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph 
with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 
bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 
certification that, for the particular bolt grade, diameter and embedment depth required, the 
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  
For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 
compressive strength used in this test.  Use adhesives that meet Section 1081. 
 
List the properties of the adhesive on the container and include density, minimum and maximum 
temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace 
with the following: 
 

M
in. B

ond Strength Slant Shear 
Test at 14 days (psi) 

M
axim

um
 W

ater A
bsorption (%

) 

M
in. C

om
pressive Strength of 

2" m
ortar cubes at 7 days 

M
in. C

om
pressive Strength of 

2". m
ortar cubes at 24 hours 

Tensile Elongation at 7 days (%
) 

M
inim

um
 Tensile Strength at 

7 days (psi) 

Pot Life (M
inutes) 

Speed (R
PM

) 

Spindle N
o. 

V
iscosity-Poises at 77°F ± 2°F 

Property 

T
A

B
L

E
 1081-1 

PR
O

PE
R

T
IE

S O
F M

IX
E

D
 E

PO
X

Y
 R

E
SIN

 SY
ST

E
M

S 

1,500 

1.5 

5,000 
(N

eat) 

3,000 
(N

eat) 

30 m
in. 

1,500 

20-50 

- - 

G
el 

T
ype 1 

1,500 

1.0 

- 

4,000- 

30 m
in. 

2,000 

30-60 

20 

3 

10-30 

T
ype 2 

2,000 

1.0 

- 

6,000- 

2-5 

4,000 

20-50 

20 

4 

25-75 

T
ype 3 

2,000 

1.5 

- 

6,000 
(N

eat) 

2-5 

4,000 

5-50 

-- 

-- 

G
el 

T
ype 
3A

 

1,500 

1.0 

- 

3,000 

5-15 

1,500 

40-80 

10 

4 

40-150 

T
ype 
4A

 

1,500 

1.0 

5,000 

3,000 

5-15 

1,500 

40-80 

10 

4 

40-150 

T
ype 
4B

 

1,500 

1.0 

- 

6,000 

2-5 

4,000 

20-60 

50 

2 

1-6 

T
ype 5 

 
Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence 
of the first paragraph with the following: 
 
Manufacturers choosing to supply material for Department jobs must submit an application 
through the Value Management Unit with the following information for each type and brand 
name: 
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Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 
“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of 
the last paragraph. 
 

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first 
paragraph replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 
1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 
(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 
adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 
recommended for adherence of traffic markers to pavement surfaces when rapid set is not 
required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 
setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic 
markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with 
the following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 
ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required 
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by the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  
Metallized sheet piles shall be metallized in accordance to the Project Special Provision 
“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and 
a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall 
receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-
viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  
The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 
dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 
of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 
suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 
Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 
manufacturer’s recommendations whichever is more stringent.  Use Type I when the pavement 
temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is 
more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement 
markers to the pavement surface when the pavement temperature is between 32°F and 50°F or 
per the manufacturer’s recommendations whichever is more stringent. 
 

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with 
“Article 1081-4”. 
 

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with 
“Article 1081-4”. 
 

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with 
the following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 
lead. 
 

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second 
paragraph with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 
and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the 
following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 
without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 
the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 
arsenic or 200 ppm lead. 
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GROUT PRODUCTION AND DELIVERY: 
(3-17-15) 1003 SP10 R20 

 
Revise the 2012 Standard Specifications as follows: 
 
Replace Section 1003 with the following: 
 

SECTION 1003 
GROUT PRODUCTION AND DELIVERY 

 
1003-1 DESCRIPTION 
 
This section addresses cement grout to be used for structures, foundations, retaining walls, 
concrete barriers, embankments, pavements and other applications in accordance with the contract.  
Produce non-metallic grout composed of Portland cement and water and at the Contractor’s option 
or as required, aggregate and pozzolans.  Include chemical admixtures as required or needed.  
Provide sand cement or neat cement grout as required.  Define “sand cement grout” as grout with 
only fine aggregate and “neat cement grout” as grout without aggregate. 
 
The types of grout with their typical uses are as shown below: 
 
Type 1 – A cement grout with only a 3-day strength requirement and a fluid consistency that is 
typically used for filling subsurface voids. 
 
Type 2 – A nonshrink grout with strength, height change and flow conforming to ASTM C1107 
that is typically used for foundations, ground anchors and soil nails. 
 
Type 3 – A nonshrink grout with high early strength and freeze-thaw durability requirements that 
is typically used in pile blockouts, grout pockets, shear keys, dowel holes and recesses for concrete 
barriers and structures. 
 
Type 4 – A neat cement grout with low strength, a fluid consistency and high fly ash content that 
is typically used for slab jacking. 
 
Type 5 – A low slump, low mobility sand cement grout with minimal strength that is typically 
used for compaction grouting. 
 
1003-2 MATERIALS 
 
Refer to Division 10. 
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Item Section 
Chemical Admixtures 1024-3 
Fine Aggregate 1014-1 
Fly Ash 1024-5 
Ground Granulated Blast Furnace Slag 1024-6 
Portland Cement 1024-1 
Silica Fume 1024-7 
Water 1024-4 

 
Do not use grout that contains soluble chlorides or more than 1% soluble sulfate.  At the 
Contractor’s option, use an approved packaged grout instead of the materials above except for 
water.  Use packaged grouts that are on the NCDOT Approved Products List. 
 
Use admixtures for grout that are on the NCDOT Approved Products List or other admixtures in 
accordance with Subarticle 1024-3(E) except do not use concrete additives or unclassified or other 
admixtures in Type 4 or 5 grout.  Use Class F fly ash for Type 4 grout and Type II Portland cement 
for Type 5 grout. 
 
Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index (PI) 
that meet Table 1003-1 for Type 5 grout.  Fly ash may be substituted for a portion of the fines in 
the aggregate.  Do not use any other pozzolans in Type 5 grout. 
 

TABLE 1003-1 
AGGREGATE REQUIREMENTS FOR TYPE 5 GROUT 

Gradation Maximum 
Liquid Limit 

Maximum 
Plasticity Index Sieve Designation 

per AASHTO M 92 
Percentage Passing 

(% by weight) 
3/8" 100 

N/A N/A 

No. 4 70 – 95 
No. 8 50 – 90 
No. 16 30 – 80 
No. 30 25 – 70 
No. 50 20 – 50 
No. 100 15 – 40 
No. 200 10 – 30 25 10 

 
1003-3 COMPOSITION AND DESIGN 
 

When using an approved packaged grout, a grout mix design submittal is not required.  
Otherwise, submit proposed grout mix designs for each grout mix to be used in the work.  
Mixes for all grout shall be designed by a Certified Concrete Mix Design Technician or an 
Engineer licensed by the State of North Carolina.  Mix proportions shall be determined by 
a testing laboratory approved by the Department.  Base grout mix designs on laboratory 
trial batches that meet Table 1003-2 and this section.  With permission, the Contractor may 
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use a quantity of chemical admixture within the range shown on the current list of approved 
admixtures maintained by the Materials and Tests Unit. 
 
Submit grout mix designs in terms of saturated surface dry weights on Materials and Tests 
Form 312U at least 35 days before proposed use.  Adjust batch proportions to compensate 
for surface moisture contained in the aggregates at the time of batching.  Changes in the 
saturated surface dry mix proportions will not be permitted unless revised grout mix 
designs have been submitted to the Engineer and approved. 
 
Accompany Materials and Tests Form 312U with a listing of laboratory test results of 
compressive strength, density and flow or slump and if applicable, aggregate gradation, 
durability and height change.  List the compressive strength of at least three 2" cubes at the 
age of 3 and 28 days. 
 
The Engineer will review the grout mix design for compliance with the contract and notify 
the Contractor as to its acceptability.  Do not use a grout mix until written notice has been 
received.  Acceptance of the grout mix design or use of approved packaged grouts does not 
relieve the Contractor of his responsibility to furnish a product that meets the contract.  
Upon written request from the Contractor, a grout mix design accepted and used 
satisfactorily on any Department project may be accepted for use on other projects. 
 
Perform laboratory tests in accordance with the following test procedures: 

Property Test Method 
Aggregate GradationA AASHTO T 27 
Compressive Strength AASHTO T 106 

Density (Unit Weight) 

AASHTO T 121, 
AASHTO T 133B, 
ANSI/API RPC 13B-1B (Section 4, Mud 
Balance) 

Durability AASHTO T 161D 

Flow ASTM C939 (Flow Cone) 
Height Change ASTM C1090E 

Slump AASHTO T 119 
A. Applicable to grout with aggregate. 
B. Applicable to Neat Cement Grout. 
C. American National Standards Institute/American Petroleum Institute Recommended 

Practice. 
D. Procedure A (Rapid Freezing and Thawing in Water) required. 
E. Moist room storage required. 
 

1003-4 GROUT REQUIREMENTS 
 

Provide grout types in accordance with the contract.  Use grouts with properties that meet 
Table 1003-2.  The compressive strength of the grout will be considered the average 
compressive strength test results of three 2" cubes at each age.  Make cubes that meet 
AASHTO T 106 from the grout delivered for the work or mixed on-site.  Make cubes at 
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such frequencies as the Engineer may determine and cure them in accordance with 
AASHTO T 106. 
 

TABLE 1003-2 
GROUT REQUIREMENTS 

Type of 
Grout 

Minimum 
Compressive 
Strength at 

Height 
Change 

at 28 days 
FlowA/SlumpB 

Minimum 
Durability 

Factor 3 days 28 days 
1 3,000 psi – – 10 – 30 sec – 
2 Table 1C Fluid ConsistencyC – 

3 5,000 psi – 0 – 0.2% 

Per Accepted 
Grout Mix Design/ 

Approved 
Packaged Grout 

80 

4D 600 psi 1,500 psi – 10 – 26 sec – 
5 – 500 psi – 1 – 3" – 

A. Applicable to Type 1 through 4 grouts. 
B. Applicable to Type 5 grout. 
C. ASTM C1107. 
D. Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly ash. 
 

1003-5 TEMPERATURE REQUIREMENTS 
 

When using an approved packaged grout, follow the manufacturer’s instructions for grout 
and air temperature at the time of placement.  Otherwise, the grout temperature at the time 
of placement shall be not less than 50°F nor more than 90°F.  Do not place grout when the 
air temperature measured at the location of the grouting operation in the shade away from 
artificial heat is below 40°F. 
 

1003-6 ELAPSED TIME FOR PLACING GROUT 
 

Agitate grout continuously before placement.  Regulate the delivery so the maximum 
interval between the placing of batches at the work site does not exceed 20 minutes.  Place 
grout before exceeding the times in Table 1003-3.  Measure the elapsed time as the time 
between adding the mixing water to the grout mix and placing the grout. 
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TABLE 1003-3 
ELAPSED TIME FOR PLACING GROUT 

(with continuous agitation) 

Air or Grout 
Temperature, 

Whichever is Higher 

Maximum Elapsed Time 
No Retarding 

Admixture 
Used 

Retarding 
Admixture 

Used 
90°F or above 30 minutes 1 hr. 15 minutes 

80°F through 89°F 45 minutes 1 hr. 30 minutes 
79°F or below 60 minutes 1 hr. 45 minutes 

 
1003-7 MIXING AND DELIVERY 
 

Use grout free of any lumps and undispersed cement.  When using an approved packaged 
grout, mix grout in accordance with the manufacturer’s instructions.  Otherwise, comply 
with Articles 1000-8 through 1000-12 to the extent applicable for grout instead of concrete. 

 
TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS: 

(8-21-12) 1101.02 SP11 R10 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General Note #11 
with the following: 
 
11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON SHADOW 
VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 43" X 73".  THE 
DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH THE CAPABILITY 
TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE WITH A MINIMUM 
CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, CONTACT THE WORK 
ZONE TRAFFIC CONTROL SECTION. 
 
12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE 
SHOULDER MAY BE SMALLER THAN 43" X 73".  THE DISPLAY PANEL SHALL HAVE 
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 
WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 
 
Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General Note #12 
with the following: 
 
12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON SHADOW 
VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 43" X 73".  THE 
DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH THE CAPABILITY 
TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE WITH A MINIMUM 
CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, CONTACT THE WORK 
ZONE TRAFFIC CONTROL SECTION. 
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13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE 
SHOULDER MAY BE SMALLER THAN 43" X 73".  THE DISPLAY PANEL SHALL HAVE 
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 
WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 
CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(E) of the 2012 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(1-17-12) (Rev. 04-21-15) Z-4 
 
Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  
Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for 
Potential Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and 
Endangered Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 

 
Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 
P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” 
with “completion”. 

 
Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 
“Portland Cement Concrete, Class A”. 

 
Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, replace 
“Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  
“Table 1081-4”. 
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Division 12 
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 
with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 
“Subarticle 235-3(C)”. 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 
following:  W=LD√P ÷ 148,000 
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 
replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 
Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 
with “1631.01”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) (Rev. 10-15-13) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 
project sites located in the quarantined area or for any regulated article used on this project 
originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other 
noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

AWARD OF CONTRACT 
(6-28-77)(Rev 2/16/2016) Z-6 

 
“The North Carolina Department of Transportation, in accordance with the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it 
will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin”. 
 

TITLE VI AND NONDISCRIMINATION 
 

I. Title VI Assurance 
During the performance of this contract, the contractor, for itself, its assignees and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 
(1) Compliance with Regulations: The contractor shall comply with the Regulation relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation 
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended from 
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 
reference and made a part of this contract. 
(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the 
contract, shall not discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of equipment. The 
contractor shall not participate either directly or indirectly in the discrimination prohibited by 
section 21.5 of the Regulations, including employment practices when the contract covers a 
program set forth in Appendix B of the Regulations. 
(3) Solicitations for Subcontractors, Including Procurements of Materials and Equipment: 
In all solicitations either by competitive bidding or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials or leases of equipment, 
each potential subcontractor or supplier shall be notified by the contractor of the contractor's 
obligations under this contract and the Regulations relative to nondiscrimination on the grounds 
of race, color, or national origin. 
(4) Information and Reports: The contractor shall provide all information and reports required 
by the Regulations or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
North Carolina Department of Transportation (NCDOT) or the Federal Highway Administration 
(FHWA) to be pertinent to ascertain compliance with such Regulations, orders and instructions. 
Where any information required of a contractor is in the exclusive possession of another who fails 
or refuses to furnish this information the contractor shall so certify to the NCDOT, or the FHWA 
as appropriate, and shall set forth what efforts it has made to obtain the information. 
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(5) Sanctions for Noncompliance: In the event of the contractor's noncompliance with the 
nondiscrimination provisions of this contract, the NCDOT shall impose such contract sanctions as 
it or the FHWA may determine to be appropriate, including, but not limited to:  

(a) Withholding of payments to the contractor under the contract until the contractor 
complies, and/or  
(b) Cancellation, termination or suspension of the contract, in whole or in part. 

(6) Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1) 
through (6) in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Regulations, or directives issued pursuant thereto.  
The contractor shall take such action with respect to any subcontractor procurement as the NCDOT 
or the FHWA may direct as a means of enforcing such provisions including sanctions for 
noncompliance: provided, however, that, in the event a contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or supplier as a result of such direction, the 
contractor may request the NCDOT to enter into such litigation to protect the interests of the 
NCDOT, and, in addition, the contractor may request the United States to enter into such litigation 
to protect the interests of the United States. 
 
II. Title VI Nondiscrimination Program  

Title VI of the 1964 Civil Rights Act, 42 U.S.C. 2000d, provides that: “No person in the United 
States shall, on the grounds of race, color, or national origin, be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any program or activity receiving 
Federal financial assistance.” The broader application of nondiscrimination law is found in other 
statutes, executive orders, and regulations (see Section III, Pertinent Nondiscrimination 
Authorities), which provide additional protections based on age, sex, disability and religion. In 
addition, the 1987 Civil Rights Restoration Act extends nondiscrimination coverage to all 
programs and activities of federal-aid recipients and contractors, including those that are not 
federally-funded. 
Nondiscrimination Assurance 
The North Carolina Department of Transportation (NCDOT) hereby gives assurance that no 
person shall on the ground of race, color, national origin, sex, age, and disability, be excluded from 
participation in, be denied the benefits of, or be otherwise subjected to discrimination under any 
program or activity conducted by the recipient, as provided by Title VI of the Civil Rights Act of 
1964, the Civil Rights Restoration Act of 1987, and any other related Civil Rights authorities, 
whether those programs and activities are federally funded or not. 
Obligation 
During the performance of this contract, the Contractor and its subcontractors are responsible for 
complying with NCDOT’s Title VI Program. The Contractor must ensure that NCDOT’s Notice 
of Nondiscrimination is posted in conspicuous locations accessible to all employees and 
subcontractors on the jobsite, along with the Contractor’s own Equal Employment Opportunity 
(EEO) Policy Statement. The Contractor shall physically incorporate this “TITLE VI AND 
NONDISCRIMINATION” language, in its entirety, into all its subcontracts on federally-assisted 
and state-funded NCDOT-owned projects, and ensure its inclusion by subcontractors into all 
subsequent lower tier subcontracts.  The Contractor and its subcontractors shall also physically 
incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent lower tier 
subcontracts on Federal-aid highway construction contracts only.  The Contractor is also 
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responsible for making its subcontractors aware of NCDOT’s Discrimination Complaints Process, 
as follows: 
 
FILING OF COMPLAINTS 

1. Applicability – These complaint procedures apply to the beneficiaries of the NCDOT’s 
programs, activities, and services, including, but not limited to, members of the public, 
contractors, subcontractors, consultants, and other sub-recipients of federal and state funds. 

2. Eligibility – Any person or class of persons who believes he/she has been subjected to 
discrimination or retaliation prohibited by any of the Civil Rights authorities, based upon 
race, color, sex, age, national origin, or disability, may file a written complaint with 
NCDOT's Civil Rights office.  The law prohibits intimidation or retaliation of any sort.  
The complaint may be filed by the affected individual or a representative, and must be in 
writing. 

3. Time Limits and Filing Options – A complaint must be filed no later than 180 calendar 
days after the following: 
 The date of the alleged act of discrimination; or 
 The date when the person(s) became aware of the alleged discrimination; or 
 Where there has been a continuing course of conduct, the date on which that conduct 

was discontinued or the latest instance of the conduct. 
Title VI and other discrimination complaints may be submitted to the following entities: 
 North Carolina Department of Transportation, Office of Equal Opportunity & 

Workforce Services (EOWS), External Civil Rights Section, 1511 Mail Service Center, 
Raleigh, NC  27699-1511; 919-508-1808 or toll free 800-522-0453 

 US Department of Transportation, Departmental Office of Civil Rights, External 
Civil Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC  
20590; 202-366-4070 

Federal Highway Administration, North Carolina Division Office, 310 New Bern 
Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 
Federal Highway Administration, Office of Civil Rights, 1200 New Jersey 
Avenue, SE, 8th Floor, E81-314, Washington, DC 20590, 202-366-0693 / 366-0752 
Federal Transit Administration, Office of Civil Rights, ATTN: Title VI Program 
Coordinator, East Bldg. 5th Floor – TCR, 1200 New Jersey Avenue, SE, 
Washington, DC 20590 
Federal Aviation Administration, Office of Civil Rights, 800 Independence 
Avenue, SW, Washington, DC 20591, 202-267-3258 

 US Department of Justice, Special Litigation Section, Civil Rights Division, 950 
Pennsylvania Avenue, NW, Washington, DC 20530, 202-514-6255 or toll free 877-
218-5228 

4. Format for Complaints – Complaints must be in writing and signed by the 
complainant(s) or a representative and include the complainant’s name, address, and 
telephone number.  Complaints received by fax or e-mail will be acknowledged and 
processed. Allegations received by telephone will be reduced to writing and provided to 
the complainant for confirmation or revision before processing. Complaints will be 
accepted in other languages including Braille. 

5. Discrimination Complaint Form – Contact NCDOT EOWS at the phone number above 
to receive a full copy of the Discrimination Complaint Form and procedures. 
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6. Complaint Basis – Allegations must be based on issues involving race, color, national 
origin, sex, age, or disability.  The term “basis” refers to the complainant’s membership in 
a protected group category. Contact this office to receive a Discrimination Complaint 
Form. 

 
Protected 
Categories 

Definition Examples Applicable Statutes and 
Regulations 

FHWA FTA 
Race An individual belonging to 

one of the accepted racial 
groups; or the perception, 
based usually on physical 
characteristics that a person is 
a member of a racial group 

Black/African American, 
Hispanic/Latino, Asian, 
American Indian/Alaska 
Native, Native 
Hawaiian/Pacific 
Islander, White 

Title VI of 
the Civil 
Rights Act 
of 1964;  
49 CFR Part 
21;  
23 CFR 200 

Title VI of 
the Civil 
Rights Act 
of 1964;  
49 CFR 
Part 21;  
Circular 
4702.1B 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National 
Origin 

Place of birth. Citizenship is 
not a factor. Discrimination 
based on language or a 
person’s accent is also 
covered. 

Mexican, Cuban, 
Japanese, Vietnamese, 
Chinese 

Sex Gender Women and Men 1973 
Federal-Aid 
Highway 
Act 

Title IX of 
the 
Education 
Amendmen
ts of 1972 

Age Persons of any age 21 year old person Age Discrimination Act of 
1975 

Disability Physical or mental 
impairment, permanent or 
temporary, or perceived. 

Blind, alcoholic, para-
amputee, epileptic, 
diabetic, arthritic 

Section 504 of the 
Rehabilitation Act of 
1973; Americans with 
Disabilities Act of 1990  

 
III. Pertinent Nondiscrimination Authorities  
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest agrees to comply with the following non-discrimination statutes and authorities, including, 
but not limited to:  
• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 

discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  
• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 

U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects);  

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 
basis of sex);  

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CFR Part 27;  
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• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 
“programs or activities” to include all of the programs or activities of the Federal-aid recipients, 
sub-recipients and contractors, whether such programs or activities are Federally funded or 
not);  

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the 
basis of disability in the operation of public entities, public and private transportation systems, 
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) as 
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;  

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures discrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations;  

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of limited English proficiency (LEP). To ensure compliance with Title 
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 
programs (70 Fed. Reg. at 74087 to 74100);  

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

• Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits 
employment discrimination on the basis of race, color, religion, sex, or national origin);  

• 49 CFR Part 26, regulation to ensure nondiscrimination in the award and administration of 
DOT-assisted contracts in the Department's highway, transit, and airport financial assistance 
programs, as regards the use of Disadvantaged Business Enterprises (DBEs); 

• Form FHWA-1273, “Required Contract Provisions,” a collection of contract provisions and 
proposal notices that are generally applicable to all Federal-aid construction projects and must 
be made a part of, and physically incorporated into, all federally-assisted contracts, as well as 
appropriate subcontracts and purchase orders, particularly Sections II (Nondiscrimination) and 
III (Nonsegregated Facilities). 
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STANDARD SPECIAL PROVISION 
 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor’s aggregate workforce in each trade on all construction work in the 
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 
Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the Contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually performed.  With regard 
to this second area, the Contractor also is subject to the goals for both its federally involved and 
nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative 
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to 
meet the goals.  The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade and the Contractor shall make a 
good faith effort to employ minorities and women evenly on each of its projects.  The transfer of 
minority or female employees or trainees from Contractor to Contractor or from project to project 
or the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the 
executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” 
is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   

 
______________________________________________________________________________ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   

 
______________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
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STANDARD SPECIAL PROVISION 
 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS 
FHWA - 1273 Electronic Version - May 1, 2012 Z-8 

 
I. General  
II. Nondiscrimination  
III. Nonsegregated Facilities  
IV. Davis-Bacon and Related Act Provisions  
V. Contract Work Hours and Safety Standards Act Provisions  
VI. Subletting or Assigning the Contract  
VII. Safety: Accident Prevention  
VIII. False Statements Concerning Highway Projects  
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act  
X. Compliance with Governmentwide Suspension and Debarment Requirements  
XI. Certification Regarding Use of Contract Funds for Lobbying 
 

ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in 

Appalachian contracts only) 
 
I. GENERAL 
 
1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely 

intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all lower 
tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services). 

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement or 
agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or service 
provider. 

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be 
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form  
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, 
rental agreements and other agreements for supplies or services related to a construction contract). 

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by 
the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed 
on the contract by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress payments, 
withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by the contracting 
agency and FHWA. 

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The 
term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors. 

 
II. NONDISCRIMINATION 
 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,  
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all 
construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in  
41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to ensure 
compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of 
Labor (US DOL) and FHWA requirements. 
 
1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to assure 

equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,  
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to  
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. 
The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 
incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific 
requirement activities of EEO: 
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a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract. 

b. The contractor will accept as its operating policy the following statement: 
 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to 

their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job training." 

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and 
must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and responsibility 
to do so. 

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who 
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's EEO 
policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement will be 
met, the following actions will be taken as a minimum: 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once 

every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be 
conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for employment 
and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of meetings, 
employee handbooks, or other appropriate means. 

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal Opportunity 
Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the area from which 
the project work force would normally be derived. 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private 

employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe 
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and procedures 
with regard to referring such applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type, 
including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, 
national origin, age or disability. The following procedures shall be followed: 
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate 

discriminatory treatment of project site personnel. 
b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage 

practices. 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where 

evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations under 
this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the investigation 
indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal. 

6. Training and Promotion: 
a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or 

current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification 
involved. 

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make full 
use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the event 
a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special provision. The 
contracting agency may reserve training positions for persons who receive welfare assistance in accordance with 
 23 U.S.C. 140(a). 

c The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each. 
d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage 

eligible employees to apply for such training and promotion. 



C203793    X-0002F SSP-15 Cumberland County 

 

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the 
cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set forth below: 
a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more 

minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher 
paying employment. 

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be contractually 
bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is 
within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information. 

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, color, 
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. The failure of a 
union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and comply 
with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable accommodation 
in all employment activities unless to do so would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of 
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and 
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract. 
a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract. 
b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 
a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference. 
b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The 

contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other 
remedy as the contracting agency deems appropriate.  

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records shall 
be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.  
a. The records kept by the contractor shall document the following: 

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the project; 
(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities and 

women; and 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating 
the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract 
work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or any 
part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be 
required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 

 
III. NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more. 
The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, religion, 

sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, under the 
contractor's control, where the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating areas, time 
clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts 
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as 
Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies 
may elect to apply these requirements to other projects.  

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor 
revisions to conform to the FHWA-1273 format and FHWA program requirements. 
 
1. Minimum wages 

a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, 
and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents 
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thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  

  Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the employer's 
payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon  
poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place 
where it can be easily seen by the workers.  

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination 
and which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer 
shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:  

(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 
(ii) The classification is utilized in the area by the construction industry; and 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage 

determination. 
(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting 

officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the 
action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or will notify 
the contracting officer within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer 
do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, 
to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period 
that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be 
paid to all workers performing work in the classification under this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed 
as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or 
an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of Labor, 
withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, including 
any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the contract, the contracting 
agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any further payment, advance, 
or guarantee of funds until such violations have ceased.  

3. Payrolls and basic records 
a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of 

three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social 
security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 
and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under  
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs.  

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting agency. 
The payrolls submitted shall set out accurately and completely all of the information required to be maintained under  
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the 
payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's social 
security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is available for 
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this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its successor site. The 
prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain 
the full social security number and current address of each covered worker, and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime contractor to require a 
subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly submission to 
the contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her agent 
who pays or supervises the payment of the persons employed under the contract and shall certify the following:  

(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,  
29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such 
information is correct and complete; 

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has 
been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either 
directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under section 
1001 of title 18 and section 231 of title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required 
records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, take such 
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees  
a. Apprentices (programs of the USDOL).  Apprentices will be permitted to work at less than the predetermined rate for the work they performed 

when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as an 
apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office of 
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice.  

  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where 
a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be observed. 

  Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed as 
a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must 
be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that 
a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. 

  In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the 
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, 
evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. 

  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. 

  Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as 
a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage determination for 
the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. 

  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal 
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT).  Apprentices and trainees working under apprenticeship and skill training programs 
which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs 
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are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and trainees under 
such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than 
permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by 
reference in this contract. 

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include 
Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for debarment 
as a contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 
29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in  
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 
a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's 

firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of 

the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

 
V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of 
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. 
As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 
1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment 

of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half 
times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, 
the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall 
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), 
for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime wages required 
by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work 
performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as 
may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (2.) of this section. 

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section and 
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified 

elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items 
may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price 
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116). 
a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or 

rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees  
from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees; 
(2) the prime contractor remains responsible for the quality of the work of the leased employees;  
(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and 
(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, 

statements of compliance and all other Federal regulatory requirements. 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily 

available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be 
limited to minor components of the overall contract. 
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2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of 
the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and 
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or authorized 
representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of the contract. 
Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it contains all 
pertinent provisions and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish 
their own self-performance requirements. 

 
VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
 
1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and 

sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions as 
it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and the 
safety of the public and to protect property in connection with the performance of the work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that 
the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards  
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of entry 
to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 

 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on 

statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons 
concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the seriousness 
of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily 
available to all persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, 

or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material 
used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, 
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or  

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or 
cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant 
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction 

contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 
1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of Section 

508 of the Clean Water Act or Section 306 of the Clean Air Act. 
2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further 

agrees to take such action as the contracting agency may direct as a means of enforcing such requirements. 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, 
lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 
 
1. Instructions for Certification – First Tier Participants: 

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below. 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered transaction. 

The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or agency's determination whether to enter into this transaction. However, 
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failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person from participation in this 
transaction.  

c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to 
enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to 
other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.  

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if any 
time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used 
in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between a grantee 
or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier 
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such 
as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.  

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 
Administration. 

i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings.  

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for 
cause or default. 

 
* * * * * 

 
2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:  

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:  
(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered 

transactions by any Federal department or agency;  
(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission 

of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction 
or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving stolen property;  

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission 
of any of the offenses enumerated in paragraph (a)(2) of this certification; and  

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) 
terminated for cause or default.  

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an 
explanation to this proposal.  

2. Instructions for Certification - Lower Tier Participants:  
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or 
more - 2 CFR Parts 180 and 1200) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.  
b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it 

is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, including 
suspension and/or debarment.  

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the 
prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.  

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used 
in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in 
obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of 
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and 
suppliers).  



C203793    X-0002F SSP-21 Cumberland County 

 

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.  

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 
Administration. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed 
by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower 
tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue 
available remedies, including suspension and/or debarment. 

 
* * * * * 

 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants: 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, 

proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or agency. 
2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach 

an explanation to this proposal. 
 

* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission 
of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be 
included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
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Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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STANDARD SPECIAL PROVISION 
 

NAME CHANGE FOR NCDENR 
(1-19-16) Z-11 

 
Description 
 
Wherever in the 2012 Standard Specifications, Project Special Provisions, Standard Special 
Provisions, Permits or Plans that reference is made to “NCDENR” or “North Carolina Department 
of Environment and Natural Resources”, replace with “NCDEQ” or “North Carolina Department 
of Environmental Quality” respectively, as the case may be.  
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STANDARD SPECIAL PROVISION 
MINIMUM WAGES 

GENERAL DECISION NC160103 01/08/2016  NC103 
Z-103 

Date:  January 8, 2016 
 

General Decision Number:  NC160103 01/08/2016  NC103 
 

Superseded General Decision Numbers:  NC20150103 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 
Brunswick Greene Onslow 
Cumberland Hoke Pender 
Currituck Johnston Pitt 
Edgecombe Nash Wake 
Franklin New Hanover Wayne 

 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; and other major bridges). 
 
Note: Executive Order (EO) 13658 establishes an hourly minimum wage of $10.15 for calendar 
year 2016 that applies to all contracts subject to the Davis-Bacon Act for which the solicitation is 
issued on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay 
all workers in any classification listed on this wage determination at least $10.15 (or the applicable 
wage rate listed on this wage determination, if it is higher) for all hours spent performing on the 
contract for calendar year 2016. The EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections under the EO is available at 
www.dol.gov/whd/govcontracts. 
 
Modification Number Publication Date 
0 01/08/2016 

 
SUNC2014-005 11/17/2014 

 Rates Fringes 
BLASTER 21.04  
CARPENTER 13.72  
CEMENT MASON/CONCRETE FINISHER 14.48  
ELECTRICIAN   

Electrician 17.97  
Telecommunications Technician 16.79 .63 

IRONWORKER 16.02  
LABORER   

Asphalt Raker and Spreader 12.46  
Asphalt Screed/Jackman 14.33  
Carpenter Tender 12.88  
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 Rates Fringes 
Cement Mason/Concrete Finisher Tender 12.54  
Common or General 10.20  
Guardrail/Fence Installer 12.87  
Pipelayer 12.17  
Traffic Signal/Lighting Installer 14.89  

PAINTER   
Bridge 24.57  

POWER EQUIPMENT OPERATORS   
Asphalt Broom Tractor 11.85  
Bulldozer Fine 17.04  
Bulldozer Rough 14.34  
Concrete Grinder/Groover 20.34 2.30 
Crane Boom Trucks 20.54  
Crane Other 20.08  
Crane Rough/All-Terrain 20.67  
Drill Operator Rock 14.38  
Drill Operator Structure 21.14  
Excavator Fine 16.60  
Excavator Rough 14.00  
Grader/Blade Fine 18.47  
Grader/Blade Rough 14.62  
Loader 2 Cubic Yards or Less 13.76  
Loader Greater Than 2 Cubic Yards 14.14  
Material Transfer Vehicle (Shuttle Buggy) 15.18  
Mechanic 17.55  
Milling Machine 15.36  
Off-Road Hauler/Water Tanker 11.36  
Oiler/Greaser 13.55  
Pavement Marking Equipment 12.11  
Paver Asphalt 15.59  
Paver Concrete 18.20  
Roller Asphalt Breakdown 12.45  
Roller Asphalt Finish 13.85  
Roller Other 11.36  
Scraper Finish 12.71  
Scraper Rough 11.35  
Slip Form Machine 16.50  
Tack Truck/Distributor Operator 14.52  

TRUCK DRIVER   
GVWR of 26,000 Lbs or Less 11.12  
GVWR of 26,000 Lbs or Greater 12.37  

 
Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses  
(29 CFR 5.5(a)(1)(ii)). 
 
The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of construction in the area covered by the wage determination. 



C203793    X-0002F SSP-28 Cumberland County 

 

The classifications are listed in alphabetical order of "identifiers" that indicate whether the 
particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted 
average rate) or a union average rate (weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than "SU" or "UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 
an abbreviation identifier of the union which prevailed in the survey for this classification, which 
in this example would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 2014. 
 
Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average rate 
based on all the rates reported in the survey for that classification.  As this weighted average rate 
includes all rates reported in the survey, it may include both union and non-union rates. Example: 
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates the State of Louisiana.  
2012 is the year of survey on which these classifications and rates are based. The next number, 
007 in the example, is an internal number used in producing the wage determination.  
5/13/2014 indicates the survey completion date for the classifications and rates under that 
identifier. 
 
Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 
for those classifications; however, 100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 
used in producing the wage determination. 08/29/2014 indicates the survey completion date for 
the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 
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WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can be: 
 
 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a position on a wage determination matter 
 * a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted because 
those Regional Offices have responsibility for the Davis-Bacon survey program.  If the response 
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 
followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 
 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 
to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
4.) All decisions by the Administrative Review Board are final. 

 

END OF GENERAL DECISION 
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1. GENERAL REQUIREMENTS 

1.1.DESCRIPTION 

A. General 

Conform to these Project Special Provisions, Project Plans, and the 2012 Standard Specifications 

for Roads and Structures (also referred to hereinafter as the “Standard Specifications”). The current 

edition of these specifications and publications in effect on the date of advertisement will apply.   

In the event of a conflict between these Project Special Provisions and the Standard 

Specifications, these Project Special Provisions govern. 

B. Scope 

The scope of this project includes the installation of ten (10) new closed circuit television 

(CCTV) cameras and ten (10) new dynamic message signs (DMS). At four locations shown in the 

Plans, a pedestal will be mounted in the median for dual-face DMS units. The remaining two 

locations shown in the Plans will include a single DMS on a pedestal mount in the median. At one 

location shown in the Plans, a single CCTV camera will be mounted on the DMS pedestal in the 

median. The remaining nine locations shown in the Plans will include a single CCTV camera 

mounted on a new wood CCTV pole on the shoulder. 

As shown in the Plans, the Contractor shall install wireless Ethernet radio systems such that all 

devices communicate back to one of four field Ethernet switches. These switches will be integrated 

with the Fayetteville traffic signal system fiber optic communications network at a future date by 

others. In the meantime, the Department will furnish and install communications equipment after 

completion of this Project for temporary communications. 

New electrical service will be installed at each new device, unless otherwise specified for the 

installation of a solar power assembly in the Plans. 

Note that the locations of each proposed device shown in the Plans are an approximation. Locate 

and mark proposed device locations in the field and receive approval from the Division Incident 

Management Engineer before beginning construction. 

Conduct device and system tests as described in these Project Special Provisions.  

This project will be constructed within the project limits of current roadway project U-2519 

(Fayetteville Outer Loop). The roadway design features shown on the Plans represent proposed work 

at the time of advertisement for this Project and may change in the future. 

1.2.MATERIAL 

A. Qualified Products 

Furnish new equipment, materials, and hardware unless otherwise required.  Inscribe 

manufacturer’s name, model number, serial number, and any additional information needed for 

proper identification on each piece of equipment housed in a case or housing. 

Furnish factory assembled cables without adapters, unless otherwise approved by the Engineer, 

for all cables required to interconnect any field or central equipment. 
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Certain equipment listed in these Project Special Provisions must be pre-approved on the 

Department’s ITS & Signals Qualified Products List (QPL) by the date of installation.  Equipment, 

material, and hardware not pre-approved when required will not be allowed for use on the project.   

The QPL is available on the Department’s website.  The QPL website is: 

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals-Qualified-Products.aspx  

B. Plan of Record Documentation 

Comply with all requirements of Article 1098-1(F) of the Standard Specifications for providing 

plan of record documentation for all work performed under this Project. Documentation required 

includes, but is not limited to, the following items: 

 Fieldwork plan of records 

 Junction box location spreadsheet 

 System connection diagrams 

 Cabinet wiring diagrams 

 Equipment operator manuals 

 Maintenance procedures manuals 

 NTCIP test results 

 

 

https://connect.ncdot.gov/resources/safety/Pages/ITS-and-Signals-Qualified-Products.aspx
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2. TRAFFIC CONTROL 

2.1.TRAFFIC CONTROL 

A. General 

Maintain traffic in accordance with Divisions 10 and 11 of January 2012 NCDOT Standard 

Specifications for Roads and Structures, January 2012 Roadway Standard Drawings (RSD), and the 

following provisions: 

Coordinate with the NCDOT Resident Engineer in charge of any project in the vicinity of this 

project for any work that may affect the construction and the Traffic Control of this project. 

Perform work only when weather and visibility conditions allow safe operations as directed by 

the Engineer. 

Provide appropriate lighting in accordance with Section 105-14, Standard Specifications for 

Roads and Structures. 

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not 

cross medians with equipment, except at properly designated interchanges. 

Proposed structures and equipment that are within 30 feet of an open travel lane and not 

protected by either existing guardrail or concrete barrier, the Contractor shall install proposed 

guardrail prior to beginning construction. 

Use lane closures for either right or left lanes, as required, (refer to Roadway Standard Drawings 

No. 1101.02, Sheet 4 & 5 of 15), or temporary shoulder closures (refer to Roadway Standard 

Drawings No. 1101.04, sheet 1 of 1). Maintain the existing traffic pattern at all times, except in the 

immediate work zone where lane closures are allowed per this special provision or as determined by 

the Engineer. 

NC-295 shall not be closed at any time. 

Changes may be required when physical dimensions in the Roadway Standard Drawings are not 

attainable to meet field conditions, or result in duplicate or undesired overlapping of devices. 

Modifications may include: moving, supplementing, covering or removal of devices, as directed by 

the Engineer. 

The following General Notes apply at all time for the duration of the construction project except 

as directed by the Engineer. 

B. Lane and Shoulder Closure Requirements 

Remove lane closure devices from the lane when work is not being performed behind the lane 

closure or when a lane closure is no longer needed or as directed by the Engineer. 

When personnel and/or equipment are working within 15 ft of an open travel lane, close the 

nearest open shoulder using Roadway Standard Drawing No. 1101.04 unless the work area is 

protected by barrier or guardrail or a lane closure is installed.  

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility 

and within 5 ft of an open travel lane, close the nearest open travel lane using Roadway Standard 

Drawing No. 1101.02 unless the work area is protected by barrier or guardrail. When personnel 

and/or equipment are working on the shoulder adjacent to a divided facility and within 10 ft of an 
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open travel lane, close the nearest open travel lane using Roadway Standard Drawing No. 1101.02 

unless the work area is protected by barrier or guardrail. 

When personnel and/or equipment are working within a lane of travel of an undivided or divided 

facility,  close the lane according to the traffic control plans, roadway standard drawings, or as 

directed by the engineer.  Conduct the work so that all personnel and/or equipment remain within the 

closed travel lane.  

Do not work simultaneously within 15 ft on both sides of an open travelway, ramp, or loop 

within the same location unless protected with guardrail or barrier.  

Do not install more than 2000 ft of lane closure on all roads measured from the beginning of the 

merge taper to the end of the lane closure.          

Do not install more than 2 simultaneous lane closures in any one direction on all roads.   

Provide a minimum of 5000 ft between lane closures, measured from the end of one closure to 

the first sign of the next lane closure.          

C. Traffic Pattern Alterations  

Notify the engineer twenty one (21) calendar days prior to any traffic pattern alteration. 

D. Signing  

Install advance work zone warning signs when work is within 40 ft from the edge of travel lane 

and no more than three (3) days prior to the beginning of construction.   

Ensure all necessary signing is in place prior to altering any traffic pattern.  

E. Traffic Control Devices  

When lane closures are not in effect space channelizing devices in work areas no greater in feet 

than twice the posted speed limit (mph) except, 10 ft on-center in radii, and 3 ft off the edge of an 

open travelway.  Refer to Standard Specifications for Roads and Structures sections 1130 (drums), 

1135 (cones) and 1180 (skinny drums) for additional requirements. 

Place additional sets of three channelizing devices drums perpendicular to the edge of travelway 

on 500 ft centers when unopened lanes are closed to traffic.   

F. Miscellaneous 

Law enforcement may be used to maintain traffic through the work area and/or intersections as 

directed by the engineer. 

2.2. LAW ENFORCEMENT 

A. Description 

Furnish Law Enforcement Officers and marked Law Enforcement vehicles to direct traffic in 

accordance with the contract. 

B. Construction Methods 

Use uniformed Law Enforcement Officers and marked Law Enforcement vehicles equipped with 

blue lights mounted on top of the vehicle, and Law Enforcement vehicle emblems to direct or 

control traffic as required by the plans or by the Engineer. 
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C. Measurement and Payment 

There will be no direct payment for uniformed Law Enforcement Officers and marked Law 

Enforcement vehicles as they are included in the Temporary Traffic Control (Lump Sum) pay item. 

2.3.COOPERATION BETWEEN CONTRACTORS: 

The Contractor's attention is directed to Article 105-7 and Article 1101-13 of the 2012 Standard 

Specifications for Roads and Structures. 

The Contractor on this project shall cooperate with the Contractor working within or adjacent to 

the limits of this project to the extent that the work can be carried out to the best advantage of all 

concerned. Contractors shall provide a minimum of two (2) miles between lane closures installed on 

adjacent projects, measured from the end of one closures to the first sign of the next lane closure, or 

as directed by the Engineer. All lane closure restrictions contained in the General/Project Notes 

and/or the Contract are still applicable for that individual project. 

2.4.TEMPORARY TRAFFIC CONTROL 

The Contractor shall provide all traffic control for this project in accordance with the January 

2012 NCDOT Roadway Standard Drawings (RSD) & Standard Specifications for Roads and 

Structures. The Contractor shall maintain traffic during construction and furnish, install, remove, 

secure, and maintain all traffic control devices. 

The Lump Sum bid price for Temporary Traffic Control as required in this contract, as shown in 

the Roadway Standard Drawings or as directed by the Engineer includes, but is not limited to 

providing Stationary & Portable Work Zone Signs, Flashing Arrow Boards (FAB), Portable 

Changeable Message Signs (CMS), Drums, 'Truck Mounted Attenuator (TMA), Law Enforcement, 

Skinny Drums and Portable Lighting. 

Partial payments will be made on each payment estimate based on the following:  Fifty percent 

of the contract lump sum price bid will be paid on the first monthly estimate and the remaining 50% 

of the contract lump sum price bid will be paid on each subsequent estimate based on the percent of 

the project completed. 

Payment will be made under: 

Pay Item Pay Unit 

Temporary Traffic Control ..............................................................................................Lump Sum 
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3. UNDERGROUND CONDUIT 

3.1.DESCRIPTION 

Furnish and install conduit for underground installation with miscellaneous fittings, all necessary 

hardware, marker tape, backfill, graded stone, paving materials, and seeding and mulching in 

accordance with Section 1715 of the Standard Specifications 

3.2.MATERIAL 

Material, equipment, and hardware furnished under this section shall be pre-approved on the 

Department’s QPL.  

Refer to Articles 1091-3 (Conduit), 1091-4 (Duct and Conduit Sealer), 1018-2 (Backfill), and 

545-2 and 545-3 (Graded Stone) of the Standard Specifications. 

Furnish underground HDPE conduits as shown in the Plans.  All vertical conduits (entrance to 

electrical service and equipment disconnect and pole mounted cabinet) must be rigid galvanized 

steel.    

3.3.CONSTRUCTION METHODS 

Install underground conduit in compliance with all requirements of Section1715-3 of the 

Standard Specifications and the Plans. 

3.4.MEASUREMENT AND PAYMENT 

Unpaved Trenching (qty) (size) will be measured horizontal linear feet of trenching for 

underground conduit installation of each type furnished, installed, and accepted.  Measurement will 

be along the approximate centerline of the conduit system.  Payment will be in linear feet. 

Directional Drill (qty) (size) will be measured horizontal linear feet of directional drill for 

underground conduit installation furnished, installed, and accepted.  Measurement will be along the 

approximate centerline of the conduit system.  Payment will be in linear feet. 

No measurement will be made of vertical segments, non-metallic conduit, metallic conduit, 

conduit sealing material, backfill, graded stone, paved materials, miscellaneous fittings, non-

detectable marker tape, pull lines, seeding and mulching as these will be considered incidental to 

conduit installation. 

Payment will be made under: 

Pay Item Pay Unit 

Unpaved Trenching (2) (2”).............................................................................................Linear Foot 

Directional Drill (2) (2”)  .................................................................................................Linear Foot 
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4. JUNCTION BOXES 

4.1.DESCRIPTION 

Furnish and install junction boxes (pull boxes) with covers, graded stone, grounding systems, 

and all necessary hardware.  Comply with Section 1716 of the Standard Specifications. 

4.2.MATERIAL 

Material, equipment, and hardware furnished under this section shall be pre-approved on the 

Department’s QPL.    

Refer to Article 1098-5 (Junction Boxes) and Section 545 (Graded Stone) of the Standard 

Specifications. 

4.3.CONSTRUCTION METHODS 

Install junction boxes in compliance with all requirements of Section1716-3 of the Standard 

Specifications. 

4.4.MEASUREMENT AND PAYMENT 

Junction Box (_____) will be measured and paid in actual number of junction boxes of each size 

and type furnished, installed, and accepted. 

No measurement will be made of covers, graded stone, and grounding systems as these will be 

considered incidental to furnishing and installing junction boxes.   

Payment will be made under: 

Pay Item Pay Unit 

Junction Box (Standard Size) ...........................................................................................Each 
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5. WOOD POLES 

5.1.DESCRIPTION 

Furnish and install wood poles with grounding systems and all necessary hardware in accordance 

with Section 1720 of the Standard Specifications. 

5.2.MATERIAL 

A. General 

Material, equipment, and hardware furnished under this section shall be pre-approved on the 

Department’s QPL.    

Refer to Articles 1082-3 (Treated Timber and Lumber), 1082-4 (Preservative Treatment), 1091-2 

(Wire), and 1091-6 (Grounding Electrodes) of the Standard Specifications. 

B. Wood Pedestal 

Furnish 6” x 6” x 8’ wood pedestals for electrical service equipment as shown in the Plans. 

C. CCTV Wood Pole 

Furnish Class 3 or better wood poles to mount CCTV cameras and cabinets that are a minimum 

of 60’ long to permit the CCTV camera to be mounted 45 feet above the ground at the pole. 

5.3.CONSTRUCTION METHOD 

Install wood poles and wood posts in compliance with all requirements of Section1720-3 of the 

Standard Specifications. 

5.4.MEASUREMENT AND PAYMENT 

Wood Pedestal will be measured and paid as the actual number of 8’ wood pedestals furnished, 

installed, and accepted.  

CCTV Wood Pole will be measured and paid as the actual number of 60’ wood poles furnished, 

installed, and accepted.  

No measurement will be made for installing grounding systems as these will be incidental to 

furnishing and installing poles. 

Payment will be made under: 

Pay Item Pay Unit 

Wood Pedestal .......................................................................................................................Each 

CCTV Wood Pole ..................................................................................................................Each 
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6. SOLAR POWER ASSEMBLY 

6.1.DESCRIPTION 

Furnish and install new solar power assembly equipment in a NEMA Type 3R enclosure and all 

necessary hardware in accordance with these Project Special Provisions and the Plans.  Comply with 

the provisions of Section 1700 of the Standard Specifications. 

Furnish material and workmanship conforming to the National Electrical Code (NEC), the 

National Electrical Safety Code (NESC), Underwriter’s Laboratories (UL) or a third-party listing 

agency accredited by the North Carolina Department of Insurance, and all local safety codes in effect 

on the date of advertisement.  

6.2.MATERIALS 

A. General 

Furnish a Solar Power Assembly consisting of the following: 

 Solar Array 

 Solar Charge Controller 

 Load Controller 

 Battery(ies) 

 NEMA 3R Equipment Cabinet 

 Concrete Cabinet Pad 

Ensure that DC disconnects are supplied between the Solar Array and the Solar Charge 

Controller, and between the Solar Charge Controller and the Battery(ies), and between the 

Battery(ies) and any other equipment. 

B. Solar Power System Design Requirements 

Provide to the Engineer for Approval, a submittal package with Engineering Calculations 

consisting of, as a minimum, schematic drawing, technical data sheets, and supporting 

documentation.  Ensure the documentation demonstrates, in theory, that the battery(ies) will provide 

for continuous operation for a minimum of ten (10) consecutive days with no additional charging 

under the following conditions: 

 Fully powering the Wireless Repeater Radio operating 24 hours a day with 50% of that 

time being in a standby (sleep) mode; and 50% of the time being in operational mode. 

Provide drawings showing dimension, location of required equipment, cabinet electrical 

diagrams, part numbers and descriptions of required equipment and accessories to the Engineer.  

C. Solar Array 

Furnish solar modules made in North America and have a minimum 20 year factory warranty. 

The solar array should have a minimum peak output of 135 Watts. Solar modules must be UL listed, 

FM Class I, Div II, Group C&D approved. For the solar array, power wiring should be 10-2, 

stranded copper, double insulated, sunlight resistant, 600V 90C rated cable.  Ensure the solar array 
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mount is manufactured from an aluminum alloy or stainless steel and is capable of withstanding 125 

mph winds. 

D. Solar Charger Controller 

Furnish a Pulse Width Modulation (PWM) solar charge controller that is UL listed, with a 

minimum 20A solid state, low voltage disconnect. The solar charge controller must be sealed with 

internal temperature compensation, lightning protection, reverse polarity protection, and LED 

indicators. Furnish controllers with the capability of 3 functions:  battery charging, load control, and 

diversion regulation.  Controllers must be furnished with fully adjustable DIP switches and RS-232 

communications port to adjust the unit’s operational modes.  Ensure the solar charge controller is 

listed as a FM Class I, Div. II, Groups ABCD device and has the CE mark. 

E. Load Controller 

Furnish a load controller that is identical to the solar charger controller provided as part of the 

solar power assembly. Configure the load controller to regulate the voltage of the assembly 

according to the manufacturer’s recommendation. 

F. Batteries 

Provide a 12V gel electrolyte, non-spillable, maintenance free battery. The battery(ies) should be 

able to provide power for 10 days without being charged by the Solar Array.  Furnish battery(ies) 

with a minimum operating temperature of -76 F to 140 F. 

G. NEMA 3R Equipment Cabinet 

Provide a NEMA 3R type Equipment Cabinet enclosure that is of a base mount design, with 

compartments to house the battery(ies) and electronic components separately.  Ensure that the 

equipment installed inside the cabinet does not occupy more than 60% of the total cabinet volume.  

Ensure that the battery compartment and the electronic equipment compartments are ventilated 

with a screen and louvered vents.  Equip vents with standard-size, replaceable furnace type vent 

filters.  Size the filter tray to adequately house and secure the filter in place.  Ensure there are no 

obstructions on the interior face of the door to interfere with easy removal and replacement of filter. 

Provide an enclosure that is fabricated with unpainted, natural, aluminum that complies with 

Section 7 of NEMA TS-2-1998.  Ensure the equipment cabinet enclosure shell is fitted with one (1) 

Corbin Number 2 Key, lifting handles, exhaust ports.  Provide all necessary hardware to mount the 

enclosure securely to the pole.   Provide hardware that is stainless steel or a Department approved 

non-corrosive alternate including the hinges and lifting handle.  

Provide roof with slope (from front to back) at a minimum ratio of 1” drop per 2 feet. Ensure 

roof is flush with front of the door. Ensure each exterior cabinet plane surface is constructed of a 

single sheet of seamless aluminum.   

Provide a handle and three point latching mechanism designed to be disassembled using hand 

tools. Provide a shaft connecting the latching plate to the door handle by passing through the door 

within a bushing, bearing, or equivalent device. Provide a latching plate at least 1/8 inch thick and 

that mates securely with the lock bolt. Provide a lock bolt with a flat end (no bevel) and that has at 

least 1/4 inch of length in contact with the latching plate. 

Ensure that the handle and lock are positioned so that the lock does not lie in the path of the 

rotating handle as the door is unlatched and that the handle points down in the latched position. 
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Provide a main door opening that encompasses the full frontal area of the cabinet shell. Ensure 

that the cabinet shell is sturdy and does not exhibit noticeable flexing, bending or distortion under 

normal conditions, except that a minor amount of flexing is permitted in the main door when the 

cabinet is open. In such case, the flexing must not result in permanent deformation of the door. 

A police panel door is not required for these cabinets. 

Equipment in the equipment cabinet enclosure will be shelf mounted. Provide one equipment 

shelf in the cabinet that extends the practical width of the cabinet. Ensure that the shelf can be 

moved up and down within the cabinet. Do not locate permanently mounted equipment in such a 

way that will restrict access to terminals. Ensure all components are arranged for easy access during 

servicing.  When modular in construction, provide guides and positive connection devices to ensure 

proper pin alignment and connection.  

Arrange equipment and terminals within the cabinet so that they will not interfere with the 

entrance, tracing and connection of conductors or other cables.   Ensure all incoming and outgoing 

conductors are connected to terminal blocks.  Ensure all field terminals are readily accessible 

without having to remove equipment to gain access.  Ensure terminals are not located on the 

underside of shelf or at any other place where they are not readily visible or where they may present 

a hazard to personnel who might inadvertently touch them.   

Provide terminal blocks that are made of electrical grade thermoplastic or thermosetting plastic.  

Ensure each terminal block is of closed back design and has recessed-screw terminals with molded 

barriers between terminals.  Ensure each terminal consists of two terminal screws with removable 

shorting bar between them.  Ensure all terminal blocks and terminals are labeled with their intended 

functions.  Provide labels that are visible and easy to read when the terminal blocks are wired.  

6.3. CONSTRUCTION METHODS 

Furnish and install new solar power assemblies. Install solar power equipment as shown in the 

Plans. Provide wiring, disconnect, and all other required equipment as required by Article 690 of the 

NEC. 

Mount the cabinet on a concrete pad Do not obstruct the sight distance of vehicles when locating 

and installing the equipment cabinet.  

Ensure that the equipment cabinet along with solar array(s) and its mounting hardware are 

capable of surviving sustains winds of 125 MPH.  Ensure the solar array(s) does not obstruct the 

view of traffic and that the array(s) are arranged for optimal sunlight exposure for charging of the 

battery(ies). Mount the array(s) at a minimum height of 25 feet above ground level. 

Run field wiring from the solar power array(s) to the equipment cabinet through 1 inch riser with 

weatherhead and make connections inside the equipment cabinets as required.  Install separate DC 

disconnects between the solar array and the solar charger controller and between the solar charger 

controller and the battery(ies), and between the battery(ies) and any other equipment.  Ensure the DC 

disconnect allows personnel working on the system to safely isolate critical items from each other 

while performing maintenance and trouble shooting.  Ensure that all wiring including grounding of 

the solar photovoltaic system meets the requirements of Article 690 of the National Electric Code 

(NEC) and these project special provisions.   

To protect against high voltage power surges, furnish and install one grounding electrode at the 

equipment cabinet.  
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Terminate all wires using spade connectors under binding screws on terminal blocks.  Label all 

terminal blocks and terminals for easy identification.  Label all wires and harnesses for easy 

identification.  Neatly secure all wiring and harness inside the cabinet in a method approved by the 

Engineer.  

Provide and leave all data interface cables, installation manuals, and specifications and materials 

used to program any equipment in the Equipment Cabinet.   Program all equipment for operation. 

6.4.MEASUREMENT AND PAYMENT 

Solar Power Assembly will be measured and paid as the actual number of solar power assemblies 

furnished, installed and accepted. No measurement will be made for solar arrays, controllers, solar 

power assembly equipment cabinet, install breakers, inverters, temperature sensors, concrete cabinet 

pad, mounting system, grounding system, conduits, risers, wiring, and hardware as these will be 

considered incidental to furnishing and installing the solar power assembly. 

Payment will be made under: 

Pay Item Pay Unit 

Solar Power Assembly ...........................................................................................................Each 
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7. ELECTRICAL SERVICE 

7.1.DESCRIPTION 

Install new electrical service equipment as shown in the Plans.  The first item of work on this 

project is the installation of all electrical service poles and meter base/disconnect combination panels 

to expedite the power service connections. Comply with the National Electrical Code (NEC), the 

National Electrical Safety Code (NESC), the Standard Specifications, the Project Special Provisions, 

and all local ordinances.  All work involving electrical service shall be coordinated with the 

appropriate utility company and the Engineer. 

7.2.MATERIAL 

A. Meter Base/Disconnect Combination Panel 

Furnish and install new meter base/disconnect combination panels as shown in the Plans. Provide 

meter base/disconnect combination panels that have a minimum of four (4) spaces in the disconnect. 

Furnish a single pole 15A circuit breaker at single CCTV locations and two single pole 15A circuit 

breakers at locations serving two CCTVs. Furnish a double pole 50A circuit breaker at single DMS 

locations, a double pole 100A circuit breaker at dual DMS locations, and a double pole 120A circuit 

breaker at dual DMS with CCTV locations. Furnish each with a minimum of 10,000 RMS 

symmetrical amperes short circuit current rating in a lockable NEMA 3R enclosure. Ensure meter 

base/ disconnect combination panel is listed as meeting UL Standard UL-67 and marked as being 

suitable for use as service equipment. Ensure circuit breakers are listed as meeting UL-489. 

Fabricate enclosure from galvanized steel and electrostatically apply dry powder paint finish, light 

gray in color, to yield a minimum thickness of 2.4 mils. All exterior surfaces must be powder coated 

steel. Provide ground bus and neutral bus with a minimum of four terminals and a minimum wire 

capacity range of number 12 through number 3 AWG. 

Furnish NEMA Type 3R combinational panel rated 200 Ampere minimum that meets the 

requirements of the local utility. Provide meter base with sockets’ ampere rating based on sockets 

being wired with a minimum of 167 degrees F insulated wire. Furnish 4 terminal, 600 volt, single 

phase, 3-wire meter bases that comply with the following: 

 Line, Load, and Neutral Terminals accept 4/0 AWG and smaller Copper/Aluminum wire 

 With or without horn bypass 

 Made of galvanized steel 

 Listed as meeting UL Standard US-414 

 Overhead or underground service entrance specified. 

Furnish 1.25” watertight hub for threaded rigid conduit with meter base. 

At the main service disconnect, furnish and install UL-approved lightning arrestors that meet the 

following requirements: 
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Type of design Silicon Oxide Varistor 

Voltage 120/240 Single Phase, 3 wire 

Maximum current 100,000 amps 

Maximum energy 3000 joules per pole 

Maximum number of surges Unlimited 

Response time one milliamp test 5 nanoseconds 

Response time to clamp 10,000 amps 10 nanoseconds 

Response time to clamp 50,000 amps 25 nanoseconds 

Leak current at double the rated voltage None 

Ground wire Separate 

 

B. Equipment Cabinet Disconnect  

Provide new equipment cabinet disconnects at the locations shown in the Plans. Furnish double 

pole 50A circuit breakers at DMS locations. Furnish single pole 15A circuit breaker at CCTV 

locations. Furnish panels that have a minimum of four (4) spaces in the disconnect. Furnish circuit 

breakers with a minimum of 10,000 RMS symmetrical amperes short circuit current rating in a 

lockable NEMA 3R enclosure. Ensure meter base/ disconnect combination panel is listed as meeting 

UL Standard UL-67 and marked as being suitable for use as service equipment. Ensure circuit 

breakers are listed as meeting UL-489. Fabricate enclosure from galvanized steel and 

electrostatically apply dry powder paint finish, light gray in color, to yield a minimum thickness of 

2.4 mils. All exterior surfaces must be powder coated steel. Provide ground bus and neutral bus with 

a minimum of four terminals and a minimum wire capacity range of number 12 through number 3 

AWG. 

C. 3-Wire Copper Service Entrance Conductors  

Furnish 3-wire stranded copper service entrance conductors with THWN rating.  Provide 

conductors with black, red, and white insulation that are intended for power circuits at 600 Volts or 

less and comply with the following: 

 Listed as meeting UL Standard UL-83 

 Meets ASTM B-3 and B-8 or B-787 standards. 

See the Plans for wire sizes and quantities. 

D. 4-Wire Copper Feeder Conductors  

Furnish 4-wire stranded copper feeder conductors with THWN rating for supplying power to 

DMS field equipment cabinets.  Provide conductors with black, red, white, and green insulation that 

are intended for power circuits at 600 Volts or less and comply with the following: 

 Listed as meeting UL Standard UL-83 

 Meets ASTM B-3 and B-8 or B-787 standards. 
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See the Plans for wire sizes and quantities. 

E. 3-Wire Copper Feeder Conductors  

Furnish 3-wire stranded copper feeder conductors with THWN rating for supplying power to 

CCTV field equipment cabinets.  Provide conductors with black or red, white, and green insulation 

that are intended for power circuits at 600 Volts or less and comply with the following: 

 Listed as meeting UL Standard UL-83 

 Meets ASTM B-3 and B-8 or B-787 standards. 

See the Plans for wire sizes and quantities. 

F. Grounding System  

Furnish 5/8”x10’ copper clad steel grounding electrodes (ground rods), #4 AWG solid bare 

copper conductors, and exothermic welding kits for grounding system installations.  Comply with 

the NEC, Standard Specifications, these Project Special Provisions, and the Plans.   

G. Modify Existing Electrical Service Disconnect 

Furnish one single pole 15A circuit breaker in the existing electrical service disconnect of the 

signal cabinet for providing service to a new CCTV cabinet at the intersection. 

7.3.CONSTRUCTION METHODS 

A. General 

Coordinate with the Engineer and the utility company to de-energize the existing service 

temporarily prior to starting any modifications.   

Permanently label cables at all access points using nylon tags labeled with permanent ink. Ensure 

each cable has a unique identifier. Label cables immediately upon installation.  Use component name 

and labeling scheme approved by the Engineer. 

B. Meter Base/Disconnect Combination Panel 

Install meter base/disconnect combination panels with lightning arrestors as called for in the 

Plans.  At all new DMS locations, route the feeder conductors from the meter base/disconnect to the 

DMS equipment cabinet in conduit.  At all new CCTV locations, route the feeder conductors from 

the meter base/disconnect to the CCTV equipment cabinet in conduit.  Provide rigid galvanized 

conduit for above ground and PVC for below ground installations. 

C. Electrical Service Disconnect 

Install equipment cabinet disconnects and circuit breakers as called for in the Plans.  Install 

THWN stranded copper feeder conductors as shown in Plans between the electrical service 

disconnect and the equipment cabinet disconnect.  Route the conductors from the equipment cabinet 

disconnect to the equipment cabinet in rigid galvanized steel conduit.  Bond the equipment cabinet 

disconnect in accordance with the NEC.  Ensure that the grounding system complies with the 

grounding requirements of these Project Special Provisions, the Standard Specifications and the 

Plans. 
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D. 3-Wire Copper Service Entrance Conductors  

At locations shown in the Plans, furnish and install 3-wire THWN stranded copper service 

entrance conductors in 1.25 inch rigid galvanized risers as shown in the plans.  Install a waterproof 

hub on top of the electrical service disconnect for riser entrance/exit.  Size the conductors as 

specified in the Plans.  Comply with the Standard Specifications and Standard Drawings and all 

applicable electrical codes. 

E. 4-Wire Copper Feeder Conductors  

At locations shown in the Plans, install 4-wire THWN stranded copper feeder conductors to 

supply 240/120 VAC to the DMS field equipment cabinets.  Size the conductors as specified in the 

Plans.  Comply with the Standard Specifications and Standard Drawings and all applicable electrical 

codes. 

F. 3-Wire Copper Feeder Conductors  

At locations shown in the Plans, install 3-wire THWN stranded copper feeder conductors to 

supply 120 VAC to the CCTV field equipment cabinets.  Size the conductors as specified in the 

Plans.  Comply with the Standard Specifications and Standard Drawings and all applicable electrical 

codes. 

G. Grounding System 

Install ground rods as indicated in the Plans.  Connect the #4 AWG grounding conductor to 

ground rods using an exothermic welding process.  Test the system to ensure a ground resistance of 

20-ohms or less is achieved.  Drive additional ground rods as necessary or as directed by the 

Engineer to achieve the proper ground resistance. 

H. Modify Existing Electrical Service Disconnect 

For locations shown in the plans where an existing electrical service is being provided to both an 

existing traffic signal controller cabinet and a new CCTV equipment cabinet (i.e., two separate 

circuits from a single electrical service), ensure the existing electrical service has two circuit 

breakers in the service disconnect.  The one (1) 50 amp circuit breaker for the signal controller 

cabinet shall remain in place. Install one (1) new 15 amp circuit breaker for the CCTV cabinet in the 

existing service disconnect.  The circuit breaker must be compatible with existing disconnect.  Install 

new underground conduit between the service disconnect and the CCTV cabinet as shown on the 

Plans.  Route the new conductors from the new 15 amp circuit breaker to the CCTV cabinet through 

the new underground conduit.  Permanently label the circuit breakers to identify which circuit 

servers the signal controller cabinet and which servers the CCTV cabinet. 

7.4.MEASUREMENT AND PAYMENT 

Meter base/disconnect combination panel will be measured and paid as the actual number of 

complete and functional meter base/disconnect combination panel service locations furnished, 

installed and accepted.  Breakers, lightning arrestors, exposed vertical conduit runs to the cabinet, 

and any remaining hardware, fittings, and conduit bodies to connect the electrical service to the 

cabinet will be considered incidental to meter base/disconnect combination panels.  All other 

required feeder conductors will be paid for separately. 

Equipment cabinet disconnect will be measured and paid as the actual number of complete and 

functional equipment cabinet disconnects furnished, installed and accepted.  Breakers, exposed 



X-0002F ITS-22 Cumberland County 

vertical conduit runs to the cabinet, ground rods, ground wire and any remaining hardware and 

conduit to connect the equipment cabinet disconnect to the cabinet will be considered incidental to 

the equipment cabinet subpanel. 

3-Wire copper service entrance conductors will be incidental to furnish and installing the meter 

base/disconnect combination panel.     

4-Wire copper feeder conductors will be measured and paid as the actual linear feet of 4-wire 

THWN stranded copper feeder conductors furnished, installed and accepted.  Payment is for all four 

conductors. Measurement will be for the actual linear footage of combined conductors after all 

terminations are complete.  No separate payment will be made for each individual conductor.  No 

separate payment will be made for different wire sizes. No payment will be made for excess wire in 

the cabinets.       

3-Wire copper feeder conductors will be measured and paid as the actual linear feet of 3-wire 

THWN stranded copper feeder conductors furnished, installed and accepted.  Payment is for all three 

conductors. Measurement will be for the actual linear footage of combined conductors after all 

terminations are complete.  No separate payment will be made for each individual conductor.  No 

separate payment will be made for different wire sizes.    No payment will be made for excess wire 

in the cabinets.   

5/8” X 10’ grounding electrode (ground rod) will be measured and paid as the actual number of 

5/8” copper clad steel ground rods furnished, installed and accepted.   No separate payment will be 

made for exothermic welding kit as they will be considered incidental to the installation of the 

ground rod.  

#4 solid bare grounding conductor will be measured and paid as the actual linear feet of #4 

AWG solid bare copper grounding conductor furnished, installed and accepted.  Measurement will 

be along the approximate centerline from the base of the electrical service disconnect to the last 

grounding electrode. 

Modify existing electrical service disconnect will be measured and paid as actual number 

modified and tested. No measurement will be made for circuit breakers, conductors, conduit fittings, 

bonding, and any remaining hardware to provide power from the existing electrical service to the 

cabinet as these are considered incidental. 

Payment will be made under: 

Pay Item Pay Unit 

Meter Base/Disconnect Combination Panel ....................................................................Each 

Equipment Cabinet Disconnect........................................................................................Each 

4-Wire Copper Feeder Conductors ..................................................................................Linear Foot 

3-Wire Copper Feeder Conductors ..................................................................................Linear Foot 

5/8” X 10’ Grounding Electrode ......................................................................................Each 

#4 Solid Bare Grounding Conductor ...............................................................................Linear Foot 

Modify Existing Electrical Service Disconnect ...............................................................Each 
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8. WIRELESS ETHERNET RADIO SYSTEM 

8.1.DESCRIPTION 

Furnish and install a spread spectrum wireless Ethernet radio system with all necessary hardware 

and signage in accordance with the Plans and Project Special Provisions to provide a data link 

between field devices. Provide a radio system with a bi-directional, full duplex communications 

channel between multiple “line-of-sight” antennas to the fiber optic network using license free, 

spread spectrum technology. Radio systems for transmission of compressed digital video shall 

operate at the 2.4 / 5.8 GHz frequency.  

Furnish material and workmanship conforming to the National Electrical Code (NEC), the 

National Electrical Safety Code (NESC), Underwriter’s Laboratories (UL) or a third-party listing 

agency accredited by the North Carolina Department of Insurance, and all local safety codes in effect 

on the date of advertisement.  

8.2.MATERIALS 

A. 2.4/5.8 GHz Wireless Radio System: 

Furnish license free 2.4/5.8 GHz wireless broadband Ethernet radio system with antennas, 

cabling and mounting hardware, and configuration software. Design radio modem to work in “point-

to-point”, “point-to-multipoint”, “multipoint-to-point”, and “multipoint-to-multipoint” 

configurations. Ensure the wireless broadband Ethernet radio meets the following minimum 

requirements: 

 Frequency – 2.4 GHz ISM & 5.8 GHz ISM, Dynamic Frequency Selection (DFS) 

 Wireless Technology – OFDM and DSSS 

 Range – greater than 20 Miles (LOS) 

 Receiver Sensitivity (dBm) – -70 to -93 

 Bandwidth – minimum of 6 Mbps at -94 dBm, capable of 54 Mbps at -74 dBm 

 Interface – 10/100 Base-T Ethernet with RJ-45 connector 

 Networking – STP, DHCP, NTP, Firewall and NAT, Routing, QOS, VPN, VLAN, 

SNMP 

 Standards Compliance – 802.3, 802.11i, 802.11a 

 Security – AES-CCM encryption, 64 bit and 128 bit WEP encryption, WPA, WPA2, , 

MAC address authentication 

 Transmit Power – 23 dB, 600 mW 

 Power System – Power-over-Ethernet 

 Input: 100-240 AC, 50-60 Hz, Output: 18V, .4A.  

 Operating Temperature – -20°F to 140°F 

 Operating Humidity – Max 95%  non-condensing 
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 Shelf mounted design 

B. Wireless Repeater Standalone Radio System: 

Furnish an operational wireless repeater radio system installed in a NEMA Type 3R enclosure 

for pole mounting. As a minimum, ensure the Wireless repeater radio meets the specifications 

provided above.  

C. Software: 

Furnish units with a Window Based software program that uses a GUI (Graphical User 

Interface) to provide “remote programming, radio configuration, remote maintenance, diagnostics 

and spectrum analyzer” features. Ensure the software will operate on Microsoft ® Windows 

Operating Platforms.  Provide configuration software that can be upgraded in the future at no 

additional charge. 

Ensure the radio modem is configurable from a single location (i.e. master radio location) via 

supplied software (no extra cost). Furnish software supplied with drivers to allow easy set-up with 

all field devices that will be utilized on this project. 

D. Directional Antenna (Yagi): 

For 2.4 / 5.8 GHz radio systems, furnish a 13 dBd Gain directional antenna that will allow the 

system to function as designed. 

All antennas furnished shall meet the following minimum specifications: 

Lightning Protection DC Ground 

Termination Coaxial pigtail with a Standard N-Type 

Female Connector 

Rated Wind Velocity 125 mph 

Rated Wind Velocity (with 0.5 inch radial ice) 100 mph 

Allows for Vertical or Horizontal polarization   

Minimum separation distance from persons installing 

and using an active device 

9” 

Minimum separation distance from other RF sources 

including radios and antennas 

6.5’ 

Welded construction  

 

Furnish mounting hardware with the antenna that will secure the antenna to a mounting pipe that 

has a 1.5” Nominal Pipe Size (approximately 2” OD pipe diameter), as recommended by the 

manufacturer of the antenna and as approved by the Engineer.  

E. Omni Directional Antenna: 

For 2.4 / 5.8 GHz radio systems, furnish a 7.5 dBd Gain omni directional antenna that will allow 

the system to function as designed. 

All antennas furnished shall meet the following minimum specifications: 
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Lightning Protection DC Ground 

Termination Coaxial pigtail with a Standard N-Type 

Female Connector 

Rated Wind Velocity 125 mph 

Rated Wind Velocity (with 0.5 inch radial ice) 100 mph 

Allows for Vertical or Horizontal polarization   

Minimum separation distance from persons installing 

and using an active device 

9” 

Minimum separation distance from other RF sources 

including radios and antennas 

6.5’ 

Welded construction  

 

Furnish mounting hardware with the antenna that will secure the antenna to a mounting pipe that 

has a 1.5” Nominal Pipe Size (approximately 2” OD pipe diameter), as recommended by the 

manufacturer of the antenna and as approved by the Engineer.  

F. Antenna Mounting Hardware Kit: 

Furnish an antenna mounting kit to support the antenna when attached to a metal pole, mast arm, 

or wood pole.  Furnish PELCO – “Antenna Mount, Cable Astro-Brac for Yagi Antenna” or an 

approved equivalent. 

Ensure the Antenna Mounting Hardware Kit includes a minimum of a 96” galvanized cable with 

stainless steel bolt with a nut and lock washer assembly on each end.  Ensure the pole base plate 

accepts a 1 ½” NPT aluminum pipe, and provides a surface that is a minimum of 6 ¾ inch long by 4 

¼” to provide contact with the pole.  Ensure the pole base plate is designed to allow both ends of the 

96” galvanized cable to be secured and tightened to the base plate.  Proved a 90 degree elbow with 

internal treads on both ends to accommodate 1 ½” NPT aluminum pipes.  Provide a 1 ½” * 18” long 

aluminum pipe threaded on both ends and a 1 ½” * 24” aluminum pipe threaded on 1 end with an 

end cap.  

PELCO 

PART #’s         

DESCRIPTION 

 
QUANTITY 

AB-3034-96-PNC Astro-Brac Clamp Kit, 1 ½” NPS, Galv Cable, Alum 1 

AB-0260 TUBE CAP, PLASTIC 1 

SE-0436-18 NIPPLE, 1 ½” x 18” LONG, ALUM,  THREADED ON BOTH 

ENDS 

1 

SE-0457-DS-PNC ELL, SERRATED, 1 ½”, DOUBLE SET SCREW, DIE CAST 

ALUM 

1 

SE-0326-24 SUPPORT TUBE,  SCH 40, 1 ½” NPS x 24” LONG, ALUM, 

THREADED ON ONE END 

1 

 

G. Coaxial Cable: 

Furnish 400 Series coaxial cable to provide a link between the antenna and the lightning arrestor 

that meets the following minimum specifications: 
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Attenuation (dB per 100 feet) @ 900 MHz 3.9 dB 

Power Rating @ 900 MHz 0.58 kW 

Center Conductor 0.108” Copper Clad Aluminum 

Dielectric: Cellular PE 0.285” 

Shield Aluminum Tape – 0.291”  

Tinned Copper Braid – 0.320” 

Jacket  Black UV protected polyethylene 

Bend Radius 1” with less than 1 ohm impedance change at bend 

Impedance 50 ohms 

Capacitance per foot 23.9 pf/ft 

End Connectors Standard N-Type Male Connectors on both ends 
 

H. Standard N-Type Male Connector: 

Furnish Standard N-Type Male Connector(s) of proper sizing to mate with the 400 series coaxial 

cable and utilize a crimping method to secure the connector to the coaxial cable. Furnish a connector 

that meets the following minimum specifications: 

 Center Contact: Gold Plated Beryllium Copper-(spring loaded – Non-solder) 

 Outer Contact: Silver Plated Brass 

 Body: Silver Plated Brass 

 Crimp Sleeve: Silver Plated Copper 

 Dielectric: Teflon PTFE 

 Water Proofing Sleeve: Adhesive Lined Polyolefin – Heat Shrink  

 Attachment Size: Crimp Size 0.429” (minimum) hex 

Electrical Properties: 

 Impedance: 50 ohms 

 Working Voltage: 1000 vrms (max) 

 Insertion loss: 0.1 x √ Fghz 

 VSWR: 1.25:1 (max) up to 3GHz 

Provide instructions on properly installing the connector. 

I. Coaxial Cable Shield Grounding and Weatherproofing Kits: 

Furnish a Coaxial Cable Shield Grounding Kit containing components that will adequately bond 

and ground the cable shield to the pole ground. Ensure the grounding kit complies with MIL-STD-

188-124A Specifications “Military Standard for Grounding, Bonding and Shielding” for coaxial 

cable and protects the cable from lightning currents in excess of 200kA. Ensure each kit is supplied, 

as a minimum, with the following: 

 Preformed Strap: 24 Gauge copper strap that is a minimum of 1 5/8 inch long and is sized to 

mate with the 400 series coaxial cable 

 Tensioning Hardware: Copper nuts and lock washers 

 Grounding Lead Cable: #6 AWG, stranded, insulated copper wire 

 Instructions on properly installing the shield grounding system 

Furnish a Weatherproofing Kit containing components that will protect the coaxial cable shield 

grounding system against the ingress of moisture and prevent vibrations from loosening the 

connections. Ensure the weatherproofing kit is supplied, as a minimum, with the following: 

 Butyl Mastic Tape: 3 3/4 inches wide by 24 inches long (approximately) 
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 Electrical Tape: 2 inch wide by 20 inches long (approximately) 

 Instructions on properly installing the weatherproofing system 

J. Lightning Arrestor: 

Furnish a lightning arrestor installed in line between each antenna and its designated radio 

modem inside the equipment cabinet. Furnish a Polyphaser Model # DSXL-BF lightning arrestor or 

an approved equivalent that meets the following minimum specifications: 

 Filter Type – DC Block (None gas tube design) 

 Surge: 20kA, 800MHz to 2.0GHz < 1.1 : 1 VSWR 

           18kA, 800MHz to 2.3GHz < 1.1 : 1 VSWR 

                      700MHz to 2.7GHz < 1.2 : 1 VSWR  

 Insertion Loss: 0.1 dB over frequency range 

 Max Power: 500 w @ 920MHz (750 W @ at 122 F) 

 RF Power: 300 Watts 

 Let Through Voltage: +/- 3 Volts for 3kA @ 8/20 s Waveform 

 Throughput energy:  0.5 J for 3kA @ 8/20 s Waveform 

 Temperature: -40 to 185 F Storage/Operating 122 F 

 Vibration: 1G at 5 Hz up to 100Hz 

 Unit Impedance: 50Ω 

 VSWR: 1.1:1 

 Frequency Range: 800 MHz to 2200 MHz 

 Multistrike capability 

 Low strike throughput energy 

 Flange mount and bulkhead mount options 

 Standard N-Type Female Connector on both the surge side and protected side connectors 

K. Coaxial Cable – Power Divider (Splitter): 

Furnish a coaxial cable – power divider for repeater radio sites.  Ensure the power divider 

accommodates a single primary input RF source and divides/splits the signal (power) equally 

between two output ports.  Furnish a Telewave Inc., Model ANT-PD29 power divider or an 

approved equivalent that meets the following minimum specifications. 

  
Power Division  2 – Way 

Frequency 900 – 1100 MHz 

Insertion Loss 0.22 dB 

Impedance  50 Ohm 

VSWR ref. to 50 Ohm (max)  1.3:1 

Max. Input Power  500 Watts 

Connectors Standard N-Type Female 

Dimension 2.5”W x 5”L 

Weight 1.5 lbs (approximately) 
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8.3.CONSTRUCTION METHODS 

A. General 

Perform a radio path Site Survey test before installing any equipment. All radio path site 

surveys shall be completed during full foliage conditions. Ensure the test evaluates the Signal 

Strength (dBm), Fade Margin (dB), Signal-to-Noise Ratio, Data Integrity (poll test), and a complete 

frequency spectrum scan. Ensure the radio path site survey test is performed using the supplied 

brand of radio equipment to be deployed. During the initial radio path signal strength test it may be 

determined that a repeater station may be necessary to complete the intended link. Provide the test 

results to the Engineer for review and approval. Submit copies of the test results and colored copies 

of the frequency spectrum scan along with an electronic copy of this information. The Engineer will 

approve final locations of antennas and any necessary repeater stations. Install a coaxial cable – 

power divider, antenna splitter cable and additional antenna at locations where it is determined that a 

dual antenna configuration is necessary to accommodate communications in multiple directions. 

Install the antenna in such a manner that avoids conflicts with other utilities (separation distances 

in accordance with the guidelines of the NESC) and as specified in the antenna manufacturer’s 

recommendations. Secure the antenna mounting hardware to the pole and route the coaxial cable 

such that no strain is placed on the N-Type Male coaxial connectors. On wood pole installations, 

bond the antenna mounting hardware to the pole ground using # 6 AWG bare copper wire using split 

bolt or compression type fitting. 

Install the coaxial cable shield grounding system by carefully removing the outer jacket of the 

coaxial cable without damaging the cable shield. Install the shield grounding system following the 

cable manufacturer’s recommendations. Install and weatherproof the connection using the 

appropriate weatherproofing materials and following the manufacturer’s recommendations. On wood 

poles, secure the #6 AWG grounding lead cable to the pole ground using split bolt or compression 

type fitting or an Engineer approved method. On metal poles, secure the #6 AWG grounding lead 

cable to the pole using an Engineer approved method.  

Do not exceed the 1-inch bend radius of the coaxial cable as it traverses from the cabinet to the 

antenna assembly. Connect the lightning arrestor to the coaxial cable in the equipment cabinet. 

Properly ground and secure the arrestor in the cabinet. Permanently label all cables entering the 

cabinet. Ensure the power supply for the radio system is NOT connected to the GFCI receptacle 

circuit located in the cabinet. Place a copy of all manufacturer equipment specifications and 

instruction and maintenance manuals in the equipment cabinet. 

At certain locations it may be necessary to integrate the radio system with a fiber optic system. 

Follow the details shown in the fiber optic splice plans. 

B. Repeater Cabinets: 

Do not obstruct the sight distance of vehicles when locating and installing cabinets. 

Install the pole-mounted cabinet approximately five feet from the ground line to the top of the 

cabinet. Secure the cabinet to the pole using ‘Band-It’ brackets or a method approved by the 

Engineer. Leave the RS-232 data interface cable in the cabinet. 
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8.4.MEASUREMENT AND PAYMENT 

Wireless Ethernet Radio System will be measured and paid for as the actual number of wireless 

radio systems furnished, installed and accepted. A system is defined as a point-to-point or point-to-

multipoint configuration of wireless radios that are integrated with the fiber optic network. 

This item includes the appropriate sized antennas, radios, power supplies and injectors, 

disconnect/snap switches, signs, decals, interface cabling, coaxial cabling, lightning arrestors, radio 

frequency signal jumpers, coaxial cable power dividers (Splitter), coaxial cable connectors, coaxial 

cable shield grounding systems with weatherproofing, and labeling. Any integration between the 

wireless radio system and a fiber optic network, installation materials and configuration software 

necessary to complete this work, including the radio path Site Survey test and warranties, will be 

incidental.  

Wireless Ethernet Repeater Standalone Radio System will be measured and paid for as the actual 

number of wireless repeater standalone radio systems furnished, installed and accepted.  

This item includes the appropriate sized NEMA 3R cabinet, conduit, vertical risers, antennas, 

radios, power supplies and injectors, disconnect/snap switch, signs, decals, interface cabling, coaxial 

cabling, lightning arrestors, radio frequency signal jumpers, coaxial cable power dividers (Splitter), 

coaxial cable connectors, coaxial cable shield grounding systems with weatherproofing, and 

labeling.  Any integration, installation materials and configuration software necessary to complete 

this work, including the radio path Site Survey test and warranties, will be incidental. 

Payment will be made under: 

Pay Item Pay Unit 

Wireless Ethernet Radio System ............................................................................................Each 

Wireless Ethernet Repeater Standalone Radio System ..........................................................Each 
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9. DIGITAL CCTV EQUIPMENT 

9.1. DESCRIPTION 

Furnish and install digital CCTV equipment described in these Project Special Provisions. All 

new CCTV cameras shall be fully compatible with the existing VideoPro video management 

software and existing video decoders currently in use by NCDOT in this Region. 

Contact the Regional ITS Engineer to confirm all CCTV locations prior to beginning 

construction. 

9.2.MATERIAL 

A. General 

Furnish and install new CCTV camera assemblies at the locations shown on the Plans.  Each 

assembly consists of the following: 

 One dome CCTV color digital signal processing camera unit with zoom lens, filter, control 

circuit, and accessories in a single enclosed unit 

 Built-in video encoder capable of H.264 compression for video transmission using IP 

protocols 

 Motorized pan, tilt, and zoom  

 Pole-mount camera attachment assembly 

 All necessary cable, connectors and incidental hardware to make a complete and operable 

system 

 A lightning arrestor installed in-line between the CCTV camera and the equipment cabinet 

components. 

 A NEMA-rated enclosure constructed of aluminum with a clear acrylic dome or approved 

equal Camera Unit housing.  

 A metal visor attached to the pole or mount to physically shield the camera from viewing 

military installations (only applicable for CCTV-6, 7, 8, 9, and 10). 

 

B. Camera and Lens 

1.  Cameras 

Furnish new charged-coupled device (CCD) color cameras.  The camera must meet the following 

minimum requirements: 

 Video Format: NTSC 

 Video Resolution: 1280x720 (HDTV 720p) 

 Sensor size: 1/3-inch 

 Overexposure protection: The camera shall have built-in circuitry or a protection device to 

prevent any damage to the camera when pointed at strong light sources, including the sun 

 Low light condition imaging 

 Aspect Ratio: 16:9 

 Wide dynamic range (WDR) operation  

 Electronic image stabilization 

 Automatic focus with manual override 
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2.  Zoom Lens 

Furnish each camera with a motorized zoom lens that is high performance integrated dome 

system or approved equivalent with automatic iris control with manual override and neutral density 

spot filter.  Furnish lenses that meet the following optical specifications: 

  Focal length: 4.4mm to 132mm, 30X optical zoom, and 12X electronic zoom 

  Preset positioning: 64 Presets 

 

The lens must be capable of both automatic and remote manual control iris and focus override 

operation.  The lens must be equipped for remote control of zoom and focus, including automatic 

movement to any of the preset zoom and focus positions.  Mechanical or electrical means must be 

provided to protect the motors from overrunning in extreme positions.  The operating voltages of the 

lens must be compatible with the outputs of the camera control. 

 

3. Communication Standards: 

The CCTV camera shall support the appropriate NTCIP 1205 communication protocol (version 1.08 

or higher), ONVIF, or approved equal. 

 

4. Networking Standards: 

 Network Connection: 10/100 Mbps auto-negotiate 

 Frame Rate: up to 30 fps 

 Data Rate: scalable  

 Built-in Web Server 

 Unicast & multicast support 

 Two simultaneous video streams (Dual H.264 and MJPEG):  

o Video 1: H.264 (Main Profile, at minimum) 

o Video 2: H.264 or MJPEG 

 Supported Protocols: DNS, IGMPv2, NTP, RTSP, RTP, TCP, UDP, DHCP, HTTP, IPv4 

 

The video camera shall allow for the simultaneous encoding and transmission of the two digital 

video streams, one in H.264 format (high-resolution) and one in H.264 or MJPEG format (low-

resolution).   

 

Initially use UDP/IP for video transport and TCP/IP for camera control transport unless otherwise 

approved by the Engineer. 

 

The 10/100BaseTX port shall support half-duplex or full-duplex and provide auto negotiation, and 

shall be initially configured for full-duplex. 

 

The camera unit shall be remotely manageable using standard network applications via web browser 

interface administration.  Telnet or SNMP monitors shall be provided. 

 

C. Camera Housing 

Furnish new dome style enclosure for the CCTV assemblies.  Equip each housing with mounting 

assembly for attachment to the CCTV camera pole.  The enclosures must be equipped with a 
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sunshield and be fabricated from corrosion resistant aluminum and finished in a neutral color of 

weather resistant enamel.  The enclosure must meet or exceed NEMA 4X ratings.  The viewing area 

of the enclosure must be tempered glass.   

D. Pan and Tilt Unit 

Equip each new dome style assembly with a pan and tilt unit.  The pan and tilt unit must be 

integral to the high performance integrated dome system.  The pan and tilt unit must be rated for 

outdoor operation, provide dynamic braking for instantaneous stopping, prevent drift, and have 

minimum backlash.  The pan and tilt units must meet or exceed the following specifications: 

  Pan: continuous 360 Degrees 

  Tilt: up/down 180 degrees minimum 

  Input voltage: 24 VAC 50/60Hz 

  Motors: Two-phase induction type, continuous duty, instantaneous reversing 

  Preset Positioning: 64 PTZ presets per camera 

 

E. Control Receiver/Driver 

Provide each new camera unit with a control receiver/driver that is integral to the CCTV dome 

assembly.  The control receiver/driver will receive serial asynchronous data initiated from a camera 

control unit, decode the command data, perform error checking, and drive the pan/tilt unit, camera 

controls, and motorized lens.  As a minimum, the control receiver/drivers must provide the following 

functions: 

  Zoom in/out 

  Automatic focus with manual override 

  Tilt up/down 

  Automatic iris with manual override 

  Pan right/left 

  Minimum 64 preset positions for pan, tilt, and zoom 

 

In addition, each control receiver/driver must accept status information from the pan/tilt unit and 

motorized lens for preset positioning of those components.  The control receiver/driver will relay 

pan, tilt, zoom, and focus positions from the field to the remote camera control unit.  The control 

receiver/driver must accept “goto” preset commands from the camera control unit, decode the 

command data, perform error checking, and drive the pan/tilt and motorized zoom lens to the correct 

preset position.  The preset commands from the camera control unit will consist of unique values for 

the desired pan, tilt, zoom, and focus positions. 

F. Cabling 

 

Do not provide a unified composite cable for connection to the CCTV unit. Furnish an 18/2 

electrical cable to power the CCTV unit. Furnish a shielded CAT6 twisted pair cable for Ethernet 

communications to the CCTV unit. All cables furnished shall be rated for outdoor use meeting 

outdoor temperature, water blocking, ultraviolet and insulation characteristics.  

 

G. CCTV Camera Attachment to Pole 

At locations shown in the Plans where new CCTV cameras are to be installed on new CCTV 

poles, furnish an attachment assembly for the CCTV camera unit.  Use stainless steel banding 
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approved by the Engineer.  Submit shop drawings for review and approval by the Engineer prior to 

installation. 

Furnish CCTV attachments that allow for the removal and replacement of the CCTV enclosure 

as well as providing a weatherproof, weather tight, seal that does not allow moisture to enter the 

enclosure. 

Furnish a CCTV Camera Attachment Assembly that is able to withstand wind loading at the 

maximum wind speed and gust factor called for in these Special Provisions and can support a 

minimum camera unit dead load of 45 pounds (20.4 kg). 

H. Surge Suppression 

Protect all equipment with metal oxide varistors connecting each power conductor to ground. 

Protect the electrical and Ethernet cables from the CCTV unit entering the equipment cabinet 

with surge protection. Provide an integrated unit that accepts unprotected electrical and Ethernet 

connections and outputs protected electrical and Ethernet connections. Ethernet connections shall be 

RJ45 with full gigabit Ethernet transmission speeds and electrical connections shall be #22-#14 

AWG screw terminals. The surge protection unit shall comply with EIA/TIA568A and 

EIA/TIA568B standards for data transmission and automatically reset. 

9.3.CONSTRUCTION METHODS 

A. General 

Mount CCTV camera units at a height sufficient to adequately see traffic in all directions and as 

approved by the Engineer.  The maximum attachment height for cameras on new CCTV poles is 45 

feet above ground level.   

Mount the CCTV camera units such that a minimum 5 feet of clearance is maintained between 

the camera and the top of the pole. 

Obtain approval of the camera locations and orientation from the Engineer prior to installing the 

CCTV camera assemblies.   

Mount CCTV cameras on the side of poles nearest intended field of view.  Avoid occluding the 

view with the pole.   

B. Electrical and Mechanical Requirements 

Ground all equipment as called for in the Standard Specifications, these Special Provisions, and 

the Plans. 

Install surge protectors on all ungrounded conductors entering the CCTV enclosure.  House the 

protectors in a small, ventilated weatherproof cabinet attached near the CCTV attachment point in a 

manner approved by the Engineer. 

9.4. MEASUREMENT AND PAYMENT 

Digital CCTV camera assembly will be measured and paid as the actual number of digital CCTV 

assemblies furnished, installed, integrated, and accepted. No separate measurement will be made for 

electrical and Ethernet cabling, connectors, CCTV camera attachment assemblies, conduit, 

condulets, grounding equipment, surge protectors, CCTV control software, or any other equipment 

or labor required to install the digital CCTV assembly.  
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Payment will be made under: 

Pay Item Pay Unit 

Digital CCTV Camera Assembly ..........................................................................................Each 
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10. FIELD EQUIPMENT CABINET 

10.1. DESCRIPTION 

Furnish 336S pole mounted or base mounted cabinets to house CCTV control and/or 

communications equipment.  The cabinets must consist of a cabinet housing, 19-inch EIA mounting 

cage, and power distribution assembly (PDA #3 as described in the CALTRANS TSCES).    

The cabinet housing must conform to sections 6.2.2 (Housing Construction), 6.2.3 (Door Latches 

and Locks), 6.2.4 (Housing Ventilation), and 6.2.5 (Hinges and Door Catches) of the CALTRANS 

TSCES.  Do not equip the cabinet housings with a police panel.  

The cabinet cage must conform to section 6.3 of the CALTRANS TSCES. 

Terminal blocks on the PDA #3 Assembly have internal wiring for the Model 200 switch pack 

sockets.  Do not use terminal blocks on PDA #3 as power terminals for cabinet devices.  Do not 

furnish cabinet with “Input Panels” described in section 6.4.7.1 of the TSCES.  Do furnish cabinet 

with “Service Panels” as described in section 6.4.7.1 of the TSCES and as depicted on drawing 

TSCES-9 in the TSCES.  Use service panel #2.   

Furnish terminal blocks for power for cabinet CCTV and communications devices as needed to 

accommodate the number of devices in the cabinet.  

Do not furnish cabinets with C1, C5, or C6 harness, input file, output file, monitor units, model 

208 unit, model 430 unit, or switch packs. 

Furnish all conduits, shelving, mounting adapters, and other equipment as necessary to route 

cabling, mount equipment, and terminate conduit in equipment cabinet. 

10.2. MATERIAL 

A. Shelf Drawer 

Provide a pull out, hinged-top drawer, having sliding tracks, with lockout and quick disconnect 

feature, such as a Vent-Rak Retractable Writing Shelf, #D-4090-13 or equivalent in the equipment 

cabinet.  Furnish a pullout drawer that extends a minimum of 14 inches that is capable of being lifted 

to gain access to the interior of the drawer.  Minimum interior dimensions of the drawer are to be 1 

inch high, 13 inches deep, and 16 inches wide.  Provide drawers capable of supporting a 40-pound 

device or component when fully extended.  

B. Cabinet Light 

Each cabinet must include two (2) fluorescent lighting fixtures (one front, one back) mounted 

horizontally inside the top portion of the cabinet.  The fixtures must include a cool white lamp, and 

must be operated by normal power factor UL-listed ballast.  A door-actuated switch must be 

installed to turn on the applicable cabinet light when the front door or back door is opened.  The 

lights must be mounted not to interfere with the upper door stay. 

C. Surge Protection for System Equipment 

Each cabinet must be provided with devices to protect the CCTV and communications 

equipment from electrical surges and over voltages as described below. 

1. Main AC Power Input  
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Each cabinet must be provided with a hybrid-type, power line surge protection device mounted 

inside the power distribution assembly.  The protector must be installed between the applied line 

voltage and earth ground.  The surge protector must be capable of reducing the effect of lighting 

transient voltages applied to the AC line.  The protector must be mounted inside the Power 

Distribution Assembly housing facing the rear of the cabinet.  The protector must include the 

following features and functions: 

 Maximum AC line voltage:  140 VAC. 

 Twenty pulses of peak current, each of which must rise in 8 microseconds and fall in 20 

microseconds to ½ the peak:  20000 Amperes. 

 The protector must be provided with the following terminals: 

o Main Line (AC Line first stage terminal). 

o Main Neutral (AC Neutral input terminal). 

o Equipment Line Out (AC line second state output terminal, 19 amps). 

o Equipment Neutral Out (Neutral terminal to protected equipment). 

o GND (Earth connection). 

 The Main AC line in and the Equipment Line out terminals must be separated by a 200 

Microhenry (minimum) inductor rated to handle 10 AMP AC Service. 

 The first stage clamp must be between Main Line and Ground terminals. 

 The second stage clamp must be between Equipment Line Out and Equipment Neutral. 

 The protector for the first and second stage clamp must have an MOV or similar solid 

state device rated at 20 KA and must be of a completely solid state design (i.e., no gas 

discharge tubes allowed). 

 The Main Neutral and Equipment Neutral Out must be connected together internally and 

must have an MOV similar solid state device or gas discharge tube rated at 20 KA 

between Main Neutral and Ground terminals. 

 Peak Clamp Voltage:  350 volts at 20 KA.  (Voltage measured between Equipment Line 

Out and Equipment Neutral Out terminals.  Current applied between Main Line and 

Ground Terminals with Ground and Main Neutral terminals externally tied together). 

 Voltage must never exceed 350 volts. 

 The Protector must be epoxy-encapsulated in a flame-retardant material. 

 Continuous service current: 10 Amps at 120 VAC RMS. 

 The Equipment Line Out must provide power to cabinet CCTV and communications 

equipment and to the 24V power supply. 

2. Ground Bus 

Provide a neutral bus that is not connected to the earth ground or the logic ground anywhere 

within the cabinet.  Ensure that the earth ground bus and the neutral ground bus each have ten 

compression type terminals, each of which can accommodate wires ranging from number 14 through 

number 4 AWG.  
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3. Uninterruptible Power Supply (UPS) 

Furnish and install one rack mounted UPS in each new cabinet that meet the following minimum 

specifications: 

Output 

Output Power Capacity      480 Watts / 750 VA  

Max Configurable Power      480 Watts / 750 VA  

Nominal Output Voltage      120V  

Output Voltage Distortion     Less than 5% at full load  

Output Frequency (sync to mains)    57 - 63 Hz for 60 Hz nominal  

Crest Factor       up to 5:1  

Waveform Type       Sine wave   

Output Connections      (4) NEMA 5-15R 

Input 

Nominal Input Voltage      120V  

Input Frequency       50/60 Hz +/- 3 Hz (auto sensing)  

Input Connections      NEMA 5-15P 

Cord Length       6 feet  

Input voltage range for main operations   82 - 144V  

Input voltage adjustable range for mains operation  75 -154 V 

Battery Type  

Maintenance-free sealed Lead-Acid battery with suspended electrolyte, leak-proof.  

Typical recharge time      2 hours 

Communications & Management 

Interface Port(s)       DB-9 RS-232, USB  

Control panel       LED status display with load and battery 

        bar-graphs  

Surge Protection and Filtering 

Surge energy rating      480 Joules  

Environmental 

Operating Environment      32 - 104 °F  

Operating Relative Humidity     0 - 95%  

Storage Temperature      5 - 113 °F  

Storage Relative Humidity     0 - 95%  
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Conformance 

Regulatory Approvals      FCC Part 15 Class A,UL 1778  

10.3. CONSTRUCTION METHODS 

Install base mounted cabinets as shown on the Plans. Refer to Section 1750 - Signal Cabinet 

Foundations of the Standard Specifications for installation requirements for the foundations.  

For each field equipment cabinet installation, use stainless steel banding or other method 

approved by the Engineer to fasten cabinet to pole.  Install field equipment cabinets so that the 

height to the middle of the enclosure is 4 feet from ground level.  No risers shall enter the top or 

sides of the equipment cabinet. 

Install all conduits, condulets, and attachments to equipment cabinets in a manner that preserves 

the minimum bending radius of cables and creates water proof connections and seals.  

Install a UPS in each cabinet and power all CCTV cameras and communications equipment from 

the UPS. 

10.4. MEASUREMENT AND PAYMENT 

Field equipment cabinet will be measured and paid as the actual number of field equipment 

cabinets furnished, installed and accepted.   

No payment will be made for the UPS, cabling, connectors, cabinet attachment assemblies, 

conduit, condulets, risers, grounding equipment, surge protectors, or any other equipment or labor 

required to install the field equipment cabinet and integrate the cabinets with the CCTV and/or 

communications equipment. 

Payment will be made under: 

Pay Item Pay Unit 

Field Equipment Cabinet ............................................................................................Each 
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11. DYNAMIC MESSAGE SIGN (DMS) 

11.1. DESCRIPTION 

DMSs used on the State Highway System shall be preapproved on the current NCDOT ITS & 

Signals 2012 Qualified Products List (QPL) by the date of installation.  DMSs not preapproved will 

not be allowed for use on the project.  To ensure compatibility with the existing DMS Control 

Software deployed in the State, furnish NTCIP compliant DMSs that are fully compatible with 

Daktronics, Inc. Vanguard V4 software (also referred to hereinafter as the “Control Software”).   

Furnish and install DMSs compliant with UL standards 48, 50, 879, and 1433. 

Add and configure the new DMSs in the system using the Control Software and computer 

system.  Furnish, install, test, integrate and make fully operational the new DMSs at locations shown 

in the Plans. 

Contact the Division Incident Management Engineer to confirm all DMS locations prior to 

beginning construction. 

Furnish operating DMS systems consisting of, but not limited to, the following: 

 Walk-In Enclosure DMS 

o Full Matrix, 27 pixel high and 90 pixels wide LED Walk-In DMS 

o Pedestal type DMS support structures and mounting hardware 

 DMS controllers, Uninterruptible Power Supplies (UPS), cabinets and accessories with 

interconnect and power cabling and conduit 

 Branch circuit conductors and related equipment 

 All other equipment and incidentals required for furnishing, installing, and testing the 

DMS system and system components 

Use only UL listed and approved electronic and electrical components in the DMS system. 

11.2. MATERIALS 

A. Environmental Requirements 

Construct the DMS and DMS controller cabinet so the equipment within is protected against 

moisture, dust, corrosion, and vandalism. 

Design the DMS system to comply with the requirements of Section 2.1 (Environmental and 

Operating Standards) of NEMA TS 4-2005. 

B. Full Matrix LED Dynamic Message Sign (DMS) 

Construct the DMS to display at least three lines of text that, when installed, are clearly visible 

and legible to a person with 20/20 corrected vision from a distance of 900 feet in advance of the 

DMS at an eye height of 3.5 feet along the axis.   

When displaying three lines, each line must display at least 15 equally spaced and equally sized 

alphanumeric individual characters.  Each character must be at least 18 inches in height and 
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composed from a luminous dot matrix.  Provide an entire LED matrix that is a minimum of 27 pixels 

high and 90 pixels wide.  

1. DMS Enclosure 

Comply with the requirements of Section 3 (Sign Mechanical Construction) of NEMA TS 

4-2005 as it applies to walk-in enclosures.  The following requirements complement TS 4-2005. 

Construct the DMS with a metal walk-in enclosure excluding the face.  Provide an 

aluminum walking platform inside the enclosure that is at least 28 inches wide.  Ensure the width 

of the walking platform is free of obstructions to a height of 7 feet.  Construct the enclosure of 

welded aluminum type 6061-T6, 5052-H38, 5052-H34, or of an Engineer approved alternate at 

least 1/8-inch thick. Perform all welding of aluminum and aluminum alloys in accordance with 

the latest edition of AWS D1.2, Structural Welding Code - Aluminum.  Continuously weld the 

seams using Gas Metal Arc Welding (GMAW). 

Provide all exterior and interior DMS enclosure surfaces with natural, mill-finish aluminum.  

Remove all grind marks and discoloration from the surfaces. 

Provide corrosion resistant nuts, bolts, washers, and other mounting and bonding parts and 

components used on the exterior of the DMS enclosure and ensure they are sealed against water 

intrusion.   

Provide one key lockable, hinged, gasket-sealed inspection door for service and 

maintenance along each side of the enclosure.  Install one appropriately sized fire extinguisher 

within 12 inches of each maintenance door. Equip the DMS enclosure with internal fluorescent 

lighting controlled by timers installed close to each inspection door.  Make certain no light 

emitted from the fluorescent tubes or any other light source inside the enclosure not comprising 

the display is leaked to the outside of the enclosure.  Equip the door with a door-hold-open 

device.  Install GFCI duplex utility receptacles every 6 feet along the width of the DMS in 

convenient locations for powered service tools.  

Do not place a manufacturer name, logo, or other information on the front face of the DMS 

or shield visible to the motorist. 

Provide power supply monitoring circuitry to detect power failure in the DMS and to 

automatically report this fault to the Control Software.  This requirement is in addition to 

reporting power failure at the controller cabinet. 

Do not paint the stainless steel bolts on the Z-bar assemblies used for mounting the 

enclosure. 

2. DMS Interior Environment Control 

Design the local field controller to monitor and control the interior DMS environment.  

Design environmental control to maintain the internal DMS temperature within +/- 10o F of the 

outdoor ambient temperature.  Provide the DMS environmental control system with four primary 

subsystems as follows: 

Internal Temperature Sensors – Provide the DMS with two internally mounted temperature 

sensors which are equipped with external thermocouples and which the field controller 

continuously monitors.  Design the field controller to use this temperature information to 

determine when to activate and deactivate the environmental control systems described herein.  

Locate sensors on opposite ends of the upper 1/3 of the LED display matrix with their external 
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thermocouples attached to and making contact with an LED pixel circuit board.  Design the 

thermocouple and LED board to be easily detachable, in the event that one of the units requires 

removal and replacement.  Provide sensors capable of measuring temperatures from -40° F to 

+185° F.  Design the field controller to automatically shut down the LED display whenever one 

or both sensors indicates that LED board temperature has exceeded +140° F, and to 

automatically restart the LED display whenever the temperature falls below +130° F.  Design 

both shutdown and re-start temperature thresholds to be user-programmable.  Design the field 

controller to report sensor temperatures and DMS shutdown/re-start events to the DMS Control 

Software. 

Housing Cooling System – Provide the DMS housing with a cooling system that circulates 

outside air into the DMS housing whenever the LED board temperature exceeds a user-

programmable threshold.  Provide this system with enough ventilation fans to exchange the 

internal DMS housing air volume at a minimum rate of 2 times per minute.  Provide steel ball-

bearing type fans.  Mount fans in a line across the upper rear wall of the DMS housing to direct 

air out of the cabinet.  Provide one filtered air intake port for each exhaust fan.  Locate intake 

ports in a line across the lower rear wall of the DMS housing.  Provide intake ports with a 

removable filter that will remove airborne particles measuring 500 microns in diameter and 

larger.  Provide a filter that is of a size and style that is commercially readily available. Program 

the field controller to activate the DMS housing cooling system whenever the LED board 

temperature exceeds +90° F and to turn the cooling system off whenever LED board temperature 

falls below +85° F.  On the DMS housing rear exterior wall, cover all air intake and exhaust 

ports on their top, front, and sides by an aluminum shroud fabricated from 0.090-inch aluminum 

sheeting.  Taper the shrouds at the top.  Securely fasten shrouds to the DMS housing, and 

provide gaskets at the interface to prevent water from entering the DMS.  Design all air filters 

and fans to be removable from inside the DMS housing. Provide the DMS housing cooling 

system with an adjustable timer that will turn fans off after the set time has expired.  Provide a 

timer that is adjustable to at least 4 hours, and locate it just inside the DMS housing door, within 

easy reach of a maintenance technician standing outside the DMS doorway. 

LED Display Cooling System – Provide the DMS with an LED display cooling system which 

directs air across the LED display modules whenever LED board temperature exceeds a user-

programmable threshold.  Direct fan-forced air vertically across the backside of the entire LED 

display matrix using multiple ball-bearing fans. Program the field controller to activate the LED 

cooling fan system whenever LED board temperature exceeds +90° F and to deactivate the 

system whenever LED board temperature falls to +85° F.  Locate cooling fans so as not to hinder 

removal of LED display modules and driver boards. 

Front Face Panel Defog/Defrost System – Provide the DMS with a defog/defrost system which 

circulates warm, fan-forced air across the inside of the polycarbonate front face whenever LED 

board temperature falls below a user-programmable threshold.  Provide multiple steel ball-

bearing fans that provide uniform airflow across the face panel. Program the field controller to 

activate the defog/defrost system whenever LED board temperature falls below +40° F and to 

deactivate the defog/defrost system whenever LED board temperature exceeds +106° F.  Mount 

a 100-watt pencil-style heating element in front of each defog/defrost fan to warm the air 

directed across the DMS face.  Design heating elements to be on only when the defog/defrost 

fans are on. 
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Install additional fans and/or heaters as needed to maintain the temperature inside the DMS 

enclosure within the operating temperature range of the equipment within the DMS enclosure as 

recommended by the equipment manufacturer(s). 

3. Front Panel 

Protect the DMS face with contiguous, weather-tight, removable panels.  These panels must be a 

polycarbonate material that is ultraviolet protected, have an antireflection coating, and are a 

minimum of 1/8- inch thick.   

Furnish polycarbonate panels with the following characteristics: 

 Tensile Strength, Ultimate: 10,000 PSI 

 Tensile Strength, Yield: 9,300 PSI 

 Tensile Strain at Break: 125% 

 Tensile Modulus: 330,000 PSI 

 Flexural Modulus: 330,000 PSI 

 Impact Strength, Izod (1/8”, notched): 17 ft-lbs/inch of notch 

 Rockwell Hardness: M75, R118 

 Heat Deflection Temperature Under Load: 264 PSI at 270F and 66 PSI at 288F 

 Coefficient of Thermal Expansion: 3.9X10-5 in/in/F 

 Specific Heat: 0.30 BTU/lb/F 

 Initial Light Transmittance: 85% minimum 

 Change in Light Transmittance, 3 years exposure in a Southern latitude: 3% 

 Change in Yellowness Index, 3 years exposure in a Southern latitude: less than 5% 

For substitutes, submit one 12” x 12” sample of the proposed material together with a description 

of the material attributes to the Engineer for review and approval. Install a .09” aluminum mask on 

the front of the panel (facing the motorists) that contains a circular opening for each LED pixel.   Prime 

and coat the front side of the aluminum mask, which faces the viewing motorists, with automotive-

grade flat black acrylic enamel paint or an approved equivalent. Guarantee all painted surfaces 

provide a minimum outdoor service life of 20 years. 

Design the panels so they will not warp nor reduce the legibility of the characters.  Differential 

expansion of the DMS housing and the front panel must not cause damage to any DMS component 

or allow openings for moisture or dust.  Glare from sunlight, roadway lighting, commercial lighting, 

or vehicle headlights must not reduce the legibility or visibility of the DMS.  Install the panels so 

that a maintenance person can easily remove or open them for cleaning. 

4. Display Modules 

Manufacture each display module with a standard number of pixels, not to exceed an array of 9 x 

5, which can be easily removed.  Assemble the modules onto the DMS assemblies contiguously to 

form a continuous matrix to display the required number of lines, characters, and character height.    
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 Design display modules that are interchangeable and replaceable without using special tools.  

Provide plug-in type power and communication cables to connect to a display module.   

Construct each display module as a rectangular array of 5 horizontal pixels by 7 to 9 vertical 

pixels.  Provide the module with an equal vertical and horizontal pitch between pixels, and columns 

that are perpendicular to the rows (i.e., no slant).  Design each module to display: 

 All upper and lower case letters. 

 All punctuation marks. 

 All numerals 0 to 9. 

 Special user-created characters.  

Display upper-case letters and numerals over the complete height of the module.  Optimize the 

LED grouping and mounting angle within a pixel for maximum readability. 

Furnish two (2) spare display modules per each DMS installed for emergency restoration. 

5. Discrete LEDs 

Provide discrete LEDs with a nominal viewing cone of 30 degrees with a half-power angle 

of 15 degrees measured from the longitudinal axis of the LED. Make certain, the viewing cone 

tolerances are as specified in the LED manufacturer’s product specifications and do not exceed 

+/- 3 degrees half-power viewing angle of 30 degrees.  

Provide LEDs that are untinted, non-diffused, high output solid state lamps utilizing indium 

gallium aluminum phosphide (InGaAlP) technology.  No substitutions will be allowed.  Provide 

T1 ¾, 0.2 inch size LEDs that emit a true amber color at a wavelength of 590  5 nm.  

Provide LEDs with a MTBF (Mean Time Before Failure) of at least 100,000 hours of 

permanent use at an operating point of 140° F or below at a specific forward current of 20mA.  

Discrete LED failure is defined as the point at which the LED’s luminous intensity has degraded 

to 50% or less of its original level. 

Obtain the LEDs used in the display from a single LED manufacturer that have a single part 

number.  Obtain them from batches sorted for luminous output, where the highest luminosity 

LED is not more than fifty percent more luminous than the lowest luminosity LED when the 

LEDs are driven at the same forward current.  Do not use more than two successive and 

overlapping batches in the LED display.  Document the procedure to be used to comply with this 

requirement as part of the material submittal. 

Individually mount the LEDs on circuit boards that are at least 1/16” thick FR-4 fiberglass, 

flat black printed circuit board in a manner that promotes cooling.  Protect all exposed metal on 

both sides of the LED pixel board (except the power connector) from water and humidity 

exposure by a thorough application of acrylic conformal coating.  Design the boards so bench 

level repairs to individual pixels, including discrete LED replacement and conformal coating 

repair is possible. 

Operate the LED display at a low internal DC voltage not to exceed 24 Volts. 

Design the LED display operating range to be –20° F to +140° F at 95% relative humidity, 

non-condensing. 

Supply the LED manufacturer’s technical specification sheet with the material submittals. 
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6. LED Power Supplies 

Power the LED Display by means of multiple regulated switching DC power supplies that 

operate from 120 volts AC input power and have an output of 48 volts DC or less.  Wire the 

supplies in a redundant parallel configuration that uses multiple power supplies per display.  

Provide the supplies with current sharing capability that allows equal amounts of current to their 

portion of the LED display.  Provide power supplies rated such that if one supply fails the 

remaining supplies will be able to operate their portion of the display under full load conditions 

(i.e. all pixels on at maximum brightness) and at a temperature of 140° F.   

Provide power supplies to operate within a minimum input voltage range of +90 to +135 

volts AC and within a temperature range of –22° F to 140° F. Power supply output at 140° F 

must not deteriorate to less than 65% of its specified output at 70° F.  Provide power supplies 

that are overload protected by means of circuit breakers, that have an efficiency rating of at least 

75%, a power factor rating of at least .95, and are UL listed.  Provide all power supplies from the 

same manufacturer and with the same model number.  Design the power driver circuitry to 

minimize power consumption. 

Design the field controller to monitor the operational status (normal or failed) of each 

individual power supply and be able to display this information on the Client Computer screen. 

7. LED Pixels  

A pixel is defined as the smallest programmable portion of a display module that consists of 

a cluster of closely spaced discrete LEDs.  Design each pixel to be a maximum of 2 inches in 

diameter.   

Construct the pixels with two strings of LEDs.  It is the manufacturer’s responsibility to 

determine the number of LEDs in each string to produce the candela requirement as stated 

herein.  

Ensure each pixel produces a luminous intensity of 40 Cd when driven with an LED drive 

current of 20 mA per string. 

Power the LEDs in each pixel in strings.  Use a redundant design so that the failure of an 

LED in one string does not affect the operation of any other string within the pixel. Provide the 

sign controller with the ability to detect the failure of any LED string and identify which LED 

string has failed.  Submit a complete schematic of the LED power and driver circuits with the 

material submittals. 

8. Character Display 

Design display modules to be easily removable without the use of tools. Position cooling 

fans so they do not prevent removal of an LED pixel board or driver board. 

Use continuous current to drive the LEDs at the maximum brightness level. Design the light 

levels to be adjustable for each DMS / controller so the Engineer may set levels to match the 

luminance requirements at each installation site. 

Design the controller to automatically detect failed LED strings or drivers and initiate a 

report of the event to the Control Software.  Design the controller to be able to read the internal 

temperature of the DMS enclosure and the ambient temperature outside the DMS enclosure and 

report these to the Control Software. 
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9. Display Capabilities 

Design the DMS with at least the following message displays: 

 Static display 

 Flashing display with Dynamic flash rates 

 At least two alternating Static and / or Flashing sequences (multi-page messages) 

10. DMS Mini Controller 

Furnish and install a mini controller inside the DMS that is interconnected with the main 

controller using a fiber optic cable, CAT-5 cable, or an approved alternate.  The mini controller 

will enable a technician to perform all functions available from the main controller.  Provide the 

mini controller with an LCD/keypad interface.   Size the LCD display screen to allow preview of 

an entire one-page message on one screen. Provide a 4 X 4 keypad. 

Alternatively, install an EIA/TIA-232E port inside the DMS enclosure to enable a 

maintenance technician to communicate with the DMS main controller and obtain access to and 

perform all functions of the main controller using a laptop computer.  

C. DMS Enclosure Structure Mounting 

Mount the DMS enclosure and interconnect system securely to the supporting structures.  Design 

the DMS enclosure supports and structure to allow full access to the DMS enclosure inspection door.    

Furnish and install U-bolt connections of hanger beams to overhead assembly truss chords with a 

double nut at each end of the U-bolt.  Bring the double nuts tight against each other by the use of two 

wrenches. 

Submit plans for the DMS enclosure, structure, mounting description and calculations to the 

Engineer for approval.  Have such calculations and drawings approved by a Professional Engineer 

registered in the state of North Carolina, and bear his signature, seal, and date of acceptance. 

Provide removable lifting eyes or the equivalent on the DMS enclosure rated for its total weight 

to facilitate handling and mounting the DMS enclosure. 

Design the DMS structure to conform to the applicable requirements of the Standard 

Specifications for Structural Supports for Highway Signs, Luminaires, and the section titled “DMS 

Assemblies” of these Project Special Provisions. 

D. DMS / DMS Controller Interconnect 

Furnish and install all necessary cabling, conduit, and terminal blocks to connect the DMS and 

the DMS controller.  Use approved manufacturer's specifications and the Plans for cable and conduit 

types and sizes. Use fiber optic cable to interconnect sign and controller.  Install fiber optic 

interconnect centers in the sign enclosure and cabinet to securely install and terminate the fiber optic 

cable.  Submit material submittal cut sheets for the interconnect center. 

E. DMS Controller and DMS Cabinet 

Furnish and install one DMS controller with accessories per DMS in a protective cabinet.  Mount 

the controller cabinet on the DMS support structure.  Install cabinet so that the height from the 

ground to the middle of the cabinet is 4 feet.  Ensure a minimum of 3 feet level working surface 

under each cabinet that provides maintenance technicians with a safe working environment. 
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Provide the DMS controller as a software-oriented microprocessor and with resident software 

stored in non-volatile memory. The Control Software, controller and communications must comply 

with the NTCIP Standards identified in these Project Special Provisions.  Provide sufficient non-

volatile memory to allow storage of at least 500 multi-page messages and a test pattern program. 

Furnish the controller cabinet with, but not limited to, the following: 

 Power supply and distribution assemblies 

 Power line filtering hybrid surge protectors 

 Radio Interference Suppressor 

 Communications surge protection devices 

 Industrial-Grade UPS system and local disconnect 

 Microprocessor-based controller 

 Display driver and control system (unless integral to the DMS) 

 Industrial-grade telephone line surge and lightning protector 

 Serial interface port for local laptop computer 

 Local user interface  

 Interior lighting and duplex receptacle 

 Adjustable shelves as required for components 

 Temperature control system 

 All interconnect harnesses, connectors, and terminal blocks 

 All necessary installation and mounting hardware 

Furnish the DMS controller and associated equipment completely housed in a NEMA 3R cabinet 

made from 5052-H32 sheet aluminum at least 1/8” thick.  Use natural aluminum cabinets. Perform 

all welding of aluminum and aluminum alloys in accordance with the latest edition of AWS D1.2, 

Structural Welding Code - Aluminum.  Continuously weld the seams using Gas Metal Arc Welding 

(GMAW). 

Slant the cabinet roof away from the front of the cabinet to prevent water from collecting on it. 

Do not place a manufacturer name, logo, or other information on the faces of the controller 

cabinet visible to the motorist. 

Provide cabinets capable of housing the components and sized to fit space requirement.  Design 

the cabinet layout for ease of maintenance and operation, with all components easily accessible.  

Submit a cabinet layout plan for approval by the Engineer.   

Locate louvered vents with filters in the cabinet to direct airflow over the controller and auxiliary 

equipment, and in a manner that prevents rain from entering the cabinet.  Fit the inside of the 

cabinet, directly behind the vents, with a replaceable, standard-size, commercially available air filter 

of sufficient size to cover the entire vented area. 
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Provide a torsionally rigid door with a continuous stainless steel hinge on the side that permits 

complete access to the cabinet interior.  Provide a gasket as a permanent and weather resistant seal at 

the cabinet door and at the edges of the fan / exhaust openings.  Use a non-absorbent gasket material 

that will maintain its resiliency after long-term exposure to the outdoor environment.  Construct the 

doors so that they fit firmly and evenly against the gasket material when closed.  Provide the cabinet 

door with louvered vents and air filters near the bottom as described in the paragraph above.  

The cabinet shall contain a full-height standard EIA 19-inch rack. The rack shall be secured 

within the cabinet by mounts at the top and bottom. 

The rack shall contain a minimum of one (1) pullout drawer. The drawer shall be suitable for 

storing manuals and small tools, such as screwdrivers. The drawer shall be able to latch in the out 

position to function as a laptop/utility shelf. 

Provide a convenient location on the inside of the door to store the cabinet wiring diagrams and 

other related cabinet drawings.  Provide a Corbin #2 main door lock made of non-ferrous or stainless 

steel material.  Key all locks on the project alike, and provide 10 keys to the Engineer.  In addition, 

design the handle to permit pad-locking. 

Provide the interior of the cabinet with ample space for housing the controller and all associated 

equipment and wiring; use no more than 75% of the useable space in the cabinet.  Provide ample 

space in the bottom of the cabinet for the entrance and exit of all power, communications, and 

grounding conductors and conduit. 

Arrange the equipment so as to permit easy installation of the cabling through the conduit so that 

they will not interfere with the operation, inspection, or maintenance of the unit.  Provide adjustable 

metal shelves, brackets, or other support for the controller unit and auxiliary equipment.  Leave a 3 

inch minimum clearance from the bottom of the cabinet to all equipment, terminals, and bus bars. 

Provide power supply monitoring circuitry to detect power failure and to automatically report the 

occurrence to the Control Software. 

Install two 15-watt fluorescent light strips with shields, one in the top of the cabinet and the other 

under the bottom shelf.  Design both lights to automatically turn on when the cabinet door is opened 

and turn off when the door closes. 

Mount and wire a 120V (+10%) GFCI duplex receptacle of the 3-wire grounding type in the 

cabinet in a location that presents no electrical hazard when used by service personnel for the 

operation of power tools and work lights.  

No cabinet resident equipment may utilize the GFCI receptacle.  Furnish one spare non-GFCI 

receptacle for future equipment.   

Mount a bug-proof and weatherproof thermostatically controlled fan and safety shield in the top 

of the cabinet.  Size the fan to provide at least for two air exchanges per minute. Fuse the fan at 

125% of the capacity of the motor.  The magnetic field of the fan motor must not affect the 

performance of the control equipment.  Use a fan thermostat that is manually adjustable to turn on 

between 80oF and 160oF with a differential of not more than 10oF between automatic turn-on and 

turn-off.  Mount it in an easily accessible location, but not within 6 inches of the fan. 

Install additional fans and/or heaters as needed to maintain the temperature inside the cabinet 

within the operating temperature range of the equipment within the cabinet as recommended by 

equipment manufacturer(s). 
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1. Wiring 

The requirements stated herein apply wherever electrical wiring is needed for any DMS 

system assemblies and subassemblies such as controller cabinet, DMS enclosure, electrical panel 

boards and etc. 

Neatly arrange and secure the wiring inside the cabinet.  Where cable wires are clamped to 

the walls of the control cabinet, provide clamps made of nylon, metal, plastic with rubber or 

neoprene protectors, or similar.  Lace and jacket all harnesses, or tie them with nylon tie wraps 

spaced at 6 inches maximum to prevent separation of the individual conductors. 

Individually and uniquely label all conductors. Ensure all conductor labels are clearly 

visible without moving the conductor. Connect all terminal conductors to the terminal strip in 

right angles. Remove excess conductor before termination of the conductor. Mold the conductor 

in such a fashion as to retain its relative position to the terminal strip if removed from the strip. 

Do not run a conductor across a work surface with the exception of connecting to that work 

surface. No conductor bundles can be support by fasteners that support work surfaces. Install all 

connectors, devices and conductors in accordance to manufactures guidelines. Comply with the 

latest NEC guideline in effect during installation. No conductor or conductor bundle may hang 

loose or create a snag hazard. Protect all conductors from damage. Ensure all solder joints are 

completed using industry accepted practices and will not fail due to vibration or movement. 

Protect lamps and control boards from damage.  

No splicing will be allowed for feeder conductors and communication cables from the 

equipment cabinet to the DMS enclosure. 

Insulate all conductors and live terminals so they are not hazardous to maintenance 

personnel. 

Route and bundle all wiring containing line voltage AC and / or shield it from all low 

voltage control circuits.  Install safety covers to prevent accidental contact with all live AC 

terminals located inside the cabinet. 

Use industry standard, keyed-type connectors with a retaining feature for connections to the 

controller. 

Label all equipment and equipment controls clearly. 

Supply each cabinet with one complete set of wiring diagrams that identify the color-coding 

or wire tagging used in all connections.  Furnish a water-resistant packet adequate for storing 

wiring diagrams, operating instructions, and maintenance manuals with each cabinet. 

2. Power Supply and Circuit Protection 

Design the DMS and controller for use on a system with a line voltage of 120V + 10% at a 

frequency of 60 Hz  + 3 Hz.  Under normal operation, do not allow the voltage drop between no 

load and full load of the DMS and its controller to exceed 3% of the nominal voltage. 

Blackout, brownout, line noise, chronic over-voltage, sag, spike, surge, and transient effects 

are considered typical AC voltage defects.  Protect the DMS system equipment so that these 

defects do not damage the DMS equipment or interrupt their operation.  Equip all cabinets with 

devices to protect the equipment in the cabinet from damage due to lightning and external circuit 

power and current surges. 
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3. Circuit Breakers 

Protect the DMS controller, accessories, and cabinet utilities with thermal magnetic circuit 

breakers.  Provide the controller cabinet with a main circuit breaker sized according to the NEC.  

Use appropriately sized branch circuit breakers to protect the controller and accessories and for 

servicing DMS equipment and cabinet utilities. 

4. Surge Suppressor 

Install and clearly label filtering hybrid power line surge protectors on the load side of the 

branch circuit breakers in a manner that permits easy servicing.  Ground and electrically bond the 

surge protector to the cabinet within 2 inches. 

Provide power line surge protector that meets the following requirements: 

Peak surge current occurrences 20 minimum 

Peak surge current for an 8 x 20 microsecond 

waveshape 

50,000 amperes 

Energy Absorption > 500 Joules 

Clamp voltage 240 volts 

Response time <1 nanosecond 

Minimum current for filtered output 15 amperes for 120VAC* 

Temperature range -40oF to +158oF  

*Capable of handling the continuous current to the equipment  

5. Radio Interference Suppressor 

Provide each controller cabinet with sufficient electrical and electronic noise suppression to 

enable all equipment in it to function properly.  Provide one or more radio interference 

suppressors (RIS) connected between the stages of the power line surge suppressor that minimize 

interference generated in the cabinet in both the broadcast and the aircraft frequencies.  Each RIS 

must provide a minimum attenuation of 50 decibels over a frequency range of 200 KHz to 75 

MHz.  Clearly label the suppressor(s) and size them at least at the rated current of the main 

circuit breaker but not less than 50 amperes. 

Provide RIS that are hermetically sealed in a substantial metal case which is filled with a 

suitable insulating compound and have nickel-plated 10/24 brass stud terminals of sufficient 

external length to provide space to connect #8 AWG wires.  Mount them so that the studs cannot 

be turned in the case.  Properly insulate ungrounded terminals from each other, and maintain a 

surface linkage distance of not less than ¼” between any exposed current conductor and any 

other metallic parts.  The terminals must have an insulation factor of 100-200 M, dependent on 

external circuit conditions.  Use RIS designed for 120 VAC + 10%, 60Hz, and which meet the 

standards of UL and the Radio Manufacturers Association. 

6. Communications Surge Protector 

Equip the cabinet with properly labeled hybrid data line surge protectors that meet the 

following general requirements: 
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Surge current occurrences at 2000 ampere, 8 x 20 

microsecond waveform 

> 80 

Surge current occurrences at 400 ampere, 10x700 

microsecond waveform 

> 80 

Peak surge current for 8 x 20 microsecond waveform 10,000 A (2500 A/line) 

Peak surge current for 10x700 microsecond waveform 500 A/line 

Response time < 1 nanosecond 

Series resistance < 15  

Average capacitance  1500 pF 

Temperature range -10oF to 150oF 

Clamp Voltage As required to match equipment in 

application 

 

7. Lightning Arrester 

Protect the system with an UL-approved lightning arrester installed at the main service 

disconnect that meets the following requirements: 

Type of design Silicon Oxide Varistor 

Voltage 120/240 Single phase, 3 wires 

Maximum current 100,000 amps 

Maximum energy 3000 joules per pole 

Maximum number of surges Unlimited 

Response time one milliamp test 5 nanoseconds 

Response time to clamp 10,000 amps 10 nanoseconds 

Response time to clamp 50,000 amps 25 nanoseconds 

Leak current at double the rated voltage  None 

Ground Wire Separate 

 

8. Uninterruptible Power Supply (UPS) 

Provide the cabinet with an industrial grade power conditioning UPS unit to supply continuous 

power to operate the equipment connected to it if the primary power fails.  The UPS must detect a 

power failure and provide backup power within 20 milliseconds.  Transition to the UPS source from 

primary power must not cause loss of data or damage to the equipment being supplied with backup 

power.  Provide an UPS with at least three outlets for supplying conditioned AC voltage to the DMS 

controller.  Provide a unit to meet the following requirements: 

 Input Voltage Range:  120VAC +12%, -25% 

 Power Rating:   1000 VA, 700 Watts 
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 Input Frequency:   45 to 65 Hz 

 Input Current:   7.2A 

 Output Voltage:   120VAC +/- 3% 

 Output Frequency:  50/60 +/-1 Hz 

 Output Current:   8.3A 

 Output Crest Factor Ration: @50% Load  Up to 4.8:1 

     @75% Load Up to 3.2:1 

     @100% Load Up to 2.4:1 

 Output THD:   3% Max. (Linear) 

     5% Max. (Non-Linear) 

 Output Overload:   110% for 10 min; 200% for 0.05 sec. 

 Output Dynamic Response: +/- 4% for 100% Step Load Change 

     0.5 ms Recovery Time. 

 Output Efficiency @ 100% Load:90% (Normal Mode)  

 Operating Temperature:  -40 oF to +165 oF 

 Humidity:    0% to 95% Non-condensing 

 Remote Monitoring Interface: RS-232 

 Protection:    Input/Output Short Circuit 

     Input/Output Overload 

     Excessive Battery Discharge 

 Specifications:   UL1778, FCC Class A, IEEE 587 

Provide the UPS unit capable of supplying 30 minutes of continuous backup power to the 

equipment connected to it when the equipment is operating at full load. 

9. Controller Communications Interface 

Provide the controller with the following interface ports: 

 An EIA/TIA-232E port for remote communication using NTCIP 

 An 10/100 Ethernet port for remote communication using NTCIP 

 An EIA/TIA-232E port for onsite access using a laptop 

 An EIA/TIA-232E auxiliary port for communication with a field device such as a 

UPS 

 Fiber Optic ports for communication with the sign 

 RJ45 ports for communication with the sign using CAT-5 cable 

 RJ45 ports for communication with mini-controller located inside the sign enclosure 
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10. Controller Local User Interface 

Provide the controller with a Local User Interface (LUI) for at least the following functions: 

 On / Off Switch: controls power to the controller. 

 Control Mode Switch: for setting the controller operation mode to either remote or 

local mode. 

 LCD Display and Keypad: Allow user to navigate through the controller menu for 

configuration (display, communications parameter, etc) running diagnostics, viewing 

peripherals status, message creation, message preview, message activation, and etc.  

Furnish a LCD display with a minimum size of 240x64 dots with LED back light.  

11. Controller Address 

Assign each DMS controller a unique address.  Preface all commands from the Control 

Software with a particular DMS controller address.  The DMS controller compares its address 

with the address transmitted; if the addresses match, then the controller processes the 

accompanying data. 

12. Controller Functions 

Design the DMS controller to continuously control and monitor the DMS independent of the 

Control Software.  Design the controller to display a message on the sign sent by the Control 

Software, a message stored in the sign controller memory, or a message created on-site by an 

operator using the controller keypad. 

Provide the DMS controller with a watchdog timer to detect controller failures and to reset 

the microprocessor, and with a battery backed-up clock to maintain an accurate time and date 

reference. Set the clock through an external command from the Control Software or the Local 

User Interface. 

13. DMS Controller Memory 

Furnish each DMS controller with non-volatile memory.   Use the non-volatile memory to 

store and reprogram at least one test pattern sequence and 500 messages containing a minimum 

of two pages of 45 characters per page.  The Control Software can upload messages into and 

download messages from each controller’s non-volatile memory remotely. 

Messages uploaded and stored in the controller’s non-volatile memory may be erased and 

edited using the Control Software and the controller.  New messages may be uploaded to and 

stored in the controller’s non-volatile memory using the Control Software and the controller. 

F. Photo-Electric Sensors 

Install three photoelectric sensors with ½ inch minimum diameter photosensitive lens inside the 

DMS enclosure. Use sensors that will operate normally despite continual exposure to direct sunlight.  

Place the sensors so they are accessible and field adjustable.  Point one sensor north or bottom of the 

sign.  Place the other two, one on the back wall and one on the front wall of the sign enclosure.  

Alternate designs maybe accepted, provided the sensor assemblies are accessible and serviceable 

from inside the sign enclosure. 

Provide controls so that the Engineer can field adjust the following: 

 The light level emitted by the pixels elements in each Light Level Mode. 
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 The ambient light level at which each Light Level Mode is activated. 

G. Equipment List 

Provide a general description of all equipment and all information necessary to describe the basic 

use or function of the major system components. Include a general "block diagram" presentation. 

Include tabular charts listing auxiliary equipment, if any is required. Include the nomenclature, 

physical and electrical characteristics, and functions of the auxiliary equipment unless such 

information is contained in an associated manual; in this case include a reference to the location of 

the information.  Include an itemized list of equipment costs. 

Include a table itemizing the estimated average and maximum power consumption for each 

major piece of equipment. 

H. Physical Description 

Provide a detailed physical description of size, weight, center of gravity, special mounting 

requirements, electrical connections, and all other pertinent information necessary for proper 

installation and operation of the equipment. 

I. Parts List 

Provide a parts list that contains all information needed to describe the characteristics of the 

individual parts, as required for identification.  Include a list of all equipment within a group and a 

list of all assemblies, sub-assemblies, and replacement parts of all units.  Arrange this data in a table, 

in alpha-numerical order of the schematic reference symbols, which gives the associated description, 

manufacturer's name, and part number, as well as alternate manufacturers and part numbers.  Provide 

a table of contents or other appropriate grouping to identify major components, assemblies, etc.  

J. Character Set Submittal 

Submit an engineering drawing of the DMS character set including 26 upper case and lower case 

letters, 10 numerals, an asterisk (*), a dash, a plus sign (+), a designated lane diamond, a slash, an 

ampersand, and arrows at 0, 45, 90, 135, 180, 225, 270, and 315 degrees.  

K. Wiring Diagrams 

Provide a wiring diagram for each DMS and each controller cabinet, as well as interconnection 

wiring diagrams for the system as a whole. 

Provide complete and detailed schematic diagrams to component level for all DMS assemblies 

and subassemblies such as driver boards, control boards, DMS controller, power supplies, and etc.  

Ensure that each schematic enables an electronics technician to successfully identify any component 

on a board or assemblies and trace its incoming and outgoing signals.   

L. Routine of Operation 

Describe the operational routine, from necessary preparations for placing the equipment into 

operation to securing the equipment after operation.  Show appropriate illustrations with the 

sequence of operations presented in tabular form wherever applicable. Include in this section a total 

list of the test instruments, aids and tools required to perform necessary measurements and 

measurement techniques for each component, as well as set-up, test, and calibration procedures. 
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M. Maintenance Procedures 

Specify the recommended preventative maintenance procedures and checks at pre-operation, 

monthly, quarterly, semi-annual, annual, and "as required" periods to assure equipment operates 

reliably.  List specifications (including tolerances) for all electrical, mechanical, and other applicable 

measurements and / or adjustments. 

N. Repair Procedures 

Include in this section all data and step-by-step procedures necessary to isolate and repair failures 

or malfunctions, assuming the maintenance technicians are capable of analytical reasoning using the 

information provided in the section titled “Wiring Diagrams and Theory of Operation.” 

Describe accuracy, limits, and tolerances for all electrical, physical, or other applicable 

measurements.  Include instructions for disassemblies, overhaul, and re-assemblies, with shop 

specifications and performance requirements. 

Give detailed instructions only where failure to follow special procedures would result in 

damage to equipment, improper operation, danger to operating or maintenance personnel, etc.  

Include such instructions and specifications only for maintenance that specialized technicians and 

engineers in a modern electromechanical shop would perform.  Describe special test set-up, 

component fabrication, and the use of special tools, jigs, and test equipment. 

O. Field Trial 

At the request of the Engineer, supply a three character demonstration module with characters of the 

size and type specified for the project, an appropriate control device and power supply to allow 

character display within 30 working days of the request.  Perform a field trial on this module at a 

time and location selected by the Engineer. 

This trial will allow the Engineer or his selected representatives to test the readability of the 

DMS at the maximum distance required for specified character size.  Test the module with the sun 

directly above the DMS, and near the horizon in front of and behind the DMS (washout and back-lit 

conditions). 

11.3. CONSTRUCTION METHODS 

A. Description 

This article establishes practices and procedures and gives minimum standards and requirements 

for the installation of Dynamic Message Sign systems, auxiliary equipment and the construction of 

related structures. 

Provide electrical equipment described in this specification that conforms to the standards of 

NEMA, UL, or Electronic Industries Association (EIA), wherever applicable.  Provide connections 

between controllers and electric utilities that conform to NEC standards. Express wire sizes 

according to the American Wire Gauge (AWG). 

Provide stainless steel screws, nuts, and locking washers in all external locations.  Do not use 

self-tapping screws unless specifically approved by the Engineer.  Use parts made of 

corrosion-resistant materials, such as plastic, stainless steel, brass, or aluminum.  Use construction 

materials that resist fungus growth and moisture deterioration.  Separate dissimilar metals by an inert 

dielectric material. 
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B. Layout 

The Engineer will establish the actual location of each Dynamic Message Sign assemblies.  It is 

the Contractor’s responsibility to ensure proper elevation, offset, and orientation of all DMS 

assemblies.  The location of service poles as well as conduit lengths shown in the Plans, are 

approximate based on available project data.  Make actual field measurements to place conduit and 

equipment at the required location.   

C. Construction Submittal 

When the work is complete, submit "as built" plans, inventory sheets, and any other data 

required by the Engineer to show the details of actual construction and installation and any 

modifications made during installation.   

The "as built" plans will show: the DMS, controller, and service pole locations; DMS enclosure 

and controller cabinet wiring layouts; and wire and conduit routing. Show all underground conduits 

and cables dimensioned from fixed objects. 

 Include detailed drawings that identify the routing of all conductors in the system by cable type, 

color code, and function.  Clearly label all equipment in the DMS system, controller cabinet, and 

DMS enclosure. 

D. Conduit 

Install the conduit system in accordance with section 1715 of Standard Specification and NEC 

requirements for an approved watertight raceway. 

Make bends in the conduit so as not to damage it or change its internal diameter. Install 

watertight and continuous conduit with as few couplings as standard lengths permit. 

Clean conduit before, during, and after installation.  Install conduit in such a manner that 

temperature changes will not cause elongation or contraction that might damage the system. 

Attach the conduit system to and install along the structural components of the DMS structure 

assemblies with beam clamps or stainless steel strapping.  Install strapping according to the 

strapping manufacturer's recommendations.  Do not use welding or drilling to fasten conduit to 

structural components.  Space the fasteners at no more than 4 feet for conduit 1.5 inches and larger 

or 6 feet for conduit smaller than 1.25 inches.  Place fasteners no more than 3 feet from the center of 

bends, fittings, boxes, switches, and devices. 

Flexible conduit will only be allowed when the conduits transition from the horizontal structure 

segment to the horizontal truss segment and from the horizontal truss segment to the rear entrance of 

the DMS when installing the DMS communications and feeder cables.  The maximum length of 

flexible conduit allowed at each transition will be 5 feet. 

Locate underground conduit as shown in the Plans in a manner consistent with these Project 

Special Provisions.  

Do not exceed the appropriate fill ratio on all cable installed in conduit as specified in the NEC. 

E. Wiring Methods 

Do not pull permanent wire through a conduit system until the system is complete and has been 

cleaned. 



X-0002F ITS-56 Cumberland County 

Color-code all conductors per the NEC.  Use approved marking tape, paint, sleeves or 

continuous colored conductors for No.8 AWG and larger.  Do not mark a white conductor in a cable 

assemblies any other color.   

Bury underground circuits at the depth shown in the Plans and surround it with at least 3 inches 

of sand or earth back-fill free of rocks and debris.  Compact backfill in 6 inch layers. Do not splice 

underground circuits unless specifically noted in the Plans. 

F. Equipment and Cabinet Mounting 

Mount equipment securely at the locations shown in the Plans, in conformance with the 

dimensions shown.  Install fasteners as recommended by the manufacturer and space them evenly.  

Use all mounting holes and attachment points for attaching DMS enclosures and controller cabinets 

to the structures. 

Drill holes for expansion anchors of the size recommended by the manufacturer of the anchors 

and thoroughly clean them of all debris. 

Provide one key-operated, pin tumbler, dead bolt padlock, with brass or bronze shackle and case, 

conforming to Military Specification MIL-P-17802E (Grade I, Class 2, Size 2, Style A) for each 

electrical panel and switch on the project.  Key all padlocks alike, and provide 10 keys to the 

Engineer. 

Provide cabinets with all mounting plates, anchor bolts, and any other necessary mounting 

hardware in accordance with these Project Special Provisions and the Plans.  

Seal all unused conduit installed in cabinets at both ends to prevent water and dirt from entering 

the conduit and cabinet with approved sealing material. 

Install a ground bushing attached inside the cabinet on all metal conduits entering the cabinet.  

Connect these ground bushings to the cabinet ground bus. 

G. Work Site Clean-Up 

Clean the site of all debris, excess excavation, waste packing material, wire, etc.  Clean and clear 

the work site at the end of each workday.  Do not throw waste material in storm drains or sewers. 

11.4. MEASUREMENT AND PAYMENT 

DMS will be measured and paid as the actual number of DMS furnished, installed, and accepted.  

Each DMS consists of a LED Dynamic Message Sign, spare LED modules, communications 

equipment, strapping hardware, controller, UPS, controller cabinet, conduit, fittings, couplings, 

sweeps, conduit bodies, wire, flexible conduit, feeder conductors and communications cable between 

the controller cabinet and the DMS enclosure, connectors, circuit protection equipment, photo-

electric sensors, tools, materials, all related testing, cost of labor, cost of transportation, incidentals, 

and all other equipment necessary to furnish and install the DMS system. 

Payment will be made under: 

Pay Item Pay Unit 

DMS .......................................................................................................................................Each 
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12. NTCIP REQUIREMENTS 

This section defines the detailed NTCIP requirements for the DMSs covered by these Project 

Special Provisions and Plans.   

12.1. REFERENCES 

This specification references several standards through their NTCIP designated names. The 

following list provides the full reference to the current version of each of these standards. 

Implement the most recent version of the standard including any and all Approved or 

Recommended Amendments to these standards for each NTCIP Component covered by these project 

specifications.  

Table 1: NTCIP Standards 

 

Abbreviated 

Number 
Full Number Title 

NTCIP 1101 
NTCIP 1101:1997  
 

Simple Transportation 

Management Framework 

NTCIP 1201 
NTCIP 1201:1997  
 

Global Object Definitions 

NTCIP 1203 
NTCIP 1203:1997 
 

Object Definitions for 

Dynamic Message Signs 

NTCIP 2001 
NTCIP 2001:1997 

 
Class B Profile 

NTCIP 2101 NTCIP 2101 

SP-PMPP/232 

Subnet Profile for PMPP 

over RS-232 

NTCIP 2102 NTCIP 2102  

SP-PMPP/FSK 

Subnet Profile for PMPP 

over FSK Modem 

NTCIP 2103 NTCIP 2103 

SP-PPP/232 

Subnetwork Profile for 

PPP over RS232 (Dial Up) 

NTCIP 2104 NTCIP 2104 
SP-Ethernet 

Subnet Profile for Ethernet 
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Abbreviated 

Number 
Full Number Title 

NTCIP 2201 NTCIP 2201 
TP-Null 

Transport Profile 

NTCIP 2202 
NTCIP 2202  

 

TP-Internet 

Internet Transport Profile 

(TCP/IP and UDP/IP) 

NTCIP 2301 NTCIP 2301 

AP-STMF 

AP for Simple 

Transportation 

Management Framework 

A. General Requirements 

Subnet Level 

Ensure each serial port on each NTCIP Component supports NTCIP 2103 over a dial-up 

connection with a contractor provided external modem with data rates of 28.8 kbps, 19.2 kbps, 14.4 

kbps, 9600 bps, 4800 bps, 2400 bps, 1200 bps, 600 bps, and 300 bps.  Enable the NTCIP Component 

to make outgoing and receive incoming calls as necessary and support the following modem 

command sets: 

 Hayes AT - Command Set 

 MNP5 

 MNP10 

 V.42bis 

Ensure each serial port on each NTCIP Component supports NTCIP 2103 over a null-modem 

connection with data rates of 19.2 kbps, 14.4 kbps, 9600 bps, 4800 bps, 2400 bps, 1200 bps, 600 

bps, and 300 bps. 

Ensure each serial port on each NTCIP Component supports NTCIP 2101 with data rates of 9600 

bps, 4800 bps, 2400 bps, 1200 bps, 600 bps, and 300 bps. 

Ensure NTCIP components support NTCIP 2102 and NTCIP 2104. 

NTCIP Components may support additional Subnet Profiles at the manufacturer's option. At any 

one time, make certain only one Subnet Profile is active on a given serial port of the NTCIP 

Component.  Ensure the NTCIP Component can be configured to allow the field technician to 

activate the desired Subnet Profile and provide a visual indication of the currently selected Subnet 

Profile. 

Transport Level 

Ensure each NTCIP Component complies with NTCIP 2201 and 2202.  

NTCIP Components may support additional Transport Profiles at the manufacturer's option. 

Ensure Response datagrams use the same Transport Profile used in the request.  Ensure each NTCIP 
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Component supports the receipt of datagrams conforming to any of the identified Transport Profiles 

at any time. 

Application Level 

Ensure each NTCIP Component complies with NTCIP 1101 and 2301 and meets the 

requirements for Conformance Level 1 (NOTE - See Amendment to standard).   

Ensure each NTCIP Component supports SNMP traps.  An NTCIP Component may support 

additional Application Profiles at the manufacturer's option.  Ensure Responses use the same 

Application Profile used by the request.  Ensure each NTCIP Component supports the receipt of 

Application data packets at any time allowed by the subject standards.  

Information Level 

Guarantee each NTCIP Component provides Full, Standardized Object Range Support of all 

objects required by these Special Provisions unless otherwise indicated below. Make certain the 

maximum Response Time for any object or group of objects is 200 milliseconds. 

Design the DMS to support all mandatory objects of all mandatory Conformance Groups as 

defined in NTCIP 1201 and NTCIP 1203.  Table 2 indicates the modified object requirements for 

these mandatory objects. 

Table 2: Modified Object Ranges for Mandatory Objects 

Object Reference Project Requirement 

ModuleTableEntry NTCIP 1201 Clause 2.2.3 

Contains at least one row 

with moduleType equal to 3 

(software). The moduleMake 

specifies the name of the 

manufacturer, the 

moduleModel specifies the 

manufacturer's name of the 

component and the 

modelVersion indicates the 

model version number of the 

component. 

MaxGroupAddresses NTCIP 1201 Clause 2.7.1 At least 1 

CommunityNamesMax NTCIP 1201 Clause 2.8.2 At least 3 

DmsNumPermanentMsg 
NTCIP 1203 Clause 

2.6.1.1.1.1 
At least 1* 

DmsMaxChangeableMsg 
NTCIP 1203 Clause 

2.6.1.1.1.3 
At least 21 

DmsFreeChangeableMemory 
NTCIP 1203 Clause 

2.6.1.1.1.4 

At least 20 when no 

messages are stored.  
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Object Reference Project Requirement 

DmsMessageMultiString 
NTCIP 1203 Clause 

2.6.1.1.1.8.3 

The DMS supports any valid 

MULTI string containing any 

subset of those MULTI tags 

listed in Table 4  

DmsControlMode 
NTCIP 1203 Clause 

2.7.1.1.1.1 

Support at least the following 

modes: 

Local 

External 

central 

CentralOverride 

* Ensure the Permanent Messages display the content shown in Table 3. 

Ensure the sign blanks if a command to display a message contains an invalid Message CRC 

value for the desired message. 

Table 3: Content of Permanent Messages 

Perm. Msg. Num. Description 

1 

Permanent Message #1 blanks the display (i.e., consist 

of and empty MULTI string). It has a run-time priority  

of one (1). 

 

Table 4: Required MULTI Tags 

Code Feature 

f1 field 1 - time (12hr) 

f2 field 2 - time (24hr) 

f8 field 8 – day of month 

f9 field 9 – month 

f10 field 10 - 2 digit year 

f11 field 11 - 4 digit year 

fl (and /fl) 

flashing text on a line by line basis with 

flash rates controllable in 0.5 second 

increments. 

fo Font 
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Code Feature 

jl2 Justification – line – left 

jl3 Justification – line – center 

jl4 Justification – line – right 

jl5 Justification – line – full 

jp2 Justification – page – top 

jp3 Justification – page – middle 

jp4 Justification – page – bottom 

Mv moving text 

Nl new line 

Np 

new page, up to 2 instances in a message 

(i.e., up to 3 pages/frames in a message 

counting first page) 

Pt 
page times controllable in 0.5 second 

increments. 

The NTCIP Component implements all mandatory and optional objects of the following optional 

conformance groups with FSORS.    

Test Heading 

a. Time Management 

As defined in NTCIP 1201 

b. Timebase Event Schedule 

As defined in NTCIP 1201. The following list indicates the modified object 

requirements for this conformance group. 

Table 5: Modified Object Ranges for the Timebase Event Schedule 

Conformance Group 

Object Reference Project Requirement 

MaxTimeBaseScheduleEntries  NTCIP 1201 Clause 2.4.3.1 At least 28 

maxDayPlans NTCIP 1201 Clause 2.4.4.1 At least 14 

maxDayPlanEvents NTCIP 1201 Clause 2.4.4.2 At least 10 

 

c. Report 
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As defined in NTCIP 1201. The following list indicates the modified object 

requirements for this conformance group. 

Table 6: Modified Object Ranges for the Report Conformance Group 

Object Reference Project Requirement 

maxEventLogConfigs NTCIP 1201 Clause 2.5.1 At least 50 

eventConfigurationMode NTCIP 1201 Clause 2.4.3.1 

The NTCIP Component 

supports the following Event 

Configuration Modes:  

onChange 

greaterThanValue 

smallerThanValue 

MaxEventLogSize NTCIP 1201 Clause 2.5.3 At least 200 

MaxEventClasses NTCIP 1201 Clause 2.5.5 At least 16 

d. PMPP 

e. Font Configuration 

As defined in NTCIP 1203. The following list indicates the modified object 

requirements for this conformance group. 

Table 7: Modified Object Ranges for the Font Configuration Conformance Group 

Object Reference Project Requirement 

NumFonts 
NTCIP 1203 Clause 

2.4.1.1.1.1 
At least 4* 

MaxFontCharacters 
NTCIP 1203 Clause 

2.4.1.1.1.3 
At least 127** 

 

*Upon delivery, the first font is a standard 18” font.  The second font is a double-

stroke 18” font.  The third font is a 28” font.  The fourth font is empty. 

**Upon delivery, the first three font sets are configured in accordance with the 

ASCII character set for the following characters:   

  “A”  thru “Z”- All upper case letters. 

 “0" thru “9"- All decimal digits. 

 Space (i.e., ASCII code 0x20). 

 Punctuation marks shown in brackets [. , ! ? -  ‘ ’ “ ” /  ( ) ] 

 Special characters shown in brackets [#  & * +< >] 

f. DMS Configuration 
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As defined in NTCIP 1203. 

g. MULTI Configuration 

As defined in NTCIP 1203. The following list indicates the modified object 

requirements for this conformance group. 

Table 8: Modified Object Ranges for the MULTI Configuration Conformance 

Group 

Object Reference Project Requirement 

DefaultBackgroundColor 
NTCIP 1203 Clause 

2.5.1.1.1.1 

The DMS supports the 

following background colors: 

black 

DefaultForegroundColor 
NTCIP 1203 Clause 

2.5.1.1.1.2 

The DMS supports the 

following foreground colors: 

amber 

DefaultJustificationLine 
NTCIP 1203 Clause 

2.5.1.1.1.6 

The DMS supports the 

following forms of line 

justification: 

left 

center 

right 

full 

defaultJustificationPage 
NTCIP 1203 Clause 

2.5.1.1.1.7 

The DMS supports the 

following forms of page 

justification: 

top 

middle 

bottom 

defaultPageOnTime 
NTCIP 1203 Clause 

2.5.1.1.1.8 

The DMS supports the full 

range of these objects with 

step sizes no larger than 0.5 

seconds 

defaultPageOffTime 
NTCIP 1203 Clause 

2.5.1.1.1.9 

The DMS supports the full 

range of these objects with 

step sizes no larger than 0.5 

seconds 

defaultCharacterSet 
NTCIP 1203 Clause 

2.5.1.1.1.10 

The DMS supports the 

following character sets: 

eightBit 

h. Default Message Control as defined in NTCIP 1203 

i. Pixel Service Control as defined in NTCIP 1203 
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j. MULTI Error Control as defined in NTCIP 1203 

k. Illumination/Brightness Control 

As defined in NTCIP 1203. The following list indicates the modified object 

requirements for this conformance group. 

Table 9: Modified Object Ranges for the Illumination/Brightness Control 

Conformance Group 

Object Reference Project Requirement 

dmsIllumControl 
NTCIP 1203 Clause 

2.8.1.1.1.1 

The DMS supports the 

following illumination 

control modes: 

photocell 

timer 

manual 

dmsIllumNumBrightLevels 
NTCIP 1203 Clause 

2.8.1.1.1.4 
At least 16 

l. Auxiliary I/O 

m.  Scheduling 

As defined in NTCIP 1203. The following list indicates the modified object 

requirements for this conformance group. 

 

Table 10: Modified Object Ranges for the Scheduling Conformance Group 

Object Reference Project Requirement 

NumActionTableEntries 
NTCIP 1203 Clause 

2.9.1.1.1.1 
At least 21 

 

n. Sign Status as defined in NTCIP 1203 

o. Status Error as defined in NTCIP 1203 

p. Pixel Error Status as defined in NTCIP 1203 

q. Fan Error Status as defined in NTCIP 1203 

r. Power Status as defined in NTCIP 1203 

s. Temperature Status as defined in NTCIP 1203 

Install necessary hardware for the support of items q, r, and s above. 
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Table 11: Some Optional Object Requirements 

Object Reference Project Requirement 

DefaultFlashOn 
NTCIP 1203 Clause 

2.5.1.1.1.3 

The DMS supports the full 

range of these objects with 

step sizes no larger than 

0.5 seconds 

DefaultFlashOff 
NTCIP 1203 Clause 

2.5.1.1.1.4 

The DMS supports the full 

range of these objects with 

step sizes no larger than 

0.5 seconds 

DmsMultiOtherErrorDescription 
NTCIP 1203 Clause 

2.7.1.1.1.20 

If the vendor implements 

any vendor-specific 

MULTI tags, the DMS 

shall provide meaningful 

error messages within this 

object whenever one of 

these tags generates an 

error. 

Documentation 

Supply software with full documentation, including a CD-ROM containing ASCII versions of 

the following MIB files in Abstract Syntax Notation 1 (ASN.1) format: 

 The relevant version of each official standard MIB Module referenced by the device 

functionality. 

 If the device does not support the full range of any given object within a Standard MIB 

Module, a manufacturer specific version of the official Standard MIB Module with the 

supported range indicated in ASN.1 format in the SYNTAX and/or DESCRIPTION 

fields of the associated OBJECT TYPE macro. Name this file identical to the standard 

MIB Module, except that it will have the extension ".man". 

 A MIB Module in ASN.1 format containing any and all manufacturer-specific objects 

supported by the device with accurate and meaningful DESCRIPTION fields and 

supported ranges indicated in the SYNTAX field of the OBJECT-TYPE macros. 

 A MIB containing any other objects supported by the device. 

Allow the use of any and all of this documentation by any party authorized by the Department 

for systems integration purposes at any time initially or in the future, regardless of what parties are 

involved in the systems integration effort. 

B. NTCIP Acceptance Testing 

Test the NTCIP requirements outlined above by a third party testing firm. Submit to the Engineer 

for approval a portfolio of the selected firm.  Include the name, address, and a history of the selected 

firm in performing NTCIP testing along with references.  Also provide a contact person’s name and 

phone number.  Submit detailed NTCIP testing plans and procedures, including a list of hardware 
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and software, to the Engineer for review and approval 10 days in advance of a scheduled testing 

date.  Develop test documents based on the NTCIP requirements of these Project Special Provisions.  

The acceptance test will use the NTCIP Exerciser, and/or other authorized testing tools and will 

follow the guidelines established in the ENTERPRISE Test Procedures.  Conduct the test in North 

Carolina on the installed system in the presence of the Engineer.  Document and certify the results of 

the test by the firm conducting the test and submit the Engineer for review and approval. In case of 

failures, remedy the problem and have the firm retest in North Carolina.  Continue process until all 

failures are resolved.  The Department reserves the right to enhance these tests as deemed 

appropriate to ensure device compliance.    

12.2. MEASUREMENT AND PAYMENT 

There will be no direct payment for the work covered by this section. 

Payment for this work will be covered in the applicable sections of these Project Special 

Provisions at the contract unit price for “DMS” and will be full compensation for all work listed 

above. 
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13. DMS ASSEMBLIES 

13.1. DESCRIPTION 

This section includes all design, fabrication, furnishing, and erection of the DMS assemblies, 

platforms, walkways, and ladders for access to the DMS inspection doors and attachment of the 

DMS enclosures to the structures in accordance with the requirements of these Project Special 

Provisions and the Plans.  Fabricate the supporting DMS assemblies from tubular steel.  Furnish 

pedestal type DMS assemblies for a single DMS as shown in the Plans.  Furnish pedestal type, back-

to-back DMS assembly as shown in the Plans. 

Provide pedestal DMS structures with a minimum of 25 feet clearance from the high point of the 

road to the bottom of the DMS enclosure.  

Furnish back-to-back, pedestal type DMS structure with one ladder, safety cage, and 

maintenance platform to service both DMS. 

Design the new DMS assemblies (including footings), DMS mounting assemblies, maintenance 

platforms, and access ladders and submit shop drawings for approval.  A Professional Engineer that 

is registered in the state of North Carolina will prepare such computations and drawings.  These 

must bear his signature, seal, and date of acceptance. 

The provisions of Section 900 of the Standard Specifications apply to all work covered by this 

section. 

It is the Contractor’s responsibility to provide DMS S-dimension elevation drawings to the 

Engineer for approval. 

13.2. MATERIAL 

Use materials that meet the following requirements of the Standard Specifications: 

 

Structural Steel      Section 1072  

Overhead Sign Structures     Section 1096 

Signing Materials      Section 1092 

Organic-Zinc Repair Paint     Article 1080-9 

Reinforcing Steel      Sub-article 1070 

Direct Tension Indicators      Sections 440 and 1072 

13.3. CONSTRUCTION METHODS 

A. General 

Fabricate the new DMS assemblies, access platforms, walkway platforms, and access ladders in 

accordance with the details shown in the approved shop drawings and the requirements of these 

Project Special Provisions.   

No welding, cutting, or drilling in any manner will be permitted in the field, unless approved by 

the Engineer. 

Drill bolt holes and slots to finished size.  Holes may also be punched to finished size, provided 

the diameter of the punched holes are at least twice the thickness of the metal being punched.  Flame 

cutting of bolt holes and slots is not permitted.   
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Erect DMS in accordance with the requirements indicated on the Plans and in these Project 

Special Provisions.  Field drill two holes per connection in the Z bars for attaching the DMS to the 

structure. Use two bolts at each connection.  Provide two (2) U-bolts at each U-bolt connection such 

as 1) each truss chord to sign hanger, or 2) each truss chord to platform support.  Provide two (2) U-

bolts at each U-bolts connection where ends of truss chords are supported.  Minimum diameter of all 

U-bolts is to be ½ inch. 

Use two coats of a zinc-rich paint to touch up minor scars on all galvanized materials. See 

Standard Specifications for Roads and Structures Section 1076-6. 

For high strength bolted connections, provide direct tension indicator washer. 

B. Shop Drawing 

Submit to the Engineer for approval a complete design for the DMS assemblies (including 

footings) access platforms, walkway platforms, access ladders, DMS assembly hardware, brackets 

for supporting the DMS and the access platform. Base the design on the line drawings and correct 

wind speed in accordance with the latest edition of AASHTO "Standard Specifications for Structural 

Supports for Highway Signs, Luminaries and Traffic Signals, 5th Edition, 2009” with the latest 

interim revisions.   

The manufacturer of the DMS assembly must ensure that design of the assembly is compatible 

with the DMSs for mounting and attachment. 

Submit six copies of complete detailed shop drawings and one copy of the design computations 

for the DMS assembly to the Engineer for approval prior to fabrication.  Show in the shop drawings 

complete design and fabrication details including foundations, provisions for attaching the DMS and 

walkway platform to supporting structures, applicable material specifications, and any other 

information necessary for procuring and replacing any part of the complete DMS assembly. 

Allow a minimum of 40 working days for shop drawing approval after the Engineer receives 

them.  If revised drawings are necessary, allow appropriate additional time for review and approval 

of final shop drawings. 

Approval of shop drawings by the Engineer will not relieve the Contractor of his responsibility 

for the correctness of drawings, or for the fit of all shop and field connections and anchors. 

C. Design and Fabrication 

1.  Dynamic Message Sign Assembly 

 Design must be in accordance with the Standard Specifications for Structural Supports for 

Highway Signs, Luminaires and Traffic Signals, 5th Edition, 2009, and the latest Interim 

Revisions. 

 The wind pressure map that is developed from the 3-second gust speeds, as provided in 

Article 3.8, shall be used. 

 The natural wind gust speed in North Carolina shall be assumed to be 5 meters per second or 

11.6 mph for inland areas, and 7 meters per second or 15.7 mph for coastal areas.  The 

coastal area shall be defined as any area within 2 miles from the waterfront facing the ocean 

or sound and all area where the design basic wind speed is above 120 mph, as shown in 

Figure 3-2. 
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 The fatigue importance category used in the design, for each type of structure, as provided 

for in Article 11.6, Fatigue Importance Factors, shall be Category II unless otherwise shown 

on the contract plans. 

 Wind drag coefficient for Dynamic Message Sign enclosures shall be 1.7. 

The following Specification interpretations or criteria shall be used in the design of overhead 

sign assemblies: 

 For design of supporting upright posts or columns, the effective length factor for columns 

“K”, as provided for in Appendix B, Section B.5, shall be taken as the following, unless 

otherwise approved by the Engineer: 

Case 1 For a single upright post of span type overhead sign structure, the effective 

column length factor, “K”, shall be taken as 2.0. 

Case 2 For twin post truss-type upright post with the post connected to one chord of 

a horizontal truss, the effective column length factor for that column shall be 

taken as 2.0. 

Case 3 For twin post truss-type upright post with the post connected to two truss 

chords of a horizontal tri-chord or box truss, the effective column length 

factor for that column shall be taken as 1.65. 

 For twin post truss-type upright post, the unbraced length shall be from the chord to post 

connection to the top of base plate. 

 For twin post truss-type upright post that is subject to axial compression, bending moment, 

shear, and torsion the post shall satisfy Standard Specifications for Structural Supports for 

Highway Signs, Luminaries and Traffic Signals Equations 5-17, 5-18 and 5-19. To reduce 

the effects of secondary bending, in lieu of Equation 5-18, the following equation may be 

used: 
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 Where 

fa = Computed axial compression stress at base of post 

 The base plate thickness for all uprights and poles shall be a minimum of 2” but not less than 

that determined by the following criteria and design. 

Case 1 Circular or rectangular solid base plates with the upright pole welded to the 

top surface of base plate with full penetration butt weld, and where no 

stiffeners are provided.  A base plate with a small center hole, which is less 

than 1/5 of the upright diameter, and located concentrically with the upright 

pole, may be considered as a solid base plate. 
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The magnitude of bending moment in the base plate, induced by the 

anchoring force of each anchor bolt shall be calculated using equation M = (P 

x D1) / 2. 

Case 2 Circular or rectangular base plate with the upright pole socketed into and 

attached to the base plate with two lines of fillet weld, and where no stiffeners 

are provided, or any base plate with a center hole that is larger in diameter 

than 1/5 of the upright diameter.  

The magnitude of bending moment induced by the anchoring force of each 

anchor bolt shall be calculated using equation M = P x D2. 

 M, bending moment at the critical section of the base plate induced 

by one anchor bolt 

 P, anchoring force of each anchor bolt 

 D1, horizontal distance between the center of the anchor bolt and 

the outer face of the upright, or the difference between the radius of 

the bolt circle and the outside radius of the upright 

 D2, horizontal distance between the face of the upright and the face 

of the anchor bolt nut 

 

 The critical section shall be located at the face of the anchor bolt and perpendicular to the 

radius of the bolt circle.  The overlapped part of two adjacent critical sections shall be 

considered ineffective. 

 The thickness of base plate of Case 1 shall not be less than that calculated based on formula 

for Case 2. 

 Uprights, foundations, and trusses shall be designed in accordance with the DMS Foundation 

Special Provision for the effects of torsion.  Torsion shall be considered from dead load 

eccentricity of these attachments, as well as for attachments such as walkway platforms, 

supporting brackets, etc., that add to the torsion in the assembly.  Truss vertical and 

horizontal truss diagonals in particular and any other assembly members shall be 

appropriately sized for these loads. 

 Uprights, foundations, and trusses shall be designed for the proposed sign wind area and 

future wind areas.  The design shall consider the effect of torsion induced by the eccentric 

force location of the center of wind force above (or below) the center of the supporting truss.  

Truss vertical and horizontal truss diagonals in particular and any other assembly members 

shall be appropriately sized for these loads. 

Fabricate the supporting structures using tubular members of either aluminum or steel, using 

only one type of material throughout the project. 

Horizontal components of the supporting structures for overhead DMS must be of a truss design 

to support the DMS.  Truss centerline must coincide with centerline of the DMS design area shown 

on the structure line drawing.  Provide permanent camber in addition to dead load camber in 
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accordance with the "Standard Specifications for Structural Supports for Highway Signs, 

Luminaires, and Traffic Signals."  Indicate on the shop drawings the amount of camber provided and 

the method employed in the fabrication of the support to obtain the camber. 

For all U-bolt connections of hanger beams to overhead assembly truss chords, provide all U-

bolts with a flat washer, a lock washer and double nuts at each end of the U-bolts.  All double nuts 

that are on any U-bolt shall be the same thickness and weight.  When assembled, the double nuts 

shall be brought tight against each other by the use of two wrenches. 

Fabricate attachment assemblies for the mounting DMS in a manner that allows easy removal of 

the sign. 

2.  DMS Maintenance Platform (Walkway)  

Provide a maintenance platform (walkway), a minimum of three feet wide with open 

skid-resistant surface and safety railing on the DMS assemblies for access to the DMS inspection 

door.  Provide platforms with fixed safety railings along both sides from the beginning of the 

platform to the inspection door.  

Ensure the design, fabrication and installation of the access platforms on new DMS 

structures complies with the following: 

1. The top of the platform grading surface is vertically aligned with the bottom of the 

DMS door. 

2. The DMS door will open 90-degrees from its closed position without any 

obstruction from the platform or safety handrails. 

3. The platform is rigidly and directly connected to the walkway brackets and there is 

no uneven surface between sections. 

4. Install a 4” x 4” safety angle parallel to and along both sides of the platform and 

extend it the entire length of the platform.  Design the safety angle to withstand 

loading equivalent to the platform. 

5. Ensure the platform design allows full access to the DMS enclosure inspection door 

with no interference or obstructions.   

3.  DMS Access Ladder 

Provide a fixed ladder, of the same material as the pedestal structures, leading to and ending 

at the access platform.  Equip the ladder with a security cover (ladder guard) and lock to prohibit 

access by unauthorized persons.  Design the rungs on 12-inch center to center typical spacing. 

Start the first ladder rung no more than 18 inches above the landing pad.  Attach the security 

cover approximately 6 feet above the finished ground.  Design the ladder and security cover as a 

permanent part of the DMS assembly and include complete design details in the DMS assembly 

shop drawings.  Fabricate the ladder and cover to meet all OSHA requirements and applicable 

state and local codes, including but not limited to providing a ladder cage.   

Furnish and install a level concrete pad a minimum of 4 inches deep, 24 inches wide, and 36 

inches long to service as a landing pad for accessing the ladder. Design the landing pad to be 

directly below the bottom rung. Access to the ladder shall not be obstructed by the DMS 

foundation. Provide pre-formed or cast-in place concrete pads. 
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13.4. MEASUREMENT AND PAYMENT 

DMS Pedestal Structure (___) will be measured and paid as the actual number of dynamic 

message sign assemblies furnished, installed, and accepted.  Payment includes all design, 

fabrication, construction, transportation, and attachment of the complete dynamic message sign 

assemblies, supporting structure, hardware, access platform, direct tension indicators, preparing and 

furnishing shop drawings, additional documentation, incidentals, and all other equipment and 

features necessary to furnish the system described above. 

The Type A DMS pedestal structure shall accommodate a single DMS while the Type B DMS 

pedestal structure shall accommodate two DMS in a back-to-back configuration. 

DMS Access Ladder will be measured and paid as the actual number of DMS access ladders 

furnished, installed and accepted.  Payment includes design, fabrication, transportation, and 

attachment to the DMS assembly as described above. 

Payment will be made under: 

Pay Item Pay Unit 

DMS Pedestal Structure (Type A) .........................................................................................Each 

DMS Pedestal Structure (Type B) .........................................................................................Each 

DMS Access Ladder ..............................................................................................................Each 

 



X-0002F ITS-73 Cumberland County 

14. FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES 

14.1. DESCRIPTION 

Foundations for metal poles include foundations for signals, cameras, overhead and dynamic 

message signs (DMS) and high mount and low level light standards supported by metal poles or 

upright trusses.  Foundations consist of footings with pedestals and drilled piers with or without 

grade beams or wings.  Anchor rod assemblies consist of anchor rods (also called anchor bolts) with 

nuts and washers on the exposed ends of rods and nuts and a plate or washers on the other ends of 

rods embedded in the foundation. 

Construct concrete foundations with the required resistances and dimensions and install anchor 

rod assemblies in accordance with the contract and accepted submittals.  Construct drilled piers 

consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes.  Provide 

temporary casings or polymer slurry as needed to stabilize drilled pier excavations.  Use a 

prequalified Drilled Pier Contractor to construct drilled piers for metal poles.  Define “excavation” 

and “hole” as a drilled pier excavation and “pier” as a drilled pier. 

This provision does not apply to materials and anchor rod assemblies for standard foundations 

for low level light standards.  See Section 1405 of the 2012 Standard Specifications and Standard 

Drawing No. 1405.01 of the 2012 Roadway Standard Drawings for materials and anchor rod 

assemblies for standard foundations.  For construction of standard foundations for low level light 

standards, standard foundations are considered footings in this provision. 

This provision does not apply to foundations for signal pedestals; see Section 1743 of the 2012 

Standard Specifications and Standard Drawing No. 1743.01 of the 2012 Roadway Standard 

Drawings. 

14.2. MATERIAL  

Refer to the 2012 Standard Specifications. 

Item Section 

Conduit 1091-3 

Grout, Nonshrink 1003 

Polymer Slurry 411-2(B) 

Portland Cement Concrete 1000 

Reinforcing Steel 1070 

Rollers and Chairs 411-2(C) 

Temporary Casings 411-2(A) 

Provide Type 3 material certifications in accordance with Article 106-3 of the 2012 Standard 

Specifications for conduit, rollers, chairs and anchor rod assemblies.  Store steel materials on 

blocking at least 12" above the ground and protect it at all times from damage; and when placing in 

the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign 

materials.  Load, transport, unload and store foundation and anchor rod assembly materials so 

materials are kept clean and free of damage.  Damaged or deformed materials will be rejected. 
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Use conduit type in accordance with the contract.  Use Class A concrete for footings and 

pedestals, Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and 

wings including portions of drilled piers above bottom of wings elevations.  Corrugated temporary 

casings may be accepted at the discretion of the Engineer.  A list of approved polymer slurry 

products is available from: 

www.ncdot.org/doh/preconstruct/highway/geotech/leftmenu/Polymer.html  

Provide anchor rod assemblies in accordance with the contract consisting of the following: 

A. Straight anchor rods, 

B. Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and 

C. Nuts and either flat plates or washers on the other ends of anchor rods embedded in 

foundations. 

Do not use lock washers.  Use steel anchor rods, nuts and washers that meet ASTM F1554 for 

Grade 55 rods and Grade A nuts.  Use steel plates and washers embedded in concrete with a nominal 

thickness of at least 1/4".  Galvanize anchor rods and exposed nuts and washers in accordance with 

Article 1076-4 of the 2012 Standard Specifications.  It is not necessary to galvanize nuts, plates and 

washers embedded in concrete. 

14.3. CONSTRUCTION METHODS 

Install the required size and number of conduits in foundations in accordance with the plans and 

accepted submittals.  Construct top of piers, footings, pedestals, grade beams and wings flat, level 

and within 1" of elevations shown in the plans or approved by the Engineer.  Provide an Ordinary 

Surface finish in accordance with Subarticle 825-6(B) of the 2012 Standard Specifications for 

portions of foundations exposed above finished grade.  Do not remove anchor bolt templates or 

pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete 

attains a compressive strength of at least 3,000 psi. 

A. Drilled Piers 

Before starting drilled pier construction, hold a predrill meeting to discuss the installation, 

monitoring and inspection of the drilled piers.  Schedule this meeting after the Drilled Pier 

Contractor has mobilized to the site.  The Resident or Division Traffic Engineer, Contractor and 

Drilled Pier Contractor Superintendent will attend this predrill meeting. 

Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20 ft of 

completed piers until 16 hours after Drilled Pier concrete reaches initial set. 

Check for correct drilled pier alignment and location before beginning drilling.  Check 

plumbness of holes frequently during drilling. 

Construct drilled piers with the minimum required diameters shown in the plans.  Install piers 

with tip elevations no higher than shown in the plans or approved by the Engineer. 

Excavate holes with equipment of the sizes required to construct drilled piers.  Depending on the 

subsurface conditions encountered, drilling through rock and boulders may be required.  Do not use 

blasting for drilled pier excavations. 

http://www.ncdot.org/doh/preconstruct/highway/geotech/leftmenu/Polymer.html
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Contain and dispose of drilling spoils and waste concrete as directed and in accordance with 

Section 802 of the 2012 Standard Specifications.  Drilling spoils consist of all materials and fluids 

removed from excavations. 

If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes with 

temporary casings and/or polymer slurry.  Do not use telescoping temporary casings.  If it becomes 

necessary to replace a temporary casing during drilling, backfill the excavation, insert a larger casing 

around the casing to be replaced or stabilize the excavation with polymer slurry before removing the 

temporary casing. 

If temporary casings become stuck or the Contractor proposes leaving casings in place, 

temporary casings should be installed against undisturbed material.  Unless otherwise approved, do 

not leave temporary casings in place for mast arm poles and cantilever signs.  The Engineer will 

determine if casings may remain in place.  If the Contractor proposes leaving temporary casings in 

place, do not begin drilling until a casing installation method is approved. 

Use polymer slurry and additives to stabilize holes in accordance with the slurry manufacturer’s 

recommendations.  Provide mixing water and equipment suitable for polymer slurry.  Maintain 

polymer slurry at all times so slurry meets Table 411-3 of the 2012 Standard Specifications except 

for sand content. 

Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the bottom 

of holes.  Take sample sets from excavations to test polymer slurry immediately after filling holes 

with slurry, at least every 4 hours thereafter and immediately before placing concrete.  Do not place 

Drilled Pier concrete until both slurry samples from an excavation meet the required polymer slurry 

properties.  If any slurry test results do not meet the requirements, the Engineer may suspend drilling 

until both samples from a sample set meet the required slurry properties. 

Remove soft and loose material from bottom of holes using augers to the satisfaction of the 

Engineer.  Assemble rebar cages and place cages and Drilled Pier concrete in accordance with 

Subarticle 411-4(E) of the 2012 Standard Specifications except for the following: 

1) Inspections for tip resistance and bottom cleanliness are not required, 

2) Temporary casings may remain in place if approved, and 

3) Concrete placement may be paused near the top of pier elevations for anchor rod 

assembly installation and conduit placement or 

4) If applicable, concrete placement may be stopped at bottom of grade beam or wings 

elevations for grade beam or wing construction. 

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier concrete 

until a concrete placement procedure is approved.  If applicable, temporary casings and fluids may 

be removed when concrete placement is paused or stopped in accordance with the exceptions above 

provided holes are stable.  Remove contaminated concrete from exposed Drilled Pier concrete after 

removing casings and fluids.  If holes are unstable, do not remove temporary casings until a 

procedure for placing anchor rod assemblies and conduit or constructing grade beams or wings is 

approved. 

Use collars to extend drilled piers above finished grade.  Remove collars after Drilled Pier 

concrete sets and round top edges of piers. 
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If drilled piers are questionable, pile integrity testing (PIT) and further investigation may be 

required in accordance with Article 411-5 of the 2012 Standard Specifications.  A drilled pier will be 

considered defective in accordance with Subarticle 411-5(D) of the 2012 Standard Specifications 

and drilled pier acceptance is based in part on the criteria in Article 411-6 of the 2012 Standard 

Specifications except for the top of pier tolerances in Subarticle 411-6(C) of the 2012 Standard 

Specifications. 

If a drilled pier is under further investigation, do not grout core holes, backfill around the pier or 

perform any work on the drilled pier until the Engineer accepts the pier.  If the drilled pier is 

accepted, dewater and grout core holes and backfill around the pier with approved material to 

finished grade.  If the Engineer determines a pier is unacceptable, remediation is required in 

accordance with Article 411-6 of the 2012 Standard Specifications.  No extension of completion 

date or time will be allowed for remediation of unacceptable drilled piers or post repair testing. 

Permanently embed a plate in or mark top of piers with the pier diameter and depth, size and 

number of vertical reinforcing bars and the minimum compressive strength of the concrete mix at 28 

days. 

B. Footings, Pedestals, Grade Beams and Wings 

Excavate as necessary for footings, grade beams and wings in accordance with the plans, 

accepted submittals and Section 410 of the 2012 Standard Specifications.  If unstable, caving or 

sloughing materials are anticipated or encountered, shore foundation excavations as needed with an 

approved method.  Notify the Engineer when foundation excavation is complete.  Do not place 

concrete or reinforcing steel until excavation dimensions and foundation material are approved. 

Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings with the 

dimensions shown in the plans and in accordance with Section 825 of the 2012 Standard 

Specifications.  Use forms to construct portions of pedestals and grade beams protruding above 

finished grade.  Provide a chamfer with a 3/4" horizontal width for pedestal and grade beam edges 

exposed above finished grade.  Backfill and fill in accordance with Article 410-8 of the 2012 

Standard Specifications.  Proper compaction around footings and wings is critical for foundations to 

resist uplift and torsion forces.  Place concrete against undisturbed soil and do not use forms for 

standard foundations for low level light standards. 

C. Anchor Rod Assemblies 

Size anchor rods for design and the required projection above top of foundations.  Determine 

required anchor rod projections from nut, washer and base plate thicknesses, the protrusion of 3 to 5 

anchor rod threads above top nuts after tightening and the distance of one nut thickness between top 

of foundations and bottom of leveling nuts. 

Protect anchor rod threads from damage during storage and installation of anchor rod assemblies.  

Before placing anchor rods in foundations, turn nuts onto and off rods past leveling nut locations.  

Turn nuts with the effort of one workman using an ordinary wrench without a cheater bar.  Report 

any thread damage to the Engineer that requires extra effort to turn nuts. 

Arrange anchor rods symmetrically about center of base plate locations as shown in the plans.  

Set anchor rod elevations based on required projections above top of foundations.  Securely brace 

and hold rods in the correct position, orientation and alignment with a steel template.  Do not weld to 

reinforcing steel, temporary casings or anchor rods. 
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Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod assembly 

in accordance with the following procedure: 

1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the top of 

foundation and bottom of leveling nuts.  Place washers over anchor rods on top of 

leveling nuts. 

2) Determine if nuts are level using a flat rigid template on top of washers.  If necessary, 

lower leveling nuts to level the template in all directions or if applicable, lower nuts to tilt 

the template so the metal pole or upright truss will lean as shown in the plans.  If leveling 

nuts and washers are not in full contact with the template, replace washers with 

galvanized beveled washers. 

3) Verify the distance between the foundation and leveling nuts is no more than one nut 

thickness. 

4) Place base plate with metal pole or upright truss over anchor rods on top of washers.  

High mount luminaires may be attached before erecting metal poles but do not attach 

cables, mast arms or trusses to metal poles or upright trusses at this time. 

5) Place washers over anchor rods on top of base plate.  Lubricate top nut bearing surfaces 

and exposed anchor rod threads above washers with beeswax, paraffin or other approved 

lubricant. 

6) Turn top nuts onto anchor rods.  If nuts are not in full contact with washers or washers 

are not in full contact with the base plate, replace washers with galvanized beveled 

washers. 

7) Tighten top nuts to snug-tight with the full effort of one workman using a 12" wrench.  

Do not tighten any nut all at once.  Turn top nuts in increments.  Follow a star pattern 

cycling through each nut at least twice. 

8) Repeat (7) for leveling nuts. 

9) Replace washers above and below the base plate with galvanized beveled washers if the 

slope of any base plate face exceeds 1:20 (5%), any washer is not in firm contact with the 

base plate or any nut is not in firm contact with a washer.  If any washers are replaced, 

repeat (7) and (8). 

10) With top and leveling nuts snug-tight, mark each top nut on a corner at the intersection of 

2 flats and a corresponding reference mark on the base plate.  Mark top nuts and base 

plate with ink or paint that is not water-soluble.  Use the turn-of-nut method for 

pretensioning.  Do not pretension any nut all at once.  Turn top nuts in increments for a 

total of one flat (1/6 revolution) for anchor rod diameters greater than 1 1/2" and 2 flats 

(1/3 revolution) for anchor rod diameters 1 1/2" or less.  Follow a star pattern cycling 

through each top nut at least twice. 

11) Ensure nuts, washers and base plate are in firm contact with each other for each anchor 

rod.  Cables, mast arms and trusses may now be attached to metal poles and upright 

trusses. 

12) Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated 

within the last 12 months to check nuts in the presence of the Engineer.  Completely erect 
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mast arm poles and cantilever signs and attach any hardware before checking top nuts for 

these structures.  Check that top nuts meet the following torque requirements: 

TORQUE REQUIREMENTS 

Anchor Rod Diameter, inch Requirement, ft-lb 

7/8 180 

1 270 

1 1/8 380 

1 1/4 420 

≥ 1 1/2 600 

If necessary, retighten top nuts in the presence of the Engineer with a calibrated torque wrench to 

within ± 10 ft-lb of the required torque.  Do not overtighten top nuts. 

(13) Do not grout under base plate. 

14.4. MEASUREMENT AND PAYMENT 

Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and 

paid for elsewhere in the contract. 

No payment will be made for temporary casings that remain in drilled pier excavations.  No 

payment will be made for PIT.  No payment will be made for further investigation of defective piers.  

Further investigation of piers that are not defective will be paid as extra work in accordance with 

Article 104-7 of the 2012 Standard Specifications.  No payment will be made for remediation of 

unacceptable drilled piers or post repair testing. 
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15. OVERHEAD AND DYNAMIC MESSAGE SIGN FOUNDATIONS 

15.1. DESCRIPTION 

Sign foundations include foundations for overhead and dynamic message signs (DMS) supported 

by metal poles or upright trusses.  Sign foundations consist of footings with pedestals or drilled piers 

with or without grade beams or wings, conduit and anchor rod assemblies.  Construct sign 

foundations in accordance with the contract and accepted submittals.  Define “cantilever sign” as an 

overhead cantilever sign support in accordance with Figure 1-1 of the AASHTO Standard 

Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals. 

15.2. MATERIAL  

Use sign foundation materials that meet the Foundations and Anchor Rod Assemblies for Metal 

Poles provision. 

A. Assumed Subsurface Conditions 

Assume the following soil parameters and groundwater elevation for sign foundations unless 

these subsurface conditions are not applicable to sign locations: 

A. Unit weight (γ) = 120 lb/cf, 

B. Friction angle (ϕ) = 30°, 

C. Cohesion (c) = 0 lb/sf, and 

D. Groundwater 7 ft below finished grade. 

A subsurface investigation is required if the Engineer determines these assumed subsurface 

conditions do not apply to a sign location and the sign cannot be moved.  Subsurface conditions 

requiring a subsurface investigation include but are not limited to weathered or hard rock, boulders, 

very soft or loose soil, muck or shallow groundwater.  No extension of completion date or time will 

be allowed for subsurface investigations. 

B. Subsurface Investigations 

Use a prequalified geotechnical consultant to perform one standard penetration test (SPT) boring 

in accordance with ASTM D1586 at each sign location requiring a subsurface investigation.  Rough 

grade sign locations to within 2 ft of finished grade before beginning drilling.  Drill borings to 2 

drilled pier diameters below anticipated pier tip elevations or refusal, whichever is higher. 

Use the computer software gINT version 8.0 or later manufactured by Bentley Systems, Inc. with 

the current NCDOT gINT library and data template to produce SPT boring logs.  Provide boring 

logs sealed by a geologist or engineer licensed in the state of North Carolina. 

C. Sign Foundation Designs 

Design sign foundations for the wind zone and clearances shown in the plans and the slope of 

finished grade at each sign location.  Use the assumed soil parameters and groundwater elevation 

above for sign foundation designs unless a subsurface investigation is required.  For sign locations 

requiring a subsurface investigation, design sign foundations for the subsurface conditions at each 

sign location.  Design footings, pedestals, drilled piers, grade beams and wings in accordance with 

the 5th Edition of the AASHTO Standard Specifications for Structural Supports for Highway Signs, 
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Luminaires and Traffic Signals.  In some instances, conflicts with drainage structures may dictate 

sign foundation types. 

Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for 

Highway Bridges.  Do not use an allowable bearing pressure of more than 3,000 lb/sf for footings. 

Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO 

Standard Specifications for Highway Bridges except reduce ultimate side resistance by 25% for 

uplift.  Use the computer software LPILE version 5.0 or later manufactured by Ensoft, Inc. to 

analyze drilled piers.  Provide drilled pier designs with a horizontal deflection of less than 1" at top 

of piers.  For cantilever signs with single drilled pier foundations supporting metal poles, use wings 

to resist torsion forces.  Provide drilled pier designs with a factor of safety of at least 2.0 for torsion. 

For drilled pier sign foundations supporting upright trusses, use dual drilled piers connected with 

a grade beam having a moment of inertia approximately equal to that of either pier.  The Broms’ 

method is acceptable to analyze drilled piers with grade beams instead of LPILE.  Use a safety factor 

of at least 3.5 for the Broms’ design method in accordance with C13.6.1.1 of the AASHTO Standard 

Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals. 

Submit boring logs, if any, working drawings and design calculations for acceptance in 

accordance with Article 105-2 of the 2012 Standard Specifications.  Submit working drawings 

showing plan views, required foundation dimensions and elevations and typical sections with 

reinforcement, conduit and anchor rod assembly details.  Include all boring logs, design calculations 

and LPILE output for sign foundation design submittals.  Have sign foundations designed, detailed 

and sealed by an engineer licensed in the state of North Carolina. 

15.3. CONSTRUCTION METHODS 

Construct footings, pedestals, drilled piers, grade beams and wings and install anchor rod 

assemblies for sign foundations in accordance with the Foundations and Anchor Rod Assemblies for 

Metal Poles provision.  

15.4. MEASUREMENT AND PAYMENT 

ITS Overhead Footings will be measured and paid in cubic yards.  Sign foundations will be 

measured as the cubic yards of foundation concrete for footings, pedestals, drilled piers, grade beams 

and wings shown on the accepted submittals.  The contract unit price for ITS Overhead Footings will 

be full compensation for providing labor, tools, equipment and foundation materials, stabilizing or 

shoring excavations and supplying concrete, reinforcing steel, conduit, anchor rod assemblies and 

any incidentals necessary to construct sign foundations.  Subsurface investigations required by the 

Engineer will be paid as extra work in accordance with Article 104-7 of the 2012 Standard 

Specifications. 

Payment will be made under: 

Pay Item Pay Unit 

ITS Overhead Footings ....................................................................................................Cubic Yards  
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16. LOCAL AREA NETWORK EQUIPMENT 

16.1.  DESCRIPTION 

Furnish, install, and fully integrate new local area network (LAN) equipment as called for in the 

Plans. 

16.2. MATERIAL 

A. General 

Furnish equipment for the LAN that complies with IEEE standard 802. Furnish Ethernet 

Switches that comply with the following electrical safety requirements: UL60950 or CSA C22.2 No. 

60950 (safety requirements for IT equipment) and FCC Part15 Class A for EMI emissions. 

B. Field Ethernet Switch 

Furnish Field Ethernet switches fabricated for use in field equipment cabinets that are ruggedized 

to meet or exceed NEMA TS-2 requirements for temperature, shock, humidity, and vibration. 

Furnish Field Ethernet Switches that are DIN rail mounted and come equipped with hardware to 

permit mounting in an EIA 19” equipment rack. 

Furnish Field Ethernet Switches that weigh no more than 15 lbs. and are no more than 250 cubic 

inches in volume. 

Furnish Field Ethernet Switches with the following minimum characteristics and features: 

 Eight (8) 10BASE-T/100BASE-TX ports:  

 Minimum of two (2) 1000 BaseX Optical uplink ports that utilize small form-factor 

pluggable (SFP) connectors.   

 Furnish SFP modules rated to transmit and receive Ethernet data at a distance up to 40 

km.  Use SFP modules that are LX and are matched and compatible with the SFP module 

it is mated with.  Furnish attenuators if required to service link without saturation 

receiving optics. 

 Furnish SFP modules rated for use with the new optical cable installed under this project. 

 Furnish SFP modules with LC connectors. 

 SFP modules shall be considered incidental to the field Ethernet switch. 

 Management console port 

Furnish Field Ethernet switches with the following features: 

 10/100BaseTX ports: 

o RJ45 connectors 

o Cable type: Category 5e, unshielded twisted pair 

o Segment Length: 100m 

o Auto-negotiation support (10/100Mbps) 

o Auto MDIX crossover capability 

o Full Duplex operation (IEEE 802.3x) 
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o TVS (transient voltage suppression) between Line +/-, Line +/ground, and Line -

ground to protect the circuitry 

Furnish Field Ethernet switches with the following networking requirements: 

 The switch shall support automatic address learning of up to 8192 MAC addresses. 

 The switch shall support the following advanced layer 2 functions: 

o IEEE 802.1Q VLAN, with support for up to 4096 VLANs 

o IEEE 802.1p priority queuing 

o IEEE 802.1w rapid spanning tree 

o IEEE 802.1s multiple spanning tree 

o IEEE802.1AD link aggregation 

o IEEE 802.3x flow control 

o IGMPv2 with 256 IGMP groups 

o Port Rate Limiting 

o Configuration via test file which can be modified through standard text editor 

o Forwarding/filtering rate shall be 14,880 packets per second (PPS) for 

10Mps,148,800 for 100Mps, 1,488,000 for 1000Mps 

o DHCP Option 82 

Furnish Field Ethernet switches with the following network management functionality 

requirements: 

 SNMPv2, SNMPv3 

 RMON 

 GVRP 

 Port Mirroring 

 802.1x port security 

 Radius Server 

 TACACS+ Server 

 SSL – Secure Socket Layer 

 SSH – Secure Shell 

 TFTP 

 Network Time Protocol (NTP) 

 Simple Network Time Protocol (SNTP) 

 Management via web or Telnet 
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16.3. CONSTRUCTION METHODS 

A. General 

Furnish media access control (MAC) addresses for all equipment utilized as part of this project.  

Affix MAC Address label to each device utilized.  Furnish IP addresses for all equipment utilized as 

part of this project.  Affix final IP address each device utilized.  Use labels that do not smear or fade. 

In field equipment cabinets, fully integrate new Ethernet switches with the fiber optic 

interconnect centers. Integrate all field equipment as call for. 

Fully integrate LAN to accomplish local device failover and fault tolerance. 

Fully integrate LAN equipment to provide virus protection, user authentication, and security 

functions to prevent unauthorized users and data from entering the LAN. 

B. Requirements Definition Document 

Prior to commencing work, the Contractor shall develop a Requirements Definition Document 

(RDD) that will form the basis for the overall network architecture and design. 

 Complete description of the proposed implementation of the access, distribution and core 

layers for the network as described in the Plans and these Project Special Provisions 

 Development of an IP Design Scheme with ranges assigned to each node to be integrated 

by the Contractor (address ranges, geographic distribution, standards for addresses within 

each cabinet) 

 Proposed IP subnet definition and addressing including any and all masks 

 Proposed IP multicast configuration including multicast routing (i.e., PIM sparse or 

dense) and Rendezvous Point (RP) designation as necessary 

 Proposed recommendations for failover and redundancy including network device power, 

supervisor cards, and network ports 

 Proposed configuration and guidelines for L3 routing (OSPF, VRRP, EIGRP, RIP, etc.); 

 Proposed configuration and guidelines for Virtual LAN assignments including 

management VLANs, device VLANs and routing VLANs; and  

 Proposed configuration and guidelines for L2 broadcast storm prevention, loop 

prevention and fault tolerance mechanisms. (Spanning Tree diagram with designated, 

blocking and forwarding ports indicated.  Root bridge and backup root bridge must also 

be specified.) Incorporation of Multiple Spanning Tree Protocol. 

 Proposed configuration and guidelines to mitigate common security threats such as denial 

of service, man in the middle, MAC/IP spoofing and brute force dictionary attacks. 

 Proposed configuration and guidelines for 802.1p Class of Service (COS) queue 

assignments 

 Proposed configuration and guidelines for specific port assignments on each of the L2 

and L3 devices 

The RDD shall be prepared and signed by a qualified networking professional (minimum CCNA 

or a manufacturer-approved equivalent based on the approved hardware vendor) and will be 
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approved by the Engineer.  The Qualified network professional will be present during the installation 

and testing of the local area network as well as during system testing. 

C. Field Ethernet Switch 

Install and integrate all field Ethernet switches at field locations as depicted in the diagrams and 

tables and called for in these Project Special Provisions.  Integrate with equipment cabinet hardware 

and new wireless radios.  The Department will furnish IP addresses for all Ethernet radios and 

switches. The Contractor shall initiate and configure QOS and separate VLANs for video (CCTV) 

and data (DMS) within the wireless radio communications groups. 

16.4. MEASUREMENT AND PAYMENT 

Field Ethernet Switch will be measured and paid as the actual number furnished, installed, 

integrated, and accepted. All SFP modules, optics, cabling, attenuators, configuration, and testing or 

other labor or materials required to install and integrate the Ethernet Switch will be considered 

incidental and not be paid for separately. 

Payment for all LAN integration, RDD development, cabling, jumpers, adapters, sockets, LAN 

patch panels, and other hardware shall be considered incidental and no separate payment will be 

made. 

No measurement will be made for communications equipment or services provided by the 

Department. The integration of the equipment will be considered incidental to the installation and 

integration of the corresponding CCTV or DMS equipment. 

Payment will be made under: 

Pay Item Pay Unit 

Field Ethernet Switch .............................................................................................................Each 
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17. TESTING & ACCEPTANCE 

17.1. GENERAL TEST PROCEDURE 

Test the DMS and CCTV systems in a series of design approval and functional tests.  The results 

of each test must meet the specified requirements.  These tests should not damage the equipment.  

The Engineer will reject equipment that fails to fulfill the requirements of any test.  Resubmit 

rejected equipment after correcting non-conformities and re-testing; completely document all 

diagnoses and corrective actions.  Modify all equipment furnished under this contract, without 

additional cost to the North Carolina Department of Transportation, to incorporate all design changes 

necessary to pass the required tests. 

Provide 4 copies of all test procedures and requirements to the Engineer for review and approval 

at least 30 days prior to the testing start date. 

Only use approved procedures for the tests.  Include the following in the test procedures: 

 A step-by-step outline of the test sequence, showing a test of every function of the 

equipment or system tested 

 A description of the expected nominal operation, output, and test results, and the pass / 

fail criteria 

 An estimate of the test duration and a proposed test schedule 

 A data form to record all data and quantitative results obtained during the test 

 A description of any special equipment, setup, manpower, or conditions required by the 

test 

Provide all necessary test equipment and technical support.  Use test equipment calibrated to 

National Institute of Standards and Technology (NIST) standards.  Provide calibration 

documentation upon request. 

Conform to these testing requirements and the requirements of these specifications.  The 

Engineer will reject all equipment not tested according to these requirements.   It is the Contractor’s 

responsibility to ensure the system functions properly even after the Engineer accepts the test results.   

Provide 4 copies of the quantitative test results and data forms containing all data taken, 

highlighting any non-conforming results and remedies taken, to the Engineer for approval.  An 

authorized representative of the manufacturer must sign the test results and data forms. 

17.2. OPERATIONAL FIELD TEST (ON-SITE COMMISSIONING) 

A. DMS System 

Conduct an Operational Field Test of the DMS system installed on the project to exercise the 

normal operational functions of the equipment.  The Operational Field Test will consist of the 

following tests as a minimum: 

1. Physical Examination 

Examine each piece of equipment to verify that the materials, design, construction, 

markings, and workmanship comply with the mechanical, dimensional, and assembly 

requirements of these Project Special Provisions. 
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Perform the following tests as a minimum: 

 Verify that all surfaces are free of dents, scratches, weld burns, or abrasions.  Round 

sharp edges and corners. 

 Verify bend radius of cables is not excessive or could potentially cause damage. 

 Verify all modules, lamps, and components are properly secured. 

 Verify that there are no exposed live terminals. 

2. Continuity Tests 

Check the wiring to assure it conforms to the requirements of these Project Special 

Provisions. 

3. Functional Tests 

Perform the following functional tests: 

 Start-up and operate the DMS locally using a laptop computer. 

 Use automatic (photo-electric sensor controlled) DMS Control Software to switch 

between “dim”, “normal”, and “bright” light levels. 

 Operate the DMS with all display elements flashing continuously for 10 minutes at 

the maximum flash rate. 

 Exercise the DMS by displaying static messages, flashing messages, and alternating 

static and flashing message sequences. 

 Automatic poll the DMS by the Control Software at various intervals and verify the 

data received by Control Software from DMS. 

 Download and edit messages using Control Software. 

 Execute status request on the DMS controller. 

 Observe normal operations during uploading and downloading messages. 

 Input and select messages from the sign controller’s local user interface. 

 Test sequence activation at chosen intervals. 

 Display and verify all stored messages. 

 Verify resumption of standard operation upon interruption of electrical power. 

 Demonstrate detected failures and response functions. 

 Demonstrate proper operation of the Failure Log. 

 Set controller clock using the Control Software. 

 Execute system shutdown using the Control Software and local user interface. 

 Verify detection of a power failure in the DMS enclosure and the report feature of the 

failure to the Control Software. 



X-0002F ITS-87 Cumberland County 

Approval of Operational Field Test results does not relieve the Contractor to conform to the 

requirements in these Project Special Provisions.  If the DMS system does not pass these tests, 

document a correction or substitute a new unit as approved by the Engineer.  Re-test the system until 

it passes all requirements. 

B. CCTV System 

Perform the following local operational field tests at the camera assembly field site in accordance 

with the test plans. A laptop computer shall provide camera control and positioning. After 

completing the installation of the camera assembly, including the camera hardware, video 

transceiver unit, power supply, and connecting cables: 

 Furnish all equipment, appliances, and labor necessary to test the installed cable and 

to perform the following tests before any connections are made;  

 Verify that physical construction has been completed;  

 Inspect the quality and tightness of ground and surge protector connections;  

 Check the power supply voltages and outputs;  

 Connect devices to the power sources;  

 Verify installation of specified cables and connections between the camera, PTZ, 

camera control receiver, and control cabinet;  

 Perform the CCTV assembly manufacturer’s initial power-on test in accordance with 

the manufacturer’s recommendation; 

 Set the camera IP address;  

 Verify the presence and quality of the video image with a laptop computer and 

applicable video viewing software;  

 Exercise the pan, tilt, zoom, focus, iris opening, and manual iris control selections, 

and the operation, preset positioning, and power on/off functions;  

 Demonstrate the pan and tilt speeds and extent of movement to meet all applicable 

standards, specifications, and requirements;  

 Verify proper voltage of all power supplies; and  

 Interconnect the communication interface device with the communication network’s 

assigned fiber-optic trunk cable and verify that there is a transmission LED 

illuminated.  

Approval of Operational Field Test results does not relieve the Contractor to conform to the 

requirements in these Project Special Provisions.  If the CCTV system does not pass these tests, 

document a correction or substitute a new unit as approved by the Engineer.  Re-test the system until 

it passes all requirements. 

17.3. SYSTEM OPERATIONAL TEST 

All equipment installation and configuration shall be completed and operational prior to the start 

of the system operational test.  These test procedures shall demonstrate that all CCTV and DMS 

units are fully integrated and operational. 
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The Contractor shall perform the System Operational Test from each field Ethernet switch 

installed in this Project. Request from the Department current versions of the VideoPro CCTV 

control and Vanguard DMS control software packages. Install the software on a Contractor-provided 

laptop computer to perform the System Operational Test. 

The testing shall include, but not be limited to, performing the following tasks at each field 

Ethernet switch using the laptop computer and software packages: 

 Ping each IP-addressed equipment in the communication group 

 View video streams from each CCTV camera in the communication group 

 Pan, tilt, and zoom each CCTV camera in the communication group 

 View the status of each DMS unit in the communication group 

 Post and remove a test message on each DMS unit in the communication group 

Submit a system acceptance test procedure to the Engineer for review and approval before any 

tests are to be conducted.     

Submit a System Operational test plan a minimum of thirty (30) days prior to the scheduled start 

of the test.  The test plan shall include columns for a description of the test, a summary of the test 

procedures, a column with sufficient space for comments and a status (pass/fail) column. The test 

plan will be reviewed by the Engineer, and either approve it or indicate changes that are required for 

approval.  The Contractor shall then submit the revised test plan.  This process shall be repeated until 

the Engineer is able to approve the test plan. 

Repair or replace any component or software module that fails the System Operational Test.  

Retest repaired or replaced component(s) or software module.   

17.4. 30-DAY OBSERVATION PERIOD 

The 30-Day Observation Period shall NOT be considered part of work to be completed by the 

project completion date. 

Upon successful completion of all project work, the component tests, the System Test, and the 

correction of all deficiencies, including minor construction items, the 30-day Observation Period 

may commence.  This observation consists of a 30-day period of normal, day-to-day operations of 

the new field equipment in operation with the new central equipment without any failures.  The 

purpose of this period is to ensure that all components of the system function in accordance with the 

Plans and these Project Special Provisions. 

Respond to system or component failures (or reported failures) that occur during the 30-day 

Observation Period within twenty-four (24) hours.  Correct said failures within forty-eight (48) 

hours.  Any failure that affects a major system component as defined below for more than forty-eight 

(48) hours will suspend the timing of the 30-day Observation Period beginning at the time when the 

failure occurred.  After the cause of such failures has been corrected, timing of the 30-day 

Observation Period will resume.  System or component failures that necessitate a redesign of any 

component or failure in any of the major system components exceeding a total of three (3) 

occurrences will terminate the 30-day Observation Period and cause the 30-day Observation Period 
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to be restarted from day zero when the redesigned components have been installed and/or the 

failures corrected. 

17.5. FINAL ACCEPTANCE 

Final system acceptance is defined as the time when all work and materials described in the 

Plans and these Project Special Provisions have been furnished and completely installed by the 

Contractor; all parts of the work have been approved and accepted by the Engineer; and successful 

completion of the 30-day observation period. 

The project will be ready for final acceptance upon the satisfactory completion of all tests 

detailed in this Section of the Project Special provisions; the rectification of all punch-list 

discrepancies; and the submittal of all project documentation. 

17.6. MEASUREMENT AND PAYMENT 

There will be no direct payment for the work covered in this section. 

Payment for this work will be covered in the applicable sections of these Project Special 

Provisions at the contract unit price for other items furnished on this Project. 
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Page 1 of 3 ITEMIZED PROPOSAL FOR CONTRACT NO. C203793Aug 01, 2016 4:11 pm

County : Cumberland

ROADWAY ITEMS

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,066862 3030000000-E STEEL BM GUARDRAIL0002

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5862 3150000000-N ADDITIONAL GUARDRAIL POSTS0003

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6862 3210000000-N GUARDRAIL ANCHOR UNITS, TYPE
CAT-1

0004

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4862 3215000000-N GUARDRAIL ANCHOR UNITS, TYPE
III

0005

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  3270000000-N GUARDRAIL ANCHOR UNITS, TYPE
350

0006

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  3285000000-N GUARDRAIL ANCHOR UNITS, TYPE
M-350

0007

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,550863 3365000000-E REMOVE EXISTING GUIDERAIL0008

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7865 3389600000-N CABLE GUIDERAIL ANCHOR UNITS0009

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0010

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,70017157300000000-E UNPAVED TRENCHING (**********)
(2, 2")

0011

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,90017157301000000-E DIRECTIONAL DRILL (**********)
(2, 2")

0012

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3317167324000000-N JUNCTION BOX (STANDARD SIZE)0013

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75SP  7980000000-N GENERIC SIGNAL ITEM
5/8" X 10' GROUNDING ELECTRODE

0014

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SP  7980000000-N GENERIC SIGNAL ITEM
CCTV WOOD POLE

0015

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  7980000000-N GENERIC SIGNAL ITEM
DIGITAL CCTV CAMERA ASSEMBLY

0016

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  7980000000-N GENERIC SIGNAL ITEM
DMS

0017

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  7980000000-N GENERIC SIGNAL ITEM
DMS ACCESS LADDER

0018
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EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
DMS PEDESTAL STRUCTURE
(TYPE A)

0019

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7980000000-N GENERIC SIGNAL ITEM
DMS PEDESTAL STRUCTURE
(TYPE B)

0020

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15SP  7980000000-N GENERIC SIGNAL ITEM
EQUIPMENT CABINET DISCONNECT

0021

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SP  7980000000-N GENERIC SIGNAL ITEM
FIELD EQUIPMENT CABINET

0022

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7980000000-N GENERIC SIGNAL ITEM
FIELD ETHERNET SWITCH

0023

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11SP  7980000000-N GENERIC SIGNAL ITEM
METER BASE/DISCONNECT
COMBINATION PANEL

0024

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  7980000000-N GENERIC SIGNAL ITEM
MODIFY EXISTING ELECTRICAL
SERVICE DISCONNECT

0025

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7980000000-N GENERIC SIGNAL ITEM
SOLAR POWER ASSEMBLY

0026

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15SP  7980000000-N GENERIC SIGNAL ITEM
WIRELESS ETHERNET RADIO SYSTEM

0027

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7980000000-N GENERIC SIGNAL ITEM
WIRELESS ETHERNET REPEATER
STANDALONE RADIO SYSTEM

0028

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11SP  7980000000-N GENERIC SIGNAL ITEM
WOOD PEDESTAL

0029

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

330SP  7990000000-E GENERIC SIGNAL ITEM
#4 SOLID BARE GROUNDING
CONDUCTOR

0030

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,300SP  7990000000-E GENERIC SIGNAL ITEM
3-WIRE COPPER FEEDER
CONDUCTORS

0031

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,100SP  7990000000-E GENERIC SIGNAL ITEM
4-WIRE COPPER FEEDER
CONDUCTORS

0032
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CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48SP  7992000000-E GENERIC SIGNAL ITEM
ITS OVERHEAD FOOTINGS

0033

Total Amount Of Bid For Entire Project :1611/Aug01/Q14253.0/D211938700000/E33



Vendor 1 of 3: FULCHER ELECTRIC OF FAYETTEVILLE INC
(3591)

Call Order 006 (Proposal: C203793)

Bid Information
Proposal County: CUMBERLAND

Vendor Address: PO Box 2799
Fayetteville , NC , 28302

Signature Check: Louis_Fulcher__Jr._3591

Time Bid Received: September 20, 2016 09:54 AM

Amendment Count: 0

Bid Checksum: AE9927C5

Bid Total: $1,525,503.08

Items Total: $1,525,503.08

Time Total: $0.00

Bidding Errors:
None.

Letting of 09/20/2016 NCDOT Detailed Bid Report

NCDOT Page 43 of 53

DBE GOAL SET: 3.0%
DBE GOAL OBT: 5.1%



Vendor 1 of 3: FULCHER ELECTRIC OF FAYETTEVILLE INC
(3591)

Call Order 006 (Proposal: C203793)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC16328471

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 9/19/2016 2

Surety Name: surety2000

Bond Agency Name: Selective Insurance Company
of America

Letting of 09/20/2016 NCDOT Detailed Bid Report

NCDOT Page 44 of 53



Bidder 1 of 3

Vendor 3591's Bid Information for Call 006, Letting L160920, 09/20/16

Fulcher Electric of Fayetteville, Inc. (3591)
Call Order 006 (Proposal ID C203793)

LIST OF DBE PARTICIPANTS

VENDOR  DBE NAME                        WORK CERT
NUMBER  ADDRESS                         CODE TYPE OF WORK     TYPE AMOUNT
--------------------------------------------------------------------------------
12802   NICKELSTON INDUSTRIES, INC. Sub 77,556.00

POST OFFICE BOX 133  , LAWSONVILLE, NC 27022
TOTAL:    $77,556.00

5.08%
Vendor 3591's Bid Information for Call 006, Letting L160920, 09/20/16

Fulcher Electric of Fayetteville, Inc. (3591)
Call Order 006 (Proposal ID C203793)

Miscelleneous Data Info - Contractor Responses:
===============================================

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:
===============================================

BondID: SNC16328471
Surety Registry Agency: surety2000

Verified?: Yes

Letting of 09/20/2016 NCDOT Bid Download Report by Bid Amount

NCDOT Page 56 of 69

COMMITTEDWB



Bidder 1 of 3

Surety Agency: Selective Insurance Company of America
Bond Execution Date: 9/19/2016 2

Bond Amount:      $76,275.15 (Five Percent of Bid)

Letting of 09/20/2016 NCDOT Bid Download Report by Bid Amount

NCDOT Page 57 of 69



                                State of NC                      Date: 08-23-16

                          Dept of Transportation              Revised:

Contract ID:  C203793               Project(s): NHP-0295(003)

Letting Date: 09-20-16  Call Order: 006

Bidder: 3591 - Fulcher Electric of Fayetteville, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

Section 0001       ROADWAY ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |0000100000-N  MOBILIZATIO|               |                |              |

|0001|N                        |LUMP           |LUMP            |     44,250.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |3030000000-E  STEEL BM   |               |                |              |

|0002|GUARDRAIL                |      2,066.000|        17.60000|     36,361.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3150000000-N  ADDITIONAL |               |                |              |

|0003|GUARDRAIL POSTS          |          5.000|        57.50000|        287.50|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3210000000-N  GUARDRAIL  |               |                |              |

|0004|ANCHOR UNITS, TYPE  CAT-1|          6.000|       575.00000|      3,450.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3215000000-N  GUARDRAIL  |               |                |              |

|0005|ANCHOR UNITS, TYPE  III  |          4.000|     1,840.00000|      7,360.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3270000000-N  GUARDRAIL  |               |                |              |

|0006|ANCHOR UNITS, TYPE  350  |          6.000|     2,070.00000|     12,420.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3285000000-N  GUARDRAIL  |               |                |              |

|0007|ANCHOR UNITS, TYPE  M-350|          4.000|     2,012.50000|      8,050.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3365000000-E  REMOVE     |               |                |              |

|0008|EXISTING GUIDERAIL       |      1,550.000|         3.00000|      4,650.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3389600000-N  CABLE      |               |                |              |

|0009|GUIDERAIL ANCHOR UNITS   |          7.000|     2,300.00000|     16,100.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4457000000-N  TEMPORARY  |               |                |              |

|0010|TRAFFIC CONTROL          |LUMP           |LUMP            |     44,500.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |7300000000-E  UNPAVED    |               |                |              |

|0011|TRENCHING (**********)   |      1,700.000|         6.50000|     11,050.00|

|    |(2, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: AE9927C5  Page   1



                                State of NC                      Date: 08-23-16

                          Dept of Transportation              Revised:

Contract ID:  C203793               Project(s): NHP-0295(003)

Letting Date: 09-20-16  Call Order: 006

Bidder: 3591 - Fulcher Electric of Fayetteville, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7301000000-E  DIRECTIONAL|               |                |              |

|0012|DRILL (**********) (2,   |      2,900.000|        12.25000|     35,525.00|

|    |2")                      |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7324000000-N  JUNCTION   |               |                |              |

|0013|BOX (STANDARD SIZE)      |         33.000|       175.00000|      5,775.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0014|SIGNAL ITEM 5/8" X 10'   |         75.000|       112.00000|      8,400.00|

|    |GROUNDING ELECTRODE      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0015|SIGNAL ITEM CCTV WOOD    |          9.000|     1,545.00000|     13,905.00|

|    |POLE                     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0016|SIGNAL ITEM DIGITAL CCTV |         10.000|     5,280.45000|     52,804.50|

|    |CAMERA ASSEMBLY          |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0017|SIGNAL ITEM DMS          |         10.000|    68,334.50000|    683,345.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0018|SIGNAL ITEM DMS ACCESS   |          6.000|     6,029.00000|     36,174.00|

|    |LADDER                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0019|SIGNAL ITEM DMS PEDESTAL |          2.000|    36,723.48000|     73,446.96|

|    |STRUCTURE        (TYPE A)|EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0020|SIGNAL ITEM DMS PEDESTAL |          4.000|    45,417.83000|    181,671.32|

|    |STRUCTURE        (TYPE B)|EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0021|SIGNAL ITEM EQUIPMENT    |         15.000|       395.00000|      5,925.00|

|    |CABINET DISCONNECT       |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0022|SIGNAL ITEM FIELD        |          9.000|     4,281.80000|     38,536.20|

|    |EQUIPMENT CABINET        |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0023|SIGNAL ITEM FIELD        |          4.000|     1,487.50000|      5,950.00|

|    |ETHERNET SWITCH          |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 08-23-16

                          Dept of Transportation              Revised:

Contract ID:  C203793               Project(s): NHP-0295(003)

Letting Date: 09-20-16  Call Order: 006

Bidder: 3591 - Fulcher Electric of Fayetteville, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0024|SIGNAL ITEM METER        |         11.000|       850.00000|      9,350.00|

|    |BASE/DISCONNECT          |               |                |              |

|    |COMBINATION PANEL        |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0025|SIGNAL ITEM MODIFY       |          3.000|       425.00000|      1,275.00|

|    |EXISTING ELECTRICAL      |               |                |              |

|    |SERVICE DISCONNECT       |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0026|SIGNAL ITEM SOLAR POWER  |          4.000|    12,770.00000|     51,080.00|

|    |ASSEMBLY                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0027|SIGNAL ITEM WIRELESS     |         15.000|     4,324.50000|     64,867.50|

|    |ETHERNET RADIO SYSTEM    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0028|SIGNAL ITEM WIRELESS     |          4.000|     4,324.50000|     17,298.00|

|    |ETHERNET REPEATER        |               |                |              |

|    |STANDALONE RADIO SYSTEM  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0029|SIGNAL ITEM WOOD PEDESTAL|         11.000|       280.00000|      3,080.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7990000000-E  GENERIC    |               |                |              |

|0030|SIGNAL ITEM #4 SOLID BARE|        330.000|         4.25000|      1,402.50|

|    |GROUNDING       CONDUCTOR|LF             |                |              |

+------------------------------------------------------------------------------+

|    |7990000000-E  GENERIC    |               |                |              |

|0031|SIGNAL ITEM 3-WIRE COPPER|      4,300.000|         2.25000|      9,675.00|

|    |FEEDER                   |               |                |              |

|    |CONDUCTORS               |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7990000000-E  GENERIC    |               |                |              |

|0032|SIGNAL ITEM 4-WIRE COPPER|      1,100.000|         3.58000|      3,938.00|

|    |FEEDER                   |               |                |              |

|    |CONDUCTORS               |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7992000000-E  GENERIC    |               |                |              |

|0033|SIGNAL ITEM ITS OVERHEAD |         48.000|       700.00000|     33,600.00|

|    |FOOTINGS                 |CY             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0001 Total                       |                   1,525,503.08|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 08-23-16

                          Dept of Transportation              Revised:

Contract ID:  C203793               Project(s): NHP-0295(003)

Letting Date: 09-20-16  Call Order: 006

Bidder: 3591 - Fulcher Electric of Fayetteville, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Bid Total                                |                   1,525,503.08|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                    NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of

the bidder has entered into any agreement, participated in any collusion, or

otherwise taken any action which is in restraint of free competitive bidding in

connection with this bid, and that the bidder intends to do the work with its

own bonafide employees or subcontractors and is not bidding for the benefit of

another contractor. In addition, submitting this electronic bid constitutes the

bidder's certification of Status under penalty of perjury under the laws of the

United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and

belief that he and his principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared

    ineligible, or voluntarily excluded from covered transactions by any Federal

    department or agency;

b.  Have not within a three-year period preceding this proposal been convicted

    of or had a civil judgment rendered against them for commission of fraud or

    a criminal offense in connection with obtaining, attempting to obtain, or

    performing a public (Federal, State or local) transaction or contract under

    a public transaction; violation of Federal or State antitrust statutes or

    commission of embezzlement, theft, forgery, bribery, falsification or

    destruction of records; making false statements; or receiving stolen

    property;

c.  Are not presently indicted for or otherwise criminally or civilly charged by

    a governmental entity (Federal, State or local) with commission of any of

    the offenses enumerated in paragraph b. of this certification; and

d.  Have not within a three-year period preceding this proposal had one or more

    public transactions (Federal, State or local) terminated for cause or

    default.

Where the prospective bidder is unable to certify to any of the statements in

this certification, the bidder shall submit an explanation in the blanks

provided herein.  The explanation will not necessarily result in denial of

participation in a contract.

Explanation:

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new

fully executed non-collusion affidavit and debarment certification with an

explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for

rejection of a bid

--------------------------------------------------------------------------------
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                     AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be

opened on the same date, and who also desires to avoid receiving an award of

more projects than he is equipped to handle, may bid on any number of projects

but may limit the total amount of work awarded to him on selected projects by

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for

which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

             Contract Number               County

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the

total value of which is more than the above stipulated award limits, the Board

of Transportation will award me (us) projects from among those indicated that

have a total value not to exceed the award limit and will result in the lowest

total bids to the Department of Transportation.

--------------------------------------------------------------------------------
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:08-23-16

                     DBE COMMITMENT ITEMS                        PAGE:  7

PROPOSAL: C203793

LETTING:  L160920           CALL: 006

VENDOR: 3591   Fulcher Electric of Fayetteville, Inc.

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

DBE SUBCONTRACTOR: 12802 NICKELSTON INDUSTRIES, INC.

Will Use Quote: Yes

0002 3030000000-E  STL BM GUARD LF        2066.000       16.00000     33056.00

0004 3210000000-N  GR ANCHOR TY EA           6.000      500.00000      3000.00

0006 3270000000-N  GR ANCHOR TY EA           6.000     1800.00000     10800.00

0007 3285000000-N  GR ANCHOR TY EA           4.000     1750.00000      7000.00

0008 3365000000-E  REMOVE EXIST LF        1550.000        1.00000      1550.00

0009 3389600000-N  CBL GUIDERAI EA           7.000     2000.00000     14000.00

0005 3215000000-N  GR ANCHOR TY EA           4.000     1600.00000      6400.00

0003 3150000000-N  ADDIT GUARDR EA           5.000       50.00000       250.00

0001 0000100000-N  MOBILIZATION LS           1.000     1500.00000      1500.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    77,556.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   77,556.

TOTAL DBE COMMITMENT FOR VENDOR:           Entered:     5.08% or      77556.00

                                          Required:     3.00% or      45765.09

                                                               <GOAL MET>

--------------------------------------------------------------------------------
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

                        Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all

requirements included in the hard copy proposal, addendum, amendments, plans,

standard specifications, supplemental specifications and special provisions

are part of the bid and contract.  Further, I acknowledge that I have read,

understand, accept, acknowledge and agree to comply with all statements in this

electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature                      Agency                     Date

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------



Contract  Item Sheets For C203793        

Page :  1 of 3North Carolina Department Of TransportationOct 05, 2016 1:36 pm

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Pr ice

Amount
Bid

ROADWAY ITEMS

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumMOBILIZATION800 0000100000-N 44,250.00 44,250.000001
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,066STEEL BM GUARDRAIL862 3030000000-E 17.60 36,361.600002
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5ADDITIONAL GUARDRAIL POSTS862 3150000000-N 57.50 287.500003
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6GUARDRAIL ANCHOR UNITS, TYPE
CAT-1

862 3210000000-N 575.00 3,450.000004
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GUARDRAIL ANCHOR UNITS, TYPE
III

862 3215000000-N 1,840.00 7,360.000005
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6GUARDRAIL ANCHOR UNITS, TYPE
350

SP  3270000000-N 2,070.00 12,420.000006
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GUARDRAIL ANCHOR UNITS, TYPE
M-350

SP  3285000000-N 2,012.50 8,050.000007
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,550REMOVE EXISTING GUIDERAIL863 3365000000-E 3.00 4,650.000008
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7CABLE GUIDERAIL ANCHOR UNITS865 3389600000-N 2,300.00 16,100.000009
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumTEMPORARY TRAFFIC CONTROLSP  4457000000-N 44,500.00 44,500.000010
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,700UNPAVED TRENCHING (**********)
(2, 2")

17157300000000-E 6.50 11,050.000011
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,900DIRECTIONAL DRILL (**********)
(2, 2")

17157301000000-E 12.25 35,525.000012
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33JUNCTION BOX (STANDARD SIZE)17167324000000-N 175.00 5,775.000013
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75GENERIC SIGNAL ITEM
5/8" X 10' GROUNDING ELECTRODE

SP  7980000000-N 112.00 8,400.000014
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9GENERIC SIGNAL ITEM
CCTV WOOD POLE

SP  7980000000-N 1,545.00 13,905.000015
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10GENERIC SIGNAL ITEM
DIGITAL CCTV CAMERA ASSEMBLY

SP  7980000000-N 5,280.45 52,804.500016
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10GENERIC SIGNAL ITEM
DMS

SP  7980000000-N 68,334.50 683,345.000017
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6GENERIC SIGNAL ITEM
DMS ACCESS LADDER

SP  7980000000-N 6,029.00 36,174.000018
EA     



Contract  Item Sheets For C203793        

Page :  2 of 3North Carolina Department Of TransportationOct 05, 2016 1:36 pm

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Pr ice

Amount
Bid

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
DMS PEDESTAL STRUCTURE
(TYPE A)

SP  7980000000-N 36,723.48 73,446.960019
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GENERIC SIGNAL ITEM
DMS PEDESTAL STRUCTURE
(TYPE B)

SP  7980000000-N 45,417.83 181,671.320020
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15GENERIC SIGNAL ITEM
EQUIPMENT CABINET DISCONNECT

SP  7980000000-N 395.00 5,925.000021
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9GENERIC SIGNAL ITEM
FIELD EQUIPMENT CABINET

SP  7980000000-N 4,281.80 38,536.200022
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GENERIC SIGNAL ITEM
FIELD ETHERNET SWITCH

SP  7980000000-N 1,487.50 5,950.000023
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11GENERIC SIGNAL ITEM
METER BASE/DISCONNECT
COMBINATION PANEL

SP  7980000000-N 850.00 9,350.000024
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3GENERIC SIGNAL ITEM
MODIFY EXISTING ELECTRICAL
SERVICE DISCONNECT

SP  7980000000-N 425.00 1,275.000025
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GENERIC SIGNAL ITEM
SOLAR POWER ASSEMBLY

SP  7980000000-N 12,770.00 51,080.000026
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15GENERIC SIGNAL ITEM
WIRELESS ETHERNET RADIO SYSTEM

SP  7980000000-N 4,324.50 64,867.500027
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GENERIC SIGNAL ITEM
WIRELESS ETHERNET REPEATER
STANDALONE RADIO SYSTEM

SP  7980000000-N 4,324.50 17,298.000028
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11GENERIC SIGNAL ITEM
WOOD PEDESTAL

SP  7980000000-N 280.00 3,080.000029
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

330GENERIC SIGNAL ITEM
#4 SOLID BARE GROUNDING
CONDUCTOR

SP  7990000000-E 4.25 1,402.500030
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,300GENERIC SIGNAL ITEM
3-WIRE COPPER FEEDER
CONDUCTORS

SP  7990000000-E 2.25 9,675.000031
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,100GENERIC SIGNAL ITEM
4-WIRE COPPER FEEDER
CONDUCTORS

SP  7990000000-E 3.58 3,938.000032
LF     
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Pr ice

Amount
Bid

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48GENERIC SIGNAL ITEM
ITS OVERHEAD FOOTINGS

SP  7992000000-E 700.00 33,600.000033
CY     

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT                                                           $1,525,503.08

1336/Oct05/Q14253/D211938700000/E33









 

 

 
 

 

Contract No. C203793 

  

County (ies): Cumberland 
 

 

 

 

 

ACCEPTED BY THE 

DEPARTMENT OF TRANSPORTATION 

 

 

 

 

 

 

  

Contract Officer  

  

  

  

  

Date  

 

 

 

 

 

Execution of Contract and Bonds  

Approved as to Form:  

  

  

  

  

Attorney General  

 

 

 

Date  

 

 
 

Signature Sheet (Bid - Acceptance by Department) 

10/20/2016

10/20/2016
















		2016-10-24T06:38:53-0700
	DocuSign, Inc.
	Digitally verifiable PDF exported from www.docusign.com




