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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204777 IN WAKE COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204777 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary 
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by 
him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete 
the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in 
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, 
as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. C204777 in Wake County, for the unit or lump 
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared 
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a 
part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 
of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

08/16/2022
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
  
INTERESTED PARTIES LIST: 
(6-21-22)(Rev. 7-19-22) 102 SP1 G02 
   
  
Revise the 2018 Standard Specifications as follows: 

 
Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and 
replace with the following:   
 
102-3 PROPOSALS AND INTERESTED PARTIES LIST 
 
On Department projects advertised, the prospective bidder shall sign up on the Interested Parties 
List no later than one business day prior to the Letting day of that project, for which he intends to 
submit a bid.  There is no cost for signing up on the Interested Parties List that can be found on 
the Department’s website at connect.ncdot.gov/letting. 
 
Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and 
replace the first sentence of the second paragraph with the following:   
 
The proposal will state the location of the contemplated construction and show a schedule of 
contract items with the approximate quantity of each of these items for which bid prices are invited. 
 
Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete 
and replace the first paragraph with the following: 
 
Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 
conformance with Article 102-3.  The bidder shall submit a unit or lump sum price for every item 
in the proposal other than items that are authorized alternates to those items for which a bid price 
has been submitted. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 
The date of availability for this contract is March 1, 2023. 
 
The completion date for this contract is September 30, 2024. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
The liquidated damages for this contract are One Thousand Five Hundred Dollars ($ 1,500.00) 
per calendar day. 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on the following Maps during the following 
time restrictions: 
 

DAY AND TIME RESTRICTIONS  
 

Maps #1, #2, #5 and/or #57 
Monday thru Friday, 6:00 a.m. to 9:00 a.m. and 3:00 p.m. to 7:00 p.m. 

 
Maps #12 thru #53, #55, #58, #60 and/or #61 
Monday thru Sunday, 5:00 p.m. to 8:00 a.m. 

 
In addition, the Contractor shall not close or narrow a lane of traffic on Any Map, detain and/or 
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time 
when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 6:00 a.m. December 31st and 7:00 p.m. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
7:00 p.m. the following Tuesday. 

 
3. For Easter, between the hours of 6:00 a.m. Thursday and 7:00 p.m. Monday. 
 
4. For Memorial Day, between the hours of 6:00 a.m. Friday and 7:00 p.m. Tuesday. 
 
5. For Independence Day, between the hours of 6:00 a.m. the day before Independence Day 

and 7:00 p.m. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 6:00 a.m. the Thursday before Independence Day and 7:00 p.m. the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 6:00 a.m. Friday and 7:00 p.m. Tuesday. 
 
7. For Thanksgiving, between the hours of 6:00 a.m. Tuesday and 7:00 p.m. Monday. 
 
8. For Christmas, between the hours of 6:00 a.m. the Friday before the week of Christmas 

Day and 7:00 p.m. the following Tuesday after the week of Christmas Day. 
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Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per fifteen (15) minute time 
period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 

(5-21-13) 108 SP1 G14 I 
 
The Contractor shall complete the work required of installing each new inductive loop after the 
removal of each existing loop by the milling, patching or resurfacing operations and shall place 
and maintain traffic on same. 
 
The date of availability for this intermediate contract time for each inductive loop installation will 
be the date when the Contractor elects to disturb the existing inductive loop. 
 
The completion date for this intermediate contract time for each inductive loop installation will be 
the date which is seven (7) consecutive calendar days after the date of availability. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 

(6-18-13) 108 SP1 G14 K 
 
The Contractor shall complete the work required as shown on Map #56 and shall place and 
maintain traffic on same. 
 
The date of availability for this intermediate contract time is June 17, 2024. 
 
The completion date for this intermediate contract time is August 12, 2024. 
 
The intent is to be completed when the school on the map are not in session. Due to the fluidity of 
the school schedules, maps can be done outside of this timeframe if it is verified that the school is 
not in session. 
 
The liquidated damages are Six Hundred Dollars ($ 600.00) per calendar day. 
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INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 
(9-21-21) 108 SP1 G14 M 

 
For each curb ramp location on a continuous pedestrian facility, the Contractor shall complete 
all work required of that curb ramp location as shown in the plans. 
 
The date of availability for each individual intermediate contract time is the date when the 
Contractor elects to sever the existing continuous pedestrian facility.  
 
The completion date for each individual intermediate contract time is the date which is seven (7) 
consecutive calendar days after and including the date of availability. 
 
For each curb ramp location on a continuous pedestrian facility, the liquidated damages are 
Two Hundred and Fifty Dollars ($ 250.00) per calendar day. 
 
PROSECUTION OF WORK: 

(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the project.  The 
Contractor will not be permitted to suspend his operations except for reasons beyond his control 
or except where the Engineer has authorized a suspension of the Contractor's operations in writing. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, the 
sum of $ 1,500.00 will be charged the Contractor for each and every calendar day that such 
suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to extra 
engineering and maintenance costs and due to increased public hazard resulting from a suspension 
of the work.  Liquidated damages chargeable due to suspension of the work will be additional to 
any liquidated damages that may become chargeable due to failure to complete the work on time. 
 
RAILROAD GRADE CROSSING: 
  (7-1-95) (Rev. 10-20-20)                                                                  107-9                                                                                                  SP1 G17R 

   
When the use of slow moving or stopped equipment is required over at-grade railroad crossings, 
the contractor shall contact the appropriate track owner to gain Right of  Entry. The contractor 
shall be responsible for ascertaining and contacting the railroad track owner. 
 
No separate payment will be made for conforming with the requirements of this Special 
Provision. Please contact the Resident Engineer or the Surfaces and Encroachment manager with 
the Rail Division with any questions pertaining to the Right of Entry at 919-707-4132 or 
mmclamb@ncdot.gov. 
 
RIGHT OF ENTRY TO CSX TRANSPORTATION RIGHT-OF-WAY: 
 
The contractor shall contact the NCDOT Rail Division to begin the Right of Entry (ROE) 
process. The ROE requirements shall include, but are not limited to, providing necessary 
insurance, dates work will be performed and any applicable fees. The contractor shall obtain this 
ROE agreement from CSXT prior to performing any construction activities within the Railroad 
Right of Way.  
 

mailto:mmclamb@ncdot.gov
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The contractor shall allow at least 120 days for the approval of the Right of Entry. 
 
For assistance, contact the Resident Engineer or the Surfaces and Encroachment manager with 
the Rail Division of NCDOT at mmclamb@ncdot.gov. 
 
All costs associated with satisfying CSX requirements and obtaining the ROE agreement, 
including, but not limited to, ROE fees and insurance shall be included in the price bid for the 
pay items associated with the work inside the railroad right of way. No separate measurement or 
payment will be made for these costs.  
 
Once work begins within the Railroad Right-of-Way, complete all operations in the Railroad 
Right of Way in a continuous manner in order to minimize CSXT flagging resources. 
 
CSXT Insurance Requirements 
 
 
I. Insurance Policies: 

 
Agency and Contractor, if and to the extent that either is performing work on or about   
CSXT’s property, shall procure and maintain the following insurance policies: 

 
1. Commercial General Liability coverage at their sole cost and expense with limits of 

not less than $5,000,000 in combined single limits for bodily injury and/or property 
damage per occurrence, and such policies shall name CSXT as an additional named 
insured. The policy shall include endorsement ISO CG 24 17 evidencing that 
coverage is provided for work within 50 feet of a railroad. If such endorsement is not 
included, railroad protective liability insurance must be provided as described in item 
4 below. 

 
2. Statutory Worker’s Compensation and Employers Liability Insurance with limits of 

not less than $1,000,000.00, which insurance must contain a waiver of subrogation 
against CSXT and its affiliates (if permitted by state law). 

 
3. Commercial automobile liability insurance with limits of not less than $1,000,000.00 

combined single limit for bodily injury and/or property damage per occurrence, and 
such policies shall name CSXT as an additional named insured. The policy shall 
include endorsement ISO CA 20 70 evidencing that coverage is provided for work 
within 50 feet of a railroad. If such endorsement is not included, railroad protective 
liability insurance must be provided as described in item 4 below. 

 
4. Railroad protective liability insurance with limits of not less than $5,000,000.00 

combined single limit for bodily injury and/or property damage per occurrence and 
an aggregate annual limit of $10,000,000.00, which insurance shall satisfy the 
following additional requirements: 

 
a. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of 

Railroad Protective Insurance - Insurance Services Office (ISO) Form CG 00 
35. 
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b. CSX Transportation must be the named insured on the Railroad Protective 

Insurance Policy. 
 

c. Name and Address of Contractor and Agency must appear on the Declarations 
page. 

 
d. Description of operations must appear on the Declarations page and must match 

the Project description. 
 

e. Authorized endorsements must include the Pollution Exclusion Amendment - 
CG 28 31, unless using form CG 00 35 version 96 and later. 

 
f. Authorized endorsements may include: 

(i). Broad Form Nuclear Exclusion - IL 00 21 
(ii) 30-day Advance Notice of Non-renewal or cancellation 
(iii) Required State Cancellation Endorsement 
(iv) Quick Reference or Index - CL/IL 240 

 
g. Authorized endorsements may not include: 

 
(i) A Pollution Exclusion Endorsement except CG 28 31 
(ii) A Punitive or Exemplary Damages Exclusion 
(iii) A “Common Policy Conditions” Endorsement 
(iv) Any endorsement that is not named in Section 4 (e) or (f) above. 
(v) Policies that contain any type of deductible 

 
5. All insurance companies must be A. M. Best rated A- and Class VII or better. 

 
6. The CSX OP number or CSX contract number, as applicable, must appear on each 

Declarations page and/or certificates of insurance. 
 

7. Such additional or different insurance as CSXT may require. 
 

 
II. Additional Terms 

 
1. Contractor must submit the original Railroad Protective Liability policy, 

Certificates of Insurance and all notices and correspondence regarding the 
insurance policies to: 

 
Insurance Department 
CSX Transportation, 
Inc. 500 Water Street, 
C-907 Jacksonville, FL 
32202 

 
OR 
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insurancedocuments@csx.com and mmclamb@ncdot.gov 
  

 
2. Neither Agency nor Contractor may begin work on the Project until it has received 

CSXT’s written approval of the required insurance. 
 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 
Line #  Description 
12  Asphalt Concrete Surface Course, Type S9.5B        
 
SPECIALTY ITEMS: 

(7-1-95)(Rev. 7-20-21) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2018 Standard Specifications). 
 
Line # Description 
23-24 Signing 
31-38, 43 Long-Life Pavement Markings 
44 Signals/ITS System 
  

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 7-20-21) 109-8 SP1 G43 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 3.7538 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  

mailto:insurancedocuments@csx.com
mailto:mmclamb@ncdot.gov
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Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
 
STEEL PRICE ADJUSTMENT: 

(4-19-22)(Rev. 9-20-22)                                                                                         SP1 G47 
  

Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined 
herein that are permanently incorporated into the work, when the price of raw steel mill products 
utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 
up or down as appropriate for cost changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website 
at the following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price
%20Adjustment.xlsx  
 
Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 
associated with these items shall not be included in the price adjustment. 
 
Adjustments will only be made for fluctuations in the material cost of the steel used in the above 
products as specified in the Product Relationship Table below.  The producing mill is defined as 
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 
shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 
shipping, storage, etc.  
 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form.pdf
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No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall 
provide the completed Form SPA-1 to the Department (State Contract Officer or Division 
Contract Engineer) along with the payment bonds, performance bonds and contract execution 
signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 
payment bonds, performance bonds and contract execution signature sheets, the Contractor will 
not be eligible for any steel price adjustment for any item in the contract for the life of the 
contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 
Item Number, Item Description, and Category) for the steel products they wish to have an 
adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 
for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 
steel price adjustment applied to any, all, or none of the eligible items. However, the 
Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 
may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 
chooses for steel price adjustment must be designated by writing the word “Yes” in the column 
titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 
price item, the entire quantity of the line item will be subject to the price adjustment for the 
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 
typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 
automatically be removed from consideration for adjustment.  No steel items will be eligible for 
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 
this provision. 
 
Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets 
platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 
available on the first day of the month for the preceding month. The indices will be calculated by 
the Department for the different categories found on the Product Relationship Table below.  For 
item numbers that include multiple types of steel products, the category listed for that item 
number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 53.88 per hundredweight. 
The bidding index for Category 2 Steel items is $ 85.49 per hundredweight. 
The bidding index for Category 3 Steel items is $ 71.54 per hundredweight. 
The bidding index for Category 4 Steel items is $ 46.74 per hundredweight. 
The bidding index for Category 5 Steel items is $ 63.69 per hundredweight. 
The bidding index for Category 6 Steel items is $ 89.42 per hundredweight. 
The bidding index for Category 7 Steel items is $ 57.67 per hundredweight. 
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The bidding index represents a selling price of steel based on Fastmarkets data for the month of  
July 2022. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

 
Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 
Deck, and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

1 

Structural Steel and 
Encasement Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

2 

Steel H-Piles, Soldier Pile 
Walls 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

3 

Guardrail Items and Pipe 
Piles 

Based on one or more 
Fastmarkets indices 

Material Received Date** 4 

Fence Items Based on one or more 
Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 
Members 

Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

 
Submit documentation to the Engineer for all items listed in the Contract for which the 
Contractor is requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 
by color marking, and identifiable by Project for inspection and audit verification immediately 
upon arrival at the fabricator.  
 
Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed 
work.  The Department will withhold progress payments for the affected contract line item if the 
documentation is not provided and at the discretion of the Engineer the work is allowed to 
proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
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Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 
SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 
components of steel, each component should be listed separately.  Label each SPA-2 
documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).   

Example:  412 - 1,  
412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 
i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 
Engineers decision:   

1. Department established weights of steel/iron by contract pay 
item per pay unit;  

2. Approved Shop Drawings;  
3. Verified Shipping Documents;  
4. Contract Plans;  
5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer 
the following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 
work in the given month.   

a. Contract Number 
b. Bidding Index Reference Month 
c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
g. Submittal Number from Form SPA-2 
h. Adjustment date  
i. Pounds of Steel 
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2) An affidavit signed by the Contractor stating the documentation provided in the 
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 

 
Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 
the Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
 
If the monthly Fastmarkets data is not available, the data for the most recent immediately 
preceding month will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value 
listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  
Weights and date of shipment must be documented as required herein.  The final price 
adjustment dollar value will be determined by multiplying this percentage increase or decrease in 
the index by the represented quantity of steel incorporated into the work, and the established 
bidding index (BI) subject to the limitations herein.  
 
Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate 
and will not be included in the total cost of work for determination of progress or for extension 
of Contract time in accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 
in rejection of the bid proposal. 
 
Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments 
to the subcontractor who performed the applicable work.  
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Delays to the work caused by steel shortages may be justification for a Contract time extension 
but will not constitute grounds for claims for standby equipment, extended office overhead, or 
other costs associated with such delays.  
 
If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 
the contractor must notify the Department within 7 days prior to purchasing the material. Upon 
receipt of such notification, the Department will direct the Contractor to either (1) proceed with 
the work or (2) suspend the work and explore the use of alternate options. 
 
If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease 
is warranted. 
 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value 
of either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date. 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to 
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 
will be made to the price adjustment previously calculated. The adjustment will be based on the 
same indices used to calculate the price adjustment which is being revised. If the adjustment date 
of the revised material quantity cannot be determined, the adjustment for the quantity in 
question, will be based on the indices utilized to calculate the steel price adjustment for the last 
initial documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized.  
Example: Structural steel for a particular bridge was provided for in three different shipments 
with each having a different mill shipping date. The quantity of structural steel actually used for 
the bridge was calculated and a steel price adjustment was made in a progress payment. At the 
conclusion of the work an error was found in the plans of the final quantity of structural steel 
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 
mill shipping dates. The steel price adjustment for the quantity in question would be calculated 
using the indices that were utilized to calculate the steel price adjustment for the quantity of 
structural steel represented by the last initial structural steel documentation package submission.  
The package used will be the one with the greatest sequential number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance 
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 
supplemental agreement, the need for application of steel price adjustments on a case-by-case 
basis.  No steel price adjustments will be made for any products manufactured from steel having 
an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 
be made as provided herein, except the Bidding Index will be based on the month in which the 
supplemental agreement pricing was executed. 
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For work performed on force account basis, reimbursement of actual material costs, along with 
the specified overhead and profit markup, will be considered to include full compensation for the 
current cost of steel and no steel price adjustments will be made. 
 
Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 
Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
 
 

Supplier Description of material Location information Quantity 
in lbs. 

Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
     
ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
     
     
     
  Total Pounds of Steel 1,235,000  

 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
 
_______________________________                             ______________________________________ 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 
Sequential Submittal  
Number  _________2______________ 
 
 

Supplier Description of material Location 
information 

Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical legs) -DFEB – STA 36+00 12000 December 11, 2021 
PDQ Mill 4” Tubular steel (Horizontal 

legs) 
-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  

 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
 
_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
 
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
 
Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
 
Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 
Station 107+45.55 -L- 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 7-19-22) 108-2 SP1 G58 

 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 

(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G66 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 
be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is required. 
 
Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be 
performed by committed MBE/WBE subcontractors.  
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE or 
WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE and 
WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 

2023 (7/01/22 - 6/30/23) 28% of Total Amount Bid 
2024 (7/01/23 - 6/30/24) 64% of Total Amount Bid 
2025 (7/01/24 - 6/30/25) 8% of Total Amount Bid 
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MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 
a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 7.0 % 
 
The Combined Goal was established utilizing the following anticipated participation for Minority 
Business Enterprises and Women Business Enterprises:  
 
(A) Minority Business Enterprises 3.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that MBEs participate in at least the 
percent of the contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 
participation obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 4.0  % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that WBEs participate in at least the 
percent of the contract as set forth above. 



C204777    2023CPT.05.03.20921.1, etc. G-22 Wake County 

 

 
(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 
combination of MBE and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE Goal.  The 
Directory can be found at the following link.   
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal will 
be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 
subcontractor participation above the goal will follow the banking guidelines found elsewhere in 
this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the 
bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following 
required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 
the electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 
in the electronic submittal file, the bidder may use the dropdown menu to access 
the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 
no MBE or WBE participation. 
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(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 
at the time of bid by checking the Directory of Transportation Firms.  If the firm is 
not certified at the time of the bid-letting, that MBE’s or WBE's participation will 
not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/WBE Goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 
firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 
participation will not count towards achieving the Combined MBE/WBE 
Goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE goal, 
the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 
MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  However, 
all the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 
any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 
 
MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of MBE/WBE 
Subcontractor just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 
holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE Goal 
by $1,000 or more, the excess will be placed on deposit by the Department for future use by the 
bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long as 
there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the State 
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 
situation, it would be due in the office of the State Contractor Utilization Engineer no later than 
10:00 a.m. on the next official state business day.  If the contractor cannot send the information 
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electronically, then one complete set and 5 copies of this information shall be received under the 
same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 
actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 
considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 
are also prequalified subcontractors.  The bidder must solicit this interest within at least 
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised 

goal when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd 
tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
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responsibility to make a portion of the work available to MBE/WBE subcontractors 
and suppliers and to select those portions of the work or material needs consistent 
with the available MBE/WBE subcontractors and suppliers, so as to facilitate 
MBE/WBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements 
could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs involved 
in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 
failure to meet the contract goal, as long as such costs are reasonable.  Also, the 
ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
  In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the Combined MBE/WBE Goal. 
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(2) The bidders’ past performance in meeting the contract goal. 
 

(3) The performance of other bidders in meeting the advertised goal.  For example, 
when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the contractor verbally and in writing of non-good 
faith.  A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, they shall 
provide written notification to the State Prequalification Engineer or at DBE@ncdot.gov.  The 
appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 
firm may be counted toward the anticipated MBE participation.  The same holds true for 
work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts 
to a non-MBE/WBE firm does not count toward the contract goal requirement. It should 
be noted that every effort shall be made by MBE and WBE contractors to subcontract to 
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the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the 
MBE or WBE participation breakdown. This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has 
been made to reach out to similarly certified firms and there is no interest or availability, 
and they can get assistance from other certified firms, the Engineer will not hold the prime 
responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 
contractor or subcontractor subcontracts a significantly greater portion of the work of the 
contract than would be expected on the basis of standard industry practices, it shall be 
presumed that the MBE or WBE is not performing a commercially useful function. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation with 
the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 
clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE/ WBE requirement 60 percent of its expenditures 
for materials and supplies required to complete the contract and obtained from a MBE or 
WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 
manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE/ WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 
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Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 
and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department.  
 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the Combined 
MBE/WBE Goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 
receives credit for the total value of the transportation services the subcontracted 
MBE or WBE provides on the contract.  It should be noted that every effort shall 
be made by MBE and WBE contractors to subcontract to the same certification (i.e., 
MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 
breakdown.  This, however, may not always be possible due to the limitation of 
firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 
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to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, 
the Engineer will not hold the prime responsible for meeting the individual MBE 
or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only for 
the fee or commission it receives as a result of the subcontract arrangement.  The 
value of services performed under subcontract agreements between the MBE/WBE 
and the Contractor will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude the 
leased truck from working for others during the term of the lease with the consent 
of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 
use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 
as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 
is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor for convenience.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with 
the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 
and the reason for the request.  The Contractor must give the MBE/WBE subcontractor five (5) 
business days to respond to the Contractor’s Notice of Intent to Request Termination and/or 
Substitution.  If the MBE/WBE subcontractor objects to the intended termination/substitution, the 
MBE/WBE, within five (5) business days must advise the Contractor and the Department of the 
reasons why the action should not be approved. The five-day notice period shall begin on the next 
business day after written notice is provided to the MBE/WBE subcontractor. 
 
A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s 
written approval based upon a finding of good cause for the proposed termination and/or 
substitution. For purposes of this section, good cause shall include the following circumstances: 
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(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a way 

consistent with normal industry standards.  Provided, however, that good cause does not exist if the 
failure or refusal of the MBE/WBE subcontractor to perform its work on the subcontract results 
from the bad faith or discriminatory action of the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable 
state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; 
(j) Other documented good cause that compels the termination of the MBE/WBE subcontractor.  

Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE it 
relied upon to obtain the contract so that the prime contractor can self-perform the work for which 
the MBE/WBE contractor was engaged or so that the prime contractor can substitute another 
MBE/WBE or non-MBE/WBE contractor after contract award. 

 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 
commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 
required for removing a committed MBE/WBE if there were no additional MBE/WBEs 
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work 
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 
the steps taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 
(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed. 
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(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 
shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another MBE/WBE subcontractor to perform at least the same 
amount of work to meet the Combined MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 

 
(3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded the size 

standard during the performance of the contract, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to 
be performed by the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal requirement and 
overall goal. 

 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
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the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 
the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 
all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
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Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
CONTRACTOR'S LICENSE REQUIREMENTS: 

(7-1-95) 102-14 SP1 G88 
 
If the successful bidder does not hold the proper license to perform any plumbing, heating, air 
conditioning, or electrical work in this contract, he will be required to sublet such work to a 
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 
the General Statutes (licensing of electrical contractors). 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 

(11-17-20)  SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 
Prohibition on certain telecommunications and video surveillance services or equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 

(8-20-19)  SP1 G092 
 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 
Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 
be approved by the Engineer prior to beginning the operations. 
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All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 

(1-19-21)                                                                                        107 SP1 G096 
  

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 
Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
COOPERATION BETWEEN CONTRACTORS: 

(7-1-95) 105-7 SP1 G133 
 
The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 
 
R-5705B (C204745 - Harnett and Wake Counties) is located adjacent to Maps #26 thru #29 and 
Map #31.  In addition, R-5705B is located within the project limits of Map #30.  R-5705B is 
anticipated for an October 18, 2022 Letting. 
 
U-5746 (Wake County) is located adjacent to Maps #17 thru #20.  In addition, U-5746 is located 
within the project limits of Map #21.  U-5746 is anticipated for an October 25, 2023 DPOC Letting. 
 



C204777    2023CPT.05.03.20921.1, etc. G-36 Wake County 

 

U-6225 (Wake County) is located adjacent to Maps #50 thru #53.  U-6225 is anticipated for a 
September 30, 2022 non-DOT Letting (LAP). 
 
W-5805A (Wake County) is located within the project limits of Maps #1 and #2.  W-5805A is 
anticipated for a June 12, 2024 DPOC Letting. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to 
the limits of this project to the extent that the work can be carried out to the best advantage of all 
concerned. 
 
ELECTRONIC BIDDING: 

(2-19-19) 101, 102, 103 SP1 G140 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, 
replace “Bid Express®” with “the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with 
“via the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  
 
Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® 
miscellaneous folder within the .ebs” with “electronic submittal”.  
 
Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data 
file of Expedite” with “electronic submittal file” 
 
AWARD LIMITS: 

(4-19-22) 103 SP1 G141 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in 
the first paragraph with the following: 
 
A bidder who desires to bid on more than one project on which bids are to be opened in the same 
letting and who desires to avoid receiving an award of more projects than he is equipped to 
handle, may bid on any number of projects but may limit the total amount of work awarded to 
him on selected projects by completing the form Award Limits on Multiple Projects for each 
project subject to the award limit. 
 
OUTSOURCING OUTSIDE THE USA: 

(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed 
in the United States of America.  No work shall be outsourced outside of the United States of 
America. 
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Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
NOTE TO CONTRACTOR: 
 

Any concrete waste water must be disposed of in accordance with the Department of 
Environmental Quality General Permit NCGO1. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
SHOULDER GRADING: 

 
Description 
 
The work covered by this provision consists of reconstructing each shoulder (including median 
shoulders as applicable) in accordance with Standard Drawing No. 560.01 and 560.02 of the 
2018 Roadway Standard Drawing with the following exceptions: the width will be as shown on 
typical sections, or to the existing shoulder point, whichever is nearer, as long as the desired typical 
is achieved.   
 
Also covered by this provision is the removal and disposal of the edge of roadway grass and 
material clippings in accordance with section 802 of the 2018 Roadway Standard Specifications.   
This work shall be performed on subdivision roads where shoulder grading is not required. 
 
This work shall be performed immediately after the resurfacing operations are complete, as 
directed by the Engineer.   
 
Materials 
 
The Contractor shall be required to use Aggregate Shoulder Borrow which meets the following 
gradation on all maps with shoulder grading. 
 

Sieve Percent Passing 
1 1/2" 100 
1/2" 55 - 95 
#4 35 - 74 

 
Construction Methods 
 
Obtain material from approved borrow source.  Prior to adding borrow material, the existing 
shoulder shall be scarified to provide the proper bond and shall be compacted to the satisfaction of 
the Engineer. 
 
In areas where high shoulders exist, shoulders shall be graded to establish positive surface drainage 
away from the roadway and across the shoulder. Earth material generated from such grading can 
be utilized for shoulder construction/reconstruction unless deemed unacceptable by the Engineer. 
 
Any excess material generated by the shoulder grading shall be disposed of by the Contractor in 
an approved disposal site. Where shoulder grading is not required, material generated from 
trimming/clipping edges of pavement prior to paving shall be removed and disposed of as directed 
by the Engineer. 
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Measurement and Payment 
 
Shoulder Grading will be measured and paid as the actual number of miles of shoulders that have 
been reconstructed.  Measurement will be made along the surface of each shoulder to the nearest 
0.01 of a mile.  Such price will include, but not be limited to, disposing of excess material in an 
approved disposal site, all labor, tools, equipment, and incidentals necessary to complete the work. 
 
Aggregate Shoulder Borrow will be measured and paid at the contract unit price per ton that has 
been incorporated into the completed and accepted work.  This quantity will be measured as 
provided for in Article 520-11.  The requirements of Article 104-5 of the Standard Specifications 
pertaining to revised contract prices for overrunning minor items will not apply to the item of 
Aggregate Shoulder Borrow.   
 
Incidental Stone Base will be measured and paid as provided in Article 545-6 of the Standard 
Specifications.  If ASB is used for Incidental Stone Base, payment will be made for ASB as 
referenced above. 
 
Where ASB is used, seeding and mulching will not be required. 
 
No direct payment will made for the removal and disposal of the edge of roadway grass and 
material clippings, as they shall be considered incidental to other contract items 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Shoulder Grading Shoulder Mile 
Aggregate Shoulder Borrow Ton 

 
CONSTRUCTION SEQUENCE: 

(7-1-95) (Rev. 8-21-12) 560 SP1 R34R 
 
Pave each section of roadway begun in a continuous operation.  Do not begin work on another 
section of roadway unless satisfactory progress is being made toward completion of intersections 
and all other required incidental work by satisfactorily furnishing additional paving equipment and 
personnel, except for milling and patching operations. 
 
INCIDENTAL STONE BASE: 

(7-1-95) (Rev.8-21-12) 545 SP5 R28R 
 
Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 
have the paving operations exceed stone base placement by more than one week without written 
permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard 
Specifications. 
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Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 
2018 Standard Specifications. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the 2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 790.00 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on August 1, 2022. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
 
ASPHALT CONCRETE SURFACE COURSE COMPACTION: 

(7-1-95) (Rev. 8-21-12) SP6 R49R 
 
Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2018 
Standard Specifications and the following provision: 
 
Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled 
pneumatic tired roller with the final rolling by a steel wheel roller. 
 
MILLING ASPHALT PAVEMENT: 

(1-15-19) 607  SP6 R59 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article 
and replace with the following:  
 
Use either a non-contacting laser or sonar type ski system with a minimum of three referencing 
stations mounted on the milling machine at a length of at least 24 feet. 
 
RESURFACING EXISTING BRIDGES (with Milling): 

(3-20-12) (Rev. 8-21-12)  SP6 R61BR 
 
The Contractor's attention is directed to the fact that he will be required to mill and resurface the 
bridges on this project if directed by the Engineer. 
 
Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as 
shown on the sketch herein or as directed by the Engineer.  State Forces will make all necessary 
repairs to the bridge floors prior to the time that the Contractor places the proposed surfacing.  Give 



C204777    2023CPT.05.03.20921.1, etc. R-4 Wake County 

 

the Engineer at least 15 days’ notice prior to the expected time to begin operations so that State 
Forces will have sufficient time to complete their work. 
 
At all bridges that are not to be resurfaced, mill a taper into existing pavement for a length of 
25 feet per inch of final surface.  A temporary asphalt wedge will be required immediately after 
milling to ensure smooth travel if the final layer of surface course is not placed on the same day as 
milling. 
 
ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the 
following:  
 

TABLE 609-3 
LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 
25.0 mm sieve (Base Mix) ± 10.0% 
19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 
9.5 mm sieve (Surface Mix) ± 5.0% 
4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 
1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 
Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 
Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 
QA retest of prepared QC Gyratory 
Compacted Volumetric Specimens ± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 
Comparison QA Core Sample ± 2.0% (% Compaction) 
QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 
QA Density Gauge Verification Test ± 2.0% (% Compaction) 

 
Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 
with the following:  
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 
PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
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Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 
paragraph. 
 
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 
“S9.5B”. 
 
Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  
 

TABLE 610-3 
MIX DESIGN CRITERIA 

Mix 
Type 

Design 
ESALs 

millions A 

Binder 
PG 

Grade 

Compaction 
Levels 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 
@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80 ≤ 91.5 
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 

 Design Parameter  Design Criteria 
All Mix 
Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 
Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 
Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 
replace with the following:  

TABLE 610-5 
BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 
S4.75A, S9.5B, 
S9.5C, I19.0C, 

B25.0C 
PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 

 
Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 
the following:  
 

TABLE 610-6 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0C 35°F 
I19.0C 35°F 

S4.75A, S9.5B, S9.5C 40°F A 
S9.5D 50°F 
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A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 
temperature shall be 50°F. 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second 
sentence and replace with the following:  
 
Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC 
Routes (primary routes) that have 4 or more lanes and median divided. 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth 
sentence and replace with the following: 
 
Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full 
width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater 
than 1000 feet in length. 
 
Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
 

TABLE 610-7 
DENSITY REQUIREMENTS 

Mix Type Minimum % Gmm 

(Maximum Specific Gravity) 
S4.75A 85.0 A 
S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 

lbs/sy or higher. 
 
Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second 
sentence and replace with the following:  
 
Final surface testing is not required on ramps, loops and turn lanes.   
 
Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the 
second sentence and replace with the following:  
 
Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in 
accordance with Article 610-12. 
 
Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-
46, delete the eighth and ninth sentence of this paragraph and replace with the following: 
 
Take profiles over the entire length of the final surface travel lane pavement exclusive of 
structures, approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, 
unless otherwise approved by the Engineer. Test in accordance with this provision all mainline 
travel lanes, full width acceleration or deceleration lanes and collector lanes. 
 
Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, 
delete these two lines. 
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Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 
 
Pay Item  Pay Unit 
Asphalt Concrete Base Course, Type B25.0C Ton 
Asphalt Concrete Intermediate Course, Type I19.0C Ton 
Asphalt Concrete Surface Course, Type S4.75A Ton 
Asphalt Concrete Surface Course, Type S9.5B Ton 
Asphalt Concrete Surface Course, Type S9.5C Ton 
Asphalt Concrete Surface Course, Type S9.5D Ton 

 
Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 
following:  

TABLE 1012-1 
AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 
Coarse 

Aggregate 
AngularityB 

Fine Aggregate 
Angularity 

% Minimum 

Sand 
Equivalent 

% Minimum 

Flat and 
Elongated 
5 : 1 Ratio  

% Maximum 
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 
B25.0C 95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 
UBWC 100 / 85 45 45 10 
A.  Requirements apply to the design aggregate blend. 
B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 
      has 2 or more fractured faces. 
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GUIDELINES FOR LANE WIDTH 
ON RESURFACING PROJECTS IN DIVISION FIVE 

 
The Contractor shall place the pavement markings in accordance with this table and detail unless 

otherwise directed by the Engineer. 
 
 

TWO-LANE, TWO-WAY ROADWAY 55 MPH 
 

ROADWAY WIDTH LANE WIDTH SHOULDER WIDTH 
18’    9’* 0’ 
20’  10’* 0’ 
22’ 10’ 1’ 
24’ 10’ 2’ 
26’ 11’ 2’ 
28’ 12’ 2’ 
32’ 12’ 4’ 

 
TWO-LANE, TWO-WAY ROADWAY 50 MPH or LESS 

 
ROADWAY WIDTH LANE WIDTH SHOULDER WIDTH 

18’    9’* 0’ 
20’  10’* 0’ 
22’ 10’ 1’ 
24’ 10’ 2’ 
26’ 11’ 2’ 
28’ 11’ 3’ 
32’ 11’ 5’ 

*May vary due to pavement width. 
 
 

SCHEMATIC OF ROADWAY 
(Not to Scale) 

 
Edge of Pavement  

 
Shoulder Width   

Lane Width  
Roadway Width 

Lane Width CL Roadway  

Shoulder Width   

 
Edge of Pavement 
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PATCHING EXISTING PAVEMENT: 
(1-15-02) (Rev. 8-16-22) 610 SP6 R88R 

 
Description 
 
The Contractor's attention is directed to the fact that there are areas of existing pavement on this 
project that will require repair prior to resurfacing.  Patch the areas that, in the opinion of the 
Engineer, need repairing.  The areas to be patched will be delineated by the Engineer prior to the 
Contractor performing repairs. 
 
Materials 
 
The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, 
Asphalt Concrete Surface Course, or a combination of base, intermediate and surface course. 
 
Construction Methods 
 
Remove existing pavement at locations directed by the Engineer in accordance with Section 250 
of the Standard Specifications. 
 
Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches.  Utilize compaction 
equipment suitable for compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an 
approved compaction pattern to achieve proper compaction.  If patched pavement is to be open to 
traffic for more than 48 hours prior to overlay, use Asphalt Surface Course in the top 1.5 inches of 
the patch. 
 
Schedule operations so that all areas where pavement has been removed will be repaired on the 
same day of the pavement removal and all lanes of traffic restored. 
 
Measurement and Payment 
 
Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt 
plant mix complete in place that has been used to make completed and accepted repairs.  The 
asphalt plant mixed material will be measured by being weighed in trucks on certified platform 
scales or other certified weighing devices. The above price and payment will be full compensation 
for all work covered by this provision, including but not limited to removal and disposal of all 
types of pavement; furnishing and applying tack coat; furnishing, placing, and compacting of 
asphalt plant mix; and furnishing scales. 
 
Furnishing asphalt binder will be paid as provided in Article 620-4 for Asphalt Binder for Plant 
Mix for each grade required. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Patching Existing Pavement Ton 
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SUPPLEMENTAL SURVEYING: 
(4-20-21) 801 SP8 R03 
 
Revise the 2018 Standard Specifications as follows: 

 
Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the 
following:   
 
Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per 
hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The 
 
REMOVE SIDEWALK: 

   
Description 
 
This item is only for removing existing sidewalks that are to be backfilled and replaced with soil 
and seed/mulch.  
Sawcut, break up, remove, and satisfactorily dispose of the existing sidewalk to the nearest 
concrete joint within the limits shown in the plans or as directed. Backfill with suitable soil and 
seed and mulch the disturbed area per Section 1600 of the Standard Specifications.  
 
Measurement and Payment 
 
Remove Sidewalk will be measured and paid in units of Square Yards. Such price and payment 
will be full compensation for removal of the existing sidewalk, backfilling, seeding and mulching 
the disturbed area, and all other incidentals necessary to complete the work.  
 
Payment will be made under: 
 

Pay Item Pay Unit 
Remove Sidewalk SY 

 
REMOVE CURB RAMP: 

   
Description 
 
This item is only for removing existing curb ramps that are to be backfilled and replaced with soil 
and seed/mulch.  
Sawcut, break up, remove, and satisfactorily dispose of the existing curb ramp and curb cut, 
including the curb cut transitions, to the nearest concrete joint within the limits shown in the plans 
or as directed. Backfill with suitable soil and seed and mulch the disturbed area per Section 1600 
of the Standard Specifications. The existing curb cut and curb cut transitions will be replaced with 
curb and gutter to match the existing conditions and will be paid for under a separate pay item. 
 
Measurement and Payment 
 
Remove Curb Ramp will be measured and paid in units of Each. Such price and payment will be 
full compensation for removal of the existing curb ramp, curb cut and curb cut transitions, 
backfilling, seeding and mulching the disturbed area, and all other incidentals necessary to 
complete the work. Curb and gutter replacement will be paid for under a separate pay item. 
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Payment will be made under: 
 

Pay Item Pay Unit 
Remove Curb Ramp Each 

 
RETROFIT CURB RAMP DETECTABLE WARNINGS: 

 
 

Description 
 

Construct detectable warnings consisting of raised truncated domes to retrofit existing curb 
ramps  in accordance with the plan details, Section 848.06 Sheet 3 of 5 of the 2018 Standard 
Drawing, the requirements of the 28 CFR Part 36 ADA Standards for Accessible Design, 
and these provisions. 

 
Materials 

 
Detectable warning for retrofitting existing curb ramps shall consist of raised truncated 
domes. The description, size, and spacing shall conform to Section 848 of the 2018 Standard 
Specifications. 

 
Use material for detectable warning systems as shown herein. Material and coating 
specifications  must be stated in the Manufacturers Type 3 Certification and all Detectable 
Warning systems must   be on the NCDOT Approved Products List. 

 
Install detectable warnings created from one of the following materials: engineered plastics, 
rubber, composite tile, or stamped concrete. Only one material type for detectable warning 
will be permitted  per project, unless otherwise approved by the Engineer. 

 
Detectable Warnings shall consist of a base with integrated raised truncated domes, and when 
constructed of precast concrete they shall conform to the material requirements. 

 
(A) Detectable Warnings shall consist of a base with integrated raised truncated domes, 

and may be comprised of other materials including, but not limited to, engineered 
plastics, rubber, composite tile, or stamped concrete which are applied directly to the 
curb ramps by incorporating into the concrete of the curb ramps. The material 
shall have an integral color throughout the thickness of the material. The detectable 
warning shall include fasteners or anchors for attachment into the existing ramp and 
shall be furnished as a system from the manufacturer.          Surface Mounted Rubber 
Mats, brick, steel and stamped concrete pavers will not be accepted. 

 
 

Prior to installation, the Contractor shall submit to the Engineer assembling 
instructions from the manufacturer for each type of system used in accordance with 
Article 105-2 of the 2018 Standard Specifications. The system shall be furnished as 
a kit containing all consumable materials and consumable tools, required for the 
application. They shall be capable of being affixed to or anchored in the concrete curb 
ramp, including green concrete (concrete that has set but not appreciably hardened). 
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The system shall be solvent free and         contain no volatile organic compounds (VOC). 
The static coefficient of friction shall be 0.8 or greater when measured on top of the 
truncated domes and when measured between the domes in accordance with ASTM 
C1028 (dry and wet). The system shall be resistant to deterioration due to exposure 
to sunlight, water, salt, or adverse weather conditions and impervious to degradation 
by motor fuels, lubricants, and antifreeze. 

 
(A) Install all detectable warning to retrofit existing curb ramps in accordance with the 

manufacturer’s recommendations. 
 
Measurement and Payment 
 

Retrofit Existing Curb Ramp Detectable Warnings constructed of any type material will be 
paid as the actual number of retrofitted curb ramps, completed and accepted. Such price and 
payment will be full compensation for excavating and backfilling; sawing, repairing, and 
replacing  portions of the existing curb ramp within the pay limits for retrofit shown on the 
detail, pavement  repairs, furnishing and placing detectable warnings, construction joints and 
removing and disposing of portions of the existing curb ramp when required and for all 
materials, labor, equipment, tools, and incidentals necessary to complete the work. 

 
Payment will be made under: 

 
Pay Item Pay Unit 
Retrofit Curb Ramp Detectable Warnings Each 

 
ADJUSTMENT OF MANHOLES: 

(7-1-95) (Rev. 8-21-12) 858 SP8 R95R 
 
The Contractor's attention is directed to Section 858-3 of the 2018 Standard Specifications. 
 
The use of cast iron or steel fittings in the adjustment of manholes will not be permitted on this 
project except where it is considered by the Engineer to be in the best interest of the Department 
to allow rings to be used.  When rings are permitted for the adjustment of manholes, the rings shall 
have satisfactory bearing on the existing manhole frames and 50 percent of the circumference shall 
be tack welded at four equally spaced locations as directed by the Engineer.  If the existing covers 
do not fit the rings, furnish and install new covers at no additional expense to the Department. 
 
ADJUSTMENT OF METER BOXES AND VALVE BOXES: 

 858  
 
The Contractor's attention is directed to Article 858-3 of the 2018 Standard Specifications.  Cast 
iron or steel fittings will not be permitted for the adjustment of meter boxes and valve boxes on 
this project. 
 
PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY: 

(9-15-20) 1000, 1014, 1024 SP10 R01 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
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TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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 Maximum Water-Cement 
Ratio 

Consistency 
Maximum 

Slump 
Cement Content 

Air-Entrained 
Concrete 

Non-Air-
Entrained 
Concrete 

V
ib

ra
te

d 

N
on

-
V

ib
ra

te
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Vibrated Non-Vibrated 
Rounded 

Aggregate 
Angular 

Aggregate 
Rounded 

Aggregate 
Angular 

Aggregate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 

AA Slip 
Form 4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 
dry 

 
7 - 9 
wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 

B 2500 0.488 0.567 0.559 0.630 

1.5 
machine 
placed 

 
2.5 A 
hand 

placed 

4.0 508 --- 545 --- 

Sand Light-
weight 4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 
Modified 

3000 
(at 7 
days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 
Fill 

excavatable 

150 
max. 
(at 56    
days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 

Flowable 
Fill 

 non-
excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 
Design, 

field 
 

650 
flexural, 
design 
only 

0.559 0.559 --- --- 

1.5 
slip form 

 
3.0 

hand 
placed 

--- 526 --- --- --- 

Precast 
See 

Table 
1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed per 
contract 

See Table 
1078-1 

See Table 
1078-1 --- --- 8.0 --- 564 as needed --- --- 
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A. The slump may be increased to 6 inches, provided the increase in slump is achieved 
by adding a chemical admixture conforming to Section 1024-3. In no case shall the 
water-cement ratio on the approved design be exceeded. Concrete exhibiting 
segregation and/or excessive bleeding will be rejected. Utilizing an Admixture to 
modify slump does not relinquish the contractor’s responsibility to ensure the final 
product quality and overall configuration meets design specifications. Caution should 
be taken when placing these modified mixes on steep grades to prevent unintended 
changes to the set slope. 

 
THERMOPLASTIC INTERMIXED BEAD TESTING: 

7-19-22 1087 SP10 R04 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-183, Subarticle 1087-7(B) Thermoplastic Pavement Marking Material 
Composition, delete line 34 and 35. 
 
Page 10-184, Article 1087-8 MATERIAL CERTIFICATION, delete and replace with the 
following after line 34: 
 

Drop-on Glass Beads Type 3 Material Certification and Type 4 Material Certification 
Intermix Glass Beads  Type 2 Material Certification and Type 3 Material Certification 
Paint  Type 3 Material Certification 
Removable Tape  Type 3 Material Certification 
Thermoplastic  Type 3 Material Certification and Type 4 Material Certification 
Cold Applied Plastic  Type 2 Material Certification and Type 3 Material Certification 
Polyurea  Type 2 Material Certification and Type 3 Material Certification 

 
THERMOPLASTIC PAVEMENT MARKING MATERIAL – COLOR TESTING: 

3-19-19 1087 SP10 R05 
 
Revise the 2018 Standard Specifications as follows: 
 
Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with 
the following: 
 
Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer. 
Results shall be Y ≥ 45%, and x,y shall fall within PR#1 chart chromaticity limits.     
 
MATERIALS FOR PORTLAND CEMENT CONCRETE: 

 (9-15-20)                                            1000, 1024     SP10 R24 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 
 
Test water from wells at all locations. Test public water supplies from all out of state locations 
and in the following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, 
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Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, 
Perquimans, Tyrell and Washington unless the Engineer waives the testing requirements.  
 
Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the 
following:  
 

Property Requirement Test Method 
Compression Strength, 

minimum percent of control at 
3 and 7 days 

90% ASTM C1602 

Time of set, deviation from 
control 

From 1:00 hr. 
earlier to 1:30 hr. 

later 
ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 
Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content 
(Residue), Max. 1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 
 
*Denotes an alternate method is acceptable. Test method used shall be referenced in the test 
report. 
 
MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES: 

11-17-21(Rev. 8-16-22) 1101 SP11 R03 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete 
and replace with the following: 
 
When work is not in progress, keep all personnel, equipment, machinery, tools, construction 
debris, materials and supplies away from active travel lanes that meets Table 1101-1.  
 

TABLE 1101-1 
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES 

Posted Speed Limit (mph) Distance (ft) 
40 or less ≥ 18 

45-50 ≥ 28 
55 ≥ 32 

60 or higher ≥ 40 
 
When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall 
be offset at least 5 feet from the barrier or guardrail. 
 
Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and 
replace with the following: 
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Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed 
by the Engineer before use. 
 
WORK ZONE INSTALLER: 

(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04 
 
Provide the service of at least one qualified work zone installer during the setup, installation, and 
removal of temporary traffic control within the highway right of way.  The qualified work zone 
installer shall serve as crew leader and shall be on site and directing the installation and removal 
of temporary traffic control.  If multiple temporary traffic control installations or removals are 
occurring simultaneously, then each shall have a qualified work zone installer. 
 
The work zone installer shall be qualified by an NCDOT approved training agency or other 
NCDOT approved training provider in the safe and competent set up of temporary traffic control.  
For a complete listing of approved training agencies, see the Work Zone Safety Training webpage. 
 
A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may 
fulfill the role of the work zone installer during the setup, installation, and removal of temporary 
traffic control within the highway right of way provided they are on site and directing the 
installation and removal of temporary traffic control. 
 
All other individuals participating in the setup, installation, and removal of temporary traffic 
control within the highway right of way shall be certified as a qualified flagger in accordance with 
Article 1150-3 of the Standard Specifications, even if flagging is not being performed as part of 
the traffic control. 
 
Provide the name and contact information of all qualified work zone installers to the Engineer 
prior to or at the preconstruction conference.  Additionally, provide a qualification statement that 
all other individuals participating in the setup, installation, and removal of temporary traffic control 
are qualified flaggers that have been properly trained through an NCDOT approved training 
agency or other NCDOT approved training provider. 
 
All certification records for qualified work zone installers and flaggers shall be uploaded by the 
approved training agency or other NCDOT approved training provider to the Department’s Work 
Zone Education Verification App (WZ-EVA) prior to the qualified work zone installer or flagger 
performing any traffic control duties on the project.  For more information about WZ-EVA, see 
the Work Zone Safety Training webpage. 
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LAW ENFORCEMENT: 
(6-21-22) 1190 SP11 R30 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 11-19, Article 1190-1 DESCRIPTION, lines 4-5, replace the paragraph with the following: 
 
Furnish Law Enforcement Officers and official Law Enforcement vehicles to direct traffic in 
accordance with the contract. 
 
Page 11-19, Article 1190-2 CONSTRUCTION METHODS, lines 7-9, replace the first 
paragraph with the following: 
 
Use off duty uniformed Law Enforcement Officers and official Law Enforcement vehicles 
equipped with blue lights to direct or control traffic as required by the plans or by the Engineer. 
 
Page 11-19, Article 1190-3 MEASUREMENT AND PAYMENT, lines 14-15, replace the 
second sentence of the first paragraph with the following: 
 
There will be no direct payment for official Law Enforcement vehicles as they are considered 
incidental to the pay item. 
 
EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS: 

3-19-19 (Rev. 6-21-22) 1205 SP12 R05 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace 
with the following: 
 
Use application equipment that provides multiple width settings ranging from 4 inches to 12 
inches and multiple thickness settings to achieve the required thickness above the surface of the 
pavement as shown in Table 1205-3. 
 
Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, 
replace with the following: 
 

TABLE 1205-3 
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC 

Thickness Location 
240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be 

placed in 2 passes. 
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane 

symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 
be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 
recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
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not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(10-16-18) (Rev. 8-16-22) Z-4 
 
Revise the 2018 Standard Specifications as follows: 

 
Division 4 

Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number 
“454-1” with “458-1”. 

 
Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  
“609-9”. 
 
Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table 
number “610-7” with “610-8”. 
 
Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table 
number “610-8” with “610-9”. 
 
Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and 
line 32, replace Table number “610-6” with “610-7”. 
 

Division 7 
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number 
“725-1” with “724-4”.  
 
Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number 
“725-1” with “725-3”.  
 

Division 10 
Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number 
“1012-8” with “1012-5”. 
 
Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace 
“Table 6D” with “Table 7D” and Permittivity, Type 3B, replace “Table 7D” with “Table 8D”.  
 
Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number 
“1080-9” with “1080-7”. 
 
Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article 
number “1080-50” with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace 
article number “1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 
STEEL, line 22, replace article number “1080-72” with “1080-12”.  
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Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace 
article number “1080-83” with “1080-13”. 
 

Division 17 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the 
second sentence with the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25″) Linear Foot 
 
Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-
4” with “1550-4”.  
 
Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and 
Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities 
Accommodations Manual”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or 
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, guava root knot nematode, or other noxious weeds. 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 
Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
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Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 

“The North Carolina Department of Transportation, in accordance with the provisions of Title 
VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and the 
Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
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entered into pursuant to this advertisement, disadvantaged business enterprises will be 
afforded full and fair opportunity to submit bids in response to this invitation and will not 
be discriminated against on the grounds of race, color, or national origin in consideration 
for an award. In accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, disability, 
low-income level, creed/religion, or limited English proficiency in consideration for an 
award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 
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 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations 
received by telephone will be reduced to writing and provided to the complainant 
for confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
 

 
TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  
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Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
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disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 
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(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES: 
(12-01-20) Rev. 04/05/22 

 
Description 

 
This special provision covers machine applied “hot spray” thermoplastic pavement marking 
material with both incorporated reflective media. 

 
General, Color, Packing for Shipment, Storage, Materials, Construction Methods, Maintenance, 
Method of Measurement, and Basis of Payment shall be as described in Section 1087 and 
Section 1205 of the Standard Specifications, with the exceptions as shown below: 

 
Revise the 2018 Standard Specifications as follows: 

 
Page 10-182, Subarticle 1087-4(C) Gradation & Roundness, lines 15-17, replace this 
subarticle with the following: 

 
The reflective media used in all pavement marking shall be used according to the manufacturer’s 
recommendations in order to meet the retroreflectivity requirements as stated in 
Subarticles 1205-4(C) and 1205-4(D) as measured by any Department approved 30-meter 
geometry retroreflectivity device. 

 
The reflective media shall be capable of flowing freely through dispensing equipment in any 
weather suitable for marking the pavement. 

 
Page 12-1, Subarticle 1205-2(B) Material Qualification, line 9, add the following: 

 
All “hot spray” thermoplastic manufacturers must be prequalified. In order to be prequalified, all 
“hot spray” Thermoplastic Pavement Marking manufacturers must have their material installed 
on the NTPEP test deck. 

 
Page 12-6, Subarticle 1205-4(A) Application Equipment, delete lines 28-30, add the 
following: 

 
Handliners shall not be allowed. 

 
Use application equipment that provides multiple width settings ranging from 4” to 12” and 
multiple thickness settings to achieve a minimum 50 mil thickness in one pass. 
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Page 12-7, Subarticle 1205-4(C) Application, lines 2-5, delete the first paragraph and replace 
with the following: 

 
All thermoplastic markings shall be of the hot, machine applied type. Application shall be 
accomplished by spraying methods only. 

 
Page 12-7, Subarticle 1205-4(C) Application, lines 30-31, delete the last paragraph and replace 
with the following: 

 
Produce a cross-sectional thickness of hot spray thermoplastic markings for long line markings 
only with a minimum thickness of 50 mils without reflective media or a minimum thickness of 
55 mils with reflective media. 

 
Extruded type thermoplastic shall not be sprayed. 

 
The cross-sectional thickness of all “hot sprayed” thermoplastic markings above the surface of 
the existing pavement shall be no more than 60 mils. 

 
The manufacturer of that material shall certify that the Contractor is trained to place the material. 
At least one member of each crew working on this project shall have completed this training. 
The Contractor shall furnish the Engineer written confirmation of this training from the material 
manufacturer prior to beginning the work. 

 
If the hot sprayed thermoplastic is to be placed over milled-in rumble strips, the Contractor shall 
ensure that all debris is removed after milling and the surface is thoroughly cleaned to ensure 
optimum adhesion between the surface and the hot sprayed thermoplastic. 

 
Page 12-12, Article 1205-10 Measurement and Payment, replace this article with the 
following: 

 
Hot Spray Thermoplastic Pavement Marking Line,  (width),  (thickness) will be measured 
and paid as the actual number of linear feet of pavement marking lines satisfactorily placed and 
accepted by the Engineer. The quantity of solid lines will be the summation of the linear feet of 
solid line measured end-to-end of the line. The quantity of skip or broken lines will be the 
summation of the linear feet derived by multiplying the nominal length of a line by the number 
of marking lines satisfactorily placed. Such prices and payment will be full compensation for all 
work covered by this section including, but not limited to, furnishing, surface preparation, 
reapplication of molten pavement marking crossed by a vehicle, and removal of all pavement 
marking materials spilled on the roadway surface. 

 
Payment will be made under: 

 
Pay Item Pay Unit 
Hot Spray Thermoplastic Pavement Marking Lines,   ,    Linear Foot 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 
TEMPORARY TRAFFIC CONTROL (TTC):  
(7-16-13) (Rev. 12-08-20) (Rev. 02-18-21) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications and 
the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 
plans prior to beginning any other work. Use a lane closure or slow moving operation to complete 
the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11,  
1110.01,  1110.02,  1130.01  1135.01  and  1180.01  of the  2018 Roadway  Standard Drawings. Use 
a moving operation only if the minimum speed maintained at all times is 3 mph with no stops that 
narrow or close a lane of travel. If the moving operation is progressing slower than 3 mph at any 
time, install a lane closure. Maintain the existing traffic pattern at all times, except in the immediate 
work zone where lane closures are allowed as determined by the Engineer. If applicable, maintain 
existing pedestrian facilities in accordance with Pedestrian Accommodation at Curb Ramp Work 
Locations, found elsewhere in this Contract. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 
pavement patching, resurfacing, curb ramp work, or pavement marking removal. Properly ballasted 
cones and skinny drums may be used instead of drums. However, drums are required for the upstream 
taper portion of lane closures in all applications. The stationary work zone shall be a maximum of 1 
mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by the 
Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate 
pilot vehicle warning signing as directed by the Engineer. During periods of construction inactivity, 
return the traffic pattern to the existing alignment and remove or cover any work zone signs.  When 
covering work zone signs, use an opaque material that prevents reading of the sign at night by a 
driver using high beam headlights. Use material, which does not damage the sign sheeting. Replace 
any obliterated markings as required by other sections of the 2018 Standard Specifications and the 
Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an 
open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2018 
Roadway Standard Drawings. When personnel and/or equipment are working within a lane of travel 
of an undivided facility, close the lane according to the traffic control plans, 2018 Roadway Standard 
Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or equipment 
remain within the closed travel lane. Do not work simultaneously, on both sides of an open travel 
way, within the same location, on a two-lane, two-way road. Perform work only when weather and 
visibility conditions allow safe operations as directed by the Engineer. 
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When utilizing a slow-moving operation for such items as pavement marking and marker placement, 
the operation shall consist of the vehicles and devices as shown on Roadway Standard Drawing No. 
1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones may be used when 
necessary to provide additional protection of wet pavement markings. Ballast all traffic cones so they 
will not be blown over by traffic. 
 
PAVING OPERATIONS:  
 
1) Paving Lift Requirements and Time Limitations: 
 
For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and elevation 
within 72 hours. If not brought up to the same station and elevation within 72 hours, the Contractor 
shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven pavement and spaced 
every 1/2 mile along the section of uneven pavement. Once mitigated, all portable “UNEVEN 
PAVEMENT” signs shall be removed. No additional compensation will be made for these signs or 
any other type of portable warning signs as these are included in the “Temporary Traffic Control” 
contract pay item. 
 
For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 
elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 
methods as described below. 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations until all lanes of traffic are brought to the same station and elevation: 
 
1. During paving operations, any paving lift greater than 2 inches for asphalt surface course 

mixes shall be mitigated by having an approved wedge apparatus on the paver that shapes the 
edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. For intermediate 
and base course mixes, use an approved wedge device that shapes the edge with a maximum 
slope steepness of 2:1. The maximum paving lift allowed to use this method is 3 inches. 

 
2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” 

signs in advance of the uneven pavement and spaced every 1/2 mile along the section of 
uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be 
removed. No additional compensation will be made for these signs or any other type of 
portable warning signs as these are included in the “Temporary Traffic Control” contract pay 
item. 

 
3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up 

the adjacent lane to the same station and elevation before any further paving takes place on 
the project. 
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2) Asphalt Surface Treatments (AST) 
 
For AST Operations, there is no drop-off condition to be signed. Stationary “LOOSE GRAVEL” and 
“UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For placement 
and spacing of these signs, see the Signing Detail Sheet. All other advance warning signs are to be 
portable mounted. These signs are included as part of the temporary traffic control (Lump Sum) item. 
 
3) Fine Milling/Microsurfacing (Depths less than 1”) 
 
For fine milling operations less than 1”, paving is not required in the same work period. The paving 
of the fine milled area is to be conducted within the next work period and not to exceed 72 hours. No 
advance warning signs are necessary for these conditions unless the paving operations exceed 72 
hours. If this occurs, install portable “UNMARKED PAVEMENT” signs. These signs are incidental 
to the other items of work included in the temporary traffic control (Lump Sum) item. 
 
4) Shoulder Drop-Off Requirements 
 
Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 
hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 
pavement that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 
 
Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 
Engineer. The material, equipment and labor associated with this operation will be at no expense to 
the Department. This work is not considered part of shoulder reconstruction. 
 
PROJECT REQUIREMENTS:  
 
Failure to comply with the following requirements will result in a suspension of all other operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction sequence 

for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre- 
construction meeting and the sequence must be approved before closing a lane of traffic. If 
applicable, the Contractor shall also submit a description of how pedestrian access will be 
maintained during any curb ramp work. Refer to Pedestrian Accommodation at Curb Ramp 
Work Locations, found elsewhere in this Contract, for pedestrian maintenance requirements.  
 

2. The temporary use of portable concrete barrier and the need for any long-term temporary 
traffic patterns are not anticipated and are not covered by this provision.  If the Engineer 
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determines there is a need, then coordinate with the Work Zone Traffic Control Section at 
919-814-5000. 

 
3. Obtain written approval of the Engineer before working in more than one location or setting 

up additional lane closures. The maximum length of any one lane closure is 1 mile unless 
otherwise directed by the Engineer. 

 
4. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times and 

Liquidated Damages”. 
 
5. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
 
6. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 

Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the 
Engineer. If approved, Contractor will provide plans and devices for the detour at no 
additional cost to the department. 

 
7. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 

portable signs to warn drivers of the conditions. These are to include, but not limited to 
“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ 
Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane Roadways 
with speed limits 45 mph and greater where lateral clearance can be obtained within the 
median areas. These portable signs are incidental to the other items of work included in the 
temporary traffic control (Lump Sum) pay item. 

 
WORK ZONE SIGNING:  
 
Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these 
plans prior to beginning of work. Install and maintain signing in accordance with the attached 
drawings and Divisions 11 and 12 of the 2018 Standard Specifications. 
 
(A) Installation  
 
All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 within 
3 to 12 full working days prior to installation. 
Install Advance/General warning work zone signs before beginning work on a particular map. If 
signs are installed more than 7 calendar days prior to the beginning of work on a particular map, 
cover the signs until the work begins. Install each work zone Advance/General warning sign 
separately and not on the same post or stand with any other sign except where an advisory speed 
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plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed 
by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a contractor 
to begin a resurfacing contract. Any additional signs requested by the Engineer shall be installed 
within 7 business days of the start of contract work. All sign locations are to be verified by the 
Engineer prior to installation. Once the signs have been installed and accepted, any sign relocations 
requested by the Department will be compensated in accordance with Article 104-7. Any additional 
signs other than the ones shown in the drawing will be compensated in accordance with Article 104-
7. 
 
No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet of 
resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs shall 
be used for traffic control. There will be no direct compensation for any portable signing. 
 
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs. Uncover advance/general warning work zone signs no 
more than 7 calendar days before work resumes. All other operations may be suspended upon failure 
to comply with the above requirements. Such suspended operations would not be resumed until the 
above requirements are fulfilled. 
 
(B) Sign Removal 
 
Once Maps on the Project are substantially complete, it is acceptable practice to remove the 
Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. A 
Map is substantially complete when the resurfacing operations are finished and the shoulders are 
brought up to the same elevation as the proposed pavement and when pavement markings (paint) are 
installed along the centerline and edge lines. The final pavement markings (ex. 
Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) do not have to be installed 
for Maps to be considered substantially complete. Final pavement marking/markers are installed with 
portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or 12. Any remaining 
punch list items requiring traffic control are compensated in the contract pay item for Temporary 
Traffic Control. 
 
Stationary Work Zone Sign removal is a condition of final project acceptance. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with the 
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard Drawings. Any 
required portable signs for lane closures are compensated in the contract pay item for Temporary 
Traffic Control. 
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MEASUREMENT AND PAYMENT:  
 
Temporary traffic control work, including, but not limited to installation and removal of portable 
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted 
attenuators, flashing arrow boards, and pilot vehicles for the sole purpose of maintaining vehicular 
traffic will be paid at the contract lump sum price for Temporary Traffic Control.  
 
The Temporary Traffic Control pay item does not include work zone advance or general warning 
signs. 
  
The Temporary Traffic Control pay item does not include Pedestrian Channelizing Devices and 
applicable signs, Audible Warning Devices, Temporary Curb Ramps, or a Pedestrian Transport 
Service required for the sole purpose of maintaining pedestrian movements. Refer to Pedestrian 
Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for measurement 
and payment information for these items.  
 
Partial payments for Temporary Traffic Control will be made as follows: The cumulative total of the 
lump sum price for temporary traffic control will be equal to the percent complete (project) as 
calculated for each partial pay estimate. Additional flashing arrow boards and message boards 
beyond those shown in the contract, detail drawings or Roadway Standard Drawings required by the 
Engineer will be paid as extra work in accordance with Article 104-7 of the Standard Specifications. 
 
The work of satisfactorily installing and removing work zone advance and/or general warning signs, 
including, but not limited to, furnishing, locating, installing, covering, uncovering and removing 
stationary signs will be measured for each required sign and paid at the contract price for Work Zone 
Advance/General Warning Signing (SF). Payment for Work Zone Advance/General Warning Signing 
will be limited to a maximum of 90% of the total installed quantity. The remaining 10% will be paid 
once all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per operation 
per map being utilized at the same time on any day. If a pilot vehicle is used for an operation, the 
Lump Sum Price for Temporary Traffic Control will include the work of five (5) flaggers. The 
operator of a pilot vehicle will be considered one of the five flaggers. 
 
Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 
pay item will be considered supplemental flagging and compensated at a rate of $35.00 per hour for 
each additional flagger as approved by the Engineer. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
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Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
 
RESURFACING OPERATIONS: 
(7-15-14) RWZ-2 
 

Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the Engineer 
at the first pre-construction meeting. Refer to the Provisions, Typicals and Details unless 
otherwise directed by the Engineer. 

 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. 
Patch and make repairs to bridge surface and its approaches before resurfacing occurs. 
Coordinate all operations on the bridge and its approaches with the Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 
patching. Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 
to the point of supporting traffic without displacement or rutting before reopening closed lane. 
Coordinate the resurfacing operations of the patched areas with the Engineer. 

 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all 
signal loop operations with the Engineer. 

 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 
by the end of each work day. For Partial or wheel track milling operation on multi-lane facilities, 
the lane being milled may be left closed and paved back within 72 hours. 

 

The following options are available during Resurfacing and milling operations on two-way, 
two-lane facilities when the entire roadway or entire lane is to be milled: 

 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 

 

The following options are available during Resurfacing and milling operations on multi-lane 
facilities when all lanes or a single lane in one direction are to be milled: 

 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and 

pave back within 72 hours. 
 



TC-9 
2023CPT.05.03.20921.1, etc.  Wake County 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed. Continue milling operations until the particular section of roadway 
being milled is complete. Remove any existing pavement adjacent to the milled area that has 
been damaged and replace with patch material as directed by the Engineer. 

 
Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain 
vehicular access in accordance with Article 1101-05 of the 2018 Standard Specifications using 
suitable backfill material approved by the Engineer. 
 
Provide   appropriate   lighting   in   accordance   with   Section   1413   of   the   2018   Standard      
Specifications. 
 

Milled Rumble Strips:  
  

When utilized, milled rumble strips shall be installed in accordance with the 2018 Standard 
Specifications and the 2018 Roadway Standard Drawing 665.01. 

 
PAVEMENT MARKINGS AND MARKERS: 
(7-15-14) RWZ-3 
 
Markings: All Facilities 
 
Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 
1205.15 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard 
Specifications with the exception of the following changes underlined in Table 1205-1 in Subarticle 
1205-3(D): 
 

 (D) Time Limitations for Replacement 
 

TABLE 1205-1 
TIME LIMITATIONS FOR 

REPLACEMENT  
Facility Type Marking Type  Replacement 

Deadline 
Full-control-of-access 
multi-lane roadway (4 

or 
more total lanes) and ramps, 

including Interstates 

 
All markings 

By the end of each 
workday's operation if 
the lane is opened to 

traffic 

 
 

Multi-lane roadways 
(3 or more lanes) and ramps 

 
Center Line, Lane Line, 
Railroad symbols, Stop 

bars, school symbols and 
crosswalk markings 

By the end of each 
workday's operation if 
the lane is opened to 

traffic 
(temporary paint with 
beads may be used) 
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Edge Lines, gore lines 
and all other 
symbols 

By the end of the 
3rd calendar day 

after 
obliteration 

 
 
 

Two-lane, two-way 
roadways 

All centerline markings, 
railroad, Stop bars, 
school symbols and 
crosswalk markings 

 

By the end of the 
5th calendar day 

after 
obliteration 

 Edge Lines and all 
other symbols 

By the end of the 30th 
calendar day after 

obliteration 

 
 
Prior to placing pavement marking material on concrete surfaces that are diamond ground, use an 
acceptable method to grind ridges smooth only where pavement marking will be installed. 
 
Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 
Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 
Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place Thermoplastic is 
used, it shall be paid for using the Extruded Thermoplastic pay item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 
Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.  If Heated-
in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay item. 
 
 
Markers: All Facilities 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to 
existing pavement marker removal prior to the end of the work day.  Dispose of existing pavement 
markers as directed by the Engineer.  No direct payment will be made for this work as it will be 
incidental to the paving operation. 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on 
each map.  Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and 
Standard Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and Sections 
1250 through 1253 of the 2018 Standard Specifications. 
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Markings and Markers: All Facilities 
 
Review and record the existing pavement markings and markers before resurfacing.  Re-establish the 
new pavement markings and markers using the record of existing markings in conjunction with the 
2018 Roadway Standard Drawings.  Unless otherwise directed by the engineer, new pavement 
markings not meeting the current standards should be updated to the 2018 Roadway Standard 
Drawings.  Have existing or proposed “passing zones” reviewed by the engineer before installation.  
Submit the record of the existing pavement markings seven calendar days before the obliteration of 
any pavement markings. 
 
Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  If the 
Contractor begins any map and does not complete within the seasonal restrictions, including 
placement of final pavement markings or permanent markers, the Contractor shall be responsible for, 
at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in accordance with 
Section 1251 of the 2018 Standard Specifications. 
 
PEDESTRIAN ACCOMODATION AT CURB RAMP WORK LOCATIONS  
(8-28-2020) RWZ-4 
 
This special provision only applies when the level of pedestrian accommodation is either Absence 
of Need or Basic as defined by the NCDOT Guidelines for the Level of Pedestrian Accommodation 
in Work Zones found at the following link:  
 
https://connect.ncdot.gov/projects/WZTC/Pages/PedSafety.aspx. 
 
The contractor shall not perform curb ramp work on multiple maps without prior approval of the 
Engineer. 
 
Pedestrian accommodation during construction is not required at sidewalks and curb ramp locations 
that are determined by the Engineer to be non-continuous.  This is defined by a lack of connectivity 
to existing pedestrian facilities (including worn foot paths) to pedestrian traffic generators and 
attractors.  At these locations, close the existing pedestrian facility with an ADA compliant pedestrian 
channelizing device.   
 
Continuous pedestrian facilities are sidewalks or worn foot paths that do connect pedestrian 
generators and attractors. The Contractor shall plan curb ramp work on continuous pedestrian 
facilities in a manner that minimizes the duration of any disruption to this connectivity. At each curb 
ramp work location on a continuous pedestrian facility, the Contractor shall complete all work 
at that location within 7 calendar days.  (See Intermediate Contract Time and Liquidated 
Damages.) 
 
While working at curb ramp work locations on continuous pedestrian facilities, the contractor shall 
maintain pedestrian accommodations as follows: 



TC-12 
2023CPT.05.03.20921.1, etc.  Wake County 
 

1. If the Contractor is on-site and actively working at a curb ramp location, the Contractor may 
provide a dedicated traffic control employee to assist/direct pedestrians around the work site 
or to the nearest intersection.  This employee shall be capable of orally communicating with 
the visually disabled so that they understand the assistance being provided. If a dedicated 
employee is not available or used, the Contractor shall provide pedestrian accommodations 
by any of the other methods described below. 

 
2. The contractor may provide a temporary pedestrian detour if the following conditions are 

met: 
 

A. The pedestrian traffic control devices are compliant with Figure 1: Crosswalk Closures 
and Pedestrian Detours and the ADA Compliant Pedestrian Traffic Control Devices 
special provision found elsewhere in this Contract. 

 
B. The pedestrian detour is approved by the Engineer. 

 
C. The accessibility features of the detour are consistent with the closed facility.  

 
D. The additional detour length is ½ mile or less. 

 
E. There are no existing accessible pedestrian signals within ½ mile of the ramp work 

location. Accessible pedestrian signals have audible locator tones and may also have 
speech walk messages or tones indicating permissible crossing and/or audible 
countdowns. 
 

F. ADA compliant pedestrian channelizing devices are used at the hard and soft closure 
locations and decision points along the detour route. A hard closure is a point at which 
there is no safe access for the user beyond it. A soft closure is a point in advance of the 
hard closure that indicates the need for the user to move to the detour to continue towards 
their destination and avoid obstacles in current path.    

 
3. If the Contractor is not on-site and/or is unable to provide an escort and a pedestrian detour 

is not permitted, then the contractor shall close the pedestrian facility and provide a 
Pedestrian Transport Service and Audible Warning Devices as described elsewhere in this 
Contract.  Safe pickup and drop off locations shall be approved by the Engineer before 
implementation. 
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ADA COMPLIANT PEDESTRIAN TRAFFIC CONTROL DEVICES:  
(10/31/2017) (Rev. 6/3/2022) 
 
Description 
 
Furnish, install, and maintain all ADA compliant pedestrian traffic control devices for existing 
pedestrian facilities that are disrupted, closed, or relocated by planned work activities.  
 
The ADA compliant pedestrian traffic control devices used to either close, redirect, divert or detour 
pedestrian traffic are Pedestrian Channelizing Devices and Audible Warning Devices.  
 
Construction Methods 
 
The ADA compliant pedestrian traffic control devices involved in the closing or redirecting of 
pedestrians as designated on the Transportation Management Plan (TMP) shall be manufactured 
and assembled in accordance with the requirements of the Americans with Disabilities Act (ADA) 
and be on the NCDOT approved products list.  
 
Pedestrian Channelizing Devices shall be manufactured and assembled to be connected as to 
eliminate any gaps that allow pedestrians to stray from the channelizing path. Any Pedestrian 
Channelizing Devices used to close or block a pedestrian facility shall have a “SIDEWALK 
CLOSED” sign affixed to it and any audible warning devices, if designated on the TMP. 
 
Audible Warning Devices shall be manufactured to include a locator tone activated by a motion 
sensor and have the ability to program a message for a duration of at least 1 minute. The motion 
sensor shall have the ability to detect pedestrians a minimum of 10’ away. The voice module may 
be automatic or it may be push button activated. If push button activated, it shall be mounted at a 
height of approximately 3.5 feet, but no more than 4 feet, above the pedestrian facility.  
 
Measurement and Payment 
 
Pedestrian Channelizing Devices will be measured and paid as the maximum number of linear feet 
of Pedestrian Channelizing Devices furnished, acceptably placed, and in use at any one time during 
the life of the project. 
 
No direct payment will be made for any sign affixed to a pedestrian channelizing device. Signs 
mounted to pedestrian channelizing devices will be considered incidental to the device. 
 
Audible Warning Devices will be measured and paid as the maximum number of Audible Warning 
Devices furnished, acceptably installed, and in use at any one time during the life of the project. 
 
Relocation, replacement, repair, maintenance, or disposal of Pedestrian Channelizing Devices and 
Audible Warning Devices will be incidental to the pay item. 
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Payment will be made under: 
 
Pay Item         Pay Unit 
 
Pedestrian Channelizing Devices      Linear Foot 
 
Audible Warning Devices       Each  
 
 
PEDESTRIAN TRANSPORT SERVICE:  
(09/07/2018) 
 
Description 
 
The Contractor shall provide a Pedestrian Transport Service through and/or around the project 
when a traversable, firm, stable, and slip-resistant path for pedestrians cannot be maintained 
through the work area. At minimum, the Pedestrian Transport Service shall be on-call between the 
hours of 7:00 a.m. and 8:00 p.m. Monday thru Sunday, and operate at no-cost to the users.  
 
Construction Methods 
 
The Contractor shall enlist the services of a registered, licensed, and insured transportation service 
(which may include ride-sharing or taxi services) during the times listed above.  
 
The Pedestrian Transport Service shall operate on an on-call basis with wait times not exceeding 15 
minutes. Pedestrians shall be able to request a ride by calling or text messaging a conspicuously 
posted number using standard cellular phone.  The posted number shall either automatically 
dispatch a transport vehicle to the pedestrian’s location, or shall connect to a responsible individual 
who can manually dispatch a transport vehicle to the pedestrian’s location.  
 
Solely requiring pedestrians to use a third-party cellular phone application (smart phone app) to 
dispatch the transport vehicle shall be considered non-compliant with this section, but offering a 
smart phone app to directly dispatch the service is encouraged as a supplement to the posted 
number. 
 
Pedestrians shall not be required to present any form of payment for the service, and shall not be 
required to provide any form of identification other than their name.  
 
The Contractor shall install notification signage and Audible Warning Devices at pedestrian path 
closure points to notify pedestrians of the Pedestrian Transport Service, instruct them how to 
dispatch the service (by either texting or calling the posted number), and where to wait. Both the 
Audible Warning Devices and notification signage shall convey the same message and be approved 
by the Engineer.  
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The Pedestrian Transport Service shall operate at a prudent speed and have designated, safe, 
accessible, and traversable areas for pedestrians to wait for the pedestrian transport vehicle.  There 
shall be a location for the Pedestrian Transport Service to safely pull the transport vehicle off the 
roadway traffic lane or into a closed traffic lane to load or unload passengers. Pedestrians with 
ADA needs shall not be unloaded in a location where the surface or facility is not accessible or 
traversable.   
 
If flaggers are present on the job, the flaggers shall direct pedestrians to use the Pedestrian 
Transport Service to pass through or around the work zone.   
 
Measurement and Payment 
 
Pedestrian Transport Service (per trip) will be measured and paid as the actual number of 
completed trips provided to pedestrians. Multiple pedestrians transported using a single trip will be 
paid as a single trip. No direct payment will be made for the responsible individual dispatching the 
vehicle the smart phone app, pedestrian loading and unloading areas, or notification signage as 
these items will be considered incidental to the Pedestrian Transport Service.  
 
Audible Warning Devices will be measured and paid under the ADA Compliant Pedestrian Traffic 
Control Devices special provision.  
 
 
Payment will be made under: 
 
Pay Item         Pay Unit 
 
Pedestrian Transport Service (per trip)     Each 









Vendor 1 of 5: FSC II LLC DBA FRED SMITH COMPANY (5072)
Call Order 005 (Proposal: C204777)

Bid Information
Proposal County: WAKE

Vendor Address: 701 CORPORATE CENTER DRIVE STE 101
RALEIGH , NC , 27607

Signature Check: Thomas Tyree Johnson Jr.

Time Bid Received: September 20, 2022 01:51 PM

Amendment Count: 0

Bid Checksum: 1F3E8BA6BD

Bid Total: $5,293,245.01

Items Total: $5,293,245.01

Time Total: $0.00

Bidding Errors:
None.

Letting of 09/20/2022 NCDOT Detailed Bid Report

NCDOT Page 22 of 66



Vendor 1 of 5: FSC II LLC DBA FRED SMITH COMPANY (5072)
Call Order 005 (Proposal: C204777)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC09158606

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 09/15/2022 05

Surety Name: Surety2000

Bond Agency Name: Western Surety Company

Letting of 09/20/2022 NCDOT Detailed Bid Report

NCDOT Page 23 of 66

DBE Goal: 5.0% (12,351,269.42)
Participation Submitted % ($12,358,695.07)



Letting: L220920 North Carolina Department of Transportation Contract ID: C204777

09/20/2022 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 005

DBE Load Information

Letting ID: L220920

Letting Date: 09/20/2022

Call Order: 005

Contract ID: C204777

Project: STATE FUNDEDSTATE FUNDED

Bid Total: $5,293,245.01

DBE Goal: 7.00% ($370,527.15)

Vendor ID: 5072

Vendor Name: FSC II, LLC dba Fred Smith Company

DBE Entered: 7.07% ($374,386.00)

Vendor ID DBE Name Is Supplier? City/State Goods/Service Amount

9210 AUSTIN TRUCKING LLC False 368 ATHLETIC 

CLUB BLVD SUITE 

101  CLAYTON, 

NC 27527

SubContractor 287,055.00

3304 FULFORD AND JONES ASPHALT INC False 2328 WOMBLE 

BROOKS RD   

WILSON, NC 

27893

SubContractor 87,331.00

Errors: No Check: 1F3E8BA6BD

Page 2 Amendment Count: 0



Letting: L220920 North Carolina Department of Transportation Contract ID: C204777

09/20/2022 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 005

BondID: SNC09158606

Surety Registry Agency: Surety2000

Verified?: 1

Surety Agency: Western Surety Company

Bond Execution Date: 09/15/2022 05:30:55 PM

Errors: No Check: 1F3E8BA6BD

Page 8 Amendment Count: 0



Letting: L220920 North Carolina Department of Transportation Contract ID: C204777

09/20/2022 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 005

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $265,000.0000 $265,000.00

MOBILIZATION  

0002 0264000000-E 20.440 SMI $3,500.0000 $71,540.00

GENERIC GRADING ITEM SHOULDER GRADING 

0003 1220000000-E 554.000 TON $45.0000 $24,930.00

INCIDENTAL STONE BASE  

0004 1260000000-E 1888.000 TON $32.0000 $60,416.00

AGGREGATE SHOULDER BORROW  

0005 1297000000-E 27360.000 SY $1.5900 $43,502.40

MILLING ASPHALT PAVEMENT, ***" DEPTH (1-1/2") 

0006 1297000000-E 23660.000 SY $1.2000 $28,392.00

MILLING ASPHALT PAVEMENT, ***" DEPTH (2-1/2") 

0007 1308000000-E 350.000 SY $15.7300 $5,505.50

MILLING ASPHALT PAVEMENT, ***" TO ******" (0" TO 1") 

0008 1308000000-E 2885.000 SY $8.9700 $25,878.45

MILLING ASPHALT PAVEMENT, ***" TO ******" (0" TO 1-1/2") 

0009 1308000000-E 2420.000 SY $10.6700 $25,821.40

MILLING ASPHALT PAVEMENT, ***" TO ******" (0" TO 1-1/4") 

0010 1330000000-E 8020.000 SY $9.0000 $72,180.00

INCIDENTAL MILLING  

0011 1503000000-E 3319.000 TON $52.0000 $172,588.00

ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C  

0012 1519000000-E 29907.000 TON $53.0000 $1,585,071.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5B  

0013 1575000000-E 2281.000 TON $900.0000 $2,052,900.00

ASPHALT BINDER FOR PLANT MIX  

0014 1704000000-E 2651.000 TON $100.0000 $265,100.00

PATCHING EXISTING PAVEMENT  

0015 2549000000-E 33.000 LF $57.0000 $1,881.00

2'-6" CONCRETE CURB & GUTTER  

0016 2591000000-E 46.000 SY $47.0000 $2,162.00

4" CONCRETE SIDEWALK  

0017 2613000000-N 17.000 EA $2,300.0000 $39,100.00

REMOVE AND REPLACE CURB RAMPS  

0018 2738000000-E 37.000 SY $34.0000 $1,258.00

GENERIC PAVING ITEM REMOVE SIDEWALK 

0019 2759000000-N 2.000 EA $850.0000 $1,700.00

GENERIC PAVING ITEM REMOVE CURB RAMP 

0020 2759000000-N 23.000 EA $425.0000 $9,775.00

GENERIC PAVING ITEM RETROFIT CURB RAMP DETECTABLE WARNINGS 

0021 2830000000-N 10.000 EA $600.0000 $6,000.00

ADJUSTMENT OF MANHOLES  

0022 2845000000-N 25.000 EA $525.0000 $13,125.00

ADJUSTMENT OF METER BOXES OR VALVE BOXES  

0023 4072000000-E 15.000 LF $7.9900 $119.85

SUPPORTS, 3-LB STEEL U-CHANNEL  

Errors: No Check: 1F3E8BA6BD

Page 2 Amendment Count: 0



Letting: L220920 North Carolina Department of Transportation Contract ID: C204777

09/20/2022 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 005

0024 4102000000-N 1.000 EA $268.1300 $268.13

SIGN ERECTION, TYPE E  

0025 4413000000-E 2767.000 SF $7.6700 $21,222.89

WORK ZONE ADVANCE/GENERAL WARNING SIGNING  

0026 4447000000-E 60.000 LF $20.0000 $1,200.00

PEDESTRIAN CHANNELIZING DEVICES  

0027 4457000000-N 1.000 LS $297,000.0000 $297,000.00

TEMPORARY TRAFFIC CONTROL  

0028 4510000000-N 80.000 HR $75.0000 $6,000.00

LAW ENFORCEMENT  

0029 4600000000-N 2.000 EA $240.0000 $480.00

GENERIC TRAFFIC CONTROL ITEM AUDIBLE WARNING DEVICES 

0030 4600000000-N 10.000 EA $65.0000 $650.00

GENERIC TRAFFIC CONTROL ITEM PEDESTRIAN TRANSPORT SERVICE (PER TRIP) 

0031 4685000000-E 256714.000 LF $0.5700 $146,326.98

THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)  

0032 4695000000-E 550.000 LF $2.0000 $1,100.00

THERMOPLASTIC PAVEMENT MARKING LINES (8", 90 MILS)  

0033 4700000000-E 130.000 LF $2.5000 $325.00

THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)  

0034 4704000000-E 100.000 LF $11.0000 $1,100.00

THERMOPLASTIC PAVEMENT MARKING LINES (16", 90 MILS)  

0035 4709000000-E 643.000 LF $12.0000 $7,716.00

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90 MILS)  

0036 4720000000-E 10.000 EA $75.0000 $750.00

THERMOPLASTIC PAVEMENT MARKING CHARACTER (90 MILS)  

0037 4725000000-E 59.000 EA $200.0000 $11,800.00

THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)  

0038 4726110000-E 30.000 EA $250.0000 $7,500.00

HEATED-IN-PLACE THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)  

0039 4810000000-E 49293.000 LF $0.1200 $5,915.16

PAINT PAVEMENT MARKING LINES (4")  

0040 4820000000-E 170.000 LF $1.0000 $170.00

PAINT PAVEMENT MARKING LINES (8")  

0041 4845000000-N 1.000 EA $50.0000 $50.00

PAINT PAVEMENT MARKING SYMBOL  

0042 4850000000-E 600.000 LF $1.0000 $600.00

REMOVAL OF PAVEMENT MARKING LINES (4")  

0043 4890000000-E 600.000 LF $6.0000 $3,600.00

GENERIC PAVEMENT MARKING ITEM HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES 

(4", 55 MILS) 

0044 7444000000-E 795.000 LF $6.9500 $5,525.25

INDUCTIVE LOOP SAWCUT  

Section 0001 Total $5,293,245.01

Item Total $5,293,245.01

Errors: No Check: 1F3E8BA6BD

Page 3 Amendment Count: 0
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09/20/2022 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 005

ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

==============================================================================

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under 

penalty of perjury under the laws of the United States that neither he, nor 

any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the 

prequalified bidder has not been convicted of violating N.C.G.S. §133-24 

within the last three years, and that the prequalified bidder intends to do 

the work with his own bonafide employees or subcontractors and will not bid 

for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the 

Contractor is attesting his status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance 

by, any State Employee of any gift from anyone with a contract with the State, 

or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its 

employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the 

Department if at any time the bidder learns that his certification was 

erroneous when he submitted his debarment certification or explanation that is 

file with the Department, or has become erroneous because of changed 

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 

Errors: No Check: 1F3E8BA6BD
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covered transaction, participant, person, primary covered transaction, 

principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this 

certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not 

knowingly enter into any lower tier covered transaction with a person who is 

debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by 

submitting this form he will include the Federal- Aid Provision titled 

Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all 

lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a 

lower tier covered transaction that he is not debarred, suspended, ineligible, 

or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous. The bidder may decide the method and frequency by 

which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the 

certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a 

prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate 

any contract if the bidder knowingly enters into a lower tier covered 

transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to 

other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, 

that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 

department or agency;

b. Have not within a three-year period preceding this proposal been convicted 

of or had a civil judgment rendered against them for commission of fraud or a 

criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or 

Errors: No Check: 1F3E8BA6BD
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09/20/2022 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 005

commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged 

by a governmental entity (Federal, State or local) with commission of any of 

the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status 

changes and will show in his bid proposal an explanation for the change in 

status.

If the prequalified bidder cannot certify that he is not debarred, he shall 

provide an explanation with this submittal. An explanation will not 

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in 

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

==============================================================================

Errors: No Check: 1F3E8BA6BD

Page 6 Amendment Count: 0
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09/20/2022 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 005

Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using 

the award limits on multiple projects? Yes No

A bidder who desires to bid on more than one project on which bids are to be 

opened on the same date, and who also desires to avoid receiving an award of 

more projects than he is equipped to handle, may bid on any number of projects 

but may limit the total amount of work awarded to him on selected projects by 

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid 

for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, 

the total value of which is more than the above stipulated award limits, the 

Board of Transportation will award me (us) projects from among those indicated 

Errors: No Check: 1F3E8BA6BD
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that have a total value not to exceed the award limit and will result in the 

lowest total bids to the Department of Transportation.

Errors: No Check: 1F3E8BA6BD
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09/20/2022 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 005

DBE List Summary

Project: STATE FUNDED Bidder ID: 5072

Bid Total: 5,293,245.01 Business Name: FSC II, LLC dba Fred Smith 

Company

Goal: 7.00% (370,527.15)

Total Entered: 7.07% (374,386.00)

ID Name Is Supplier? Item Count Amount Is Complete?

9210 AUSTIN TRUCKING LLC False 2 287,055.00 True

3304 FULFORD AND JONES ASPHALT INC False 13 87,331.00 True

Errors: No Check: 1F3E8BA6BD

Page 9 Amendment Count: 0
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Name: AUSTIN TRUCKING LLC ID: 9210

Address: 368 ATHLETIC CLUB BLVD SUITE 101   CLAYTON, NC 27527

Used As: SubContractor DBE Items Total:$287,055.00

Items for AUSTIN TRUCKING LLC

0001

ROADWAY ITEMS 

0011 1503000000-E 2500 TON $9.9900 $24,975.00

ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C  

Note: Paid by the hour

0012 1519000000-E 26000 TON $10.0800 $262,080.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5B  

Note: Paid by the hour

Section 0001 Total $287,055.00

Item Total $287,055.00

Errors: No Check: 1F3E8BA6BD

Page 10 Amendment Count: 0
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Name: FULFORD AND JONES ASPHALT INC ID: 3304

Address: 2328 WOMBLE BROOKS RD   WILSON, NC 27893

Used As: SubContractor DBE Items Total:$87,331.00

Items for FULFORD AND JONES ASPHALT INC

0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $5,000.0000 $5,000.00

MOBILIZATION  

Note: All material, labor and equipment included to complete construction.

0015 2549000000-E 33.000 LF $57.0000 $1,881.00

2'-6" CONCRETE CURB & GUTTER  

Note: All material, labor and equipment included to complete construction.

0016 2591000000-E 46.000 SY $47.0000 $2,162.00

4" CONCRETE SIDEWALK  

Note: All material, labor and equipment included to complete construction.

0017 2613000000-N 17.000 EA $2,300.0000 $39,100.00

REMOVE AND REPLACE CURB RAMPS  

Note: All material, labor and equipment included to complete construction.

0018 2738000000-E 37.000 SY $34.0000 $1,258.00

GENERIC PAVING ITEM REMOVE SIDEWALK 

Note: All material, labor and equipment included to complete construction.

0019 2759000000-N 2.000 EA $850.0000 $1,700.00

GENERIC PAVING ITEM REMOVE CURB RAMP 

Note: v

0020 2759000000-N 23.000 EA $425.0000 $9,775.00

GENERIC PAVING ITEM RETROFIT CURB RAMP DETECTABLE WARNINGS 

Note: All material, labor and equipment included to complete construction.

0021 2830000000-N 10.000 EA $600.0000 $6,000.00

ADJUSTMENT OF MANHOLES  

Note: All material, labor and equipment included to complete construction.

0022 2845000000-N 25.000 EA $525.0000 $13,125.00

ADJUSTMENT OF METER BOXES OR VALVE BOXES  

Note: All material, labor and equipment included to complete construction.

0026 4447000000-E 60.000 LF $20.0000 $1,200.00

PEDESTRIAN CHANNELIZING DEVICES  

Note: All material, labor and equipment included to complete construction.

0027 4457000000-N 1.000 LS $5,000.0000 $5,000.00

TEMPORARY TRAFFIC CONTROL  

Note: All material, labor and equipment included to complete construction.

0029 4600000000-N 2.000 EA $240.0000 $480.00

GENERIC TRAFFIC CONTROL ITEM AUDIBLE WARNING DEVICES 

Note: All material, labor and equipment included to complete construction.

0030 4600000000-N 10.000 EA $65.0000 $650.00

GENERIC TRAFFIC CONTROL ITEM PEDESTRIAN TRANSPORT SERVICE (PER TRIP) 

Note: All material, labor and equipment included to complete construction.

Errors: No Check: 1F3E8BA6BD
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Letting: L220920 North Carolina Department of Transportation Contract ID: C204777

09/20/2022 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 005

Section 0001 Total $87,331.00

Item Total $87,331.00

Errors: No Check: 1F3E8BA6BD
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Letting: L220920 North Carolina Department of Transportation Contract ID: C204777

09/20/2022 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 005

THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Errors: No Check: 1F3E8BA6BD
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Letting: L220920 North Carolina Department of Transportation Contract ID: C204777

09/20/2022 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 005

Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will 

result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for 

the asphalt items included on the form. The contractor will not be permitted 

to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. ☐ Verify

Errors: No Check: 1F3E8BA6BD
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

0001 LUMP SUM0000100000-N 800 265,000.00 265,000.00MOBILIZATION

0002 20.44
SMI

0264000000-E SP 3,500.00 71,540.00GENERIC GRADING ITEM
SHOULDER GRADING

0003 554
TON

1220000000-E 545 45.00 24,930.00INCIDENTAL STONE BASE

0004 1,888
TON

1260000000-E SP 32.00 60,416.00AGGREGATE SHOULDER BORROW

0005 27,360
SY

1297000000-E 607 1.59 43,502.40MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0006 23,660
SY

1297000000-E 607 1.20 28,392.00MILLING ASPHALT PAVEMENT, ***"
DEPTH
(2-1/2")

0007 350
SY

1308000000-E 607 15.73 5,505.50MILLING ASPHALT PAVEMENT, ***" TO
******"
(0" TO 1")

0008 2,885
SY

1308000000-E 607 8.97 25,878.45MILLING ASPHALT PAVEMENT, ***" TO
******"
(0" TO 1-1/2")

0009 2,420
SY

1308000000-E 607 10.67 25,821.40MILLING ASPHALT PAVEMENT, ***" TO
******"
(0" TO 1-1/4")

0010 8,020
SY

1330000000-E 607 9.00 72,180.00INCIDENTAL MILLING

0011 3,319
TON

1503000000-E 610 52.00 172,588.00ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0012 29,907
TON

1519000000-E 610 53.00 1,585,071.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0013 2,281
TON

1575000000-E 620 900.00 2,052,900.00ASPHALT BINDER FOR PLANT MIX

0014 2,651
TON

1704000000-E SP 100.00 265,100.00PATCHING EXISTING PAVEMENT

0015 33
LF

2549000000-E 846 57.00 1,881.002'-6" CONCRETE CURB & GUTTER

0016 46
SY

2591000000-E 848 47.00 2,162.004" CONCRETE SIDEWALK

0017 17
EA

2613000000-N 848 2,300.00 39,100.00REMOVE AND REPLACE CURB RAMPS

0018 37
SY

2738000000-E SP 34.00 1,258.00GENERIC PAVING ITEM
REMOVE SIDEWALK

0019 2
EA

2759000000-N SP 850.00 1,700.00GENERIC PAVING ITEM
REMOVE CURB RAMP

Page : 1 of 3North Carolina Department of TransportationOct 04, 2022 2:44 PM
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

0020 23
EA

2759000000-N SP 425.00 9,775.00GENERIC PAVING ITEM
RETROFIT CURB RAMP DETECTABLE
WARNINGS

0021 10
EA

2830000000-N 858 600.00 6,000.00ADJUSTMENT OF MANHOLES

0022 25
EA

2845000000-N 858 525.00 13,125.00ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0023 15
LF

4072000000-E 903 7.99 119.85SUPPORTS, 3-LB STEEL U-CHANNEL

0024 1
EA

4102000000-N 904 268.13 268.13SIGN ERECTION, TYPE E

0025 2,767
SF

4413000000-E SP 7.67 21,222.89WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0026 60
LF

4447000000-E SP 20.00 1,200.00PEDESTRIAN CHANNELIZING
DEVICES

0027 LUMP SUM4457000000-N SP 297,000.00 297,000.00TEMPORARY TRAFFIC CONTROL

0028 80
HR

4510000000-N 1190 75.00 6,000.00LAW ENFORCEMENT

0029 2
EA

4600000000-N SP 240.00 480.00GENERIC TRAFFIC CONTROL ITEM
AUDIBLE WARNING DEVICES

0030 10
EA

4600000000-N SP 65.00 650.00GENERIC TRAFFIC CONTROL ITEM
PEDESTRIAN TRANSPORT SERVICE
(PER TRIP)

0031 256,714
LF

4685000000-E 1205 0.57 146,326.98THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0032 550
LF

4695000000-E 1205 2.00 1,100.00THERMOPLASTIC PAVEMENT
MARKING LINES (8", 90 MILS)

0033 130
LF

4700000000-E 1205 2.50 325.00THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0034 100
LF

4704000000-E 1205 11.00 1,100.00THERMOPLASTIC PAVEMENT
MARKING LINES (16", 90 MILS)

0035 643
LF

4709000000-E 1205 12.00 7,716.00THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0036 10
EA

4720000000-E 1205 75.00 750.00THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

0037 59
EA

4725000000-E 1205 200.00 11,800.00THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0038 30
EA

4726110000-E 1205 250.00 7,500.00HEATED-IN-PLACE THERMOPLASTIC
PAVEMENT MARKING SYMBOL (90
MILS)

0039 49,293
LF

4810000000-E 1205 0.12 5,915.16PAINT PAVEMENT MARKING LINES (4")

0040 170
LF

4820000000-E 1205 1.00 170.00PAINT PAVEMENT MARKING LINES (8")
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ItemNumber Sec
  #
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Unit

Unit Bid
Price

Amount
Bid

0041 1
EA

4845000000-N 1205 50.00 50.00PAINT PAVEMENT MARKING SYMBOL

0042 600
LF

4850000000-E 1205 1.00 600.00REMOVAL OF PAVEMENT MARKING
LINES (4")

0043 600
LF

4890000000-E SP 6.00 3,600.00GENERIC PAVEMENT MARKING ITEM
HOT SPRAY THERMOPLASTIC
PAVEMENT MARKING LINES (4", 55
MILS)

0044 795
LF

7444000000-E 1725 6.95 5,525.25INDUCTIVE LOOP SAWCUT

1444/Oct04/Q418140.44/D143101210000/E44

$5,293,245.01TOTAL AMOUNT OF BID FOR ENTIRE PROJECT
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