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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

DATE AND TIME OF BID OPENING: ~ Sep 20, 2022 AT 02:00 PM

CONTRACT ID
WBS

FEDERAL-AID NO.

COUNTY
T.I.P NO.
MILES
ROUTE NO.
LOCATION

TYPE OF WORK

NOTICE:

C204743
49982.3.1

0264076
WILSON

HI-0006

6.970

US-264

US-264 FROM 1-795 TO TOISNOT SWAMP.

PAVEMENT REHABILITATION, ITS, AND STRUCTURE PRESERVATION.

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED




PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C204743 IN WILSON COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204743 has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by
him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete
the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices,
as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C204743 in Wilson County, for the unit or lump
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a
part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction
of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.

State Contract Officer

DocuSigned by:

Kon. Daw,m,fovf

F81B6038A47A442...

08/17/2022
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PROJECT SPECIAL PROVISIONS

GENERAL

INTERESTED PARTIES LIST:
(6-21-22)(Rev. 7-19-22) 102 SP1 G02

Revise the 2018 Standard Specifications as follows:

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and
replace with the following:

102-3 PROPOSALS AND INTERESTED PARTIES LIST

On Department projects advertised, the prospective bidder shall sign up on the Interested Parties
List no later than one business day prior to the Letting day of that project, for which he intends to
submit a bid. There is no cost for signing up on the Interested Parties List that can be found on
the Department’s website at connect.ncdot.gov/letting.

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and
replace the first sentence of the second paragraph with the following:

The proposal will state the location of the contemplated construction and show a schedule of
contract items with the approximate quantity of each of these items for which bid prices are
invited.

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete
and replace the first paragraph with the following:

Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in
conformance with Article 102-3. The bidder shall submit a unit or lump sum price for every item
in the proposal other than items that are authorized alternates to those items for which a bid price
has been submitted.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A

The date of availability for this contract is October 31, 2022.
The completion date for this contract is June 15, 2024.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate contract
times stated in the contract. The acceptable completion of the observation periods that extend
beyond the final completion date shall be a part of the work covered by the performance and
payment bonds.

The liquidated damages for this contract are Two Thousand Dollars ($ 2,000.00) per calendar
day.
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(2-20-07) 108 SP1 G14B

The Contractor shall not close or narrow a lane of traffic on US 264, detain and/or alter the traffic
flow on or during holidays, holiday weekends, special events, or any other time when traffic is
unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 6:30 a.m. December 31* and 8:00 p.m.
January 2™, If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
8:00 p.m. the following Tuesday.

3. For Easter, between the hours of 6:30 a.m. Thursday and 8:00 p.m. Monday.
4. For Memorial Day, between the hours of 6:30 a.m. Friday and 8:00 p.m. Tuesday.

5. For Independence Day, between the hours of 6:30 a.m. the day before Independence Day
and 8:00 p.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday, or Monday, then between the
hours of 6:30 a.m. the Thursday before Independence Day and 8:00 p.m. the Tuesday
after Independence Day.

6. For Labor Day, between the hours of 6:30 a.m. Friday and 8:00 p.m. Tuesday.
7. For Thanksgiving, between the hours of 6:30 a.m. Tuesday and 8:00 p.m. Monday.

8. For Christmas, between the hours of 6:30 a.m. the Friday before the week of Christmas
Day and 8:00 p.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the Engineer.
adjacent

The time of availability for this intermediate contract work shall be the time the Contractor begins
to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per fifteen (15) minute time
period.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES
FOR FAILURE TO REESTABLISH CCTV OPERATION

During construction, the Contractor shall coordinate any disruption in CCTV Operation with the
Engineer, the ITS Engineer (252-640-6506), and the STOC Supervisor (1-877-627-7862). The
Contractor shall notify the Engineer, the ITS Engineer, and the STOC Supervisor a minimum of
twenty-one (21) calendar days prior to all proposed disruptions in service.

Liquidated Damages for failure to reestablish CCTV Operation within twenty-four (24)
hours are Two Thousand Five Hundred Dollars ($ 2,500.00) per day, or any portion thereof.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018 Standard Specifications):

Line # Description
13 — Asphalt Concrete Surface Course, Type S9.5 C
14 — Asphalt Concrete Surface Course, Type S9.5 D

SPECIALTY ITEMS:
(7-1-95)(Rev. 7-20-21) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2018 Standard Specifications).

Line # Description
27-34 Guardrail
42-46, 50 Long-Life Pavement Markings
54 Permanent Pavement Markers
55-61 Erosion Control
62-65 Signals/ITS System
FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 7-20-21) 109-8 SP1 G43

Revise the 2018 Standard Specifications as follows:
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 3.7538 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29

Borrow Excavation Gal/CY 0.29
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Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton  0.90 or 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton  0.90 or 2.90
Asphalt Concrete Surface Course, Type Gal/Ton  0.90 or 2.90
Open-Graded Asphalt Friction Course Gal/Ton  0.90 or 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton  0.90 or 2.90
Sand Asphalt Surface Course, Type Gal/Ton  0.90 or 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__" Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link:

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20For
m.pdf

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on
the Fuel Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will
remain in effect for the duration of the contract.

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will
not be permitted to change the Fuel Usage Factor after the bids are submitted.

STEEL PRICE ADJUSTMENT:
(4-19-22)(Rev. 9-20-22) SP1 G47

Description and Purpose

Steel price adjustments will be made to the payments due the Contractor for items as defined
herein that are permanently incorporated into the work, when the price of raw steel mill products
utilized on the contract have fluctuated. The Department will adjust monthly progress payments
up or down as appropriate for cost changes in steel according to this provision.

Eligible Items

The list of eligible bid items for steel price adjustment can be found on the Departments website
at the following address:

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%201tems%20for%20Steel%20Pric
€%20Adjustment.xIsx

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware
associated with these items shall not be included in the price adjustment.


https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form.pdf
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Adjustments will only be made for fluctuations in the material cost of the steel used in the above
products as specified in the Product Relationship Table below. The producing mill is defined as
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled
shapes, etc.). No adjustment will be made for changes in the cost of fabrication, coating,
shipping, storage, etc.

No steel price adjustments will be made for any products manufactured from steel having an
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.

Bid Submittal Requirements

The successful bidder, within 14 calendar days after the notice of award is received by him,
shall provide the completed Form SPA-1 to the Department (State Contract Officer or Division
Contract Engineer) along with the payment bonds, performance bonds and contract execution
signature sheets in a single submittal. If Form SPA-1 is not included in the same submittal as
the payment bonds, performance bonds and contract execution signature sheets, the Contractor
will not be eligible for any steel price adjustment for any item in the contract for the life of the
contract. Form SPA-1 can be found on the Department’s website at the following address:

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with
corresponding Item Number, Item Description, and Category) for the steel products they wish to
have an adjustment calculated. Only the contract items corresponding to the list of eligible item
numbers for steel price adjustment may be entered on Form SPA-1. The Contractor may choose
to have steel price adjustment applied to any, all, or none of the eligible items. However, the
Contractor’s selection of items for steel price adjustment or non-selection (non-participation)
may not be changed once Form SPA-1 has been received by the Department. Items the Bidder
chooses for steel price adjustment must be designated by writing the word “Yes” in the column
titled “Option” by each Pay Item chosen for adjustment. Should the bidder elect an eligible steel
price item, the entire quantity of the line item will be subject to the price adjustment for the
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or
typed and signed by the Bidder (Prime Contractor) to be considered complete. Items not
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will
automatically be removed from consideration for adjustment. No steel items will be eligible for
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance
with this provision.

Establishing the Base Price

The Department will use a blend of monthly average prices as reported from the Fastmarkets
platform to calculate the monthly adjustment indices (BI and MI). This data is typically
available on the first day of the month for the preceding month. The indices will be calculated
by the Department for the different categories found on the Product Relationship Table below.
For item numbers that include multiple types of steel products, the category listed for that item
number will be used for adjusting each steel component.

The bidding index for Category 1 Steel items is $ 53.88 per hundredweight.
The bidding index for Category 2 Steel items is $ 85.49 per hundredweight.
The bidding index for Category 3 Steel items is $ 71.54 per hundredweight.
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The bidding index for Category 4 Steel items is $ 46.74 per hundredweight.
The bidding index for Category 5 Steel items is $ 63.69 per hundredweight.
The bidding index for Category 6 Steel items is $ 89.42 per hundredweight.
The bidding index for Category 7 Steel items is $ 57.67 per hundredweight.
The bidding index represents a selling price of steel based on Fastmarkets data for the month of

July 2022.

MI = Monthly Index. — in Dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the
producing mill, received on the project, or member cast as defined in the
Product Relationship Table.

BI= Bidding Index. - in Dollars ($) per hundredweight (CWT). Use the
adjustment indices as listed in the proposal.

Steel Product (Title) BI, MI* Adjustment Date for MI | Category

Reinforcing Steel, Bridge | Based on one or more | Delivery Date  from | 1

Deck, and SIP Forms Fastmarkets indices Producing Mill

Structural ~ Steel and | Based on one or more | Delivery Date  from | 2

Encasement Pipe Fastmarkets indices Producing Mill

Steel H-Piles, Soldier Pile | Based on one or more | Delivery Date  from | 3

Walls Fastmarkets indices Producing Mill

Guardrail Items and Pipe | Based on one or more | Material Received Date** | 4

Piles Fastmarkets indices

Fence Items Based on one or more | Material Received Date** | 5
Fastmarkets indices

Overhead Sign Assembly, | Based on one or more | Material Received Date** | 6

Signal Poles, High Mount | Fastmarkets indices

Standards

Prestressed Concrete | Based on one or more | Cast Date of Member 7

Members Fastmarkets indices

Submit documentation to the Engineer for all items listed in the Contract for which the
Contractor is requesting a steel price adjustment.

Submittal Requirements

The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable
by color marking, and identifiable by Project for inspection and audit verification immediately
upon arrival at the fabricator.

Furnish the following documentation for all steel products to be incorporated into the work and
documented on Form SPA-2, found on the Departments website at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2 .xIsx

Submit all documentation to the Engineer prior to incorporation of the steel into the completed
work. The Department will withhold progress payments for the affected contract line item if the
documentation is not provided and at the discretion of the Engineer the work is allowed to
proceed. Progress payments will be made upon receipt of the delinquent documentation.
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Step 1 (Form SPA -2)

Utilizing Form SPA-2, submit separate documentation packages for each line item from Form
SPA-1 for which the Contractor opted for a steel price adjustment. For line items with multiple
components of steel, each component should be listed separately. Label each SPA-2
documentation package with a unique number as described below.
a. Documentation package number: (Insert the contract line-item) - (Insert
sequential package number beginning with “1”).
Example: 412 -1,

412 -2,
424 -1,
424 -2,
424 -3, etc.

b. The steel product quantity in pounds
i. The following sources should be used, in declining order of
precedence, to determine the weight of steel/iron, based on the
Engineers decision:
1. Department established weights of steel/iron by contract pay
item per pay unit;
Approved Shop Drawings;
Verified Shipping Documents;
Contract Plans;
Standard Drawing Sheets;
Industry Standards (i.e., AISC Manual of Steel Construction,
AWWA Standards, etc.); and
7. Manufacture’s data.

il. Any item requiring approved shop drawings shall have the weights of
steel calculated and shown on the shop drawings or submitted and
certified separately by the fabricator.

c. The date the steel product, subject to adjustment, was shipped from the
producing mill (Categories 1-3), received on the project (Categories 4-6), or
casting date (Category 7).
Step 2 (Monthly Calculator Spreadsheet)

AT

For each month, upon the incorporation of the steel product into the work, provide the Engineer
the following:

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all
the steel submittal packages (Form SPA-2) actually incorporated into the completed
work in the given month.

Contract Number

Bidding Index Reference Month

Contract Completion Date or Revised Completion Date

County, Route, and Project TIP information

Item Number

Line-Item Description

Submittal Number from Form SPA-2

Adjustment date

Pounds of Steel

TR o o0 o
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2) An affidavit signed by the Contractor stating the documentation provided in the
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate.

Price Adjustment Conditions

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from
the Department’s website each month at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA -
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx

If the monthly Fastmarkets data is not available, the data for the most recent immediately
preceding month will be used as the basis for adjustment.

Price Adjustment Calculations

The price adjustment will be determined by comparing the percentage of change in index value
listed in the proposal (BI) to the monthly index value (MI). (See included sample examples).
Weights and date of shipment must be documented as required herein. The final price
adjustment dollar value will be determined by multiplying this percentage increase or decrease
in the index by the represented quantity of steel incorporated into the work, and the established
bidding index (BI) subject to the limitations herein.

Price increase/decrease will be computed as follows:
SPA = ((MI/ BI) -1) * BI *(Q/100)

Where;

SPA = Steel price adjustment in dollars

MI = Monthly Shipping Index. — in Dollars ($) per hundredweight (CWT).
Use the adjustment indices from the month the steel was shipped from the
producing mill, received on the project, or member cast as defined in the
Product Relationship Table.

BI= Bidding Index. - in Dollars (§) per hundredweight (CWT). Use the
adjustment indices as listed in the proposal.

Q= Quantity of steel, product, pounds actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.

Calculations for price adjustment shall be shown separate from the monthly progress estimate
and will not be included in the total cost of work for determination of progress or for extension
of Contract time in accordance with Subarticle 108-10(B)(1).

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result
in rejection of the bid proposal.

Adjustments will be paid or charged to the Contractor only. Any Contractor receiving an
adjustment under this provision shall distribute the proper proportional part of such adjustments
to the subcontractor who performed the applicable work.
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Delays to the work caused by steel shortages may be justification for a Contract time extension
but will not constitute grounds for claims for standby equipment, extended office overhead, or
other costs associated with such delays.

If an increase in the steel material price is anticipated to exceed 50% of the original quoted
price, the contractor must notify the Department within 7 days prior to purchasing the material.
Upon receipt of such notification, the Department will direct the Contractor to either (1) proceed
with the work or (2) suspend the work and explore the use of alternate options.

If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may
submit to the Department additional market index information specific to the item in question to
dispute the decrease. The Department will review this information and determine if the decrease
is warranted.

When the steel product adjustment date, as defined in the Product Relationship Table, is after
the approved contract completion date, the steel price adjustments will be based on the lesser
value of either the MI for the month of the approved contract completion date or the MI for the
actual adjustment date.

If the price adjustment is based on estimated material quantities for that time, and a revision to
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment
will be made to the price adjustment previously calculated. The adjustment will be based on the
same indices used to calculate the price adjustment which is being revised. If the adjustment
date of the revised material quantity cannot be determined, the adjustment for the quantity in
question, will be based on the indices utilized to calculate the steel price adjustment for the last
initial documentation package submission, for the steel product subject to adjustment, that was
incorporated into the particular item of work, for which quantities are being finalized.

Example: Structural steel for a particular bridge was provided for in three different shipments
with each having a different mill shipping date. The quantity of structural steel actually used for
the bridge was calculated and a steel price adjustment was made in a progress payment. At the
conclusion of the work an error was found in the plans of the final quantity of structural steel
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three
mill shipping dates. The steel price adjustment for the quantity in question would be calculated
using the indices that were utilized to calculate the steel price adjustment for the quantity of
structural steel represented by the last initial structural steel documentation package submission.
The package used will be the one with the greatest sequential number.

Extra Work/Force Account:

When steel products, as specified herein, are added to the contract as extra work, in accordance
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the
supplemental agreement, the need for application of steel price adjustments on a case-by-case
basis. No steel price adjustments will be made for any products manufactured from steel having
an adjustment date prior to the supplemental agreement execution date. Price adjustments will
be made as provided herein, except the Bidding Index will be based on the month in which the
supplemental agreement pricing was executed.

For work performed on force account basis, reimbursement of actual material costs, along with
the specified overhead and profit markup, will be considered to include full compensation for
the current cost of steel and no steel price adjustments will be made.
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Examples Form SPA-2
Steel Price Adjustment Submission Form

Contract Number C203394 Bid Reference Month January 2019
Submittal Date _8/31/2019
Contract Line Item 237

Line Item Description _ APPROX....LBS Structural Steel

Sequential Submittal

Number 2
Supplier Description of material Location information Quantity | Adjustment
in lbs. Date
XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 | May 4, 2020
ABC Various channel & angle Structure 3 Spans A-C 35,000 | July 14, 2020

distributing | shapes

Total Pounds of Steel 1,235,000

Note: Attach the following supporting documentation to this form.
o Bill of Lading to support the shipping dates
e Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature
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Examples

Contract Number

Submittal Date

Contract Line Item

Form SPA-2

G-11

Steel Price Adjustment Submission Form

C203394

Bid Reference Month

August 31, 2019

237

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB — STA 36+00

Sequential Submittal

Wilson County

_ January 2019

Number 2
Supplier Description of material Location Quantity | Adjustment Date
information in lbs.
XYZ mill | Tubular Steel (Vertical legs) | -DFEB — STA 36+00 12000 | December 11, 2021
PDQ Mill | 4” Tubular steel (Horizontal | -DFEB — STA 36+00 5900 | December 11, 2021
legs)
ABC Various channel & angle -DFEB — STA 36+00 1300 | December 11, 2021
distributing | shapes (see quote)
Catwalk assembly -DFEB — STA 36+00 2000 | December 11, 2021
Nucor Flat plate -DFEB — STA 36+00 650 | December 11, 2021
Total Pounds of Steel | 21,850
Note: Attach the following supporting documentation to this form.

e Bill of Lading to support the shipping dates
e Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name

Signature
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Price Adjustment Sample Calculation (increase)

Project bid on September 17, 2019
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs.
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI

450,000 Ibs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the
producing mill in same month, May 2021.

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

BI= Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work
as documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $36.12/ CWT
MI= §$64.89/CWT
% change = ((MI/ BI)-1) = ($64.89/ $36.12 — 1) = (1.79651 — 1) = 0.79651162791

Q= 450,000 lbs.

SPA = 0.79651162791x $36.12 x (450,000/100)
SPA = 0.79651162791* $36.12 *4,500

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60)
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Price Adjustment Sample Calculation (decrease)

Project bid on December 18, 2018
Line Item 635 Structural Steel has a plan quantity of 2,717,000 Ibs.
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI

600,000 Ibs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the
producing mill in same month, August 2020.

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

BI= Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI= Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI=  $46.72/ CWT
MI= §27.03/CWT
% change = ((MI/ BI)-1) = ($27.03/ $46.72—1) = (0.57855-1) = -0.421446917808

Q= 600,000 lbs.

SPA = -0.421446917808 * $46.72 * (600,000/100)
SPA = -0.421446917808 * $46.72 *6,000

SPA = § 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68)
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Price Adjustment Sample Calculation (increase)

Project bid on July 16, 2020
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 1bs.

Bidding Index Reference Month was May 2020. Bidding Index for Reinforced Concrete Deck Slab
(Category 1) in the proposal was $29.21/CWT = BI

51,621 1bs. of reinforcing steel and 52,311 Ibs. of epoxy coated reinforcing steel for Structure 2 at Station
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021.

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI

The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars
Bl = Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment

indices as listed in the proposal.
MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $29.21/CWT
MI= §$43.13/CWT
% change = ((MI/ BI)-1) =($43.13/ $29.21 — 1) = (1.47655 — 1) = 0.47654912701

Q= 103932 1Ibs.

SPA = 0.47654912701 * $29.21 * (103,932/100)
SPA = 0.47654912701 * $29.21 *1,039.32

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at
Station 107+45.55 -L-
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 7-19-22) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2023 (7/01/22 - 6/30/23) 58% of Total Amount Bid
2024 (7/01/23 - 6/30/24) 42% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07)(Rev. 8-17-21) 102-15(7) SP1 G61

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet
the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed DBE participation along with a listing of the committed
DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.
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Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a
committed (or an approved substitute) DBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for DBE certification, such that
an applicant is required to apply only once for a DBE certification that will be honored by all
recipients of USDOT funds in the state and not limited to the Department of Transportation only.
The Certification Program is in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

Forms and Websites Referenced in this Provision

DBE Payment Tracking System - On-line system in which the Contractor enters the payments
made to DBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
DBE firms working on the project. This form 1is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
[S%20Subcontractor%20Payment%?20Information.pdf

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%?20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approva
1%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form
acts as a written joint check agreement among the parties providing full and prompt disclosure of
the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/J0int%20Check%20Noti
fication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
DBE for the estimated amount (based on quantities and unit prices) listed at the time of bid.
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http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%?2
0a%?20Subcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that
will meet this DBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA %20Content/08%20
DBE%20Subcontractors%20(Federal).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the
work areas where DBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls

DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established
for this contract:

Disadvantaged Business Enterprises 7.0 %

(A)  If the DBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that DBEs participate in at least the percent of the contract as
set forth above as the DBE goal.

(B)  Ifthe DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during
the performance of the contract. Any DBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as DBE certified shall be used to meet the DBE goal. The Directory can be found
at the following link. https:// www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the DBE goal will be considered committed,
even though the listing shall include both committed DBE subcontractors and additional DBE
subcontractors. Additional DBE subcontractor participation submitted at the time of bid will be
used toward the Department’s overall race-neutral goal. Only those firms with current DBE
certification at the time of bid opening will be acceptable for listing in the bidder's submittal of
DBE participation. The Contractor shall indicate the following required information:
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(A)

(B)

Electronic Bids

Bidders shall submit a listing of DBE participation in the appropriate section of the
electronic submittal file.

(1) Submit the names and addresses of DBE firms identified to participate in the
contract. Ifthe bidder uses the updated listing of DBE firms shown in the
electronic submittal file, the bidder may use the dropdown menu to access the name
and address of the DBE firm.

(2) Submit the contract line numbers of work to be performed by each DBE firm.
When no figures or firms are entered, the bidder will be considered to have no
DBE participation.

3) The bidder shall be responsible for ensuring that the DBE is certified at the time
of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that DBE's participation will not count
towards achieving the DBE goal.

Paper Bids

(1) If the DBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
DBE participation, including the names and addresses on Listing of DBE
Subcontractors contained elsewhere in the contract documents in order for
the bid to be considered responsive. Bidders shall indicate the total dollar
value of the DBE participation for the contract.

(b) If bidders have no DBE participation, they shall indicate this on the Listing
of DBE Subcontractors by entering the word “None” or the number “0.”
This form shall be completed in its entirety. Blank forms will not be
deemed to represent zero participation. Bids submitted that do not have
DBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider
these bids for award and the proposal will be rejected.

(©) The bidder shall be responsible for ensuring that the DBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that DBE’s participation will
not count towards achieving the corresponding goal.

(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not

required for the zero goal, however any DBE participation that is achieved during
the project shall be reported in accordance with requirements contained elsewhere
in the special provision.
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DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other
bidder. In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work
it performs on the contract with its own forces. However, all the work that is performed by the
DBE bidder and any other DBE subcontractors will count toward the DBE goal. The DBE bidder
shall list itself along with any DBE subcontractors, if any, in order to receive credit toward the
DBE goal.

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional
DBE participation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A and B listed under Listing of
DBE Subcontractor just as a non-DBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of the
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation
will not count toward meeting the DBE goal. If the lack of this participation drops the
commitment below the DBE goal, the Contractor shall submit evidence of good faith efforts,
completed in its entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later
than 10:00 a.m. on the eighth calendar day following opening of bids, unless the eighth day falls
on an official state holiday. In that situation, it is due in the office of the State Contractor
Utilization Engineer no later than 10:00 a.m. on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach the
DBE goal.

A hard copy and an electronic copy of this information shall be received in the office of the
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday.
In that situation, it is due in the office of the State Contractor Utilization Engineer no later than
10:00 a.m. on the next official state business day. If the contractor cannot send the information
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electronically, then one complete set and 5 copies of this information shall be received under the
same time constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal.
This documentation may include written subcontractor quotations, telephone log notations of
verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to
obtain sufficient DBE participation. Adequate good faith efforts also mean that the bidder actively
and aggressively sought DBE participation. Mere pro forma efforts are not considered good faith
efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in making
a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it
intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have
the capability to perform the work of the contract. The bidder must solicit this interest
within at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.
Solicitation shall provide the opportunity to DBEs within the Division and surrounding
Divisions where the project is located. The bidder must determine with certainty if the
DBE:s are interested by taking appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units
to facilitate DBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
contract DBE goal when the work to be sublet includes potential for DBE
participation (2" and 3™ tier subcontractors).

(C)  Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to
a solicitation.

D) (1) Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to
make a portion of the work available to DBE subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, to facilitate DBE participation. Evidence of
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(E)

(F)

(G)

(H)

@

such negotiation includes the names, addresses, and telephone numbers of DBEs
that were considered; a description of the information provided regarding the plans
and specifications for the work selected for subcontracting; and evidence as to why
additional agreements could not be reached for DBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the
contract DBE goal, as long as such costs are reasonable. Also, the ability or desire
of a prime contractor to perform the work of a contract with its own organization
does not relieve the bidder of the responsibility to make good faith efforts. Bidding
contractors are not, however, required to accept higher quotes from DBEs if the
price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership
in specific groups, organizations, or associates and political or social affiliations
(for example, union vs. non-union employee status) are not legitimate causes for the
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening the Business Opportunity and Work Force Development Unit at
BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving
the DBE goal.

(2) The bidders’ past performance in meeting the DBE goals.

3) The performance of other bidders in meeting the DBE goal. For example, when
the apparent successful bidder fails to meet the DBE goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the DBE goal, but meets or exceeds the average
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DBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort
has been made to meet the DBE goal.

Non-Good Faith Appeal

The State Prequalification Engineer will notify the contractor verbally and in writing of non-good
faith. A contractor may appeal a determination of non-good faith made by the Goal Compliance
Committee. If a contractor wishes to appeal the determination made by the Committee, they shall
provide written notification to the State Prequalification Engineer or at DBE@ncdot.gov. The
appeal shall be made within 2 business days of notification of the determination of non-good faith.

Counting DBE Participation Toward Meeting DBE Goal
(A)  Participation

The total dollar value of the participation by a committed DBE will be counted toward the
contract goal requirement. The total dollar value of participation by a committed DBE
will be based upon the value of work actually performed by the DBE and the actual
payments to DBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting DBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall
be in accordance with the Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm
may be counted toward the contract goal requirement. Work that a DBE subcontracts to
anon-DBE firm does not count toward the contract goal requirement. If a DBE contractor
or subcontractor subcontracts a significantly greater portion of the work of the contract
than would be expected on the basis of standard industry practices, it shall be presumed
that the DBE is not performing a commercially useful function. The DBE may present
evidence to rebut this presumption to the Department. The Department's decision on the
rebuttal of this presumption is subject to review by the Federal Highway Administration
but is not administratively appealable to USDOT.

(D)  Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the DBE in
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(E)

(F)

the joint venture, that portion of the total dollar value being a distinct clearly defined
portion of work that the DBE performs with its forces.

Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a DBE regular
dealer and 100 percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to
DBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a DBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing
bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

DBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to DBEs
that perform a commercially useful function in the work of a contract. A DBE performs
a commercially useful function when it is responsible for execution of the work of the
contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the DBE shall
also be responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and installing
(where applicable) and paying for the material itself. To determine whether a DBE is
performing a commercially useful function, the Department will evaluate the amount of
work subcontracted, industry practices, whether the amount the firm is to be paid under
the contract is commensurate with the work it is actually performing and the DBE credit
claimed for its performance of the work, and any other relevant factors.
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(B)  DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
a commercially useful function:

(1)

)

3)

(4)

©)

(6)

(7)

The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there
shall not be a contrived arrangement for the purpose of meeting DBE goals.

The DBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The DBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

The DBE may also subcontract the work to a non-DBE firm, including from
an owner-operator. The DBE who subcontracts the work to a non-DBE is entitled
to credit for the total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services provided
by DBE-owned trucks on the contract. Additional participation by
non-DBE subcontractors receives credit only for the fee or commission it receives
as a result of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Contractor will not count
towards the DBE contract requirement.

A DBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the DBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from
working for others during the term of the lease with the consent of the DBE, so
long as the lease gives the DBE absolute priority for use of the leased truck. This
type of lease may count toward the DBE’s credit as long as the driver is under the
DBE’s payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the
DBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

DBE Replacement

When a Contractor has relied on a commitment to a DBE subcontractor (or an approved substitute
DBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not
terminate the DBE subcontractor for convenience. This includes, but is not limited to, instances
in which the Contractor seeks to perform the work of the terminated subcontractor with another
DBE subcontractor, a non-DBE subcontractor, or with the Contractor’s own forces or those of an

affiliate.
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The Contractor must give notice in writing both by certified mail and email to the DBE
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute,
and the reason for the request. The Contractor must give the DBE subcontractor five (5) business
days to respond to the Contractor’s Notice of Intent to Request Termination and/or Substitution.
If the DBE subcontractor objects to the intended termination/substitution, the DBE, within five
(5) business days must advise the Contractor and the Department of the reasons why the action
should not be approved. The five-day notice period shall begin on the next business day after
written notice is provided to the DBE subcontractor.

A committed DBE subcontractor may only be terminated after receiving the Department’s written
approval based upon a finding of good cause for the proposed termination and/or substitution. For
purposes of this section, good cause shall include the following circumstances:

(a) The listed DBE subcontractor fails or refuses to execute a written contract;

(b) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way
consistent with normal industry standards. Provided, however, that good cause does not exist if
the failure or refusal of the DBE subcontractor to perform its work on the subcontract results from
the bad faith or discriminatory action of the prime contractor;

(¢) The listed DBE subcontractor fails or refuses to meet the prime contractor’s reasonable,
nondiscriminatory bond requirements;

(d) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness;

(e) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable
state law;

(f) The listed DBE subcontractor is not a responsible contractor;

(g) The listed DBE voluntarily withdraws from the project and provides written notice of
withdrawal;

(h) The listed DBE is ineligible to receive DBE credit for the type of work required;

(i) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable
to complete its work on the contract;

(j) Other documented good cause that compels the termination of the DBE subcontractor. Provided,
that good cause does not exist if the prime contractor seeks to terminate a DBE it relied upon to
obtain the contract so that the prime contractor can self-perform the work for which the DBE
contractor was engaged or so that the prime contractor can substitute another DBE or non-DBE
contractor after contract award.

The Contractor shall comply with the following for replacement of a committed DBE:
(A)  Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE
that was submitted at the time of bid may be used to fulfill the DBE commitment. A good
faith effort will only be required for removing a committed DBE if there were no additional
DBEs submitted at the time of bid to cover the same amount of work as the DBE that was
terminated.
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If a replacement DBE is not found that can perform at least the same amount of work as
the terminated DBE, the Contractor shall submit a good faith effort documenting the steps
taken. Such documentation shall include, but not be limited to, the following:

(1) Copies of written notification to DBEs that their interest is solicited in contracting
the work defaulted by the previous DBE or in subcontracting other items of work
in the contract.

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of DBEs who were
contacted.

(b) A description of the information provided to DBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why DBE quotes were not accepted.

4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement

(1) When a committed DBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
DBE participation equal to the remaining work to be performed by the decertified
firm. The participation equal to the remaining work performed by the decertified
firm will count toward the contract goal requirement.

(2) When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall
take all necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet
the DBE goal requirement. If a DBE firm is not found to do the same amount of
work, a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

3) Exception: If the DBE's ineligibility is caused solely by its having exceeded the
size standard during the performance of the contract, the Department will not
require the Contractor to solicit replacement DBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal
to the remaining work performed by the decertified firm will count toward the
contract goal requirement and overall goal.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for
approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months.
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Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work
to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by DBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed DBE, the
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seek
additional participation by DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a DBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish
the Engineer a copy of the agreement. The documentation shall also indicate the percentage (60%
or 100%) of expenditures claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the
end of the following month. Failure to submit this information accordingly may result in the
following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from further
bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from

being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of
his or her knowledge and belief, that:

(A)  No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(B)  If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure
Form to Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who
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fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall
require that the language of this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

CONTRACTOR'S LICENSE REQUIREMENTS:
(7-1-95) 102-14 SP1 G88

If the successful bidder does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, he will be required to sublet such work to a
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of
the General Statutes (licensing of electrical contractors).

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20) SPO1 G090

All telecommunications, video or other ITS equipment or services installed or utilized on this
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS,
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, §
200.216 Prohibition on certain telecommunications and video surveillance services or

equipment.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1 G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit
required for commercial operation of unmanned aircraft system, and NCDOT UAS Policy. The
required operator certifications include possessing a current Federal Aviation Administration
(FAA) Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS
registered with the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS — Flight
Operation Approval Form and submit it to the Engineer for approval. All UAS operations shall
be approved by the Engineer prior to beginning the operations.

All contractors or subcontractors operating UAS shall have UAS specific general liability
insurance to cover all operations under this contract.

The use of UAS is at the Contractor’s discretion. No measurement or payment will be made for
the use of UAS. In the event that the Department directs the Contractor to utilize UAS, payment
will be in accordance with Article 104-7 Extra Work.

EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of
all work associated with this contract. Employees engaged in the construction of this project
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should turn off vehicles when stopped for more than thirty (30) minutes and off-highway
equipment should idle no longer than fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

Idling when queuing.

Idling to verify the vehicle is in safe operating condition.

Idling for testing, servicing, repairing or diagnostic purposes.

Idling necessary to accomplish work for which the vehicle was designed (such as
operating a crane, mixing concrete, etc.).

Idling required to bring the machine system to operating temperature.

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the
engines must run to perform needed work.

7. Idling to ensure safe operation of the vehicle.

8. Idling when the propulsion engine is providing auxiliary power for other than heating or
air conditioning. (such as hydraulic systems for pavers)

9. When specific traffic, safety, or emergency situations arise.

10. If the ambient temperature is less than 32 degrees Fahrenheit. Limited idling to provide
for the safety of vehicle occupants (e.g. to run the heater).

11. If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to
provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air
conditioning) no more than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity
is exempt from the idling limitations set forth in this special provision.

el S

N

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) 108-5 SP1 G100

To report bid rigging activities call: ~ 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway construction
contract fraud and abuse is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.

MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2018 Standard Specifications as follows:

Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last
sentence of the first paragraph:
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The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail or
guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.

Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of
the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary, except
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work
covered by the various contract items. The provisions of Article 104-7, Extra Work, and Article
104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.

COOPERATION BETWEEN CONTRACTORS:
(7-1-95) 105-7 SP1 G133

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications.

B-5666 (C204536 Wilson County) is located in the vicinity of this project; additionally, the
off-site detour route for B-5666 is within the project limits. B-5666 is currently under construction
and not anticipated to be complete prior to the letting of this project.

HI-0007 (C204734 Wilson County) is located adjacent to this project; HI-0007 is anticipated for
an October 18, 2022 Letting.

The Contractor on this project shall cooperate with the Contractor working within or adjacent to
the limits of this project to the extent that the work can be carried out to the best advantage of all
concerned.

ELECTRONIC BIDDING:
(2-19-19) 101, 102, 103 SP1 G140

Revise the 2018 Standard Specifications as follows:

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1,
replace “Bid Express®” with “the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with
“via the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express®
miscellaneous folder within the .ebs” with “electronic submittal”.
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Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data
file of Expedite” with “electronic submittal file”

AWARD LIMITS:
(4-19-22) 103 SP1 G141

Revise the 2018 Standard Specifications as follows:

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence
in the first paragraph with the following:

A bidder who desires to bid on more than one project on which bids are to be opened in the
same letting and who desires to avoid receiving an award of more projects than he is equipped to
handle, may bid on any number of projects but may limit the total amount of work awarded to
him on selected projects by completing the form Award Limits on Multiple Projects for each
project subject to the award limit.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not
parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance with
Federal, State and Local ordinances and regulations, and manage the Quality Control
Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of
the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor
shall be Level II and responsible for ensuring the erosion and sediment control/stormwater
plan is adequately implemented and maintained on the project and for conducting the
quality control program. The Certified Supervisor shall be on the project within 24 hours
notice from initial exposure of an erodible surface to the project’s final acceptance.
Perform the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at each
stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

(©) Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.
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G-34 Wilson County

Implement the erosion and sediment control/stormwater site plans
requested.

Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory agencies
on resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management
Practices. These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field
changes for use and review by Department personnel as well as regulatory
agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references NCG010000,
General Permit to Discharge Stormwater under the NPDES, and states that the
Department shall incorporate the applicable requirements into its delegated
Erosion and Sediment Control Program for construction activities disturbing one
or more acres of land. The Department further incorporates these requirements on
all contracted bridge and culvert work at jurisdictional waters, regardless of size.
Some of the requirements are, but are not limited to:

(a)

(b)

(c)

Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance,
construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and
sanitary waste.

Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours
after a rainfall event equal to or greater than 1.0 inch that occurs within a
24 hour period. Additional monitoring may be required at the discretion of
Division of Water Resources personnel if the receiving stream is 303(d)
listed for turbidity and the project has had documented problems managing
turbidity.

Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.
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G-35 Wilson County

Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

3) Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(a)
(b)
(c)

(d)
(e)

(H
(2

(h)

W)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper erosion
and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section
basis.

Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be subject
to review by the Engineer. Maintain NPDES inspection records and make
records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities
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©)

(D)

The Contractor may request to use the same person as the Level II Supervisor and Level 11
Foreman. This person shall be onsite whenever construction activities as described above
are taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

(2) Temporary Seeding

3) Temporary Mulching

4) Sodding

(%) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to
another crew requiring Level II Foreman oversight.

Certified Designer - Include the certification number of the Level III Certified Designer
on the erosion and sediment control/stormwater component of all reclamation plans and if
applicable, the certification number of the Level III Certified Designer on the design of
the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes
in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.
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Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV),
or Cease and Desist Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F)  Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H)  Dismissal from a company for any of the above reasons.
(D Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The certificant
will not be allowed to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified

Installers and Certified Designer will be incidental to the project for which no direct compensation
will be made.
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PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 4-5-19) 103-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to natural
background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2018 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the
stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results superseding
the previous test results of both the Department and the Contractor.
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The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address
water quality standards. Tier I Methods include stilling basins which are standard compensatory
BMPs. Other Tier I methods are noncompensatory and shall be used when needed to meet the
stream turbidity standards. Tier Il Methods are also noncompensatory and are options that may
be needed for protection of rare or unique resources or where special environmental conditions
exist at the site which have led to additional requirements being placed in the DWQ’s 401
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a
DOT Reclamation Plan’s Environmental Assessment for the specific site. Should the Contractor
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental
conditions, Tier Il Methods may be required by regulators on a case by case basis per supplemental
agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams
of soil may indicate a high potential for turbidity and should be avoided when dewatering into
surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

NOTES TO CONTRACTOR (DRAINAGE REPAIRS):

Contractor shall complete an investigation of existing field conditions (drainage structure
sizes/depths, pipe size/material, etc.). The information provided in the drainage summary of
quantities is not guaranteed to be an accurate representation of the issues present at each
location. Contractor shall take accurate inventory/measurements of existing conditions at each
drainage repair location before ordering materials.

Where new drainage structures are required per the summary of quantities or as directed by the
Engineer, no additional payment will be provided for the removal of the existing drainage
structure.

Flowable Fill may be used to backfill in areas where compaction may be difficult to achieve and
in areas that need to be backfilled quickly as directed by the Engineer.


https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
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NOTE TO CONTRACTOR (PORTABLE CHANGEABLE MESSAGE SIGNS):

As detailed in the Work Zone Traffic Control Project Special Provisions contained elsewhere
Portable Changeable Message Signs required as part of the referenced Roadway Standard
Drawings and Short Term Closure and Detour of Interstate/Freeway Ramps detail drawing are
incidental to the Lane Closure and Ramp/Loop Closure pay items.

Additional quantities of Portable Changeable Message Signs are included in this Project to
supplement those required for Lane and Ramp/Loop Closures. Portable Changeable Message
Signs shall be placed in advance of the Work Zone to alert motorist of conditions ahead. The
location and messages to be displayed will be as directed by the Engineer. It is expected that
Portable Changeable Message Signs shall be located in advance of the traffic queue. As deemed
necessary by the Engineer or detailed in the Contract documents additional Portable Changeable
Message Signs may be required to display pertinent messages to motorists. Payment for these
supplemental devices will be in accordance with Section 1120 of the Standard Specifications.
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PROJECT SPECIAL PROVISIONS

ROADWAY

CONSTRUCTION SEQUENCE:

(7-1-95) (Rev. 8-21-12) 560 SP1 R34R

Pave each section of roadway begun in a continuous operation. Do not begin work on another
section of roadway unless satisfactory progress is being made toward completion of intersections
and all other required incidental work by satisfactorily furnishing additional paving equipment
and personnel, except for milling and patching operations.

FLOWABLE FILL:
(9-17-02) (Rev 1-17-12) 300, 340, 1000, 1530, 1540, 1550 SP3 R30

Description

This work consists of all work necessary to place flowable fill in accordance with these provisions,
the plans, and as directed.

Materials
Refer to Division 10 of the 2018 Standard Specifications.

Item Section
Flowable Fill 1000-6

Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
flowable fill.

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is
included in the contract, Flowable Fill will be measured in cubic yards and paid as the actual
number of cubic yards that have been satisfactorily placed and accepted. Such price and payment
will be full compensation for all work covered by this provision including, but not limited to, the
mix design, furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:

Pay Item Pay Unit
Flowable Fill Cubic Yard
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CULVERT PIPE:
(8-20-19)(Rev. 5-17-22) 305,310 SP3 R35

Revise the 2018 Standard Specifications as follows:

Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:

Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe,
aluminized corrugated steel pipe, galvanized corrugated steel pipe, HDPE pipe, Polypropylene

pipe or PVC pipe in accordance with the following requirements.

Page 3-5, Article 305-2 MATERIALS, add the following after line 16:

Item Section
Polypropylene Pipe 1032-9
Galvanized Corrugated Steel Pipe 1032-3

Page 3-6, Article 310-2 MATERIALS, add the following after line 9:

Item Section
Polypropylene Pipe 1032-9
Galvanized Corrugated Steel Pipe 1032-3

Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second
paragraph with the following:

Where shown in the plans, side drain pipe may be Class II reinforced concrete pipe, aluminized
corrugated steel pipe, galvanized corrugated steel pipe, corrugated aluminum alloy pipe,
Polypropylene pipe, HDPE pipe or PVC pipe.

Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the
following:

Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel
pipe, Polypropylene pipe and HDPE smooth lined corrugated plastic pipe.

Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14:

Pay Item Pay Unit
__" Polypropylene Pipe Linear Foot

Page 10-60, add Article 1032-9:
(A) General

Use polypropylene pipe from sources participating in the Department’s Polypropylene
Pipe QA/QC Program. A list of participating sources is available from the Materials and
Tests Unit. The Department will remove a manufacturer of polypropylene pipe from this
program if the monitoring efforts indicated that non-specification material is being
provided or test procedures are not being followed.
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Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or
ASTM F2881 or ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP.

(B) End Treatments, Pipe Tees and Elbows
End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM
F2764, Section 6.6.
© Marking
Clearly mark each section of pipe, end section, tee and elbow and other accessories
according to the Department’s Polypropylene Pipe QC/QA Program:
(1) AASHTO or ASTM Designation
(2) The date of manufacture
(3) Name or trademark of the manufacturer
When polypropylene pipe, end sections, tees and elbows have been inspected and accepted
a sticker will be applied to the inside of the pipe. Do no use pipe sections, flared end
sections, tees or elbows which do not have this seal of approval.
SLOPE RESTORATION:
7/18/22
Description

Perform restoration of eroded fill and cut slopes within the project limits at locations designated
in the plans as Drainage Repair Areas. Perform the work covered by this section including, but
not limited to, grading and reshaping the eroded slope to original cross section, scarifying the
area to ensure proper bond, furnishing, placing, and compacting borrow, and seeding and
mulching as directed by the Engineer.

Construction Methods

Perform the work so as to provide proper drainage at all times. Shape and roll

the shoulder material during placement to provide for bonding of layers and compaction to the
satisfaction of the Engineer. Before placing any earth material on existing graded shoulders,
remove all existing vegetation, rough grade and scarify the existing shoulders to ensure a proper

bond.

Use shoulder and slope material to construct shoulders and plate slopes with materials capable of
supporting vegetation. Material that contains roots, root mats, stumps or other unsatisfactory
material will not be acceptable. Use borrow sources in accordance with Article 1018-2. Use soil
with a PI greater than 6 and less than 25 and a pH ranging from 5.5 to 7.0. Remove stones and
other foreign material 2 inches or larger in diameter.

Perform seeding and mulching per Section 1660 of the Standard Specifications upon completion
of slope restoration.



C204743 HI-0006 R-4 Wilson County

Compensation

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the
Standard Specifications.

Slope Restoration will be measured and paid as the actual number of cubic yards of borrow
material satisfactorily placed and accepted. Such payment will be full compensation including
but not limited to grading and reshaping the eroded slope to original cross section, scarifying the
area, furnishing, placing, and compacting borrow, providing equipment, labor, and any
incidentals necessary to complete this work.

Pay Item Pay Unit
Slope Restoration Cubic Yard

INCIDENTAL STONE BASE:
(7-1-95) (Rev.8-21-12) 545 SP5 R28R

Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not
have the paving operations exceed stone base placement by more than one week without written
permission of the Engineer.

Materials and Construction

Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard
Specifications.

Measurement and Payment

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the
2018 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 790.00 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on August 1, 2022.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final
Surface Testing and Acceptance.
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ASPHALT CONCRETE SURFACE COURSE COMPACTION:
(7-1-95) (Rev. 8-21-12) SP6 R49R

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the
2018 Standard Specifications and the following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled
pneumatic tired roller with the final rolling by a steel wheel roller.

MILLING ASPHALT PAVEMENT:
(1-15-19) 607 SP6 RS9

Revise the 2018 Standard Specifications as follows:

Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article
and replace with the following:

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing
stations mounted on the milling machine at a length of at least 24 feet.

RESURFACING EXISTING BRIDGES:
(7-1-95) (Rev. 8-21-12) SP6 R61AR

The Contractor's attention is directed to the fact that he will be required to resurface the bridges
on this project if directed by the Engineer.

Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as
shown on the sketch herein or as directed by the Engineer. State Forces will make all necessary
repairs to the bridge floors prior to the time that the Contractor places the proposed surfacing.
Give the Engineer at least 15 days’ notice prior to the expected time to begin operations so that
State Forces will have sufficient time to complete their work.

At all bridges that are not to be resurfaced, taper out the proposed resurfacing layer adjacent to
the bridges to insure a proper tie-in with the bridge surface.

OPEN GRADED ASPHALT FRICTION COURSE:
(1-15-19) 650 SP6 R63

Revise the 2018 Standard Specifications as follows:

Page 6-37, Article 650-5, CONSTRUCTION METHODS, lines 2-4, delete items (A) and (B)
and replace with the following:

(A)Use Asphalt Binder Grade PG 58-28, Grade PG 64-22 tack coat material, or an approved
non-tracking hot-applied (NTHA) asphalt tack coat material.

(B) Uniformly apply the asphalt binder tack coat material at an applied rate of 0.06 to 0.08
gal/sy, or as directed. Uniformly apply the NTHA asphalt tack coat material at a rate of
0.10 to 0.14 gal/sy, or as directed.
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ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the
following:

TABLE 609-3
LIMITS OF PRECISION FOR TEST RESULTS
Mix Property Limits of Precision

25.0 mm sieve (Base Mix) +10.0%

19.0 mm sieve (Base Mix) +10.0%

12.5 mm sieve (Intse%nediate & Type P- L 6.0%

9.5 mm sieve (Surface Mix) +5.0%

4.75 mm sieve (Surface Mix) +5.0%

2.36 mm sieve (All Mixes, except S4.75A) +5.0%

1.18 mm sieve (S4.75A) +5.0%

0.075 mm sieve (All Mixes) +2.0%

Asphalt Binder Content +0.5%

Maximum Specific Gravity (Gmm) +0.020

Bulk Specific Gravity (Gmb) +0.030

TSR +15.0%

QA retest of prepared QC Gyratory £ 0.015

Compacted Volumetric Specimens '

Retest of QC Core Sample + 1.2% (% Compaction)
Comparison QA Core Sample + 2.0% (% Compaction)
QA Verification Core Sample + 2.0% (% Compaction)
Density Gauge Comparison of QC Test + 2.0% (% Compaction)
QA Density Gauge Verification Test + 2.0% (% Compaction)

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace
with the following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth
paragraph.

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with
“S9.5B”.
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Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
Mix Design Binder Co?epvzzclgon Dﬁi’: Volumetric Properties B
Type mEiSi‘zrf:A Glr’ﬁie G @ Depth VMA VIM VFA %Gom
Nini Ndes (mm) % Min. % Min.-Max. @ Nini
S4.75A <1 64 - 22 6 50 11.5 16.0 4.0-6.0 65 - 80 <91.5
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-50 70 - 80 <91.5
S9.5C 3-30 64 - 22 7 65 6.5 15.5 3.0-50 65-78 <90.5
S9.5D > 30 76 -22 8 100 4.5 15.5 3.0-50 65-78 <90.0
119.0C ALL 64 -22 7 65 - 13.5 3.0-50 65-78 <90.5
B25.0C ALL 64 -22 7 65 - 12.5 3.0-50 65-78 <90.5
Design Parameter Design Criteria
All Mix Dust to Binder Ratio (Po.075 / Poe) 06-14€
Types Tensile Strength Ratio (TSR) ? 85% Min. ®
A. Based on 20 year design traffic.
B. Volumetric Properties based on specimens compacted to Nges as modified by the Department.
C. Dust to Binder Ratio (Po.o75 / Pye) for Type S4.75A is 1.0 - 2.0.
D. NCDOT-T-283 (No Freeze-Thaw cycle required).
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum.

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%),
replace with the following:

TABLE 610-5
BINDER GRADE REQUIREMENTS (BASED ON RBR%)
Mix Type %RBR<20%  21% < %RBR <30% %RBR > 30%
S4.75A, S9.5B,
$9.5C, 119.0C, PG 64-22 PG 64-224 PG-58-28
B25.0C
$9.5D, OGFC PG 76-228 n/a n/a

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28.
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder.

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with
the following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C 40°F A
S9.5D 50°F

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and
air temperature shall be 50°F.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second
sentence and replace with the following:

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC
Routes (primary routes) that have 4 or more lanes and median divided.
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Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth
sentence and replace with the following:

Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full
width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater
than 1000 feet in length.

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Mix Type Minimum % Gmm
(Maximum Specific Gravity)

S4.75A 85.04

S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0

A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100
Ibs/sy or higher.

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second
sentence and replace with the following:

Final surface testing is not required on ramps, loops and turn lanes.

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete
the second sentence and replace with the following:

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in
accordance with Article 610-12.

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-
46, delete the eighth and ninth sentence of this paragraph and replace with the following:

Take profiles over the entire length of the final surface travel lane pavement exclusive of
structures, approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement,
unless otherwise approved by the Engineer. Test in accordance with this provision all mainline
travel lanes, full width acceleration or deceleration lanes and collector lanes.

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2,
delete these two lines.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton

Asphalt Concrete Surface Course, Type S9.5C Ton
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Asphalt Concrete Surface Course, Type S9.5D Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the
following:
TABLE 1012-1
AGGREGATE CONSENSUS PROPERTIES”

Coarse Fine Aggregate Sand Flat and
. . . Elongated
Mix Type Aggregate Angularity Equivalent 5 : 1 Ratio
Angularity® % Minimum % Minimum .

% Maximum
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791

S4.75A; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25.0C 95/90 45 45 10
S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
UBWC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95/90 denotes that 95% of the coarse aggregate has one fractured face and 90%
has 2 or more fractured faces.

PATCHING EXISTING PAVEMENT:
(1-15-02) (Rev. 8-16-22) 610 SP6 RS8R

Description

The Contractor's attention is directed to the fact that there are areas of existing pavement on this
project that will require repair prior to resurfacing. Patch the areas that, in the opinion of the
Engineer, need repairing. The areas to be patched will be delineated by the Engineer prior to the
Contractor performing repairs.

Materials

The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course,
Asphalt Concrete Surface Course, or a combination of base, intermediate and surface course.

Construction Methods

Remove existing pavement at locations directed by the Engineer in accordance with Section 250
of the Standard Specifications.

Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches. Utilize compaction
equipment suitable for compacting patches as small as 3.5 feet by 6 feet on each lift. Use an
approved compaction pattern to achieve proper compaction. If patched pavement is to be open to
traffic for more than 48 hours prior to overlay, use Asphalt Surface Course in the top 1.5 inches
of the patch.
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Schedule operations so that all areas where pavement has been removed will be repaired on the
same day of the pavement removal and all lanes of traffic restored.

Measurement and Payment

Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt
plant mix complete in place that has been used to make completed and accepted repairs. The
asphalt plant mixed material will be measured by being weighed in trucks on certified platform
scales or other certified weighing devices. The above price and payment will be full compensation
for all work covered by this provision, including but not limited to removal and disposal of all
types of pavement; furnishing and applying tack coat; furnishing, placing, and compacting of
asphalt plant mix; and furnishing scales.

Furnishing asphalt binder will be paid as provided in Article 620-4 for Asphalt Binder for Plant
Mix for each grade required.

Payment will be made under:

Pay Item Pay Unit
Patching Existing Pavement Ton

SUPPLEMENTAL SURVEYING:
(4-20-21) 801 SP8 R03

Revise the 2018 Standard Specifications as follows:

Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the
following:

Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per
hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The

CONCRETE APRON FOR DROP INLET:

Construct concrete aprons for drop inlets in accordance with this provision, Roadway Standard
Drawings 840.17, 840.18, and 840.19, and section 840 of the Standard Specifications, at locations
indicated in the plans and as directed by the Engineer. The cost for removal and disposal of the
existing drop inlet apron and any associated grading shall be considered incidental to the work
and shall be included in the cost of the new apron.

Measurement and Payment

Concrete Apron will be measured and paid for as the actual number of Concrete Aprons
satisfactorily replaced and accepted by the Engineer.

Payment will be made under:

Pay Item Pay Unit
Concrete Apron Each
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DRAINAGE STRUCTURE CLEAN OUT:
(4-12-07) SPI8-08

The Contractor shall clean out existing drainage structures of silt accumulations and debris as
directed by the Engineer.

The quantity of clean out drainage structures to be paid for will be the actual number of drainage
structures cleaned out and accepted by the Engineer.

The quantity for the clean out of the drainage structures, measured as provided above, shall be full
compensation for all work including, but not limited to, furnishing all labor, equipment, disposal
of any debris, and any incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Drainage Structure Clean Out Each

REMOVE AND REPLACE EXISTING SHOULDER BERM GUTTER :

Description

The Contractor shall remove and replace existing shoulder berm gutter as directed by the
Engineer. All work for this item shall be in accordance with Section 846 of the Standard
Specifications amended as follows:

Disposal of existing shoulder berm gutter shall be incidental to the item Remove and Replace
Shoulder Berm Gutter

Measurement and Payment

Remove and Replace Shoulder Berm Gutter will be measured and paid for in units of linear feet
for the actual number of liner feet that have been completed and accepted. Such price and payment
includes, but is not limited to, providing all materials, removal and disposal of existing curb &
gutter, excavating and backfilling, forming, placing all concrete, finishing, constructing and
sealing joints, and all incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Remove and Replace Shoulder Berm Gutter Linear Feet

SHOULDER BERM GUTTER DEBRIS REMOVAL:

The Contractor shall remove all silt accumulations and debris from shoulder berm gutter of as
directed by the Engineer.

The quantity of debris removal to be paid for will be the linear foot of shoulder berm gutter of
which silt and/or debris was removed from and accepted by the Engineer.
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The quantity for the debris removal from the shoulder berm gutter, measured as provided above,
shall be full compensation for all work including, but not limited to, furnishing all labor,
equipment, disposal of any debris and silt, and any incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Shoulder Berm Gutter Debris Removal Linear Foot

REMOVE AND RESET EXISTING GUARDRAIL END UNITS, TYPE TL-3:

Description

This work shall consist of removing and resetting existing guardrail anchor units as shown on the
plans or as directed by the Engineer.

Construction Methods

Several locations of existing guardrail anchor units are in good condition and shall be reused after
being reset at the correct height. At these locations, both rail and post shall be reused if
undamaged. If any hardware or posts are damaged and cannot be reused, it shall be replaced. The
Contractor shall fill existing post holes if applicable.

Measurement and Payment

Remove and Reset Existing Guardrail End Units Type TL-3 will be measured and paid for in units
of each. Such price and payment will include new hardware and posts, adding dirt to fill existing
post holes if applicable and all materials, tools, labor, equipment and incidentals necessary to

complete the work.

Payment will be made under:

Pay Item Pay Unit

Remove and Reset Existing Guardrail End Units, Type TL-3 Each
IMPACT ATTENUATOR UNITS, TYPE TL-3:

(4-20-04) (Rev. 12-18-18) SP8 R75
Description

Furnish and install impact attenuator units and any components necessary to connect the impact
attenuator units in accordance with the manufacturer’s requirement, the details in the plans and at
locations shown in the plans.
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Materials

Furnish impact attenuator units listed on the Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. Prior to installation the
Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each impact attenuator unit certifying it meets the
requirements of the Manual for Assessing Safety Hardware (MASH-16), Test Level 3, in
accordance with Article 106-2 of the 2018 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
impact attenuator unit in accordance with Article 105-2 of the 2018 Standard
Specifications.

No modifications shall be made to the impact attenuator unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the plans
and details and assembling instructions furnished by the manufacturer.

Construction Methods

If the median width is 40 feet or less, the Contractor shall supply NON-GATING Impact
Attenuator Units.

If the median width is greater than 40 feet, the Contractor may use GATING or NON-GATING
Impact Attenuator Units.

Measurement and Payment

Impact Attenuator Unit, Type TL-3 will be measured and paid at the contract unit price per each.
Such prices and payment will be full compensation for all work covered by this provision
including, but not limited to, furnishing, installing and all incidentals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit
Impact Attenuator Units, Type TL-3 Each


https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY:
(9-15-20) 1000, 1014, 1024 SP10 RO1

Revise the 2018 Standard Specifications as follows:
Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

v £ Maximum Water-Cement Cons1.stency
Z = . Maximum Cement Content
2o Ratio Slum
5% £§ Non-Ai b
2 5 g‘ ® Air-Entrained on . Ir = =
s = s = Concrete Entrained 51 -t ) )
S ©O% Concrete s s Vibrated  Non-Vibrated
E $ Rounded Angular | Rounded = Angular = Z =
2 % Aggregate Aggregate Aggregate Aggregate > >
Min. Max. Min. Max.
Units psi inch  inch  Ib/cy Ib/cy  Ib/cy  Ib/cy
AA 4500 0.381 0.426 --- - 3.54 --- 639 715 - ---
AA Slip
4500 0.381 0.426 --- - 1.5 --- 639 715 - ---
Form
5-17
dry
Drilled Pier 4500 - --- 0.450 0.450 --- - --- 640 800
7-9
wet
A 3000 0.488 0.532 0.550 0.594 3.54 4.0 564 -—- 602 -—-
1.5
machine
placed
B 2500 0.488 0.567 0.559 0.630 4.0 508 --- 545 ---
2.54
hand
placed
Sand Light- 5, 0.420 4.04 715
weight
Latex 3000
Modified (at7 0.400 0.400 --- - 6.0 --- 658 --- - ---
days)
Flowable 150
Fill (r;a;;é as needed as needed as needed as needed --- Flowable - --- 40 100
excavatable
days)
Flowable
Ilj:)g_ 125 asneeded as needed  asneeded as needed - Flowable - - 100 as needed
excavatable
4500
Design, 1.5
field slip form
Pavement 650 0.559 0.559 -—- - 30 -—- 526 -—- - -—-
flexural, hand
design placed
only
See
Precast Table asneeded as needed --- - 6.0 as needed as needed asneeded as needed as needed

1077-1
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per  See Table See Table

Prestressed contract  1078-1 1078-1

8.0 - 564 as needed

A. The slump may be increased to 6 inches, provided the increase in slump is achieved
by adding a chemical admixture conforming to Section 1024-3. In no case shall the
water-cement ratio on the approved design be exceeded. Concrete exhibiting
segregation and/or excessive bleeding will be rejected. Utilizing an Admixture to
modify slump does not relinquish the contractor’s responsibility to ensure the final
product quality and overall configuration meets design specifications. Caution should
be taken when placing these modified mixes on steep grades to prevent unintended
changes to the set slope.

THERMOPLASTIC INTERMIXED BEAD TESTING:
7-19-22 1087 SP10 R4

Revise the 2018 Standard Specifications as follows:

Page 10-183, Subarticle 1087-7(B) Thermoplastic Pavement Marking Material
Composition, delete line 34 and 35.

Page 10-184, Article 1087-8 MATERIAL CERTIFICATION, delete and replace with the
following after line 34:

Drop-on Glass Beads | Type 3 Material Certification and Type 4 Material Certification
Intermix Glass Beads | Type 2 Material Certification and Type 3 Material Certification
Paint Type 3 Material Certification

Removable Tape Type 3 Material Certification

Thermoplastic Type 3 Material Certification and Type 4 Material Certification
Cold Applied Plastic | Type 2 Material Certification and Type 3 Material Certification
Polyurea Type 2 Material Certification and Type 3 Material Certification

THERMOPLASTIC PAVEMENT MARKING MATERIAL — COLOR TESTING:
3-19-19 1087 SP10 RO5

Revise the 2018 Standard Specifications as follows:

Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace
with the following:

Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer.
Results shall be Y > 45%, and x,y shall fall within PR#1 chart chromaticity limits.
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POLYUREA PAVEMENT MARKING MATERIAL — TYPE 2 TYPICAL CERTIFIED

MILL TEST REPORT:
3-19-19 1087 SP10 R06

Amend the 2018 Standard Specifications as follows:

Page 10-184, Subarticle 1087-8 Material Certification, in accordance with Subarticle 106-3
provide a Type 2 Typical Certified Mill Test Report and a Type 3 Manufacturer’s Certification
for Polyurea pavement marking material.

When tested, the material shall meet the physical and chemical characteristics provided by the

manufacturer. NCDOT reserves the right to compare these test results to baseline test results
gathered by the NCDOT Materials and Test Unit.

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS:
10-19-21 (Rev. 11-16-21) 1086, 1250, 1253 SP10 RO8

Revise the 2018 Standard Specifications as follows:

Pages 10-177 and 10-178, Subarticle 1086-3 SNOWPLOWABLE PAVEMENT MARKERS,
delete items (A), (B) and (C)(1) and replace with the following:

(A) General
Use non-cast iron snowplowable pavement markers evaluated by NTPEP. The non-cast iron
snowplowable pavement marker shall consist of a housing with one or more glass or plastic
face lens type reflective lenses to provide the required color designation. The marker shall be
designed or installed in a manner that minimizes damage from snowplow blades. Plastic lens
faces shall use an abrasion resistant coating.

(B) Housings

(1) Dimensions
The dimension, slope and minimum area of reflecting surface shall conform to
dimensions as shown in the plans. The minimum area of each reflecting surface shall be
1.44 sq.in.

(2) Materials
Use non-cast iron snowplowable pavement markers that are on the NCDOT Approved
Products List.

(3) Surface
The surface of the housing shall be free of scale, dirt, rust, oil, grease or any other
contaminant which might reduce its bond to the epoxy adhesive.

(4) Identification
Mark the housing with the manufacturer's name and model number of marker.

(C)Reflectors
(1) General
Laminate the reflector to an elastomeric pad and attach with adhesive to the housing. The
thickness of the elastomeric pad shall be 0.04".
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Pages 12-14, Subarticle 1250-3(C) Removal of Existing Pavement Markers, lines 19-29,
delete and replace with the following:

Remove the existing raised pavement markers or the snowplowable pavement markers including
the housings, before overlaying an existing roadway with pavement. Repair the pavement by
filling holes as directed by the Engineer.

When traffic patterns are changed in work zones due to construction or reconstruction, remove all
raised pavement markers or snowplowable markers including housings that conflict with the new
traffic pattern before switching traffic to the new traffic pattern. Lens removal in lieu of total
housing removal is not an acceptable practice for snowplowable markers.

Properly dispose of the removed pavement markers. No direct payment will be made for removal
or disposal of existing pavement markers or repair of pavement, as such work will be incidental
to other items in the contract.

Pages 12-16, Subarticle 1253-1 DESCRIPTION, lines 4-5, delete and replace with the
following:

Furnish, install and maintain non-cast iron snowplowable pavement markers in accordance with
the contract.

Pages 12-16 and 12-17, Subarticle 1253-3 CONSTRUCTION METHODS, delete items (A),
(B) and (C) and replace with the following:

(A) General
Bond marker housings to the pavement with epoxy adhesive. Mechanically mix and
dispense epoxy adhesives as required by the manufacturer's specifications. Place the markers
immediately after the adhesive has been mixed and dispensed.

If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris
from the pavement surface. Install the marker housings within 7 calendar days after saw
cutting, milling, or grooving the pavement. Remove and dispose of loose material from the
slots by brushing, blow cleaning, or vacuuming. Dry the slots before applying the epoxy
adhesive. Install non-cast iron snowplowable pavement markers according to the
manufacturer’s recommendations.

Protect the non-cast iron snowplowable pavement markers until the epoxy has initially cured
and is track free.

(B) Reflector Replacement
In the event that a reflector is damaged, replace the damaged reflector by using adhesives
and methods recommended by the manufacturer of the markers and approved by the
Engineer.
This work is considered incidental if damage occurs during the initial installation of the
marker housings and maintenance of initial non-cast iron snowplowable markers specified in
this section. This work will be paid for under the pay item for the type of reflector
replacement if the damage occurred after the initial installation of the non-cast iron
snowplowable pavement marker.
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Missing housings shall be replaced. Broken housings shall be removed and replaced. In both
cases the slot for the housings shall be properly prepared prior to installing the new housing;
patch the existing marker slots as directed by the Engineer and install the new marker
approximately one foot before or after the patch. Removal of broken housings and
preparation of slots will be considered incidental to the work of replacing housings.

Pages 12-17, Subarticle 1253-4 MAINTENANCE, lines 5, delete and replace with the
following:

Maintain all installed non-cast iron snowplowable pavement markers until acceptance.

Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 7-8, delete and
replace with the following:

Non-Cast Iron Snowplowable Pavement Markers will be measured and paid as the actual
number of non-cast iron snowplowable pavement markers satisfactorily placed and
accepted by the Engineer.

Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 11, delete and
replace with the following:

Payment will be made under:

Pay Item Pay Unit
Non-Cast Iron Snowplowable Pavement Marker Each
Replace Snowplowable Pavement Marker Reflector Each

MATERIALS FOR PORTLAND CEMENT CONCRETE:
(9-15-20) 1000, 1024 SP10 R24

Revise the 2018 Standard Specifications as follows:
Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following:

Test water from wells at all locations. Test public water supplies from all out of state locations
and in the following counties: Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven,
Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender,
Perquimans, Tyrell and Washington unless the Engineer waives the testing requirements.

Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the
following:

Property Requirement Test Method
Compression Strength,
minimum percent of control at 90% ASTM C1602
3 and 7 days

. . From 1:00 hr.

Time of set, deV11at10n from earlier to 1:30 hr. ASTM C1602
contro later
pH 4.5t08.5 ASTM D1293 *

Chloride Ion Content, Max. 250 ppm ASTM D512 *
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Total Solids Content )
(Residue), Max. 1,000 ppm SM 2540B

Resistivity, Min. 0.500 kohm-cm ASTM D1125 *

*Denotes an alternate method is acceptable. Test method used shall be referenced in the test
report.

MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES:

11-17-21(Rev. 8-16-22) 1101 SP11 R0O3

Revise the 2018 Standard Specifications as follows:

Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete
and replace with the following:

When work is not in progress, keep all personnel, equipment, machinery, tools, construction
debris, materials and supplies away from active travel lanes that meets Table 1101-1.

TABLE 1101-1
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES
Posted Speed Limit (mph) Distance (ft)
40 or less > 18
45-50 > 28
55 > 32
60 or higher > 40

When vehicles, equipment and materials are protected by concrete barrier or guardrail, they
shall be offset at least 5 feet from the barrier or guardrail.

Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and
replace with the following:

Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed
by the Engineer before use.

WORK ZONE INSTALLER:
(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04

Provide the service of at least one qualified work zone installer during the setup, installation, and
removal of temporary traffic control within the highway right of way. The qualified work zone
installer shall serve as crew leader and shall be on site and directing the installation and removal
of temporary traffic control. If multiple temporary traffic control installations or removals are
occurring simultaneously, then each shall have a qualified work zone installer.

The work zone installer shall be qualified by an NCDOT approved training agency or other
NCDOT approved training provider in the safe and competent set up of temporary traffic control.
For a complete listing of approved training agencies, see the Work Zone Safety Training webpage.

A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may
fulfill the role of the work zone installer during the setup, installation, and removal of temporary
traffic control within the highway right of way provided they are on site and directing the



C204743 HI-0006 R-20 Wilson County

installation and removal of temporary traffic control.

All other individuals participating in the setup, installation, and removal of temporary traffic
control within the highway right of way shall be certified as a qualified flagger in accordance with
Article 1150-3 of the Standard Specifications, even if flagging is not being performed as part of
the traffic control.

Provide the name and contact information of all qualified work zone installers to the Engineer
prior to or at the preconstruction conference. Additionally, provide a qualification statement that
all other individuals participating in the setup, installation, and removal of temporary traffic
control are qualified flaggers that have been properly trained through an NCDOT approved
training agency or other NCDOT approved training provider.

All certification records for qualified work zone installers and flaggers shall be uploaded by the
approved training agency or other NCDOT approved training provider to the Department’s Work
Zone Education Verification App (WZ-EVA) prior to the qualified work zone installer or flagger
performing any traffic control duties on the project. For more information about WZ-EVA, see
the Work Zone Safety Training webpage.

LAW ENFORCEMENT:
(6-21-22) 1190 SP11 R30

Revise the 2018 Standard Specifications as follows:
Page 11-19, Article 1190-1 DESCRIPTION, lines 4-5, replace the paragraph with the following:

Furnish Law Enforcement Officers and official Law Enforcement vehicles to direct traffic in
accordance with the contract.

Page 11-19, Article 1190-2 CONSTRUCTION METHODS, lines 7-9, replace the first
paragraph with the following:

Use off duty uniformed Law Enforcement Officers and official Law Enforcement vehicles
equipped with blue lights to direct or control traffic as required by the plans or by the Engineer.

Page 11-19, Article 1190-3 MEASUREMENT AND PAYMENT, lines 14-15, replace the
second sentence of the first paragraph with the following:

There will be no direct payment for official Law Enforcement vehicles as they are considered
incidental to the pay item.
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EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS:
3-19-19 (Rev. 6-21-22) 1205 SP12 RO5

Revise the 2018 Standard Specifications as follows:

Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace
with the following:

Use application equipment that provides multiple width settings ranging from 4 inches to 12
inches and multiple thickness settings to achieve the required thickness above the surface of the
pavement as shown in Table 1205-3.

Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC,
replace with the following:

TABLE 1205-3
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC
Thickness Location
240 mils | In-lane and shoulder-transverse pavement markings (rumble strips). May be
placed in 2 passes.
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane
symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols

EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND

RECONSTRUCTION:
(11-16-10) (Rev. 1-21-20) 105-16, 225-2, Division 16 SP16 RO3R

Land disturbing operations associated with shoulder construction/reconstruction may require
erosion and sediment control/stormwater measure installation. National Pollutant Discharge
Elimination System (NPDES) inspection and reporting may be required.

Erosion control measures shall be installed per the erosion control detail in any area where the
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open
waters) or drainage inlet is less than 10 feet. The Engineer may reduce the vegetated buffer
threshold for this requirement to a value between 5 and 10 feet. Erosion control measures shall
be spot checked every 7 days until permanent vegetative establishment.

In areas where shoulder construction/reconstruction includes disturbance or grading on the front
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch
line or swale, NPDES inspection and monitoring are required every 7 days or within 24 hours of
a rainfall event of greater than 1.0 inch. Maintain daily rainfall records. Install erosion control
measures per detail.

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of
the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical
Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 7 days or within
24 hours of a rainfall event of greater than 1.0 inch. The Engineer may reduce the vegetated buffer
threshold for this requirement to a value between 5 and 10 feet. The plans or provisions will
indicate the presence of these water classifications. Maintain daily rainfall records. Install erosion
control measures per detail.
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Land disturbances hardened with aggregate materials receiving sheet flow are considered
non-erodible.

Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and
mulching as directed by the Engineer.

NPDES documentation shall be performed by a Level II Erosion and Sediment
Control/Stormwater certificate holder.

Materials used for erosion control will be measured and paid as stated in the contract.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) 72

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year.
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation project
contract, and any transportation project contract shall be so terminated or suspended if funds will
not be available for payment of the work to be performed during that fiscal year pursuant to the
contract. In the event of termination of any contract, the contractor shall be given a written notice
of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in
accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(D) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be
final. Seed not meeting the specifications shall be rejected by the Department of Transportation
and shall not be delivered to North Carolina Department of Transportation warehouses. If seed
has been delivered it shall be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species on
the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts will
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory will be used. Allowances, as established by the NCDOT, will be
recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged 27 seeds
Robin)
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall
not contain more than 2% other crop seed nor more than 1% total weed seed. The germination
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which
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includes both dormant and hard seed. Seed shall be labeled with not more than 7%, 5% or 2%
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will
not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will
not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will
not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be
approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass



C204743 HI-0006 SSP-4 Wilson County

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA

(10-16-18) (Rev. 8-16-22) z-4

Revise the 2018 Standard Specifications as follows:

Division 4
Page 4-84, Article 458-5S MEASUREMENT AND PAYMENT, line 31, replace article number
“454-1” with “458-1".

Division 6
Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with
“609-9”.

Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table
number “610-7" with “610-8”.

Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table
number “610-8” with “610-9”.

Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and
line 32, replace Table number “610-6” with “610-7.

Division 7
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number
“725-1” with “724-4”.

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article
number “725-1” with “725-3”.

Division 10
Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number
“1012-8 with “1012-5".

Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace
“Table 6P with “Table 7P and Permittivity, Type 38, replace “Table 7P with “Table 8P”.

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number
“1080-9” with “1080-7".

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article
number “1080-50” with “1080-10".

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace
article number “1080-61" with “1080-11"".

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING
STEEL, line 22, replace article number “1080-72” with “1080-12".
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Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace
article number “1080-83” with “1080-13”.

Division 17
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the
second sentence with the following:
An example is an installation of a single 1.25 inch HDPE conduit would be paid as:

Directional Drill (1)(1.25") Linear Foot

Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-
4” with “1550-4”.

Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies
and Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT
Utilities Accommodations Manual”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot

Nematode, And Other Noxious Weeds)
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or
hitps://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in
a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, guava root knot nematode, or other noxious weeds.

A e A A il
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STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 6/19/2018) Z-6

Revise the 2018 Standard Specifications as follows:
Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S.
Department of Transportation’s policy of ensuring nondiscrimination in the award and
administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT)
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all
related subcontracts, material supply, engineering, architectural and other service contracts,
regardless of dollar amount. Any Federal provision that is specifically required not specifically
set forth is hereby incorporated by reference.
(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)
During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "contractor") agrees as follows:
(a) Compliance with Regulations
The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they may
be amended from time to time, which are herein incorporated by reference and made
a part of this contract.
(b) Nondiscrimination
The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of
equipment. The contractor shall not participate directly or indirectly in the
discrimination prohibited by the Acts and the Regulations, including employment
practices when the contract covers any activity, project, or program set forth in
Appendix B of 49 CFR Part 21.
(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment
In all solicitations, either by competitive bidding, or negotiation made by the contractor
for work to be performed under a subcontract, including procurements of materials, or
leases of equipment, each potential subcontractor or supplier shall be notified by the
contractor of the contractor's obligations under this contract and the Acts and the
Regulations relative to Nondiscrimination on the grounds of race, color, or national
origin.
(d) Information and Reports
The contractor shall provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and shall permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts,
Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the
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contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set

forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

In the event of a contractor's noncompliance with the Non-discrimination provisions

of this contract, the Recipient will impose such contract sanctions as it and/or the

FHWA may determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor
complies; and/or

(i) Cancelling, terminating, or suspending a contract, in whole or in part.

(f) Incorporation of Provisions
The contractor shall include the provisions of paragraphs (a) through (f) in every
subcontract, including procurements of materials and leases of equipment, unless
exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor shall take action with respect to any subcontract or procurement as the
Recipient or the FHWA may direct as a means of enforcing such provisions including
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or
is threatened with litigation by a subcontractor, or supplier because of such direction,
the contractor may request the Recipient to enter into any litigation to protect the
interests of the Recipient. In addition, the contractor may request the United States to
enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that,
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and
related nondiscrimination authorities to ensure that no person shall, on the ground of race,
color, national origin, limited English proficiency, sex, age, or disability (including
religion/creed or income-level, where applicable), be excluded from participation in, be
denied the benefits of, or be subjected to discrimination under any programs, activities, or
services conducted or funded by NCDOT. Contractors and other organizations under
contract or agreement with NCDOT must also comply with Title VI and related
authorities, therefore:

(a) During the performance of this contract or agreement, contractors (e.g.,
subcontractors, consultants, vendors, prime contractors) are responsible for complying
with NCDOT’s Title VI Program. Contractors are not required to prepare or submit
Title VI Programs. To comply with this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all
employees, applicants and subcontractors on the jobsite.

2. Physically incorporate the required Title VI clauses into all subcontracts on
federally-assisted and state-funded NCDOT projects, and ensure inclusion by
subcontractors into all lower-tier subcontracts.

3. Required Solicitation Language. The Contractor shall include the following
notification in all solicitations for bids and requests for work or material, regardless
of funding source:

“The North Carolina Department of Transportation, in accordance with the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and
the Regulations, hereby notifies all bidders that it will affirmatively ensure that any
contract entered into pursuant to this advertisement, disadvantaged business enterprises
will be afforded full and fair opportunity to submit bids in response to this invitation and
will not be discriminated against on the grounds of race, color, or national origin in
consideration for an award. In accordance with other related nondiscrimination authorities,
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6.

bidders and contractors will also not be discriminated against on the grounds of sex, age,
disability, low-income level, creed/religion, or limited English proficiency in
consideration for an award.”

Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and
subsequent lower tier subcontracts on Federal-aid highway construction contracts
only.

. Provide language assistance services (i.e., written translation and oral

interpretation), free of charge, to LEP employees and applicants. Contact NCDOT
OCR for further assistance, if needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or
agreements. Subrecipients must also ensure compliance by their contractors and
subrecipients with Title VI. (23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take
affirmative action to correct any deficiencies found within a reasonable time period,
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR
200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External
Discrimination Complaints Process.

1.

4.

Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of

the public and contractors) from discrimination by NCDOT employees,

subrecipients and contractors, regardless of funding source.

Eligibility

Any person—or class of persons—who believes he/she has been subjected to

discrimination based on race, color, national origin, Limited English Proficiency

(LEP), sex, age, or disability (and religion in the context of employment, aviation,

or transit) may file a written complaint. The law also prohibits intimidation or

retaliation of any sort.

Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and

must be filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or

(ii) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that
conduct was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following

entities:

» North Carolina Department of Transportation, Office of Civil Rights, Title VI
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights,
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE,
Washington, DC 20590; 202-366-4070

Format for Complaints
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Complaints must be in writing and signed by the complainant(s) or a
representative, and include the complainant’s name, address, and telephone
number. Complaints received by fax or e-mail will be acknowledged and
processed. Allegations received by telephone will be reduced to writing and
provided to the complainant for confirmation or revision before processing.
Complaints will be accepted in other languages, including Braille.

5. Discrimination Complaint Form
Contact NCDOT Civil Rights to receive a full copy of the Discrimination
Complaint Form and procedures.

6. Complaint Basis
Allegations must be based on issues involving race, color, national origin (LEP),
sex, age, disability, or religion (in the context of employment, aviation or transit).
“Basis” refers to the complainant’s membership in a protected group category.

TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition

Examples

Applicable Nondiscrimination
Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually on
physical characteristics that a
person is a member of a racial

group

Black/African
American,
Hispanic/Latino,
Asian, American
Indian/Alaska Native,
Native
Hawaiian/Pacific
Islander, White

Color Color of skin, including shade Black, White, brown,
of skin within a racial group yellow, etc.

National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,

Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an Women and Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, | Blind, alcoholic, Section 504 of the Rehabilitation Act of

permanent or temporary, or
perceived.

para-amputee,
epileptic, diabetic,
arthritic

1973;
Americans with Disabilities Act of 1990
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Religion (in the context of
employment)

(Religion/ Creed in all aspects of
any aviation or transit-related
construction)

An individual belonging to a
religious group; or the
perception, based on
distinguishable characteristics
that a person is a member of a

Muslim, Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(b);

49 US.C. 47123)

religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to
be associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest agrees to comply with the following non-discrimination statutes and
authorities, including, but not limited to:

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part
21.

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and projects);

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination
on the basis of sex);

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;

() The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age);

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms "programs or activities" to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

(h) Titles IT and III of the Americans with Disabilities Act, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities
(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation
regulations at 49 C.F.R. parts 37 and 38;

(1) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Nondiscrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on
minority and low-income populations;
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(k) Executive Order 13166, Improving Access to Services for Persons with Limited

)

English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of Limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP persons
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et

seq).

(m)Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352),

(prohibits employment discrimination on the basis of race, color, religion, sex, or
national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of
real property, structures, or improvements thereon, or granting interest therein from
the United States pursuant to the provisions of Assurance 4.

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and
upon the condition that the North Carolina Department of Transportation (NCDOT)
will accept title to the lands and maintain the project constructed thereon in accordance
with the North Carolina General Assembly, the Regulations for the Administration of
the Federal-Aid Highway Program, and the policies and procedures prescribed by the
Federal Highway Administration of the U.S. Department of Transportation in
accordance and in compliance with all requirements imposed by Title 49, Code of
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S
Department of Transportation pertaining to and effectuating the provisions of Title VI
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and
interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina
Department of Transportation (NCDOT) and its successors forever, subject, however,
to the covenants, conditions, restrictions and reservations herein contained as follows,
which will remain in effect for the period during which the real property or structures
are used for a purpose for which Federal financial assistance is extended or for another
purpose involving the provision of similar services or benefits and will be binding on
the NCDOT, its successors and assigns.
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The NCDOT, in consideration of the conveyance of said lands and interests in lands,
does hereby covenant and agree as a covenant running with the land for itself, its
successors and assigns, that (1) no person will on the grounds of race, color, or national
origin, be excluded from participation in, be denied the benefits of, or be otherwise
subjected to discrimination with regard to any facility located wholly or in part on,
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the
lands and interests in lands and interests in lands so conveyed, in compliance with all
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S.
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of
the above-mentioned nondiscrimination conditions, the Department will have a right
to enter or re-enter said lands and facilities on said land, and that above described land
and facilities will thereon revert to and vest in and become the absolute property of the
U.S. Department of Transportation and its assigns as such interest existed prior to this
instruction].*

(*Reverter clause and related language to be used only when it is determined that such

a clause is necessary in order to make clear the purpose of Title VI.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity,

Facility, or Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar

instruments entered into by the North Carolina Department of Transportation

(NCDOT) pursuant to the provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree [in the case of deeds and
leases add "as a covenant running with the land"] that:

(i.) In the event facilities are constructed, maintained, or otherwise operated on the
property described in this (deed, license, lease, permit, etc.) for a purpose for
which a U.S. Department of Transportation activity, facility, or program is
extended or for another purpose involving the provision of similar services or
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and
operate such facilities and services in compliance with all requirements
imposed by the Acts and Regulations (as may be amended) such that no person
on the grounds of race, color, or national origin, will be excluded from
participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the
above Nondiscrimination covenants, the NCDOT will have the right to terminate
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never
been made or issued. *

3. With respect to a deed, in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter
the lands and facilities thereon, and the above described lands and facilities will
there upon revert to and vest in and become the absolute property of the NCDOT
and its assigns. *
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(*Reverter clause and related language to be used only when it is determined that such
a clause is necessary to make clear the purpose of Title VI.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity,
Facility or Program (1050.2A, Appendix D)
The following clauses will be included in deeds, licenses, permits, or similar
instruments/ agreements entered into by the North Carolina Department of
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b):

1.

The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree (in the case of deeds and
leases add, "as a covenant running with the land") that (1) no person on the ground
of race, color, or national origin, will be excluded from participation in, denied the
benefits of, or be otherwise subjected to discrimination in the use of said facilities,
(2) that in the construction of any improvements on, over, or under such land, and
the furnishing of services thereon, no person on the ground of race, color, or
national origin, will be excluded from participation in, denied the benefits of, or
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee,
permittee, etc.) will use the premises in compliance with all other requirements
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this
Assurance.

With respect to (licenses, leases, permits, etc.), in the event of breach of any of the
above Non— discrimination covenants, the NCDOT will have the right to terminate
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said
land and the facilities thereon, and hold the same as if said (license, permit, etc., as
appropriate) had never been made or issued. *

With respect to deeds, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will there upon revert to and vest in and become the
absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such
a clause is necessary to make clear the purpose of Title VI.)
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STANDARD SPECIAL PROVISION

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS

Z-7

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246)

1. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor’s aggregate workforce in each trade on all construction work in the
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and
Female participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is
Federal or federally assisted) performed in the covered area. If the Contractor performs
construction work in a geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually performed. With regard
to this second area, the Contractor also is subject to the goals for both its federally involved and
nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 4/ CFR Part
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative
action obligations required by the specifications set forth in 4/ CFR 60-4.3(a), and its effort to
meet the goals. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade and the Contractor shall make a
good faith effort to employ minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from Contractor to Contractor or from project to project
for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the
executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered
area” is the county or counties shown on the cover sheet of the proposal form and contract.
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EMPLOYMENT GOALS FOR MINORITY
AND FEMALE PARTICIPATION

Economic Areas

Area 023 29.7%
Bertie County
Camden County
Chowan County
Gates County
Hertford County
Pasquotank County
Perquimans County

Area 024 31.7%
Beaufort County
Carteret County
Craven County
Dare County
Edgecombe County
Green County
Halifax County
Hyde County

Jones County
Lenoir County
Martin County
Nash County
Northampton County
Pamlico County
Pitt County

Tyrrell County
Washington County
Wayne County
Wilson County

Area 025 23.5%
Columbus County
Duplin County
Onslow County
Pender County

Area 026 33.5%
Bladen County
Hoke County
Richmond County
Robeson County
Sampson County
Scotland County

Area 027 24.7%
Chatham County
Franklin County
Granville County
Harnett County
Johnston County
Lee County
Person County
Vance County
Warren County

Area 028 15.5%
Alleghany County
Ashe County
Caswell County
Davie County
Montgomery County
Moore County
Rockingham County
Surry County
Watauga County
Wilkes County

Area 029 15.7%
Alexander County
Anson County
Burke County
Cabarrus County
Caldwell County
Catawba County
Cleveland County
Iredell County
Lincoln County
Polk County
Rowan County
Rutherford County
Stanly County

Area 0480 8.5%
Buncombe County
Madison County

Area 030 6.3%
Avery County
Cherokee County
Clay County
Graham County
Haywood County
Henderson County
Jackson County
McDowell County
Macon County
Mitchell County
Swain County
Transylvania County
Yancey County
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Area 5720 26.6%
Currituck County

Area 9200 20.7%
Brunswick County
New Hanover County

Area 2560 24.2%
Cumberland County

SSP-18

SMSA Areas

Area 6640 22.8%
Durham County
Orange County
Wake County

Area 1300 16.2%
Alamance County

Wilson County

Area 3120 16.4%
Davidson County
Forsyth County
Guilford County
Randolph County
Stokes County
Yadkin County

Area 1520 18.3%
Gaston County
Mecklenburg County
Union County

Goals for Female

Participation in Fach Trade

(Statewide) 6.9%
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FHWA-1273 -- Revised July 5, 2022

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il Nondiscrimination

Il Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIII.  False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI. Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and

the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.
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1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within

thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.
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d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
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within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide
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sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /

Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:
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(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

a. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

III. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities"
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway
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Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(ii) The classification is utilized in the area by the
construction industry; and
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(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding (29 CFR 5.5)

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
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including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records (29 CFR 5.5)

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
(e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
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subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 29 CFR
5.5(a)(3)(ii), the appropriate information is being
maintained under 29 CFR 5.5(a)(3)(i), and that such
information is correct and complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees (29 CFR 5.5)
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, orifa
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
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Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
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corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program

shall be paid not less than the applicable wage rate on the

wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeymen shall not be greater
than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
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set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility (29 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS

ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subcontractor responsible therefor shall be liable for the

unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph 1 of this section, in the sum currently provided in 29
CFR 5.5(b)(2)* for each calendar day on which such individual
was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph 1 of this
section. 29 CFR 5.5.

* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be
adjusted annually by the Department of Labor; pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990).
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3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section.
29 CFR 5.5.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 29 CFR 5.5.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
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equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIL. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
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with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL

WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.326.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
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or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.326.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
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who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

k %k ok ok ok

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Arenot presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.
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(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
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submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

% %k %k ok ok

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:
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(a) is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency, 2
CFR 180.355;

(b) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

% %k 3k ok 3k

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
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subcontracts, which exceed $100,000 and that all such recipients shall
certify and disclose accordingly.

XII. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.

Wilson County
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.

Wilson County
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All
contractors (existing and newcomers) will be automatically placed in the Alternate Program.
Standard OJT requirements typically associated with individual projects will no longer be applied
at the project level. Instead, these requirements will be applicable on an annual basis for each
contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make every
effort to enroll minority and women as trainees to the extent that such persons are available within
a reasonable area of recruitment. This training commitment is not intended, and shall not be used,
to discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s
activity with the Department. At the beginning of each year, all contractors eligible will be
contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year. The
Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not
all-inclusive. Where the training is oriented toward construction applications, training will be
allowed in lower-level management positions such as office engineers and estimators. Contractors
shall submit new classifications for specific job functions that their employees are performing.
The Department will review and recommend for acceptance to FHWA the new classifications
proposed by contractors, if applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to the
subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as

requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.
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Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred

between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off
the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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STANDARD SPECIAL PROVISION
MINIMUM WAGES
GENERAL DECISION NC20220091 02/25/2022 NC91

Date: February 25, 2022

General Decision Number: NC20220091 02/25/2022 NC91
Superseded General Decision Numbers: NC20210091
State: North Carolina

Construction Type: HIGHWAY

COUNTIES:
Beaufort Granville Pasquotank
Bertie Halifax Perquimans
Bladen Harnett Robeson
Camden Hertford Sampson
Carteret Hyde Scotland
Chowan Jones Tyrrell
Columbus Lenoir Vance
Craven Martin Warren
Dare Northampton Washington
Duplin Pamlico Wilson
Gates

Wilson County

Z-091

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction; and other major bridges).

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable
minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note
that these Executive Orders apply to covered contracts entered into by the federal government that
are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-

Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

If the contract is entered into on or = Executive Order 14026 generally applies to the contract.

after January 30, 2022, or the

contract is renewed or extended The contractor must pay all covered workers at least
(e.g., an option is exercised) on or | $15.00 per hour (or the applicable wage rate listed on
after January 30, 2022: this wage determination, if it is higher) for all hours

spent performing on that contract in 2022.

If the contract was awarded on or Executive Order 13658 generally applies to the contract.

between January 1, 2015 and

January 29, 2022, and the contract = The contractor must pay all covered workers at least
$11.25 per hour (or the applicable wage rate listed on
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If the contract is entered into on or = Executive Order 14026 generally applies to the contract.

after January 30, 2022, or the

contract is renewed or extended The contractor must pay all covered workers at least

(e.g., an option is exercised) on or | $15.00 per hour (or the applicable wage rate listed on

after January 30, 2022: this wage determination, if it is higher) for all hours
spent performing on that contract in 2022.

is not renewed or extended on or | this wage determination, if it is higher) for all hours
after January 30, 2022: spent performing on that contract in 2022.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is
covered by one of the Executive Orders and a classification considered necessary for performance
of work on the contract does not appear on this wage determination, the contractor must still submit

a conformance request.

Additional information on contractor requirements and worker protections under the Executive
Orders is available at https://www.dol.gov/agencies/whd/government-contracts.

Modification Number
0
1

BLASTER
CARPENTER
CEMENT MASON/CONCRETE FINISHER
ELECTRICIAN
Electrician
Telecommunications Technician
IRONWORKER
LABORER
Asphalt Raker and Spreader
Asphalt Screed/Jackman
Carpenter Tender
Cement Mason/Concrete Finisher Tender
Common or General
Guardrail/Fence Installer
Pipelayer
Traffic Signal/Lighting Installer
PAINTER
Bridge
POWER EQUIPMENT OPERATORS
Asphalt Broom Tractor
Bulldozer Fine
Bulldozer Rough
Concrete Grinder/Groover
Crane Boom Trucks
Crane Other
Crane Rough/All-Terrain
Drill Operator Rock
Drill Operator Structure

Publication Date
01/07/2022
02/25/2022

Rates
21.85
13.72 **
14.26 **

18.69
14.72 **
16.32

12.42 **
13.48 **
10.85 **
11.35 **
10.12 **
13.39 **
13.3] **
16.88

19.62

13.28 **
18.46
14.09 **
24.66
17.25
21.48
19.00
15.43
19.12

SUNC2014-006 11/17/2014
Fringes

2.66
1.67

1.61



C204743 HI-0006 SSP-37 Wilson County

Rates Fringes
Excavator Fine 17.61
Excavator Rough 12.99 **
Grader/Blade Fine 16.73
Grader/Blade Rough 15.28
Loader 2 Cubic Yards or Less 10.28 **
Loader Greater Than 2 Cubic Yards 13.58 **
Material Transfer Vehicle (Shuttle Buggy) 17.39
Mechanic 18.63
Milling Machine 14.38 **
Off-Road Hauler/Water Tanker 9.30 **
Oiler/Greaser 13.45 **
Pavement Marking Equipment 11.87 **
Paver Asphalt 15.53
Roller Asphalt Breakdown 12.13 **
Roller Asphalt Finish 13.65 **
Roller Other 10.48 **
Scraper Finish 13.98 **
Scraper Rough 10.17 **
Slip Form Machine 19.29
Tack Truck/Distributor Operator 14.56 **
TRUCK DRIVER
GVWR 0of 26,000 Lbs or Less 10.35 **
GVWR of 26,001 Lbs or Greater 12.04 **

Welders — Receive rate prescribed for craft performing operation to which welding is incidental.

** Workers in this classification may be entitled to a higher minimum wage under Executive Order
14026 ($15.00) or 13658 ($11.25). Please see the Note at the top of the wage determination for
more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work,
up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave
for their own illness, injury or other health-related needs, including preventive care; to assist a
family member (or person who is like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons resulting from, or to assist a family
member (or person who is like family to the employee) who is a victim of, domestic violence,
sexual assault, or stalking. Additional information on contractor requirements and worker
protections under the EO is available at https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within the scope of the classifications listed

may be added after award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(i1)).

The body of each wage determination lists the classification and wage rates that have been found
to be prevailing for the cited type(s) of construction in the area covered by the wage determination.
The classifications are listed in alphabetical order of "identifiers" that indicate whether the
particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted
average rate) or a union average rate (weighted union average rate).
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Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with
characters other than "SU" or "UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example: PLUMO0198-005 07/01/2014. PLUM is
an abbreviation identifier of the union which prevailed in the survey for this classification, which
in this example would be Plumbers. 0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an
internal number used in processing the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining
agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this
classification in the survey and the published rate is derived by computing a weighted average rate
based on all the rates reported in the survey for that classification. As this weighted average rate
includes all rates reported in the survey, it may include both union and non-union rates. Example:
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates the State of Louisiana.
2012 is the year of survey on which these classifications and rates are based. The next number,
007 in the example, is an internal number used in producing the wage determination.
5/13/2014 indicates the survey completion date for the classifications and rates under that
identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed
for those classifications; however, 100% of the data reported for the classifications was union data.
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number
used in producing the wage determination. 08/29/2014 indicates the survey completion date for
the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted
average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour National Office because National Office has responsibility for the David-
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Bacon survey program. If the response from this initial contact is not satisfactory, then the process
described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210

2)) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an interested party may appeal directly
to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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8/27/2020

POLYUREA PAVEMENT MARKING MEDIA AND THICKNESS;

(08-27-20)
Amend the NCDOT 2018 Standard Specifications as follows:
Page 12-8, Subarticle 1205-5(B), lines 14-16, replace with the following:

Produce polyurea pavement marking lines that have a minimum dry thickness of 20 mils above
the pavement surface when placed on concrete and asphalt pavements. Produce polyurea pavement
marking lines that have a minimum dry thickness of 30 mils above the pavement surface on
textured surfaces such as OGFC and on surfaces where the polyurea will be placed over a

previously removed pavement marking.

Page 12-9, replace Table 1205-4 Minimum Reflectometer Requirement for Polyurea with the
following:

TABLE 1205-4
MINIMUM REFLECTOMETER REQUIREMENTS

FOR POLYUREA
Item Color Reflectivity
dard G White 375 mcd/lux/m?
L M lE Yellow 250 mcd/lux/m?

The installer may choose to use an AASHTO Type 4/Type 1 or AASHTO Type 3/Type 1 double
drop system, but no price adjustment will be made, and these systems will be incidental to the

polyurea pavement marking.

Pay Item Pay Unit

Polyurea Pavement Marking Lines, __ ", mils Linear Foot

(Standard Glass Beads)
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WORK ZONE TRAFFIC CONTROL FOR INTERSTATE/FREEWAY RESURFACING
(02/17/2020) (Rev. 5/10/2021)

General Requirements

This Provision is intended for interstate / freeway resurfacing projects. In the event, the day and
time restrictions allow for daytime work activities the Work Zone Presence Lighting and
Sequential Flashing Lights are to be omitted. However, the Digital Speed Limit Signs and
Connected Lane Closure Devices will be required as described below.

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 NCDOT Standard
Specifications and the following provisions:

Install Work Zone Advance Warning Signs in accordance with the attached drawing prior to
beginning any other work.

When personnel and/or equipment are working on the shoulder adjacent to a divided facility and
within 10 feet of an open travel lane, close the nearest open travel lane using Standard Drawing
No. 1101.02 of the 2018 NCDOT Roadway Standard Drawings.

When personnel and/or equipment are working within a lane of travel of a divided facility, close
the lane using Standard Drawing No. 1101.02 of the 2018 NCDOT Roadway Standard Drawings
or as directed by the Engineer. Conduct the work so that all personnel and/or equipment remain
within the closed travel lane. Perform work only when weather and visibility conditions allow safe
operations as directed by the Engineer.

1. Time Restrictions for Lane Closure and Road Closure Activities

All lane closure and road closure activities shall be performed in compliance with the day and time
restrictions listed and defined in this Contract.

Any activities performed outside of these requirements will be subject to the liquidated damages
unless approved by the Engineer prior to beginning the activity.

The Contractor may place/pre-stage all required signs and traffic control devices necessary for
lane closures prior to the closure time as approved by the Engineer. However, flashing arrow
boards and changeable message signs shall not indicate lane closure information until 30 minutes
or less prior to the installation of the lane closure. Typical pre-staging times are 1 hour for a single
lane closure and 2 hours for double and triple lane closures. The travel lane(s) are to be closed at
the prescribed times defined in this Contract. When available, law enforcement should be onsite
to shadow workers during pre-staging activities.
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For removal, the lane(s) must be reopened in compliance with the times defined in this Contract.
It is acceptable to remove the signs and traffic control devices from the shoulder/staging area after
the lane(s) are reopened to traffic. All electronic lane closure messages and flashing arrow displays
shall be off once lanes are opened. When available, law enforcement should remain on the project
while workers remove and secure their signs and devices.

2. Work Zone Speed Limits and Digital Speed Limit Signs (DSLS)

All speed limits are the sole authority of the NCDOT. An ordinance by the State Traffic Engineer
is required for all speed limits in order to have a lawfully enforceable speed limit. No speed limit
messages/signs shall be installed prior to receiving a signed ordinance.

The Regional Traffic Engineering Office and the Division Construction Engineer in coordination
with the Work Zone Traffic Control Section will provide all work zone speed limit
recommendations based on activities and conditions.

When lane closures are in effect, implement a Work Zone Variable Speed Limit Reduction as
stated in the ordinance and in accordance with the attached provision and drawing.

Use Digital Speed Limit Signs (DSLS) to display the work zone speed limit as shown in the
attached special provision and drawing. The speed limit shall be continuously displayed on the
digital speed limit signs.

The Contractor will be responsible for coordinating with the Engineer when the work zone speed
limits are to be changed and will have to seek approval by the Engineer before the speed limit is

changed.

When the variable speed limit reductions are in effect, cover or remove any existing speed limit
signs located within the active work area that conflict with the variable speed limit reduction.

The speed limit shall be returned to the existing speed limit when the lane closure is removed and
traffic is returned to the existing pattern.

3. Connected Lane Closure Devices

Furnish and install Connected Lane Closure Devices that transmit the location of the lane closure
to navigational companies and the Statewide Transportation Operations Center (STOC).

4. Work Zone Presence Lighting and Sequential Flashing Warning Lights

Provide the following for nighttime work activities in accordance with attached drawing and
special provisions:
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A. Furnish and install Work Zone Presence Lighting to supplement the Contractor’s portable
construction and equipment lighting for the purpose of alerting motorist to the existence of an
active work zone and to encourage compliance with the reduced work zone speed limit. See
attached special provision.

B. Furnish and install Sequential Flashing Warning Lights on drums used for merging tapers
to assist motorist in determining which direction to merge and to decrease late lane merging.
See attached special provision.

5. Law Enforcement

Use two (2) off duty, uniformed law enforcement officers and official law enforcement vehicles,
equipped with blue lights during lane closure operations and two (2) additional law enforcement
officers for ramp/loop closures when both operations occur simultaneously.

Use law enforcement officers to assist in the shadowing of workers during the installation and
during the removal of lane closures.

Law enforcement vehicles shall not be parked within the buffer space. When possible, position
one law enforcement officer downstream of the other to conduct enforcement operations. When
space is confined, conduct enforcement outside of the lane closure area.

Temporary Traffic Control (TTC)

Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01,
1165.01, and 1180.01 of the 20/8 NCDOT Roadway Standard Drawings when closing a lane of
travel in a stationary work zone for items such as milling, paving, diamond grinding concrete
pavements, minor bridge operations, and approach slab rehabilitation.

Drums are recommended for all lane closure operations occurring at night. However, if skinny
drums are used at night, they shall be placed every 20’ in the tangent sections of lane closure
operations. Skinny drums shall not be used for upstream tapers.

When covering work zone signs, use an opaque material that prevents reading of the sign at night
by a driver using high beam headlights. Use material which does not damage the sign sheeting.

Refer to Roadway Standard Drawing No. 1101.02, sheets 9 and 10, of the 2018 NCDOT Roadway
Standard Drawings for diamond grinding, milling and/or paving of ramps unless otherwise
approved to be closed by the Engineer. If approved, see attached drawing for typical placement of
devices and signing for the detour route. All items shall be compensated for based on the unit bid
price for the respective item.



DocuSign Envelope ID: DAC3EA3C-9657-4883-9F 16-F8550EF30BAE

TC-5

HI-0006 Wilson County

Refer to Roadway Standard Drawing No. 1101.03, sheet 7, of the 2018 NCDOT Roadway
Standard Drawings for a closure of the interstate/freeway with traffic detoured via interchange
ramps for items such as minor bridge and approach slab rehabilitation. Use flaggers or law
enforcement to direct traffic at ramp terminals as directed by the Engineer.

Refer to Roadway Standard Drawing No. 1101.02, sheet 12 or 13, of the 20/8 NCDOT Roadway
Standard Drawings for utilizing a moving operation for such items as pavement marking and
marker placement. A minimum speed of 3 mph shall be maintained at all times with no stops that
narrow or close a lane of travel. If the moving operation is progressing slower than 3 mph at any
time, install a lane closure. All traffic control devices for this operation are considered incidental
to the pay items for pavement markings and markers.

Traffic Operations
1. Project Requirements

Failure to comply with the following requirements will result in a suspension of all other
operations:

A. Before working on ANY MAP, the Contractor shall submit a written construction sequence
for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic.

B. The standard active work area is 2 miles. This is defined as the distance of Resurfacing
Operations taking place in a single work period. However, the maximum allowed lane
closure distance is 5 miles. Approval by the Engineer is required before closing more than
2 miles of Interstate to ensure the Contractor has the equipment and labor force to actively
pursue the work.

C. Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its
approaches. Patch and make repairs to bridge surface and its approaches before resurfacing
occurs. Coordinate all operations on the bridge and its approaches with the Engineer.

D. Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to
cool to the point of supporting traffic without displacement or rutting before reopening
closed lane. Coordinate the resurfacing operations of the patched areas with the Engineer.

E. Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing
Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs.
Coordinate all signal loop operations with the Engineer.
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F.

G.

Obtain written approval of the Engineer before working in more than one location or setting
up additional lane closures.

The Contractor on this and any adjacent projects, or subcontractors working within this
project shall coordinate lane closure location, type, and direction with the Engineer to best
maintain lane continuity through the limits of this and adjacent projects.

Operate equipment and conduct operations in the same direction as the flow of traffic.
Maintain vehicular access in accordance with Article 1101-05 of the 2018 NCDOT
Standard Specifications.

Provide appropriate construction lighting in accordance with Section 1413 of the 2018
NCDOT Standard Specifications.

Contractor shall diamond grind, mill, and pave lanes in an order such that water shall not
accumulate.

2. Paving Lift Requirements and Time Limitations

Failure to comply with the following requirements will result in a suspension of all other
operations until all lanes of traffic are brought to the same station and elevation:

Paving Overlays and Lifts up to 3”

A.

For surface course paving lifts of 2.0” or less, the Contractor shall conduct his paving
operations such that the following conditions are met.

Once paving begins in any lane, the Contractor will be permitted to pave as far as the work
operations allow (up to 5 miles) for the initial paving period. In the next days’ paving
operation, not to exceed 72 hours, bring the adjacent lane to the same station and elevation.
At the end of the work period, any uneven lane conditions shall be signed with an
“UNEVEN PAVEMENT/NEXT XX MILES” on the portable changeable message signs
and portable “UNEVEN PAVEMENT” signs (dual mounted) 1,000’ in advance of the
uneven pavement and every 72 miles thereafter along the uneven portion of roadway. Once
mitigated, all portable “UNEVEN PAVEMENT” signs shall be removed.

For Open Graded Surface Mixes, “UNEVEN PAVEMENT” signs are not required.

For 3” surface course mixes, place in two paving lifts of 1 '52” each unless directed
otherwise by the Engineer. Conditions for uneven travel lanes same as described above.

Paving Lifts Greater than 3”
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For all other paving lifts greater than 3”, bring all newly resurfaced lanes to the same station and
elevation by the end of each work period unless the Contractor utilizes the notched wedge paving
methods as described below:

A. Any paving lift greater than 3 shall be mitigated by having an approved wedge apparatus
on the paver that shapes the edge 1”7 vertically and the remaining at a maximum slope
steepness of 2:1. The maximum paving lift allowed to use this method is 3”.

B. At the end of the work period, the Contractor shall place portable “UNEVEN
PAVEMENT” signs in advance of the uneven pavement and spaced every /2 mile along
the section of uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT”
signs shall be removed.

C. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring
up the adjacent lane to the same station and elevation before any further paving takes place

on the project.

Milling Operations (Does Not Apply to Fine Milling)

Conduct milling operations so that any milled pavement is paved back by the end of each work
period.

A milled/grooved surface shall not be re-opened to traffic except in cases where inclement weather
or mechanical failure prevents the paving back of the lane by the end of the work period.

If milled areas are not paved back within the same work period due to inclement weather or
mechanical failure, the Contractor is to furnish and install portable signs to warn drivers of the
conditions. The signs include “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted
below, and “Uneven Lanes” (W8-11). These are to be dual indicated where lateral clearance can
be obtained within the median areas. Install the “Grooved Pavement” (W8-15) w/ Motorcycle
Plaque 1500’ in advance of the milled area. Install the “Uneven Lanes” (W8-11) 500’ in advance
of the milled area. Alternate these signs every 2 mile. Once mitigated, all portable signs are to be
removed.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Remove any existing pavement adjacent to the milled area that has been
damaged and replace with patch material as directed by the Engineer.

Fine Milling / Microsurfacing Operations (Depths less than 1)

For fine milling operations less than 17, paving is not required in the same work period. The paving
of the fine milled area is to be conducted within the next work period and not to exceed 72 hours.
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No advance warning signs are needed for the conditions. However, pavement markings are
required by the end of each work period.

3. Temporary Pavement Markings

Review and record the existing pavement markings and markers before obliteration. Re-establish
the new pavement markings and markers using the record of existing markings in conjunction with
the 2018 NCDOT Roadway Standard Drawings unless otherwise directed by the Engineer. Submit
the record of the existing pavement markings seven calendar days before the obliteration of any
pavement markings.

Obliterated pavement markings shall be replaced by the end of each work period. Interim paint
may be used to comply with time limitations if final pavement markings cannot be placed except
for milled surfaces or diamond ground surfaces. Final markings shall be placed within 30 days in
accordance with Section 1205-4 and Section 1205-5. For milled surfaces, temporary pavement
markings shall be used in accordance with Section 1205-8(C). There will be no direct payment for
interim paint. Temporary paint will be paid for at the contract unit price.

For concrete surfaces that have been diamond ground as a surface treatment, 4” temporary paint
shall be used in accordance with Section 1205-8(C). Upon completion of all diamond grinding
operations, 4” line removal shall be used to remove 100% of the 4” temporary paint on the final
concrete surface by grinding method only. Use an acceptable method to grind ridges smooth only
where pavement markings will be installed prior to placing final pavement marking material. This
method shall also be used in the area of the black contrast for surface preparation. Payment for
line removal will be made in accordance with Section 1205-10.

For project winterization, install temporary paint markings in accordance with Section 1205-8(C)
of'the 2018 NCDOT Standard Specifications. Use 4” lane, edge, and center lines and 8 gore lines.
Compensation for this work shall be made in accordance with Section 1205-10 except that no
payment will be made if paving is completed more than 30 days before the written notification by
the Department that winterization is required.

4. Work Zone Signing
A. Description

Install advance/general warning work zone signs according to the attached drawings prior
to beginning work.

For paving overlays of 3” or greater that create a drop-off adjacent to the median shoulder,
install “LOW/SOFT SHOULDER” (SP 13107) signs on the median shoulder. Place
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initially at the construction limits, and then space 1 mile thereafter. No signing required for
the outside shoulder.

Install and maintain signing in accordance with the Divisions 11 and 12 of the 2018
NCDOT Standard Specifications.

B. Installation

All stationary Work Zone Advance/General Warning signs require notification to existing
Utility owners per Article 105-8 of the 2018 Standard Specifications and Special Provision
SP1 G115 within 3 to 12 full working days prior to installation.

Install all Work Zone Advance/General Warning signs before beginning work on a
particular map. If signs are installed more than seven (7) calendar days prior to the
beginning of work on a particular map, cover the signs until the work begins. Install each
Work Zone Advance/General Warning sign separately and not on the same post or stand
with any other sign except where an advisory speed plate or directional arrow is used.

All sign locations to be verified by the Engineer prior to installation. Once the signs have
been installed and accepted, any sign relocations requested by the Department will be
compensated in accordance with Article 104-7. Any additional signs other than the ones
required in this provision or attached drawings will be compensated in accordance with
Article 104-7.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
Work Zone Advance/General Warning signs. Uncover Work Zone Advance/General
Warning signs no more than 7 calendar days before work resumes.

All other operations may be suspended upon failure to comply with the above
requirements. Such suspended operations would not be resumed until the above
requirements are fulfilled.

C. Sign Removal

Once Maps on the project are substantially completed, it is acceptable to remove the
stationary work zone signs on those Maps in lieu of waiting until all of the Maps are
completed on the project. A Map is substantially complete when the resurfacing operations
are completed and the shoulders are brought up to the same elevation as the proposed
pavement and when temporary pavement markings (paint) are installed along the centerline
and edge lines as well as the ramps and loops. The final pavement markings (thermoplastic
or polyurea) and/or markers do not have to be installed for the Map to be considered
substantially complete. Final pavement markings and markers are installed with portable
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signing and changeable message signs according to Roadway Standard Drawing 1101.02,
sheet 13. Any remaining punch list items requiring traffic control are to be completed using
portable work zone signing with compensation covered in the contract unit price for the
required traffic control items.

Stationary Work Zone Sign removal is a condition of final project acceptance.
D. Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance
with the Standard Drawing No. 1101.02, 1101.11, and 1110.02 of the 2018 NCDOT
Roadway Standard Drawings.

Measurement and Payment

The lane closure distance is measured from the end of the merge taper where traffic is completely
in the remaining open lane(s) to the last channelizing device closing the lane. For multiple lane
closures, the lane closure distance is measured from the end of the last merge taper to the last
channelizing device closing the lane.

Work Zone Signs (Stationary) will be measured and paid as the actual number of square feet
satisfactorily installed at each location and accepted by the Engineer.

Single Lane Closure will be measured and paid as the actual number of single stationary lane
closures satisfactorily installed for required operations as shown in Roadway Standard Drawing
1101.02, sheets 4, 5, 6, 9 & 10. All labor, traffic control devices, and signing for Single Lane
Closure, up to 2 miles, as shown in these Roadway Standard Drawings are paid under this item

Ramp/Loop Closure will be measured and paid as the actual number of total ramp/loop closures
and detours satisfactorily installed for ramp/loop paving and all other required operations, as
shown on the Short Term Closure and Detour of Interstate/Freeway Ramps detail drawing. All
labor, traffic control devices and signing required for re-routing traffic as shown on the Short Term
Closure and Detour of Interstate/Freeway Ramps detail drawing are paid under this item. In the
event two separate ramps are closed at the same time, they will be measured individually and paid
on a per each basis.

Paint Pavement Marking Lines, Paint Pavement Marking Symbols, and Removal of Pavement
Marking Lines will be measured and paid in accordance with Section 1205-10.

Law Enforcement will be measured and paid as the actual number of hours each law enforcement
officer provides during the life of the project as approved by the Engineer.
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Digital Speed Limit Signs, Connected Lane Closures, Sequential Flashing Warning Lights, and
Work Zone Presence Lighting are paid separately in accordance with their respective special

provisions.

Payment will be made under:

Pay Item Pay Unit
Work Zone Signs (Stationary) SF
Single Lane Closure EA
Ramp/Loop Closures EA
Paint Pavement Marking Lines (") LF
Removal of Pavement Marking Lines () LF

Law Enforcement HR
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CONNECTED LANE CLOSURE DEVICES:
(10/29/2018)

Description

Furnish, install, operate, maintain, relocate, and remove connected lane closure devices for use
on Interstate and Freeway lane closures. The connected lane closure devices shall transmit the
location of the lane closure to navigational companies such as WAZE, Google Maps, Inrix, Here,
TrafficCast, TomTom, Apple Maps, Panasonic, the Statewide Transportation Operations Center,
(STOC), and any other navigational companies that requests it. A connected lane closure device
shall be installed on the flashing arrow board identifying the beginning of a lane closure, and
another connected lane closure device shall be installed on a crashworthy traffic control device
(such as a drum) at the end of the same lane closure.

Materials

The connected lane closure devices shall be designed and built to transmit the location of the
lane closure to the navigational companies as well as the STOC. The format of the information
received by each of these shall be approved by each entity, and at minimum, consist of an XML
file. The connected lane closure devices shall be capable of obtaining wireless communication by
either cellular or satellite technology.

The initial connected device shall be designed and attached to the flashing arrow board in such a
manner that it is only activated when either the left or right arrows are displayed, not when the
flashing arrow board is operated in caution mode. When the lane closure is removed, and the
flashing arrow board turned off or changed to caution mode, the connected device shall
automatically turn off simultaneously.

The second connected device in a lane closure shall be installed on a crashworthy traffic control
device. It shall have an easily accessible power switch and a small status indicator light mounted
such that it is visible when passing by in a vehicle at operating speed. When switched to the ON
position, the light shall indicate that device has established communication and is transmitting.
The light may be either steady burn or flashing and shall not exceed one (1) inch in diameter.

The devices shall have battery life sufficient to maintain operation for the duration of the lane
closure, or have the ability to be recharged without deactivating the device.

Construction Methods

Connected lane closure devices shall be used on all lane closures on freeways and interstates
throughout the project.

Two connected lane closure devices shall be installed per grouping of lane closures (single,
double, or triple); one attached and wired into the flashing arrow board at the beginning of the
first taper, and the other at the last traffic control device at the end of the lane closure(s).
Supplemental flashing arrow boards in advance of the first lane closure taper or flashing arrow
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boards in subsequent lane closures (for double and triple lane closures) shall not have connected
devices. Subsequent lane closures occurring downstream of where all lanes have been reopened
and lane closures in the opposite direction of travel will require additional connected devices.

The second connected lane closure device shall be manually turned ON and OFF by crews
installing and removing the lane closure, unless the device can be controlled by the initial
connected device. The unit shall be turned on immediately upon installation of the lane closure
and turned off immediately upon removal of the lane closure.

Once installed, the Contractor shall verify that the connected lane closure devices are
transmitting information prior to leaving the device unattended and re-verify transmission every
72 hours for long-term installations.

Technical Requirements

The connected devices shall be run continuously during any active lane closures for the length of
the contract.

The GPS within the connected devices shall have a horizontal accuracy of 50 feet, 95% of the
time.

The connected device information, including the location, transmission status, and battery status
shall be transmitted within five (5) minutes of initiation and updated every fifteen (15) minutes.
In addition to transmitting information to the Department, the Contractor shall keep the retain
device information for one (1) year after the contract ends. Information shall include timestamps,
device name, and GPS location. This information shall be made available to the Department
upon request.

The battery voltage shall be collected at least once an hour. The information shall be stored and
available for troubleshooting. The system shall transmit an alert if the battery voltage of a device
is under a specified threshold.

The connected devices shall emit an audible an alert if a device is not transmitting its position for
a period of 1 hour.

The outputs from the connected device on the arrow board and the downstream connected device
at the end of the lane closure shall be easily identifiable as a single pair, either by sequential
device IDs, identical project names, or other method as approved by the Engineer. Additional
pairs on the project shall have unique identifiable information such that it is not confused with
another project pair.

Measurement and Payment
Connected Lane Closure Devices will be measured and paid as the maximum number of

connected devices acceptably placed and in use at any one time during the life of the project.
Each group of lane closures will require two (2) connected lane closure devices; one connected
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to the flashing arrow board and the other on a crashworthy device at the downstream end of the

lane closure. No payment will be made for either device unless both devices are satisfactorily
installed.

The price for each connected lane closure device will cover all material, labor, maintenance,
relocation, removal, and communication costs required for the duration of the project.

Flashing Arrow Boards will be measured and paid in accordance with Section 1115.
Crashworthy devices (such as drums) used to mount the downstream connected lane closure
device shall be considered be incidental.

Pay Item Pay Unit

Connected Lane Closure Device Each

WORK ZONE DIGITAL SPEED LIMIT SIGNS
(5/10/2021)

Description

Furnish and install Work Zone Digital Speed Limit Signs on interstates and freeways with speed
limits of 55 mph or greater. These signs are regulatory speed limit signs with LED displays for the
speed limit numbers.

Materials

Digital Speed Limit Signs shall be a minimum 36” wide x 48” high. The speed limit sign (R2-1)
shall be black on white with high intensity white prismatic sheeting.

The Digital Speed Limit Sign shall be mounted such that the bottom of the sign is 7’ above
roadway.

The LED panel shall be a minimum of 28” wide x 18 high. The display on the LED panel shall
be amber or white.

The LED numbers shall have a minimum 5 wide by 7 high pixel array with a minimum height of
18”.

The LED panel shall have auto brightness/dimming capability.

The black on orange “WORK ZONE” sign shall be mounted above the speed limit sign. It shall
be 36” wide x 24 high with high intensity prismatic orange sheeting.

The black on white “$250 FINE” sign shall be mounted below the speed limit sign. It shall be 36”
wide x 24” high with high intensity prismatic white sheeting.
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All digital speed limit systems shall have operational software and wireless communications that
allows for remote operation and data monitoring. It shall be configured to allow access by the
Engineer or their designee to change each sign independently or change the speed limit on all signs
at once from a PC, tablet or cellular phone application.

Radar equipment to detect approaching speeds on the digital speed limit systems is optional.
However, if the systems have radar, they will be equipped to store the detected speed data, this
information should be available in a spreadsheet format and accessed remotely from a secure cloud
location.

The Work Zone Digital Speed Limit systems shall have flashing beacons. The beacons are to be a
minimum of 8” diameter LED circular yellow. They shall be mounted above and below the sign
assemblies and are to be centered. The beacons shall alternately flash at rates not less than 50 or
more than 60 times per minute.

In addition, the flashing beacons shall be mounted in such a manner that the $250 FINE sign is not
obscured when in operation.

Digital Speed Limit Signs may be trailer mounted or stationary mounted. The unit shall be solar
powered and have the ability to operate continuously. It shall be supplemented with a battery
backup system which includes a 110/120 VAC powered on-board charging system.

The batteries, when fully charged, shall be capable of powering the display for 20 continuous days
with no solar power. The unit shall be capable of being powered by standard 110/120 VAC power
source.

Store the battery bank and charging system in a lockable, weather and vandal resistant box.

All Work Zone Digital Speed Limit Sign equipment shall be on the NCDOT Approved Products
List.

Digital Speed Limit Displays

The speed limit shall be continuously displayed on the signs. All other stationary speed limit signs
shall be covered when Digital Speed Limit systems are in operation.

Reduced Speed Limit Displays

The Digital Speed Limit systems shall have beacons activated when the work zone speed limit is
reduced. Otherwise, the beacons are to remain off.

IF THE DIGITAL SPEED LIMIT SYSTEM IS EQUIPPED WITH RADAR: The Digital Speed
Limit Signs shall display the reduced work zone speed limit without flashing the LED speed limit
number unless approaching speeds are detected to be 6 MPH or higher than the displayed speed
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limit. If speeds are detected 6 MPH or above the displayed Speed Limit, then the LED shall flash
the speed limit until the speeds are within the 6 MPH tolerance.

Existing Speed Limit Displays

When the existing speed limit is displayed on the Digital Speed Limit Signs, the beacons are to
remain off.

IF THE DIGITAL SPEED LIMIT SYSTEM IS EQUIPPED WITH RADAR: The speed limit
number is not to flash unless the approaching speeds are detected to be 6 MPH or higher than the
displayed speed limit.

Other Construction Methods

The speed limits are the sole authority of the NCDOT. An ordinance by the State Traffic Engineer
is required for all speed limits in order to have a lawfully enforceable speed limit.

The Regional Traffic Engineering Office and the Division Construction Engineer in coordination
with the Work Zone Traffic Control Section will provide all work zone speed limit
recommendations based on activities and conditions.

The Contractor will be responsible for coordinating with the Engineer when the work zone speed
limits are to be changed and will have to seek approval by the Engineer or their designee before
the speed limit is changed.

Whenever possible, each trailer mounted unit shall be placed on the paved shoulder and shall have
the capability of being leveled.

Measurement and Payment
Work Zone Digital Speed Limit Signs will be measured and paid as the maximum number of Work
Zone Digital Speed Limit Signs satisfactorily installed according to the attached detail and

properly functioning at any one time during the life of the project.

This includes all materials and labor to install, maintain and remove all the Work Zone Digital
Speed Limit Signs.

Pay Item Pay Unit
Work Zone Digital Speed Limit Signs Each
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STABILIZATION REQUIREMENTS:
(3-11-16) (Rev. 4-30-19) S-2

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina
Department of Environmental Quality Division of Water Resources. Temporary or permanent
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity,
with the following exceptions in which temporary or permanent ground cover shall be provided in
14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (East Crimp)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

All Roadway Areas
March 1 - August 31 September 1 - February 28
50# Tall Fescue 50# Tall Fescue
10# Centipede 10# Centipede
25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon
Engineer’s request.
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2" Millennium
3" Millennium
Apache III
Avenger
Barlexas
Barlexas 11
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner II
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

EC-2

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse 11
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison
Gazelle 11
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

oI’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor II
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment II
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket

Wilson County

Scorpion
Serengeti
Shelby
Sheridan
Signia

Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choice 11
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe 11
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo

Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack II
Xtremegreen
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and
add 20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant

food as a 10-20-20 analysis and as directed.

All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt
tack shall not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be
maintained or allowed during construction. In areas within six feet of the edge of pavement, straw
is to be applied and then crimped. After the crimping operation is complete, an additional
application of straw shall be applied and immediately tacked with a sufficient amount of undiluted
emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer
providing that maximum spacing of crimper blades shall not exceed 8".

TACK FOR MULCH FOR EROSION CONTOL.:
(07-19-22)

Description

This work consists of supplying and installing of an approved material for binding mulch for
erosion control in accordance with Section 1060-5, Section 1615 and Section 1660 of the Standard
Specifications. This provision defines acceptable materials and rates for tacking material for
holding mulch in place.

Materials
(a) Emulsified Asphalt

Asphalt emulsion tack shall conform to the requirements of AASHTO M 140, Specification
for Emulsified Asphalt. The emulsified asphalt may be rapid setting, medium setting, or
slow setting. Apply emulsified asphalt tackifier at a rate of 0.10 gallons per square yard
(approximately 484 gallons per acre).

(b) Cellulose Hydromulch
Cellulose hydromulch products shall be non-toxic, weed-free, prepackaged cellulose fiber

(pulp) material containing no more than 3% ash or other inert materials. Cellulose
hydromulches may contain dyes or binders specifically formulated to enhance the adhesive
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qualities of the hydromulch. Apply cellulose hydromulches at a rate of 1000 pounds (dry
weight) per acre.

Wood fiber or wood fiber blend hydromulches may be substituted for cellulose hydromulch
at the same application rate.

(c) Other tackifiers

Other approved materials, specifically designed and manufactured for application as a
straw mulch tacking agent, may be used at the manufacturer’s recommended rate.

Construction Methods

Apply the Tack for Mulch for Erosion Control uniformly across straw mulch per Section 1615 and
Section 1660 of the Standard Specifications.

Payment
Tack for Mulch for Erosion Control is incidental to the application of Temporary Mulching,
Section 1615-4, and Seeding and Mulching, Section 1660-8, and no additional payment will be

made.

CONSTRUCTION MATERIALS MANAGEMENT
(3-19-19) (rev. 04-27-19)

Description

The requirements set forth shall be adhered to in order to meet the applicable materials handling
requirements of the NCGO010000 permit. Structural controls installed to manage construction
materials stored or used on site shall be shown on the E&SC Plan. Requirements for handling
materials on construction sites shall be as follows:

Polyacrylamides (PAMS) and Flocculants

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept
under storm-resistant cover or surrounded by secondary containment structures designed to protect
adjacent surface waters. PAMS or other flocculants used shall be selected from the NC DWR List
of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance
with the manufacturer’s instructions. The NC DWR List of Approved PAMS/Flocculants is
available at:

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ ATU/ApprovedPAMS
4 1 2017.pdf



https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
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Equipment Fluids

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled
and disposed of in a manner so as not to enter surface or ground waters and in accordance with
applicable state and federal regulations. Equipment used on the site must be operated and
maintained properly to prevent discharge of fluids. Equipment, vehicle, and other wash waters
shall not be discharged into E&SC basins or other E&SC devices. Alternative controls should be
provided such that there is no discharge of soaps, solvents, or detergents.

Waste Materials

Construction materials and land clearing waste shall be disposed of in accordance with North
Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules
governing the disposal of solid waste (ISA NCAC 13B). Areas dedicated for managing
construction material and land clearing waste shall be at least 50 feet away from storm drain inlets
and surface waters unless it can be shown that no other alternatives are reasonably available. Paint
and other liquid construction material waste shall not be dumped into storm drains. Paint and other
liquid construction waste washouts should be located at least 50 feet away from storm drain inlets
unless there is no alternative. Other options are to install lined washouts or use portable, removable
bags or bins. Hazardous or toxic waste shall be managed in accordance with the federal Resource
Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC,
Subchapter 13A. Litter and sanitary waste shall be managed in a manner to prevent it from entering
jurisdictional waters and shall be disposed of offsite.

Herbicide, Pesticide, and Rodenticides

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal
Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling
restrictions.

Concrete Materials

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid
contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged
from the site. (Note that discharges from onsite concrete plants require coverage under a separate
NPDES permit — NCG140000.) Concrete wash water shall be managed in accordance with the
Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in
accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide
(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site,
in accordance with state solid waste regulations.

Earthen Material Stock Piles

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and
surface waters unless it can be shown that no other alternatives are reasonably available.
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Measurement and Payment

Conditions set within the Construction Materials Management provision are incidental to the
project for which no direct compensation will be made.

SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The
fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved
by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2 cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 1b/ft of
length.

(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The
flagging shall be at least 1”” in width. The flagging material shall be vinyl and shall be orange in
color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall
be erected to conform to the general contour of the ground.

(A)  Safety Fencing
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Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or
set with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all
backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may, at
the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across
each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work being
paid for as “Construction Surveying”, except that where there is no pay item for construction
surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6 into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand clearing
shall be identified with a different colored flagging to distinguish it from mechanized clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation
of the interior boundaries. This delineation will be considered incidental to the work being paid
for as Construction Surveying, except that where there is no pay item or construction surveying
the cost of boundary flagging delineation shall be included in the unit prices bid for the various
items in the contract. Installation for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly
visible orange flagging attached. Stakes shall be installed a minimum of 6” into the ground.
Additional flagging may be placed on overhanging vegetation to enhance visibility but does not
substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this delineation,
as the cost of same shall be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.
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Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and post
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot
WATTLE:
Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting. Wattles
are used on slopes or channels to intercept runoff and act as a velocity break. Wattles are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail provided
in the plans and as directed. Work includes furnishing materials, installation of wattles, matting
installation, and removing wattles.

Materials
Wattle shall meet the following specifications:

100% Curled Wood (Excelsior) Fibers

Minimum Diameter 12 in.

Minimum Density 2.5 Ib/ft +/- 10%

Net Material Synthetic

Net Openings lin.x 1 in.

Net Configuration Totally Encased

Minimum Weight 20 1b. +/- 10% per 10 ft. length

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross
section. One end of the stake must be sharpened or beveled to facilitate driving down into
the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet
specifications provided elsewhere in this contract.
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Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in
length with a throat of 1" in width.

Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the
end of each section of wattle. A minimum of 4 stakes shall be installed on the downstream side
of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail.
Install a minimum of 2 stakes on the upstream side of the wattle according to the detail provided
in the plans. Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in.
projecting from the top of the wattle. Drive stakes at an angle according to the detail provided in
the plans.

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes
and according to the detail provided in the plans and as directed. Overlap adjoining sections of
wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Wattle will be measured and paid for by the actual number of linear feet of wattles which are
installed and accepted. Such price and payment will be full compensation for all work covered by
this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals

necessary to install the Wattle.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Payment will be made under:

Pay Item Pay Unit
Wattle Linear Foot
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CONCRETE WASHOUT STRUCTURE:
(12-10-20)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste water
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids,
so that this material does not migrate to surface waters or into the ground water. These enclosures
are not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete wash water.

Materials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.

Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the
minimum setback dimensions can be achieved the liner is not required. (5 feet above groundwater,
50 feet from top of bank of perennial stream, other surface water body, or wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details
and as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details
and as directed if structure is not located in an area where existing erosion and sedimentation
control devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area,
so it is clearly visible to site personnel. Install safety fence as directed for visibility to construction
traffic.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.
pdf

Alternate details for accommodating concrete washout may be submitted for review and approval.


https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
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The alternate details shall include the method used to retain and dispose of the concrete waste
water within the project limits and in accordance with the minimum setback requirements. (5 feet
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth
material to match the existing contours and permanently seed and mulch area.

Measurement and Payment
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details or commercially available devices are approved, then those devices will

also be paid for per each approved and installed device.

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

Safety Fence shall be measured and paid for as provided elsewhere in this contract.
No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit

Concrete Washout Structure Each
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1. GENERAL REQUIREMENTS

1.1.DESCRIPTION
A. General

Conform to these Project Special Provisions, Ptdfans, and th2018 Standard Specifications
for Roads and Structures (also referred to hereinafter as the “Standarcti@pations”). The current
edition of these specifications and publicationsfiiect on the date of advertisement will apply.

In the event of a conflict between these Projeeic&p Provisions and the Standard
Specifications, these Project Special Provisionsega

B. Scope

The scope of this project involves removal of ergiCCTV equipment and installation of
Digital CCTV Assemblies and modifying the existiBggctrical Service at following locations:

1. CCTV 04-1440, US-264 EB and US-301 (Exit 43A), Repl CCTV camera, Modify
existing electrical service.

2. CCTV 04-1452, US-264 WB and NC-58 (Exit 49) , Repl&CTV camera, Modify
existing electrical service.

C. Qualified Products

Furnish new equipment, materials, and hardwaresard¢gherwise required. Inscribe
manufacturer’s name, model number, serial numimer aay additional information needed for
proper identification on each piece of equipmentdaadl in a case or housing.

Furnish factory assembled cables without adapteisss otherwise approved by the Engineer,
for all cables required to interconnect any fietccentral equipment including but not limited to
fiber optic transceivers.

Certain equipment listed in these Project SpeciaviBions must be pre-approved on the
Department’s ITS & Signals Qualified Products I(QPL) by the date of installation. Equipment,
material, and hardware not pre-approved when reduwiill not be allowed for use on the project.

The QPL is available on the Department’s websitee QPL website is:
https://connect.ncdot.gov/resources/safety/pagesiti-signals-qualified-products.aspx
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2. ITSEQUIPMENT REMOVAL

2.1. DESCRIPTION

Remove existing ITS Equipment as noted in the plans

2.2. CONSTRUCTION METHODS

ITS Equipment Removal (CCTV) consists of removadl @sposal of the existing CCTV
camera assemblies.

Deliver all cell modems to Division 4 Traffic Seces Office at 509 Ward Blvd., Wilson, NC
27895.

2.3. MEASUREMENT AND PAYMENT

I TS Equipment Removal (CCTV) will be measured and paid as the actual numb&GitV
systems removed and disposed of.

Any cost of disposal, and delivery of items to Bign 4 Traffic Services Office, shall be
considered incidental to the ITS Equipment Removal.

Removal and disposal of meter bases shall be cenesldncidental to ITS Equipment
Removal.

Payment will be made under:
Pay |tem Pay Unit

ITS EquipmMent REMOVAl (CCTV) ..ottt e et e e e Each



H1-0006 I TS5 Wilson County

3. ELECTRICAL SERVICE

3.1. DESCRIPTION

Install new electrical service equipment at logagiindicated in the Plans. The first item of
work on this project is the installation of all reetbase/disconnect combination panels to
upgrade and expedite the power service connectidosiply with the National Electrical
Code (NEC), the National Electrical Safety Code 88, the Standard Specifications, the
Project Special Provisions, and all local ordinancell work involving electrical service
shall be coordinated with the appropriate utiligrgpany and the Engineer.

Obtain the maximum available ground fault curremnf the utility company. Print this
information on a durable label and adhere to tlael deont of the disconnect.

3.2. MATERIAL
A. Meter Base/Disconnect Combination Panel

Furnish and install new meter base/disconnect coatibin panels as shown in the Plans.
Provide meter base/disconnect combination panatshifve a minimum 125A main service
disconnect and a minimum of eight (8) additionadcgs. Furnish a single pole 15A circuit
breaker at CCTV locations. Furnish a double pol& @@cuit breaker at shared DMS/CCTV
locations. Furnish a double pole 50A circuit breakat locations. Furnish each with a
minimum of 10,000 RMS symmetrical amperes shortuiircurrent rating in a lockable
NEMA 3R enclosure. Ensure meter base/ disconneubuwtion panel is listed as meeting
UL Standard UL-67 and marked as being suitableuse as service equipment. Ensure
circuit breakers are listed as meeting UL-489. @ldarriers so that no uninsulated,
ungrounded service busbar or service terminal pogad to inadvertent contact by persons
or maintenance equipment while servicing load teations. Fabricate enclosure from
galvanized steel and electrostatically apply dryger paint finish, light gray in color, to
yield a minimum thickness of 2.4 mils. All exterisurfaces must be powder coated steel.
Provide ground bus and neutral bus with a minimdrfoor terminals and a minimum wire
capacity range of number 8 through number 3/0 AWG.

Furnish NEMA Type 3R combinational panels rated F0fpere minimum for overhead
services and 200 Ampere minimum for undergroundices that meet the requirements of
the local utility. Provide meter base with sockeashpere rating based on sockets being
wired with a minimum of 167 degrees F insulatedewkurnish 4 terminal, 600 volt, single
phase, 3-wire meter bases that comply with thefoig:

* Line, Load, and Neutral Terminals accept 4/0 AW@ amaller Copper/Aluminum wire
* With or without horn bypass
* Made of galvanized steel

» Listed as meeting UL Standard US-414
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* Overhead or underground service entrance specified.
Furnish 1.5” watertight hub for threaded rigid caitdvith meter base.

At the main service disconnect, furnish and indthlapproved lightning arrestors that meet
the following requirements:

Type of design Silicon Oxide Varistor
Voltage 120/240 Single Phase, 3 wire
Maximum current 100,000 amps

Maximum energy 3000 joules per pole
Maximum number of surges Unlimited

Response time one milliamp test 5 nanoseconds

Response time to clamp 10,000 amp 10 nanoseconds

°A

Response time to clamp 50,000 amp 25 nanoseconds

A

Leak current at double the rated voltage None

Ground wire Separate

3.3. CONSTRUCTION METHODS
A. Genera

Coordinate with the Engineer and the utility compda de-energize the existing service
temporarily prior to starting any modifications.

Permanently label cables at all access points usyhgn tags labeled with permanent ink.
Ensure each cable has a unique identifier. Laddesammediately upon installation. Use
component name and labeling scheme approved dyrtbmeer.

B. Meter Base/Disconnect Combination Panel

Install meter base/disconnect combination pandis lightning arrestors as called for in the
Plans. At all new DMS locations, route the feedmnductors from the meter
base/disconnect to the DMS equipment cabinet inlaibn At all new CCTV locations, route
the feeder conductors from the meter base/discortoethe CCTV equipment cabinet in
conduit. Provide rigid galvanized conduit for aboground and PVC for below ground
installations.
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3.4. MEASUREMENT AND PAYMENT

Meter base/disconnect combination panel will be measured and paid as the actual number of
complete and functional meter base/disconnect aoatibn panel service locations
furnished, installed, and accepted. Breakerstrigly arrestors, exposed vertical conduit
runs to the cabinet, and any remaining hardwattéydgs, and conduit bodies to connect the
electrical service to the cabinet will be consideracidental to meter base/disconnect
combination panels.

Payment will be made under:
Pay Item Pay Unit

Meter Base/Disconnect Combination Pane. ..o e Each

4. DIGITAL CCTV CAMERA ASSEMBLY
4.1. DESCRIPTION

Furnish and install a Digital CCTV Camera Assema$y described in these Project Special
Provisions. All new CCTV cameras shall be fully gmtble with the video management software
currently in use by the Region and the StatewiddfitrOperations Center (STOC). Provide a Pelco
Spectra Enhanced low light 30X minimum zoom, Axisni® Network Camera low light 30X
minimum zoom or an approved equivalent that mela¢srequirements of these Project Special
Provisions.

4.2. MATERIALS

A. General
Furnish and install new CCTV camera assembly atltications shown on the Plans and as
approved by the Engineer. Each assembly condisite dollowing:

* One dome CCTV color digital signal processing camarit with zoom lens, filter, control
circuit, and accessories in a single enclosed unit

A NEMA-rated enclosure constructed of aluminum vétblear acrylic dome or approved
equal Camera Unit housing.

* Motorized pan, tilt, and zoom

* Built-in video encoder capable of H.264/MPEG-4 coesgion for video-over IP
transmission

* Pole-mount camera attachment assembly

* Alightning arrestor installed in-line between BETV camera and the equipment cabinet
components.

» All necessary cable, connectors, and incidentalveare to make a complete and operable
system.
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B. Cameraand Lens
1. Cameras

Furnish a new CCTV camera that utilizes chargagptsal device (CCD) technology or
Complementary Metal-Oxide-Semiconductor (CMOS) tetbgy. The camera must meet the
following minimum requirements:

* Video Resolution: Minimum 1920x1080 (HDTV 1080p)

* Aspect Ratio: 16:9

» Overexposure protection: The camera shall have-ioudircuitry or a protection
device to prevent any damage to the camera whengabat strong light sources,
including the sun

* Low light condition imaging

* Wide Dynamic Range (WDR) operation

» Electronic Image Stabilization (EIS)

» Automatic focus with manual override

2. Zoom Lens

Furnish each camera with a motorized zoom lertssgrahigh-performance integrated dome
system or approved equivalent with automatic ioistm| with manual override and neutral density
spot filter. Furnish lenses that meet the followapgical specifications:

* 30X minimum optical zoom, and 12X minimum digitalam
* Preset positioning: minimum of 128 presets

The lens must be capable of both automatic andteemanual control iris and focus override
operation. The lens must be equipped for remot&aoof zoom and focus, including automatic
movement to any of the preset zoom and focus positiMechanical or electrical means must be
provided to protect the motors from overrunningxtreme positions. The operating voltages of the
lens must be compatible with the outputs of theerancontrol.

Communication Standards:

The CCTV camera shall support the appropriate NTC205 communication protocol (version
1.08 or higher), ONVIF Profile G protocol, or apped equal.

Networking Standards:

. Network Connection: 10/100 Mbps auto-negotiate

. Frame Rate: 30 to 60 fps

. Data Rate: scalable

. Built-in Web Server

. Unicast & multicast support

. Two simultaneous video streams (Dual H.264 and NGPE

0 Video 1: H.264 (Main Profile, at minimum)
0 Video 2: H.264 or MJIPEG

. Supported Protocols: DNS, IGMPv2, NTP, RTSP, RTEPTUDP, DHCP, HTTP,
IPv4, IP6
. 130 db Wide Dynamic Range (WDR)
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The video camera shall allow for the simultaneau=oding and transmission of the two
digital video streams, one in H.264 format (higkelation) and one in H.264 or MJPEG
format (low- resolution).

Initially use UDP/IP for video transport and TAGPfor camera control transport unless
otherwise approved by the Engineer.

The 10/100BaseTX port shall support half-duplekutirduplex and provide auto negotiation
and shall be initially configured for full-duplex.

The camera unit shall be remotely manageable wsarglard network applications via web
browser interface administration. Telnet or SNMPhitars shall be provided.

C. CameraHousing

Furnish new dome style enclosure for the CCTVrab$e Equip each housing with mounting
assembly for attachment to the CCTV camera polee dnclosures must be equipped with a
sunshield and be fabricated from corrosion resistarminum and finished in a neutral color of
weather resistant enamel. The enclosure mustoneetceed NEMA 4X ratings. The viewing area
of the enclosure must be tempered glass. The pendast meet NEMA Type 4X, IP66 rating and
use 1-1/2-inch NPT thread. The sustained oper&timgerature must be -50 to 60C (-58 to 144F),
condensing temperature 10 to 100% Relative Hum({@R#y).

D. Pan and Tilt Unit
Equip each new dome style assembly with a partitinohit. The pan and tilt unit must be
integral to the high-performance integrated donstesy. The pan and tilt unit must be rated for
outdoor operation, provide dynamic braking for amsaneous stopping, prevent drift, and have
minimum backlash. The pan and tilt units must noeetxceed the following specifications:

» Pan: continuous 360 Degrees rotation

* Tilt: up/down +2 to -90 degrees minimum

* Motors: Two-phase induction type, continuous dutgtantaneous reversing
» Preset Positioning: minimum of 128 presets

* Low latency for improved Pan and Tilt Control

* FCC, Class A; UL/cUL Listed

E. Video Ethernet Encoder

Furnish cameras with a built-in digital video Etiet encoder to allow video-over-IP
transmission. The encoder units must be builttintocamera housing and require no additional
equipment to transmit encoded video over IP netaork

Encoders must have the following minimum features:

* Network Interface: Ethernet 10/100Base-TX (RJ-4bnsxtor)

» Protocols: IPv4, Ipv6, HTTP, UPnP, DNS, NTP, RTRSR, TCP, UDP, IGMP, and
DHCP

» Security: SSL, SSH, 802.1x, HTTPS encryption wiélsgword-controlled browser
interface

* Video Streams: Minimum 2 simultaneous streams, csefigurable

» Compression: H.264 (MPEG-4 Part 10/AVC)

* Resolution Scalable: NTSC-compatible 320x176 ta0k9P80 (HDTV 1080p
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Aspect Ratio: 16:9

Frame Rate: 1-30 FPS programmable (full motion)

Bandwidth: 30 kbps — 6 Mbps, configurable dependingesolution
Edge Storage: SD/SDHC/SDXC slot supporting up tGB4nemory card

F. Control Receiver/Driver

Provide each new camera unit with a control rezrédriver that is integral to the CCTV dome
assembly. The control receiver/driver will recesaxial asynchronous data initiated from a camera
control unit, decode the command data, performrarhecking, and drive the pan/tilt unit, camera
controls, and motorized lens. As a minimum, thetic receiver/drivers must provide the following
functions:

e Zoom in/out

e Automatic focus with manual override

* Tilt up/down

e Automatic iris with manual override

* Pan right/left

* Minimum 128 preset positions for pan, tilt, and mpd.6 Preset Tours, 256 Dome Presets
* Up to 32 Window Blanks.

In addition, each control receiver/driver mustegtcstatus information from the pan/tilt unit
and motorized lens for preset positioning of thosenponents. The control receiver/driver will
relay pan, tilt, zoom, and focus positions from fledd to the remote camera control unit. The
control receiver/driver must accept “goto” presemenands from the camera control unit, decode
the command data, perform error checking, and diheepan/tilt and motorized zoom lens to the
correct preset position. The preset commands tlmmcamera control unit will consist of unique
values for the desired pan, tilt, zoom, and focstmpns.

G. Electrical

The camera assembly shall support Power-over-gg¢héPoE) in compliance with IEEE 802.3.
Provide any external power injector that is reqiiii@ PoE with each CCTV assembly.

H. CCTV Camera Attachment to Pole
Furnish and install an attachment assembly foC@i@V camera unit. Use stainless steel
banding approved by the Engineer.

Furnish CCTV attachments that allow for the renh@val replacement of the CCTV enclosure
as well as providing a weatherproof, weather tighgl that does not allow moisture to enter the
enclosure.

Furnish a CCTV Camera Attachment Assembly thatva#imstand wind loading at the
maximum wind speed and gust factor called for eséhSpecial Provisions and can support a
minimum camera unit dead load of 45 pounds (20)4 kg

. Riser
Furnish material meeting the requirements of $act091-3 and 1098-4 of the 2018 Standard
Specifications for Roads and Structures. Furnishréser with weatherhead for instances where the
riser is only carrying an Ethernet cable. Foratiations where fiber optic cable is routed to the
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cabinet through a 2” riser with heat shrink tubing Contractor may elect to install the Ethernet
cable in the same riser with the fiber cable.

J. Dataline Surge Suppression
Furnish data line surge protection devices (SPR) sneet the following minimum
requirements:
« UL497B
» Service Voltage: < 60 V
» Protection Modes: L-G (All), L-L (All)
* Response Time: <5 nanoseconds
» Port Type: Shielded RJ-45 IN/Out
» Clamping Level: 75 V
» Surge Current Rating: 20 kA/Pair
* Power Handling: 144 Watts
» Data Rate: upto 10 GbE
* Operating Temperature: -40° F to + 158° F
» Standards Compliance: Cat-5e, EIA/TIA 568A and HIA 568B
* Warranty: Minimum of 5-year limited warranty

The data line surge protector shall be designeghéoate with Power Over Ethernet (POE)
devices. The SPD shall be designed such that wéeah with shielded cabling, a separate earth
ground is not required. It shall be compatibleéwv@at-5e, Cat 6, and Cat-6A cablings.

Protect the electrical and Ethernet cables froemGBTV unit entering the equipment cabinet
with surge protection. Provide an integrated umat accepts unprotected electrical and Ethernet
connections and outputs protected electrical ahdrBet connections.

K. POE Injector

Furnish POE Injectors meeting the following minimperformance requirements and that is
compatible with the CCTV Camera and Ethernet Swptcvided for the project.

* Working temp/humidity: 14° F to 131° F/maximum 9086n-condensing
» Connectors: Shielded RJ-45, EIA 568A and EIA 568B

* Input Power: 100 to 240 VAC, 50 to 60 Hz

» Pass Through Data Rates: 10/100/1000 Mbps

* Regulatory: IEEE 802.3at (POE)

* Number of Ports: 1 In and 1 Out

» Safety Approvals: UL Listed

Ensure the POE Injector is designed for Plug-aiag-mstallation, requiring no configurations
and supports automatic detection and protectioronfstandard Ethernet Terminal configurations.
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4.3. CONSTRUCTION METHODS
A. General

Obtain approval of the camera locations and catéart from the Engineer prior to installing the
CCTV camera assembly.

Mount CCTV camera units at a height to adequatedytraffic in all directions and as approved
by the Engineer. The maximum attachment heighbiteet above ground level unless specified
elsewhere or directed by the Engineer.

Mount the CCTV camera units such that a minimufee of clearance is maintained between
the camera and the top of the pole.

Mount CCTV cameras on the side of poles nearéshded field of view. Avoid occluding the
view with the pole.

Install the data line surge protection device BQE Injector in accordance with the
manufacturer’'s recommendations.

Install the riser in accordance with Section 132#-the 2018 Standard Specifications for
Roads and Structures. Install the Ethernet caldled riser from the field cabinet to the CCTV
camera.

B. Electrical and Mechanical Requirements

Install an “Air Terminal and Lightning ProtectiorS8ystem” in accordance with the Air
Terminal and Lightning Protection System Specifaatfor the CCTV Camera Assembly. Ground
all equipment as called for in the Standard Speatibbns, these Special Provisions, and the Plans.

Install surge protectors on all ungrounded condsatatering the CCTV enclosure.

4.4, GENERAL TEST PROCEDURE

Test the CCTV Camera and its components in assefiunctional tests and ensure the results
of each test meet the specified requirements. éltests should not damage the equipment. The
Engineer will reject equipment that fails to fultthe requirements of any test. Resubmit rejected
equipment after correcting non-conformities antesging; completely document all diagnoses and
corrective actions. Modify all equipment furnish@ader this contract, without additional cost te th
Department, to incorporate all design changes sacg$o pass the required tests.

Provide 4 copies of all test procedures and requents to the Engineer for review and
approval at least 30 days prior to the testing skate.

Only use approved procedures for the tests. ledbd following in the test procedures:

» A step-by-step outline of the test sequence thatothstrates the testing of every function
of the equipment or system tested

» A description of the expected nominal operatioripat) and test results, and the pass /
fail criteria

* An estimate of the test duration and a proposddteedule
* A data form to record all data and quantitativeitssobtained during the test
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» A description of any special equipment, setup, roargs, or conditions required by the
test

Provide all necessary test equipment and techsigglort. Use test equipment calibrated to
National Institute of Standards and Technology (NIStandards. Provide calibration
documentation upon request.

Conform to these testing requirements and theinements of these specifications. It is the
Contractor’s responsibility to ensure the systentfiwns properly even after the Engineer accepts
the CCTYV test results.

Provide 4 copies of the quantitative test resatid data forms containing all data taken,
highlighting any non-conforming results and remesdaken, to the Engineer for approval. An
authorized representative of the manufacturer sigstthe test results and data forms.

4.5. COMPATIBILITY TESTS
A. CCTV System

Compatibility Tests are applicable to CCTV camehad the Contractor wishes to furnish but
are of a different manufacturer or model series tha existing units installed in the Region. If
required, the Compatibility Test shall be compleded accepted by the Engineer prior to approval
of the material submittal.

The Compatibility Test shall be performed in aoliatory environment at a facility chosen by
the Engineer based on the type of unit being te§tea/ide notice to the Engineer with the material
submitted that a Compatibility Test is requestdte motice shall include a detailed test plan that
will show compatibility with existing equipment. €motice shall be given a minimum of 15
calendar days prior to the beginning of the Contydasi Test.

The Contractor shall provide, install, and intégr full-functioning unit to be tested. The
Department will provide access to existing equiptteriacilitate these testing procedures. The
Engineer will determine if the Compatibility Tesagvacceptable for each proposed device. To prove
compatibility the Contractor is responsible for figaring the proposed equipment at the applicable
Traffic Operations Center (TOC) with the accompaeminof an approved TOC employee.

4.6. OPERATIONAL FIELD TEST (ON-SITE COMMISSIONING)
A. CCTV System

Final CCTV locations must be field verified angeapved by the Engineer. Perform the
following local operational field tests at the camnassembly field site in accordance with the test
plans and in the presence of the Engineer. Ther@cot is responsible for providing a laptop for
camera control and positioning during the testeAtiompleting the installation of the camera
assemblies, including the camera hardware, povwgrguand connecting cables, the contractor
shall:

Local Field Testing

Furnish all equipment and labor necessary to besinstalled camera and perform the
following tests before any connections are made.

» Verify that physical construction has been complete
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Inspect the quality and tightness of ground andesprotector connections.

Check the power supply voltages and outputs, chenkection of devices to power
source.

Verify installation of specified cables and conmattbetween the camera, PTZ,
camera control receiver, and control cabinet.

Make sure cabinet wiring is neat and labeled ptgpeheck wiring for any wear
and tear; check for exposed or loose wires.

Perform the CCTV assembly manufacturer’s initialvpo-on test in accordance with
the manufacturer’'s recommendation.

Set the camera control address.

Exercise the pan, tilt, zoom, and focus operatadasg with preset positioning, and
power on/off functions.

Demonstrate the pan, tilt, and zoom speeds and m&vieoperation meet all
applicable standards, specifications, and requinésne

Define, test and/or change presets.

Ensure camera field of view is adjusted properly trere are no objects obstructing
the view.

Ensure camera lens is dust-free.
Ensure risers are bonded and conduits enteringethbare sealed properly.
Lightning arrestor bonded correctly.

Central Operations Testing

Interconnect the CCTV Camera’s communication imtegfdevice with one of the
following methods as depicted on the plans:

0 communication network’s assigned Ethernet switah assigned fiber-
optic trunk cable and verify a transmit/receive LEDunctioning and that
the CCTV camera is fully operational at the TOC.

OR

o tothe DOT furnished cellular modem and verifyansmit/receive LED is
functioning and that the CCTV camera is fully opieraal at the TOC.

Exercise the pan, tilt, zoom, and focus operatadasg with preset positioning, and
power on/off functions.

Demonstrate the pan, tilt, and zoom speeds and m&veoperation meet all
applicable standards, specifications, and requinésne

Define, test and/or change presets.
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Approval of Operational Field Test results doesnetieve the Contractor to conform to the
requirements in these Project Special Provisidhthe CCTV system does not pass these tests,
document a correction or substitute a new unippgsaved by the Engineer. Re-test the system until
it passes all requirements.

4. 7. MEASUREMENT AND PAYMENT

Digital CCTV Camera Assembly will be measured and paid as the actual numbeigagl
CCTV assemblies furnished, installed, integrated, accepted. No separate measurement will be
made for electrical cabling, connectors, CCTV canatachment assemblies, conduit, condulets,
risers, grounding equipment, surge protectors, IApEEtors, PoE Cable, Air Terminal and Lightning
Protection System, compatibility testing, operagiciesting or any other equipment or labor required
to install the digital CCTV assembly.

Digital CCTV Camera will be measured and paid asattual number of digital CCTV cameras
furnished, installed, integrated, and accepted.

Payment will be made under:

Pay Item Pay Unit
Digital CCTV Camera ASSEMDIY .......coouuii et e e eees Each

5. OBSERVATION PERIOD
5.1. 30-DAY OBSERVATION PERIOD

The 30-Day Observation Period shall be consideegtigh work to be completed by the project
completion date.

Upon successful completion of all project work 8@eday Observation Period may commence.
Examples of project work includes but is not lirdite:

» Installation of all project devices and communigas infrastructure.

* Field Acceptance Testing of all devices.

» Central System Testing of all devices and networkmunications.

» Correction of all deficiencies and punch list itefimcluding minor construction
items).

This observation consists of a 30-day period ofrady day-to-day operations of the field
equipment in operation with new or existing cengégiipment without any failures. The purpose of
this period is to ensure that all components ofsgstem function in accordance with the Plans and
these Project Special Provisions.

Respond to system or component failures (or regdeiures) that occur during the 30-day
Observation Period within twenty-four (24) hoursr@ct any failures within forty-eight (48) hours
(includes time of notification). Any failure thatfects a major system component as defined below
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for more than forty-eight (48) hours will suspehd timing of the 30-day Observation Period
beginning at the time when the Contractor is wdgiad that the failure occurred. After the cause
of such failures has been corrected, timing of3dwelay Observation Period will resume. System or
component failures that necessitate a redesignyot@mponent or a failure in any of the major
system components exceeding a total of three @)roences will terminate the 30-day Observation
Period for that system. The 30-day Observationddeuiill be restarted from day zero when the
redesigned components have been installed and/dailres corrected. The major system
components are:

« CCTV
* Wireless Ethernet Systems

5.2. FINAL ACCEPTANCE

Final system acceptance is defined as the time vafllework and materials described in the
Plans and these Project Special Provisions have heaished and completely installed by the
Contractor; all parts of the work have been appilosmed accepted by the Engineer; and successful
completion of the 30-day observation period.

The completed System will be ready for final acaepé upon the satisfactory completion of all
acceptance tests as detailed in their respectioo8ef the Project Special provisions; the
rectification of all punch-list discrepancies; ahd submittal of all project documentation incluglin
as-built plans.

5.3. MEASUREMENT AND PAYMENT

There will be no payment for this item of work &ssiincidental to the project as a whole and ® th
item of work in which it is associated.
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SCOPE OF WORK

This work shall consist of furnishing all labor, equipment, and materials to overlay the existing
bridge decks with silane deck treatment, and repair concrete diaphragms and concrete girders.
Work includes: portable lighting; existing bridge deck surface preparation by shotblasting; silane
deck treatment; existing joint removal and reconstruction; installing elastomeric concrete headers
and pourable silicone joints; pavement markings; seeding and mulching all grassed areas
disturbed; and all incidental items necessary to complete the project as specified and shown on the
plans. No separate payment will be made for portable lighting as the cost of such is incidental to
the work being performed.

Work will be performed on the existing bridge at the following locations in Wilson County:
1. Bridge #970246 & #970247 on US 264 Bypass over US 301.
2. Bridge #970248 & #970249 on US 264 over CSX Railroad.
3. Bridge #970250 & #970251 on US 264 Bypass over SR 1612 & CSX Railroad
4. Bridge #970252 & #970253 on US 264 Bypass over Contentnea Creek.
5. Bridge #970254 on SR 1606 over US 264.
6. Bridge #970255 on SR 1602 over US 264.
7. Bridge #970256 & #970257 on US 264 Bypass over NSRR

8. Bridge #970258 & #970259 on NC 58 over US 264.

©

Bridge #970260 & #970261 on US 264 Bypass over Hominy Swamp.

The contractor shall provide all necessary access; underdeck platforms, scaffolding, ladders, etc.;
provide all traffic control; provide all staging areas, material storage, waste disposal; provide
environmental controls to limit loss of materials from sawing equipment, and chipping equipment;
and all else necessary to complete the work.

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard
Specifications for Roads and Structures dated January 2018, except as otherwise specified herein.
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SUBMITTAL OF WORKING DRAWINGS (2-14-22)

1.0 GENERAL

2.0

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all copies
to the Engineer. State the reason for the proposed variation in the submittal. To minimize
review time, make sure all submittals are complete when initially submitted. Provide a
contact name and information with each submittal. Direct any questions regarding submittal
requirements to the Engineer, Structures Management Unit contacts or the Geotechnical
Engineering Unit contacts noted below.

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the
name, address and telephone number of the facility where fabrication will actually be done
if different than shown on the title block of the submitted working drawings. This includes,
but is not limited to, precast concrete items, prestressed concrete items and fabricated steel
or aluminum items.

ADDRESSES AND CONTACTS
For submittals to the Structures Management Unit, use the following addresses:

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff)

Via US mail: Via other delivery service:

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E.

State Structures Engineer State Structures Engineer

North Carolina Department North Carolina Department

of Transportation of Transportation

Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive

Raleigh, NC 27699-1581 Raleigh, NC 27610

Attention: Mr. J. L. Bolden, P. E. Attention: Mr. J. L. Bolden, P. E.

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office addresses:
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Via Email: EastGeotechnicalSubmittal@ncdot.gov

Via US mail: Via other delivery service:

Mr. David Hering, L.G., P. E. Mr. David Hering, L.G., P. E.
Assistant State Geotechnical Assistant State Geotechnical
Engineer — Eastern Region Engineer — Eastern Region

North Carolina Department North Carolina Department

of Transportation of Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office addresses:
Via Email: WestGeotechnicalSubmittal@ncdot.gov
Via US mail or other delivery service:

Mr. Eric Williams, P. E.
Assistant State Geotechnical
Engineer — Western Region
North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office

5253 Z Max Boulevard
Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link.

The status of the review of geotechnical-related submittals sent to the Geotechnical
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical
Construction Submittals™ link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: James Bolden (919) 707 — 6408
jlbolden@ncdot.gov

Secondary Structures Contacts: Emmanuel Omile (919) 707 — 6451
eomile@ncdot.gov

Madonna Rorie  (919) 707 — 6508
mrorie@ncdot.gov
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mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov

HI-0006 BP-5 WILSON

Eastern Regional Geotechnical Contact (Divisions 1-7):
David Hering (919) 662 — 4710
dthering@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams (704) 455 — 8902
ewilliams3@ncdot.gov

3.0 SuBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At
the same time, submit a copy of the same complete submittal directly to the Structures
Management Unit and/or the Geotechnical Engineering Unit as specified in the tables below.

The first table below covers “Structure Submittals.” The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management Unit.
The second table in this section covers “Geotechnical Submittals.” The Engineer will receive
review comments and drawing markups for these submittals from the Geotechnical
Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide additional
copies of any submittal as directed.

STRUCTURE SUBMITTALS

Submittal Submittal
Required by  Required by
Structures Geotechnical
Management  Engineering Contract Reference
Submittal Unit? Unit? Requiring Submittal 1

Plan Note, SN Sheet &
“Falsework and Formwork”

Plan Note, SN Sheet &

Arch Culvert Falsework Y N

.
Box Culvert Falsework Y N “Falsework and Formwork”
Cofferdams Y Y Article 410-4

Foam Joint Seals Y N “Foam Joint Seals”

Expansion Joint Seals
(hold down plate type with base Y N “Expansion Joint Seals”
angle)
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Expansion Joint Seals
(modular)

Expansion Joint Seals
(strip seals)

Falsework & Forms 2

(substructure)

Falsework & Forms
(superstructure)

Girder Erection over Railroad

Maintenance and Protection of
Traffic Beneath Proposed
Structure

Metal Bridge Railing

Metal Stay-in-Place Forms

Metalwork for Elastomeric
Bearings 4°

Miscellaneous Metalwork 42

Disc Bearings 4

Overhead and Digital Message
Signs (DMS) (metalwork and
foundations)

Placement of Equipment on
Structures (cranes, etc.)

Prestressed Concrete Box Beam
(detensioning sequences) 3

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab

(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)
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“Modular Expansion Joint
Seals”

“Strip Seal Expansion
Joints”

Article 420-3 & “Falsework
and Formwork”

Article 420-3 & “Falsework
and Formwork”

Railroad Provisions

“Maintenance and
Protection of Traffic
Beneath Proposed Structure
at Station __ ”

Plan Note
Article 420-3

Article 1072-8

Article 1072-8

“Disc Bearings”

Applicable Provisions

Article 420-20

Article 1078-11

“Optional Precast
Reinforced Concrete Box
Culvert at Station  ”

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11
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Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall (precast
items)

Sound Barrier Wall Steel
Fabrication Plans °

Structural Steel 4

Temporary Detour Structures

TFE Expansion Bearings 4

FOOTNOTES

BP-7
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Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station  ”

Article 1072-8

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the

Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

The fabricator may submit these items directly to the Structures Management Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard
Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Submittals Submittals
Required by  Required by
Geotechnical Structures

Engineering Management Contract Reference

Submittal Unit Unit Requiring Submittal *
Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A)
hol ic Loggi L .
Crosshole Sonic Logging (CSL) Y N Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data v N Subarticle 450-3(D)(2)
Forms 23
Pile Dr2|vmg Analyzer (PDA) v N Subarticle 450-3(F)(3)
Reports
Y; drawings
Retaining Walls * and Y; drawings Applicable Provisions
calculations
Y; drawings “Temporary Shoring” &
Temporary Shoring 4 and Y; drawings “Temporary Soil Nail
calculations Walls”
FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to the
Standard Specifications.

2. Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email), US mail or other delivery service to the appropriate
Geotechnical Engineering Unit regional office. Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.
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FALSEWORK AND FORMWORK (2-14-22)

1.0 DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by the
Standard Specifications or other provisions; no additional submittals are required herein.
Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain plastic
or fluid concrete in its designated shape until it hardens. Access scaffolding is a temporary
structure that functions as a work platform that supports construction personnel, materials,
and tools, but is not intended to support the structure. Scaffolding systems that are used to
temporarily support permanent structures (as opposed to functioning as work platforms) are
considered to be falsework under the definitions given. Shoring is a component of falsework
such as horizontal, vertical, or inclined support members. Where the term “temporary works”
is used, it includes all of the temporary facilities used in bridge construction that do not
become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads imposed
and provide the necessary rigidity to achieve the lines and grades shown on the plans in the
final structure.

2.0 MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure the
safety and quality required by the design assumptions. The Engineer has authority to reject
material on the basis of its condition, inappropriate use, safety, or nonconformance with the
plans. Clearly identify allowable loads or stresses for all materials or manufactured devices
on the plans. Revise the plan and notify the Engineer if any change to materials or material
strengths is required.

3.0 DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints.
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When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework and
forms on the working drawings. Include falsework footing settlements, joint take-up, and
deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge Max. Screed I?/r:rct:(f;l I\cén'
Type | Depth, Width, Thickness, | Wheel Weight, | ‘oriica. -0
(PCG) | (inches) (inches) (inches) (Ibs.) (inches)
T 36 39 14 2000 26
i 45 42 14 2000 35
Y, 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck slab.
For Type II, 11l & IV prestressed concrete girders (PCG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1°-2 2" from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

For links slabs, the tops of girders directly beneath the link slab shall be free of overhang
falsework attachments or other hardware. Submit calculations and working drawings for
overhang falsework in the link slab region.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the member.
However, for 72-inch members, the heel of the bracket shall bear on the web, near the
bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
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Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour components
when the mid-span girder deflection due to deck weight is greater than %4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other
such devices used as part of the falsework or formwork that remains in the permanent
structure. If the plan notes indicate that the structure contains the necessary corrosion
protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.
Electroplating will not be allowed. Any coating required by the Engineer will be
considered incidental to the various pay items requiring temporary works.

Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In
addition, Table 2.2A is included to provide the maximum wind speeds by county in
North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal
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The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article 420-
16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

COUNTY 25 YR COUNTY 25 YR COUNTY 25 YR
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70




H1-0006 BP-14 WILSON

4.0

B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are required
until the drawings have been approved. Such approval does not relieve the Contractor of
the responsibility for the accuracy and adequacy of the working drawings.

CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete
structures, make sure that the calculated deflection of falsework flexural members does not
exceed 1/240 of their span regardless of whether or not the deflection is compensated by
camber strips.

C. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so that
its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete
placement. Inspect other temporary works at least once a month to ensure that they are
functioning properly. Have a North Carolina Registered Professional Engineer inspect
the cofferdams, shoring, sheathing, support of excavation structures, and support systems
for load tests prior to loading.
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D. Foundations

Determine the safe bearing capacity of the foundation material on which the supports for
temporary works rest. If required by the Engineer, conduct load tests to verify proposed
bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout
of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted. If
preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in other
high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
5.0 REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

6.0 METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
7.0 BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works will
be full compensation for the above falsework and formwork.

CRANE SAFETY (6-20-19)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration (OSHA)
regulations.
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Submit all items listed below to the Engineer prior to beginning crane operations. Changes in
personnel or equipment must be reported to the Engineer and all applicable items listed below
must be updated and submitted prior to continuing with crane operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for rigging
operations. Qualifications and experience should include, but not be limited to, weight
calculations, center of gravity determinations, selection and inspection of sling and
rigging equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: Crane operators shall be certified by the National Commission for the
Certification of Crane Operators (NCCCO) or the National Center for Construction
Education and Research (NCCER). Other approved nationally accredited programs will
be considered upon request. In addition, crane operators shall have a current CDL
medical card. Submit a list of crane operator(s) and include current certification for each
type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) and
medical evaluations for each operator.

GROUT FOR STRUCTURES (12-1-17)

DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix and
place grout in accordance with the manufacturer’s recommendations, the applicable sections
of the Standard Specifications and this provision.

MATERIAL REQUIREMENTS

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of
the Standard Specifications.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Construction loading and traffic loading shall not be allowed until the 3 day compressive
strength is achieved.
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SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil,
grease and other foreign matter. Saturate concrete surfaces with clean water and remove
excess water prior to placing grout.

BAsis OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.

CONCRETE DECK REPAIR FOR SILANE DECK TREATMENT (SPECIAL)

GENERAL

This special provision addresses concrete deck repairs prior to placing silane deck treatment. Work
shall begin within 60 days of notification. After surface preparation, the Engineer sounds the deck
using a chain drag or other acceptable means and marks areas to be repaired.

MATERIALS

Concrete deck repair material shall be epoxy-based material listed as a Type 2 epoxy resin system
on the NCDOT Approved Product List (APL) and approved by the silane deck treatment
manufacturer for use with the proposed silane deck treatment system. Concrete deck repair
material shall attain a minimum compressive strength of 4,500 psi within 3 hours. Proportioning,
aggregates, mixing, and curing of the epoxy-based repair material shall follow all manufacturer’s
requirements.

Materials containing cement mortar may be acceptable; however, a 28 day curing period will be
required before placing the silane deck treatment. The curing period may be adjusted if approved
by the silane manufacturer and the Engineer. If repair materials containing cement mortar are
proposed, they shall meet the following requirements:

Furnish Department approved pre-packaged concrete or bulk concrete materials in a mix
proportioned to satisfy provisions for Class AA Concrete detailed in Article 1000-4 of the
Standard Specifications or as otherwise noted in the Concrete for Deck Repair special provision.

CLASS Il SURFACE PREPARATION (PARTIAL DEPTH)

Saw cut a perimeter surrounding the repair to a depth not less than 1 inch and remove all loose,
unsound and contaminated material by chipping with hand tools to an average depth of
approximately one-half the deck thickness, but no less %4” below the top mat of steel. Clean, repair,
or replace rusted or loose reinforcing steel. Care shall be taken not to cut, stretch, or damage any
exposed reinforcing steel. Thoroughly clean the newly exposed surface. Use a bonding agent in
accordance with the manufacturer’s recommendations.
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PLACEMENT AND FINISHING

Place concrete for deck repair at locations indicated on the plans that have been properly prepared
as required in the subsection “Class II Surface Preparation (Partial Depth)” unless otherwise
required by the repair material manufacturer or allowed by the Engineer, place, consolidate, finish,
and cure concrete deck repair material in accordance with Section 420 of the Standard
Specifications. For small deck areas (less than 16 sq. ft.) finish surface by tining to a depth of 4”
in a pattern similar to the existing grooving pattern.

MEASUREMENT & PAYMENT

Concrete Deck Repair for Silane Deck Treatment will be measured and paid for at the contract unit
price per square feet for the appropriate areas repaired. The price shall include materials, labor,
equipment, tools and any incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit

Concrete Deck Repair for Silane Deck Treatment Square Feet
SILANE DECK TREATMENT (SPECIAL)
DESCRIPTION

This work consists of preparation of concrete bridge deck surfaces and the furnishing and
application of alkylalkoxysilane (silane) penetrant sealers, with 100% solids, to seal bridge deck
surfaces and cracks. Prepare the surface of the concrete deck and apply the silane bridge deck
sealer in accordance with this special provision and as indicated on the plans, or as approved by
the Engineer.

Work includes: bridge deck surface preparation, placement of silane deck sealer, and any
incidentals necessary to complete the project, as specified or as indicated on the plans.
SUBMITTALS

Submit for approval the following requested items and any other relevant documents:

(A) A safety data sheet (SDS) for each shipment of the silane materials.

(B) Silane material information and manufacturer’s written preparation and application
instructions.

(C) Certification from an independent testing laboratory that the materials meet the requirements
of these provisions. Do not incorporate these materials into the project until the Engineer has
accepted and approved the certification for the material.

(D) The dates of manufacture of the silane materials, their lot numbers and date of shelf-life
expiration for each lot number.
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(E) A table indicating the likely cure time, in minutes, to allow vehicular traffic on the silane-
treated deck surface. Provide time for the allowable ambient temperature range, in increments
of 10° F (6° C).

(F) A work plan for each structure that includes estimated times for surface preparation and silane
application.

MATERIAL DELIVERY AND STORAGE
Store at the site sufficient quantities of silane materials to perform the entire application.

Deliver materials in manufacturer’s original, unopened, undamaged containers with identification
labels intact. Ensure that each container is clearly marked by the manufacturer with the following
information:

(A)Manufacturer’s name and address.
(B) Product name.

(C) Date of manufacture.

(D) Expiration date.

(E) Lot identification number.

(F) Container serial number.

Provide the Engineer a certification from the manufacturer, confirming that the silane materials
meet the requirements of this special provision. Do not incorporate these materials into the project
until the Engineer has accepted and approved the certification for the material. Submit such
certification for each lot of material delivered to the project. In each certification, identify the
serial or lot numbers of the containers certified.

The Engineer may require samples from each lot or container of materials delivered to the project
or from containers at the point of use. When samples are required, furnish samples in accordance
with the Engineer’s instructions.

Store silane materials in unopened containers in a clean, dry area between 40° F and 90° F. Store
containers in a manner that prevents leakage or spillage.
MANUFACTURER’S REPRESENTATIVE

Provide a manufacturer’s representative on site for the duration of the surface preparation and
silane application work, to provide expert assistance on surface preparation, storage, mixing,
application, clean-up, and disposal of materials.

MATERIALS

Provide silane from a single manufacturer, and provide silane that conforms to requirements
indicated in Table 1, below.

Table 1
SILANE PROPERTIES

Property Test Method Requirement
Silane Content 100%
VOC content EPA method 24 Less than 350 g/l
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Surface Appearance Unchanged
after Application
Flash Point ASTM D3278 140° F, minimum
Resistance to AASHTO T259 and | Less than:
Chloride lon T260 0.52 pounds/yd3(criteria of 1.5) at 1/2
Penetration inch level;
0.00 pounds/yd3(criteria of 0.75) at 1
inch level
Water absorption test ASTM C 642 0.50% maximum/48 hours;
1.5% maximum/50 days
Scaling resistance ASTM C 672 (non-air-entrained concrete) O rating
“No Scaling” (100 cycles)
NCHRP 244
Water weight gain Series Il - cube test | 85% reduction, minimum
Absorbed chloride 87% reduction, minimum
Absorbed chloride Series IV - Southern | 95% reduction, minimum
climate

SURFACE PREPARATION

Prepare the surface of the concrete deck for application of the silane by shotblasting in order to
remove all existing grease, slurry, oils, paint, dirt, striping, curing compound, rust, membrane,
weak surface mortar, or any other contaminants that could interfere with the proper adhesion,
penetration, and the curing of the silane material.

Prepare a final surface that adheres to the following requirements:

(A)For areas to receive deck seal treatment, clean by shotblasting. Where approved by the
Engineer, abrasive sandblasting may be used in areas that cannot be accessed by the
shotblaster. Select the size of shot or sand, and travel speed of the equipment to provide a
uniformly clean surface with a uniform profile. Remove striping to the maximum extent
determined to be practical by the Engineer using up to three passes with shotblasting,
sandblasting, or other approved equipment. Do not expose cleaned surfaces to vehicular traffic
unless approved by the Engineer. If the deck becomes contaminated before placing the silane
deck sealer, shotblast or abrasive sandblast the contaminated areas to the satisfaction of the
Engineer, at no additional cost.

(B) Prior to silane application, protect cracks on the concrete bridge deck from materials that can
interfere with the penetration and the curing of the silane material. Just prior to placement of
the silane, remove, by magnets and oil-free compressed air and vacuuming, any loose particles,
such that no excess particles remain. The concrete deck shall be completely dry. Power
washing will not be allowed.
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(C) The silane manufacturer may suggest cleaning and preparation methods other than those
detailed by this special provision. The Engineer must approve such alternative methods prior
to implementation.

SILANE APPLICATION
(A)Test Area

(1) Testasmall area of the surface (minimum 5 ft. by 5 ft.) before general application to ensure
desired performance results, aesthetics, and application rates and to verify application
technique. Allow 5-7 days for the product to react fully before evaluating.

(2) Application rates may vary depending on field conditions and the substrate to be treated.

(3) Conduct at least one absorption test in the test area, using a Rilem Tube Test. Acceptable
results are no loss of water in the Rilem tube over a period of 20 minutes. Adjust
application to achieve required repellent performance.

(4) The manufacturer’s representative shall assist the Contractor in determining the application
rates. Use test applications on actual surfaces to determine accurate application rates.
Extremely porous surfaces may require two (2) coats of silane.

(5) Do not begin production application of silane until Engineer has approved the test area,
including approval of aesthetics, color, texture, and appearance.

(B) Application
Immediately before placing silane, all exposed surfaces shall be completely dry and blown
clean with oil-free compressed air to remove any loose dust and debris. Apply silane as soon

as practical after the exposed surfaces have been properly prepared and conditions are
satisfactory:

(1) Stir material thoroughly before and during application.

(2) Apply silane with low-pressure spray or by flooding, followed by brooming or squeegeeing
for even distribution, in accordance with manufacturer’s instructions.

(3) Maintain operating pressures in sprayers used for application of the silane sealer material
sufficiently low so that atomization or misting of the material does not occur.

(4) Begin the application of the silane at the lowest elevation and proceed upward, toward
higher elevations, unless otherwise approved by the Engineer.

(5) Apply even distribution of silane. Take care when applying the silane, so that running or
ponding does not occur.

(6) Apply silane in a single application to the concrete deck surface with enough material to
saturate the surface. Remove excess material with a broom or squeegee and dispose of
excess material appropriately. If a second coat is required, it should be applied “wet on
wet” before first coat dries.

(7) Application of sealant by spray methods will not be permitted when wind speeds are 20
mph or more, or if in the opinion of the Engineer, unsatisfactory results will be obtained.
Other application methods or rescheduling will be required.
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(8) Avoid application with hand pump sprayers. For small areas of silane application, the use
of hand pump sprayers must be approved by the Engineer.

(9) Contractor shall protect from overspray all pedestrians, vehicles, plants and vegetation, and
other areas not receiving silane application.

(10) Allow product to penetrate the bridge deck and dry, as required by the manufacturer, prior
to opening to traffic.

LIMITATIONS OF OPERATIONS

(1) Prior to application of any silane sealer, cure concrete or concrete repairs for a minimum
of 28 days or as required by the silane manufacturer.

(2) Do not use silane material after the shelf life date.

(3) Do not return unused material in opened containers to storage for later use. Either apply
such material to appropriate areas on concrete deck surfaces or remove and appropriately
dispose of it at offsite locations provided by the Contractor.

(4) If expansion joints are not being replaced or have been replaced prior to shotblasting, they
shall be protected from damage from the shotblasting operation. Deck drains and areas of
curb or railing above the proposed surface shall be protected from the shotblasting
operation.

(5) Pick up and store all blast media and contaminants in a vacuum unit. Do not create dust
during the blasting operation that will obstruct the view of motorists in adjacent roadways.
Store, handle, and dispose of blast media and contaminants in accordance with all
applicable local, state, and federal requirements.

(6) Cover deck joint seal and elastomeric material, plug deck drain scuppers, seal cracks on
underside of deck, and use other necessary protective measures to prevent leakage of silane
below the concrete deck, to protect waterways, bridge components, pedestrians, vehicles,
roadway, vegetation, and any other items or areas below or near the bridge.

(7) Application of sealant by spray methods will not be permitted during windy conditions, if
in the opinion of the Engineer, unsatisfactory results will be obtained. Other application
methods or rescheduling will be required.

(8) Avoid application with hand pump sprayers. For small areas of silane application, the use
of hand pump sprayers might be allowed, but must be approved by the Engineer.

(9) Protect traffic from rebound, dust, overspray, and construction activities. Provide
appropriate shielding, as required and/or directed by the Engineer.

(10) The Contractor shall provide suitable coverings (e.g. heavy-duty drop cloths) as needed to
protect all exposed areas not to receive silane treatment, such as asphalt pavement, curbs,
sidewalks, parapets, etc.

(11) Clean and/or repair all damage or defacement resulting from Contractor’s operations to the
Engineer’s satisfaction at no additional cost to the Department.

(12) The equipment used for silane application must be clean of foreign materials and approved
by the Engineer before use.
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(13) The surface to receive the treatment shall be dry for at least 48 hours before treatment and
shall be free from sand, surface dust and dirt, oil, grease, chemical films, and other
contaminants prior to application of the silane.

(14) The surface, air, and material temperatures shall be between 40°F and 90°F during
application.

(15) Do not apply silane materials during cold, hot, or wet weather conditions or when adverse
weather conditions are forecast within 12 hours of the completion of the silane application.
Correct any coating damaged by rain or moisture by an additional application or as required
by the silane manufacturer.

(16) Protect prepared surfaces from precipitation and heavy dew during and after the application
of the silane.

(17) Conduct the work in a continuous operation, with the silane application as soon as practical
following surface preparation.

(18) Apply silane during the lowest temperature period of the day, typically between 1:00 a.m.
and 9:00 a.m., when the cracks are open to the greatest extent.

(19) Clean up, dispose of any surplus material, and restore any disturbed areas unless otherwise
directed.

(20) 100% Silane is a combustible liquid; take appropriate precautions during handling, storage,
and operations. KEEP AWAY FROM OPEN FLAME.

(21) Work crews should wear appropriate personal protection equipment and follow
manufacturer’s recommendations when applying silane. Refer to the SDS and all
applicable local, state, and federal laws, and rules and regulations of authorities having
jurisdiction over the project, for specific guidance for personal and environmental
protection and safety requirements.

MEASUREMENT AND PAYMENT

Shotblasting Bridge Deck will be measured and paid for at the contract unit price per square yard
and will be full compensation for the shotblasting and necessary sandblasting and handwork to
prepare the entire concrete bridge deck, and removal and disposal of all waste material
generated.

Silane Deck Treatment will be measured and paid for at the contract unit price per square yard and
will be full compensation for bridge deck surface and crack preparation; for furnishing and
applying the silane deck treatment; for protection of waterways, bridge, and other nearby surfaces,
vehicles, and pedestrians; and for all labor, tools, and incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Shotblasting Bridge Deck Square Yard
Silane Deck Treatment Square Yard
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BRIDGE JOINT DEMOLITION (SPECIAL)

DESCRIPTION

This special provision addresses the removal of existing joint material and adjacent concrete
headers to facilitate the installation of new elastomeric concrete headers and bridge joint seals at
the locations noted in the contract plans.

EQUIPMENT

Use the following surface preparation equipment:

(A) Sawing equipment capable of sawing concrete to a specified depth.

(B) Power driven hand tools for removal of concrete are required that meet the following
requirements:

(C) Pneumatic hammers weighing a nominal 15 Ibs. (7 kg) or less

(D) Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width.
(E) Hand tools such as hammers and chisels for removal of final particles of concrete.
REMOVAL AND PREPARATION

Prior to any construction, take the necessary precautions to ensure debris from joint construction
is not allowed to fall below the bridge deck.

Remove existing joint material by methods approved by the Engineer. Provide a 1” deep saw cut
around the perimeter of areas noted for bridge deck removal.

Remove by chipping with hand tools concrete headers adjacent to the joint to the limits shown on
the contract plans. Use a small chipping hammer (15 Ib. class) to prepare the edges of the repair
area to limit micro fractures. In addition, all loose and unsound concrete shall be removed. Dispose
of the removed concrete.

In overhangs, removing concrete areas greater than 0.60 ft%ft length of bridge will require
overhang support. Submit the overhang support method to the Engineer for approval.

If the condition of the concrete is such that deep spalls or sheer faces result, notify the Engineer
for the proper course of action. Excavation of concrete at the existing joint shall result in the bottom
of the excavation being reasonably flat and level, to provide sufficient substrate for placement and
support of elastomeric concrete.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel.

Clean, repair, or replace rusted or loose reinforcing steel. Thoroughly clean the newly exposed
surface to be free of all grease, oil, curing compounds, acids, dirt, or loose debris.
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MEASUREMENT AND PAYMENT

Bridge Joint Demolition will be measured and paid for at the contract unit price bid per square foot
and will be full compensation for removal, containment, and disposal of existing joint material and
concrete, and shall include the cost of labor, tools, equipment, and incidentals necessary to
complete the work.

Pay Item Pay Unit

Bridge Joint Demolition Square Feet

POURABLE SILICONE JOINT SEALANT (SPECIAL)
SEALS

Provide and install a low modulus silicone sealant (non-sag or self-leveling) and backer rod which
conforms to the Standard Specifications (Subsections 1028-3 and 1028-4, respectively) and this
special provision. Use silicone approved for use on joint openings as indicated on project plans
and provide a seal with a working range of minimum 50% compression and extension. Silicone
joint seal product shall be designated as approved for use on the NCDOT Approved Products List.
If non-sag and self-leveling sealants are to be in contact with each other, they shall be from the
same manufacturer and shall be compatible for such use.

SAWING THE JOINT

Joint concrete material or joint concrete header material shall have sufficient time to cure such that
no damage can occur to the concrete prior to sawing to the final width and depth as specified in
the plans.

When sawing the joint to receive the seal, always use a rigid guide to control the saw in the desired
direction. To control the saw and to produce a straight line as indicated on the plans, anchor and
positively connect a template or a track to the bridge deck. Do not saw the joint by visual means
such as a chalk line. Fill the holes used for holding the template or track to the deck with an
approved flowable, non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two (2) passes of the saw by placing and spacing
two (2) metal blades on the saw shaft to the desired width for the joint opening.

The desired depth is the depth of the seal plus %4 ” above the top of the seal plus approximately 1”
below the bottom of the seal. An irregular bottom of sawed joint is permitted as indicated on the
plans. Grind exposed corners on saw cut edges to a %2 ” chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width specified in the
plans. Prevent any chipping or damage to the sawed edges of the joint.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.
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PREPARATION OF FORMED OR SAWED JOINT FOR SEAL INSTALLATION

Joint concrete material or joint concrete header material shall cure a minimum of 24 hours prior to
seal installation.

After forming or sawing the joint, the Engineer will thoroughly inspect the joint opening for spalls,
popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to blast cleaning
and installing the seal, at no cost to the Department.

Clean the joints by sandblasting the joint opening to provide a firm, clean joint surface free of
curing compound, loose material, and any foreign matter. Sandblast the joint opening without
causing pitting or uneven surfaces. The aggregate in the polyester polymer concrete may be
exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle, or fiber, blow the
surface with compressed air, or vacuum the surface until all traces of blast products and abrasives
are removed from the surface, pockets, and corners. If nozzle blasting is used to clean the joint
opening, use compressed air that does not contain detrimental amounts of water or oil.

Examine the blast-cleaned surface and remove any traces of oil, grease, or smudge deposited in
the cleaning operations.

Apply recommended primer in accordance with the manufacturer’s recommendations. Uniformly
coat the entire surface. Over application may affect adhesion. Allow to thoroughly dry before
installing backer rod and sealant.

Install a circular backer rod that is a minimum 25 percent oversized into the joint approximately
lin. below the surface. The backer rod shall be sized according to the manufacturer’s
recommendation for the size of the joint to be sealed as measured by the Contractor. If two (2)
pieces must be joined, abut the two (2) ends and tape them together to prevent sealant run down.
The backer rod may be installed by hand, but roller device shall be used to insure a consistent,
uniform placement at the proper depth below the top surface.

Install the backer rod and silicone sealant in the blast-cleaned opening on the same day the surface
is blast cleaned.

SEAL INSTALLATION

Install the silicone joint sealant(s) as indicated on the plans, in accordance with the manufacturer’s
procedures and recommendations, and as recommended below. Do not install the joint seal if the
ambient air or surface temperature is below 45°F. Have a manufacturer’s certified trained factory
representative present during the installation of the first seal of the project, to provide guidance for
the proper installation of the silicone joint sealant(s).

The sealant must be recessed a minimum % in. below the pavement surface to prevent traffic
abrasion or snow plow damage.

After a joint has been sealed, remove excess joint sealer on the pavement or bridge deck concrete
as soon as possible.

The installed system shall be watertight and will be monitored until final inspection and approval.
Do not place pavement markings on top of pourable joint seals.
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(A) Watertight Integrity Test

(1) Upon completion of each pourable silicone joint, perform a water test on the top surface to
detect any leakage. Cover the roadway section of the joint from curb to curb, or barrier
rail to barrier rail, with water, either ponded or flowing, not less than 1 inch above the
roadway surface at all points. Block sidewalk sections and secure an unnozzled water hose
delivering approximately 1 gallon of water per minute to the inside face of the bridge
railing, trained in a downward position about six (6) inches above the sidewalk, such that
there is continuous flow of water across the sidewalk and down the curb face of the joint.

(2) Maintain the ponding or flowing of water on the roadway and continuous flow across
sidewalks and curbs for a period of five (5) hours. At the conclusion of the test, the
underside of the joint is closely examined for leakage. The strip seal expansion joint is
considered watertight if no obvious wetness is visible on the Engineer’s finger after
touching a number of underdeck areas. Damp concrete that does not impart wetness to the
finger is not considered a sign of leakage.

(3) If the joint system leaks, locate the place(s) of leakage and take any repair measures
necessary to stop the leakage at no additional cost to the Department. Use repair measures
recommended by the manufacturer and approved by the Engineer prior to beginning
corrective work.

(4) If measures to eliminate leakage are taken, perform a subsequent water integrity test subject
to the same conditions as the original test. Subsequent tests carry the same responsibility
as the original test and are performed at no additional cost to the Department.

BASIS OF PAYMENT

Pourable Silicone Joint Sealant will be measured and paid for at the contract unit price bid per
linear foot and will be full compensation for furnishing all material, including backer rod, labor,
tools, and equipment necessary for installing these seals in place and accepted.

Pay Item Pay Unit

Pourable Silicone Joint Sealant Linear Feet

ELASTOMERIC CONCRETE FOR PRESERVATION (SPECIAL)
DESCRIPTION

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or epoxy
and kiln-dried aggregate. Provide an elastomeric concrete and binder system that is preapproved.
Use the concrete in the blocked out areas on both sides of the bridge deck joints as indicated on
the plans.

MATERIALS
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Provide materials that comply with the following minimum requirements at 14 days (or at the end
of the specified curing time).

S oRoPERTIES || | TESTMETHOD | oedinemenT
Compressive Strength, psi ASTM D695 2000
5% Deflection Resilience ASTM D695 95
Splitting Tensile Strength, psi ASTM D3967 625
Bond Strength to Concrete, psi ASTM (C882 (C882M) 450
Durometer Hardness ASTM D2240 50
IERPROPERTES [ restuemion | (MNY
Tensile Strength, psi ASTM D638 1000
Ultimate Elongation ASTM D638 150%
Tear Resistance, Ib/in ASTM D624 200

In addition to the requirements above, the elastomeric concrete must be resistant to water,
chemical, UV and ozone exposure and withstand temperature extremes. Elastomeric concrete
systems requiring preheated aggregates are not allowed.

PREQUALIFICATION

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, primer
and binder materials) and a Type 3 certification in accordance with Article 106-3 of the Standard
Specifications for prequalification to:

North Carolina Department of Transportation
Materials and Tests Unit

1801 Blue Ridge Road

Raleigh, NC 27607

Prequalification will be determined for the system. Individual components will not be evaluated,
nor will individual components of previously evaluated systems be deemed prequalified for use.

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples will
be evaluated for compliance with the Materials requirements specified above. Systems satisfying
all of the Materials requirements will be prequalified for a one (1) year period. Before the end of
this period new product samples shall be resubmitted for prequalification evaluation.
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If, at any time, any formulation or component modifications are made to a prequalified system that
system will no longer be approved for use.

INSTALLATION

The elastomeric concrete shall not be placed until the reinforced concrete deck slab or overlay has
cured for seven (7) full days and reached a minimum strength of 3,000 psi.

Provide a manufacturer’s representative at the bridge site during the installation of the elastomeric
concrete to ensure that all steps being performed comply with all manufacturer installation
requirements including, but not limited to: weather conditions (ambient temperature, relative
humidity, precipitation, wind, etc.), concrete deck surface preparation, binder and aggregate
mixing, primer application, elastomeric concrete placement, curing conditions and minimum
curing time before joint exposure to traffic. Do not place elastomeric concrete if the ambient air
or surface temperature is below 45°F.

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete. Before
placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.
Sandblast the concrete surface in the blockout and clear the surface of all loose debris. Do not
place the elastomeric concrete until the surface preparation is completed and approved.

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to be in
contact with elastomeric concrete, and to areas specified by the manufacturer.

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s
instructions. Place the elastomeric concrete in the areas specified on the plans while the primer is
still tacky and within two (2) hours after applying the primer. Trowel the elastomeric concrete to
a smooth finish.

The joint opening in the elastomeric concrete shall match the formed opening in the concrete deck
prior to sawing the joint.

FIELD SAMPLING

Provide additional production material to allow freshly mixed elastomeric concrete to be sampled
for acceptance. A minimum of six (6) 2-inch cube molds and three (3) 3-inch diameter x 6-inch
cylinders will be taken by the Department for each day’s production. Compression, splitting
tensile, and durometer hardness testing will be performed by the Department to determine
acceptance. Materials failing to meet the requirements listed above are subject to removal and
replacement at no cost to the Department.

BAsIS OF PAYMENT
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Elastomeric Concrete for Preservation will be measured and paid for at the contract unit price
bid per cubic foot and will be full compensation for material, labor, tools, and equipment
necessary for satisfactorily installing the elastomeric concrete in place.

Pay Item Pay Unit

Elastomeric Concrete for Preservation Cubic Feet
REPAIRS TO PRESTRESSED CONCRETE GIRDERS (SPECIAL)
DESCRIPTION

Work includes removal of concrete in spalled and/ or delaminated areas of the existing prestressed
concrete girders, in reasonably close conformity with the lines, depth, and details shown on the
plans, described herein, and as established by the Engineer. Thiswork also includes straightening,
cleaning, and replacement of reinforcing steel; repair and retensioning of damaged prestressing
strand(s); application of High Ratio Co-Polymerized Calcium Sulfonate (HRCSA) corrosion
penetrant; doweling/ adhesively anchoring new reinforcing steel or studs; removing all loose
materials; removing and disposing of debris; formwork; applying repair material; and protecting
adjacent areas of the bridge and environment from work operations. The repair material shall be
one of the materials described below, unless otherwise noted in the plans or special provisions.

The location and extent of repairs shown on the plans are general in nature. The Engineer shall
determine the extent of removal in the field based on an evaluation of the condition of the exposed
surfaces.

The Contractor shall coordinate removal operations with the Engineer. No more than 30% of the
bearing area under a beam shall be removed without a temporary support system and approval
from the Engineer.

Any portion of the structure that is damaged from construction operations shall be repaired to the
Engineer’s satisfaction, at no extra cost to the Department.

SUBMITTALS

Submit all of the following to the Engineer for review and approval before scheduling the pre-
construction meeting. Allow 40 calendar days for review and approval, or acceptance, of working
drawings, from the date they are received, until they are returned by the Engineer.

(A) HRCSA (High Ratio Co-Polymerized Calcium Sulfonate) Penetrant
(B)  Polymer Modified Concrete Repair Material

(C)  Epoxy Mortar Repair Material

(D)  Temporary Work Platform

(E)  Strand Splice Device
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GENERAL SURFACE PREPARATION

Prior to starting the repair operation, confirm and delineate all surfaces and areas assumed to be
deteriorated by visually examining and sounding the concrete surface with a hammer (14 ounce or
larger) or other approved method. The Engineer is the sole judge in determining the limits of
deterioration.

Remove surface concrete to verify that a 2" sawcut depth will not damage existing reinforcing
steel or prestressing strand. If confirmed, introduce a shallow saw cut a minimum %" in depth
around the repair area, at right angles to the concrete surface. Within the limits of the sawcut,
remove all concrete to a minimum depth of '4”. Remove all unsound concrete in the repair area,
and where the bond between existing concrete and reinforcing steel has been compromised, or
where more than half of the diameter of the reinforcing steel is exposed, remove concrete 1 inch
behind the reinforcing steel. For concrete removal, use a 17-pound (maximum) pneumatic hammer
with points that do not exceed the width of the shank or use hand picks or chisels as directed by
the Engineer. Do not cut or remove the existing reinforcing steel. Unless specifically directed by
the Engineer, do not remove concrete deeper than 1 inch below the reinforcing steel. Prevent
cutting, stretching, or damaging of reinforcing steel.

Remove concrete and prepare concrete substrate such that placement of repair material in forms
will adequately fill the repair area and will not result in air pockets or honeycombed area. Inside
faces should generally be normal to the exterior face, except that the top should slope up toward
the front of the form at an approximate 1:3 slope. Provide air vents as necessary. Interior corners
should be rounded to a radius of approximately one inch (1”).

As necessary, remove grease, wax, salt, oil, and other contaminants by scrubbing with an industrial
grade detergent or degreasing compound followed by a mechanical cleaning. Remove dirt, dust,
laitance, and curing compounds by gritblasting, sanding, or etching with 15% hydrochloric acid.
Acid etch only if approved by the Engineer. Follow acid etching by scrubbing and flushing with
copious amounts of clean water. Check the cleaning using moist pH paper. Water cleaning is
complete when the paper reads ten (10) or higher.

Abrasive blast all exposed concrete surfaces and existing reinforcing steel and strand in the repair
area to clean the area and remove all loose materials. Use a wire brush or other hand tools to clean
all exposed reinforcing steel and strand not sufficiently cleaned by blasting operations.

After blast cleaning, examine the reinforcing steel and prestressing strand. If there is more than
10% reduction in the diameter of reinforcing steel, splice in and securely tie supplemental
reinforcing bars within the original concrete cover. Lap the bars sufficiently to develop the full
strength of the bar and, if necessary, provide additional removal of concrete to achieve the required
splice length. Reinforcing steel that is required for the repairs shall be in accordance with Section
425 of the Standard Specifications.

At beam ends where the end of prestressing strand might be free and not anchored in concrete, cut
and remove prestressing strand back to even with the prepared concrete substrate. If the length of
free, unanchored prestressing strand exceeds 12”, or if more than one column of prestressing strand
is exposed, notify the Engineer immediately.
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If four (4) or more prestressing strands have 50% or greater section loss from their original
diameter, one half of the compromised strands shall be repaired by splicing of new strand section
at the location of the section loss. Device for splicing shall be a turnbuckle type device and shall
be submitted to the Engineer for approval before beginning work. New splice section shall match
size of existing strand, and splice device shall be sized for that size strand. Do not splice two (2)
adjacent strands unless approved by the Engineer. For strands that are to be spliced, remove
concrete such that the full section of the prestressing strand is exposed for a minimum of six (6)
inches on each side of the section loss area. Following device manufacturer’s recommendations,
prepare the strand, removing concrete as necessary, and install splice device and new splice strand.
Tensioning of the splice shall be turn-of-the-nut method.

At locations where strand splicing is required, replacement of concrete with repair material shall
provide a minimum cover of one inch (17).

Follow all cleaning, remove all dust and loose material with air blast or vacuum cleaning.

Apply HRCSA Penetrant to the prepared reinforcing steel and prestressing strand. Do not apply
excessive amount of HRCSA Penetrant; HRCSA shall not extend onto surrounding concrete by
more than %4”. HRCSA Penetrant shall be Zero Volatile Organic Compound (VOC), 100% Solids
Penetrant/Sealer (Minimum 15% active sulfonate, a total base number of 135 to 165, must
maintain a 9-11 to 1 ratio Active Sulfonate to Total Base Number as determined by Total Base
Number Determination testing, Procedure No. 817/4.9/T1401). Allow HRCSA penetrant to dry
before placing concrete repair material. Drying time is temperature, humidity, and film thickness
dependent. Use manufacturer’s recommended drying schedule to estimate the drying time of the
penetrating sealer for application of the concrete repair material. If the manufacturer’s
recommendations allow, the use of forced air pressure to dry the surface will be permitted.

In repair areas that exceed one square foot (1.0 ft?) install adhesively anchored %4 diameter
stainless steel studs in concrete on a 6” x 6” grid. Depth of embedment of adhesively anchored
studs shall be 2. Install studs such that concrete cover on the studs is a minimum of one inch (17).

REPAIR MATERIAL OPTIONS

(A)Polymer Modified Concrete Repair Material
Repair material shall be polymer modified cement mortar/grout for vertical or overhead
applications and shall be suitable for applications in marine environments. Material shall
be approved for use by NCDOT. Submit repair material to the Engineer for review and
approval prior to beginning the work. Color of repair material shall be concrete gray.

Prior to the application of polymer modified cement mortar/grout, prepare concrete
substrate as indicated in “General Surface Preparation,” above. Final preparation of the
substrate concrete surface prior to repair material application shall be in accordance with
the repair material manufacturer’s recommendations.

When surface preparation is completed, mix and apply repair mortar in accordance with
manufacturer’s recommendations. Use aggregate that is washed, kiln-dried, and bagged.
Aggregate size for repair material shall not exceed 2/3 of the minimum depth of the repair
area, or 3/4 of the depth of excavation behind the reinforcing steel, whichever is smaller.
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As recommended by the repair material manufacturer, apply bonding agent to all repair
areas immediately prior to placing repair mortar. Repair areas shall be formed, unless
otherwise approved by the Engineer. Form areas to establish the original neat lines of the
member being repaired, unless otherwise approved by the Engineer.

Unless otherwise allowed by the repair material recommendations, forms shall remain in
place until repair material achieves 75% of its design compressive strength.

After placing the repair mortar and form removal, remove excessive material and provide
a smooth, flush surface.

(B) Epoxy Mortar Repair Material

Use a two-component paste epoxy bonding agent for the epoxy mortar conforming to the
requirements for Type 2 epoxies as outlined in Section 1081 of the Standard
Specifications and Type 111 epoxies as outlined in ASTM C88L1.

Prior to the application of epoxy mortar/grout, prepare concrete substrate as indicated in
“General Surface Preparation,” above. Final preparation of the substrate concrete surface
prior to repair material application shall be in accordance with the repair material
manufacturer’s recommendations.

When surface preparation is completed, mix and apply repair epoxy mortar in accordance
with manufacturer’s recommendations. Use aggregate that is washed, kiln-dried, and
bagged. Aggregate size for repair material shall not exceed 2/3 of the minimum depth of
the repair area, or 3/4 of the depth of excavation behind the reinforcing steel, whichever is
smaller. Repair areas shall be formed, unless otherwise approved by the Engineer. Form
areas to establish the original neat lines of the member being repaired, unless otherwise
approved by the Engineer.

Unless otherwise allowed by the repair material recommendations, forms shall remain in
place until repair material achieves 75% of its design compressive strength.

After placing the repair mortar and form removal, remove excessive material and provide
a smooth, flush surface.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary work platform
at each repair location. Design steel members to meet the requirements of the American Institute
of Steel Construction Manual. Design timber members in accordance with the National Design
Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products
Association. Submit the platform design and plans for review and approval. The design and plans
shall be sealed and signed by a North Carolina registered Professional Engineer. Do not install
the platform until the design and plans are approved. Drilling holes in the superstructure for the
purpose of attaching the platform is prohibited. Upon completion of work, remove all anchorages
in the substructure and repair the substructure at no additional cost to the Department.
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MEASUREMENT AND PAYMENT

Repairs to Prestressed Concrete Girders will be measured and paid for at the contract unit price
bid per cubic foot and will be full compensation for removal, containment and disposal off-site of
unsound concrete, including the cost of materials, reinforcing steel, labor, tools, equipment and
incidentals necessary to complete the repair work. Depth will be measured from the original
outside concrete face. The Contractor and Engineer will measure quantities after removal of
unsound concrete and before application of repair material. Payment will also include the cost of
sandblasting, surface cleaning and preparation, cleaning of reinforcing steel, placement of new
reinforcing steel, furnishing and application of HRCSA penetrant, furnishing and installation of
temporary work platform, testing of the soundness of the exposed concrete surface, furnishing and
installation of repair mortar/grout material, curing and sampling of mortar/grout, and
protection/cleaning of adjacent areas from splatter or leakage.

Splicing of Prestressing Strand will be measured and paid for at the contract unit price bid per
each and will be full compensation for removal, containment and disposal off-site of unsound
concrete and compromised prestressing strand, including the cost of materials, prestressing strand,
turnbuckle strand splice device, labor, tools, equipment and incidentals necessary to complete the
repair work. The Contractor and Engineer will determine quantities after removal of unsound
concrete and blast cleaning of prestressing strand and before prestressing strand repair. Payment
will also include the cost of blast cleaning, removal of concrete necessary for installation of splice
devices, and tensioning of the strand and splice section.

Payment will be made under:

Pay Item Pay Unit

Repairs to Prestressed Concrete Girders Cubic Feet

Splicing of Prestressing Strand Each
SHOTCRETE REPAIRS (08-08-22)
GENERAL

The work covered by this special provision consists of removing deteriorated concrete from the
structure in accordance with the limits, depth and details shown on the plans, described herein and
as established by the Engineer. This work also includes removing and disposing all loose debris,
cleaning and repairing reinforcing steel and applying structural shotcrete.

The location and extent of repairs shown on the plans are general in nature. The Engineer shall
determine the extent of removal in the field based on an evaluation of the condition of the exposed
surfaces.



H1-0006 BP-35 WILSON

Any portion of the structure that is damaged from construction operations shall be repaired to the
Engineer’s satisfaction, at no extra cost to the Department.

MATERIAL REQUIREMENTS

Use prepackaged dry mix shotcrete conforming to the requirements of ASTM C1480, the
applicable sections of the Standard Specifications and the following:

_— Specified
Test Description Test Method Age (Days) Requirements
Silica Fume (%) ASTM C1240 - 10 (Max.)
: ASTM C231 or
Air Content - As Shot (%) ASTM G457 - 5£2
Minimum Compressive Strength (psi) ASTM C109 ! 3,000
28 5,000
- . | ASTM C1583
Minimum Bond Pull-off Strength (psi) or ASTM C882 28 250
Rapid Chloride Permeability Tests ASTM C1202 i 100 - 1000

(range in coulombs)

Admixtures are not allowed unless approved by the Engineer. Store shotcrete in an environment
where temperatures remain above 40°F and less than 95°F

All equipment must operate in accordance with the manufacturer's specifications and material must
be placed within the recommended time.

QUALITY CONTROL
(A) Qualification of Shotcrete Contractor

The shotcrete Contractor shall provide proof of experience by submitting a description of jobs
similar in size and character that have been completed within the last five (5) years. The name,
address and telephone number of references for the submitted projects shall also be furnished.
Failure to provide appropriate documentation will result in the rejection of the proposed
shotcrete contractor.

(B) Qualification of Nozzleman

The shotcrete Contractor’s nozzleman shall be certified by the American Concrete Institute
(ACI). Submit proof of certification to the Engineer prior to beginning repair work. The
nozzleman shall maintain certification at all times while work is being performed for the
Department. Failure to provide and maintain certification will result in the rejection of the
proposed nozzleman.
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TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary work platform
at each repair location. Design steel members to meet the requirements of the American Institute
of Steel Construction Manual. Design timber members in accordance with the National Design
Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products
Association. Submit the platform design and plans for review and approval. The design and plans
shall be sealed and signed by a North Carolina registered Professional Engineer. Do not install
the platform until the design and plans are approved. Drilling holes in the superstructure for the
purpose of attaching the platform is prohibited. Upon completion of work, remove all anchorages
in the substructure and repair the substructure at no additional cost to the Department.

SURFACE PREPARATION

Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated by
visually examining and sounding the concrete surface with a hammer or other approved method.
The Engineer is the sole judge in determining the limits of deterioration.

Prior to removal, introduce a shallow saw cut approximately %” in depth around the repair area at
right angles to the concrete surface. Remove all deteriorated concrete 1 inch below the reinforcing
steel with a 17 Ib (maximum) pneumatic hammer with points that do not exceed the width of the
shank or with hand picks or chisels as directed by the Engineer. Do not cut or remove the existing
reinforcing steel. Unless specifically directed by the Engineer, do not remove concrete deeper
than 1 inch below the reinforcing steel.

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to remove
all debris, loose concrete, loose mortar, rust, scale, etc. After sandblasting examine the reinforcing
steel to ensure at least 90% of the original diameter remains. If there is more than 10% reduction
in the rebar diameter, splice in and securely tie supplemental reinforcing bars as directed by the
Engineer.

Provide stainless welded wire fabric at each repair area larger than one square foot if the depth of
the repair exceeds 2 inches from the existing, intact exterior face of the concrete member. Provide
a minimum 4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on the plans.
Rigidly secure the welded wire fabric to existing steel or to 3/, "diameter stainless hook fasteners
adequately spaced to prevent sagging. Encase the welded wire fabric in shotcrete a minimum
depth of 1% inches.

With the exception of overhead applications, the contractor has the option to use synthetic fiber
reinforcement as an alternate to welded wire fabric if attaching welded wire fabric is impractical
or if approved by the Engineer. Welded wire fabric and synthetic fiber reinforcement shall not be
used in the same repair area.

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove all loose or
weakened material before applying shotcrete. Saturate the repair area with clean water the day
before applying shotcrete. Bring the wetted surface to a saturated surface dry (SSD) condition
prior to applying shotcrete and maintain this condition until the application begins. Use a blowpipe
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to facilitate removal of free surface water. Only oil-free compressed air is to be used in the
blowpipe.

The time between removal of deteriorated concrete and applying shotcrete shall not exceed five
(5) calendar days. If the time allowance exceeds (5) calendar days, prepare the surface at the
direction of the Engineer before applying shotcrete.

APPLICATION AND SURFACE FINISH

Apply shotcrete only when the surface temperature of the repair area is greater than 40°F and less
than 95°F. Do not apply shotcrete to frosted surfaces. Maintain shotcrete at a minimum
temperature of 40°F for three (3) calendar days after placement.

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper thickness
of each layer or lift.

The nozzleman should hold the nozzle three (3) to four (4) feet from the surface being covered in
a position that ensures the shotcrete strikes at right angles to the surface being covered without
excessive impact. The nozzleman shall maintain the water amount at a practicable minimum, so
the mix properly adheres to the repair area. Water content should not become high enough to
cause the mix to sag or fall from vertical or inclined surfaces, or to separate in horizontal layers.

Use shooting wires or guide strips that do not entrap rebound sand. Use guide wires to provide
a positive means of checking the total thickness of the shotcrete applied. Remove the guide wires
prior to the final finish coat.

To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds and does not
fall clear of the work, or which collects in pockets in the work. Do not reuse rebound material in
the work.

If a work stoppage longer than two (2) hours takes place on any shotcrete layer prior to the time it
has been built up to required thickness, saturate the area with clean water and use a blowpipe as
outlined previously, prior to continuing with the remaining shotcrete course. Do not apply
shotcrete to a dry surface.

Finish all repaired areas, including chamfered edges, as close as practicable to their original
dimensions and configuration, unless otherwise required to provide a minimum 2" of cover for
reinforcing steel exposed during repair. If necessary to extend shotcrete repair material beyond
the original member dimensions and geometry, coordinate with the Engineer to determine
methods, geometry, and dimensions of the final finished surface to provide a minimum 2" of cover
on reinforcing steel. Slightly build up and trim shotcrete to the final surface by cutting with the
leading edge of a sharp trowel. Use a rubber float to correct any imperfections. Limit work on
the finished surface to correcting imperfections caused by trowel cutting.

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for sags,
bridging, and other deficiencies. Repair any imperfections at the direction of the Engineer.
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Cure the completed shotcrete surface in accordance with Article 420-15(B) Water Method, of the
Standard Specifications for seven (7) calendar days. If the water method is impracticable and if
approved by the Engineer, a membrane curing compound may be used in accordance with
Subarticle 420-15(C) at double the manufacturer’s recommended coverage rate.

MATERIAL TESTING & ACCEPTANCE

Each day shotcreting takes place, the nozzleman shall shoot one 18" x 18" x 3.5" test panel in the
same position as the repair work that is being done to demonstrate the shotcrete is being applied
properly. Store, handle and cure the test panel in the same manner as the repaired substructure and
do not disturb for the first 24 hours after shotcreting.

Approximately 72 hours after completing the final shotcrete placement, thoroughly test the surface
with a hammer. At this time, the repair area should have sufficient strength for all sound sections
to ring sharply. Remove and replace any unsound portions prior to the final inspection of the work.
No additional compensation will be provided for removal and replacement of unsound shotcrete.

In accordance with Subarticle 1002-3(H) of the Standard Specifications, core three (3) 3" diameter
samples from each test panel. Compressive strength values on test panels shall equal or exceed the
required 28-day strength requirements. Should failures occur on the test panel cores, acceptance
of the material will be determined by tests on cores from the installed work on the structure. A
minimum of (3) three cores shall be taken from the area in question of the structure. The average
compressive strength of the cores taken from the structure shall equal or exceed the specified
strength of the shotcrete applied, and no single core shall have strength less than 85% of the
specified value. Any cores taken from the structure shall penetrate into the existing concrete at
least two (2) inches. Cores shall also be inspected for delamination, sand pockets, segregation,
and voids.

The adequacy of the bond between the existing concrete and the shotcrete shall be determined by
direct tension bond testing, in accordance with ASTM C1583 or ASTM C882, as directed by the
Engineer. A minimum bond strength of 250 psi will be accepted as satisfactory. Bond failure less
than 250 psi attributable to the failure of existing concrete will not be cause for rejection. The cost
of up to three passing direct tension bond tests shall be the responsibility of the Contractor;
additional passing pull-off tests will be the responsibility of the Department.

Any repair work failing to meet the requirements of this provision will be rejected and the
Contractor shall implement a remediation plan to correct the deficiency at no additional cost to the
Department. No extra payment will be provided for drilling extra cores. Patch all core holes in
the repaired structure to the satisfaction of the Engineer.

MEASUREMENT AND PAYMENT

Shotcrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and
will be full compensation for removal, containment and disposal off-site of unsound concrete
including the cost of materials, labor, tools, equipment and incidentals necessary to complete the
repair work. Depth will be measured from the original outside concrete face. If modifications to
the dimensions and geometry are approved by the Engineer to achieve proper clearance over
reinforcing steel, depth measurements will be made from the modified final outside face. The
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Contractor and Engineer will measure quantities after removal of unsound concrete and before
application of repair material. Payment will also include the cost of sandblasting, surface cleaning
and preparation, cleaning of reinforcing steel, placement of new steel, cost of temporary work
platform, testing for soundness and bond strength, curing of shotcrete and taking core samples
from the test panels and the structure.

Payment will be made under:

Pay Item Pay Unit

Shotcrete Repairs Cubic Feet
CONCRETE REPAIRS (2-11-19)
DESCRIPTION

Work includes removal of concrete in spalled, delaminated and/or cracked areas of the existing
bent caps, bent columns, underside of bridge decks, deck slabs, girders, and bridge rails in
reasonably close conformity with the lines, depth, and details shown on the plans, described herein
and as established by the Engineer. This work also includes straightening, cleaning, and
replacement of reinforcing steel, doweling new reinforcing steel, removing all loose materials,
removing and disposing of debris, formwork, applying repair material, and protecting adjacent
areas of the bridge and environment from material leakage. The repair material shall be one of the
materials described in this Special Provision, unless otherwise noted in the plans or special
provisions.

The location and extent of repairs shown on the plans described herein are general in nature. The
Engineer shall determine the extent of removal in the field based on an evaluation of the condition
of the exposed surfaces. The Contractor shall coordinate removal operations with the Engineer.
No more than 30% of a round or square column or 30% of the bearing area under a beam shall be
removed without a temporary support system and approval from the Engineer.

Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from
construction operations. No extra payment is provided for these repairs.

SURFACE PREPARATION

Adhere to the following surface preparation requirements or the repair material manufacturer’s
requirements, whichever is more stringent.

Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated by
visually examining and sounding the concrete surface with a hammer or other approved method.
The Engineer is the sole judge in determining the limits of deterioration.

Prior to concrete removal, introduce a shallow saw cut, 72” in depth, around the repair area at right
angles to the concrete surface. Sawcut should be located a minimum 2” beyond the perimeter of
the deteriorated concrete area to be repaired. Remove all concrete within the sawcut to a minimum
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depth of 2”. If concrete removal exposes reinforcing steel, remove all deteriorated concrete 17
below the reinforcing steel with a 17 Ib (maximum) pneumatic hammer, with points that do not
exceed the width of the shank, or with hand picks or chisels, as directed by the Engineer. Do not
cut or remove the existing reinforcing steel. Unless specifically directed by the Engineer, do not
remove concrete deeper than 17 below the reinforcing steel.

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to remove
all debris, loose concrete, loose mortar, rust, scale, etc. After blasting, examine the reinforcing
steel to ensure at least 90% of the original diameter remains. If there is more than 10% reduction
in the rebar diameter, splice in and securely tie supplemental reinforcing bars as directed by the
Engineer. This might require additional removal of concrete, in order to achieve an appropriate
splice length of the reinforcing steel.

Thoroughly clean the repair area of all dirt, grease, oil, or foreign matter, and remove all loose or
weakened material by abrasive blasting before applying concrete repair material. Acid etch with
15% hydrochloric acid, only if approved by the Engineer. Follow acid etching by scrubbing and
flushing with copious amounts of clean water. Check the cleaning using moist pH paper. Water
cleaning is complete when the paper reads ten (10) or higher.

Follow all abrasive blasting with vacuum cleaning.

The time between removal of deteriorated concrete and applying concrete repair material shall not
exceed 72 hours. If the time allowance exceeds 72 hours, prepare the surface at the direction of the
Engineer before applying concrete repair material.

APPLICATION AND SURFACE FINISH

Apply repair material to damp surfaces only when allowed by repair material recommendations
and approved by the Engineer. Prepare damp surfaces in accordance with the Standard
Specifications and/ or repair material manufacturer’s recommendations. Use a blowpipe to
facilitate removal of free surface water. Only oil-free compressed air is to be used in the blowpipe.

When surface preparation is completed, mix and apply repair material in accordance with the
Standard Specifications and/ or repair material manufacturer’s recommendations.

Use aggregate that is washed, kiln-dried, and bagged. Maximum size of aggregate shall not exceed
2/3 of the minimum depth of the repair area, or 3/4 of the depth of excavation behind the
reinforcing steel, whichever is smaller.

Unless otherwise required by the repair material manufacturer, apply bonding agent to all repair
areas immediately prior to placing repair material.

Repair areas shall be formed unless otherwise approved by the Engineer. Form and finish all
repaired areas, including chamfered edges, as close as practicable to their original “As Built”
dimensions and configuration. After applying the repair material, remove excessive material and
provide a smooth, flush surface, unless directed otherwise.
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Cure finished Class A concrete repair material by maintaining 95% relative humidity at the repair
and surrounding areas by fogging, moist curing, or other approved means for seven (7) days. Cure
polymer modified concrete repair material in accordance with manufacturer’s recommendations.

REPAIR MATERIAL OPTIONS

(A) Polymer Modified Concrete Repair Material
Repair material shall be polymer modified cement mortar for vertical or overhead applications
and shall be suitable for applications in marine environments. Material shall be approved for
use by NCDOT. Submit repair material to the Engineer for review and approval prior to
beginning the work. Color of repair material shall be concrete gray.

(B) Class A Concrete Repair Material
Repair material shall be Class A Portland Cement Concrete as described in Article 1000-4 of
the Standard Specifications.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary work platform
at each repair location. Design steel members to meet the requirements of the American Institute
of Steel Construction Manual. Design timber members in accordance with the National Design
Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products
Association. Submit the platform design and plans for review and approval. The design and plans
shall be sealed and signed by a North Carolina registered Professional Engineer. Do not install
the platform until the design and plans are approved. Drilling holes in the superstructure for the
purpose of attaching the platform is prohibited. Upon completion of work, remove all anchorages
in the substructure and repair the substructure at no additional cost to the Department.

MEASUREMENT AND PAYMENT

Concrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and
will be full compensation for removal, containment and disposal off-site of unsound concrete
including the cost of materials, reinforcing steel, labor, tools, equipment and incidentals necessary
to complete the repair work. Depth will be measured from the original outside concrete face. The
Contractor and Engineer will measure quantities after removal of unsound concrete and before
application of repair material. Payment will also include the cost of abrasive blasting, surface
cleaning and preparation, blast cleaning of reinforcing steel, placement of new reinforcing steel,
cost of temporary work platform, testing of the soundness of the exposed concrete surface,
furnishing and installation of repair mortar material, curing and sampling of concrete, and
protection/cleaning of adjacent areas from splatter or leakage.

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the
Standard Specifications.

Payment will be made under:
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Pay Item Pay Unit

Concrete Repairs Cubic Feet
VOLUMETRIC MIXER (12-18-12)
DESCRIPTION

This provision addresses the requirements for batching deck repair concrete at the point of
delivery using a Mobile High Performance Volume Mixer (MHPVM). Work shall be in
accordance with the general requirements of Section 1000-12 of the Standard Specifications and
as amended by these provisions.

MATERIALS

Produce high early strength concrete with MHPVM equipment. Furnish project site storage
facilities that will provide protection of materials in accordance with the Standard Specifications
and all material suppliers’ recommendations.

EQUIPMENT

MHPVM devices shall have prominently displayed stamped metal plate(s) from the VVolumetric
Mixers Manufacturers Bureau stating that the equipment conforms to the requirements of ASTM
C685.

Hydraulic cement concrete shall be mixed at the point of delivery by a combination of materials
and mixer unit conforming to the following:

1.) The unit shall be equipped with calibrated proportioning devices for each ingredient
added to the concrete mix. The unit shall be equipped with a working recording meter
that is visible at all times and furnishes a ticket printout with the calibrated measurement
of the mix being produced. If at any time the mixer fails to discharge a uniform mix,
production of concrete shall be suspended until such time that problems are corrected.

2.) Each unit shall have prominently displayed stamped metal plate(s) attached by the
manufacturer on which the following are plainly marked: the gross volume of the
transportation unit in terms of mixed concrete, the discharge speed and the mass
calibrated constant of the machine in terms of volume.

3.) MHPVMs shall be calibrated by a Department approved testing agency in accordance
with the manufacturer’s recommendations at an interval of every 6 months or a maximum
production of 2500 cubic yards, whichever comes first prior to use on the project. The
yield shall be maintained within a tolerance of +/- 1% and verified using a minimum 2
cubic feet container every 500 cubic yards or a minimum of once per week.

4.) The three cubic feet initially discharged from the truck shall be discarded and not used
for concrete placement. Acceptance of the concrete shall comply with the Standard
Specifications except that the sample secured for acceptance testing will be taken after
four cubic feet is discharged from the delivery vehicle. During discharge, the consistency
as determined by ASTM C143 on representative samples taken from the mixer discharge
at random intervals shall not vary by more than 1 inch. Acceptance tests shall be
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performed on each load. If test data demonstrates that acceptable consistency of concrete
properties is being achieved, the Engineer may reduce testing requirements.

5.) MHPVM equipment shall be operated by a person who is a certified operator by the
equipment manufacturer. Any equipment adjustments made during the on-site
production of concrete shall be done under the direct on-site supervision of the
producer’s NCDOT Certified Concrete Batch Technician.

UNIFORMITY AND ACCEPTANCE
The contractor is responsible for providing a Certified Concrete Plant Technician during
batching operations, and a Certified Concrete Field Technician during placing operations

MEASUREMENT AND PAYMENT

Volumetric Mixer will be paid for as lump sum and will be full compensation for furnishing the
certified MHPVM devices and calibration of the equipment.

Pay Item Pay Unit
Volumetric Mixer Lump Sum
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ITEMIZED PROPOSAL FOR CONTRACT NO. C204743

Page 1 of 5

County: WILSON
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0106000000-E 230 BORROW EXCAVATION 200
CY
0003 0234000000-E SP GENERIC GRADING ITEM 2,000
SLOPE RESTORATION CY
0004 0318000000-E 300 FOUNDATION CONDITIONING 3
MATERIAL, MINOR STRUCTURES TON
0005 0320000000-E 300 FOUNDATION CONDITIONING 10
GEOTEXTILE SY
0006 0366000000-E 310 15" RC PIPE CULVERTS, CLASS IlI 8
LF
0007 0372000000-E 310 18" RC PIPE CULVERTS, CLASS IlI 16
LF
0008 0995000000-E 340 PIPE REMOVAL 24
LF
0009 1220000000-E 545 INCIDENTAL STONE BASE 1,100
TON
0010 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 46,661
DEPTH SY
2"
0011 1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" TO 264,064
Fhkkk kN SY
(2" TO 2-3/4")
0012 1330000000-E 607 INCIDENTAL MILLING 6,286
SY
0013 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 15,525
TYPE S9.5C TON
0014 1524200000-E 610 ASPHALT CONC SURFACE COURSE, 24,990
TYPE S9.5D TON
0015 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 926
TON
0016 1577000000-E 620 POLYMER MODIFIED ASPHALT 1,935
BINDER FOR PLANT MIX TON
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ITEMIZED PROPOSAL FOR CONTRACT NO. C204743

Page 2 of 5

County: WILSON
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0017 1662000000-E 650 OPEN-GRADED ASPHALT FRICTION 7,805
COURSE, TYPE FC-1 MODIFIED TON
0018 1704000000-E SP PATCHING EXISTING PAVEMENT 3,037
TON
0019 1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 141,776
CONCRETE) LF
0020 2253000000-E 840 PIPE COLLARS 1.292
CY
0021 2275000000-E SP FLOWABLE FILL 10
CY
0022 2365000000-N 840 FRAME WITH TWO GRATES, STD 1
840.22 EA
0023 2473000000-N SP GENERIC DRAINAGE ITEM 1
CONCRETE APRON EA
0024 2473000000-N SP GENERIC DRAINAGE ITEM 1
DRAINAGE STRUCTURE CLEANOUT EA
0025 2484000000-E SP GENERIC DRAINAGE ITEM 16,500
SHOULDER BERM GUTTER DEBRIS LF
REMOVAL
0026 2752000000-E SP GENERIC PAVING ITEM 40
REMOVE & REPLACE SHOULDER LF
BERM GUTTER
0027 3001000000-N SP IMPACT ATTENUATOR UNITS, TYPE 6
TL-3 EA
0028 3030000000-E 862 STEEL BEAM GUARDRAIL 4,375
LF
0029 3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP 60
CURVED LF
0030 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 20
EA
0031 3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1 21
EA
0032 3347000000-E 864 REMOVE & RESET EXISTING 40,000
GUIDERAIL LF
0033 3360000000-E 863 REMOVE EXISTING GUARDRAIL 4,375

LF




Aug 17, 2022 3:16 PM

ITEMIZED PROPOSAL FOR CONTRACT NO. C204743

Page 3 of 5

County: WILSON
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0034 3435000000-N SP GENERIC GUARDRAIL ITEM 27
REMOVE & RESET EXISTING EA
GUARDRAIL END UNITS, TYPE TL-3
0035 4400000000-E 1110  WORK ZONE SIGNS (STATIONARY) 464
SF
0036 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 4
SIGN EA
0037 4423000000-N SP WORK ZONE DIGITAL SPEED LIMIT 5
SIGNS EA
0038 4510000000-N 1190 LAW ENFORCEMENT 1,294
HR
0039 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 2
CONNECTED LANE CLOSURE DEVICE EA
0040 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 16
RAMP/LOOP CLOSURES EA
0041 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 118
SINGLE LANE CLOSURE EA
0042 4688000000-E 1205 THERMOPLASTIC PAVEMENT 216,060
MARKING LINES (6", 90 MILS) LF
0043 4700000000-E 1205 THERMOPLASTIC PAVEMENT 10,440
MARKING LINES (12", 90 MILS) LF
0044 4709000000-E 1205 THERMOPLASTIC PAVEMENT 100
MARKING LINES (24", 90 MILS) LF
0045 4720000000-E 1205 THERMOPLASTIC PAVEMENT 8
MARKING CHARACTER (90 MILS) EA
0046 4725000000-E 1205 THERMOPLASTIC PAVEMENT 39
MARKING SYMBOL (90 MILS) EA
0047 4815000000-E 1205 PAINT PAVEMENT MARKING LINES (6") 409,790
LF
0048 4825000000-E 1205 PAINT PAVEMENT MARKING LINES 20,780
(12") LF
0049 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 100
(24" LF
0050 4847096000-E SP POLYUREA PAVEMENT MARKING 7,650
LINES, **", ** MILS (STANDARD GLASS LF

BEADS)
(6", 30 MILS)
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ITEMIZED PROPOSAL FOR CONTRACT NO. C204743

Page 4 of 5

County: WILSON
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0051 4855000000-E 1205 REMOVAL OF PAVEMENT MARKING 411
LINES (6") LF
0052 4865000000-E 1205 REMOVAL OF PAVEMENT MARKING 60
LINES (12") LF
0053 4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 88
LINES (24") LF
0054 4905100000-N SP NON-CAST IRON SNOWPLOWABLE 2,200
PAVEMENT MARKER EA
0055 6000000000-E 1605 TEMPORARY SILT FENCE 100
LF
0056 6012000000-E 1610 SEDIMENT CONTROL STONE 40
TON
0057 6029000000-E SP SAFETY FENCE 100
LF
0058 6042000000-E 1632  1/4" HARDWARE CLOTH 350
LF
0059 6071010000-E SP WATTLE 350
LF
0060 6084000000-E 1660 SEEDING & MULCHING 25
ACR
0061 6117500000-N SP CONCRETE WASHOUT STRUCTURE 3
EA
0062 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 625
LF
0063 7980000000-N SP GENERIC SIGNAL ITEM 2
DIGITAL CCTV CAMERA ASSEMBLY EA
0064 7980000000-N SP GENERIC SIGNAL ITEM 2
ITS EQUIPMENT REMOVAL (CCTV) EA
0065 7980000000-N SP GENERIC SIGNAL ITEM 2
METER BASE/DISCONNECT EA
COMBINATION PANEL
STRUCTURE ITEMS
0066 8664000000-E SP SHOTCRETE REPAIRS 19.3

CF
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ITEMIZED PROPOSAL FOR CONTRACT NO. C204743

Page 50of 5

Line Item Number Sec Description Quantity Unit Cost Amount
# #

0067 8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum L.S.
VOLUMETRIC MIXER

0068 8867000000-E SP GENERIC STRUCTURE ITEM 1,350.7
POURABLE SILICONE JOINT SEALANT LF

0069 8882000000-E SP GENERIC STRUCTURE ITEM 238.3
ELASTOMERIC CONCRETE FOR CF
PRESERVATION

0070 8882000000-E SP GENERIC STRUCTURE ITEM 0.6
REPAIRS TO PRESTRESSED CF
CONCRETE GIRDER

0071 8892000000-E SP GENERIC STRUCTURE ITEM 1,244.4
BRIDGE JOINT DEMOLITION SF

0072 8892000000-E SP GENERIC STRUCTURE ITEM 1
CONCRETE DECK REPAIR FOR SF
SILANE DECK TREATMENT

0073 8893000000-E SP GENERIC STRUCTURE ITEM 16,642.7
SHOTBLASTING BRIDGE DECK SY

0074 8893000000-E SP GENERIC STRUCTURE ITEM 16,642.7
SILANE DECK TREATMENT SY

1516/Aug17/Q1289151.492/D309301006000/E74

Total Amount Of Bid For Entire Project :




Letting of 09/20/2022

NCDOT Detailed Bid Report

Vendor 1 of 2: S T WOOTEN CORPORATION (3760)
Call Order 004 (Proposal: C204743)

Bid Information

Proposal County:
Vendor Address:

Signature Check:
Time Bid Received:

Amendment Count:

Bidding Errors:

WILSON

P.O. Box 2408
WILSON , NC, 278942408

Jonathan Karl Bivens
September 20, 2022 01:38 PM
0

DBE List Goal not met.

Bid Checksum: C5542EFE14

Bid Total: $8,761,040.57

Items Total: $8,761,040.57
Time Total: $0.00

NCDOT

Page 17 of 66



Letting of 09/20/2022

DBE Goal: 7.0% ($613,272.84)
Participation Submitted: 4.63% ($405,898.50)

GFE APPROVED

NCDOT Detailed Bid Report

Vendor 1 of 2: S T WOOTEN CORPORATION (3760)
Call Order 004 (Proposal: C204743)

Bid Bond Information

Projects:

Counties:

Bond ID:
Paid by Check:

Bond Percent

763A-2B96-4900-D364
No
: 5%

Bond Maximum:

State of Incorporation:
Agency Execution Date:
Surety Name:

Bond Agency Name:

IL
2022-09-20T00
Tinubu Surety

Fidelity and Deposit
Company of Maryland

NCDOT

Page 18 of 66



Letting: L220920

North Carolina Department of Transportation

Contract ID: C204743

09/20/2022 02:00:00 PM 3760 - S.T. Wooten Call: 004
DBE Load Information
Letting ID: L220920
Letting Date: 09/20/2022
Call Order: 004
Contract ID: C204743
Project: 0264076026407602640760264076
Bid Total: $8,761,040.57
DBE Goal: 7.00% ($613,272.84)
Vendor ID: 3760
Vendor Name: S.T. Wooten
DBE Entered: 4.63% ($405,898.50)
Vendor ID DBE Name Is Supplier? City/State Goods/Service Amount
3304 FULFORD AND JONES ASPHALT INC False 5509 HORNES SubContractor 205,893.50
CHURCH ROAD ,
WILSON, NC
27896
11106 J & N HAULING, LLC False 109 MAY DR , SubContractor 80,002.00
SMITHFIELD, NC
27577
11110 J M COLLINS HAULING LLC False 151 NEW CREECH SubContractor 80,002.00
RD , SELMA, NC
27576
4948 BURTCH TRUCKING CO. False 605 INDIAN CAMP SubContractor 40,001.00
RD. '
SMITHFIELD, NC
27577
Errors: Yes Check: C5542EFE14

Page 2

Amendment Count: 0



Letting: L220920 North Carolina Department of Transportation Contract ID: C204743
09/20/2022 02:00:00 PM 3760 - S.T. Wooten Call: 004

BondID: 763A-2B96-4900-D364

Surety Registry Agency: Tinubu Surety

Verified?: 1

Surety Agency: Fidelity and Deposit Company of Maryland
Bond Execution Date: 2022-09-20T00:00:00

Errors: Yes Check: C5542EFE14
Page 13 Amendment Count: 0



Letting: L220920 North Carolina Department of Transportation Contract ID: C204743
09/20/2022 02:00:00 PM 3760 - S.T. Wooten Call: 004

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001
ROADWAY ITEMS

0001 0000100000-N 1.000 Ls $596,731.6900 $596,731.69
MOBILIZATION
0002 0106000000-E 200.000 cCY $53.0000 $10,600.00

BORROW EXCAVATION

0003 0234000000-E 2000.000 cCYy $51.3900 $102,780.00
GENERIC GRADING ITEM SLOPE RESTORATION

0004 0318000000-E 3.000 TON $55.0000 $165.00
FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES

0005 0320000000-E 10.000 sY $50.0000 $500.00
FOUNDATION CONDITIONING GEOTEXTILE

0006 0366000000-E 8.000 LF $230.0000 $1,840.00
15" RC PIPE CULVERTS, CLASS III

0007 0372000000-E 16.000 LF $250.0000 $4,000.00
18" RC PIPE CULVERTS, CLASS III

0008 0995000000-E 24.000 LF $115.0000 $2,760.00
PIPE REMOVAL

0009 1220000000-E 1100.000 TON $48.7600 $53,636.00
INCIDENTAL STONE BASE

0010 1297000000-E 46661.000 SY $2.7400 $127,851.14
MILLING ASPHALT PAVEMENT, ***" DEPTH (2")

0011 1308000000-E 264064.000 sY $1.8500 $488,518.40
MILLING ASPHALT PAVEMENT, ***" TQ ***x**x" (2" TQ 2-3/4")

0012 1330000000-E 6286.000 SY $5.7800 $36,333.08
INCIDENTAL MILLING

0013 1523000000-E 15525.000 TON $56.2000 $872,505.00
ASPHALT CONC SURFACE COURSE, TYPE S9.5C

0014 1524200000-E 24990.000 TON $53.3000 $1,331,967.00
ASPHALT CONC SURFACE COURSE, TYPE S9.5D

0015 1575000000-E 926.000 TON $525.0000 $486,150.00
ASPHALT BINDER FOR PLANT MIX

0016 1577000000-E 1935.000 TON $750.0000 $1,451,250.00
POLYMER MODIFIED ASPHALT BINDER FOR PLANT MIX

0017 1662000000-E 7805.000 TON $71.7500 $560,008.75
OPEN-GRADED ASPHALT FRICTION COURSE, TYPE FC-1 MODIFIED

0018 1704000000-E 3037.000 TON $160.5000 $487,438.50
PATCHING EXISTING PAVEMENT

0019 1840000000-E 141776.000 LF $0.1800 $25,519.68
MILLED RUMBLE STRIPS (ASPHALT CONCRETE)

0020 2253000000-E 1.292 CY $2,895.5100 $3,741.00
PIPE COLLARS

0021 2275000000-E 10.000 CY $325.0000 $3,250.00
FLOWABLE FILL

0022 2365000000-N 1.000 EA $1,800.0000 $1,800.00
FRAME WITH TWO GRATES, STD 840.22

0023 2473000000-N 1.000 EA $2,500.0000 $2,500.00
GENERIC DRAINAGE ITEM CONCRETE APRON

Errors: Yes Check: C5542EFE14
Page 2 Amendment Count: 0



Letting: L220920

North Carolina Department of Transportation

Contract ID: C204743

09/20/2022 02:00:00 PM 3760 - S.T. Wooten Call: 004

0024 2473000000-N 1.000 EA $750.0000 $750.00
GENERIC DRAINAGE ITEM DRAINAGE STRUCTURE CLEANOUT

0025 2484000000-E 16500.000 LF $3.3500 $55,275.00
GENERIC DRAINAGE ITEM SHOULDER BERM GUTTER DEBRIS REMOVAL

0026 2752000000-E 40.000 LF $85.0000 $3,400.00
GENERIC PAVING ITEM REMOVE & REPLACE SHOULDER BERM GUTTER

0027 3001000000-N 6.000 EA $9,850.0000 $59,100.00
IMPACT ATTENUATOR UNITS, TYPE TL-3

0028 3030000000-E 4375.000 LF $26.0000 $113,750.00
STEEL BEAM GUARDRAIL

0029 3045000000-E 60.000 LF $28.0000 $1,680.00
STEEL BEAM GUARDRAIL, SHOP CURVED

0030 3150000000-N 20.000 EA $55.0000 $1,100.00
ADDITIONAL GUARDRAIL POSTS

0031 3210000000-N 21.000 EA $950.0000 $19,950.00
GUARDRAIL END UNITS, TYPE CAT-1

0032 3347000000-E 40000.000 LF $5.7500 $230,000.00
REMOVE & RESET EXISTING GUIDERAIL

0033 3360000000-E 4375.000 LF $1.0000 $4,375.00
REMOVE EXISTING GUARDRAIL

0034 3435000000-N 27.000 EA $1,100.0000 $29,700.00
GENERIC GUARDRAIL ITEM REMOVE & RESET EXISTING GUARDRAIL END UNITS, TYPE TL-3

0035 4400000000-E 464.000 SF $6.8500 $3,178.40
WORK ZONE SIGNS (STATIONARY)

0036 4420000000-N 4.000 EA $6,500.0000 $26,000.00
PORTABLE CHANGEABLE MESSAGE SIGN

0037 4423000000-N 5.000 EA $3,800.0000 $19,000.00
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0038 4510000000-N 1294.000 HR $65.0000 $84,110.00
LAW ENFORCEMENT

0039 4600000000-N 2.000 EA $2,700.0000 $5,400.00
GENERIC TRAFFIC CONTROL ITEM CONNECTED LANE CLOSURE DEVICE

0040 4600000000-N 16.000 EA $1,150.0000 $18,400.00
GENERIC TRAFFIC CONTROL ITEM RAMP/LOOP CLOSURES

0041 4600000000-N 118.000 EA $1,600.0000 $188,800.00
GENERIC TRAFFIC CONTROL ITEM SINGLE LANE CLOSURE

0042 4688000000-E 216060.000 LF $1.0000 $216,060.00
THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)

0043 4700000000-E 10440.000 LF $1.9000 $19,836.00
THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)

0044 4709000000-E 100.000 LF $15.0000 $1,500.00
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90 MILS)

0045 4720000000-E 8.000 EA $90.0000 $720.00
THERMOPLASTIC PAVEMENT MARKING CHARACTER (90 MILS)

0046 4725000000-E 39.000 EA $200.0000 $7,800.00
THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)

0047 4815000000-E 409790.000 LF $0.1800 $73,762.20
PAINT PAVEMENT MARKING LINES (6")

0048 4825000000-E 20780.000 LF $0.5000 $10,390.00

Errors: Yes Check: C5542EFE14
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PAINT PAVEMENT MARKING LINES (12")

0049 4835000000-E 100.000 LF $4.0000 $400.00
PAINT PAVEMENT MARKING LINES (24")

0050 4847096000-E 7650.000 LF $5.0000 $38,250.00
POLYUREA PAVEMENT MARKING LINES, **", ** MILS (STANDARD GLASS BEADS) (6", 30
MILS)

0051 4855000000-E 411.000 LF $1.5000 $616.50
REMOVAL OF PAVEMENT MARKING LINES (6")

0052 4865000000-E 60.000 LF $3.0000 $180.00
REMOVAL OF PAVEMENT MARKING LINES (12")

0053 4870000000-E 88.000 LF $4.5000 $396.00
REMOVAL OF PAVEMENT MARKING LINES (24")

0054 4905100000-N 2200.000 EA $45.0000 $99,000.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0055 6000000000-E 100.000 LF $6.5000 $650.00
TEMPORARY SILT FENCE

0056 6012000000-E 40.000 TON $115.0000 $4,600.00
SEDIMENT CONTROL STONE

0057 6029000000-E 100.000 LF $6.0000 $600.00
SAFETY FENCE

0058 6042000000-E 350.000 LF $7.5000 $2,625.00
1/4" HARDWARE CLOTH

0059 6071010000-E 350.000 LF $15.0000 $5,250.00
WATTLE

0060 6084000000-E 2.500 ACR $3,735.0000 $9,337.50
SEEDING & MULCHING

0061 6117500000-N 3.000 EA $750.0000 $2,250.00
CONCRETE WASHOUT STRUCTURE

0062 7444000000-E 625.000 LF $8.2000 $5,125.00
INDUCTIVE LOOP SAWCUT

0063 7980000000-N 2.000 EA $5,200.0000 $10,400.00
GENERIC SIGNAL ITEM DIGITAL CCTV CAMERA ASSEMBLY

0064 7980000000-N 2.000 EA $400.0000 $800.00
GENERIC SIGNAL ITEM ITS EQUIPMENT REMOVAL (CCTIV)

0065 7980000000-N 2.000 EA $1,000.0000 $2,000.00

GENERIC SIGNAL ITEM METER BASE/DISCONNECT COMBINATION PANEL

Section 0001 Total $8,028,361.84
Section 0004
STRUCTURE ITEMS

0066 8664000000-E 19.300 CF $1,050.0000 $20,265.00
SHOTCRETE REPATIRS

0067 8860000000-N 1.000 LS $4,000.0000 $4,000.00
GENERIC STRUCTURE ITEM VOLUMETRIC MIXER

0068 8867000000-E 1350.700 LF $95.0000 $128,316.50
GENERIC STRUCTURE ITEM POURABLE SILICONE JOINT SEALANT

0069 8882000000-E 238.300 CF $300.0000 $71,490.00

GENERIC STRUCTURE

ITEM ELASTOMERIC CONCRETE FOR PRESERVATION

Errors: Yes
Page 4
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0070 8882000000-E 0.600 CF $3,500.0000 $2,100.00
GENERIC STRUCTURE ITEM REPAIRS TO PRESTRESSED CONCRETE GIRDER

0071 8892000000-E 1244.400 SF $180.0000 $223,992.00
GENERIC STRUCTURE ITEM BRIDGE JOINT DEMOLITION

0072 8892000000-E 1.000 SF $3,750.0000 $3,750.00
GENERIC STRUCTURE ITEM CONCRETE DECK REPAIR FOR SILANE DECK TREATMENT

0073 8893000000-E 16642.700 SY $5.5000 $91,534.85
GENERIC STRUCTURE ITEM SHOTBLASTING BRIDGE DECK

0074 8893000000-E 16642.700 SY $11.2500 $187,230.38
GENERIC STRUCTURE ITEM SILANE DECK TREATMENT

Section 0004 Total $732,678.73

Item Total $8,761,040.57

Errors: Yes Check: C5542EFE14
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ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all
requirements included in the hard copy proposal, addendum, amendments, plans,
standard specifications, supplemental specifications and special provisions
are part of the bid and contract. Further, I acknowledge that I have read,
understand, accept, acknowledge and agree to comply with all statements in
this electronic bid.

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under
penalty of perjury under the laws of the United States that neither he, nor
any official, agent or employee has entered into any agreement, participated
in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the
prequalified bidder has not been convicted of wviolating N.C.G.S. §133-24
within the last three years, and that the prequalified bidder intends to do
the work with his own bonafide employees or subcontractors and will not bid
for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the
Contractor is attesting his status under penalty of perjury under the laws of
the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance
by, any State Employee of any gift from anyone with a contract with the State,
or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its
employees or agents, that you are not aware that any such gift has been
offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER
Conditions for certification:
1. The prequalified bidder shall provide immediate written notice to the
Department if at any time the bidder learns that his certification was
erroneous when he submitted his debarment certification or explanation that is
file with the Department, or has Dbecome erroneous because of changed

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier

Errors: Yes Check: C5542EFE14
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covered transaction, participant, person, primary covered transaction,
principal, proposal, and voluntarily excluded, as used in this provision, have
the meanings set out in the Definitions and Coverage sections of the rules
implementing Executive Order 12549. A copy of the Federal Rules requiring this
certification and detailing the definitions and coverages may be obtained from
the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not
knowingly enter into any lower tier covered transaction with a person who 1is
debarred, suspended, declared 1ineligible, or voluntarily excluded from
participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by
submitting this form he will include the Federal- Aid Provision titled
Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR
1273) provided by the Department, without subsequent modification, in all
lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a
lower tier covered transaction that he is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless he knows that the
certification is erroneous. The bidder may decide the method and frequency by
which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall Dbe construed to require
establishment of a system of records in order to render in good faith the
certification required by this provision. The knowledge and information of a
participant is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate
any contract 1f the bidder knowingly enters into a lower tier covered
transaction with a person who 1is suspended, debarred, ineligible, or
voluntarily excluded from participation in this transaction, 1in addition to
other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief,
that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
department or agency;

b. Have not within a three-year period preceding this proposal been convicted
of or had a civil judgment rendered against them for commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or

Errors: Yes Check: C5542EFE14
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commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged
by a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status
changes and will show in his bid proposal an explanation for the change in
status.

If the prequalified bidder cannot certify that he is not debarred, he shall
provide an explanation with this submittal. An explanation will not

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in
the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

Errors: Yes Check: C5542EFE14
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Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects? Yes ONo ®

A bidder who desires to bid on more than one project on which bids are to be
opened on the same date, and who also desires to avoid receiving an award of
more projects than he is equipped to handle, may bid on any number of projects
but may limit the total amount of work awarded to him on selected projects by
completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid
for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)
The Award Limits shall apply to the following projects:

Contract Number

County

Contract Number
County

Contract Number
County

Contract Number
County

Contract Number
County

Contract Number
County

It is agreed that if I am (we are) the low Bidder(s) on indicated projects,
the total value of which is more than the above stipulated award limits, the
Board of Transportation will award me (us) projects from among those indicated

Errors: Yes Check: C5542EFE14
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that have a total value not to exceed the award limit and will result in the
lowest total bids to the Department of Transportation.

Errors: Yes Check: C5542EFE14
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DBE List Summary

Project: 0264076 Bidder ID: 3760

Bid Total: 8,761,040.57 Business Name: S.T. Wooten
Goal: 7.00% (613,272.84)

Total Entered: 4.63% (405,898.50)

ID Name Is Supplier? Item Count Amount Is Complete?

3304 FULFORD AND JONES ASPHALT INC False 22 205,893.50 True

11106 J & N HAULING, LLC False 2 80,002.00 True

11110 J M COLLINS HAULING LLC False 2 80,002.00 True

4948 BURTCH TRUCKING CO. False 1 40,001.00 True
Errors: Yes Check: C5542EFE14
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Name: FULFORD AND JONES ASPHALT INC ID: 3304

Address: 5509 HORNES CHURCH ROAD , WILSON, NC 27896

Used As: SubContractor DBE Items Total:$205,893.50

Items for FULFORD AND JONES ASPHALT INC
0001
ROADWAY ITEMS

0001 0000100000-N 1.000 LS $10,000.0000 $10,000.00
MOBILIZATION

0002 0106000000-E 200.000 CY $53.0000 $10,600.00
BORROW EXCAVATION

0003 0234000000-E 2000.000 CY $40.0000 $80,000.00
GENERIC GRADING ITEM SLOPE RESTORATION

Note: Material Only Provided by STW.

0004 0318000000-E 3.000 TON $55.0000 $165.00
FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES

0005 0320000000-E 10.000 SY $50.0000 $500.00
FOUNDATION CONDITIONING GEOTEXTILE

0006 0366000000-E 8.000 LF $230.0000 $1,840.00
15" RC PIPE CULVERTS, CLASS III

0007 0372000000-E 16.000 LF $250.0000 $4,000.00
18" RC PIPE CULVERTS, CLASS III

0008 0995000000-E 24.000 LF $115.0000 $2,760.00
PIPE REMOVAL

0020 2253000000-E 1.292 CY $2,895.5100 $3,741.00
PIPE COLLARS

0021 2275000000-E 10.000 CY $325.0000 $3,250.00
FLOWABLE FILL

0022 2365000000-N 1.000 EA $1,800.0000 $1,800.00
FRAME WITH TWO GRATES, STD 840.22

0023 2473000000-N 1.000 EA $2,500.0000 $2,500.00
GENERIC DRAINAGE ITEM CONCRETE APRON

0024 2473000000-N 1.000 EA $750.0000 $750.00
GENERIC DRAINAGE ITEM DRAINAGE STRUCTURE CLEANOUT

0025 2484000000-E 16500.000 LF $3.3500 $55,275.00
GENERIC DRAINAGE ITEM SHOULDER BERM GUTTER DEBRIS REMOVAL

0026 2752000000-E 40.000 LF $85.0000 $3,400.00
GENERIC PAVING ITEM REMOVE & REPLACE SHOULDER BERM GUTTER

0055 6000000000-E 100.000 LF $6.5000 $650.00
TEMPORARY SILT FENCE

0056 6012000000-E 40.000 TON $115.0000 $4,600.00
SEDIMENT CONTROL STONE

0057 6029000000-F 100.000 LF $6.0000 $600.00
SAFETY FENCE

Errors: Yes Check: C5542EFE14
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0058 6042000000-E 350.000 LF $7.5000 $2,625.00
1/4"™ HARDWARE CLOTH

0059 6071010000-E 350.000 LF $15.0000 $5,250.00
WATTLE

0060 6084000000-E 2.500 ACR $3,735.0000 $9,337.50
SEEDING & MULCHING

0061 6117500000-N 3.000 EA $750.0000 $2,250.00

CONCRETE WASHOUT STRUCTURE

Section 0001 Total

$205,893.50

Item Total

$205,893.50

Errors: Yes
Page 13
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Name: J & N HAULING, LLC ID: 11106
Address: 109 MAY DR , SMITHFIELD, NC 27577

Used As: SubContractor DBE Items Total:$80,002.00

Items for J & N HAULING, LLC

0001
ROADWAY ITEMS

0013 1523000000-E 3077 TON $6.5000 $20,000.50
ASPHALT CONC SURFACE COURSE, TYPE S9.5C

Note: Haul Asphalt and Plant Stockpile

0014 1524200000-E 9231 TON $6.5000 $60,001.50
ASPHALT CONC SURFACE COURSE, TYPE S9.5D

Note: Haul Asphalt and Plant Stockpile

Section 0001 Total $80,002.00
Item Total $80,002.00
Errors: Yes Check: C5542EFE14
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Name: J M COLLINS HAULING LLC ID: 11110
Address: 151 NEW CREECH RD , SELMA, NC 27576

Used As: SubContractor DBE Items Total:$80,002.00

Items for J M COLLINS HAULING LLC

0001
ROADWAY ITEMS

0013 1523000000-E 3077 TON $6.5000 $20,000.50
ASPHALT CONC SURFACE COURSE, TYPE S9.5C

Note: Haul Asphalt and Plant Stockpile

0014 1524200000-E 9231 TON $6.5000 $60,001.50
ASPHALT CONC SURFACE COURSE, TYPE S9.5D

Note: Haul Asphalt and Plant Stockpile

Section 0001 Total $80,002.00
Item Total $80,002.00
Errors: Yes Check: C5542EFE14
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Name: BURTCH TRUCKING CO. ID: 4948

Address: 605 INDIAN CAMP RD. , SMITHFIELD, NC 27577

Used As: SubContractor DBE Items Total:$40,001.00

Items for BURTCH TRUCKING CO.
0001
ROADWAY ITEMS
0013 1523000000-E 6154 TON $6.5000 $40,001.00
ASPHALT CONC SURFACE COURSE, TYPE S9.5C

Note: Haul Asphalt and Plant Stockpile

Section 0001 Total $40,001.00
$40,001.00

Item Total

Errors: Yes
Page 16
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)
DBE List Goal not met.

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all
requirements included in the hard copy proposal, addendum, amendments, plans,
standard specifications, supplemental specifications and special provisions
are part of the bid and contract. Further, I acknowledge that I have read,
understand, accept, acknowledge and agree to comply with all statements in
this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature

Agency

Date

Signature

Agency

Date

Signature

Agency

Date

Errors: Yes Check: C5542EFE14
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Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will
result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for
the asphalt items included on the form. The contractor will not be permitted
to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. [l Verify

Errors: Yes Check: C5542EFE14
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Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION LUMP SUM 596,731.69 596,731.69
0002 0106000000-E 230 BORROW EXCAVATION 200 53.00 10,600.00
CcY
0003 0234000000-E SP GENERIC GRADING ITEM 2,000 51.39 102,780.00
SLOPE RESTORATION CcY
0004 0318000000-E 300 FOUNDATION CONDITIONING 3 55.00 165.00
MATERIAL, MINOR STRUCTURES TON
0005 0320000000-E 300 FOUNDATION CONDITIONING 10 50.00 500.00
GEOTEXTILE SY
0006 0366000000-E 310 15" RC PIPE CULVERTS, CLASS Il 8 230.00 1,840.00
LF
0007 0372000000-E 310 18" RC PIPE CULVERTS, CLASS Il 16 250.00 4,000.00
LF
0008 0995000000-E 340 PIPE REMOVAL 24 115.00 2,760.00
LF
0009 1220000000-E 545 INCIDENTAL STONE BASE 1,100 48.76 53,636.00
TON
0010 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 46,661 2.74 127,851.14
DEPTH SY
(2"
0011 1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" TO 264,064 1.85 488,518.40
*kkkkkn SY
(2" TO 2-3/4")
0012 1330000000-E 607 INCIDENTAL MILLING 6,286 5.78 36,333.08
SY
0013 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 15,525 56.20 872,505.00
TYPE S9.5C TON
0014 1524200000-E 610 ASPHALT CONC SURFACE COURSE, 24,990 53.30 1,331,967.00
TYPE S9.5D TON
0015 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 926 525.00 486,150.00
TON
0016 1577000000-E 620 POLYMER MODIFIED ASPHALT 1,935 750.00 1,451,250.00
BINDER FOR PLANT MIX TON
0017 1662000000-E 650 OPEN-GRADED ASPHALT FRICTION 7,805 71.75 560,008.75
COURSE, TYPE FC-1 MODIFIED TON
0018 1704000000-E SP PATCHING EXISTING PAVEMENT 3,037 160.50 487,438.50
TON
0019 1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 141,776 0.18 25,519.68
CONCRETE) LF
0020 2253000000-E 840 PIPE COLLARS 1.29 2,895.51 3,741.00
CcY
0021 2275000000-E SP FLOWABLE FILL 10 325.00 3,250.00

CY
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Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0022 2365000000-N 840 FRAME WITH TWO GRATES, STD 1 1,800.00 1,800.00
840.22 EA
0023 2473000000-N SP GENERIC DRAINAGE ITEM 1 2,500.00 2,500.00
CONCRETE APRON EA
0024 2473000000-N SP GENERIC DRAINAGE ITEM 1 750.00 750.00
DRAINAGE STRUCTURE CLEANOUT EA
0025 2484000000-E SP GENERIC DRAINAGE ITEM 16,500 3.35 55,275.00
SHOULDER BERM GUTTER DEBRIS LF
REMOVAL
0026 2752000000-E SP GENERIC PAVING ITEM 40 85.00 3,400.00
REMOVE & REPLACE SHOULDER LF
BERM GUTTER
0027 3001000000-N SP IMPACT ATTENUATOR UNITS, TYPE 6 9,850.00 59,100.00
TL-3 EA
0028 3030000000-E 862 STEEL BEAM GUARDRAIL 4,375 26.00 113,750.00
LF
0029 3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP 60 28.00 1,680.00
CURVED LF
0030 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 20 55.00 1,100.00
EA
0031 3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1 21 950.00 19,950.00
EA
0032 3347000000-E 864 REMOVE & RESET EXISTING 40,000 5.75 230,000.00
GUIDERAIL LF
0033 3360000000-E 863 REMOVE EXISTING GUARDRAIL 4,375 1.00 4,375.00
LF
0034 3435000000-N SP GENERIC GUARDRAIL ITEM 27 1,100.00 29,700.00
REMOVE & RESET EXISTING EA
GUARDRAIL END UNITS, TYPE TL-3
0035 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 464 6.85 3,178.40
SF
0036 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 4 6,500.00 26,000.00
SIGN EA
0037 4423000000-N SP WORK ZONE DIGITAL SPEED LIMIT 5 3,800.00 19,000.00
SIGNS EA
0038 4510000000-N 1190 LAW ENFORCEMENT 1,294 65.00 84,110.00
HR
0039 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 2 2,700.00 5,400.00
CONNECTED LANE CLOSURE DEVICE EA
0040 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 16 1,150.00 18,400.00
RAMP/LOOP CLOSURES EA
0041 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 118 1,600.00 188,800.00
SINGLE LANE CLOSURE EA
0042 4688000000-E 1205 THERMOPLASTIC PAVEMENT 216,060 1.00 216,060.00
MARKING LINES (6", 90 MILS) LF
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Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0043 4700000000-E 1205 THERMOPLASTIC PAVEMENT 10,440 1.90 19,836.00
MARKING LINES (12", 90 MILS) LF
0044 4709000000-E 1205 THERMOPLASTIC PAVEMENT 100 15.00 1,500.00
MARKING LINES (24", 90 MILS) LF
0045 4720000000-E 1205 THERMOPLASTIC PAVEMENT 8 90.00 720.00
MARKING CHARACTER (90 MILS) EA
0046 4725000000-E 1205 THERMOPLASTIC PAVEMENT 39 200.00 7,800.00
MARKING SYMBOL (90 MILS) EA
0047 4815000000-E 1205 PAINT PAVEMENT MARKING LINES (6") 409,790 0.18 73,762.20
LF
0048 4825000000-E 1205 PAINT PAVEMENT MARKING LINES 20,780 0.50 10,390.00
(127) LF
0049 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 100 4.00 400.00
(24" LF
0050 4847096000-E SP POLYUREA PAVEMENT MARKING 7,650 5.00 38,250.00
LINES, **", ** MILS (STANDARD GLASS LF
BEADS)
(6", 30 MILS)
0051 4855000000-E 1205 REMOVAL OF PAVEMENT MARKING 411 1.50 616.50
LINES (6") LF
0052 4865000000-E 1205 REMOVAL OF PAVEMENT MARKING 60 3.00 180.00
LINES (12") LF
0053 4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 88 4.50 396.00
LINES (24") LF
0054 4905100000-N SP NON-CAST IRON SNOWPLOWABLE 2,200 45.00 99,000.00
PAVEMENT MARKER EA
0055 6000000000-E 1605 TEMPORARY SILT FENCE 100 6.50 650.00
LF
0056 6012000000-E 1610 SEDIMENT CONTROL STONE 40 115.00 4,600.00
TON
0057 6029000000-E SP SAFETY FENCE 100 6.00 600.00
LF
0058 6042000000-E 1632 1/4" HARDWARE CLOTH 350 7.50 2,625.00
LF
0059 6071010000-E SP WATTLE 350 15.00 5,250.00
LF
0060 6084000000-E 1660 SEEDING & MULCHING 25 3,735.00 9,337.50
ACR
0061 6117500000-N SP CONCRETE WASHOUT STRUCTURE 3 750.00 2,250.00
EA
0062 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 625 8.20 5,125.00
LF
0063 7980000000-N SP GENERIC SIGNAL ITEM 2 5,200.00 10,400.00
DIGITAL CCTV CAMERA ASSEMBLY EA
0064 7980000000-N SP GENERIC SIGNAL ITEM 2 400.00 800.00
ITS EQUIPMENT REMOVAL (CCTV) EA
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0065 7980000000-N SP GENERIC SIGNAL ITEM 2 1,000.00 2,000.00
METER BASE/DISCONNECT EA

COMBINATION PANEL
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STRUCTURE ITEMS
0066 8664000000-E SP SHOTCRETE REPAIRS 19.3 1,050.00 20,265.00
CF
0067 8860000000-N SP GENERIC STRUCTURE ITEM LUMP SUM 4,000.00 4,000.00
VOLUMETRIC MIXER
0068 8867000000-E SP GENERIC STRUCTURE ITEM 1,350.7 95.00 128,316.50
POURABLE SILICONE JOINT SEALANT LF
0069 8882000000-E SP GENERIC STRUCTURE ITEM 238.3 300.00 71,490.00
ELASTOMERIC CONCRETE FOR CF
PRESERVATION
0070 8882000000-E SP GENERIC STRUCTURE ITEM 0.6 3,500.00 2,100.00
REPAIRS TO PRESTRESSED CF
CONCRETE GIRDER
0071 8892000000-E SP GENERIC STRUCTURE ITEM 1,244.4 180.00 223,992.00
BRIDGE JOINT DEMOLITION SF
0072 8892000000-E SP GENERIC STRUCTURE ITEM 1 3,750.00 3,750.00
CONCRETE DECK REPAIR FOR SF
SILANE DECK TREATMENT
0073 8893000000-E SP GENERIC STRUCTURE ITEM 16,642.7 5.50 91,534.85
SHOTBLASTING BRIDGE DECK SY
0074 8893000000-E SP GENERIC STRUCTURE ITEM 16,642.7 11.25 187,230.38
SILANE DECK TREATMENT SY

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

$8,761,040.57

1444/0ct04/Q1289151.492/D309301006000/E74



C204743

Contract No, Rev. 1-16-18
County Wilson

EXECUTION OF CONTRACT
NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

CORPORATION

The Contractor declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States that
neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with this Contract, that the Contractor has not
been convicted of violating N.C.G.S. § /33-24 within the last three years, and that the Contractor intends to do the work with
its own bona fide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion and Debarment Certification, the Contractor is certifying his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable,

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
S. T. Wooten Corporation

Full name of Eorporation

PO Box 2408 Wilson NC 27894-2408

Address as Prequalified

Attest &0 By r

/Assistant Secretary ce Phesident/Arsst 1
Select appropriate title Seldct appropriate title

_____ Lﬂ._uiﬂ E..Toler 2l Wopbite S

Print or type Signer's name Phint dr type Signer's n#fne

CORPORATE SEAL



Contract No. C204743

Rev. 1-16-18

County Wilson

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No.

County

204743
Wilson

Rev. 1-16-18

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
Jjudgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

|:| Check here if an explanation is attached to this certification.



Contract No. C204743

County (ies): Wilson

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

DocuSigned by:

ﬁfomu €. Davengort, Jr.

~——F81B6038A47A442 Contract Off|Cer

10/12/2022

Date

Execution of Contract and Bonds
Approved as to Form:

DocuSigned by:

m/cm%

S5CT38C23AF06459

Attorney General

10/12/2022

Date

Signature Sheet (Bid - Acceptance by Department)



Bond No . 4376180

Rev 5-17-11
Contract No. 0204743

County Lﬁilson

CONTRACT PAYMENT BOND

Date of Payment Bond Execution MU _lj ;20 ;— o=

Name of Principal Contractor S. T. Wooten Corporation 2
Fidelity and Deposit Company of Maryland
Antn: Surety Claims

1299 Zurich Way
Name of Surety: Schaumburg, IL 60196-1056
Name of Contracting Body: “North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: $8,761,040.57 -
Contract ID No.: C204743 )
County Name: Wilson

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor
and material in the prosecution of the work provided for in said contract, and any and all duly
authorized modifications of said contract that may hereafter be made, notice of which modifications

to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force
and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
several seals on the date indicated above, the name and corporate seal of each corporate party being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority
of its governing body.
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Contract No. C 204743

County Wilson
CONTRACT PAYMENT BOND
Affix Seal of Surety Company Fidelity and Deposit Company of Maryland

Print or type Surety Company Name

By _ Dedwa S B“Hx‘t,ﬁ:ﬁnﬁn%'i“'}:w

Print, stamp or type name of Attorney-in-Fact

Qb L KRt |

Signature of Attorney-in-Fact

T DT

Signature of Witness

Brin Cider

Print or type Signer-'_’s Name

Marsh & McLennan Agency LLC
5605 Camegie Blvd., Suite 300
Charlotte, NC 28209
Address of Attorney-in-Fact




Rev 5-17-11

County Wilson

CONTRACT PAYMENT BOND
CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

S. T. Wooten Corporation

Full name of Corporation '

Post Office Box 2408; Wilson, North Carolina 27894-2408

Address as prequalified

By:

[ -
d President, AssiSTant Vice President
appropriate title

T

Print or tybe Signer’s naffie |

Affix Corporate Seal

o v

Signature of Secretary, Assistant Secretary
Select appropriate title

Lauva € Toler

Print or type Signer’s name
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Contract No. i020474 3
County ,r'-.-‘l.'ilson

CONTRACT PERFORMANCE BOND

Date of Performance Bond

Execution: MM o L

Name of Principal Contractor: S. T. Wooten Corporation
Fidelity and Deposit Company of Maryland
Attn: Surety Claims

1299 Zurich Way
Name of Surety: _Schaumburg, IL 60196-1056
Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: $8,761,040.57
Contract ID No.: (C204743
County Name: Wilson

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR
(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount
stated above for the payment of which sum well and truly to be made, we bind ourselves,

our heirs, executors, administrators, and successors, jointly and severally, firmly by these

presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
contract and any extensions thereof that may be granted by the Contracting Body, with or

without notice to the Surety, and during the life of any guaranty required under the contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,

and agreements of any and all duly authorized modifications of said contract that may hereafier

be made, notice of which medifications to the surety being hereby waived, then this obligation to

be void; otherwise to remain in full force and virtue,

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
several seals on the date indicated above, the name and corporate seal of each corporate party

being hereto affixed and these presents duly signed by it undersigned representative, pursuant to
authority of its governing body.
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Contract No. IC204743

County “Wilson : —
CONTRACT PERFORMANCE BOND
Affix Seal of Surety Company Fidelity and Deposit Company of Maryland

Print or type Surety Company Name

By Debro S. Ritter, Attomey-in-Foet

Print, stamp or type name of Attorney-in-Fact

Qupu S Harto

Signature of Attorney-in-Fact.,

Eri Pl

Signature of witness

Brin

Print or type Signer’s Name

Marsh & McLennan Agency LLC
5605 Carnegie Blvd., Suite 300
Charlotte, NC 28209
Address of Attorney-in-Fact
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Contract No. (0204743
County Wilson

CONTRACT PERFORMANCE BOND
CORPORATION

SIGNATURE OF CONTRACTOR {Principal)

S. T. Wooten Corporation

Full name of Corporation

Address as prequalified

By o

Signature of icg President, Assistamt-Vive PTesmitnt
T appropriate title

e dllorerter
Print or kype Signers name
Affix Corporate Seal

e R .00

YSignature of SeUTeTaTY, Assistant Secretary
Select appropriate title

.Tpler

Print or type Signer’s name



ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Illinois (herein collectively called the "Companies™), by
Robert D. Murray, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are
set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute,
and appoint Raymond J. GARRUTO, Wendy E. LAHM, Debra S. RITTER, Martin D. PALLAZZA, Brad W. GIBSON, Angela Y.
BUCKNER, Jenny SNELL, H. Thomas DAWKINS, Robert C. TRESHER, Sara G. DEESE of Charlotte, North Carolina, its true and
lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all
bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said
Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected
officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected
officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper

persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8§, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOQF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and

FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 12th day of September‘ A.D. 2022,
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ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

=

By: Robert D. Murray
Vice President

@mwt/ 'é (dwd jpN—

By: Dawn E. Brown
Secretary

State of Maryland
County of Baltimore

On this 12th day of September, A.D. 2022, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, Robert
D. Murray, Vice President and Dawn E. Brown, Secretary of the Companics, to me personally known to be the individuals and officers described in and
who executed the preceding instrument, and acknowledged the execution of same, and being by me duly swom, deposeth and saith, that he/she s the said
officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate
Scals and the signaturc as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations,

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Scal the day and year first above written.

iy,

W,

R D

F iy . DW
: 5

& ) =

$0)

) A 2%

Ty i -

% ,-.\,-‘\":,.-';‘S“;‘: Constance A. Dunn, Netary Public
"f,";f"i-'i'\"&'""fo‘\ My Commission Expires: July 9, 2023

Authenticity of this bond can be confirmed at bondvalidator.zurichna.com or 410-559-§790



EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President
may, by written instrument under the attested corporate seal, appoint attomeys-in-fact with authority to execute bonds, policies,
recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such
attorney-in-fact to affix the corporate seat thereto; and may with or without cause modify of revoke any such appointment or authority at any
time."

CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the
foregoing Power of Attorney is still in full force and effect on the date of this certificate; and T do further certify that Article V, Section 8, of
the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly calied and held on the 15th day of December 1998,

RESOLVED: "That the signature of the President or a Vice President and the atiesting signature of a Secretary or an Assistant Secretary
and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such
facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of
May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a
meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature
of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafler, wherever appearing upon a
certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect
as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seais of the said Companfés,
this__ 7th day of Qctober , 2022 .
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By: Mary Jean Pethick

Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION
OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT
INFORMATION TO:

Zurich Surety Claims

1299 Zurich Way
Schaumburg, TL 60196-1056
Ph: 800-626-4577

If your jurisdiction allows for electronic reporting of surety claims, please submit to:
reportsiclaims{@zurichna.com

Authenticity of this bond can be confirmed at bondvalidator.zurichna.com or 410-559-8790
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