

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00003

PAGE : 1 of 6
ITEM C

C204090

2018CPT.03.05.10711, 2018CPT.03.05.20711, 2018CPT.03.05.20712, 3.107111

STATE FUNDED

PENDER

PROPOSAL LENGTH 35.563 MILES

TYPE OF WORK MILLING, RESURFACING, AND SHOULDER CONST & RECONST.

LOCATION 1 SECTION OF US-17, 1 SECTION OF NC-50, 1 SECTION OF NC-210, AND 36 SECTIONS OF SECONDARY ROADS.

EST CONST PROGRESS.... FY-2018..72% OF BID
FY-2019..28% OF BID

RPN 003 3 BIDDER(S) MBE GOAL 3.00 % WBE GOAL 3.00%
ESTIMATE 4,346,981.99

DATE AVAILABLE DEC 04 2017

INTER COMPLETION MAY 18 2018 COMPLETE ALL WORK REQUIRED ON MAPS #1, AND ON #21 THRU #25.
NO WORK ALLOWED FROM 3/26/2018 UNTIL 4/05/2018.
AUG 10 2018 COMPLETE ALL WORK REQUIRED ON MAPS #4 AND #20. NO WORK
ALLOWED WHEN SCHOOLS ARE IN SESSION.

FINAL COMPLETION AUG 10 2018 COMPLETE ALL WORK REQUIRED ON MAPS #16 AND #17.
DEC 01 2018

	\$ TOTALS	% DIFF
S T WOOTEN CORPORATION WILSON, NC	3,672,560.25	-15.5
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC	3,929,401.68	-9.6
HIGHLAND PAVING COMPANY LLC FAYETTEVILLE, NC	4,539,183.07	+4.4

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00004

PAGE : 2 of 6
ITEM C

C203977
53022.3.1
NHPIM-0040(050)
JOHNSTON
I-5781

PROPOSAL LENGTH 16.340 MILES

TYPE OF WORK SIGNALS, PAVEMENT AND BRIDGE REHABILITATION.

LOCATION I-40 FROM SR-1010 (CLEVELAND ROAD) TO WEST OF SR-1211 (MORGAN ROAD).

EST CONST PROGRESS.... FY-2018..50% OF BID
FY-2019..50% OF BID

RPN 004 5 BIDDER(S) DBE GOAL 6.00 %
ESTIMATE 10,176,546.15

DATE AVAILABLE NOV 27 2017

FINAL COMPLETION JUL 01 2019

	\$ TOTALS	% DIFF
PENHALL COMPANY LOS ANGELES, CA	10,176,915.77	+0.0
INTERSTATE IMPROVEMENT, INC. FARIBAULT, MN	10,374,070.06	+1.9
S T WOOTEN CORPORATION WILSON, NC	11,421,690.93	+12.2
ARCHER WESTERN CONSTRUCTION LLC ATLANTA, GA	11,506,499.34	+13.1
DIAMOND SURFACE, INC. ROGERS, MN	11,958,391.92	+17.5

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00005

PAGE : 3 of 6
ITEM C

C204091

2018CPT.05.06.10921.1, 2018CPT.05.06.20921.1

STATE FUNDED

WAKE

PROPOSAL LENGTH 23.070 MILES

TYPE OF WORK MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

LOCATION 1 SECTION OF NC-55 AND 11 SECTIONS OF SECONDARY ROADS.

EST CONST PROGRESS.... FY-2018..67% OF BID
FY-2019..33% OF BID

RPN 005 2 BIDDER(S) MBE GOAL 3.00 % WBE GOAL 5.00%
ESTIMATE 3,557,752.63

DATE AVAILABLE FEB 01 2018

INTER COMPLETION AUG 26 2018 COMPLETE ALL WORK REQUIRED ON MAPS #7 AND #8.

FINAL COMPLETION NOV 15 2018

	\$ TOTALS	% DIFF
THE LANE CONSTRUCTION CORPORATION CHESHIRE, CT	3,667,043.80	+3.1
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	3,772,819.39	+6.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00006

PAGE : 4 of 6
ITEM C

C204013
53088.3.1
HSIP-0074(170)
ROBESON
R-5752

PROPOSAL LENGTH 1.487 MILES

TYPE OF WORK GRADING, DRAINAGE, PAVING, AND STRUCTURE.

LOCATION US-74 AT SR-2220 (BROADBRIDGE RD) AND US-74 AT SR-2225 (CREEK RD).

EST CONST PROGRESS.... FY-2018..50% OF BID
FY-2019..50% OF BID

RPN 006 2 BIDDER(S) DBE GOAL 11.00 %
ESTIMATE 8,887,147.69

DATE AVAILABLE NOV 27 2017 THRU MAR 15 2018

INTER COMPLETION COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION, OR PERMANENT
VEGETATION ESTABLISHMENT 575 DAYS AFTER START DATE

FINAL COMPLETION 755 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
C. M. LINDSAY & SONS, INC. LUMBERTON, NC	7,512,104.74	-15.5
BMCO CONSTRUCTION, INC. LUMBERTON, NC	7,832,822.03	-11.9

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00008

PAGE : 5 of 6
ITEM C

C203976
46077.3.1
STATE FUNDED
MONTGOMERY, MOORE
B-5362

PROPOSAL LENGTH 0.082 MILES

TYPE OF WORK GRADING, DRAINAGE, PAVING, AND STRUCTURE.

LOCATION BRIDGE #53 OVER DROWNING CREEK ON NC-73.

EST CONST PROGRESS.... FY-2018..100% OF BID

RPN 007 7 BIDDER(S) MBE GOAL 1.00 % WBE GOAL 3.00%
ESTIMATE 1,159,251.87

DATE AVAILABLE NOV 27 2017 THRU MAR 15 2018

INTER COMPLETION COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION, OR PERMANENT
VEGETATION ESTABLISHMENT 150 DAYS AFTER START DATE

FINAL COMPLETION 330 DAY(S) AFTER START DATE

	\$ TOTALS	% DIFF
DELLINGER, INC. MONROE, NC	1,012,976.54	-12.6
SLOAN CONSTRUCTION A DIVISION OF REEVES CONSTRUCTION COMPANY	1,059,598.52	-8.6
SMITH-ROWE, LLC MOUNT AIRY, NC	1,092,540.40	-5.8
S T WOOTEN CORPORATION WILSON, NC	1,121,288.54	-3.3
LEE CONSTRUCTION COMPANY OF THE CAROLINAS , INC. PINEVILLE, NC	1,135,627.95	-2.0
EXTREME CONCRETE CUTTING OF GAFFNEY, LLC GAFFNEY, SC	1,190,335.92	+2.7
DANE CONSTRUCTION INC MOORESVILLE, NC	1,255,850.75	+8.3

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 17, 2017
DIVISION 00013

PAGE : 6 of 6
ITEM C

C204089

2018CPT.13.01.10111, 2018CPT.13.01.10112, 2018CPT.13.01.20111, 2018CPT.13.01.20112

STATE FUNDED

BUNCOMBE

PROPOSAL LENGTH 105.890 MILES

TYPE OF WORK MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

LOCATION 1 SECT EACH OF US-19/23/74, US-25, US-70, US-70/74A, US-74A, NC-151, NC-191, NC-280,
AND 109 SECT OF SECONDARY ROADS.

EST CONST PROGRESS.... FY-2018..30% OF BID

FY-2019..67% OF BID

FY-2020..03% OF BID

RPN 008 2 BIDDER(S) MBE GOAL 1.00 % WBE GOAL 4.00%
ESTIMATE 11,958,857.96

DATE AVAILABLE MAR 15 2018

INTER COMPLETION AUG 03 2018 COMPLETE ALL WORK REQUIRED ON MAP #8.

FINAL COMPLETION AUG 01 2019

	\$ TOTALS	% DIFF
HARRISON CONSTRUCTION COMPANY DIVISION OF APAC-ATLANTIC INC KN	12,792,512.72	+7.0
ROGERS GROUP INC NASHVILLE, TN	15,525,022.23	+29.8

ESTIMATE TOTAL	40,086,538.29
----------------	---------------

LETTING TOTAL	38,834,113.82	-3.1
---------------	---------------	------