

STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION  
RALEIGH, N.C.

C203394

CONTRACT AND  
CONTRACT BONDS

FOR CONTRACT NO. C203394

WBS 34745.3.S2 STATE FUNDED

T.I.P NO. U-0071

COUNTY OF DURHAM  
THIS IS THE ROADWAY & STRUCTURE CONTRACT  
ROUTE NUMBER LENGTH 4.009 MILES  
LOCATION EAST END CONNECTOR FROM NORTH OF NC-98 TO NC-147  
(BUCK DEAN FREEWAY) IN DURHAM.

CONTRACTOR DRAGADOS USA INC  
ADDRESS 810 7TH AVENUE  
9TH FLOOR  
NEW YORK, NY 10019

BIDS OPENED NOVEMBER 18, 2014  
CONTRACT EXECUTION DEC 29 2014

**Vendor 1 of 5: DRAGADOS USA INC (8887)**  
**Call Order 002 (Proposal: C203394)**

**Bid Information**

---

**Proposal County:** DURHAM  
**Vendor Address:**  
**Signature Check:** Rafael\_De\_La\_Barreda\_8887  
**Time Bid Received:** November 18, 2014 01:58 PM  
**Amendment Count:** 2

**Bid Checksum:** D48B200F

**Bid Total:** \$141,949,500.00 ✓

**Items Total:** \$141,949,500.00

**Time Total:** \$0.00

**Bidding Errors:**

None.

MBE Goal Set 6.0

MBE Goal Met 6.0

WBE Goal Set 7.0

WBE Goal Met 7.0

Vendor 1 of 5: DRAGADOS USA INC (8887)  
Call Order 002 (Proposal: C203394)

**Bid Bond Information**

---

|                             |                                                              |
|-----------------------------|--------------------------------------------------------------|
| <b>Projects:</b>            | <b>Bond Maximum:</b>                                         |
| <b>Counties:</b>            | <b>State of Incorporation:</b>                               |
| <b>Bond ID:</b> SNC14379681 | <b>Agency Execution Date:</b> 11/13/2014 9                   |
| <b>Paid by Check:</b> No    | <b>Surety Name:</b> surety2000                               |
| <b>Bond Percent:</b> 5%     | <b>Bond Agency Name:</b> Liberty Mutual Insurance<br>Company |

Vendor 8887's Bid Information for Call 002, Letting L141118, 11/18/14

Unknown (8887)

Call Order 002 (Proposal ID C203394)

#### LIST OF MBE PARTICIPANTS

| VENDOR<br>NUMBER    | DBE NAME<br>ADDRESS                                                         | WORK<br>CODE TYPE OF WORK | CERT<br>TYPE AMOUNT        |
|---------------------|-----------------------------------------------------------------------------|---------------------------|----------------------------|
| 12196 <sup>MB</sup> | COVENANT TRUCKING CO., INC.<br>P. O. BOX 1000 , YOUNGSVILLE, NC 27596       |                           | Sub 5,603,347.95 Committed |
| 1991 <sup>MB</sup>  | MCCAIN STRIPING SERVICE, INC.<br>5711 CRAVEN ROAD , BROWNS SUMMIT, NC 27214 |                           | Sub 829,737.89 Committed   |
| 12836 <sup>MB</sup> | SKYROCK CONCRETE FINISHING, INC<br>P. O. BOX 2278 , SHELBY, NC 28151        |                           | Sub 1,443,825.00 Committed |
| 4259 <sup>MB</sup>  | AL'S MASONRY<br>120 HICKORY DR. , CLAYTON, NC 275209710                     |                           | Sub 898,001.67 Committed   |
|                     |                                                                             |                           | TOTAL: \$8,774,912.51      |
|                     |                                                                             |                           | 6.18%                      |

Vendor 8887's Bid Information for Call 002, Letting L141118, 11/18/14

Unknown (8887)

Call Order 002 (Proposal ID C203394)

#### LIST OF WBE PARTICIPANTS

| VENDOR<br>NUMBER    | DBE NAME<br>ADDRESS                                                                | WORK<br>CODE TYPE OF WORK | CERT<br>TYPE AMOUNT        |
|---------------------|------------------------------------------------------------------------------------|---------------------------|----------------------------|
| 4761 <sup>WB</sup>  | TRAFFIC CONTROL SAFETY SERVICES<br>POST OFFICE BOX 24511 , WINSTON-SALEM, NC 27114 |                           | Sup 2,737,279.90 Committed |
| 3346 <sup>WB</sup>  | LINEBERRY, INC.<br>POST OFFICE BOX 307 , CLIMAX, NC 27233                          |                           | Sub 2,817,187.50 Committed |
| 4898 <sup>WB</sup>  | BULLINGTON CONSTRUCTION INC<br>417 FOXGLOVE LANE , INDIAN TRAIL, NC 28079          |                           | Sub 1,137,417.00 Committed |
| 11087 <sup>WB</sup> | HARDSCAPES CONSTRUCTION INC<br>139 GIBRALTER AVENUE , ANNAPOLIS, MD 21401          |                           | Sub 1,726,672.20 Committed |
| 4417 <sup>WB</sup>  | POZZOLANIC CONTRACTING & SUPPLY<br>2401 ASBURY ROAD , KNOXVILLE, TN 379146408      |                           | Sub 1,838,055.00 Committed |
| 3080 <sup>WB</sup>  | CURTIN TRUCKING & DRAINAGE, INC<br>POST OFFICE BOX 38220 , CHARLOTTE, NC 282781003 |                           | Sub 1,278,620.00 Committed |
|                     |                                                                                    |                           | TOTAL: \$10,440,319.6      |
|                     |                                                                                    |                           | 7.35%                      |

Vendor 8887's Bid Information for Call 002, Letting L141118, 11/18/14

Unknown (8887)

Call Order 002 (Proposal ID C203394)

#### Miscellaneous Data Info - Contractor Responses:

=====

#### NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the statements in this certification:

Explanation:

NOT ANSWERED  
NOT ANSWERED  
NOT ANSWERED  
NOT ANSWERED

## AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

| Contract Number | County |
|-----------------|--------|
| NOT ANSWERED    |        |
| NOT ANSWERED    |        |
| NOT ANSWERED    |        |
| NOT ANSWERED    |        |
| NOT ANSWERED    |        |
| NOT ANSWERED    |        |

## Bid Bond Data Info - Contractor Responses:

=====

BondID: SNC14379681  
Surety Registry Agency: surety2000  
Verified?: Yes  
Surety Agency: Liberty Mutual Insurance Company  
Bond Execution Date: 11/13/2014 9  
Bond Amount: \$7,097,475.00 (Five Percent of Bid)

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14  
Bidder: 8887 - Unknown

Project(s): STATE FUNDED  
Call Order: 002

| Line | Item        | Approx.   | Unit Price    | Bid Amount    |
|------|-------------|-----------|---------------|---------------|
| No.  | Description | Quantity  | Dollars   Cts | Dollars   Cts |
|      |             | and Units |               |               |

Section 0001 ROADWAY ITEMS - NPAR (CITY OF DURHAM)

Alt Group

|       |                                                                                |               |             |              |
|-------|--------------------------------------------------------------------------------|---------------|-------------|--------------|
| 00001 | 0000100000-N MOBILIZATION                                                      | LUMP          | LUMP        | 7,000,000.00 |
| 00002 | 0000400000-N CONSTRUCTION SURVEYING                                            | LUMP          | LUMP        | 1,038,000.00 |
| 00003 | 0000900000-N GENERIC MISCELLANEOUS ITEM CONTROL OF VIBRATION                   | LUMP          | LUMP        | 41,500.00    |
| 00004 | 0000910000-N GENERIC MISCELLANEOUS ITEM EXPLORATORY EXCAVATION-STANDARD        | 750.000<br>HR | 202.50000   | 151,875.00   |
| 00005 | 0000910000-N GENERIC MISCELLANEOUS ITEM EXPLORATORY EXCAVATION-VACUUM          | 250.000<br>HR | 250.00000   | 62,500.00    |
| 00006 | 0001000000-E CLEARING & GRUBBING .. ACRE(S)                                    | LUMP          | LUMP        | 9,000,000.00 |
| 00007 | 0008000000-E SUPPLEMENTARY CLEARING & GRUB-BING                                | 5.000<br>ACR  | 4,500.00000 | 22,500.00    |
| 00008 | 0015000000-N SEALING ABANDONED WELLS                                           | 4.000<br>EA   | 1,066.58000 | 4,266.32     |
| 00009 | 0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (125+85.60 -L- EB) | LUMP          | LUMP        | 52,873.89    |
| 00010 | 0029000000-N REINFORCED BRIDGE APPROACH FILL, STATION ***** (126+08.04 -L- WB) | LUMP          | LUMP        | 52,875.19    |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown  
Project(s): STATE FUNDED

| Line<br>No. | Item<br>Description                                                                            | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0011        | 0029000000-N REINFORCED<br>BRIDGE APPROACH FILL,<br>STATION *****<br>(139+64.19 -LDFEB-)       | LUMP                             | LUMP                        | 53,584.31                  |
| 0012        | 0029000000-N REINFORCED<br>BRIDGE APPROACH FILL,<br>STATION *****<br>(19+19.55 -DFLW-)         | LUMP                             | LUMP                        | 53,584.31                  |
| 0013        | 0029000000-N REINFORCED<br>BRIDGE APPROACH FILL,<br>STATION *****<br>(20+52.61 -Y7-)           | LUMP                             | LUMP                        | 39,198.27                  |
| 0014        | 0029000000-N REINFORCED<br>BRIDGE APPROACH FILL,<br>STATION *****<br>(25+58.00 -DFFLY-)        | LUMP                             | LUMP                        | 20,290.97                  |
| 0016        | 0029000000-N REINFORCED<br>BRIDGE APPROACH FILL,<br>STATION *****<br>(34+62.88 -DFEB-)         | LUMP                             | LUMP                        | 10,838.89                  |
| 0017        | 0029000000-N REINFORCED<br>BRIDGE APPROACH FILL,<br>STATION *****<br>(36+69.26 -DFWB-)         | LUMP                             | LUMP                        | 12,897.20                  |
| 0018        | 0030000000-N BRIDGE<br>APPROACH FILL - SUB<br>REGIONAL TIER, STATION<br>***** (24+70.18-DFWB-) | LUMP                             | LUMP                        | 12,664.61                  |
| 0020        | 0036000000-E UNDERCUT<br>EXCAVATION<br>CY                                                      | 7,200.000                        | 9.30000                     | 66,960.00                  |
| 0021        | 0134000000-E DRAINAGE<br>DITCH EXCAVATION<br>CY                                                | 61,100.000                       | 2.52000                     | 153,972.00                 |
| 0022        | 0141000000-E BERM DITCH<br>CONSTRUCTION<br>LF                                                  | 1,710.000                        | 11.95000                    | 20,434.50                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                            | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0023        | 0156000000-E REMOVAL OF<br>EXISTING ASPHALT<br>PAVEMENT                                        | 80,100.000<br>SY                 | 2.42000                     | 193,842.00                 |
| 0024        | 0163000000-E REMOVAL OF<br>EXISTING CONCRETE<br>PAVEMENT                                       | 67,450.000<br>SY                 | 1.32000                     | 89,034.00                  |
| 0025        | 0177000000-E BREAKING OF<br>EXISTING ASPHALT<br>PAVEMENT                                       | 12,210.000<br>SY                 | 2.88000                     | 35,164.80                  |
| 0026        | 0185000000-E BREAKING OF<br>EXISTING CONCRETE<br>PAVEMENT                                      | 7,800.000<br>SY                  | 5.18000                     | 40,404.00                  |
| 0027        | 0192000000-N PROOF<br>ROLLING                                                                  | 100.000<br>HR                    | 247.49000                   | 24,749.00                  |
| 0028        | 0195000000-E SELECT<br>GRANULAR MATERIAL                                                       | 6,000.000<br>CY                  | 29.99000                    | 179,940.00                 |
| 0029        | 0196000000-E GEOTEXTILE<br>FOR SOIL STABILIZA-TION                                             | 35,200.000<br>SY                 | 1.49000                     | 52,448.00                  |
| 0030        | 0199000000-E TEMPORARY<br>SHORING                                                              | 20,884.000<br>SF                 | 20.00000                    | 417,680.00                 |
| 0031        | 0223000000-E ROCK<br>PLATING                                                                   | 1,700.000<br>SY                  | 34.64000                    | 58,888.00                  |
| 0032        | 0234000000-E GENERIC<br>GRADING ITEM CLAY CORE                                                 | 2,100.000<br>CY                  | 64.21000                    | 134,841.00                 |
| 0033        | 0255000000-E GENERIC<br>GRADING ITEM HAULING &<br>DISPOSAL OF PETROLE- UM<br>CONTAMINATED SOIL | 1,500.000<br>TON                 | 162.16000                   | 243,240.00                 |



State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                   | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-----------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0034        | 0318000000-E FOUNDATION<br>CONDITIONING MATERIAL,<br>MINOR STRUCTURES | 5,480.000<br>TON                 | 19.42000                    | 106,421.60                 |
| 0035        | 0320000000-E FOUNDATION<br>CONDITIONING GEO-<br>TEXTILE               | 17,220.000<br>SY                 | 1.60000                     | 27,552.00                  |
| 0036        | 0331000000-E GENERIC<br>DRAINAGE ITEM FILTER<br>DIAPHRAGM             | 20.000<br>CY                     | 64.21000                    | 1,284.20                   |
| 0037        | 0342000000-E *** SIDE<br>DRAIN PIPE (30")                             | 280.000<br>LF                    | 70.87000                    | 19,843.60                  |
| 0038        | 0342000000-E *** SIDE<br>DRAIN PIPE (36")                             | 144.000<br>LF                    | 106.56000                   | 15,344.64                  |
| 0039        | 0342000000-E *** SIDE<br>DRAIN PIPE (48")                             | 32.000<br>LF                     | 209.14000                   | 6,692.48                   |
| 0040        | 0343000000-E 15" SIDE<br>DRAIN PIPE                                   | 5,232.000<br>LF                  | 36.25000                    | 189,660.00                 |
| 0041        | 0344000000-E 18" SIDE<br>DRAIN PIPE                                   | 1,440.000<br>LF                  | 52.09000                    | 75,009.60                  |
| 0042        | 0345000000-E 24" SIDE<br>DRAIN PIPE                                   | 1,568.000<br>LF                  | 94.78000                    | 148,615.04                 |
| 0043        | 0348000000-E *** SIDE<br>DRAIN PIPE ELBOWS (15")                      | 26.000<br>EA                     | 249.75000                   | 6,493.50                   |
| 0044        | 0348000000-E *** SIDE<br>DRAIN PIPE ELBOWS (18")                      | 6.000<br>EA                      | 299.41000                   | 1,796.46                   |
| 0045        | 0348000000-E *** SIDE<br>DRAIN PIPE ELBOWS (24")                      | 6.000<br>EA                      | 412.47000                   | 2,474.82                   |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                       | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|---------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0046        | 0348000000-E *** SIDE<br>DRAIN PIPE ELBOWS (30")<br>EA                    | 4.000                            | 530.01000                   | 2,120.04                   |
| 0047        | 0350000000-E **** RC<br>PIPE CULVERTS, CON-<br>TRACTOR DESIGN (24")<br>LF | 244.000                          | 103.71000                   | 25,305.24                  |
| 0048        | 0354000000-E **** RC<br>PIPE CULVERTS, CLASS<br>***** (18", V)<br>LF      | 352.000                          | 85.07000                    | 29,944.64                  |
| 0049        | 0354000000-E **** RC<br>PIPE CULVERTS, CLASS<br>***** (30", V)<br>LF      | 1,180.000                        | 113.83000                   | 134,319.40                 |
| 0050        | 0354000000-E **** RC<br>PIPE CULVERTS, CLASS<br>***** (36", V)<br>LF      | 416.000                          | 138.51000                   | 57,620.16                  |
| 0051        | 0366000000-E 15" RC PIPE<br>CULVERTS, CLASS III<br>LF                     | 3,568.000                        | 41.90000                    | 149,499.20                 |
| 0052        | 0372000000-E 18" RC PIPE<br>CULVERTS, CLASS III<br>LF                     | 4,172.000                        | 40.93000                    | 170,759.96                 |
| 0053        | 0378000000-E 24" RC PIPE<br>CULVERTS, CLASS III<br>LF                     | 2,580.000                        | 48.78000                    | 125,852.40                 |
| 0054        | 0384000000-E 30" RC PIPE<br>CULVERTS, CLASS III<br>LF                     | 2,196.000                        | 135.79000                   | 298,194.84                 |
| 0055        | 0390000000-E 36" RC PIPE<br>CULVERTS, CLASS III<br>LF                     | 604.000                          | 122.27000                   | 73,851.08                  |
| 0056        | 0396000000-E 42" RC PIPE<br>CULVERTS, CLASS III<br>LF                     | 572.000                          | 138.51000                   | 79,227.72                  |
| 0057        | 0402000000-E 48" RC PIPE<br>CULVERTS, CLASS III<br>LF                     | 192.000                          | 178.07000                   | 34,189.44                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line | Item                                                               | Approx.    | Unit Price    | Bid Amount   |
|------|--------------------------------------------------------------------|------------|---------------|--------------|
| No.  | Description                                                        | Quantity   | Dollars   Cts | Dollars   Ct |
|      |                                                                    | and Units  |               |              |
| 0058 | 0408000000-E 54" RC PIPE<br>CULVERTS, CLASS III                    | 164.000    | 330.20000     | 54,152.80    |
|      | LF                                                                 |            |               |              |
| 0059 | 0414000000-E 60" RC PIPE<br>CULVERTS, CLASS III                    | 428.000    | 311.00000     | 133,108.00   |
|      | LF                                                                 |            |               |              |
| 0060 | 0420000000-E 66" RC PIPE<br>CULVERTS, CLASS III                    | 520.000    | 347.53000     | 180,715.60   |
|      | LF                                                                 |            |               |              |
| 0061 | 0448000000-E ***** RC<br>PIPE CULVERTS, CLASS IV<br>(48")          | 532.000    | 232.27000     | 123,567.64   |
|      | LF                                                                 |            |               |              |
| 0062 | 0448000000-E ***** RC<br>PIPE CULVERTS, CLASS IV<br>(54")          | 156.000    | 255.61000     | 39,875.16    |
|      | LF                                                                 |            |               |              |
| 0063 | 0448200000-E 15" RC PIPE<br>CULVERTS, CLASS IV                     | 16,320.000 | 38.57000      | 629,462.40   |
|      | LF                                                                 |            |               |              |
| 0064 | 0448300000-E 18" RC PIPE<br>CULVERTS, CLASS IV                     | 2,148.000  | 43.30000      | 93,008.40    |
|      | LF                                                                 |            |               |              |
| 0065 | 0448400000-E 24" RC PIPE<br>CULVERTS, CLASS IV                     | 1,276.000  | 61.40000      | 78,346.40    |
|      | LF                                                                 |            |               |              |
| 0066 | 0448500000-E 30" RC PIPE<br>CULVERTS, CLASS IV                     | 1,692.000  | 72.40000      | 122,500.80   |
|      | LF                                                                 |            |               |              |
| 0067 | 0448600000-E 36" RC PIPE<br>CULVERTS, CLASS IV                     | 48.000     | 187.09000     | 8,980.32     |
|      | LF                                                                 |            |               |              |
| 0068 | 0576000000-E *** CS PIPE<br>CULVERTS, ***** THICK<br>(36", 0.079") | 140.000    | 207.02000     | 28,982.80    |
|      | LF                                                                 |            |               |              |
| 0069 | 0576000000-E *** CS PIPE<br>CULVERTS, ***** THICK<br>(48", 0.109") | 36.000     | 230.69000     | 8,304.84     |
|      | LF                                                                 |            |               |              |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14  
Bidder: 8887 - Unknown

Project(s): STATE FUNDED  
Call Order: 002

| Line<br>No. | Item<br>Description                                                                     | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-----------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0070        | 0576000000-E *** CS PIPE<br>CULVERTS, ***** THICK<br>(60", 0.138")                      | 314.000<br>LF                    | 270.15000                   | 84,827.10                  |
| 0071        | 0582000000-E 15" CS PIPE<br>CULVERTS, 0.064" THICK                                      | 2,294.000<br>LF                  | 37.84000                    | 86,804.96                  |
| 0072        | 0588000000-E 18" CS PIPE<br>CULVERTS, 0.064" THICK                                      | 586.000<br>LF                    | 64.81000                    | 37,978.66                  |
| 0073        | 0594000000-E 24" CS PIPE<br>CULVERTS, 0.064" THICK                                      | 232.000<br>LF                    | 200.59000                   | 46,536.88                  |
| 0074        | 0636000000-E *** CS PIPE<br>ELBOWS, ***** THICK<br>(15", 0.064")                        | 7.000<br>EA                      | 211.22000                   | 1,478.54                   |
| 0075        | 0636000000-E *** CS PIPE<br>ELBOWS, ***** THICK<br>(18", 0.064")                        | 1.000<br>EA                      | 253.18000                   | 253.18                     |
| 0076        | 0973100000-E *** WELDED<br>STEEL PIPE, ***** THICK,<br>GRADE B IN SOIL (24",<br>0.500") | 228.000<br>LF                    | 459.49000                   | 104,763.72                 |
| 0077        | 0973100000-E *** WELDED<br>STEEL PIPE, ***** THICK,<br>GRADE B IN SOIL (30",<br>0.500") | 178.000<br>LF                    | 558.22000                   | 99,363.16                  |
| 0078        | 0973100000-E *** WELDED<br>STEEL PIPE, ***** THICK,<br>GRADE B IN SOIL (60",<br>0.875") | 58.000<br>LF                     | 1,272.12000                 | 73,782.96                  |
| 0079        | 0973100000-E *** WELDED<br>STEEL PIPE, ***** THICK,<br>GRADE B IN SOIL (66",<br>0.875") | 155.000<br>LF                    | 1,205.28000                 | 186,818.40                 |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Cts |
|-------------|------------------------------------------------------------------------------------|----------------------------------|-----------------------------|-----------------------------|
| 0080        | 0973300000-E *** WELDED STEEL PIPE, ***** THICK, GRADE B NOT IN SOIL (24", 0.500") | 228.000<br>LF                    | 609.49000                   | 138,963.72                  |
| 0081        | 0973300000-E *** WELDED STEEL PIPE, ***** THICK, GRADE B NOT IN SOIL (30", 0.500") | 178.000<br>LF                    | 758.22000                   | 134,963.16                  |
| 0082        | 0973300000-E *** WELDED STEEL PIPE, ***** THICK, GRADE B NOT IN SOIL (60", 0.875") | 58.000<br>LF                     | 1,572.12000                 | 91,182.96                   |
| 0083        | 0973300000-E *** WELDED STEEL PIPE, ***** THICK, GRADE B NOT IN SOIL (66", 0.875") | 155.000<br>LF                    | 1,555.28000                 | 241,068.40                  |
| 0084        | 0995000000-E PIPE REMOVAL                                                          | 14,350.000<br>LF                 | 13.12000                    | 188,272.00                  |
| 0085        | 1000000000-E 6" SLOPE PROTECTION                                                   | 160.000<br>SY                    | 82.00000                    | 13,120.00                   |
| 0086        | 1011000000-N FINE GRADING                                                          | LUMP                             | LUMP                        | 2,000,000.00                |
| 0087        | 1044000000-E LIME TREATED SOIL (SLURRY METHOD)                                     | 195,830.000<br>SY                | 2.40000                     | 469,992.00                  |
| 0088        | 1066000000-E LIME FOR LIME TREATED SOIL                                            | 1,960.000<br>TON                 | 195.00000                   | 382,200.00                  |
| 0089        | 1099500000-E SHALLOW UNDERCUT                                                      | 4,500.000<br>CY                  | 8.06000                     | 36,270.00                   |
| 0090        | 1099700000-E CLASS IV SUBGRADE STABILIZATION                                       | 9,000.000<br>TON                 | 23.00000                    | 207,000.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

Project(s): STATE FUNDED

| Line No. | Item Description                                           | Approx. Quantity and Units | Unit Price Dollars   Cts | Bid Amount Dollars   Ct |
|----------|------------------------------------------------------------|----------------------------|--------------------------|-------------------------|
| 0091     | 1110000000-E STABILIZER AGGREGATE                          | 500.000 TON                | 24.00000                 | 12,000.00               |
| 0092     | 1115000000-E GEOTEXTILE FOR PAVEMENT STABILIZATION         | 121,000.000 SY             | 3.71000                  | 448,910.00              |
| 0093     | 1176000000-E SOIL CEMENT BASE                              | 130,560.000 SY             | 2.30000                  | 300,288.00              |
| 0094     | 1187000000-E PORTLAND CEMENT FOR SOIL CEMENT BASE          | 3,591.000 TON              | 145.00000                | 520,695.00              |
| 0095     | 1209000000-E ASPHALT CURING SEAL                           | 48,960.000 GAL             | 3.00000                  | 146,880.00              |
| 0096     | 1220000000-E INCIDENTAL STONE BASE                         | 3,200.000 TON              | 20.00000                 | 64,000.00               |
| 0097     | 1275000000-E PRIME COAT                                    | 4,235.000 GAL              | 3.75000                  | 15,881.25               |
| 0098     | 1297000000-E MILLING ASPHALT PAVEMENT, ***"DEPTH (3")      | 2,160.000 SY               | 5.00000                  | 10,800.00               |
| 0099     | 1330000000-E INCIDENTAL MILLING                            | 3,740.000 SY               | 8.00000                  | 29,920.00               |
| 0100     | 1489000000-E ASPHALT CONC BASE COURSE, TYPE B25.0B         | 22,310.000 TON             | 28.00000                 | 624,680.00              |
| 0101     | 1498000000-E ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B | 20,730.000 TON             | 33.50000                 | 694,455.00              |
| 0102     | 1503000000-E ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C | 89,030.000 TON             | 29.50000                 | 2,626,385.00            |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                      | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0103        | 1519000000-E ASPHALT<br>CONC SURFACE COURSE,<br>TYPE S9.5B                               | 21,430.000<br>TON                | 34.00000                    | 728,620.00                 |
| 0104        | 1523000000-E ASPHALT<br>CONC SURFACE COURSE,<br>TYPE S9.5C                               | 68,910.000<br>TON                | 26.50000                    | 1,826,115.00               |
| 0105        | 1525000000-E ASPHALT<br>CONC SURFACE COURSE,<br>TYPE SF9.5A                              | 5,470.000<br>TON                 | 30.00000                    | 164,100.00                 |
| 0106        | 1577000000-E POLYMER<br>MODIFIED ASPHALT BIN- DER<br>FOR PLANT MIX                       | 10.000<br>TON                    | 825.00000                   | 8,250.00                   |
| 0107        | 1693000000-E ASPHALT<br>PLANT MIX, PAVEMENT<br>REPAIR                                    | 1,100.000<br>TON                 | 125.00000                   | 137,500.00                 |
| 0108        | 1839140000-E ULTRA-THIN<br>BONDED WEARING COURSE                                         | 140.000<br>TON                   | 57.00000                    | 7,980.00                   |
| 0109        | 1839200000-E APPLICATION<br>OF ULTRATHIN HOT MIX<br>ASPHALT                              | 3,960.000<br>SY                  | 3.50000                     | 13,860.00                  |
| 0110        | 1840000000-E MILLED<br>RUMBLE STRIPS (ASPHALT<br>CONCRETE)                               | 96,380.000<br>LF                 | 0.27000                     | 26,022.60                  |
| 0111        | 1847000000-E ***** PORT<br>CEM CONC PAVEMENT, THROUGH<br>LANES (WITH DOWELS) (12")       | 65,200.000<br>SY                 | 64.00000                    | 4,172,800.00               |
| 0112        | 1858000000-E ***** PORT<br>CEM CONC PAVEMENT, RAMPS<br>(WITH DOWELS) (12")               | 2,000.000<br>SY                  | 68.00000                    | 136,000.00                 |
| 0113        | 1869000000-E ***** PORT<br>CEM CONC<br>PAVEMENT, MISCELLANEOUS<br>(WITHOUT DOWELS) (12") | 2,477.000<br>SY                  | 69.00000                    | 170,913.00                 |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|--------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0114        | 1881000000-E GENERIC<br>PAVING ITEM PEDESTRIAN<br>SAFETY RAIL      | 120.000<br>LF                    | 52.00000                    | 6,240.00                   |
| 0115        | 1902000000-N SURFACE<br>TESTING CONCRETE<br>PAVE-MENT              | LUMP                             | LUMP                        | 50,000.00                  |
| 0116        | 1924000000-N FIELD<br>LABORATORY RENTAL, PORT<br>CEM CONC PAVEMENT | LUMP                             | LUMP                        | 25,000.00                  |
| 0117        | 2000000000-N RIGHT OF<br>WAY MARKERS                               | 282.000<br>EA                    | 135.00000                   | 38,070.00                  |
| 0118        | 2022000000-E SUBDRAIN<br>EXCAVATION                                | 7,680.000<br>CY                  | 15.00000                    | 115,200.00                 |
| 0119        | 2033000000-E SUBDRAIN<br>FINE AGGREGATE                            | 3,840.000<br>CY                  | 40.00000                    | 153,600.00                 |
| 0120        | 2044000000-E 6"<br>PERFORATED SUBDRAIN PIPE                        | 22,850.000<br>LF                 | 9.00000                     | 205,650.00                 |
| 0121        | 2070000000-N SUBDRAIN<br>PIPE OUTLET                               | 46.000<br>EA                     | 250.00000                   | 11,500.00                  |
| 0122        | 2077000000-E 6" OUTLET<br>PIPE                                     | 276.000<br>LF                    | 18.00000                    | 4,968.00                   |
| 0123        | 2099000000-E SHOULDER<br>DRAIN                                     | 21,300.000<br>LF                 | 6.00000                     | 127,800.00                 |
| 0124        | 2110000000-E 4" SHOULDER<br>DRAIN PIPE                             | 21,300.000<br>LF                 | 2.00000                     | 42,600.00                  |
| 0125        | 2121000000-E 4" OUTLET<br>PIPE FOR SHOULDER<br>DRAINS              | 1,100.000<br>LF                  | 15.00000                    | 16,500.00                  |



State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                               | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-----------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0126        | 2132000000-N CONCRETE<br>PAD FOR SHOULDER<br>DRAIN PIPE OUTLET                    | 15.000<br>EA                     | 275.00000                   | 4,125.00                   |
| 0127        | 2143000000-E BLOTTING<br>SAND                                                     | 20.000<br>TON                    | 84.76000                    | 1,695.20                   |
| 0128        | 2190000000-N TEMPORARY<br>STEEL PLATE COVERS FOR<br>MASONRY DRAINAGE<br>STRUCTURE | 25.000<br>EA                     | 1,015.98000                 | 25,399.50                  |
| 0129        | 2209000000-E ENDWALLS                                                             | 48.200<br>CY                     | 800.00000                   | 38,560.00                  |
| 0130        | 2220000000-E REINFORCED<br>ENDWALLS                                               | 45.700<br>CY                     | 850.00000                   | 38,845.00                  |
| 0131        | 2253000000-E PIPE<br>COLLARS                                                      | 6.681<br>CY                      | 450.00000                   | 3,006.45                   |
| 0132        | 2264000000-E PIPE PLUGS                                                           | 0.500<br>CY                      | 150.00000                   | 75.00                      |
| 0133        | 2275000000-E FLOWABLE<br>FILL                                                     | 220.300<br>CY                    | 176.03000                   | 38,779.41                  |
| 0134        | 2286000000-N MASONRY<br>DRAINAGE STRUCTURES                                       | 444.000<br>EA                    | 1,072.71000                 | 476,283.24                 |
| 0135        | 2297000000-E MASONRY<br>DRAINAGE STRUCTURES                                       | 42.731<br>CY                     | 675.00000                   | 28,843.43                  |
| 0136        | 2308000000-E MASONRY<br>DRAINAGE STRUCTURES                                       | 386.100<br>LF                    | 200.00000                   | 77,220.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                 | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|---------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0137        | 2354000000-N FRAME WITH<br>GRATE, STD 840.22                        | 19.000                           | 500.00000                   | 9,500.00                   |
|             | EA                                                                  |                                  |                             |                            |
| 0138        | 2363000000-N FRAME WITH<br>TWO GRATES, STD<br>840.*** (840.33)      | 19.000                           | 475.00000                   | 9,025.00                   |
|             | EA                                                                  |                                  |                             |                            |
| 0139        | 2364000000-N FRAME WITH<br>TWO GRATES, STD 840.16                   | 8.000                            | 475.00000                   | 3,800.00                   |
|             | EA                                                                  |                                  |                             |                            |
| 0140        | 2364200000-N FRAME WITH<br>TWO GRATES, STD 840.20                   | 112.000                          | 475.00000                   | 53,200.00                  |
|             | EA                                                                  |                                  |                             |                            |
| 0141        | 2365000000-N FRAME WITH<br>TWO GRATES, STD 840.22                   | 172.000                          | 500.00000                   | 86,000.00                  |
|             | EA                                                                  |                                  |                             |                            |
| 0142        | 2366000000-N FRAME WITH<br>TWO GRATES, STD 840.24                   | 5.000                            | 475.00000                   | 2,375.00                   |
|             | EA                                                                  |                                  |                             |                            |
| 0143        | 2367000000-N FRAME WITH<br>TWO GRATES, STD 840.29                   | 6.000                            | 475.00000                   | 2,850.00                   |
|             | EA                                                                  |                                  |                             |                            |
| 0144        | 2374000000-N FRAME WITH<br>GRATE & HOOD, STD<br>840.03, TYPE ** (E) | 21.000                           | 500.00000                   | 10,500.00                  |
|             | EA                                                                  |                                  |                             |                            |
| 0145        | 2374000000-N FRAME WITH<br>GRATE & HOOD, STD<br>840.03, TYPE ** (F) | 31.000                           | 500.00000                   | 15,500.00                  |
|             | EA                                                                  |                                  |                             |                            |
| 0146        | 2374000000-N FRAME WITH<br>GRATE & HOOD, STD<br>840.03, TYPE ** (G) | 41.000                           | 500.00000                   | 20,500.00                  |
|             | EA                                                                  |                                  |                             |                            |
| 0147        | 2396000000-N FRAME WITH<br>COVER, STD 840.54                        | 35.000                           | 400.00000                   | 14,000.00                  |
|             | EA                                                                  |                                  |                             |                            |
| 0148        | 2407000000-N STEEL FRAME<br>WITH TWO GRATES, STD<br>840.37          | 10.000                           | 1,100.00000                 | 11,000.00                  |
|             | EA                                                                  |                                  |                             |                            |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                                     | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|---------------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0149        | 2451000000-N CONCRETE<br>TRANSITIONAL SECTION FOR<br>DROP INLET                                         | 2.000<br>EA                      | 450.00000                   | 900.00                     |
| 0150        | 2462000000-E *** SLUICE<br>GATE (8")                                                                    | 4.000<br>EA                      | 1,000.00000                 | 4,000.00                   |
| 0151        | 2484000000-E GENERIC<br>DRAINAGE ITEM 4"<br>PERFORATED OR SLOTTED<br>DRAIN PIPE WITH<br>GEOTEXTILE SOCK | 18.000<br>LF                     | 19.00000                    | 342.00                     |
| 0152        | 2484000000-E GENERIC<br>DRAINAGE ITEM 4" SOLID<br>DRAIN PIPE                                            | 50.000<br>LF                     | 26.00000                    | 1,300.00                   |
| 0153        | 2535000000-E ***X ***<br>CONCRETE CURB (8" X 18")                                                       | 640.000<br>LF                    | 18.00000                    | 11,520.00                  |
| 0154        | 2535000000-E ***X ***<br>CONCRETE CURB (9" X 18")                                                       | 840.000<br>LF                    | 20.00000                    | 16,800.00                  |
| 0155        | 2542000000-E 1'-6"<br>CONCRETE CURB & GUTTER                                                            | 650.000<br>LF                    | 14.00000                    | 9,100.00                   |
| 0156        | 2549000000-E 2'-6"<br>CONCRETE CURB & GUTTER                                                            | 19,370.000<br>LF                 | 16.00000                    | 309,920.00                 |
| 0157        | 2556000000-E SHOULDER<br>BERM GUTTER                                                                    | 12,121.000<br>LF                 | 25.00000                    | 303,025.00                 |
| 0158        | 2577000000-E CONCRETE<br>EXPRESSWAY GUTTER                                                              | 3,870.000<br>LF                  | 25.00000                    | 96,750.00                  |
| 0159        | 2591000000-E 4" CONCRETE<br>SIDEWALK                                                                    | 7,720.000<br>SY                  | 29.00000                    | 223,880.00                 |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                        | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|----------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0160        | 2605000000-N CONCRETE<br>CURB RAMP                                         | 110.000<br>EA                    | 1,100.00000                 | 121,000.00                 |
| 0161        | 2612000000-E 6" CONCRETE<br>DRIVEWAY                                       | 1,130.000<br>SY                  | 48.00000                    | 54,240.00                  |
| 0162        | 2619000000-E 4" CONCRETE<br>PAVED DITCH                                    | 1,010.000<br>SY                  | 59.00000                    | 59,590.00                  |
| 0163        | 2627000000-E 4" CONCRETE<br>ISLAND COVER                                   | 45.000<br>SY                     | 100.00000                   | 4,500.00                   |
| 0164        | 2655000000-E 5"<br>MONOLITHIC CONCRETE<br>ISLANDS (KEYED IN)               | 3,110.000<br>SY                  | 50.00000                    | 155,500.00                 |
| 0165        | 2703000000-E CONCRETE<br>BARRIER, TYPE *****<br>(IV)                       | 160.000<br>LF                    | 81.35000                    | 13,016.00                  |
| 0166        | 2710000000-N CONCRETE<br>BARRIER TRANSITION<br>SECTION                     | 6.000<br>EA                      | 20,779.20000                | 124,675.20                 |
| 0167        | 2717000000-E VARIABLE<br>HEIGHT CONCRETE BAR-<br>RIER, TYPE *****<br>(II)  | 540.000<br>LF                    | 142.50000                   | 76,950.00                  |
| 0168        | 2717000000-E VARIABLE<br>HEIGHT CONCRETE BAR-<br>RIER, TYPE *****<br>(III) | 2,800.000<br>LF                  | 117.45000                   | 328,860.00                 |
| 0169        | 2724000000-E PRECAST<br>REINFORCED CONCRETE<br>BARRIER, SINGLE FACED       | 7,400.000<br>LF                  | 64.70000                    | 478,780.00                 |
| 0170        | 2738000000-E GENERIC<br>PAVING ITEM 8" CONCRETE<br>TRUCK APRON             | 864.000<br>SY                    | 96.00000                    | 82,944.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                                               | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Cts |
|-------------|-------------------------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|-----------------------------|
| 0171        | 2752000000-E GENERIC<br>PAVING ITEM MEDIAN HAZARD<br>PROTECTION                                                   | 410.000<br>LF                    | 300.00000                   | 123,000.00                  |
| 0172        | 2815000000-N ADJUSTMENT<br>OF DROP INLETS                                                                         | 5.000<br>EA                      | 450.00000                   | 2,250.00                    |
| 0173        | 2845000000-N ADJUSTMENT<br>OF METER BOXES OR VALVE<br>BOXES                                                       | 85.000<br>EA                     | 492.09000                   | 41,827.65                   |
| 0174        | 2905000000-N CONVERT<br>EXISTING DROP INLET<br>TO JUNCTION BOX                                                    | 1.000<br>EA                      | 1,383.64000                 | 1,383.64                    |
| 0175        | 2938000000-N CONVERT<br>EXISTING DROP INLET<br>TO JUNCTION BOX WITH<br>MANHOLE                                    | 9.000<br>EA                      | 1,512.52000                 | 13,612.68                   |
| 0176        | 2995000000-N GENERIC<br>DRAINAGE ITEM CONVERT EXT<br>CATCH BASIN TO TRAFFIC<br>BEARING JUNCTION BOX W/<br>MANHOLE | 6.000<br>EA                      | 1,384.10000                 | 8,304.60                    |
| 0177        | 3000000000-N IMPACT<br>ATTENUATOR UNIT, TYPE<br>350                                                               | 10.000<br>EA                     | 10,950.00000                | 109,500.00                  |
| 0178        | 3030000000-E STEEL BM<br>GUARDRAIL                                                                                | 40,750.000<br>LF                 | 14.45000                    | 588,837.50                  |
| 0179        | 3045000000-E STEEL BM<br>GUARDRAIL, SHOP<br>CURVED                                                                | 100.000<br>LF                    | 15.00000                    | 1,500.00                    |
| 0180        | 3105000000-N STEEL BM<br>GUARDRAIL TERMINAL<br>SECTIONS                                                           | 8.000<br>EA                      | 85.00000                    | 680.00                      |
| 0181        | 3150000000-N ADDITIONAL<br>GUARDRAIL POSTS                                                                        | 50.000<br>EA                     | 40.00000                    | 2,000.00                    |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14  
Bidder: 8887 - Unknown

Project(s): STATE FUNDED  
Call Order: 002

| Line<br>No. | Item<br>Description                                                       | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|---------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0182        | 3180000000-N GUARDRAIL<br>ANCHOR UNITS, TYPE<br>***** (III-MOD)           | 7.000<br>EA                      | 2,000.00000                 | 14,000.00                  |
| 0183        | 3195000000-N GUARDRAIL<br>ANCHOR UNITS, TYPE AT-1                         | 1.000<br>EA                      | 400.00000                   | 400.00                     |
| 0184        | 3210000000-N GUARDRAIL<br>ANCHOR UNITS, TYPE CAT-1                        | 36.000<br>EA                     | 400.00000                   | 14,400.00                  |
| 0185        | 3215000000-N GUARDRAIL<br>ANCHOR UNITS, TYPE III                          | 4.000<br>EA                      | 1,400.00000                 | 5,600.00                   |
| 0186        | 3270000000-N GUARDRAIL<br>ANCHOR UNITS, TYPE 350                          | 54.000<br>EA                     | 1,980.00000                 | 106,920.00                 |
| 0187        | 3285000000-N GUARDRAIL<br>ANCHOR UNITS, TYPE M-350                        | 5.000<br>EA                      | 1,775.00000                 | 8,875.00                   |
| 0188        | 3317000000-N GUARDRAIL<br>ANCHOR UNITS, TYPE B-77                         | 50.000<br>EA                     | 1,300.00000                 | 65,000.00                  |
| 0189        | 3360000000-E REMOVE<br>EXISTING GUARDRAIL                                 | 24,827.000<br>LF                 | 1.00000                     | 24,827.00                  |
| 0190        | 3365000000-E REMOVE<br>EXISTING GUIDERAIL                                 | 4,850.000<br>LF                  | 1.00000                     | 4,850.00                   |
| 0191        | 3380000000-E TEMPORARY<br>STEEL BM GUARDRAIL                              | 6,550.000<br>LF                  | 7.00000                     | 45,850.00                  |
| 0192        | 3387000000-N TEMPORARY<br>GUARDRAIL ANCHOR<br>UNITS, TYPE *****<br>(B-77) | 6.000<br>EA                      | 850.00000                   | 5,100.00                   |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                        | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|----------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0193        | 3387000000-N TEMPORARY<br>GUARDRAIL ANCHOR<br>UNITS, TYPE *****<br>(CAT-1) | 3.000<br>EA                      | 300.00000                   | 900.00                     |
| 0194        | 3387000000-N TEMPORARY<br>GUARDRAIL ANCHOR<br>UNITS, TYPE *****<br>(III)   | 1.000<br>EA                      | 900.00000                   | 900.00                     |
| 0195        | 3389100000-N TEMPORARY<br>GUARDRAIL ANCHOR<br>UNITS, TYPE 350              | 4.000<br>EA                      | 1,000.00000                 | 4,000.00                   |
| 0196        | 3389200000-E CABLE<br>GUIDERAIL                                            | 360.000<br>LF                    | 7.50000                     | 2,700.00                   |
| 0197        | 3389400000-E DOUBLE<br>FACED CABLE GUIDERAIL                               | 12,670.000<br>LF                 | 7.25000                     | 91,857.50                  |
| 0198        | 3389500000-N ADDITIONAL<br>GUIDERAIL POSTS                                 | 40.000<br>EA                     | 38.00000                    | 1,520.00                   |
| 0199        | 3389600000-N CABLE<br>GUIDERAIL ANCHOR UNITS                               | 21.000<br>EA                     | 1,500.00000                 | 31,500.00                  |
| 0200        | 3503000000-E WOVEN WIRE<br>FENCE, 47" FABRIC                               | 23,600.000<br>LF                 | 2.05000                     | 48,380.00                  |
| 0201        | 3509000000-E 4" TIMBER<br>FENCE POSTS, 7'-6" LONG                          | 1,510.000<br>EA                  | 18.00000                    | 27,180.00                  |
| 0202        | 3515000000-E 5" TIMBER<br>FENCE POSTS, 8'-0" LONG                          | 400.000<br>EA                    | 22.00000                    | 8,800.00                   |
| 0203        | 3533000000-E CHAIN LINK<br>FENCE, *** FABRIC (60")                         | 4,100.000<br>LF                  | 6.35000                     | 26,035.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line | Item                                                                                      | Approx.               | Unit Price    | Bid Amount   |
|------|-------------------------------------------------------------------------------------------|-----------------------|---------------|--------------|
| No.  | Description                                                                               | Quantity<br>and Units | Dollars   Cts | Dollars   Ct |
| 0204 | 3533000000-E CHAIN LINK<br>FENCE, *** FABRIC (96")<br>LF                                  | 300.000               | 8.10000       | 2,430.00     |
| 0205 | 3536000000-E CHAIN LINK<br>FENCE, 48" FABRIC<br>LF                                        | 6,100.000             | 4.85000       | 29,585.00    |
| 0206 | 3539000000-E METAL LINE<br>POSTS FOR *** CHAINLINK<br>FENCE (60")<br>EA                   | 360.000               | 37.50000      | 13,500.00    |
| 0207 | 3539000000-E METAL LINE<br>POSTS FOR *** CHAINLINK<br>FENCE (96")<br>EA                   | 30.000                | 45.00000      | 1,350.00     |
| 0208 | 3542000000-E METAL LINE<br>POSTS FOR 48" CHAINLINK<br>FENCE<br>EA                         | 550.000               | 32.00000      | 17,600.00    |
| 0209 | 3545000000-E METAL<br>TERMINAL POSTS FOR ***<br>CHAIN LINK FENCE (60")<br>EA              | 50.000                | 110.00000     | 5,500.00     |
| 0210 | 3545000000-E METAL<br>TERMINAL POSTS FOR ***<br>CHAIN LINK FENCE (96")<br>EA              | 4.000                 | 130.00000     | 520.00       |
| 0211 | 3548000000-E METAL<br>TERMINAL POSTS FOR 48"<br>CHAIN LINK FENCE<br>EA                    | 40.000                | 85.00000      | 3,400.00     |
| 0212 | 3554000000-E METAL GATE<br>POSTS FOR *** CHAINLINK<br>FENCE, DOUBLE GATE (60")<br>EA      | 4.000                 | 135.00000     | 540.00       |
| 0213 | 3557000000-E ADDITIONAL<br>BARBED WIRE<br>LF                                              | 500.000               | 0.01000       | 5.00         |
| 0214 | 3564000000-E SINGLE<br>GATES, *** HIGH, ***<br>WIDE, *** OPENING (47",<br>12', 12')<br>EA | 4.000                 | 625.00000     | 2,500.00     |



State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                             | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0215        | 3575000000-E GENERIC<br>FENCING ITEM BLACK VINYL<br>COATED CHAIN LINK FENCE,<br>48" FABRIC      | 350.000<br>LF                    | 12.65000                    | 4,427.50                   |
| 0216        | 3578000000-N GENERIC<br>FENCING ITEM DOUBLE<br>CATTLE GATE (47" HIGH,<br>10' WIDE, 20' OPENING) | 1.000<br>EA                      | 1,500.00000                 | 1,500.00                   |
| 0217        | 3578000000-N GENERIC<br>FENCING ITEM DOUBLE<br>CATTLE GATE (60" HIGH,<br>10' WIDE, 20' OPENING) | 2.000<br>EA                      | 1,800.00000                 | 3,600.00                   |
| 0218        | 3595000000-E RELAPPING<br>GUARDRAIL                                                             | 900.000<br>LF                    | 5.00000                     | 4,500.00                   |
| 0219        | 3628000000-E RIP RAP,<br>CLASS I                                                                | 14,575.000<br>TON                | 31.00000                    | 451,825.00                 |
| 0220        | 3635000000-E RIP RAP,<br>CLASS II                                                               | 3,800.000<br>TON                 | 34.00000                    | 129,200.00                 |
| 0221        | 3656000000-E GEOTEXTILE<br>FOR DRAINAGE                                                         | 47,875.000<br>SY                 | 1.32000                     | 63,195.00                  |
| 0222        | 3659000000-N PREFORMED<br>SCOUR HOLES WITH LEVEL<br>SPREADER APRON                              | 14.000<br>EA                     | 740.54000                   | 10,367.56                  |
| 0223        | 3804000000-E AGGREGATE<br>BASE COURSE (SUB-<br>BALLAST)                                         | 2,600.000<br>TON                 | 0.01000                     | 26.00                      |
| 0224        | 3808000000-E RAILROAD<br>TRACK TO BE CONSTRUC-TED                                               | 500.000<br>TF                    | 195.00000                   | 97,500.00                  |
| 0225        | 3832000000-E RAILROAD<br>TRACK TO BE REMOVED                                                    | 1,790.000<br>TF                  | 10.00000                    | 17,900.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                      | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0226        | 3848000000-E RAILROAD<br>DETOUR TRACK TO BE<br>CONSTRUCTED & REMOVED                     | 1,071.000<br>TF                  | 295.00000                   | 315,945.00                 |
| 0227        | 4048000000-E REINFORCED<br>CONCRETE SIGN<br>FOUN-DATIONS                                 | 14.000<br>CY                     | 850.00000                   | 11,900.00                  |
| 0228        | 4054000000-E PLAIN<br>CONCRETE SIGN FOUNDA-<br>TIONS                                     | 4.000<br>CY                      | 1.00000                     | 4.00                       |
| 0229        | 4057000000-E OVERHEAD<br>FOOTING                                                         | 665.000<br>CY                    | 875.00000                   | 581,875.00                 |
| 0230        | 4060000000-E SUPPORTS,<br>BREAKAWAY STEEL BEAM                                           | 9,483.000<br>LB                  | 3.25000                     | 30,819.75                  |
| 0231        | 4066000000-E SUPPORTS,<br>SIMPLE STEEL BEAM                                              | 4,960.000<br>LB                  | 3.25000                     | 16,120.00                  |
| 0232        | 4072000000-E SUPPORTS,<br>3-LB STEEL U-CHANNEL                                           | 7,315.000<br>LF                  | 6.00000                     | 43,890.00                  |
| 0233        | 4078000000-E SUPPORTS,<br>2-LB STEEL U-CHANNEL                                           | 26.000<br>EA                     | 35.00000                    | 910.00                     |
| 0234        | 4080000000-N SUPPORTS,<br>BARRIER (LARGE)                                                | 15.000<br>EA                     | 100.00000                   | 1,500.00                   |
| 0235        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-DFEB- STA<br>1+40)  | LUMP                             | LUMP                        | 54,000.00                  |
| 0236        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-DFEB- STA<br>20+50) | LUMP                             | LUMP                        | 66,000.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                      | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Cts |
|-------------|------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|-----------------------------|
| 0237        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-DFEB- STA<br>36+00) | LUMP                             | LUMP                        | 95,000.00                   |
| 0238        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-DFEB- STA<br>59+00) | LUMP                             | LUMP                        | 24,000.00                   |
| 0239        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-DFLW- STA<br>45+70) | LUMP                             | LUMP                        | 82,400.00                   |
| 0240        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-DFLW- STA<br>59+00) | LUMP                             | LUMP                        | 34,500.00                   |
| 0241        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-DFLW- STA<br>69+00) | LUMP                             | LUMP                        | 72,000.00                   |
| 0242        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-DFWB- STA<br>26+85) | LUMP                             | LUMP                        | 22,500.00                   |
| 0243        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-DFWB- STA<br>38+05) | LUMP                             | LUMP                        | 32,000.00                   |
| 0244        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>114+02)   | LUMP                             | LUMP                        | 25,300.00                   |
| 0245        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>124+15)   | LUMP                             | LUMP                        | 71,400.00                   |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                    | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|----------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0246        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>127+40) | LUMP                             | LUMP                        | 66,500.00                  |
| 0247        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>136+85) | LUMP                             | LUMP                        | 68,000.00                  |
| 0248        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>14+31)  | LUMP                             | LUMP                        | 50,000.00                  |
| 0249        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>142+20) | LUMP                             | LUMP                        | 67,500.00                  |
| 0250        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>27+51)  | LUMP                             | LUMP                        | 75,000.00                  |
| 0251        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>28+93)  | LUMP                             | LUMP                        | 23,500.00                  |
| 0252        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>60+14)  | LUMP                             | LUMP                        | 62,500.00                  |
| 0253        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>62+33)  | LUMP                             | LUMP                        | 30,000.00                  |
| 0254        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>82+00)  | LUMP                             | LUMP                        | 55,000.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                        | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|--------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0255        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>84+58)      | LUMP                             | LUMP                        | 77,000.00                  |
| 0256        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-L- STA<br>90+98)      | LUMP                             | LUMP                        | 31,500.00                  |
| 0257        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-LDFEB-<br>STA 188+92) | LUMP                             | LUMP                        | 29,000.00                  |
| 0258        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-Y1- STA<br>30+48)     | LUMP                             | LUMP                        | 56,000.00                  |
| 0259        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-Y1- STA<br>35+42)     | LUMP                             | LUMP                        | 85,000.00                  |
| 0260        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-Y2- STA<br>22+15)     | LUMP                             | LUMP                        | 63,000.00                  |
| 0261        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-Y3- STA<br>41+34)     | LUMP                             | LUMP                        | 110,000.00                 |
| 0262        | 4082100000-N SUPPORTS,<br>OVERHEAD SIGN STRUC-TURE<br>AT STA ***** (-Y3- STA<br>53+60)     | LUMP                             | LUMP                        | 115,000.00                 |
| 0263        | 4096000000-N SIGN<br>ERECTION, TYPE D                                                      | 26.000<br>EA                     | 75.00000                    | 1,950.00                   |
| 0264        | 4102000000-N SIGN<br>ERECTION, TYPE E                                                      | 313.000<br>EA                    | 50.00000                    | 15,650.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                          | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|----------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0265        | 4108000000-N SIGN<br>ERECTION, TYPE F                                                        | 40.000                           | 75.00000                    | 3,000.00                   |
|             |                                                                                              | EA                               |                             |                            |
| 0266        | 4109000000-N SIGN<br>ERECTION, TYPE ***<br>(OVER-HEAD) (A)                                   | 7.000                            | 800.00000                   | 5,600.00                   |
|             |                                                                                              | EA                               |                             |                            |
| 0267        | 4109000000-N SIGN<br>ERECTION, TYPE ***<br>(OVER-HEAD) (B)                                   | 8.000                            | 300.00000                   | 2,400.00                   |
|             |                                                                                              | EA                               |                             |                            |
| 0268        | 4110000000-N SIGN<br>ERECTION, TYPE ***<br>(GROUND MOUNTED) (A)                              | 19.000                           | 375.00000                   | 7,125.00                   |
|             |                                                                                              | EA                               |                             |                            |
| 0269        | 4110000000-N SIGN<br>ERECTION, TYPE ***<br>(GROUND MOUNTED) (B)                              | 1.000                            | 200.00000                   | 200.00                     |
|             |                                                                                              | EA                               |                             |                            |
| 0270        | 4114000000-N SIGN<br>ERECTION, MILEMARKERS                                                   | 26.000                           | 50.00000                    | 1,300.00                   |
|             |                                                                                              | EA                               |                             |                            |
| 0271        | 4116000000-N SIGN<br>ERECTION, OVERLAY<br>(GROUND MOUNTED)                                   | 6.000                            | 350.00000                   | 2,100.00                   |
|             |                                                                                              | EA                               |                             |                            |
| 0272        | 4116100000-N SIGN<br>ERECTION, RELOCATE, TYPE<br>**** (GROUND MOUNTED) (A)                   | 5.000                            | 400.00000                   | 2,000.00                   |
|             |                                                                                              | EA                               |                             |                            |
| 0273        | 4116100000-N SIGN<br>ERECTION, RELOCATE, TYPE<br>**** (GROUND MOUNTED) (D)                   | 1.000                            | 100.00000                   | 100.00                     |
|             |                                                                                              | EA                               |                             |                            |
| 0274        | 4116100000-N SIGN<br>ERECTION, RELOCATE, TYPE<br>**** (GROUND MOUNTED) (E)                   | 10.000                           | 65.00000                    | 650.00                     |
|             |                                                                                              | EA                               |                             |                            |
| 0275        | 4116100000-N SIGN<br>ERECTION, RELOCATE, TYPE<br>**** (GROUND MOUNTED)<br>(LOGO TRAILBLAZER) | 1.000                            | 100.00000                   | 100.00                     |
|             |                                                                                              | EA                               |                             |                            |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                             | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|---------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0276        | 4138000000-N DISPOSAL OF<br>SUPPORT, STEEL BEAM<br>EA                           | 10.000                           | 250.00000                   | 2,500.00                   |
| 0277        | 4143000000-N DISPOSAL OF<br>SUPPORT, OVERHEAD<br>STRUCTURE<br>EA                | 1.000                            | 2,000.00000                 | 2,000.00                   |
| 0278        | 4149000000-N DISPOSAL OF<br>SIGN SYSTEM, OVER-HEAD<br>EA                        | 3.000                            | 2,500.00000                 | 7,500.00                   |
| 0279        | 4152000000-N DISPOSAL OF<br>SIGN SYSTEM, STEELBEAM<br>EA                        | 10.000                           | 250.00000                   | 2,500.00                   |
| 0280        | 4155000000-N DISPOSAL OF<br>SIGN SYSTEM, U- CHANNEL<br>EA                       | 150.000                          | 1.00000                     | 150.00                     |
| 0281        | 4192000000-N DISPOSAL OF<br>SUPPORT, U-CHANNEL<br>EA                            | 10.000                           | 1.00000                     | 10.00                      |
| 0282        | 4234000000-N DISPOSAL OF<br>SIGN, A OR B<br>(OVERHEAD)<br>EA                    | 12.000                           | 1.00000                     | 12.00                      |
| 0283        | 4251000000-N DISPOSAL OF<br>LIGHTING SYSTEM<br>EA                               | 3.000                            | 1.00000                     | 3.00                       |
| 0284        | 4263000000-N DISPOSAL OF<br>WALKWAY<br>EA                                       | 3.000                            | 1.00000                     | 3.00                       |
| 0285        | 4360000000-N GENERIC<br>SIGNING ITEM DMS ACCESS<br>LADDER<br>EA                 | 1.000                            | 4,100.00000                 | 4,100.00                   |
| 0286        | 4360000000-N GENERIC<br>SIGNING ITEM DMS PEDESTAL<br>STRUCTURE<br>EA            | 1.000                            | 43,000.00000                | 43,000.00                  |
| 0287        | 4370000000-N GENERIC<br>SIGNING ITEM INSTALL DMS<br>& EQUIPMENT CABINET<br>LUMP | LUMP                             | LUMP                        | 11,000.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                         | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0288        | 4370000000-N GENERIC<br>SIGNING ITEM REMOVE<br>EXISTING DMS | LUMP                             | LUMP                        | 3,000.00                   |
| 0289        | 4400000000-E WORK ZONE<br>SIGNS (STATIONARY)                | 3,577.000<br>SF                  | 3.95000                     | 14,129.15                  |
| 0290        | 4405000000-E WORK ZONE<br>SIGNS (PORTABLE)                  | 1,136.000<br>SF                  | 7.25000                     | 8,236.00                   |
| 0291        | 4410000000-E WORK ZONE<br>SIGNS (BARRICADE<br>MOUNTED)      | 384.000<br>SF                    | 5.25000                     | 2,016.00                   |
| 0292        | 4415000000-N FLASHING<br>ARROW BOARD                        | 8.000<br>EA                      | 2,350.00000                 | 18,800.00                  |
| 0293        | 4420000000-N PORTABLE<br>CHANGEABLE MESSAGE SIGN            | 8.000<br>EA                      | 7,500.00000                 | 60,000.00                  |
| 0294        | 4430000000-N DRUMS                                          | 670.000<br>EA                    | 39.50000                    | 26,465.00                  |
| 0295        | 4435000000-N CONES                                          | 100.000<br>EA                    | 15.00000                    | 1,500.00                   |
| 0296        | 4445000000-E BARRICADES<br>(TYPE III)                       | 784.000<br>LF                    | 16.00000                    | 12,544.00                  |
| 0297        | 4455000000-N FLAGGER                                        | 280.000<br>DAY                   | 40.00000                    | 11,200.00                  |
| 0298        | 4465000000-N TEMPORARY<br>CRASH CUSHIONS                    | 16.000<br>EA                     | 4,495.00000                 | 71,920.00                  |
| 0299        | 4470000000-N RESET<br>TEMPORARY CRASH CUSHION               | 26.000<br>EA                     | 900.00000                   | 23,400.00                  |



State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14  
Bidder: 8887 - Unknown

Project(s): STATE FUNDED  
Call Order: 002

| Line No. | Item Description                                        | Approx. Quantity and Units | Unit Price Dollars   Cts | Bid Amount Dollars   Ct |
|----------|---------------------------------------------------------|----------------------------|--------------------------|-------------------------|
| 0300     | 4480000000-N TMA                                        | 6.000                      | 14,750.00000             | 88,500.00               |
|          |                                                         | EA                         |                          |                         |
| 0301     | 4485000000-E PORTABLE CONCRETE BARRIER                  | 39,100.000                 | 40.70000                 | 1,591,370.00            |
|          |                                                         | LF                         |                          |                         |
| 0302     | 4490000000-E PORTABLE CONCRETE BARRIER (ANCHORED)       | 1,000.000                  | 47.20000                 | 47,200.00               |
|          |                                                         | LF                         |                          |                         |
| 0303     | 4500000000-E RESET PORTABLE CONCRETE BARRIER            | 51,000.000                 | 7.50000                  | 382,500.00              |
|          |                                                         | LF                         |                          |                         |
| 0304     | 4505000000-E RESET PORTABLE CONCRETE BARRIER (ANCHORED) | 1,000.000                  | 5.00000                  | 5,000.00                |
|          |                                                         | LF                         |                          |                         |
| 0305     | 4507000000-E WATER FILLED BARRIER                       | 2,914.000                  | 45.00000                 | 131,130.00              |
|          |                                                         | LF                         |                          |                         |
| 0306     | 4510000000-N LAW ENFORCEMENT                            | 2,746.000                  | 45.00000                 | 123,570.00              |
|          |                                                         | HR                         |                          |                         |
| 0307     | 4516000000-N SKINNY DRUM                                | 285.000                    | 26.50000                 | 7,552.50                |
|          |                                                         | EA                         |                          |                         |
| 0308     | 4520000000-N TUBULAR MARKERS (FIXED)                    | 10.000                     | 45.00000                 | 450.00                  |
|          |                                                         | EA                         |                          |                         |
| 0309     | 4575000000-E MOVABLE CONCRETE BARRIER                   | 1,750.000                  | 63.94000                 | 111,895.00              |
|          |                                                         | LF                         |                          |                         |
| 0310     | 4580000000-E RESET MOVABLE CONCRETE BARRIER             | 1,200.000                  | 10.00000                 | 12,000.00               |
|          |                                                         | LF                         |                          |                         |
| 0311     | 4585000000-N TRANSFER & TRANSPORT VEHICLE               | 1.000                      | 326,000.00000            | 326,000.00              |
|          |                                                         | EA                         |                          |                         |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                        | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|----------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0312        | 4650000000-N TEMPORARY<br>RAISED PAVEMENT<br>MARKERS                       | 3,873.000<br>EA                  | 4.00000                     | 15,492.00                  |
| 0313        | 4685000000-E THERMOPLAST<br>IC PAVEMENT MARKING LINES<br>(4", 90 MILS)     | 23,485.000<br>LF                 | 0.65000                     | 15,265.25                  |
| 0314        | 4686000000-E THERMOPLAST<br>IC PAVEMENT MARKING LINES<br>(4", 120 MILS)    | 46,770.000<br>LF                 | 0.68000                     | 31,803.60                  |
| 0315        | 4688000000-E THERMOPLAST<br>IC PAVEMENT MARKING LINES<br>(6", 90 MILS)     | 107,955.000<br>LF                | 0.92000                     | 99,318.60                  |
| 0316        | 4690000000-E THERMOPLAST<br>IC PAVEMENT MARKING LINES<br>(6", 120 MILS)    | 19,215.000<br>LF                 | 0.98000                     | 18,830.70                  |
| 0317        | 4695000000-E THERMOPLAST<br>IC PAVEMENT MARKING LINES<br>(8", 90 MILS)     | 2,005.000<br>LF                  | 1.29000                     | 2,586.45                   |
| 0318        | 4697000000-E THERMOPLAST<br>IC PAVEMENT MARKING LINES<br>(8", 120 MILS)    | 2,715.000<br>LF                  | 1.34000                     | 3,638.10                   |
| 0319        | 4700000000-E THERMOPLAST<br>IC PAVEMENT MARKING LINES<br>(12", 90 MILS)    | 14,115.000<br>LF                 | 2.90000                     | 40,933.50                  |
| 0320        | 4702000000-E THERMOPLAST<br>IC PAVEMENT MARKING LINES<br>(12", 120 MILS)   | 5,965.000<br>LF                  | 2.95000                     | 17,596.75                  |
| 0321        | 4710000000-E THERMOPLAST<br>IC PAVEMENT MARKING LINES<br>(24", 120 MILS)   | 1,695.000<br>LF                  | 6.00000                     | 10,170.00                  |
| 0322        | 4721000000-E THERMOPLAST<br>IC PAVEMENT<br>MARKING CHARACTER (120<br>MILS) | 103.000<br>EA                    | 119.90000                   | 12,349.70                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                   | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|---------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0323        | 4725000000-E THERMOPLAST<br>IC PAVEMENT MARKINGSYMBOL<br>(90 MILS)                    | 236.000<br>EA                    | 119.00000                   | 28,084.00                  |
| 0324        | 4770000000-E COLD<br>APPLIED PLASTIC PAVEMENT<br>MARKING LINES, TYPE **<br>(4") (II)  | 540.000<br>LF                    | 1.50000                     | 810.00                     |
| 0325        | 4770000000-E COLD<br>APPLIED PLASTIC PAVEMENT<br>MARKING LINES, TYPE **<br>(4") (IV)  | 1,170.000<br>LF                  | 1.65000                     | 1,930.50                   |
| 0326        | 4775000000-E COLD<br>APPLIED PLASTIC PAVEMENT<br>MARKING LINES, TYPE **<br>(6") (II)  | 10,844.000<br>LF                 | 2.50000                     | 27,110.00                  |
| 0327        | 4775000000-E COLD<br>APPLIED PLASTIC PAVEMENT<br>MARKING LINES, TYPE **<br>(6") (IV)  | 43,956.000<br>LF                 | 2.65000                     | 116,483.40                 |
| 0328        | 4785000000-E COLD<br>APPLIED PLASTIC PAVEMENT<br>MARKING LINES, TYPE **<br>(12") (II) | 1,135.000<br>LF                  | 5.50000                     | 6,242.50                   |
| 0329        | 4800000000-N COLD<br>APPLIED PLASTIC PAVEMENT<br>MARKING CHARACTER, TYPE<br>** (II)   | 59.000<br>EA                     | 300.00000                   | 17,700.00                  |
| 0330        | 4805000000-N COLD<br>APPLIED PLASTIC PAVEMENT<br>MARKING SYMBOL, TYPE **<br>(II)      | 21.000<br>EA                     | 300.00000                   | 6,300.00                   |
| 0331        | 4805000000-N COLD<br>APPLIED PLASTIC PAVEMENT<br>MARKING SYMBOL, TYPE **<br>(IV)      | 5.000<br>EA                      | 325.00000                   | 1,625.00                   |
| 0332        | 4810000000-E PAINT<br>PAVEMENT MARKING LINES<br>(4")                                  | 499,157.000<br>LF                | 0.19000                     | 94,839.83                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14  
Bidder: 8887 - Unknown

Project(s): STATE FUNDED  
Call Order: 002

| Line<br>No. | Item<br>Description                                                                                | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|----------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0333        | 4815000000-E PAINT<br>PAVEMENT MARKING LINES<br>(6")                                               | 78,568.000<br>LF                 | 0.30000                     | 23,570.40                  |
| 0334        | 4820000000-E PAINT<br>PAVEMENT MARKING LINES<br>(8")                                               | 58,578.000<br>LF                 | 0.39000                     | 22,845.42                  |
| 0335        | 4825000000-E PAINT<br>PAVEMENT MARKING LINES<br>(12")                                              | 405.000<br>LF                    | 0.70000                     | 283.50                     |
| 0336        | 4835000000-E PAINT<br>PAVEMENT MARKING LINES<br>(24")                                              | 2,314.000<br>LF                  | 1.38000                     | 3,193.32                   |
| 0337        | 4840000000-N PAINT<br>PAVEMENT MARKING<br>CHARAC-TER                                               | 76.000<br>EA                     | 37.50000                    | 2,850.00                   |
| 0338        | 4845000000-N PAINT<br>PAVEMENT MARKING SYMBOL                                                      | 268.000<br>EA                    | 37.50000                    | 10,050.00                  |
| 0339        | 4847100000-E POLYUREA<br>PAVEMENT MARKING<br>LINES (6", *****)<br>(HIGHLY REFLECTIVE<br>ELEMENTS)  | 46,381.000<br>LF                 | 1.80000                     | 83,485.80                  |
| 0340        | 4847120000-E POLYUREA<br>PAVEMENT MARKING<br>LINES (12", *****)<br>(HIGHLY REFLECTIVE<br>ELEMENTS) | 9,845.000<br>LF                  | 3.60000                     | 35,442.00                  |
| 0341        | 4850000000-E REMOVAL OF<br>PAVEMENT MARKING LINES<br>(4")                                          | 65,343.000<br>LF                 | 0.56000                     | 36,592.08                  |
| 0342        | 4855000000-E REMOVAL OF<br>PAVEMENT MARKING LINES<br>(6")                                          | 3,325.000<br>LF                  | 0.85000                     | 2,826.25                   |
| 0343        | 4860000000-E REMOVAL OF<br>PAVEMENT MARKING LINES<br>(8")                                          | 1,730.000<br>LF                  | 1.10000                     | 1,903.00                   |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                 | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|---------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0344        | 4870000000-E REMOVAL OF<br>PAVEMENT MARKING LINES<br>(24")          | 398.000<br>LF                    | 2.50000                     | 995.00                     |
| 0345        | 4875000000-N REMOVAL OF<br>PAVEMENT MARKING<br>SYMBOLS & CHARACTERS | 12.000<br>EA                     | 40.00000                    | 480.00                     |
| 0346        | 4900000000-N PERMANENT<br>RAISED PAVEMENT<br>MARKERS                | 197.000<br>EA                    | 4.00000                     | 788.00                     |
| 0347        | 4905000000-N SNOWPLOWABL<br>E PAVEMENT MARKERS                      | 4,487.000<br>EA                  | 29.92000                    | 134,251.04                 |
| 0348        | 4915000000-E 7'<br>U-CHANNEL POSTS                                  | 13.000<br>EA                     | 35.00000                    | 455.00                     |
| 0349        | 4955000000-N OBJECT<br>MARKERS (END OF ROAD)                        | 13.000<br>EA                     | 35.00000                    | 455.00                     |
| 0350        | 5005000000-E 80' HIGH<br>MOUNT STANDARD                             | 4.000<br>EA                      | 15,290.00000                | 61,160.00                  |
| 0351        | 5010000000-E 100' HIGH<br>MOUNT STANDARD                            | 9.000<br>EA                      | 18,305.00000                | 164,745.00                 |
| 0352        | 5015000000-E 120' HIGH<br>MOUNT STANDARD                            | 3.000<br>EA                      | 21,230.00000                | 63,690.00                  |
| 0353        | 5020000000-N PORTABLE<br>DRIVE UNIT                                 | 1.000<br>EA                      | 5,175.00000                 | 5,175.00                   |
| 0354        | 5025000000-E HIGH MOUNT<br>FOUNDATIONS                              | 110.000<br>CY                    | 775.00000                   | 85,250.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                         | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-----------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0357        | 5120000000-N ELECTRIC<br>SERVICE POLE<br>***** (30FT, CLASS<br>(4)          | 3.000<br>EA                      | 770.00000                   | 2,310.00                   |
| 0358        | 5125000000-E ELECTRIC<br>SERVICE LATERAL<br>***** (3 #1/0 USE)              | 300.000<br>LF                    | 22.40000                    | 6,720.00                   |
| 0359        | 5145000000-N LIGHT<br>CONTROL EQUIPMENT, TYPE<br>RW ***** (240/480<br>VOLT) | 3.000<br>EA                      | 11,110.00000                | 33,330.00                  |
| 0360        | 5155000000-E ELECTRICAL<br>DUCT, TYPE BD, SIZE *****<br>(2")                | 1,015.000<br>LF                  | 5.25000                     | 5,328.75                   |
| 0361        | 5155000000-E ELECTRICAL<br>DUCT, TYPE BD, SIZE *****<br>(3")                | 285.000<br>LF                    | 5.60000                     | 1,596.00                   |
| 0362        | 5155000000-E ELECTRICAL<br>DUCT, TYPE BD, SIZE *****<br>(4")                | 270.000<br>LF                    | 8.00000                     | 2,160.00                   |
| 0363        | 5160000000-E ELECTRICAL<br>DUCT, TYPE JA, SIZE *****<br>(3")                | 130.000<br>LF                    | 17.50000                    | 2,275.00                   |
| 0364        | 5160000000-E ELECTRICAL<br>DUCT, TYPE JA, SIZE *****<br>(4")                | 445.000<br>LF                    | 17.50000                    | 7,787.50                   |
| 0365        | 5160000000-E ELECTRICAL<br>DUCT, TYPE JA, SIZE *****<br>(6")                | 60.000<br>LF                     | 25.00000                    | 1,500.00                   |
| 0366        | 5170000000-E ** #8 W/G<br>FEEDER CIRCUIT (2)                                | 1,415.000<br>LF                  | 3.20000                     | 4,528.00                   |
| 0367        | 5175000000-E ** #6 W/G<br>FEEDER CIRCUIT (2)                                | 930.000<br>LF                    | 3.80000                     | 3,534.00                   |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line | Item                                                                          | Approx.               | Unit Price    | Bid Amount    |
|------|-------------------------------------------------------------------------------|-----------------------|---------------|---------------|
| No.  | Description                                                                   | Quantity<br>and Units | Dollars   Cts | Dollars   Cts |
| 0368 | 5180000000-E ** #4 W/G<br>FEEDER CIRCUIT (2)<br>LF                            | 745.000               | 5.00000       | 3,725.00      |
| 0369 | 5185000000-E ** #2 W/G<br>FEEDER CIRCUIT (2)<br>LF                            | 110.000               | 7.15000       | 786.50        |
| 0370 | 5205000000-E ** #8 W/G<br>FEEDER CIRCUIT IN<br>***** CONDUIT (2, 1.5) LF      | 4,765.000             | 6.00000       | 28,590.00     |
| 0371 | 5210000000-E ** #6 W/G<br>FEEDER CIRCUIT IN<br>***** CONDUIT (2, 1.5) LF      | 2,200.000             | 6.90000       | 15,180.00     |
| 0372 | 5215000000-E ** #4 W/G<br>FEEDER CIRCUIT IN<br>***** CONDUIT (2, 1.5) LF      | 7,220.000             | 8.10000       | 58,482.00     |
| 0373 | 5220000000-E ** #2 W/G<br>FEEDER CIRCUIT IN<br>***** CONDUIT (2, 1.5) LF      | 635.000               | 10.10000      | 6,413.50      |
| 0374 | 5240000000-N ELECTRICAL<br>JUNCTION BOXES<br>***** (PC18) EA                  | 32.000                | 515.00000     | 16,480.00     |
| 0375 | 5240000000-N ELECTRICAL<br>JUNCTION BOXES<br>***** (PC30) EA                  | 6.000                 | 845.00000     | 5,070.00      |
| 0376 | 5240000000-N ELECTRICAL<br>JUNCTION BOXES<br>***** (PC36) EA                  | 5.000                 | 925.00000     | 4,625.00      |
| 0378 | 5253000000-N UNDERPASS<br>CIRCUITRY AT *****<br>(HOLLOWAY STREET, UPL-1) LUMP |                       | LUMP          | 3,280.00      |
| 0379 | 5253000000-N UNDERPASS<br>CIRCUITRY AT *****<br>(HOLLOWAY STREET, UPL-2) LUMP |                       | LUMP          | 3,280.00      |
| 0380 | 5255000000-N PORTABLE<br>LIGHTING LUMP                                        |                       | LUMP          | 25,000.00     |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

Project(s): STATE FUNDED

| Line No. | Item Description                                                                     | Approx. Quantity and Units | Unit Price Dollars   Cts | Bid Amount Dollars   Cts |
|----------|--------------------------------------------------------------------------------------|----------------------------|--------------------------|--------------------------|
| 0381     | 5260000000-N GENERIC LIGHTING ITEM ELECTRICAL CONDUIT SYSTEM AT ANGIER AVENUE, ECS-3 | LUMP                       | LUMP                     | 2,735.00                 |
| 0382     | 5319000000-E CLASS B CONCRETE FOR ENCASING UTILITY LINES                             | 23.000 CY                  | 600.11000                | 13,802.53                |
| 0383     | 5325600000-E 6" WATER LINE                                                           | 1,117.000 LF               | 30.00000                 | 33,510.00                |
| 0384     | 5325800000-E 8" WATER LINE                                                           | 2,103.000 LF               | 36.71000                 | 77,201.13                |
| 0385     | 5326200000-E 12" WATER LINE                                                          | 2,112.000 LF               | 55.14000                 | 116,455.68               |
| 0386     | 5326600000-E 16" WATER LINE                                                          | 11.000 LF                  | 109.01000                | 1,199.11                 |
| 0387     | 5327000000-E 20" WATER LINE                                                          | 26.000 LF                  | 574.00000                | 14,924.00                |
| 0388     | 5328000000-E 30" WATER LINE                                                          | 656.000 LF                 | 211.00000                | 138,416.00               |
| 0389     | 5540000000-E 6" VALVE                                                                | 1.000 EA                   | 969.63000                | 969.63                   |
| 0390     | 5546000000-E 8" VALVE                                                                | 5.000 EA                   | 1,366.35000              | 6,831.75                 |
| 0391     | 5558000000-E 12" VALVE                                                               | 9.000 EA                   | 2,250.00000              | 20,250.00                |



State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                           | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-----------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0392        | 5558600000-E 16" VALVE<br>EA                  | 1.000                            | 7,529.93000                 | 7,529.93                   |
| 0393        | 5559000000-E 20" VALVE<br>EA                  | 1.000                            | 4,000.00000                 | 4,000.00                   |
| 0394        | 5571600000-E 6" TAPPING VALVE<br>EA           | 1.000                            | 3,307.82000                 | 3,307.82                   |
| 0395        | 5571800000-E 8" TAPPING VALVE<br>EA           | 1.000                            | 3,567.78000                 | 3,567.78                   |
| 0396        | 5606000000-E 2" BLOW OFF<br>EA                | 1.000                            | 2,893.44000                 | 2,893.44                   |
| 0397        | 5648000000-N RELOCATE WATER METER<br>EA       | 41.000                           | 1,008.84000                 | 41,362.44                  |
| 0398        | 5649000000-N RECONNECT WATER METER<br>EA      | 1.000                            | 856.99000                   | 856.99                     |
| 0399        | 5666000000-E FIRE HYDRANT<br>EA               | 4.000                            | 4,555.15000                 | 18,220.60                  |
| 0400        | 5672000000-N RELOCATE FIRE HYDRANT<br>EA      | 13.000                           | 2,980.00000                 | 38,740.00                  |
| 0401        | 5691300000-E 8" SANITARY GRAVITY SEWER<br>LF  | 6,501.000                        | 70.77000                    | 460,075.77                 |
| 0402        | 5691500000-E 12" SANITARY GRAVITY SEWER<br>LF | 1,562.000                        | 65.80000                    | 102,779.60                 |
| 0403        | 5691600000-E 16" SANITARY GRAVITY SEWER<br>LF | 606.000                          | 80.00000                    | 48,480.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown  
Project(s): STATE FUNDED

| Line<br>No. | Item<br>Description                                   | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0404        | 5774000000-E *** DIA<br>UTILITY MANHOLE (7')          | 2.000<br>EA                      | 2,500.00000                 | 5,000.00                   |
| 0405        | 5775000000-E 4' DIA<br>UTILITY MANHOLE                | 29.000<br>EA                     | 2,160.01000                 | 62,640.29                  |
| 0406        | 5776000000-E 5' DIA<br>UTILITY MANHOLE                | 5.000<br>EA                      | 2,628.18000                 | 13,140.90                  |
| 0407        | 5780000000-E UTILITY<br>MANHOLE WALL, *** DIA<br>(7') | 12.200<br>LF                     | 225.00000                   | 2,745.00                   |
| 0408        | 5781000000-E UTILITY<br>MANHOLE WALL, 4' DIA          | 120.000<br>LF                    | 174.64000                   | 20,956.80                  |
| 0409        | 5782000000-E UTILITY<br>MANHOLE WALL, 5' DIA          | 66.000<br>LF                     | 215.11000                   | 14,197.26                  |
| 0410        | 5801000000-E ABANDON 8"<br>UTILITY PIPE               | 12,493.000<br>LF                 | 5.85000                     | 73,084.05                  |
| 0411        | 5804000000-E ABANDON 12"<br>UTILITY PIPE              | 2,221.000<br>LF                  | 8.46000                     | 18,789.66                  |
| 0412        | 5810000000-E ABANDON 16"<br>UTILITY PIPE              | 1,169.000<br>LF                  | 12.62000                    | 14,752.78                  |
| 0413        | 5812000000-E ABANDON 20"<br>UTILITY PIPE              | 669.000<br>LF                    | 20.00000                    | 13,380.00                  |
| 0414        | 5815000000-N REMOVE<br>WATER METER                    | 23.000<br>EA                     | 251.98000                   | 5,795.54                   |
| 0415        | 5815500000-N REMOVE FIRE<br>HYDRANT                   | 4.000<br>EA                      | 780.13000                   | 3,120.52                   |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|--------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0416        | 5816000000-N ABANDON<br>UTILITY MANHOLE                            | 16.000<br>EA                     | 877.88000                   | 14,046.08                  |
| 0417        | 5828000000-N REMOVE<br>UTILITY MANHOLE                             | 33.000<br>EA                     | 911.88000                   | 30,092.04                  |
| 0418        | 5835000000-E ***<br>ENCASEMENT PIPE (48")                          | 508.000<br>LF                    | 300.00000                   | 152,400.00                 |
| 0419        | 5835700000-E 16"<br>ENCASEMENT PIPE                                | 1,792.000<br>LF                  | 50.00000                    | 89,600.00                  |
| 0420        | 5836000000-E 24"<br>ENCASEMENT PIPE                                | 1,621.000<br>LF                  | 70.00000                    | 113,470.00                 |
| 0421        | 5836400000-E 36"<br>ENCASEMENT PIPE                                | 310.000<br>LF                    | 160.00000                   | 49,600.00                  |
| 0422        | 5871000000-E TRENCHLESS<br>INSTALLATION OF ***IN<br>SOIL (48")     | 87.000<br>LF                     | 250.00000                   | 21,750.00                  |
| 0423        | 5871010000-E TRENCHLESS<br>INSTALLATION OF ***NOT IN<br>SOIL (48") | 87.000<br>LF                     | 1,150.00000                 | 100,050.00                 |
| 0424        | 5872200000-E TRENCHLESS<br>INSTALLATION OF 24"IN<br>SOIL           | 212.000<br>LF                    | 110.00000                   | 23,320.00                  |
| 0425        | 5872210000-E TRENCHLESS<br>INSTALLATION OF 24"NOT IN<br>SOIL       | 211.000<br>LF                    | 980.00000                   | 206,780.00                 |
| 0426        | 5872400000-E TRENCHLESS<br>INSTALLATION OF 36"IN<br>SOIL           | 36.000<br>LF                     | 155.00000                   | 5,580.00                   |
| 0427        | 5872410000-E TRENCHLESS<br>INSTALLATION OF 36"NOT IN<br>SOIL       | 36.000<br>LF                     | 980.00000                   | 35,280.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown  
Project(s): STATE FUNDED

| Line No. | Item Description                                                       | Approx. Quantity and Units | Unit Price Dollars   Cts | Bid Amount Dollars   Ct |
|----------|------------------------------------------------------------------------|----------------------------|--------------------------|-------------------------|
| 0428     | 5882000000-N GENERIC UTILITY ITEM<br>ABANDON/REMOVE SEWER LIFT STATION | 1.000<br>EA                | 25,000.00000             | 25,000.00               |
| 0429     | 6000000000-E TEMPORARY SILT FENCE                                      | 150,000.000<br>LF          | 1.62000                  | 243,000.00              |
| 0430     | 6006000000-E STONE FOR EROSION CONTROL, CLASS A                        | 3,000.000<br>TON           | 36.14000                 | 108,420.00              |
| 0431     | 6009000000-E STONE FOR EROSION CONTROL, CLASS B                        | 30,000.000<br>TON          | 36.14000                 | 1,084,200.00            |
| 0432     | 6012000000-E SEDIMENT CONTROL STONE                                    | 50,000.000<br>TON          | 36.14000                 | 1,807,000.00            |
| 0433     | 6015000000-E TEMPORARY MULCHING                                        | 500.000<br>ACR             | 420.00000                | 210,000.00              |
| 0434     | 6018000000-E SEED FOR TEMPORARY SEEDING                                | 10,000.000<br>LB           | 3.00000                  | 30,000.00               |
| 0435     | 6021000000-E FERTILIZER FOR TEMPORARY SEED-ING                         | 50.000<br>TON              | 900.00000                | 45,000.00               |
| 0436     | 6024000000-E TEMPORARY SLOPE DRAINS                                    | 30,000.000<br>LF           | 10.18000                 | 305,400.00              |
| 0437     | 6029000000-E SAFETY FENCE                                              | 10,000.000<br>LF           | 1.42000                  | 14,200.00               |
| 0438     | 6030000000-E SILT EXCAVATION                                           | 112,370.000<br>CY          | 3.38000                  | 379,810.60              |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                   | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0439        | 6036000000-E MATTING FOR<br>EROSION CONTROL           | 285,890.000<br>SY                | 1.15000                     | 328,773.50                 |
| 0440        | 6037000000-E COIR FIBER<br>MAT                        | 5,000.000<br>SY                  | 4.40000                     | 22,000.00                  |
| 0441        | 6038000000-E PERMANENT<br>SOIL REINFORCEMENT MAT      | 20,185.000<br>SY                 | 5.40000                     | 108,999.00                 |
| 0442        | 6042000000-E 1/4"<br>HARDWARE CLOTH                   | 40,000.000<br>LF                 | 3.60000                     | 144,000.00                 |
| 0443        | 6046000000-E TEMPORARY<br>PIPE FOR STREAM<br>CROSSING | 500.000<br>LF                    | 83.76000                    | 41,880.00                  |
| 0444        | 6069000000-E STILLING<br>BASINS                       | 700.000<br>CY                    | 15.11000                    | 10,577.00                  |
| 0445        | 6071012000-E COIR FIBER<br>WATTLE                     | 30,000.000<br>LF                 | 9.40000                     | 282,000.00                 |
| 0446        | 6071020000-E POLYACRYLAM<br>IDE (PAM)                 | 20,000.000<br>LB                 | 11.00000                    | 220,000.00                 |
| 0447        | 6071030000-E COIR FIBER<br>BAFFLE                     | 15,000.000<br>LF                 | 3.85000                     | 57,750.00                  |
| 0448        | 6071050000-E *** SKIMMER<br>(1-1/2")                  | 38.000<br>EA                     | 795.16000                   | 30,216.08                  |
| 0449        | 6071050000-E *** SKIMMER<br>(2")                      | 18.000<br>EA                     | 954.46000                   | 17,180.28                  |
| 0450        | 6071050000-E *** SKIMMER<br>(2-1/2")                  | 4.000<br>EA                      | 1,098.87000                 | 4,395.48                   |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                           | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-----------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0451        | 6071050000-E *** SKIMMER<br>(3")              | 2.000<br>EA                      | 1,252.20000                 | 2,504.40                   |
| 0452        | 6071050000-E *** SKIMMER<br>(4")              | 1.000<br>EA                      | 1,686.63000                 | 1,686.63                   |
| 0453        | 6071050000-E *** SKIMMER<br>(6")              | 1.000<br>EA                      | 1,850.00000                 | 1,850.00                   |
| 0454        | 6084000000-E SEEDING &<br>MULCHING            | 500.000<br>ACR                   | 1,710.00000                 | 855,000.00                 |
| 0455        | 6087000000-E MOWING                           | 250.000<br>ACR                   | 56.00000                    | 14,000.00                  |
| 0456        | 6090000000-E SEED FOR<br>REPAIR SEEDING       | 3,400.000<br>LB                  | 9.00000                     | 30,600.00                  |
| 0457        | 6093000000-E FERTILIZER<br>FOR REPAIR SEEDING | 12.000<br>TON                    | 1,200.00000                 | 14,400.00                  |
| 0458        | 6096000000-E SEED FOR<br>SUPPLEMENTAL SEEDING | 6,625.000<br>LB                  | 2.28000                     | 15,105.00                  |
| 0459        | 6108000000-E FERTILIZER<br>TOPDRESSING        | 200.000<br>TON                   | 710.00000                   | 142,000.00                 |
| 0460        | 6111000000-E IMPERVIOUS<br>DIKE               | 200.000<br>LF                    | 35.00000                    | 7,000.00                   |
| 0461        | 6114500000-N SPECIALIZED<br>HAND MOWING       | 220.000<br>MHR                   | 48.00000                    | 10,560.00                  |
| 0462        | 6117000000-N RESPONSE<br>FOR EROSION CONTROL  | 125.000<br>EA                    | 200.00000                   | 25,000.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                                                                | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|------------------------------------------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0463        | 6120000000-E CULVERT<br>DIVERSION CHANNEL<br>CY                                                                                    | 1,000.000                        | 8.16000                     | 8,160.00                   |
| 0464        | 6123000000-E REFORESTATI<br>ON<br>ACR                                                                                              | 6.000                            | 800.00000                   | 4,800.00                   |
| 0465        | 6132000000-N GENERIC<br>EROSION CONTROL ITEM<br>FABRIC INSERT INLET<br>PROTECTION DEVICE<br>CLEANOUT<br>EA                         | 20.000                           | 77.05000                    | 1,541.00                   |
| 0466        | 6132000000-N GENERIC<br>EROSION CONTROL ITEM<br>FABRIC INSERT INLET<br>PROTECTIONDEVICE<br>EA                                      | 10.000                           | 64.21000                    | 642.10                     |
| 0467        | 6135000000-E GENERIC<br>EROSION CONTROL ITEM<br>COMPOST BLANKET<br>ACR                                                             | 7.000                            | 6,000.00000                 | 42,000.00                  |
| 0468        | 7000000000-E PEDESTRIAN<br>SIGNAL HEAD (**", **<br>SECTION) (16", 1 SECTION<br>W/ COUNTDOWN & PUSHBUTTON<br>INDICATOR LIGHT)<br>EA | 32.000                           | 995.00000                   | 31,840.00                  |
| 0469        | 7060000000-E SIGNAL<br>CABLE<br>LF                                                                                                 | 28,680.000                       | 2.25000                     | 64,530.00                  |
| 0470        | 7120000000-E VEHICLE<br>SIGNAL HEAD (12", 3<br>SECTION)<br>EA                                                                      | 124.000                          | 675.00000                   | 83,700.00                  |
| 0471        | 7132000000-E VEHICLE<br>SIGNAL HEAD (12", 4<br>SECTION)<br>EA                                                                      | 10.000                           | 825.00000                   | 8,250.00                   |
| 0472        | 7144000000-E VEHICLE<br>SIGNAL HEAD (12", 5<br>SECTION)<br>EA                                                                      | 8.000                            | 1,110.00000                 | 8,880.00                   |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|--------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0473        | 7252000000-E MESSENGER<br>CABLE (1/4")<br>LF                       | 8,570.000                        | 1.15000                     | 9,855.50                   |
| 0474        | 7264000000-E MESSENGER<br>CABLE (3/8")<br>LF                       | 4,970.000                        | 2.90000                     | 14,413.00                  |
| 0475        | 7279000000-E TRACER WIRE<br>LF                                     | 12,400.000                       | 0.50000                     | 6,200.00                   |
| 0476        | 7288000000-E PAVED<br>TRENCHING (*****)<br>(1, 2")<br>LF           | 50.000                           | 12.50000                    | 625.00                     |
| 0477        | 7300000000-E UNPAVED<br>TRENCHING (*****)<br>(1, 2")<br>LF         | 2,065.000                        | 6.25000                     | 12,906.25                  |
| 0478        | 7300000000-E UNPAVED<br>TRENCHING (*****)<br>(2, 2")<br>LF         | 10,185.000                       | 6.25000                     | 63,656.25                  |
| 0479        | 7300100000-E UNPAVED<br>TRENCHING FOR TEMP-<br>ORARY LEAD-IN<br>LF | 4,675.000                        | 2.75000                     | 12,856.25                  |
| 0480        | 7301000000-E DIRECTIONAL<br>DRILL (***** (1,<br>2")<br>LF          | 1,090.000                        | 12.00000                    | 13,080.00                  |
| 0481        | 7301000000-E DIRECTIONAL<br>DRILL (***** (2,<br>2")<br>LF          | 2,720.000                        | 13.00000                    | 35,360.00                  |
| 0482        | 7324000000-N JUNCTION<br>BOX (STANDARD SIZE)<br>EA                 | 27.000                           | 310.00000                   | 8,370.00                   |
| 0483        | 7348000000-N JUNCTION<br>BOX (OVER-SIZED, HEA-VY<br>DUTY)<br>EA    | 82.000                           | 480.00000                   | 39,360.00                  |
| 0484        | 7360000000-N WOOD POLE<br>EA                                       | 33.000                           | 805.00000                   | 26,565.00                  |



State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                  | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0485        | 7372000000-N GUY<br>ASSEMBLY                         | 82.000<br>EA                     | 315.00000                   | 25,830.00                  |
| 0486        | 7396000000-E 1/2" RISER<br>WITH WEATHERHEAD          | 3.000<br>EA                      | 175.00000                   | 525.00                     |
| 0487        | 7408000000-E 1" RISER<br>WITH WEATHERHEAD            | 7.000<br>EA                      | 300.00000                   | 2,100.00                   |
| 0488        | 7420000000-E 2" RISER<br>WITH WEATHERHEAD            | 36.000<br>EA                     | 400.00000                   | 14,400.00                  |
| 0489        | 7432000000-E 2" RISER<br>WITH HEAT SHRINK<br>TUBING  | 16.000<br>EA                     | 390.00000                   | 6,240.00                   |
| 0490        | 7444000000-E INDUCTIVE<br>LOOP SAWCUT                | 18,060.000<br>LF                 | 6.25000                     | 112,875.00                 |
| 0491        | 7456000000-E LEAD-IN<br>CABLE (*****<br>(14-2)       | 49,860.000<br>LF                 | 1.10000                     | 54,846.00                  |
| 0492        | 7516000000-E COMMUNICATI<br>ONS CABLE (**FIBER) (12) | 8,440.000<br>LF                  | 1.55000                     | 13,082.00                  |
| 0493        | 7516000000-E COMMUNICATI<br>ONS CABLE (**FIBER) (24) | 8,020.000<br>LF                  | 1.95000                     | 15,639.00                  |
| 0494        | 7516000000-E COMMUNICATI<br>ONS CABLE (**FIBER) (72) | 13,870.000<br>LF                 | 2.15000                     | 29,820.50                  |
| 0495        | 7528000000-E DROP CABLE                              | 4,600.000<br>LF                  | 1.25000                     | 5,750.00                   |
| 0496        | 7540000000-N SPLICE<br>ENCLOSURE                     | 11.000<br>EA                     | 1,590.00000                 | 17,490.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                           | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|---------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0497        | 7552000000-N INTERCONNEC<br>T CENTER                          | 11.000<br>EA                     | 1,590.00000                 | 17,490.00                  |
| 0498        | 7564100000-N FIBER-OPTIC<br>TRANSCIEVER, SELF-HEALING<br>RING | 4.000<br>EA                      | 1,990.00000                 | 7,960.00                   |
| 0499        | 7566000000-N DELINEATOR<br>MARKER                             | 48.000<br>EA                     | 65.00000                    | 3,120.00                   |
| 0500        | 7575140000-N FIBER-OPTIC<br>SPLICE CABINET (BASE<br>MOUNTED)  | 2.000<br>EA                      | 2,825.00000                 | 5,650.00                   |
| 0501        | 7575142000-N 900MHZ<br>RADIO                                  | 5.000<br>EA                      | 3,200.00000                 | 16,000.00                  |
| 0502        | 7575142200-N NEW<br>ELECTRICAL SERVICE                        | 11.000<br>EA                     | 1,410.00000                 | 15,510.00                  |
| 0503        | 7575160000-E REMOVE<br>EXISTING<br>COMMUNICATIONSCABLE        | 19,210.000<br>LF                 | 1.15000                     | 22,091.50                  |
| 0504        | 7575180000-N CABLE<br>TRANSFER                                | 7.000<br>EA                      | 95.00000                    | 665.00                     |
| 0505        | 7576000000-N METAL<br>STRAIN SIGNAL POLE                      | 8.000<br>EA                      | 7,920.00000                 | 63,360.00                  |
| 0506        | 7588000000-N METAL POLE<br>WITH SINGLE MAST ARM               | 2.000<br>EA                      | 13,200.00000                | 26,400.00                  |
| 0507        | 7590000000-N METAL POLE<br>WITH DUAL MAST ARM                 | 4.000<br>EA                      | 18,050.00000                | 72,200.00                  |
| 0508        | 7613000000-N SOIL TEST                                        | 16.000<br>EA                     | 895.00000                   | 14,320.00                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line No. | Item Description                                                | Approx. Quantity and Units | Unit Price Dollars   Cts | Bid Amount Dollars   Ct |
|----------|-----------------------------------------------------------------|----------------------------|--------------------------|-------------------------|
| 0509     | 7614100000-E DRILLED PIER FOUNDATION                            | 134.000 CY                 | 930.00000                | 124,620.00              |
| 0510     | 7630000000-N METAL STRAIN POLE DESIGN                           | 8.000 EA                   | 50.00000                 | 400.00                  |
| 0511     | 7631000000-N MAST ARM WITH METAL POLE DE- SIGN                  | 6.000 EA                   | 50.00000                 | 300.00                  |
| 0512     | 7636000000-N SIGN FOR SIGNALS                                   | 51.000 EA                  | 550.00000                | 28,050.00               |
| 0513     | 7642100000-N TYPE I POST WITH FOUNDATION                        | 2.000 EA                   | 885.00000                | 1,770.00                |
| 0514     | 7642200000-N TYPE II PEDESTAL WITH FOUND- ATION                 | 13.000 EA                  | 1,140.00000              | 14,820.00               |
| 0515     | 7684000000-N SIGNAL CABINET FOUNDATION                          | 9.000 EA                   | 990.00000                | 8,910.00                |
| 0516     | 7744000000-N DETECTOR CARD (TYPE 170)                           | 78.000 EA                  | 120.00000                | 9,360.00                |
| 0517     | 7756000000-N CONTROLLER WITH CABINET (TYPE 2070L, BASE MOUNTED) | 7.000 EA                   | 12,050.00000             | 84,350.00               |
| 0518     | 7901000000-N CABINET BASE EXTENDER                              | 7.000 EA                   | 300.00000                | 2,100.00                |
| 0519     | 7948000000-N TRAFFIC SIGNAL REMOVAL                             | 3.000 EA                   | 1,240.00000              | 3,720.00                |
| 0520     | 7960000000-N METAL POLE FOUNDATION REMOVAL                      | 3.000 EA                   | 680.00000                | 2,040.00                |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                 | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|---------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0521        | 7972000000-N METAL POLE<br>REMOVAL                                  | 3.000<br>EA                      | 220.00000                   | 660.00                     |
| 0522        | 7980000000-N GENERIC<br>SIGNAL ITEM CCTV CAMERA<br>ASSEMBLY         | 2.000<br>EA                      | 4,930.00000                 | 9,860.00                   |
| 0523        | 7980000000-N GENERIC<br>SIGNAL ITEM CCTV CAMERA<br>LOWERING SYSTEM  | 1.000<br>EA                      | 7,460.00000                 | 7,460.00                   |
| 0524        | 7980000000-N GENERIC<br>SIGNAL ITEM CCTV<br>EQUIPMENT REMOVAL       | 2.000<br>EA                      | 1,135.00000                 | 2,270.00                   |
| 0525        | 7980000000-N GENERIC<br>SIGNAL ITEM CCTV METAL<br>POLE 50'          | 1.000<br>EA                      | 7,780.00000                 | 7,780.00                   |
| 0526        | 7980000000-N GENERIC<br>SIGNAL ITEM CCTV METAL<br>POLE 70'          | 1.000<br>EA                      | 17,400.00000                | 17,400.00                  |
| 0527        | 7980000000-N GENERIC<br>SIGNAL ITEM CCTV METAL<br>POLE REMOVAL      | 2.000<br>EA                      | 915.00000                   | 1,830.00                   |
| 0528        | 7980000000-N GENERIC<br>SIGNAL ITEM EQUIPMENT<br>CABINET DISCONNECT | 2.000<br>EA                      | 630.00000                   | 1,260.00                   |
| 0529        | 7980000000-N GENERIC<br>SIGNAL ITEM FIELD<br>EQUIPMENT CABINET      | 4.000<br>EA                      | 4,160.00000                 | 16,640.00                  |
| 0530        | 7980000000-N GENERIC<br>SIGNAL ITEM FIELD VIDEO<br>ENCODER          | 2.000<br>EA                      | 2,215.00000                 | 4,430.00                   |
| 0531        | 7980000000-N GENERIC<br>SIGNAL ITEM MVD METAL<br>POLE               | 1.000<br>EA                      | 2,025.00000                 | 2,025.00                   |
| 0532        | 7980000000-N GENERIC<br>SIGNAL ITEM MVD POLE<br>FOUNDATION REMOVAL  | 2.000<br>EA                      | 680.00000                   | 1,360.00                   |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                                  | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|------------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0533        | 7980000000-N GENERIC<br>SIGNAL ITEM MVD RELOCATED<br>TO NEW CCTV METAL<br>POLE                       | 1.000<br>EA                      | 1,385.00000                 | 1,385.00                   |
| 0534        | 7980000000-N GENERIC<br>SIGNAL ITEM MVD RELOCATED<br>TO NEW METAL MVD POLE                           | 1.000<br>EA                      | 1,385.00000                 | 1,385.00                   |
| 0535        | 7980000000-N GENERIC<br>SIGNAL ITEM OPTICALLY<br>ACTIVATED TRAFFIC SIGNAL<br>PRIORITY CONTROL SYSTEM | 1.000<br>EA                      | 17,200.00000                | 17,200.00                  |
| 0536        | 7980000000-N GENERIC<br>SIGNAL ITEM PORTABLE CCTV<br>LOWERING TOOL                                   | 1.000<br>EA                      | 1,645.00000                 | 1,645.00                   |
| 0537        | 0022000000-E UNCLASSIFIED<br>D EXCAVATION<br>AA1                                                     | 1,473,400.000<br>CY              | 3.95000                     | 5,819,930.00               |
| 0538        | 0106000000-E BORROW<br>EXCAVATION<br>AA1                                                             | 1,272,800.000<br>CY              | 4.80000                     | 6,109,440.00               |
| 0539        | 1121000000-E AGGREGATE<br>BASE COURSE<br>AA1                                                         | 205,300.000<br>TON               | 15.00000                    | 3,079,500.00               |
| 0540        | 1491000000-E ASPHALT<br>CONC BASE COURSE, TYPE<br>AA1 B25.0C                                         | 97,430.000<br>TON                | 29.00000                    | 2,825,470.00               |
| 0541        | 1575000000-E ASPHALT<br>BINDER FOR PLANT MIX<br>AA1                                                  | 16,260.000<br>TON                | 650.00000                   | 10,569,000.00              |
| 0542        | 0022000000-E UNCLASSIFIED<br>D EXCAVATION<br>AA2                                                     | 1,457,400.000<br>CY              |                             |                            |
| 0543        | 0106000000-E BORROW<br>EXCAVATION<br>AA2                                                             | 1,288,500.000<br>CY              |                             |                            |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown  
Project(s): STATE FUNDED

| Line<br>No.        | Item<br>Description                                                                      | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|--------------------|------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0544               | 1121000000-E AGGREGATE<br>BASE COURSE<br>AA2                                             | 116,100.000<br>TON               |                             |                            |
| 0545               | 1491000000-E ASPHALT<br>CONC BASE COURSE, TYPE<br>AA2 B25.0C                             | 144,870.000<br>TON               |                             |                            |
| 0546               | 1575000000-E ASPHALT<br>BINDER FOR PLANT MIX<br>AA2                                      | 18,350.000<br>TON                |                             |                            |
| 0705               | 5252000000-N UNDERPASS<br>LUMINARIES *****<br>(TYPE WM, 80W MAX LED)                     | 6.000<br>EA                      | 585.00000                   | 3,510.00                   |
| 0706               | 5270000000-N GENERIC<br>LIGHTING ITEM (80') HIGH<br>MOUNT LUMINAIRE - LED                | 24.000<br>EA                     | 1,500.00000                 | 36,000.00                  |
| 0707               | 5270000000-N GENERIC<br>LIGHTING ITEM (100') HIGH<br>MOUNT LUMINAIRE - LED               | 72.000<br>EA                     | 1,475.00000                 | 106,200.00                 |
| 0708               | 5270000000-N GENERIC<br>LIGHTING ITEM (120') HIGH<br>MOUNT LUMINAIRE - LED               | 24.000<br>EA                     | 1,740.00000                 | 41,760.00                  |
| 0709               | 8021000000-N REMOVAL OF<br>EXISTING STRUCTURE AT<br>STATION *****<br>(30+00 -Y7- RAMP C) | LUMP                             | LUMP                        | 58,004.71                  |
| Section 0001 Total |                                                                                          |                                  |                             | 93,041,540.68              |

Section 0002 CULVERT ITEMS

Alt Group

|      |                                                                                     |      |      |           |
|------|-------------------------------------------------------------------------------------|------|------|-----------|
| 0547 | 8056000000-N REMOVAL OF<br>EXISTING STRUCTURE AT<br>STATION *****<br>(34+45.00-Y3-) | LUMP | LUMP | 11,000.00 |
|------|-------------------------------------------------------------------------------------|------|------|-----------|

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No.        | Item<br>Description                                               | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|--------------------|-------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0548               | 8126000000-N CULVERT<br>EXCAVATION, STA *****<br>(133+41.46-L-)   | LUMP                             | LUMP                        | 44,500.00                  |
| 0549               | 8126000000-N CULVERT<br>EXCAVATION, STA *****<br>(19+07.28-Y4-)   | LUMP                             | LUMP                        | 38,500.00                  |
| 0550               | 8126000000-N CULVERT<br>EXCAVATION, STA *****<br>(34+45.00-Y3-)   | LUMP                             | LUMP                        | 90,000.00                  |
| 0551               | 8126000000-N CULVERT<br>EXCAVATION, STA *****<br>(95+48.49-L-)    | LUMP                             | LUMP                        | 64,000.00                  |
| 0552               | 8133000000-E FOUNDATION<br>CONDITIONING MATER-IAL,<br>BOX CULVERT | 1,296.000<br>TON                 | 50.00000                    | 64,800.00                  |
| 0553               | 8196000000-E CLASS A<br>CONCRETE (CULVERT)                        | 1,935.700<br>CY                  | 365.00000                   | 706,530.50                 |
| 0554               | 8245000000-E REINFORCING<br>STEEL (CULVERT)                       | 204,497.000<br>LB                | 1.00000                     | 204,497.00                 |
| Section 0002 Total |                                                                   |                                  |                             | 1,223,827.50               |

Section 0003 WALL ITEMS

Alt Group

|      |                                                    |                 |          |            |
|------|----------------------------------------------------|-----------------|----------|------------|
| 0555 | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(11) | 1,710.000<br>SF | 51.74000 | 88,475.40  |
| 0556 | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(12) | 2,300.000<br>SF | 51.98000 | 119,554.00 |
| 0557 | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(13) | 6,700.000<br>SF | 54.51000 | 365,217.00 |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                 | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-----------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0558        | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(14)  | 7,650.000<br>SF                  | 54.65000                    | 418,072.50                 |
| 0559        | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(15)  | 2,800.000<br>SF                  | 51.73000                    | 144,844.00                 |
| 0560        | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(16)  | 7,050.000<br>SF                  | 56.55000                    | 398,677.50                 |
| 0561        | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(17)  | 14,700.000<br>SF                 | 51.55000                    | 757,785.00                 |
| 0562        | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(1-A) | 5,730.000<br>SF                  | 51.64000                    | 295,897.20                 |
| 0564        | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(2)   | 5,020.000<br>SF                  | 46.39000                    | 232,877.80                 |
| 0565        | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(3)   | 3,740.000<br>SF                  | 56.56000                    | 211,534.40                 |
| 0566        | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(4)   | 11,180.000<br>SF                 | 50.07000                    | 559,782.60                 |
| 0567        | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(5)   | 8,710.000<br>SF                  | 47.25000                    | 411,547.50                 |
| 0568        | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(6)   | 3,880.000<br>SF                  | 53.81000                    | 208,782.80                 |
| 0569        | 8801000000-E MSE<br>RETAINING WALL NO ****<br>(7)   | 13,650.000<br>SF                 | 50.74000                    | 692,601.00                 |
| 0570        | 8802010000-E SOIL NAIL<br>RETAINING WALLS           | 6,950.000<br>SF                  | 37.70000                    | 262,015.00                 |



State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown  
Project(s): STATE FUNDED

| Line No. | Item Description                                                       | Approx. Quantity and Units | Unit Price Dollars   Cts | Bid Amount Dollars   Cts |
|----------|------------------------------------------------------------------------|----------------------------|--------------------------|--------------------------|
| 0571     | 8802014000-E SOLDIER PILE RETAINING WALLS                              | 5,150.000 SF               | 89.51000                 | 460,976.50               |
| 0572     | 8802015100-N SOIL NAIL VERIFICATION TESTS                              | 3.000 EA                   | 500.00000                | 1,500.00                 |
| 0573     | 8802015110-N SOIL NAIL PROOF TESTS                                     | 16.000 EA                  | 482.15000                | 7,714.40                 |
| 0574     | 8802040000-E CIP GRAVITY RETAINING WALLS                               | 300.000 SF                 | 169.00000                | 50,700.00                |
| 0575     | 8847000000-E GENERIC RETAINING WALL ITEM SOUND BARRIER WALL            | 17,895.000 SF              | 21.40000                 | 382,953.00               |
| 0576     | 8867000000-E GENERIC STRUCTURE ITEM CONC BARRIER RAIL WITH MOMENT SLAB | 4,340.000 LF               | 287.31000                | 1,246,925.40             |
|          | Section 0003 Total                                                     |                            |                          | 7,318,433.00             |

Section 0004 STRUCTURE ITEMS

Alt Group

|      |                                                                                                       |      |      |            |
|------|-------------------------------------------------------------------------------------------------------|------|------|------------|
| 0577 | 8007000000-N CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP STRUCTURE AT STA ***** (34+62.88-DFEB- WID) | LUMP | LUMP | 739,747.67 |
| 0578 | 8035000000-N REMOVAL OF EXISTING STRUCTURE AT STATION ***** (24+70.18-DFWB- WID)                      | LUMP | LUMP | 31,390.92  |
| 0579 | 8035000000-N REMOVAL OF EXISTING STRUCTURE AT STATION ***** (28+50.89-RRDET-)                         | LUMP | LUMP | 98,508.06  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                                | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|----------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0580        | 8035000000-N REMOVAL OF<br>EXISTING STRUCTURE AT<br>STATION *****<br>(34+62.88-DFEB- WID)          | LUMP                             | LUMP                        | 15,995.46                  |
| 0581        | 8035000000-N REMOVAL OF<br>EXISTING STRUCTURE AT<br>STATION *****<br>(36+69.26-DFWB- WID)          | LUMP                             | LUMP                        | 15,995.46                  |
| 0582        | 8042000000-N REMOVAL OF<br>EXISTING STRUCTURES AT<br>STATION *****<br>(44+08.60-L-)                | LUMP                             | LUMP                        | 79,050.30                  |
| 0583        | 8042000000-N REMOVAL OF<br>EXISTING STRUCTURES AT<br>STATION *****<br>(64+74.69-L-)                | LUMP                             | LUMP                        | 83,839.00                  |
| 0584        | 8084000000-N FOUNDATION<br>EXCAVATION FOR END BENT<br>** AT STATION *****<br>(ABUT 1, 64+55.50-L-) | LUMP                             | LUMP                        | 4,870.00                   |
| 0585        | 8084000000-N FOUNDATION<br>EXCAVATION FOR END BENT<br>** AT STATION *****<br>(ABUT 1, 64+74.69-L-) | LUMP                             | LUMP                        | 4,870.00                   |
| 0586        | 8084000000-N FOUNDATION<br>EXCAVATION FOR END BENT<br>** AT STATION *****<br>(ABUT 2, 64+55.50-L-) | LUMP                             | LUMP                        | 4,870.00                   |
| 0587        | 8084000000-N FOUNDATION<br>EXCAVATION FOR END BENT<br>** AT STATION *****<br>(ABUT 2, 64+74.69-L-) | LUMP                             | LUMP                        | 4,870.00                   |
| 0588        | 8091000000-N FOUNDATION<br>EXCAVATION FOR BENT** AT<br>STATION ***** (1,<br>105+29.00-L-)          | LUMP                             | LUMP                        | 11,859.38                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                             | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0589        | 8091000000-N FOUNDATION<br>EXCAVATION FOR BENT** AT<br>STATION ***** (1,<br>24+70.18-DFWB- WID) | LUMP                             | LUMP                        | 8,522.52                   |
| 0590        | 8091000000-N FOUNDATION<br>EXCAVATION FOR BENT** AT<br>STATION *****<br>(1,138+40.45-LDFEB-)    | LUMP                             | LUMP                        | 6,989.38                   |
| 0591        | 8091000000-N FOUNDATION<br>EXCAVATION FOR BENT** AT<br>STATION *****<br>(1,23+29.61-DFFLY-)     | LUMP                             | LUMP                        | 4,743.75                   |
| 0592        | 8091000000-N FOUNDATION<br>EXCAVATION FOR BENT** AT<br>STATION *****<br>(17+97.57-DFLW-)        | LUMP                             | LUMP                        | 6,989.38                   |
| 0593        | 8091000000-N FOUNDATION<br>EXCAVATION FOR BENT** AT<br>STATION ***** (2,<br>105+29.00-L-)       | LUMP                             | LUMP                        | 8,522.52                   |
| 0594        | 8091000000-N FOUNDATION<br>EXCAVATION FOR BENT** AT<br>STATION ***** (2,<br>23+29.61-DFFLY-)    | LUMP                             | LUMP                        | 4,743.75                   |
| 0595        | 8091000000-N FOUNDATION<br>EXCAVATION FOR BENT** AT<br>STATION ***** (2,<br>24+70.18-DFWB-WID)  | LUMP                             | LUMP                        | 11,859.38                  |
| 0596        | 8091000000-N FOUNDATION<br>EXCAVATION FOR BENT** AT<br>STATION ***** (3,<br>105+29.00-L-)       | LUMP                             | LUMP                        | 8,522.52                   |
| 0597        | 8091000000-N FOUNDATION<br>EXCAVATION FOR BENT** AT<br>STATION ***** (3,<br>23+29.61-DFFLY-)    | LUMP                             | LUMP                        | 4,743.75                   |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14  
Bidder: 8887 - Unknown

Project(s): STATE FUNDED  
Call Order: 002

| Line No. | Item Description                                                                    | Approx. Quantity and Units | Unit Price Dollars   Cts | Bid Amount Dollars   Cts |
|----------|-------------------------------------------------------------------------------------|----------------------------|--------------------------|--------------------------|
| 0598     | 8091000000-N FOUNDATION EXCAVATION FOR BENT** AT STATION ***** (4, 23+29.61-DFFLY-) | LUMP                       | LUMP                     | 4,743.75                 |
| 0599     | 8091000000-N FOUNDATION EXCAVATION FOR BENT** AT STATION ***** (5, 23+29.61-DFFLY-) | LUMP                       | LUMP                     | 4,743.75                 |
| 0600     | 8096000000-E PILE EXCAVATION IN SOIL                                                | 238.000<br>LF              | 256.08000                | 60,947.04                |
| 0601     | 8097000000-E PILE EXCAVATION NOT IN SOIL                                            | 362.000<br>LF              | 284.21000                | 102,884.02               |
| 0602     | 8105540000-E 3'-6" DIA DRILLED PIERS IN SOIL                                        | 346.900<br>LF              | 771.18000                | 267,522.34               |
| 0603     | 8105560000-E 4'-0" DIA DRILLED PIERS IN SOIL                                        | 950.700<br>LF              | 733.84000                | 697,661.69               |
| 0604     | 8105640000-E 3'-6" DIA DRILLED PIERS NOT IN SOIL                                    | 224.000<br>LF              | 834.80000                | 186,995.20               |
| 0605     | 8105660000-E 4'-0" DIA DRILLED PIERS NOT IN SOIL                                    | 704.000<br>LF              | 952.48000                | 670,545.92               |
| 0606     | 8111400000-E PERMANENT STEEL CASING FOR 3'-6" DIA DRILLED PIER                      | 309.200<br>LF              | 179.79000                | 55,591.07                |
| 0607     | 8112730000-N PDA TESTING                                                            | 2.000<br>EA                | 1,942.18000              | 3,884.36                 |
| 0608     | 8113000000-N SID INSPECTIONS                                                        | 73.000<br>EA               | 500.00000                | 36,500.00                |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line No. | Item Description                                                                                | Approx. Quantity and Units | Unit Price Dollars   Cts | Bid Amount Dollars   Cts |
|----------|-------------------------------------------------------------------------------------------------|----------------------------|--------------------------|--------------------------|
| 0609     | 8114000000-N SPT TESTING                                                                        | 109.000<br>EA              | 500.00000                | 54,500.00                |
| 0610     | 8115000000-N CSL TESTING                                                                        | 79.000<br>EA               | 1,000.00000              | 79,000.00                |
| 0611     | 8121000000-N UNCLASSIFIED<br>D STRUCTURE EXCAVATION<br>AT STATION *****<br>(24+70.18-DFWB- WID) | LUMP                       | LUMP                     | 4,870.00                 |
| 0612     | 8121000000-N UNCLASSIFIED<br>D STRUCTURE EXCAVATION<br>AT STATION *****<br>(28+50.89-RRDET-)    | LUMP                       | LUMP                     | 4,870.00                 |
| 0613     | 8121000000-N UNCLASSIFIED<br>D STRUCTURE EXCAVATION<br>AT STATION *****<br>(44+08.60-L-)        | LUMP                       | LUMP                     | 4,870.00                 |
| 0614     | 8147000000-E REINFORCED<br>CONCRETE DECK SLAB                                                   | 241,974.000<br>SF          | 20.98000                 | 5,076,614.52             |
| 0615     | 8161000000-E GROOVING<br>BRIDGE FLOORS                                                          | 283,154.000<br>SF          | 0.28000                  | 79,283.12                |
| 0616     | 8182000000-E CLASS A<br>CONCRETE (BRIDGE)                                                       | 4,345.000<br>CY            | 606.74000                | 2,636,285.30             |
| 0617     | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(105+29.00-L-)                        | LUMP                       | LUMP                     | 31,848.69                |
| 0618     | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(107+45.55-L-)                        | LUMP                       | LUMP                     | 42,537.69                |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                            | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|--------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0619        | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(125+91.57-L-EBL)    | LUMP                             | LUMP                        | 54,954.55                  |
| 0620        | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(125+91.57-L-WBL)    | LUMP                             | LUMP                        | 54,656.34                  |
| 0621        | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(138+40.45-LDFEB-)   | LUMP                             | LUMP                        | 32,506.52                  |
| 0622        | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(157+33.78-LDFEB-)   | LUMP                             | LUMP                        | 177,183.93                 |
| 0623        | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(17+97.57-DFLW-)     | LUMP                             | LUMP                        | 51,151.91                  |
| 0624        | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(23+29.61-DFFLY-)    | LUMP                             | LUMP                        | 31,737.60                  |
| 0625        | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(24+70.18-DFWB- WID) | LUMP                             | LUMP                        | 39,529.55                  |
| 0626        | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(34+62.88-DFEB- WID) | LUMP                             | LUMP                        | 59,318.03                  |
| 0627        | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(36+69.26-DFWB- WID) | LUMP                             | LUMP                        | 65,612.45                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                          | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0628        | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(44+08.60-L-)      | LUMP                             | LUMP                        | 98,699.73                  |
| 0629        | 8210000000-N BRIDGE<br>APPROACH SLABS,<br>STATION*****<br>(85+26.52-L-)      | LUMP                             | LUMP                        | 26,302.45                  |
| 0630        | 8217000000-E REINFORCING<br>STEEL (BRIDGE)                                   | 1,253,792.000<br>LB              | 0.79000                     | 990,495.68                 |
| 0631        | 8224000000-E EPOXY<br>COATED REINFORCING<br>STEEL (BRIDGE)                   | 31,943.000<br>LB                 | 0.97000                     | 30,984.71                  |
| 0632        | 8226000000-E EPOXY<br>COATED SPIRAL COLUMN<br>RE-INFORCING STEEL<br>(BRIDGE) | 3,915.000<br>LB                  | 1.98000                     | 7,751.70                   |
| 0633        | 8238000000-E SPIRAL<br>COLUMN REINFORCING<br>STEEL (BRIDGE)                  | 119,490.000<br>LB                | 1.50000                     | 179,235.00                 |
| 0634        | 8265000000-E 54"<br>PRESTRESSED CONCRETE GIR-<br>DERS                        | 3,155.800<br>LF                  | 204.08000                   | 644,035.66                 |
| 0635        | 8280000000-E APPROX<br>..... LBS<br>STRUCTURALSTEEL                          | LUMP                             | LUMP                        | 12,717,000.00              |
| 0636        | 8296000000-N POLLUTION<br>CONTROL                                            | LUMP                             | LUMP                        | 10,000.00                  |
| 0637        | 8364000000-E HP12X53<br>STEEL PILES                                          | 9,341.000<br>LF                  | 76.47000                    | 714,306.27                 |
| 0638        | 8384000000-E HP14X73<br>STEEL PILES                                          | 495.000<br>LF                    | 98.12000                    | 48,569.40                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown  
Project(s): STATE FUNDED

| Line No. | Item Description                        | Approx. Quantity and Units | Unit Price Dollars   Cts | Bid Amount Dollars   Ct |
|----------|-----------------------------------------|----------------------------|--------------------------|-------------------------|
| 0639     | 8391000000-N STEEL PILE POINTS          | 56.000 EA                  | 103.54000                | 5,798.24                |
| 0640     | 8440000000-E METHOD A WATERPROOFING     | 202.000 SY                 | 67.50000                 | 13,635.00               |
| 0641     | 8482000000-E THREE BAR METAL RAIL       | 521.000 LF                 | 163.00000                | 84,923.00               |
| 0642     | 8503000000-E CONCRETE BARRIER RAIL      | 7,295.120 LF               | 61.61000                 | 449,452.34              |
| 0643     | 8510000000-E CONCRETE MEDIAN BARRIER    | 182.400 LF                 | 55.00000                 | 10,032.00               |
| 0644     | 8524000000-E *** CHAIN LINK FENCE (72") | 330.560 LF                 | 109.45000                | 36,179.79               |
| 0645     | 8531000000-E 4" SLOPE PROTECTION        | 8,855.100 SY               | 33.42000                 | 295,937.44              |
| 0646     | 8650000000-N POT BEARINGS               | LUMP                       | LUMP                     | 225,816.49              |
| 0647     | 8657000000-N ELASTOMERIC BEARINGS       | LUMP                       | LUMP                     | 118,989.50              |
| 0648     | 8660000000-E CONCRETE REPAIRS           | 435.500 CF                 | 9.38000                  | 4,084.99                |
| 0649     | 8664000000-E SHOTCRETE REPAIRS          | 190.530 CF                 | 21.43000                 | 4,083.06                |
| 0650     | 8678000000-E EPOXY RESIN INJECTION      | 409.000 LF                 | 9.98000                  | 4,081.82                |



State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394 Project(s): STATE FUNDED  
Letting Date: 11-18-14 Call Order: 002  
Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                           | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-----------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0651        | 8692000000-N FOAM JOINT<br>SEALS                                                              | LUMP                             | LUMP                        | 5,714.21                   |
| 0652        | 8706000000-N EXPANSION<br>JOINT SEALS                                                         | LUMP                             | LUMP                        | 906,883.46                 |
| 0653        | 8741000000-N STRUCTURE<br>DRAINAGE SYSTEM AT<br>STA*****<br>(28+50.89-RRDET-)                 | LUMP                             | LUMP                        | 64,210.42                  |
| 0654        | 8741000000-N STRUCTURE<br>DRAINAGE SYSTEM AT<br>STA*****<br>(64+55.50-L-)                     | LUMP                             | LUMP                        | 64,210.42                  |
| 0655        | 8741000000-N STRUCTURE<br>DRAINAGE SYSTEM AT<br>STA*****<br>(64+74.9-L-)                      | LUMP                             | LUMP                        | 64,210.42                  |
| 0656        | 8860000000-N GENERIC<br>STRUCTURE ITEM ELECTRICAL<br>CONDUIT SYSTEM AT ROWENA<br>AVE.         | LUMP                             | LUMP                        | 3,190.00                   |
| 0657        | 8860000000-N GENERIC<br>STRUCTURE ITEM PAINTING<br>EXISTING STRUCTURE                         | LUMP                             | LUMP                        | 5,000.00                   |
| 0658        | 8860000000-N GENERIC<br>STRUCTURE ITEM PAINTING<br>STRUCTURAL STEEL                           | LUMP                             | LUMP                        | 5,000.00                   |
| 0659        | 8860000000-N GENERIC<br>STRUCTURE ITEM ROCKER<br>BEARING ASSEMBLIES                           | LUMP                             | LUMP                        | 98,471.38                  |
| 0660        | 8860000000-N GENERIC<br>STRUCTURE ITEM<br>SELF-LUBRICATING<br>EXPANSION BEARING<br>ASSEMBLIES | LUMP                             | LUMP                        | 185,215.48                 |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                                              | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|------------------------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0661        | 8860000000-N GENERIC<br>STRUCTURE ITEM SOUND<br>BARRIER WALL (BRIDGE<br>MOUNTED)                                 | LUMP                             | LUMP                        | 29,161.00                  |
| 0662        | 8860000000-N GENERIC<br>STRUCTURE ITEM STEEL<br>BEARING ASSEMBLIES                                               | LUMP                             | LUMP                        | 174,922.00                 |
| 0663        | 8860000000-N GENERIC<br>STRUCTURE ITEM STRUCTURAL<br>STEEL, APPROX. 1,042,750<br>LBS                             | LUMP                             | LUMP                        | 2,331,834.92               |
| 0664        | 8860000000-N GENERIC<br>STRUCTURE ITEM STRUCTURAL<br>STEEL, APPROX. 465,500<br>LBS                               | LUMP                             | LUMP                        | 1,036,130.78               |
| 0665        | 8860000000-N GENERIC<br>STRUCTURE ITEM STRUCTURAL<br>STEEL, APPROX. 714,223<br>LBS                               | LUMP                             | LUMP                        | 1,542,939.28               |
| 0666        | 8860000000-N GENERIC<br>STRUCTURE ITEM STRUCTURAL<br>STEEL, APPROX. 959,500<br>LBS                               | LUMP                             | LUMP                        | 2,173,356.39               |
| 0667        | 8860000000-N GENERIC<br>STRUCTURE ITEM TEMP<br>SOLDIER PILE RET WALL FOR<br>RR ABUT (ABUT 1,<br>25+69.00-RRDET-) | LUMP                             | LUMP                        | 81,128.54                  |
| 0668        | 8860000000-N GENERIC<br>STRUCTURE ITEM TEMP<br>SOLDIER PILE RET WALL FOR<br>RR ABUT (ABUT 2,<br>25+69.00-RRDET-) | LUMP                             | LUMP                        | 71,235.67                  |
| 0669        | 8860000000-N GENERIC<br>STRUCTURE ITEM TEMPORARY<br>RAILROAD SHORING<br>(138+40.45-LDFEB-)                       | LUMP                             | LUMP                        | 39,220.34                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line | Item                                                                                         | Approx.       | Unit Price    | Bid Amount   |
|------|----------------------------------------------------------------------------------------------|---------------|---------------|--------------|
| No.  | Description                                                                                  | Quantity      | Dollars   Cts | Dollars   Ct |
|      |                                                                                              | and Units     |               |              |
| 0670 | 8860000000-N GENERIC<br>STRUCTURE ITEM TEMPORARY<br>RAILROAD SHORING<br>(17+97.57-DFLW-)     | LUMP          | LUMP          | 42,118.85    |
| 0671 | 8860000000-N GENERIC<br>STRUCTURE ITEM TEMPORARY<br>RAILROAD SHORING<br>(24+70.18-DFWB- WID) | LUMP          | LUMP          | 96,180.22    |
| 0672 | 8860000000-N GENERIC<br>STRUCTURE ITEM TREATED<br>LUMBER DECK                                | LUMP          | LUMP          | 137,439.39   |
| 0673 | 8860000000-N GENERIC<br>STRUCTURE ITEM UNDER<br>STRUCTURE WORK PLATFORM                      | LUMP          | LUMP          | 12,842.08    |
| 0674 | 8860000000-N GENERIC<br>STRUCTURE ITEM VOLUMETRIC<br>MIXER                                   | LUMP          | LUMP          | 64,210.42    |
| 0675 | 8867000000-E GENERIC<br>STRUCTURE ITEM 3'-0" DIA<br>LFD DRILLED PIERS IN SOIL                | 239.600<br>LF | 582.29000     | 139,516.68   |
| 0676 | 8867000000-E GENERIC<br>STRUCTURE ITEM 3'-0" DIA<br>LFD DRILLED PIERS NOT IN<br>SOIL         | 384.000<br>LF | 582.29000     | 223,599.36   |
| 0677 | 8867000000-E GENERIC<br>STRUCTURE ITEM 3'-6" DIA<br>LFD DRILLED PIERS IN SOIL                | 333.200<br>LF | 626.58000     | 208,776.46   |
| 0678 | 8867000000-E GENERIC<br>STRUCTURE ITEM 3'-6" DIA<br>LFD DRILLED PIERS NOT IN<br>SOIL         | 140.000<br>LF | 626.58000     | 87,721.20    |
| 0679 | 8867000000-E GENERIC<br>STRUCTURE ITEM 4'-6" DIA<br>LFD DRILLED PIERS IN SOIL                | 103.800<br>LF | 966.61000     | 100,334.12   |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394  
Letting Date: 11-18-14  
Bidder: 8887 - Unknown

Project(s): STATE FUNDED  
Call Order: 002

| Line<br>No. | Item<br>Description                                                                                 | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|-----------------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0680        | 8867000000-E GENERIC<br>STRUCTURE ITEM 4'-6" DIA<br>LFD DRILLED PIERS NOT IN<br>SOIL                | 208.000<br>LF                    | 966.61000                   | 201,054.88                 |
| 0681        | 8867000000-E GENERIC<br>STRUCTURE ITEM CONCRETE<br>PARAPET                                          | 1,640.200<br>LF                  | 35.65000                    | 58,473.13                  |
| 0682        | 8867000000-E GENERIC<br>STRUCTURE ITEM METAL<br>HANDRAIL (ALUMINUM)                                 | 911.000<br>LF                    | 120.00000                   | 109,320.00                 |
| 0683        | 8867000000-E GENERIC<br>STRUCTURE ITEM TEMP STEEL<br>CASING AS SHORING (PIER<br>1, 25+69.00-RRDET-) | 12.000<br>LF                     | 644.42000                   | 7,733.04                   |
| 0684        | 8867000000-E GENERIC<br>STRUCTURE ITEM TEMP STEEL<br>CASING AS SHORING (PIER<br>2, 25+69.00-RRDET-) | 12.000<br>LF                     | 644.42000                   | 7,733.04                   |
| 0685        | 8867000000-E GENERIC<br>STRUCTURE ITEM TEMP STEEL<br>CASING AS SHORING (PIER<br>6, 25+69.00-RRDET-) | 12.000<br>LF                     | 644.42000                   | 7,733.04                   |
| 0686        | 8867000000-E GENERIC<br>STRUCTURE ITEM TEMP STEEL<br>CASING AS SHORING (PIER<br>7, 25+69.00-RRDET-) | 12.000<br>LF                     | 644.42000                   | 7,733.04                   |
| 0687        | 8881000000-E GENERIC<br>STRUCTURE ITEM CLASS AA<br>CONCRETE (AS MODIFIED BY<br>RAILWAY)             | 943.500<br>CY                    | 849.93000                   | 801,908.96                 |
| 0688        | 8881000000-E GENERIC<br>STRUCTURE ITEM LATEX<br>MODIFIED CONCRETE                                   | 111.000<br>CY                    | 276.10000                   | 30,647.10                  |
| 0689        | 8881000000-E GENERIC<br>STRUCTURE ITEM LATEX<br>MODIFIED CONCRETE - VERY<br>EARLY STRENGTH          | 252.000<br>CY                    | 276.10000                   | 69,577.20                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line<br>No. | Item<br>Description                                                                        | Approx.<br>Quantity<br>and Units | Unit Price<br>Dollars   Cts | Bid Amount<br>Dollars   Ct |
|-------------|--------------------------------------------------------------------------------------------|----------------------------------|-----------------------------|----------------------------|
| 0690        | 8882000000-E GENERIC<br>STRUCTURE ITEM CONCRETE<br>FOR DECK REPAIR                         | 281.000<br>CF                    | 10.22000                    | 2,871.82                   |
| 0691        | 8889000000-E GENERIC<br>STRUCTURE ITEM STRUCTURAL<br>STEEL FOR GIRDER REPAIR               | 42,000.000<br>LB                 | 0.31000                     | 13,020.00                  |
| 0692        | 8892000000-E GENERIC<br>STRUCTURE ITEM BRIDGE<br>JOINT DEMOLITION                          | 982.500<br>SF                    | 5.12000                     | 5,030.40                   |
| 0693        | 8892000000-E GENERIC<br>STRUCTURE ITEM<br>DAMPROOFING (RR<br>STRUCTURES)                   | 4,716.000<br>SF                  | 0.87000                     | 4,102.92                   |
| 0694        | 8892000000-E GENERIC<br>STRUCTURE ITEM EPOXY<br>PROTECTIVE COATING                         | 4,239.000<br>SF                  | 1.00000                     | 4,239.00                   |
| 0695        | 8892000000-E GENERIC<br>STRUCTURE ITEM JOINT<br>REPAIR                                     | 470.000<br>SF                    | 8.69000                     | 4,084.30                   |
| 0696        | 8892000000-E GENERIC<br>STRUCTURE ITEM<br>WATERPROOFING (RR<br>STRUCTURES)                 | 15,159.000<br>SF                 | 7.50000                     | 113,692.50                 |
| 0697        | 8893000000-E GENERIC<br>STRUCTURE ITEM<br>HYDRO-DEMOLITION OF<br>BRIDGE DECK               | 5,756.000<br>SY                  | 28.30000                    | 162,894.80                 |
| 0698        | 8893000000-E GENERIC<br>STRUCTURE ITEM PLACING &<br>FINISHING LATEX MODIFIED<br>CONCRETE   | 2,263.000<br>SY                  | 7.44000                     | 16,836.72                  |
| 0699        | 8893000000-E GENERIC<br>STRUCTURE ITEM PLACING &<br>FINISHING LMC - VERY<br>EARLY STRENGTH | 4,888.000<br>SY                  | 7.15000                     | 34,949.20                  |

State of NC  
Dept of Transportation

Date: 09-24-14  
Revised: 11-12-14

Contract ID: C203394

Project(s): STATE FUNDED

Letting Date: 11-18-14 Call Order: 002

Bidder: 8887 - Unknown

| Line | Item                                                                 | Approx.         | Unit Price    | Bid Amount       |
|------|----------------------------------------------------------------------|-----------------|---------------|------------------|
| No.  | Description                                                          | Quantity        | Dollars   Cts | Dollars   Ct     |
|      |                                                                      | and Units       |               |                  |
| 0700 | 8893000000-E GENERIC<br>STRUCTURE ITEM SCARIFYING<br>BRIDGE DECK     | 5,756.000<br>SY | 2.51000       | 14,447.56        |
| 0701 | 8893000000-E GENERIC<br>STRUCTURE ITEM SHOTCRETE<br>SLOPE PROTECTION | 3,850.000<br>SY | 15.91000      | 61,253.50        |
| 0702 | 8897000000-N GENERIC<br>STRUCTURE ITEM ANCHOR<br>BOLT REPLACEMENT    | 4.000<br>EA     | 744.02000     | 2,976.08         |
| 0703 | 8897000000-N GENERIC<br>STRUCTURE ITEM BEARING<br>REPLACEMENT        | 9.000<br>EA     | 632.35000     | 5,691.15         |
| 0704 | 8897000000-N GENERIC<br>STRUCTURE ITEM GIRDER<br>JACKING             | 26.000<br>EA    | 2,602.89000   | 67,675.14        |
|      | Section 0004 Total                                                   |                 |               | 40,365,698.82    |
|      | Bid Total                                                            |                 |               | 141,949,500.00 ✓ |

## NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid, and that the bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. In addition, submitting this electronic bid constitutes the bidder's certification of Status under penalty of perjury under the laws of the United States and in accordance with the Debarment Certification on file with the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and belief that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.

Where the prospective bidder is unable to certify to any of the statements in this certification, the bidder shall submit an explanation in the blanks provided herein. The explanation will not necessarily result in denial of participation in a contract.

Explanation:

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new fully executed non-collusion affidavit and debarment certification with an explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for rejection of a bid

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowledges that they are using the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be opened on the same date, and who also desires to avoid receiving an award of more projects than he is equipped to handle, may bid on any number of projects but may limit the total amount of work awarded to him on selected projects by completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

| Contract Number | County |
|-----------------|--------|
| NOT ANSWERED    |        |
| NOT ANSWERED    |        |
| NOT ANSWERED    |        |
| NOT ANSWERED    |        |
| NOT ANSWERED    |        |
| NOT ANSWERED    |        |

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the total value of which is more than the above stipulated award limits, the Board of Transportation will award me (us) projects from among those indicated that have a total value not to exceed the award limit and will result in the lowest total bids to the Department of Transportation.



NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION  
MBE COMMITMENT ITEMS

DATE:09-24-14  
PAGE: 68

PROPOSAL: C203394  
LETTING: L141118                      CALL: 002  
VENDOR: 8887      Unknown

| LINE NO.                                             | ITEM NO.     | ITEM DESC.   | UNIT TYPE | SUBCONTRACTOR QUANTITY | SUBCONTRACTOR UNIT PRICE | EXTENDED AMOUNT |
|------------------------------------------------------|--------------|--------------|-----------|------------------------|--------------------------|-----------------|
| -----                                                |              |              |           |                        |                          |                 |
| MBE SUBCONTRACTOR: 12196 COVENANT TRUCKING CO., INC. |              |              |           |                        |                          |                 |
| Will Use Quote: Yes                                  |              |              |           |                        |                          |                 |
| 0537                                                 | 0022000000-E | UNCLASSIFIED | CY        | 1473400.000            | 1.33000                  | 1959622.00      |
| 0538                                                 | 0106000000-E | BORROW EXCAV | CY        | 1272800.000            | 0.89000                  | 1132792.00      |
| 0539                                                 | 1121000000-E | AGGREGATE BA | TON       | 205300.000             | 3.30000                  | 677490.00       |
| 0006                                                 | 0001000000-E | CLEARING & G | LS        | 1.000                  | 292500.00000             | 292500.00       |
| 0009                                                 | 0029000000-N | REINF BRG AP | LS        | 1.000                  | 6240.00000               | 6240.00         |
| 0010                                                 | 0029000000-N | REINF BRG AP | LS        | 1.000                  | 6240.00000               | 6240.00         |
| 0011                                                 | 0029000000-N | REINF BRG AP | LS        | 1.000                  | 6362.00000               | 6362.00         |
| 0012                                                 | 0029000000-N | REINF BRG AP | LS        | 1.000                  | 6362.00000               | 6362.00         |
| 0013                                                 | 0029000000-N | REINF BRG AP | LS        | 1.000                  | 3897.00000               | 3897.00         |
| 0014                                                 | 0029000000-N | REINF BRG AP | LS        | 1.000                  | 1630.00000               | 1630.00         |
| 0016                                                 | 0029000000-N | REINF BRG AP | LS        | 1.000                  | 934.00000                | 934.00          |
| 0017                                                 | 0029000000-N | REINF BRG AP | LS        | 1.000                  | 1287.00000               | 1287.00         |
| 0018                                                 | 0030000000-N | BRG APP SUB  | LS        | 1.000                  | 1247.00000               | 1247.00         |
| 0020                                                 | 0036000000-E | UNDERCUT EXC | CY        | 7200.000               | 2.71000                  | 19512.00        |
| 0021                                                 | 0134000000-E | DRAINAGE DIT | CY        | 61100.000              | 1.22000                  | 74542.00        |
| 0028                                                 | 0195000000-E | SELECT GRANU | CY        | 6000.000               | 5.94000                  | 35640.00        |
| 0031                                                 | 0223000000-E | ROCK PLATING | SY        | 1700.000               | 4.86000                  | 8262.00         |
| 0034                                                 | 0318000000-E | FND CONDIT M | TON       | 5480.000               | 3.30000                  | 18084.00        |
| 0084                                                 | 0995000000-E | PIPE REMOVAL | LF        | 14350.000              | 2.62000                  | 37597.00        |
| 0086                                                 | 1011000000-N | FINE GRADING | LS        | 1.000                  | 650000.00000             | 650000.00       |
| 0089                                                 | 1099500000-E | SHALLOW UNDE | CY        | 4500.000               | 2.31000                  | 10395.00        |
| 0096                                                 | 1220000000-E | INCIDENTAL S | TON       | 3200.000               | 3.30000                  | 10560.00        |
| 0219                                                 | 3628000000-E | RIP RAP, CLA | TON       | 14575.000              | 4.05000                  | 59028.75        |
| 0220                                                 | 3635000000-E | RIP RAP, CLA | TON       | 3800.000               | 4.05000                  | 15390.00        |
| 0222                                                 | 3659000000-N | PREFORMED SC | EA        | 14.000                 | 3.30000                  | 46.20           |
| 0430                                                 | 6006000000-E | EROS CONTRL  | TON       | 3000.000               | 4.05000                  | 12150.00        |
| 0431                                                 | 6009000000-E | EROS CONTRL  | TON       | 30000.000              | 4.05000                  | 121500.00       |
| 0432                                                 | 6012000000-E | SEDIMENT CON | TON       | 50000.000              | 4.05000                  | 202500.00       |
| 0555                                                 | 8801000000-E | MSE RETAIN W | SF        | 1710.000               | 1.90000                  | 3249.00         |
| 0556                                                 | 8801000000-E | MSE RETAIN W | SF        | 2300.000               | 2.17000                  | 4991.00         |
| 0557                                                 | 8801000000-E | MSE RETAIN W | SF        | 6700.000               | 2.99000                  | 20033.00        |
| 0558                                                 | 8801000000-E | MSE RETAIN W | SF        | 7650.000               | 3.04000                  | 23256.00        |
| 0559                                                 | 8801000000-E | MSE RETAIN W | SF        | 2800.000               | 3.04000                  | 8512.00         |
| 0560                                                 | 8801000000-E | MSE RETAIN W | SF        | 7050.000               | 3.51000                  | 24745.50        |
| 0561                                                 | 8801000000-E | MSE RETAIN W | SF        | 14700.000              | 1.96000                  | 28812.00        |
| 0562                                                 | 8801000000-E | MSE RETAIN W | SF        | 5730.000               | 1.16000                  | 6646.80         |
| 0564                                                 | 8801000000-E | MSE RETAIN W | SF        | 5020.000               | 1.44000                  | 7228.80         |
| 0565                                                 | 8801000000-E | MSE RETAIN W | SF        | 3740.000               | 3.48000                  | 13015.20        |
| 0566                                                 | 8801000000-E | MSE RETAIN W | SF        | 11180.000              | 2.51000                  | 28061.80        |
| 0567                                                 | 8801000000-E | MSE RETAIN W | SF        | 8710.000               | 1.76000                  | 15329.60        |
| 0568                                                 | 8801000000-E | MSE RETAIN W | SF        | 3880.000               | 2.96000                  | 11484.80        |
| 0569                                                 | 8801000000-E | MSE RETAIN W | SF        | 13650.000              | 2.65000                  | 36172.50        |
| -----                                                |              |              |           |                        |                          |                 |

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION  
MBE COMMITMENT ITEMS

DATE:09-24-14  
PAGE: 69

PROPOSAL: C203394  
LETTING: L141118  
VENDOR: 8887 Unknown

CALL: 002

| LINE NO. | ITEM NO. | ITEM DESC. | UNIT TYPE | SUBCONTRACTOR QUANTITY | SUBCONTRACTOR UNIT PRICE | EXTENDED AMOUNT |
|----------|----------|------------|-----------|------------------------|--------------------------|-----------------|
|----------|----------|------------|-----------|------------------------|--------------------------|-----------------|

MBE COMMITMENT TOTAL FOR SUBCONTRACTOR:

5,603,347.95 Committed

MBE SUBCONTRACTOR: 1991 MCCAIN STRIPING SERVICE, INC.

Will Use Quote: Yes

|      |              |              |    |            |             |           |
|------|--------------|--------------|----|------------|-------------|-----------|
| 0001 | 0000100000-N | MOBILIZATION | LS | 1.000      | 20000.00000 | 20000.00  |
| 0332 | 4810000000-E | PAINT PVMT M | LF | 499157.000 | 0.19000     | 94839.83  |
| 0333 | 4815000000-E | PAINT PVMT M | LF | 78568.000  | 0.30000     | 23570.40  |
| 0312 | 4650000000-N | TEMP RAISED  | EA | 3873.000   | 4.00000     | 15492.00  |
| 0313 | 4685000000-E | THERMO PVT M | LF | 23485.000  | 0.65000     | 15265.25  |
| 0314 | 4686000000-E | THERMO PVT M | LF | 46770.000  | 0.68000     | 31803.60  |
| 0315 | 4688000000-E | THERMO PVT M | LF | 107955.000 | 0.92000     | 99318.60  |
| 0316 | 4690000000-E | THERMO PVT M | LF | 19215.000  | 0.98000     | 18830.70  |
| 0317 | 4695000000-E | THERMO PVT M | LF | 2005.000   | 1.29000     | 2586.45   |
| 0318 | 4697000000-E | THERMO PVT M | LF | 2715.000   | 1.34000     | 3638.10   |
| 0319 | 4700000000-E | 12"WIDE THER | LF | 14115.000  | 2.90000     | 40933.50  |
| 0320 | 4702000000-E | 12"WIDE THER | LF | 5965.000   | 2.95000     | 17596.75  |
| 0321 | 4710000000-E | 24"WIDE THER | LF | 1695.000   | 6.00000     | 10170.00  |
| 0322 | 4721000000-E | THERMO PVT M | EA | 103.000    | 119.90000   | 12349.70  |
| 0323 | 4725000000-E | THERMO PVT S | EA | 236.000    | 119.00000   | 28084.00  |
| 0324 | 4770000000-E | 4" COLD APPL | LF | 540.000    | 1.50000     | 810.00    |
| 0325 | 4770000000-E | 4" COLD APPL | LF | 1170.000   | 1.65000     | 1930.50   |
| 0326 | 4775000000-E | 6" COLD APPL | LF | 10844.000  | 2.50000     | 27110.00  |
| 0327 | 4775000000-E | 6" COLD APPL | LF | 43956.000  | 2.65000     | 116483.40 |
| 0328 | 4785000000-E | 12" COLD PLS | LF | 1135.000   | 5.50000     | 6242.50   |
| 0329 | 4800000000-N | COLD APP PLA | EA | 59.000     | 300.00000   | 17700.00  |
| 0330 | 4805000000-N | COLD APPL PL | EA | 21.000     | 300.00000   | 6300.00   |
| 0331 | 4805000000-N | COLD APPL PL | EA | 5.000      | 325.00000   | 1625.00   |
| 0334 | 4820000000-E | PAINT PVMT M | LF | 58578.000  | 0.39000     | 22845.42  |
| 0335 | 4825000000-E | PAINT PVMT M | LF | 405.000    | 0.70000     | 283.50    |
| 0336 | 4835000000-E | PAINT PVT MK | LF | 2314.000   | 1.38000     | 3193.32   |
| 0337 | 4840000000-N | PAINT PVT MK | EA | 76.000     | 37.50000    | 2850.00   |
| 0338 | 4845000000-N | PAINT PVT MK | EA | 268.000    | 37.50000    | 10050.00  |
| 0341 | 4850000000-E | LINE REMOVAL | LF | 65343.000  | 0.56000     | 36592.08  |
| 0342 | 4855000000-E | LINE REMOVAL | LF | 3325.000   | 0.85000     | 2826.25   |
| 0343 | 4860000000-E | LINE REMOVAL | LF | 1730.000   | 1.10000     | 1903.00   |
| 0344 | 4870000000-E | LINE REMOVAL | LF | 398.000    | 2.50000     | 995.00    |
| 0345 | 4875000000-N | REMOVAL OF S | EA | 12.000     | 40.00000    | 480.00    |
| 0346 | 4900000000-N | PERM RAISED  | EA | 197.000    | 4.00000     | 788.00    |
| 0347 | 4905000000-N | SNOWPLB PVMT | EA | 4487.000   | 29.92000    | 134251.04 |

MBE COMMITMENT TOTAL FOR SUBCONTRACTOR:

829,737.89 Committed

MBE SUBCONTRACTOR: 12836 SKYROCK CONCRETE FINISHING, INC

Will Use Quote: Yes

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION  
MBE COMMITMENT ITEMS

DATE:09-24-14  
PAGE: 70

| LINE NO. | ITEM NO.      | ITEM DESC.   | UNIT TYPE | SUBCONTRACTOR QUANTITY | SUBCONTRACTOR UNIT PRICE | EXTENDED AMOUNT |
|----------|---------------|--------------|-----------|------------------------|--------------------------|-----------------|
| 0001     | 00001000000-N | MOBILIZATION | LS        | 1.000                  | 78000.00000              | 78000.00        |
| 0153     | 25350000000-E | ***X*** CONC | LF        | 640.000                | 18.00000                 | 11520.00        |
| 0154     | 25350000000-E | ***X*** CONC | LF        | 840.000                | 20.00000                 | 16800.00        |
| 0155     | 25420000000-E | 1'-6" CONC C | LF        | 650.000                | 14.00000                 | 9100.00         |
| 0156     | 25490000000-E | 2'-6" CONC C | LF        | 19370.000              | 16.00000                 | 309920.00       |
| 0157     | 25560000000-E | SHOULDER BER | LF        | 12121.000              | 25.00000                 | 303025.00       |
| 0158     | 25770000000-E | CONC EXPRESS | LF        | 3870.000               | 25.00000                 | 96750.00        |
| 0159     | 25910000000-E | 4" CONCRETE  | SY        | 7720.000               | 29.00000                 | 223880.00       |
| 0160     | 26050000000-N | CONCRETE CUR | EA        | 110.000                | 1100.00000               | 121000.00       |
| 0161     | 26120000000-E | 6" CONCRETE  | SY        | 1130.000               | 48.00000                 | 54240.00        |
| 0162     | 26190000000-E | 4" CONCRETE  | SY        | 1010.000               | 59.00000                 | 59590.00        |
| 0163     | 26270000000-E | 4" CONC ISLA | SY        | 45.000                 | 100.00000                | 4500.00         |
| 0164     | 26550000000-E | 5" MONO CONC | SY        | 3110.000               | 50.00000                 | 155500.00       |

MBE COMMITMENT TOTAL FOR SUBCONTRACTOR:

1,443,825.00 Committed

MBE SUBCONTRACTOR: 4259 AL'S MASONRY  
Will Use Quote: Yes

|      |               |              |    |         |            |           |
|------|---------------|--------------|----|---------|------------|-----------|
| 0129 | 22090000000-E | ENDWALLS     | CY | 48.200  | 800.00000  | 38560.00  |
| 0130 | 22200000000-E | REINFORCED E | CY | 45.700  | 850.00000  | 38845.00  |
| 0134 | 22860000000-N | MASNRY DRAIN | EA | 444.000 | 1072.71000 | 476283.24 |
| 0135 | 22970000000-E | MASNRY DRAIN | CY | 42.731  | 675.00000  | 28843.43  |
| 0136 | 23080000000-E | MASNRY DRAIN | LF | 386.100 | 200.00000  | 77220.00  |
| 0137 | 23540000000-N | FRAME W/GRAT | EA | 19.000  | 500.00000  | 9500.00   |
| 0139 | 23640000000-N | FRAME W/2GRT | EA | 8.000   | 475.00000  | 3800.00   |
| 0140 | 23642000000-N | FRAME W/2GRT | EA | 112.000 | 475.00000  | 53200.00  |
| 0138 | 23630000000-N | FRAME W/2GRT | EA | 19.000  | 475.00000  | 9025.00   |
| 0141 | 23650000000-N | FRAME W/2GRT | EA | 172.000 | 500.00000  | 86000.00  |
| 0142 | 23660000000-N | FRAME W/2GRT | EA | 5.000   | 475.00000  | 2375.00   |
| 0143 | 23670000000-N | FRAME W/2GRT | EA | 6.000   | 475.00000  | 2850.00   |
| 0144 | 23740000000-N | FRAME-GRT-HD | EA | 21.000  | 500.00000  | 10500.00  |
| 0145 | 23740000000-N | FRAME-GRT-HD | EA | 31.000  | 500.00000  | 15500.00  |
| 0146 | 23740000000-N | FRAME-GRT-HD | EA | 41.000  | 500.00000  | 20500.00  |
| 0147 | 23960000000-N | FRAME W/COVE | EA | 35.000  | 400.00000  | 14000.00  |
| 0148 | 24070000000-N | STL FRAM W/  | EA | 10.000  | 1100.00000 | 11000.00  |

MBE COMMITMENT TOTAL FOR SUBCONTRACTOR:

898,001.67 Committed

TOTAL MBE COMMITMENT FOR VENDOR:

Entered: 6.18% or 8774912.51  
Required: 6.00% or 8516970.00  
<GOAL MET>

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION  
WBE COMMITMENT ITEMS

DATE: 09-24-14  
PAGE: 71

PROPOSAL: C203394  
 LETTING: L141118                      CALL: 002  
 VENDOR: 8887      Unknown

| LINE NO.                                                      | ITEM NO.     | ITEM DESC.   | UNIT TYPE | SUBCONTRACTOR QUANTITY | SUBCONTRACTOR UNIT PRICE | EXTENDED AMOUNT |
|---------------------------------------------------------------|--------------|--------------|-----------|------------------------|--------------------------|-----------------|
| WBE SUBCONTRACTOR: 4761 TRAFFIC CONTROL SAFETY SERVICES, INC. |              |              |           |                        |                          |                 |
| Will Use Quote: Yes                                           |              |              |           |                        |                          |                 |
| 0001                                                          | 0000100000-N | MOBILIZATION | LS        | 1.000                  | 12528.00000              | 12528.00        |
| 0227                                                          | 4048000000-E | REINF CONC F | CY        | 14.000                 | 850.00000                | 11900.00        |
| 0228                                                          | 4054000000-E | PLN CONC FOU | CY        | 4.000                  | 1.00000                  | 4.00            |
| 0229                                                          | 4057000000-E | OVERHEAD FOO | CY        | 665.000                | 875.00000                | 581875.00       |
| 0230                                                          | 4060000000-E | SUPPORT, BRE | LB        | 9483.000               | 3.25000                  | 30819.75        |
| 0231                                                          | 4066000000-E | SUPPORTS, SI | LB        | 4960.000               | 3.25000                  | 16120.00        |
| 0232                                                          | 4072000000-E | SUPPORT, 3-L | LF        | 7315.000               | 6.00000                  | 43890.00        |
| 0233                                                          | 4078000000-E | SUPPORT, 2-L | EA        | 26.000                 | 35.00000                 | 910.00          |
| 0234                                                          | 4080000000-N | SUPPORT, BAR | EA        | 15.000                 | 100.00000                | 1500.00         |
| 0235                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 54000.00000              | 54000.00        |
| 0236                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 66000.00000              | 66000.00        |
| 0237                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 95000.00000              | 95000.00        |
| 0238                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 24000.00000              | 24000.00        |
| 0239                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 82400.00000              | 82400.00        |
| 0240                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 34500.00000              | 34500.00        |
| 0241                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 72000.00000              | 72000.00        |
| 0242                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 22500.00000              | 22500.00        |
| 0243                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 32000.00000              | 32000.00        |
| 0244                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 25300.00000              | 25300.00        |
| 0245                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 71400.00000              | 71400.00        |
| 0246                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 66500.00000              | 66500.00        |
| 0247                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 68000.00000              | 68000.00        |
| 0248                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 50000.00000              | 50000.00        |
| 0249                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 67500.00000              | 67500.00        |
| 0250                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 75000.00000              | 75000.00        |
| 0251                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 23500.00000              | 23500.00        |
| 0252                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 62500.00000              | 62500.00        |
| 0253                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 30000.00000              | 30000.00        |
| 0254                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 55000.00000              | 55000.00        |
| 0255                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 77000.00000              | 77000.00        |
| 0256                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 31500.00000              | 31500.00        |
| 0257                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 29000.00000              | 29000.00        |
| 0258                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 56000.00000              | 56000.00        |
| 0259                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 85000.00000              | 85000.00        |
| 0260                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 63000.00000              | 63000.00        |
| 0261                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 110000.00000             | 110000.00       |
| 0262                                                          | 4082100000-N | SUPPORT, OVR | LS        | 1.000                  | 115000.00000             | 115000.00       |
| 0263                                                          | 4096000000-N | SIGN ERECTIO | EA        | 26.000                 | 75.00000                 | 1950.00         |
| 0264                                                          | 4102000000-N | SIGN ERECTIO | EA        | 313.000                | 50.00000                 | 15650.00        |
| 0265                                                          | 4108000000-N | SIGN ERECTIO | EA        | 40.000                 | 75.00000                 | 3000.00         |
| 0266                                                          | 4109000000-N | SIGN ERECTIO | EA        | 7.000                  | 800.00000                | 5600.00         |
| 0267                                                          | 4109000000-N | SIGN ERECTIO | EA        | 8.000                  | 300.00000                | 2400.00         |
| 0268                                                          | 4110000000-N | SIGN ERECTIO | EA        | 19.000                 | 375.00000                | 7125.00         |
| 0269                                                          | 4110000000-N | SIGN ERECTIO | EA        | 1.000                  | 200.00000                | 200.00          |

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION  
WBE COMMITMENT ITEMS

DATE:09-24-14  
PAGE: 72

PROPOSAL: C203394  
LETTING: L141118 CALL: 002  
VENDOR: 8887 Unknown

| LINE NO. | ITEM NO.     | ITEM DESC.   | UNIT TYPE | SUBCONTRACTOR QUANTITY | SUBCONTRACTOR UNIT PRICE | EXTENDED AMOUNT |
|----------|--------------|--------------|-----------|------------------------|--------------------------|-----------------|
| 0270     | 4114000000-N | SIGN ERECTIO | EA        | 26.000                 | 50.00000                 | 1300.00         |
| 0271     | 4116000000-N | SIGN ERECTIO | EA        | 6.000                  | 350.00000                | 2100.00         |
| 0272     | 4116100000-N | SIGN ERECT,  | EA        | 5.000                  | 400.00000                | 2000.00         |
| 0273     | 4116100000-N | SIGN ERECT,  | EA        | 1.000                  | 100.00000                | 100.00          |
| 0274     | 4116100000-N | SIGN ERECT,  | EA        | 10.000                 | 65.00000                 | 650.00          |
| 0275     | 4116100000-N | SIGN ERECT,  | EA        | 1.000                  | 100.00000                | 100.00          |
| 0276     | 4138000000-N | DISPOSE SUPP | EA        | 10.000                 | 250.00000                | 2500.00         |
| 0277     | 4143000000-N | DISPOSE SUPP | EA        | 1.000                  | 2000.00000               | 2000.00         |
| 0278     | 4149000000-N | DISPOSE SIGN | EA        | 3.000                  | 2500.00000               | 7500.00         |
| 0279     | 4152000000-N | DISPOSE SIGN | EA        | 10.000                 | 250.00000                | 2500.00         |
| 0280     | 4155000000-N | DISPOSE SIGN | EA        | 150.000                | 1.00000                  | 150.00          |
| 0281     | 4192000000-N | DISPOSE SUPP | EA        | 10.000                 | 1.00000                  | 10.00           |
| 0282     | 4234000000-N | DISPOSE SIGN | EA        | 12.000                 | 1.00000                  | 12.00           |
| 0283     | 4251000000-N | DISPOSE LIGH | EA        | 3.000                  | 1.00000                  | 3.00            |
| 0284     | 4263000000-N | DISPOSE WALK | EA        | 3.000                  | 1.00000                  | 3.00            |
| 0285     | 4360000000-N | GENERIC SIGN | EA        | 1.000                  | 4100.00000               | 4100.00         |
| 0286     | 4360000000-N | GENERIC SIGN | EA        | 1.000                  | 43000.00000              | 43000.00        |
| 0287     | 4370000000-N | GENERIC SIGN | LS        | 1.000                  | 11000.00000              | 11000.00        |
| 0288     | 4370000000-N | GENERIC SIGN | LS        | 1.000                  | 3000.00000               | 3000.00         |
| 0289     | 4400000000-E | WORK ZONE SI | SF        | 3577.000               | 3.95000                  | 14129.15        |
| 0290     | 4405000000-E | WORK ZONE SI | SF        | 1136.000               | 7.25000                  | 8236.00         |
| 0291     | 4410000000-E | WORK ZONE SI | SF        | 384.000                | 5.25000                  | 2016.00         |
| 0292     | 4415000000-N | FLASHING ARR | EA        | 8.000                  | 2350.00000               | 18800.00        |
| 0293     | 4420000000-N | PORTABLE CHA | EA        | 8.000                  | 7500.00000               | 60000.00        |
| 0294     | 4430000000-N | DRUMS        | EA        | 670.000                | 39.50000                 | 26465.00        |
| 0295     | 4435000000-N | CONES        | EA        | 100.000                | 15.00000                 | 1500.00         |
| 0296     | 4445000000-E | BARRICADES ( | LF        | 784.000                | 16.00000                 | 12544.00        |
| 0305     | 4507000000-E | WATER FILLED | LF        | 2914.000               | 45.00000                 | 131130.00       |
| 0308     | 4520000000-N | TUBULAR MARK | EA        | 10.000                 | 45.00000                 | 450.00          |
| 0348     | 4915000000-E | 7' U-CHANNEL | EA        | 13.000                 | 35.00000                 | 455.00          |
| 0349     | 4955000000-N | OBJECT MARKE | EA        | 13.000                 | 35.00000                 | 455.00          |

WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:

2,737,279.90 Committed

WBE SUBCONTRACTOR: 3346 LINEBERRY, INC.  
Will Use Quote: Yes

|      |              |              |     |            |           |           |
|------|--------------|--------------|-----|------------|-----------|-----------|
| 0429 | 6000000000-E | TEMPORARY SI | LF  | 150000.000 | 1.62000   | 243000.00 |
| 0433 | 6015000000-E | TEMPORARY MU | ACR | 500.000    | 420.00000 | 210000.00 |
| 0434 | 6018000000-E | SEED FOR TEM | LB  | 10000.000  | 3.00000   | 30000.00  |
| 0435 | 6021000000-E | FERT FOR TEM | TON | 50.000     | 900.00000 | 45000.00  |
| 0437 | 6029000000-E | SAFETY FENCE | LF  | 10000.000  | 1.42000   | 14200.00  |
| 0439 | 6036000000-E | MATting FOR  | SY  | 285890.000 | 1.15000   | 328773.50 |
| 0440 | 6037000000-E | COIR FIBER M | SY  | 5000.000   | 4.40000   | 22000.00  |
| 0441 | 6038000000-E | PERM SOIL RE | SY  | 20185.000  | 5.40000   | 108999.00 |
| 0442 | 6042000000-E | 1/4" HARDWAR | LF  | 40000.000  | 3.60000   | 144000.00 |
| 0445 | 6071012000-E | COIR FIBER W | LF  | 30000.000  | 9.40000   | 282000.00 |

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION  
WBE COMMITMENT ITEMS

DATE:09-24-14  
PAGE: 73

| LINE NO. | ITEM NO.     | ITEM DESC.   | UNIT TYPE | SUBCONTRACTOR QUANTITY | SUBCONTRACTOR UNIT PRICE | EXTENDED AMOUNT |
|----------|--------------|--------------|-----------|------------------------|--------------------------|-----------------|
| 0446     | 6071020000-E | POLYACRYLAMI | LB        | 20000.000              | 11.00000                 | 220000.00       |
| 0447     | 6071030000-E | COIR FIBER B | LF        | 15000.000              | 3.85000                  | 57750.00        |
| 0454     | 6084000000-E | SEEDING AND  | ACR       | 500.000                | 1710.00000               | 855000.00       |
| 0455     | 6087000000-E | MOWING       | ACR       | 250.000                | 56.00000                 | 14000.00        |
| 0456     | 6090000000-E | SEED FOR REP | LB        | 3400.000               | 9.00000                  | 30600.00        |
| 0457     | 6093000000-E | FERT FOR REP | TON       | 12.000                 | 1200.00000               | 14400.00        |
| 0458     | 6096000000-E | SEED FOR SUP | LB        | 6625.000               | 2.28000                  | 15105.00        |
| 0459     | 6108000000-E | FERTILIZER T | TON       | 200.000                | 710.00000                | 142000.00       |
| 0461     | 6114500000-N | SPECIALIZED  | MHR       | 220.000                | 48.00000                 | 10560.00        |
| 0462     | 6117000000-N | RESPONSE FOR | EA        | 125.000                | 200.00000                | 25000.00        |
| 0464     | 6123000000-E | REFORESTATIO | ACR       | 6.000                  | 800.00000                | 4800.00         |

WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:

2,817,187.50 Committed

WBE SUBCONTRACTOR: 4898 BULLINGTON CONSTRUCTION INC  
Will Use Quote: Yes

|      |              |              |    |           |             |           |
|------|--------------|--------------|----|-----------|-------------|-----------|
| 0001 | 0000100000-N | MOBILIZATION | LS | 1.000     | 1200.00000  | 1200.00   |
| 0177 | 3000000000-N | IMPACT ATTEN | EA | 10.000    | 10950.00000 | 109500.00 |
| 0178 | 3030000000-E | STL BM GUARD | LF | 40750.000 | 14.45000    | 588837.50 |
| 0179 | 3045000000-E | SBGR SHOP CU | LF | 100.000   | 15.00000    | 1500.00   |
| 0180 | 3105000000-N | SBGR TERM SE | EA | 8.000     | 85.00000    | 680.00    |
| 0181 | 3150000000-N | ADDIT GUARDR | EA | 50.000    | 40.00000    | 2000.00   |
| 0182 | 3180000000-N | GR ANCHOR TY | EA | 7.000     | 2000.00000  | 14000.00  |
| 0183 | 3195000000-N | GR ANCHOR TY | EA | 1.000     | 400.00000   | 400.00    |
| 0184 | 3210000000-N | GR ANCHOR TY | EA | 36.000    | 400.00000   | 14400.00  |
| 0185 | 3215000000-N | GR ANCHOR TY | EA | 4.000     | 1400.00000  | 5600.00   |
| 0186 | 3270000000-N | GR ANCHOR TY | EA | 54.000    | 1980.00000  | 106920.00 |
| 0187 | 3285000000-N | GR ANCHOR TY | EA | 5.000     | 1775.00000  | 8875.00   |
| 0188 | 3317000000-N | GR ANCHOR TY | EA | 50.000    | 1300.00000  | 65000.00  |
| 0189 | 3360000000-E | REMOVE EXIST | LF | 24827.000 | 1.00000     | 24827.00  |
| 0190 | 3365000000-E | REMOVE EXIST | LF | 4850.000  | 1.00000     | 4850.00   |
| 0191 | 3380000000-E | TEMP STL BM  | LF | 6550.000  | 7.00000     | 45850.00  |
| 0192 | 3387000000-N | TEMP GDRL AN | EA | 6.000     | 850.00000   | 5100.00   |
| 0193 | 3387000000-N | TEMP GDRL AN | EA | 3.000     | 300.00000   | 900.00    |
| 0194 | 3387000000-N | TEMP GDRL AN | EA | 1.000     | 900.00000   | 900.00    |
| 0195 | 3389100000-N | TEMP GDRL AN | EA | 4.000     | 1000.00000  | 4000.00   |
| 0196 | 3389200000-E | CABLE GUIDER | LF | 360.000   | 7.50000     | 2700.00   |
| 0197 | 3389400000-E | DBL FACED CA | LF | 12670.000 | 7.25000     | 91857.50  |
| 0198 | 3389500000-N | ADDITIONAL G | EA | 40.000    | 38.00000    | 1520.00   |
| 0199 | 3389600000-N | CBL GUIDERAI | EA | 21.000    | 1500.00000  | 31500.00  |
| 0218 | 3595000000-E | RELAPPING GU | LF | 900.000   | 5.00000     | 4500.00   |

WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:

1,137,417.00 Committed

WBE SUBCONTRACTOR: 11087 HARDSCAPES CONSTRUCTION INC  
Will Use Quote: Yes

|      |              |              |    |          |          |           |
|------|--------------|--------------|----|----------|----------|-----------|
| 0555 | 8801000000-E | MSE RETAIN W | SF | 1710.000 | 18.21000 | 31139.10  |
| 0556 | 8801000000-E | MSE RETAIN W | SF | 2300.000 | 18.21000 | 41883.00  |
| 0557 | 8801000000-E | MSE RETAIN W | SF | 6700.000 | 18.21000 | 122007.00 |

NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION  
WBE COMMITMENT ITEMS

DATE: 09-24-14  
PAGE: 74

| LINE NO. | ITEM NO.     | ITEM DESC.      | UNIT TYPE | SUBCONTRACTOR QUANTITY | SUBCONTRACTOR UNIT PRICE | EXTENDED AMOUNT |
|----------|--------------|-----------------|-----------|------------------------|--------------------------|-----------------|
| 0558     | 8801000000-E | MSE RETAIN W SF |           | 7650.000               | 18.21000                 | 139306.50       |
| 0559     | 8801000000-E | MSE RETAIN W SF |           | 2800.000               | 18.21000                 | 50988.00        |
| 0560     | 8801000000-E | MSE RETAIN W SF |           | 7050.000               | 18.21000                 | 128380.50       |
| 0561     | 8801000000-E | MSE RETAIN W SF |           | 14700.000              | 18.21000                 | 267687.00       |
| 0562     | 8801000000-E | MSE RETAIN W SF |           | 5730.000               | 18.21000                 | 104343.30       |
| 0564     | 8801000000-E | MSE RETAIN W SF |           | 5020.000               | 18.21000                 | 91414.20        |
| 0565     | 8801000000-E | MSE RETAIN W SF |           | 3740.000               | 18.21000                 | 68105.40        |
| 0566     | 8801000000-E | MSE RETAIN W SF |           | 11180.000              | 18.21000                 | 203587.80       |
| 0567     | 8801000000-E | MSE RETAIN W SF |           | 8710.000               | 18.21000                 | 158609.10       |
| 0568     | 8801000000-E | MSE RETAIN W SF |           | 3880.000               | 18.21000                 | 70654.80        |
| 0569     | 8801000000-E | MSE RETAIN W SF |           | 13650.000              | 18.21000                 | 248566.50       |

WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:

1,726,672.20 Committed

WBE SUBCONTRACTOR: 4417 POZZOLANIC CONTRACTING & SUPPLY COMPANY, INC.

Will Use Quote: Yes

|      |              |                  |  |            |             |           |
|------|--------------|------------------|--|------------|-------------|-----------|
| 0001 | 0000100000-N | MOBILIZATION LS  |  | 1.000      | 18000.00000 | 18000.00  |
| 0087 | 1044000000-E | LIME TRTD SO SY  |  | 195830.000 | 2.40000     | 469992.00 |
| 0088 | 1066000000-E | LIME FOR LIM TON |  | 1960.000   | 195.00000   | 382200.00 |
| 0093 | 1176000000-E | SOIL CEMENT SY   |  | 130560.000 | 2.30000     | 300288.00 |
| 0094 | 1187000000-E | PC FOR SOIL TON  |  | 3591.000   | 145.00000   | 520695.00 |
| 0095 | 1209000000-E | ASPHALT CURI GAL |  | 48960.000  | 3.00000     | 146880.00 |

WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:

1,838,055.00 Committed

WBE SUBCONTRACTOR: 3080 CURTIN TRUCKING & DRAINAGE, INC.

Will Use Quote: Yes

|      |              |                 |  |           |            |           |
|------|--------------|-----------------|--|-----------|------------|-----------|
| 0298 | 4465000000-N | TEMPORARY CR EA |  | 16.000    | 6000.00000 | 96000.00  |
| 0299 | 4470000000-N | RESET CRASH EA  |  | 26.000    | 1800.00000 | 46800.00  |
| 0301 | 4485000000-E | PORT CONC BA LF |  | 39100.000 | 22.70000   | 887570.00 |
| 0302 | 4490000000-E | PORT CONC BA LF |  | 1000.000  | 36.90000   | 36900.00  |
| 0303 | 4500000000-E | RESET PORT C LF |  | 51000.000 | 3.85000    | 196350.00 |
| 0304 | 4505000000-E | RESET PORT C LF |  | 1000.000  | 15.00000   | 15000.00  |

WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:

1,278,620.00 Committed

TOTAL WBE COMMITMENT FOR VENDOR:

Entered: 7.35% or 10440319.64  
Required: 7.00% or 9936465.00  
<GOAL MET>

THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 2 amendment files

00001 11-03-14 ADD, REMOVE AND MODIFY ITEMS  
00002 11-12-14 ADD, REMOVE AND MODIFY ITEMS

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all requirements included in the hard copy proposal, addendum, amendments, plans, standard specifications, supplemental specifications and special provisions are part of the bid and contract. Further, I acknowledge that I have read, understand, accept, acknowledge and agree to comply with all statements in this electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature

Agency

Date

-----  
-----  
-----



## Contract Item Sheets For C203394

| Line #               | ItemNumber   | Sec # | Description                                                              | Quantity Unit  | Unit Bid Price | Amount Bid   |
|----------------------|--------------|-------|--------------------------------------------------------------------------|----------------|----------------|--------------|
| <b>ROADWAY ITEMS</b> |              |       |                                                                          |                |                |              |
| 0001                 | 0000100000-N | 800   | MOBILIZATION                                                             | Lump Sum<br>LS | 7,000,000.00   | 7,000,000.00 |
| 0002                 | 0000400000-N | 801   | CONSTRUCTION SURVEYING                                                   | Lump Sum<br>LS | 1,038,000.00   | 1,038,000.00 |
| 0003                 | 0000900000-N | SP    | GENERIC MISCELLANEOUS ITEM<br>CONTROL OF VIBRATION                       | Lump Sum<br>LS | 41,500.00      | 41,500.00    |
| 0004                 | 0000910000-N | SP    | GENERIC MISCELLANEOUS ITEM<br>EXPLORATORY EXCAVATION-<br>STANDARD        | 750<br>HR      | 202.50         | 151,875.00   |
| 0005                 | 0000910000-N | SP    | GENERIC MISCELLANEOUS ITEM<br>EXPLORATORY EXCAVATION-VACUUM              | 250<br>HR      | 250.00         | 62,500.00    |
| 0006                 | 0001000000-E | 200   | CLEARING & GRUBBING .. ACRE(S)                                           | Lump Sum<br>LS | 9,000,000.00   | 9,000,000.00 |
| 0007                 | 0008000000-E | 200   | SUPPLEMENTARY CLEARING & GRUB-<br>BING                                   | 5<br>ACR       | 4,500.00       | 22,500.00    |
| 0008                 | 0015000000-N | 205   | SEALING ABANDONED WELLS                                                  | 4<br>EA        | 1,066.58       | 4,266.32     |
| 0009                 | 0029000000-N | SP    | REINFORCED BRIDGE APPROACH<br>FILL, STATION *****<br>(125+85.60 -L- EB)  | Lump Sum<br>LS | 52,873.89      | 52,873.89    |
| 0010                 | 0029000000-N | SP    | REINFORCED BRIDGE APPROACH<br>FILL, STATION *****<br>(126+08.04 -L- WB)  | Lump Sum<br>LS | 52,875.19      | 52,875.19    |
| 0011                 | 0029000000-N | SP    | REINFORCED BRIDGE APPROACH<br>FILL, STATION *****<br>(139+64.19 -LDFEB-) | Lump Sum<br>LS | 53,584.31      | 53,584.31    |
| 0012                 | 0029000000-N | SP    | REINFORCED BRIDGE APPROACH<br>FILL, STATION *****<br>(19+19.55 -DFLW-)   | Lump Sum<br>LS | 53,584.31      | 53,584.31    |
| 0013                 | 0029000000-N | SP    | REINFORCED BRIDGE APPROACH<br>FILL, STATION *****<br>(20+52.61 -Y7-)     | Lump Sum<br>LS | 39,198.27      | 39,198.27    |
| 0014                 | 0029000000-N | SP    | REINFORCED BRIDGE APPROACH<br>FILL, STATION *****<br>(25+58.00 -DFFLY-)  | Lump Sum<br>LS | 20,290.97      | 20,290.97    |
| 0016                 | 0029000000-N | SP    | REINFORCED BRIDGE APPROACH<br>FILL, STATION *****<br>(34+62.88 -DFEB-)   | Lump Sum<br>LS | 10,838.89      | 10,838.89    |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                    | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|--------------------------------------------------------------------------------|----------------|----------------|------------|
| 0017   | 0029000000-N | SP    | REINFORCED BRIDGE APPROACH<br>FILL, STATION *****<br>(36+69.26 -DFWB-)         | Lump Sum<br>LS | 12,897.20      | 12,897.20  |
| 0018   | 0030000000-N | SP    | BRIDGE APPROACH FILL - SUB<br>REGIONAL TIER, STATION *****<br>(24+70.18-DFWB-) | Lump Sum<br>LS | 12,664.61      | 12,664.61  |
| 0020   | 0036000000-E | 225   | UNDERCUT EXCAVATION                                                            | 7,200<br>CY    | 9.30           | 66,960.00  |
| 0021   | 0134000000-E | 240   | DRAINAGE DITCH EXCAVATION                                                      | 61,100<br>CY   | 2.52           | 153,972.00 |
| 0022   | 0141000000-E | 240   | BERM DITCH CONSTRUCTION                                                        | 1,710<br>LF    | 11.95          | 20,434.50  |
| 0023   | 0156000000-E | 250   | REMOVAL OF EXISTING ASPHALT<br>PAVEMENT                                        | 80,100<br>SY   | 2.42           | 193,842.00 |
| 0024   | 0163000000-E | 250   | REMOVAL OF EXISTING CONCRETE<br>PAVEMENT                                       | 67,450<br>SY   | 1.32           | 89,034.00  |
| 0025   | 0177000000-E | 250   | BREAKING OF EXISTING ASPHALT<br>PAVEMENT                                       | 12,210<br>SY   | 2.88           | 35,164.80  |
| 0026   | 0185000000-E | 250   | BREAKING OF EXISTING CONCRETE<br>PAVEMENT                                      | 7,800<br>SY    | 5.18           | 40,404.00  |
| 0027   | 0192000000-N | 260   | PROOF ROLLING                                                                  | 100<br>HR      | 247.49         | 24,749.00  |
| 0028   | 0195000000-E | 265   | SELECT GRANULAR MATERIAL                                                       | 6,000<br>CY    | 29.99          | 179,940.00 |
| 0029   | 0196000000-E | 270   | GEOTEXTILE FOR SOIL STABILIZA-<br>TION                                         | 35,200<br>SY   | 1.49           | 52,448.00  |
| 0030   | 0199000000-E | SP    | TEMPORARY SHORING                                                              | 20,884<br>SF   | 20.00          | 417,680.00 |
| 0031   | 0223000000-E | 275   | ROCK PLATING                                                                   | 1,700<br>SY    | 34.64          | 58,888.00  |
| 0032   | 0234000000-E | SP    | GENERIC GRADING ITEM<br>CLAY CORE                                              | 2,100<br>CY    | 64.21          | 134,841.00 |
| 0033   | 0255000000-E | SP    | GENERIC GRADING ITEM<br>HAULING & DISPOSAL OF PETROLE-<br>UM CONTAMINATED SOIL | 1,500<br>TON   | 162.16         | 243,240.00 |
| 0034   | 0318000000-E | 300   | FOUNDATION CONDITIONING MATE-<br>RIAL, MINOR STRUCTURES                        | 5,480<br>TON   | 19.42          | 106,421.60 |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                    | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|------------------------------------------------|---------------|----------------|------------|
| 0035   | 0320000000-E | 300   | FOUNDATION CONDITIONING GEO-TEXTILE            | 17,220 SY     | 1.60           | 27,552.00  |
| 0036   | 0331000000-E | SP    | GENERIC DRAINAGE ITEM FILTER DIAPHRAGM         | 20 CY         | 64.21          | 1,284.20   |
| 0037   | 0342000000-E | 310   | *** SIDE DRAIN PIPE (30")                      | 280 LF        | 70.87          | 19,843.60  |
| 0038   | 0342000000-E | 310   | *** SIDE DRAIN PIPE (36")                      | 144 LF        | 106.56         | 15,344.64  |
| 0039   | 0342000000-E | 310   | *** SIDE DRAIN PIPE (48")                      | 32 LF         | 209.14         | 6,692.48   |
| 0040   | 0343000000-E | 310   | 15" SIDE DRAIN PIPE                            | 5,232 LF      | 36.25          | 189,660.00 |
| 0041   | 0344000000-E | 310   | 18" SIDE DRAIN PIPE                            | 1,440 LF      | 52.09          | 75,009.60  |
| 0042   | 0345000000-E | 310   | 24" SIDE DRAIN PIPE                            | 1,568 LF      | 94.78          | 148,615.04 |
| 0043   | 0348000000-E | 310   | *** SIDE DRAIN PIPE ELBOWS (15")               | 26 EA         | 249.75         | 6,493.50   |
| 0044   | 0348000000-E | 310   | *** SIDE DRAIN PIPE ELBOWS (18")               | 6 EA          | 299.41         | 1,796.46   |
| 0045   | 0348000000-E | 310   | *** SIDE DRAIN PIPE ELBOWS (24")               | 6 EA          | 412.47         | 2,474.82   |
| 0046   | 0348000000-E | 310   | *** SIDE DRAIN PIPE ELBOWS (30")               | 4 EA          | 530.01         | 2,120.04   |
| 0047   | 0350000000-E | SP    | **** RC PIPE CULVERTS, CONTRACTOR DESIGN (24") | 244 LF        | 103.71         | 25,305.24  |
| 0048   | 0354000000-E | 310   | **** RC PIPE CULVERTS, CLASS ***** (18", V)    | 352 LF        | 85.07          | 29,944.64  |
| 0049   | 0354000000-E | 310   | **** RC PIPE CULVERTS, CLASS ***** (30", V)    | 1,180 LF      | 113.83         | 134,319.40 |
| 0050   | 0354000000-E | 310   | **** RC PIPE CULVERTS, CLASS ***** (36", V)    | 416 LF        | 138.51         | 57,620.16  |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                            | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|----------------------------------------|---------------|----------------|------------|
| 0051   | 0366000000-E | 310   | 15" RC PIPE CULVERTS, CLASS III        | 3,568 LF      | 41.90          | 149,499.20 |
| 0052   | 0372000000-E | 310   | 18" RC PIPE CULVERTS, CLASS III        | 4,172 LF      | 40.93          | 170,759.96 |
| 0053   | 0378000000-E | 310   | 24" RC PIPE CULVERTS, CLASS III        | 2,580 LF      | 48.78          | 125,852.40 |
| 0054   | 0384000000-E | 310   | 30" RC PIPE CULVERTS, CLASS III        | 2,196 LF      | 135.79         | 298,194.84 |
| 0055   | 0390000000-E | 310   | 36" RC PIPE CULVERTS, CLASS III        | 604 LF        | 122.27         | 73,851.08  |
| 0056   | 0396000000-E | 310   | 42" RC PIPE CULVERTS, CLASS III        | 572 LF        | 138.51         | 79,227.72  |
| 0057   | 0402000000-E | 310   | 48" RC PIPE CULVERTS, CLASS III        | 192 LF        | 178.07         | 34,189.44  |
| 0058   | 0408000000-E | 310   | 54" RC PIPE CULVERTS, CLASS III        | 164 LF        | 330.20         | 54,152.80  |
| 0059   | 0414000000-E | 310   | 60" RC PIPE CULVERTS, CLASS III        | 428 LF        | 311.00         | 133,108.00 |
| 0060   | 0420000000-E | 310   | 66" RC PIPE CULVERTS, CLASS III        | 520 LF        | 347.53         | 180,715.60 |
| 0061   | 0448000000-E | 310   | ***** RC PIPE CULVERTS, CLASS IV (48") | 532 LF        | 232.27         | 123,567.64 |
| 0062   | 0448000000-E | 310   | ***** RC PIPE CULVERTS, CLASS IV (54") | 156 LF        | 255.61         | 39,875.16  |
| 0063   | 0448200000-E | 310   | 15" RC PIPE CULVERTS, CLASS IV         | 16,320 LF     | 38.57          | 629,462.40 |
| 0064   | 0448300000-E | 310   | 18" RC PIPE CULVERTS, CLASS IV         | 2,148 LF      | 43.30          | 93,008.40  |
| 0065   | 0448400000-E | 310   | 24" RC PIPE CULVERTS, CLASS IV         | 1,276 LF      | 61.40          | 78,346.40  |
| 0066   | 0448500000-E | 310   | 30" RC PIPE CULVERTS, CLASS IV         | 1,692 LF      | 72.40          | 122,500.80 |
| 0067   | 0448600000-E | 310   | 36" RC PIPE CULVERTS, CLASS IV         | 48 LF         | 187.09         | 8,980.32   |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                 | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|-----------------------------------------------------------------------------|---------------|----------------|------------|
| 0068   | 0576000000-E | 310   | *** CS PIPE CULVERTS, *****<br>THICK<br>(36", 0.079")                       | 140<br>LF     | 207.02         | 28,982.80  |
| 0069   | 0576000000-E | 310   | *** CS PIPE CULVERTS, *****<br>THICK<br>(48", 0.109")                       | 36<br>LF      | 230.69         | 8,304.84   |
| 0070   | 0576000000-E | 310   | *** CS PIPE CULVERTS, *****<br>THICK<br>(60", 0.138")                       | 314<br>LF     | 270.15         | 84,827.10  |
| 0071   | 0582000000-E | 310   | 15" CS PIPE CULVERTS, 0.064"<br>THICK                                       | 2,294<br>LF   | 37.84          | 86,804.96  |
| 0072   | 0588000000-E | 310   | 18" CS PIPE CULVERTS, 0.064"<br>THICK                                       | 586<br>LF     | 64.81          | 37,978.66  |
| 0073   | 0594000000-E | 310   | 24" CS PIPE CULVERTS, 0.064"<br>THICK                                       | 232<br>LF     | 200.59         | 46,536.88  |
| 0074   | 0636000000-E | 310   | *** CS PIPE ELBOWS, *****<br>THICK<br>(15", 0.064")                         | 7<br>EA       | 211.22         | 1,478.54   |
| 0075   | 0636000000-E | 310   | *** CS PIPE ELBOWS, *****<br>THICK<br>(18", 0.064")                         | 1<br>EA       | 253.18         | 253.18     |
| 0076   | 0973100000-E | 330   | *** WELDED STEEL PIPE, *****<br>THICK, GRADE B IN SOIL<br>(24", 0.500")     | 228<br>LF     | 459.49         | 104,763.72 |
| 0077   | 0973100000-E | 330   | *** WELDED STEEL PIPE, *****<br>THICK, GRADE B IN SOIL<br>(30", 0.500")     | 178<br>LF     | 558.22         | 99,363.16  |
| 0078   | 0973100000-E | 330   | *** WELDED STEEL PIPE, *****<br>THICK, GRADE B IN SOIL<br>(60", 0.875")     | 58<br>LF      | 1,272.12       | 73,782.96  |
| 0079   | 0973100000-E | 330   | *** WELDED STEEL PIPE, *****<br>THICK, GRADE B IN SOIL<br>(66", 0.875")     | 155<br>LF     | 1,205.28       | 186,818.40 |
| 0080   | 0973300000-E | 330   | *** WELDED STEEL PIPE, *****<br>THICK, GRADE B NOT IN SOIL<br>(24", 0.500") | 228<br>LF     | 609.49         | 138,963.72 |
| 0081   | 0973300000-E | 330   | *** WELDED STEEL PIPE, *****<br>THICK, GRADE B NOT IN SOIL<br>(30", 0.500") | 178<br>LF     | 758.22         | 134,963.16 |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                           | Quantity Unit | Unit Bid Price | Amount Bid   |
|--------|--------------|-------|-----------------------------------------------------------------------|---------------|----------------|--------------|
| 0082   | 0973300000-E | 330   | *** WELDED STEEL PIPE, ***** THICK, GRADE B NOT IN SOIL (60", 0.875") | 58 LF         | 1,572.12       | 91,182.96    |
| 0083   | 0973300000-E | 330   | *** WELDED STEEL PIPE, ***** THICK, GRADE B NOT IN SOIL (66", 0.875") | 155 LF        | 1,555.28       | 241,068.40   |
| 0084   | 0995000000-E | 340   | PIPE REMOVAL                                                          | 14,350 LF     | 13.12          | 188,272.00   |
| 0085   | 1000000000-E | 462   | 6" SLOPE PROTECTION                                                   | 160 SY        | 82.00          | 13,120.00    |
| 0086   | 1011000000-N | 500   | FINE GRADING                                                          | Lump Sum LS   | 2,000,000.00   | 2,000,000.00 |
| 0087   | 1044000000-E | 501   | LIME TREATED SOIL (SLURRY METHOD)                                     | 195,830 SY    | 2.40           | 469,992.00   |
| 0088   | 1066000000-E | 501   | LIME FOR LIME TREATED SOIL                                            | 1,960 TON     | 195.00         | 382,200.00   |
| 0089   | 1099500000-E | 505   | SHALLOW UNDERCUT                                                      | 4,500 CY      | 8.06           | 36,270.00    |
| 0090   | 1099700000-E | 505   | CLASS IV SUBGRADE STABILIZATION                                       | 9,000 TON     | 23.00          | 207,000.00   |
| 0091   | 1110000000-E | 510   | STABILIZER AGGREGATE                                                  | 500 TON       | 24.00          | 12,000.00    |
| 0092   | 1115000000-E | SP    | GEOTEXTILE FOR PAVEMENT STABILIZATION                                 | 121,000 SY    | 3.71           | 448,910.00   |
| 0093   | 1176000000-E | 542   | SOIL CEMENT BASE                                                      | 130,560 SY    | 2.30           | 300,288.00   |
| 0094   | 1187000000-E | 542   | PORTLAND CEMENT FOR SOIL CEMENT BASE                                  | 3,591 TON     | 145.00         | 520,695.00   |
| 0095   | 1209000000-E | 543   | ASPHALT CURING SEAL                                                   | 48,960 GAL    | 3.00           | 146,880.00   |
| 0096   | 1220000000-E | 545   | INCIDENTAL STONE BASE                                                 | 3,200 TON     | 20.00          | 64,000.00    |
| 0097   | 1275000000-E | 600   | PRIME COAT                                                            | 4,235 GAL     | 3.75           | 15,881.25    |
| 0098   | 1297000000-E | 607   | MILLING ASPHALT PAVEMENT, ***** DEPTH (3")                            | 2,160 SY      | 5.00           | 10,800.00    |
| 0099   | 1330000000-E | 607   | INCIDENTAL MILLING                                                    | 3,740 SY      | 8.00           | 29,920.00    |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                        | Quantity Unit | Unit Bid Price | Amount Bid   |
|--------|--------------|-------|--------------------------------------------------------------------|---------------|----------------|--------------|
| 0100   | 1489000000-E | 610   | ASPHALT CONC BASE COURSE, TYPE B25.0B                              | 22,310 TON    | 28.00          | 624,680.00   |
| 0101   | 1498000000-E | 610   | ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0B                      | 20,730 TON    | 33.50          | 694,455.00   |
| 0102   | 1503000000-E | 610   | ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C                      | 89,030 TON    | 29.50          | 2,626,385.00 |
| 0103   | 1519000000-E | 610   | ASPHALT CONC SURFACE COURSE, TYPE S9.5B                            | 21,430 TON    | 34.00          | 728,620.00   |
| 0104   | 1523000000-E | 610   | ASPHALT CONC SURFACE COURSE, TYPE S9.5C                            | 68,910 TON    | 26.50          | 1,826,115.00 |
| 0105   | 1525000000-E | 610   | ASPHALT CONC SURFACE COURSE, TYPE SF9.5A                           | 5,470 TON     | 30.00          | 164,100.00   |
| 0106   | 1577000000-E | 620   | POLYMER MODIFIED ASPHALT BINDER FOR PLANT MIX                      | 10 TON        | 825.00         | 8,250.00     |
| 0107   | 1693000000-E | 654   | ASPHALT PLANT MIX, PAVEMENT REPAIR                                 | 1,100 TON     | 125.00         | 137,500.00   |
| 0108   | 1839140000-E | 661   | ULTRA-THIN BONDED WEARING COURSE                                   | 140 TON       | 57.00          | 7,980.00     |
| 0109   | 1839200000-E | 661   | APPLICATION OF ULTRATHIN HOT MIX ASPHALT                           | 3,960 SY      | 3.50           | 13,860.00    |
| 0110   | 1840000000-E | 665   | MILLED RUMBLE STRIPS (ASPHALT CONCRETE)                            | 96,380 LF     | 0.27           | 26,022.60    |
| 0111   | 1847000000-E | 710   | ***** PORT CEM CONC PAVEMENT, THROUGH LANES (WITH DOWELS) (12")    | 65,200 SY     | 64.00          | 4,172,800.00 |
| 0112   | 1858000000-E | 710   | ***** PORT CEM CONC PAVEMENT, RAMPS (WITH DOWELS) (12")            | 2,000 SY      | 68.00          | 136,000.00   |
| 0113   | 1869000000-E | 710   | ***** PORT CEM CONC PAVEMENT, MISCELLANEOUS (WITHOUT DOWELS) (12") | 2,477 SY      | 69.00          | 170,913.00   |
| 0114   | 1881000000-E | SP    | GENERIC PAVING ITEM PEDESTRIAN SAFETY RAIL                         | 120 LF        | 52.00          | 6,240.00     |
| 0115   | 1902000000-N | 710   | SURFACE TESTING CONCRETE PAVEMENT                                  | Lump Sum LS   | 50,000.00      | 50,000.00    |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                 | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|-------------------------------------------------------------|----------------|----------------|------------|
| 0116   | 1924000000-N | 725   | FIELD LABORATORY RENTAL, PORT CEM CONC PAVEMENT             | Lump Sum<br>LS | 25,000.00      | 25,000.00  |
| 0117   | 2000000000-N | 806   | RIGHT OF WAY MARKERS                                        | 282<br>EA      | 135.00         | 38,070.00  |
| 0118   | 2022000000-E | 815   | SUBDRAIN EXCAVATION                                         | 7,680<br>CY    | 15.00          | 115,200.00 |
| 0119   | 2033000000-E | 815   | SUBDRAIN FINE AGGREGATE                                     | 3,840<br>CY    | 40.00          | 153,600.00 |
| 0120   | 2044000000-E | 815   | 6" PERFORATED SUBDRAIN PIPE                                 | 22,850<br>LF   | 9.00           | 205,650.00 |
| 0121   | 2070000000-N | 815   | SUBDRAIN PIPE OUTLET                                        | 46<br>EA       | 250.00         | 11,500.00  |
| 0122   | 2077000000-E | 815   | 6" OUTLET PIPE                                              | 276<br>LF      | 18.00          | 4,968.00   |
| 0123   | 2099000000-E | 816   | SHOULDER DRAIN                                              | 21,300<br>LF   | 6.00           | 127,800.00 |
| 0124   | 2110000000-E | 816   | 4" SHOULDER DRAIN PIPE                                      | 21,300<br>LF   | 2.00           | 42,600.00  |
| 0125   | 2121000000-E | 816   | 4" OUTLET PIPE FOR SHOULDER DRAINS                          | 1,100<br>LF    | 15.00          | 16,500.00  |
| 0126   | 2132000000-N | 816   | CONCRETE PAD FOR SHOULDER DRAIN PIPE OUTLET                 | 15<br>EA       | 275.00         | 4,125.00   |
| 0127   | 2143000000-E | 818   | BLOTTING SAND                                               | 20<br>TON      | 84.76          | 1,695.20   |
| 0128   | 2190000000-N | 828   | TEMPORARY STEEL PLATE COVERS FOR MASONRY DRAINAGE STRUCTURE | 25<br>EA       | 1,015.98       | 25,399.50  |
| 0129   | 2209000000-E | 838   | ENDWALLS                                                    | 48.2<br>CY     | 800.00         | 38,560.00  |
| 0130   | 2220000000-E | 838   | REINFORCED ENDWALLS                                         | 45.7<br>CY     | 850.00         | 38,845.00  |
| 0131   | 2253000000-E | 840   | PIPE COLLARS                                                | 6.681<br>CY    | 450.00         | 3,006.45   |
| 0132   | 2264000000-E | 840   | PIPE PLUGS                                                  | 0.5<br>CY      | 150.00         | 75.00      |
| 0133   | 2275000000-E | SP    | FLOWABLE FILL                                               | 220.3<br>CY    | 176.03         | 38,779.41  |
| 0134   | 2286000000-N | 840   | MASONRY DRAINAGE STRUCTURES                                 | 444<br>EA      | 1,072.71       | 476,283.24 |
| 0135   | 2297000000-E | 840   | MASONRY DRAINAGE STRUCTURES                                 | 42.731<br>CY   | 675.00         | 28,843.43  |



## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                          | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|--------------------------------------------------------------------------------------|---------------|----------------|------------|
| 0136   | 2308000000-E | 840   | MASONRY DRAINAGE STRUCTURES                                                          | 386.1<br>LF   | 200.00         | 77,220.00  |
| 0137   | 2354000000-N | 840   | FRAME WITH GRATE, STD 840.22                                                         | 19<br>EA      | 500.00         | 9,500.00   |
| 0138   | 2363000000-N | 840   | FRAME WITH TWO GRATES, STD<br>840.*****<br>(840.33)                                  | 19<br>EA      | 475.00         | 9,025.00   |
| 0139   | 2364000000-N | 840   | FRAME WITH TWO GRATES, STD<br>840.16                                                 | 8<br>EA       | 475.00         | 3,800.00   |
| 0140   | 2364200000-N | 840   | FRAME WITH TWO GRATES, STD<br>840.20                                                 | 112<br>EA     | 475.00         | 53,200.00  |
| 0141   | 2365000000-N | 840   | FRAME WITH TWO GRATES, STD<br>840.22                                                 | 172<br>EA     | 500.00         | 86,000.00  |
| 0142   | 2366000000-N | 840   | FRAME WITH TWO GRATES, STD<br>840.24                                                 | 5<br>EA       | 475.00         | 2,375.00   |
| 0143   | 2367000000-N | 840   | FRAME WITH TWO GRATES, STD<br>840.29                                                 | 6<br>EA       | 475.00         | 2,850.00   |
| 0144   | 2374000000-N | 840   | FRAME WITH GRATE & HOOD, STD<br>840.03, TYPE **<br>(E)                               | 21<br>EA      | 500.00         | 10,500.00  |
| 0145   | 2374000000-N | 840   | FRAME WITH GRATE & HOOD, STD<br>840.03, TYPE **<br>(F)                               | 31<br>EA      | 500.00         | 15,500.00  |
| 0146   | 2374000000-N | 840   | FRAME WITH GRATE & HOOD, STD<br>840.03, TYPE **<br>(G)                               | 41<br>EA      | 500.00         | 20,500.00  |
| 0147   | 2396000000-N | 840   | FRAME WITH COVER, STD 840.54                                                         | 35<br>EA      | 400.00         | 14,000.00  |
| 0148   | 2407000000-N | 840   | STEEL FRAME WITH TWO GRATES,<br>STD 840.37                                           | 10<br>EA      | 1,100.00       | 11,000.00  |
| 0149   | 2451000000-N | 852   | CONCRETE TRANSITIONAL SECTION<br>FOR DROP INLET                                      | 2<br>EA       | 450.00         | 900.00     |
| 0150   | 2462000000-E | SP    | *** SLUICE GATE<br>(8")                                                              | 4<br>EA       | 1,000.00       | 4,000.00   |
| 0151   | 2484000000-E | SP    | GENERIC DRAINAGE ITEM<br>4" PERFORATED OR SLOTTED DRAIN<br>PIPE WITH GEOTEXTILE SOCK | 18<br>LF      | 19.00          | 342.00     |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|------------------------------------------------------------|---------------|----------------|------------|
| 0152   | 2484000000-E | SP    | GENERIC DRAINAGE ITEM<br>4" SOLID DRAIN PIPE               | 50<br>LF      | 26.00          | 1,300.00   |
| 0153   | 2535000000-E | 846   | ***X *** CONCRETE CURB<br>(8" X 18")                       | 640<br>LF     | 18.00          | 11,520.00  |
| 0154   | 2535000000-E | 846   | ***X *** CONCRETE CURB<br>(9" X 18")                       | 840<br>LF     | 20.00          | 16,800.00  |
| 0155   | 2542000000-E | 846   | 1'-6" CONCRETE CURB & GUTTER                               | 650<br>LF     | 14.00          | 9,100.00   |
| 0156   | 2549000000-E | 846   | 2'-6" CONCRETE CURB & GUTTER                               | 19,370<br>LF  | 16.00          | 309,920.00 |
| 0157   | 2556000000-E | 846   | SHOULDER BERM GUTTER                                       | 12,121<br>LF  | 25.00          | 303,025.00 |
| 0158   | 2577000000-E | 846   | CONCRETE EXPRESSWAY GUTTER                                 | 3,870<br>LF   | 25.00          | 96,750.00  |
| 0159   | 2591000000-E | 848   | 4" CONCRETE SIDEWALK                                       | 7,720<br>SY   | 29.00          | 223,880.00 |
| 0160   | 2605000000-N | 848   | CONCRETE CURB RAMP                                         | 110<br>EA     | 1,100.00       | 121,000.00 |
| 0161   | 2612000000-E | 848   | 6" CONCRETE DRIVEWAY                                       | 1,130<br>SY   | 48.00          | 54,240.00  |
| 0162   | 2619000000-E | 850   | 4" CONCRETE PAVED DITCH                                    | 1,010<br>SY   | 59.00          | 59,590.00  |
| 0163   | 2627000000-E | 852   | 4" CONCRETE ISLAND COVER                                   | 45<br>SY      | 100.00         | 4,500.00   |
| 0164   | 2655000000-E | 852   | 5" MONOLITHIC CONCRETE ISLANDS<br>(KEYED IN)               | 3,110<br>SY   | 50.00          | 155,500.00 |
| 0165   | 2703000000-E | 854   | CONCRETE BARRIER, TYPE *****<br>(IV)                       | 160<br>LF     | 81.35          | 13,016.00  |
| 0166   | 2710000000-N | 854   | CONCRETE BARRIER TRANSITION<br>SECTION                     | 6<br>EA       | 20,779.20      | 124,675.20 |
| 0167   | 2717000000-E | 854   | VARIABLE HEIGHT CONCRETE BAR-<br>RIER, TYPE *****<br>(II)  | 540<br>LF     | 142.50         | 76,950.00  |
| 0168   | 2717000000-E | 854   | VARIABLE HEIGHT CONCRETE BAR-<br>RIER, TYPE *****<br>(III) | 2,800<br>LF   | 117.45         | 328,860.00 |
| 0169   | 2724000000-E | 857   | PRECAST REINFORCED CONCRETE<br>BARRIER, SINGLE FACED       | 7,400<br>LF   | 64.70          | 478,780.00 |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                                       | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---------------------------------------------------------------------------------------------------|---------------|----------------|------------|
| 0170   | 2738000000-E | SP    | GENERIC PAVING ITEM<br>8" CONCRETE TRUCK APRON                                                    | 864<br>SY     | 96.00          | 82,944.00  |
| 0171   | 2752000000-E | SP    | GENERIC PAVING ITEM<br>MEDIAN HAZARD PROTECTION                                                   | 410<br>LF     | 300.00         | 123,000.00 |
| 0172   | 2815000000-N | 858   | ADJUSTMENT OF DROP INLETS                                                                         | 5<br>EA       | 450.00         | 2,250.00   |
| 0173   | 2845000000-N | 858   | ADJUSTMENT OF METER BOXES OR<br>VALVE BOXES                                                       | 85<br>EA      | 492.09         | 41,827.65  |
| 0174   | 2905000000-N | 859   | CONVERT EXISTING DROP INLET TO<br>JUNCTION BOX                                                    | 1<br>EA       | 1,383.64       | 1,383.64   |
| 0175   | 2938000000-N | 859   | CONVERT EXISTING DROP INLET TO<br>JUNCTION BOX WITH MANHOLE                                       | 9<br>EA       | 1,512.52       | 13,612.68  |
| 0176   | 2995000000-N | SP    | GENERIC DRAINAGE ITEM<br>CONVERT EXT CATCH BASIN TO<br>TRAFFIC BEARING JUNCTION BOX<br>W/ MANHOLE | 6<br>EA       | 1,384.10       | 8,304.60   |
| 0177   | 3000000000-N | SP    | IMPACT ATTENUATOR UNIT, TYPE<br>350                                                               | 10<br>EA      | 10,950.00      | 109,500.00 |
| 0178   | 3030000000-E | 862   | STEEL BM GUARDRAIL                                                                                | 40,750<br>LF  | 14.45          | 588,837.50 |
| 0179   | 3045000000-E | 862   | STEEL BM GUARDRAIL, SHOP<br>CURVED                                                                | 100<br>LF     | 15.00          | 1,500.00   |
| 0180   | 3105000000-N | 862   | STEEL BM GUARDRAIL TERMINAL<br>SECTIONS                                                           | 8<br>EA       | 85.00          | 680.00     |
| 0181   | 3150000000-N | 862   | ADDITIONAL GUARDRAIL POSTS                                                                        | 50<br>EA      | 40.00          | 2,000.00   |
| 0182   | 3180000000-N | 862   | GUARDRAIL ANCHOR UNITS, TYPE<br>*****<br>(III-MOD)                                                | 7<br>EA       | 2,000.00       | 14,000.00  |
| 0183   | 3195000000-N | 862   | GUARDRAIL ANCHOR UNITS, TYPE<br>AT-1                                                              | 1<br>EA       | 400.00         | 400.00     |
| 0184   | 3210000000-N | 862   | GUARDRAIL ANCHOR UNITS, TYPE<br>CAT-1                                                             | 36<br>EA      | 400.00         | 14,400.00  |
| 0185   | 3215000000-N | 862   | GUARDRAIL ANCHOR UNITS, TYPE<br>III                                                               | 4<br>EA       | 1,400.00       | 5,600.00   |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                          | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|------------------------------------------------------|---------------|----------------|------------|
| 0186   | 3270000000-N | SP    | GUARDRAIL ANCHOR UNITS, TYPE 350                     | 54<br>EA      | 1,980.00       | 106,920.00 |
| 0187   | 3285000000-N | SP    | GUARDRAIL ANCHOR UNITS, TYPE M-350                   | 5<br>EA       | 1,775.00       | 8,875.00   |
| 0188   | 3317000000-N | 862   | GUARDRAIL ANCHOR UNITS, TYPE B-77                    | 50<br>EA      | 1,300.00       | 65,000.00  |
| 0189   | 3360000000-E | 863   | REMOVE EXISTING GUARDRAIL                            | 24,827<br>LF  | 1.00           | 24,827.00  |
| 0190   | 3365000000-E | 863   | REMOVE EXISTING GUIDERAIL                            | 4,850<br>LF   | 1.00           | 4,850.00   |
| 0191   | 3380000000-E | 862   | TEMPORARY STEEL BM GUARDRAIL                         | 6,550<br>LF   | 7.00           | 45,850.00  |
| 0192   | 3387000000-N | 862   | TEMPORARY GUARDRAIL ANCHOR UNITS, TYPE ***** (B-77)  | 6<br>EA       | 850.00         | 5,100.00   |
| 0193   | 3387000000-N | 862   | TEMPORARY GUARDRAIL ANCHOR UNITS, TYPE ***** (CAT-1) | 3<br>EA       | 300.00         | 900.00     |
| 0194   | 3387000000-N | 862   | TEMPORARY GUARDRAIL ANCHOR UNITS, TYPE ***** (III)   | 1<br>EA       | 900.00         | 900.00     |
| 0195   | 3389100000-N | SP    | TEMPORARY GUARDRAIL ANCHOR UNITS, TYPE 350           | 4<br>EA       | 1,000.00       | 4,000.00   |
| 0196   | 3389200000-E | 865   | CABLE GUIDERAIL                                      | 360<br>LF     | 7.50           | 2,700.00   |
| 0197   | 3389400000-E | 865   | DOUBLE FACED CABLE GUIDERAIL                         | 12,670<br>LF  | 7.25           | 91,857.50  |
| 0198   | 3389500000-N | 865   | ADDITIONAL GUIDERAIL POSTS                           | 40<br>EA      | 38.00          | 1,520.00   |
| 0199   | 3389600000-N | 865   | CABLE GUIDERAIL ANCHOR UNITS                         | 21<br>EA      | 1,500.00       | 31,500.00  |
| 0200   | 3503000000-E | 866   | WOVEN WIRE FENCE, 47" FABRIC                         | 23,600<br>LF  | 2.05           | 48,380.00  |
| 0201   | 3509000000-E | 866   | 4" TIMBER FENCE POSTS, 7'-6" LONG                    | 1,510<br>EA   | 18.00          | 27,180.00  |
| 0202   | 3515000000-E | 866   | 5" TIMBER FENCE POSTS, 8'-0" LONG                    | 400<br>EA     | 22.00          | 8,800.00   |
| 0203   | 3533000000-E | 866   | CHAIN LINK FENCE, *** FABRIC (60")                   | 4,100<br>LF   | 6.35           | 26,035.00  |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                               | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---------------------------------------------------------------------------|---------------|----------------|------------|
| 0204   | 3533000000-E | 866   | CHAIN LINK FENCE, *** FABRIC (96")                                        | 300 LF        | 8.10           | 2,430.00   |
| 0205   | 3536000000-E | 866   | CHAIN LINK FENCE, 48" FABRIC                                              | 6,100 LF      | 4.85           | 29,585.00  |
| 0206   | 3539000000-E | 866   | METAL LINE POSTS FOR *** CHAIN LINK FENCE (60")                           | 360 EA        | 37.50          | 13,500.00  |
| 0207   | 3539000000-E | 866   | METAL LINE POSTS FOR *** CHAIN LINK FENCE (96")                           | 30 EA         | 45.00          | 1,350.00   |
| 0208   | 3542000000-E | 866   | METAL LINE POSTS FOR 48" CHAIN LINK FENCE                                 | 550 EA        | 32.00          | 17,600.00  |
| 0209   | 3545000000-E | 866   | METAL TERMINAL POSTS FOR *** CHAIN LINK FENCE (60")                       | 50 EA         | 110.00         | 5,500.00   |
| 0210   | 3545000000-E | 866   | METAL TERMINAL POSTS FOR *** CHAIN LINK FENCE (96")                       | 4 EA          | 130.00         | 520.00     |
| 0211   | 3548000000-E | 866   | METAL TERMINAL POSTS FOR 48" CHAIN LINK FENCE                             | 40 EA         | 85.00          | 3,400.00   |
| 0212   | 3554000000-E | 866   | METAL GATE POSTS FOR *** CHAIN LINK FENCE, DOUBLE GATE (60")              | 4 EA          | 135.00         | 540.00     |
| 0213   | 3557000000-E | 866   | ADDITIONAL BARBED WIRE                                                    | 500 LF        | 0.01           | 5.00       |
| 0214   | 3564000000-E | 866   | SINGLE GATES, *** HIGH, *** WIDE, *** OPENING (47", 12', 12')             | 4 EA          | 625.00         | 2,500.00   |
| 0215   | 3575000000-E | SP    | GENERIC FENCING ITEM BLACK VINYL COATED CHAIN LINK FENCE, 48" FABRIC      | 350 LF        | 12.65          | 4,427.50   |
| 0216   | 3578000000-N | SP    | GENERIC FENCING ITEM DOUBLE CATTLE GATE (47" HIGH, 10' WIDE, 20' OPENING) | 1 EA          | 1,500.00       | 1,500.00   |
| 0217   | 3578000000-N | SP    | GENERIC FENCING ITEM DOUBLE CATTLE GATE (60" HIGH, 10' WIDE, 20' OPENING) | 2 EA          | 1,800.00       | 3,600.00   |
| 0218   | 3595000000-E | 869   | RELAPPING GUARDRAIL                                                       | 900 LF        | 5.00           | 4,500.00   |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                               | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---------------------------------------------------------------------------|----------------|----------------|------------|
| 0219   | 3628000000-E | 876   | RIP RAP, CLASS I                                                          | 14,575<br>TON  | 31.00          | 451,825.00 |
| 0220   | 3635000000-E | 876   | RIP RAP, CLASS II                                                         | 3,800<br>TON   | 34.00          | 129,200.00 |
| 0221   | 3656000000-E | 876   | GEOTEXTILE FOR DRAINAGE                                                   | 47,875<br>SY   | 1.32           | 63,195.00  |
| 0222   | 3659000000-N | SP    | PREFORMED SCOUR HOLES WITH<br>LEVEL SPREADER APRON                        | 14<br>EA       | 740.54         | 10,367.56  |
| 0223   | 3804000000-E | SP    | AGGREGATE BASE COURSE (SUB-<br>BALLAST)                                   | 2,600<br>TON   | 0.01           | 26.00      |
| 0224   | 3808000000-E | SP    | RAILROAD TRACK TO BE CONSTRUC-<br>TED                                     | 500<br>TF      | 195.00         | 97,500.00  |
| 0225   | 3832000000-E | SP    | RAILROAD TRACK TO BE REMOVED                                              | 1,790<br>TF    | 10.00          | 17,900.00  |
| 0226   | 3848000000-E | SP    | RAILROAD DETOUR TRACK TO BE<br>CONSTRUCTED & REMOVED                      | 1,071<br>TF    | 295.00         | 315,945.00 |
| 0227   | 4048000000-E | 902   | REINFORCED CONCRETE SIGN FOUN-<br>DATIONS                                 | 14<br>CY       | 850.00         | 11,900.00  |
| 0228   | 4054000000-E | 902   | PLAIN CONCRETE SIGN FOUNDA-<br>TIONS                                      | 4<br>CY        | 1.00           | 4.00       |
| 0229   | 4057000000-E | SP    | OVERHEAD FOOTING                                                          | 665<br>CY      | 875.00         | 581,875.00 |
| 0230   | 4060000000-E | 903   | SUPPORTS, BREAKAWAY STEEL BEAM                                            | 9,483<br>LB    | 3.25           | 30,819.75  |
| 0231   | 4066000000-E | 903   | SUPPORTS, SIMPLE STEEL BEAM                                               | 4,960<br>LB    | 3.25           | 16,120.00  |
| 0232   | 4072000000-E | 903   | SUPPORTS, 3-LB STEEL U-CHANNEL                                            | 7,315<br>LF    | 6.00           | 43,890.00  |
| 0233   | 4078000000-E | 903   | SUPPORTS, 2-LB STEEL U-CHANNEL                                            | 26<br>EA       | 35.00          | 910.00     |
| 0234   | 4080000000-N | 903   | SUPPORTS, BARRIER (LARGE)                                                 | 15<br>EA       | 100.00         | 1,500.00   |
| 0235   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUC-<br>TURE AT STA *****<br>(-DFEB- STA 1+40)  | Lump Sum<br>LS | 54,000.00      | 54,000.00  |
| 0236   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUC-<br>TURE AT STA *****<br>(-DFEB- STA 20+50) | Lump Sum<br>LS | 66,000.00      | 66,000.00  |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                          | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|----------------------------------------------------------------------|----------------|----------------|------------|
| 0237   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-DFEB- STA 36+00) | Lump Sum<br>LS | 95,000.00      | 95,000.00  |
| 0238   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-DFEB- STA 59+00) | Lump Sum<br>LS | 24,000.00      | 24,000.00  |
| 0239   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-DFLW- STA 45+70) | Lump Sum<br>LS | 82,400.00      | 82,400.00  |
| 0240   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-DFLW- STA 59+00) | Lump Sum<br>LS | 34,500.00      | 34,500.00  |
| 0241   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-DFLW- STA 69+00) | Lump Sum<br>LS | 72,000.00      | 72,000.00  |
| 0242   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-DFWB- STA 26+85) | Lump Sum<br>LS | 22,500.00      | 22,500.00  |
| 0243   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-DFWB- STA 38+05) | Lump Sum<br>LS | 32,000.00      | 32,000.00  |
| 0244   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 114+02)   | Lump Sum<br>LS | 25,300.00      | 25,300.00  |
| 0245   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 124+15)   | Lump Sum<br>LS | 71,400.00      | 71,400.00  |
| 0246   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 127+40)   | Lump Sum<br>LS | 66,500.00      | 66,500.00  |
| 0247   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 136+85)   | Lump Sum<br>LS | 68,000.00      | 68,000.00  |
| 0248   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 14+31)    | Lump Sum<br>LS | 50,000.00      | 50,000.00  |
| 0249   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 142+20)   | Lump Sum<br>LS | 67,500.00      | 67,500.00  |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                            | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|------------------------------------------------------------------------|----------------|----------------|------------|
| 0250   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 27+51)      | Lump Sum<br>LS | 75,000.00      | 75,000.00  |
| 0251   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 28+93)      | Lump Sum<br>LS | 23,500.00      | 23,500.00  |
| 0252   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 60+14)      | Lump Sum<br>LS | 62,500.00      | 62,500.00  |
| 0253   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 62+33)      | Lump Sum<br>LS | 30,000.00      | 30,000.00  |
| 0254   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 82+00)      | Lump Sum<br>LS | 55,000.00      | 55,000.00  |
| 0255   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 84+58)      | Lump Sum<br>LS | 77,000.00      | 77,000.00  |
| 0256   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-L- STA 90+98)      | Lump Sum<br>LS | 31,500.00      | 31,500.00  |
| 0257   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-LDFEB- STA 188+92) | Lump Sum<br>LS | 29,000.00      | 29,000.00  |
| 0258   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-Y1- STA 30+48)     | Lump Sum<br>LS | 56,000.00      | 56,000.00  |
| 0259   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-Y1- STA 35+42)     | Lump Sum<br>LS | 85,000.00      | 85,000.00  |
| 0260   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-Y2- STA 22+15)     | Lump Sum<br>LS | 63,000.00      | 63,000.00  |
| 0261   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-Y3- STA 41+34)     | Lump Sum<br>LS | 110,000.00     | 110,000.00 |
| 0262   | 4082100000-N | SP    | SUPPORTS, OVERHEAD SIGN STRUCTURE AT STA *****<br>(-Y3- STA 53+60)     | Lump Sum<br>LS | 115,000.00     | 115,000.00 |
| 0263   | 4096000000-N | 904   | SIGN ERECTION, TYPE D                                                  | 26<br>EA       | 75.00          | 1,950.00   |



## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                  | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|------------------------------------------------------------------------------|---------------|----------------|------------|
| 0264   | 4102000000-N | 904   | SIGN ERECTION, TYPE E                                                        | 313<br>EA     | 50.00          | 15,650.00  |
| 0265   | 4108000000-N | 904   | SIGN ERECTION, TYPE F                                                        | 40<br>EA      | 75.00          | 3,000.00   |
| 0266   | 4109000000-N | 904   | SIGN ERECTION, TYPE *** (OVER-<br>HEAD)<br>(A)                               | 7<br>EA       | 800.00         | 5,600.00   |
| 0267   | 4109000000-N | 904   | SIGN ERECTION, TYPE *** (OVER-<br>HEAD)<br>(B)                               | 8<br>EA       | 300.00         | 2,400.00   |
| 0268   | 4110000000-N | 904   | SIGN ERECTION, TYPE ***<br>(GROUND MOUNTED)<br>(A)                           | 19<br>EA      | 375.00         | 7,125.00   |
| 0269   | 4110000000-N | 904   | SIGN ERECTION, TYPE ***<br>(GROUND MOUNTED)<br>(B)                           | 1<br>EA       | 200.00         | 200.00     |
| 0270   | 4114000000-N | 904   | SIGN ERECTION, MILEMARKERS                                                   | 26<br>EA      | 50.00          | 1,300.00   |
| 0271   | 4116000000-N | 904   | SIGN ERECTION, OVERLAY (GROUND<br>MOUNTED)                                   | 6<br>EA       | 350.00         | 2,100.00   |
| 0272   | 4116100000-N | 904   | SIGN ERECTION, RELOCATE, TYPE<br>**** (GROUND MOUNTED)<br>(A)                | 5<br>EA       | 400.00         | 2,000.00   |
| 0273   | 4116100000-N | 904   | SIGN ERECTION, RELOCATE, TYPE<br>**** (GROUND MOUNTED)<br>(D)                | 1<br>EA       | 100.00         | 100.00     |
| 0274   | 4116100000-N | 904   | SIGN ERECTION, RELOCATE, TYPE<br>**** (GROUND MOUNTED)<br>(E)                | 10<br>EA      | 65.00          | 650.00     |
| 0275   | 4116100000-N | 904   | SIGN ERECTION, RELOCATE, TYPE<br>**** (GROUND MOUNTED)<br>(LOGO TRAILBLAZER) | 1<br>EA       | 100.00         | 100.00     |
| 0276   | 4138000000-N | 907   | DISPOSAL OF SUPPORT, STEEL<br>BEAM                                           | 10<br>EA      | 250.00         | 2,500.00   |
| 0277   | 4143000000-N | 907   | DISPOSAL OF SUPPORT, OVERHEAD<br>STRUCTURE                                   | 1<br>EA       | 2,000.00       | 2,000.00   |
| 0278   | 4149000000-N | 907   | DISPOSAL OF SIGN SYSTEM, OVER-<br>HEAD                                       | 3<br>EA       | 2,500.00       | 7,500.00   |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                          | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|------------------------------------------------------|---------------|----------------|------------|
| 0279   | 4152000000-N | 907   | DISPOSAL OF SIGN SYSTEM, STEEL BEAM                  | 10 EA         | 250.00         | 2,500.00   |
| 0280   | 4155000000-N | 907   | DISPOSAL OF SIGN SYSTEM, U-CHANNEL                   | 150 EA        | 1.00           | 150.00     |
| 0281   | 4192000000-N | 907   | DISPOSAL OF SUPPORT, U-CHANNEL                       | 10 EA         | 1.00           | 10.00      |
| 0282   | 4234000000-N | 907   | DISPOSAL OF SIGN, A OR B (OVERHEAD)                  | 12 EA         | 1.00           | 12.00      |
| 0283   | 4251000000-N | 907   | DISPOSAL OF LIGHTING SYSTEM                          | 3 EA          | 1.00           | 3.00       |
| 0284   | 4263000000-N | 907   | DISPOSAL OF WALKWAY                                  | 3 EA          | 1.00           | 3.00       |
| 0285   | 4360000000-N | SP    | GENERIC SIGNING ITEM DMS ACCESS LADDER               | 1 EA          | 4,100.00       | 4,100.00   |
| 0286   | 4360000000-N | SP    | GENERIC SIGNING ITEM DMS PEDESTAL STRUCTURE          | 1 EA          | 43,000.00      | 43,000.00  |
| 0287   | 4370000000-N | SP    | GENERIC SIGNING ITEM INSTALL DMS & EQUIPMENT CABINET | Lump Sum LS   | 11,000.00      | 11,000.00  |
| 0288   | 4370000000-N | SP    | GENERIC SIGNING ITEM REMOVE EXISTING DMS             | Lump Sum LS   | 3,000.00       | 3,000.00   |
| 0289   | 4400000000-E | 1110  | WORK ZONE SIGNS (STATIONARY)                         | 3,577 SF      | 3.95           | 14,129.15  |
| 0290   | 4405000000-E | 1110  | WORK ZONE SIGNS (PORTABLE)                           | 1,136 SF      | 7.25           | 8,236.00   |
| 0291   | 4410000000-E | 1110  | WORK ZONE SIGNS (BARRICADE MOUNTED)                  | 384 SF        | 5.25           | 2,016.00   |
| 0292   | 4415000000-N | 1115  | FLASHING ARROW BOARD                                 | 8 EA          | 2,350.00       | 18,800.00  |
| 0293   | 4420000000-N | 1120  | PORTABLE CHANGEABLE MESSAGE SIGN                     | 8 EA          | 7,500.00       | 60,000.00  |
| 0294   | 4430000000-N | 1130  | DRUMS                                                | 670 EA        | 39.50          | 26,465.00  |
| 0295   | 4435000000-N | 1135  | CONES                                                | 100 EA        | 15.00          | 1,500.00   |
| 0296   | 4445000000-E | 1145  | BARRICADES (TYPE III)                                | 784 LF        | 16.00          | 12,544.00  |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                         | Quantity Unit | Unit Bid Price | Amount Bid   |
|--------|--------------|-------|-----------------------------------------------------|---------------|----------------|--------------|
| 0297   | 4455000000-N | 1150  | FLAGGER                                             | 280 DAY       | 40.00          | 11,200.00    |
| 0298   | 4465000000-N | 1160  | TEMPORARY CRASH CUSHIONS                            | 16 EA         | 4,495.00       | 71,920.00    |
| 0299   | 4470000000-N | 1160  | RESET TEMPORARY CRASH CUSHION                       | 26 EA         | 900.00         | 23,400.00    |
| 0300   | 4480000000-N | 1165  | TMA                                                 | 6 EA          | 14,750.00      | 88,500.00    |
| 0301   | 4485000000-E | 1170  | PORTABLE CONCRETE BARRIER                           | 39,100 LF     | 40.70          | 1,591,370.00 |
| 0302   | 4490000000-E | 1170  | PORTABLE CONCRETE BARRIER (ANCHORED)                | 1,000 LF      | 47.20          | 47,200.00    |
| 0303   | 4500000000-E | 1170  | RESET PORTABLE CONCRETE BARRIER                     | 51,000 LF     | 7.50           | 382,500.00   |
| 0304   | 4505000000-E | 1170  | RESET PORTABLE CONCRETE BARRIER (ANCHORED)          | 1,000 LF      | 5.00           | 5,000.00     |
| 0305   | 4507000000-E | 1170  | WATER FILLED BARRIER                                | 2,914 LF      | 45.00          | 131,130.00   |
| 0306   | 4510000000-N | SP    | LAW ENFORCEMENT                                     | 2,746 HR      | 45.00          | 123,570.00   |
| 0307   | 4516000000-N | 1180  | SKINNY DRUM                                         | 285 EA        | 26.50          | 7,552.50     |
| 0308   | 4520000000-N | 1266  | TUBULAR MARKERS (FIXED)                             | 10 EA         | 45.00          | 450.00       |
| 0309   | 4575000000-E | SP    | MOVABLE CONCRETE BARRIER                            | 1,750 LF      | 63.94          | 111,895.00   |
| 0310   | 4580000000-E | SP    | RESET MOVABLE CONCRETE BARRIER                      | 1,200 LF      | 10.00          | 12,000.00    |
| 0311   | 4585000000-N | SP    | TRANSFER & TRANSPORT VEHICLE                        | 1 EA          | 326,000.00     | 326,000.00   |
| 0312   | 4650000000-N | 1251  | TEMPORARY RAISED PAVEMENT MARKERS                   | 3,873 EA      | 4.00           | 15,492.00    |
| 0313   | 4685000000-E | 1205  | THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)  | 23,485 LF     | 0.65           | 15,265.25    |
| 0314   | 4686000000-E | 1205  | THERMOPLASTIC PAVEMENT MARKING LINES (4", 120 MILS) | 46,770 LF     | 0.68           | 31,803.60    |
| 0315   | 4688000000-E | 1205  | THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)  | 107,955 LF    | 0.92           | 99,318.60    |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                     | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|-----------------------------------------------------------------|---------------|----------------|------------|
| 0316   | 4690000000-E | 1205  | THERMOPLASTIC PAVEMENT MARKING LINES (6", 120 MILS)             | 19,215 LF     | 0.98           | 18,830.70  |
| 0317   | 4695000000-E | 1205  | THERMOPLASTIC PAVEMENT MARKING LINES (8", 90 MILS)              | 2,005 LF      | 1.29           | 2,586.45   |
| 0318   | 4697000000-E | 1205  | THERMOPLASTIC PAVEMENT MARKING LINES (8", 120 MILS)             | 2,715 LF      | 1.34           | 3,638.10   |
| 0319   | 4700000000-E | 1205  | THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)             | 14,115 LF     | 2.90           | 40,933.50  |
| 0320   | 4702000000-E | 1205  | THERMOPLASTIC PAVEMENT MARKING LINES (12", 120 MILS)            | 5,965 LF      | 2.95           | 17,596.75  |
| 0321   | 4710000000-E | 1205  | THERMOPLASTIC PAVEMENT MARKING LINES (24", 120 MILS)            | 1,695 LF      | 6.00           | 10,170.00  |
| 0322   | 4721000000-E | 1205  | THERMOPLASTIC PAVEMENT MARKING CHARACTER (120 MILS)             | 103 EA        | 119.90         | 12,349.70  |
| 0323   | 4725000000-E | 1205  | THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)                 | 236 EA        | 119.00         | 28,084.00  |
| 0324   | 4770000000-E | 1205  | COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (II)  | 540 LF        | 1.50           | 810.00     |
| 0325   | 4770000000-E | 1205  | COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (IV)  | 1,170 LF      | 1.65           | 1,930.50   |
| 0326   | 4775000000-E | 1205  | COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (6") (II)  | 10,844 LF     | 2.50           | 27,110.00  |
| 0327   | 4775000000-E | 1205  | COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (6") (IV)  | 43,956 LF     | 2.65           | 116,483.40 |
| 0328   | 4785000000-E | 1205  | COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (12") (II) | 1,135 LF      | 5.50           | 6,242.50   |
| 0329   | 4800000000-N | 1205  | COLD APPLIED PLASTIC PAVEMENT MARKING CHARACTER, TYPE ** (II)   | 59 EA         | 300.00         | 17,700.00  |
| 0330   | 4805000000-N | 1205  | COLD APPLIED PLASTIC PAVEMENT MARKING SYMBOL, TYPE ** (II)      | 21 EA         | 300.00         | 6,300.00   |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                               | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---------------------------------------------------------------------------|---------------|----------------|------------|
| 0331   | 4805000000-N | 1205  | COLD APPLIED PLASTIC PAVEMENT MARKING SYMBOL, TYPE ** (IV)                | 5 EA          | 325.00         | 1,625.00   |
| 0332   | 4810000000-E | 1205  | PAINT PAVEMENT MARKING LINES (4")                                         | 499,157 LF    | 0.19           | 94,839.83  |
| 0333   | 4815000000-E | 1205  | PAINT PAVEMENT MARKING LINES (6")                                         | 78,568 LF     | 0.30           | 23,570.40  |
| 0334   | 4820000000-E | 1205  | PAINT PAVEMENT MARKING LINES (8")                                         | 58,578 LF     | 0.39           | 22,845.42  |
| 0335   | 4825000000-E | 1205  | PAINT PAVEMENT MARKING LINES (12")                                        | 405 LF        | 0.70           | 283.50     |
| 0336   | 4835000000-E | 1205  | PAINT PAVEMENT MARKING LINES (24")                                        | 2,314 LF      | 1.38           | 3,193.32   |
| 0337   | 4840000000-N | 1205  | PAINT PAVEMENT MARKING CHARACTER                                          | 76 EA         | 37.50          | 2,850.00   |
| 0338   | 4845000000-N | 1205  | PAINT PAVEMENT MARKING SYMBOL                                             | 268 EA        | 37.50          | 10,050.00  |
| 0339   | 4847100000-E | 1205  | POLYUREA PAVEMENT MARKING LINES (6", *****) (HIGHLY REFLECTIVE ELEMENTS)  | 46,381 LF     | 1.80           | 83,485.80  |
| 0340   | 4847120000-E | 1205  | POLYUREA PAVEMENT MARKING LINES (12", *****) (HIGHLY REFLECTIVE ELEMENTS) | 9,845 LF      | 3.60           | 35,442.00  |
| 0341   | 4850000000-E | 1205  | REMOVAL OF PAVEMENT MARKING LINES (4")                                    | 65,343 LF     | 0.56           | 36,592.08  |
| 0342   | 4855000000-E | 1205  | REMOVAL OF PAVEMENT MARKING LINES (6")                                    | 3,325 LF      | 0.85           | 2,826.25   |
| 0343   | 4860000000-E | 1205  | REMOVAL OF PAVEMENT MARKING LINES (8")                                    | 1,730 LF      | 1.10           | 1,903.00   |
| 0344   | 4870000000-E | 1205  | REMOVAL OF PAVEMENT MARKING LINES (24")                                   | 398 LF        | 2.50           | 995.00     |
| 0345   | 4875000000-N | 1205  | REMOVAL OF PAVEMENT MARKING SYMBOLS & CHARACTERS                          | 12 EA         | 40.00          | 480.00     |
| 0346   | 4900000000-N | 1251  | PERMANENT RAISED PAVEMENT MARKERS                                         | 197 EA        | 4.00           | 788.00     |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                 | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|-------------------------------------------------------------|---------------|----------------|------------|
| 0347   | 4905000000-N | 1253  | SNOWPLOWABLE PAVEMENT MARKERS                               | 4,487<br>EA   | 29.92          | 134,251.04 |
| 0348   | 4915000000-E | 1264  | 7' U-CHANNEL POSTS                                          | 13<br>EA      | 35.00          | 455.00     |
| 0349   | 4955000000-N | 1264  | OBJECT MARKERS (END OF ROAD)                                | 13<br>EA      | 35.00          | 455.00     |
| 0350   | 5005000000-E | 1401  | 80' HIGH MOUNT STANDARD                                     | 4<br>EA       | 15,290.00      | 61,160.00  |
| 0351   | 5010000000-E | 1401  | 100' HIGH MOUNT STANDARD                                    | 9<br>EA       | 18,305.00      | 164,745.00 |
| 0352   | 5015000000-E | 1401  | 120' HIGH MOUNT STANDARD                                    | 3<br>EA       | 21,230.00      | 63,690.00  |
| 0353   | 5020000000-N | 1401  | PORTABLE DRIVE UNIT                                         | 1<br>EA       | 5,175.00       | 5,175.00   |
| 0354   | 5025000000-E | SP    | HIGH MOUNT FOUNDATIONS                                      | 110<br>CY     | 775.00         | 85,250.00  |
| 0357   | 5120000000-N | 1407  | ELECTRIC SERVICE POLE *****<br>(30FT, CLASS 4)              | 3<br>EA       | 770.00         | 2,310.00   |
| 0358   | 5125000000-E | 1407  | ELECTRIC SERVICE LATERAL<br>*****<br>(3 #1/0 USE)           | 300<br>LF     | 22.40          | 6,720.00   |
| 0359   | 5145000000-N | 1408  | LIGHT CONTROL EQUIPMENT, TYPE<br>RW *****<br>(240/480 VOLT) | 3<br>EA       | 11,110.00      | 33,330.00  |
| 0360   | 5155000000-E | 1409  | ELECTRICAL DUCT, TYPE BD, SIZE<br>*****<br>(2")             | 1,015<br>LF   | 5.25           | 5,328.75   |
| 0361   | 5155000000-E | 1409  | ELECTRICAL DUCT, TYPE BD, SIZE<br>*****<br>(3")             | 285<br>LF     | 5.60           | 1,596.00   |
| 0362   | 5155000000-E | 1409  | ELECTRICAL DUCT, TYPE BD, SIZE<br>*****<br>(4")             | 270<br>LF     | 8.00           | 2,160.00   |
| 0363   | 5160000000-E | 1409  | ELECTRICAL DUCT, TYPE JA, SIZE<br>*****<br>(3")             | 130<br>LF     | 17.50          | 2,275.00   |
| 0364   | 5160000000-E | 1409  | ELECTRICAL DUCT, TYPE JA, SIZE<br>*****<br>(4")             | 445<br>LF     | 17.50          | 7,787.50   |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                              | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|----------------------------------------------------------|---------------|----------------|------------|
| 0365   | 5160000000-E | 1409  | ELECTRICAL DUCT, TYPE JA, SIZE *****<br>(6")             | 60 LF         | 25.00          | 1,500.00   |
| 0366   | 5170000000-E | 1410  | ** #8 W/G FEEDER CIRCUIT<br>(2)                          | 1,415 LF      | 3.20           | 4,528.00   |
| 0367   | 5175000000-E | 1410  | ** #6 W/G FEEDER CIRCUIT<br>(2)                          | 930 LF        | 3.80           | 3,534.00   |
| 0368   | 5180000000-E | 1410  | ** #4 W/G FEEDER CIRCUIT<br>(2)                          | 745 LF        | 5.00           | 3,725.00   |
| 0369   | 5185000000-E | 1410  | ** #2 W/G FEEDER CIRCUIT<br>(2)                          | 110 LF        | 7.15           | 786.50     |
| 0370   | 5205000000-E | 1410  | ** #8 W/G FEEDER CIRCUIT IN ***** CONDUIT<br>(2, 1.5)    | 4,765 LF      | 6.00           | 28,590.00  |
| 0371   | 5210000000-E | 1410  | ** #6 W/G FEEDER CIRCUIT IN ***** CONDUIT<br>(2, 1.5)    | 2,200 LF      | 6.90           | 15,180.00  |
| 0372   | 5215000000-E | 1410  | ** #4 W/G FEEDER CIRCUIT IN ***** CONDUIT<br>(2, 1.5)    | 7,220 LF      | 8.10           | 58,482.00  |
| 0373   | 5220000000-E | 1410  | ** #2 W/G FEEDER CIRCUIT IN ***** CONDUIT<br>(2, 1.5)    | 635 LF        | 10.10          | 6,413.50   |
| 0374   | 5240000000-N | 1411  | ELECTRICAL JUNCTION BOXES *****<br>(PC18)                | 32 EA         | 515.00         | 16,480.00  |
| 0375   | 5240000000-N | 1411  | ELECTRICAL JUNCTION BOXES *****<br>(PC30)                | 6 EA          | 845.00         | 5,070.00   |
| 0376   | 5240000000-N | 1411  | ELECTRICAL JUNCTION BOXES *****<br>(PC36)                | 5 EA          | 925.00         | 4,625.00   |
| 0378   | 5253000000-N | 1412  | UNDERPASS CIRCUITRY AT *****<br>(HOLLOWAY STREET, UPL-1) | Lump Sum LS   | 3,280.00       | 3,280.00   |
| 0379   | 5253000000-N | 1412  | UNDERPASS CIRCUITRY AT *****<br>(HOLLOWAY STREET, UPL-2) | Lump Sum LS   | 3,280.00       | 3,280.00   |
| 0380   | 5255000000-N | 1413  | PORTABLE LIGHTING                                        | Lump Sum LS   | 25,000.00      | 25,000.00  |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                   | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|-------------------------------------------------------------------------------|----------------|----------------|------------|
| 0381   | 5260000000-N | SP    | GENERIC LIGHTING ITEM<br>ELECTRICAL CONDUIT SYSTEM AT<br>ANGIER AVENUE, ECS-3 | Lump Sum<br>LS | 2,735.00       | 2,735.00   |
| 0382   | 5319000000-E | 1505  | CLASS B CONCRETE FOR ENCASING<br>UTILITY LINES                                | 23<br>CY       | 600.11         | 13,802.53  |
| 0383   | 5325600000-E | 1510  | 6" WATER LINE                                                                 | 1,117<br>LF    | 30.00          | 33,510.00  |
| 0384   | 5325800000-E | 1510  | 8" WATER LINE                                                                 | 2,103<br>LF    | 36.71          | 77,201.13  |
| 0385   | 5326200000-E | 1510  | 12" WATER LINE                                                                | 2,112<br>LF    | 55.14          | 116,455.68 |
| 0386   | 5326600000-E | 1510  | 16" WATER LINE                                                                | 11<br>LF       | 109.01         | 1,199.11   |
| 0387   | 5327000000-E | 1510  | 20" WATER LINE                                                                | 26<br>LF       | 574.00         | 14,924.00  |
| 0388   | 5328000000-E | 1510  | 30" WATER LINE                                                                | 656<br>LF      | 211.00         | 138,416.00 |
| 0389   | 5540000000-E | 1515  | 6" VALVE                                                                      | 1<br>EA        | 969.63         | 969.63     |
| 0390   | 5546000000-E | 1515  | 8" VALVE                                                                      | 5<br>EA        | 1,366.35       | 6,831.75   |
| 0391   | 5558000000-E | 1515  | 12" VALVE                                                                     | 9<br>EA        | 2,250.00       | 20,250.00  |
| 0392   | 5558600000-E | 1515  | 16" VALVE                                                                     | 1<br>EA        | 7,529.93       | 7,529.93   |
| 0393   | 5559000000-E | 1515  | 20" VALVE                                                                     | 1<br>EA        | 4,000.00       | 4,000.00   |
| 0394   | 5571600000-E | 1515  | 6" TAPPING VALVE                                                              | 1<br>EA        | 3,307.82       | 3,307.82   |
| 0395   | 5571800000-E | 1515  | 8" TAPPING VALVE                                                              | 1<br>EA        | 3,567.78       | 3,567.78   |
| 0396   | 5606000000-E | 1515  | 2" BLOW OFF                                                                   | 1<br>EA        | 2,893.44       | 2,893.44   |
| 0397   | 5648000000-N | 1515  | RELOCATE WATER METER                                                          | 41<br>EA       | 1,008.84       | 41,362.44  |
| 0398   | 5649000000-N | 1515  | RECONNECT WATER METER                                                         | 1<br>EA        | 856.99         | 856.99     |
| 0399   | 5666000000-E | 1515  | FIRE HYDRANT                                                                  | 4<br>EA        | 4,555.15       | 18,220.60  |
| 0400   | 5672000000-N | 1515  | RELOCATE FIRE HYDRANT                                                         | 13<br>EA       | 2,980.00       | 38,740.00  |



## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                        | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|------------------------------------|---------------|----------------|------------|
| 0401   | 5691300000-E | 1520  | 8" SANITARY GRAVITY SEWER          | 6,501 LF      | 70.77          | 460,075.77 |
| 0402   | 5691500000-E | 1520  | 12" SANITARY GRAVITY SEWER         | 1,562 LF      | 65.80          | 102,779.60 |
| 0403   | 5691600000-E | 1520  | 16" SANITARY GRAVITY SEWER         | 606 LF        | 80.00          | 48,480.00  |
| 0404   | 5774000000-E | 1525  | *** DIA UTILITY MANHOLE (7')       | 2 EA          | 2,500.00       | 5,000.00   |
| 0405   | 5775000000-E | 1525  | 4' DIA UTILITY MANHOLE             | 29 EA         | 2,160.01       | 62,640.29  |
| 0406   | 5776000000-E | 1525  | 5' DIA UTILITY MANHOLE             | 5 EA          | 2,628.18       | 13,140.90  |
| 0407   | 5780000000-E | 1525  | UTILITY MANHOLE WALL, *** DIA (7') | 12.2 LF       | 225.00         | 2,745.00   |
| 0408   | 5781000000-E | 1525  | UTILITY MANHOLE WALL, 4' DIA       | 120 LF        | 174.64         | 20,956.80  |
| 0409   | 5782000000-E | 1525  | UTILITY MANHOLE WALL, 5' DIA       | 66 LF         | 215.11         | 14,197.26  |
| 0410   | 5801000000-E | 1530  | ABANDON 8" UTILITY PIPE            | 12,493 LF     | 5.85           | 73,084.05  |
| 0411   | 5804000000-E | 1530  | ABANDON 12" UTILITY PIPE           | 2,221 LF      | 8.46           | 18,789.66  |
| 0412   | 5810000000-E | 1530  | ABANDON 16" UTILITY PIPE           | 1,169 LF      | 12.62          | 14,752.78  |
| 0413   | 5812000000-E | 1530  | ABANDON 20" UTILITY PIPE           | 669 LF        | 20.00          | 13,380.00  |
| 0414   | 5815000000-N | 1530  | REMOVE WATER METER                 | 23 EA         | 251.98         | 5,795.54   |
| 0415   | 5815500000-N | 1530  | REMOVE FIRE HYDRANT                | 4 EA          | 780.13         | 3,120.52   |
| 0416   | 5816000000-N | 1530  | ABANDON UTILITY MANHOLE            | 16 EA         | 877.88         | 14,046.08  |
| 0417   | 5828000000-N | 1530  | REMOVE UTILITY MANHOLE             | 33 EA         | 911.88         | 30,092.04  |
| 0418   | 5835000000-E | 1540  | *** ENCASEMENT PIPE (48")          | 508 LF        | 300.00         | 152,400.00 |
| 0419   | 5835700000-E | 1540  | 16" ENCASEMENT PIPE                | 1,792 LF      | 50.00          | 89,600.00  |
| 0420   | 5836000000-E | 1540  | 24" ENCASEMENT PIPE                | 1,621 LF      | 70.00          | 113,470.00 |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                  | Quantity Unit | Unit Bid Price | Amount Bid   |
|--------|--------------|-------|--------------------------------------------------------------|---------------|----------------|--------------|
| 0421   | 5836400000-E | 1540  | 36" ENCASEMENT PIPE                                          | 310 LF        | 160.00         | 49,600.00    |
| 0422   | 5871000000-E | 1550  | TRENCHLESS INSTALLATION OF ***<br>IN SOIL<br>(48")           | 87 LF         | 250.00         | 21,750.00    |
| 0423   | 5871010000-E | 1550  | TRENCHLESS INSTALLATION OF ***<br>NOT IN SOIL<br>(48")       | 87 LF         | 1,150.00       | 100,050.00   |
| 0424   | 5872200000-E | 1550  | TRENCHLESS INSTALLATION OF 24"<br>IN SOIL                    | 212 LF        | 110.00         | 23,320.00    |
| 0425   | 5872210000-E | 1550  | TRENCHLESS INSTALLATION OF 24"<br>NOT IN SOIL                | 211 LF        | 980.00         | 206,780.00   |
| 0426   | 5872400000-E | 1550  | TRENCHLESS INSTALLATION OF 36"<br>IN SOIL                    | 36 LF         | 155.00         | 5,580.00     |
| 0427   | 5872410000-E | 1550  | TRENCHLESS INSTALLATION OF 36"<br>NOT IN SOIL                | 36 LF         | 980.00         | 35,280.00    |
| 0428   | 5882000000-N | SP    | GENERIC UTILITY ITEM<br>ABANDON/REMOVE SEWER LIFT<br>STATION | 1 EA          | 25,000.00      | 25,000.00    |
| 0429   | 6000000000-E | 1605  | TEMPORARY SILT FENCE                                         | 150,000 LF    | 1.62           | 243,000.00   |
| 0430   | 6006000000-E | 1610  | STONE FOR EROSION CONTROL,<br>CLASS A                        | 3,000 TON     | 36.14          | 108,420.00   |
| 0431   | 6009000000-E | 1610  | STONE FOR EROSION CONTROL,<br>CLASS B                        | 30,000 TON    | 36.14          | 1,084,200.00 |
| 0432   | 6012000000-E | 1610  | SEDIMENT CONTROL STONE                                       | 50,000 TON    | 36.14          | 1,807,000.00 |
| 0433   | 6015000000-E | 1615  | TEMPORARY MULCHING                                           | 500 ACR       | 420.00         | 210,000.00   |
| 0434   | 6018000000-E | 1620  | SEED FOR TEMPORARY SEEDING                                   | 10,000 LB     | 3.00           | 30,000.00    |
| 0435   | 6021000000-E | 1620  | FERTILIZER FOR TEMPORARY SEED-<br>ING                        | 50 TON        | 900.00         | 45,000.00    |
| 0436   | 6024000000-E | 1622  | TEMPORARY SLOPE DRAINS                                       | 30,000 LF     | 10.18          | 305,400.00   |
| 0437   | 6029000000-E | SP    | SAFETY FENCE                                                 | 10,000 LF     | 1.42           | 14,200.00    |
| 0438   | 6030000000-E | 1630  | SILT EXCAVATION                                              | 112,370 CY    | 3.38           | 379,810.60   |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                        | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|------------------------------------|---------------|----------------|------------|
| 0439   | 6036000000-E | 1631  | MATTING FOR EROSION CONTROL        | 285,890 SY    | 1.15           | 328,773.50 |
| 0440   | 6037000000-E | SP    | COIR FIBER MAT                     | 5,000 SY      | 4.40           | 22,000.00  |
| 0441   | 6038000000-E | SP    | PERMANENT SOIL REINFORCEMENT MAT   | 20,185 SY     | 5.40           | 108,999.00 |
| 0442   | 6042000000-E | 1632  | 1/4" HARDWARE CLOTH                | 40,000 LF     | 3.60           | 144,000.00 |
| 0443   | 6046000000-E | 1636  | TEMPORARY PIPE FOR STREAM CROSSING | 500 LF        | 83.76          | 41,880.00  |
| 0444   | 6069000000-E | 1638  | STILLING BASINS                    | 700 CY        | 15.11          | 10,577.00  |
| 0445   | 6071012000-E | SP    | COIR FIBER WATTLE                  | 30,000 LF     | 9.40           | 282,000.00 |
| 0446   | 6071020000-E | SP    | POLYACRYLAMIDE (PAM)               | 20,000 LB     | 11.00          | 220,000.00 |
| 0447   | 6071030000-E | 1640  | COIR FIBER BAFFLE                  | 15,000 LF     | 3.85           | 57,750.00  |
| 0448   | 6071050000-E | SP    | *** SKIMMER (1-1/2")               | 38 EA         | 795.16         | 30,216.08  |
| 0449   | 6071050000-E | SP    | *** SKIMMER (2")                   | 18 EA         | 954.46         | 17,180.28  |
| 0450   | 6071050000-E | SP    | *** SKIMMER (2-1/2")               | 4 EA          | 1,098.87       | 4,395.48   |
| 0451   | 6071050000-E | SP    | *** SKIMMER (3")                   | 2 EA          | 1,252.20       | 2,504.40   |
| 0452   | 6071050000-E | SP    | *** SKIMMER (4")                   | 1 EA          | 1,686.63       | 1,686.63   |
| 0453   | 6071050000-E | SP    | *** SKIMMER (6")                   | 1 EA          | 1,850.00       | 1,850.00   |
| 0454   | 6084000000-E | 1660  | SEEDING & MULCHING                 | 500 ACR       | 1,710.00       | 855,000.00 |
| 0455   | 6087000000-E | 1660  | MOWING                             | 250 ACR       | 56.00          | 14,000.00  |
| 0456   | 6090000000-E | 1661  | SEED FOR REPAIR SEEDING            | 3,400 LB      | 9.00           | 30,600.00  |
| 0457   | 6093000000-E | 1661  | FERTILIZER FOR REPAIR SEEDING      | 12 TON        | 1,200.00       | 14,400.00  |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                                                  | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|--------------------------------------------------------------------------------------------------------------|---------------|----------------|------------|
| 0458   | 6096000000-E | 1662  | SEED FOR SUPPLEMENTAL SEEDING                                                                                | 6,625 LB      | 2.28           | 15,105.00  |
| 0459   | 6108000000-E | 1665  | FERTILIZER TOPDRESSING                                                                                       | 200 TON       | 710.00         | 142,000.00 |
| 0460   | 6111000000-E | SP    | IMPERVIOUS DIKE                                                                                              | 200 LF        | 35.00          | 7,000.00   |
| 0461   | 6114500000-N | 1667  | SPECIALIZED HAND MOWING                                                                                      | 220 MHR       | 48.00          | 10,560.00  |
| 0462   | 6117000000-N | SP    | RESPONSE FOR EROSION CONTROL                                                                                 | 125 EA        | 200.00         | 25,000.00  |
| 0463   | 6120000000-E | SP    | CULVERT DIVERSION CHANNEL                                                                                    | 1,000 CY      | 8.16           | 8,160.00   |
| 0464   | 6123000000-E | 1670  | REFORESTATION                                                                                                | 6 ACR         | 800.00         | 4,800.00   |
| 0465   | 6132000000-N | SP    | GENERIC EROSION CONTROL ITEM<br>FABRIC INSERT INLET PROTECTION<br>DEVICE CLEANOUT                            | 20 EA         | 77.05          | 1,541.00   |
| 0466   | 6132000000-N | SP    | GENERIC EROSION CONTROL ITEM<br>FABRIC INSERT INLET PROTECTION<br>DEVICE                                     | 10 EA         | 64.21          | 642.10     |
| 0467   | 6135000000-E | SP    | GENERIC EROSION CONTROL ITEM<br>COMPOST BLANKET                                                              | 7 ACR         | 6,000.00       | 42,000.00  |
| 0468   | 7000000000-E | 1705  | PEDESTRIAN SIGNAL HEAD (***,<br>** SECTION)<br>(16", 1 SECTION W/ COUNTDOWN &<br>PUSHBUTTON INDICATOR LIGHT) | 32 EA         | 995.00         | 31,840.00  |
| 0469   | 7060000000-E | 1705  | SIGNAL CABLE                                                                                                 | 28,680 LF     | 2.25           | 64,530.00  |
| 0470   | 7120000000-E | 1705  | VEHICLE SIGNAL HEAD (12", 3<br>SECTION)                                                                      | 124 EA        | 675.00         | 83,700.00  |
| 0471   | 7132000000-E | 1705  | VEHICLE SIGNAL HEAD (12", 4<br>SECTION)                                                                      | 10 EA         | 825.00         | 8,250.00   |
| 0472   | 7144000000-E | 1705  | VEHICLE SIGNAL HEAD (12", 5<br>SECTION)                                                                      | 8 EA          | 1,110.00       | 8,880.00   |
| 0473   | 7252000000-E | 1710  | MESSENGER CABLE (1/4")                                                                                       | 8,570 LF      | 1.15           | 9,855.50   |
| 0474   | 7264000000-E | 1710  | MESSENGER CABLE (3/8")                                                                                       | 4,970 LF      | 2.90           | 14,413.00  |
| 0475   | 7279000000-E | 1715  | TRACER WIRE                                                                                                  | 12,400 LF     | 0.50           | 6,200.00   |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                  | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|----------------------------------------------|---------------|----------------|------------|
| 0476   | 7288000000-E | 1715  | PAVED TRENCHING (*****)<br>(1, 2")           | 50<br>LF      | 12.50          | 625.00     |
| 0477   | 7300000000-E | 1715  | UNPAVED TRENCHING (*****)<br>(1, 2")         | 2,065<br>LF   | 6.25           | 12,906.25  |
| 0478   | 7300000000-E | 1715  | UNPAVED TRENCHING (*****)<br>(2, 2")         | 10,185<br>LF  | 6.25           | 63,656.25  |
| 0479   | 7300100000-E | 1715  | UNPAVED TRENCHING FOR TEMP-<br>ORARY LEAD-IN | 4,675<br>LF   | 2.75           | 12,856.25  |
| 0480   | 7301000000-E | 1715  | DIRECTIONAL DRILL (*****)<br>(1, 2")         | 1,090<br>LF   | 12.00          | 13,080.00  |
| 0481   | 7301000000-E | 1715  | DIRECTIONAL DRILL (*****)<br>(2, 2")         | 2,720<br>LF   | 13.00          | 35,360.00  |
| 0482   | 7324000000-N | 1716  | JUNCTION BOX (STANDARD SIZE)                 | 27<br>EA      | 310.00         | 8,370.00   |
| 0483   | 7348000000-N | 1716  | JUNCTION BOX (OVER-SIZED, HEA-<br>VY DUTY)   | 82<br>EA      | 480.00         | 39,360.00  |
| 0484   | 7360000000-N | 1720  | WOOD POLE                                    | 33<br>EA      | 805.00         | 26,565.00  |
| 0485   | 7372000000-N | 1721  | GUY ASSEMBLY                                 | 82<br>EA      | 315.00         | 25,830.00  |
| 0486   | 7396000000-E | 1722  | 1/2" RISER WITH WEATHERHEAD                  | 3<br>EA       | 175.00         | 525.00     |
| 0487   | 7408000000-E | 1722  | 1" RISER WITH WEATHERHEAD                    | 7<br>EA       | 300.00         | 2,100.00   |
| 0488   | 7420000000-E | 1722  | 2" RISER WITH WEATHERHEAD                    | 36<br>EA      | 400.00         | 14,400.00  |
| 0489   | 7432000000-E | 1722  | 2" RISER WITH HEAT SHRINK<br>TUBING          | 16<br>EA      | 390.00         | 6,240.00   |
| 0490   | 7444000000-E | 1725  | INDUCTIVE LOOP SAWCUT                        | 18,060<br>LF  | 6.25           | 112,875.00 |
| 0491   | 7456000000-E | 1726  | LEAD-IN CABLE (*****)<br>(14-2)              | 49,860<br>LF  | 1.10           | 54,846.00  |
| 0492   | 7516000000-E | 1730  | COMMUNICATIONS CABLE (**FIBER)<br>(12)       | 8,440<br>LF   | 1.55           | 13,082.00  |
| 0493   | 7516000000-E | 1730  | COMMUNICATIONS CABLE (**FIBER)<br>(24)       | 8,020<br>LF   | 1.95           | 15,639.00  |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                    | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|------------------------------------------------|---------------|----------------|------------|
| 0494   | 7516000000-E | 1730  | COMMUNICATIONS CABLE (**FIBER)<br>(72)         | 13,870<br>LF  | 2.15           | 29,820.50  |
| 0495   | 7528000000-E | 1730  | DROP CABLE                                     | 4,600<br>LF   | 1.25           | 5,750.00   |
| 0496   | 7540000000-N | 1731  | SPLICE ENCLOSURE                               | 11<br>EA      | 1,590.00       | 17,490.00  |
| 0497   | 7552000000-N | 1731  | INTERCONNECT CENTER                            | 11<br>EA      | 1,590.00       | 17,490.00  |
| 0498   | 7564100000-N | 1732  | FIBER-OPTIC TRANSCEIVER, SELF-<br>HEALING RING | 4<br>EA       | 1,990.00       | 7,960.00   |
| 0499   | 7566000000-N | 1733  | DELINEATOR MARKER                              | 48<br>EA      | 65.00          | 3,120.00   |
| 0500   | 7575140000-N | SP    | FIBER-OPTIC SPLICE CABINET<br>(BASE MOUNTED)   | 2<br>EA       | 2,825.00       | 5,650.00   |
| 0501   | 7575142000-N | 1736  | 900MHZ RADIO                                   | 5<br>EA       | 3,200.00       | 16,000.00  |
| 0502   | 7575142200-N | SP    | NEW ELECTRICAL SERVICE                         | 11<br>EA      | 1,410.00       | 15,510.00  |
| 0503   | 7575160000-E | 1734  | REMOVE EXISTING COMMUNICATIONS<br>CABLE        | 19,210<br>LF  | 1.15           | 22,091.50  |
| 0504   | 7575180000-N | 1735  | CABLE TRANSFER                                 | 7<br>EA       | 95.00          | 665.00     |
| 0505   | 7576000000-N | SP    | METAL STRAIN SIGNAL POLE                       | 8<br>EA       | 7,920.00       | 63,360.00  |
| 0506   | 7588000000-N | SP    | METAL POLE WITH SINGLE MAST<br>ARM             | 2<br>EA       | 13,200.00      | 26,400.00  |
| 0507   | 7590000000-N | SP    | METAL POLE WITH DUAL MAST ARM                  | 4<br>EA       | 18,050.00      | 72,200.00  |
| 0508   | 7613000000-N | SP    | SOIL TEST                                      | 16<br>EA      | 895.00         | 14,320.00  |
| 0509   | 7614100000-E | SP    | DRILLED PIER FOUNDATION                        | 134<br>CY     | 930.00         | 124,620.00 |
| 0510   | 7630000000-N | SP    | METAL STRAIN POLE DESIGN                       | 8<br>EA       | 50.00          | 400.00     |
| 0511   | 7631000000-N | SP    | MAST ARM WITH METAL POLE DE-<br>SIGN           | 6<br>EA       | 50.00          | 300.00     |
| 0512   | 7636000000-N | 1745  | SIGN FOR SIGNALS                               | 51<br>EA      | 550.00         | 28,050.00  |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                         | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|-----------------------------------------------------|---------------|----------------|------------|
| 0513   | 7642100000-N | 1743  | TYPE I POST WITH FOUNDATION                         | 2<br>EA       | 885.00         | 1,770.00   |
| 0514   | 7642200000-N | 1743  | TYPE II PEDESTAL WITH FOUNDATION                    | 13<br>EA      | 1,140.00       | 14,820.00  |
| 0515   | 7684000000-N | 1750  | SIGNAL CABINET FOUNDATION                           | 9<br>EA       | 990.00         | 8,910.00   |
| 0516   | 7744000000-N | 1751  | DETECTOR CARD (TYPE 170)                            | 78<br>EA      | 120.00         | 9,360.00   |
| 0517   | 7756000000-N | 1751  | CONTROLLER WITH CABINET (TYPE 2070L, BASE MOUNTED)  | 7<br>EA       | 12,050.00      | 84,350.00  |
| 0518   | 7901000000-N | 1753  | CABINET BASE EXTENDER                               | 7<br>EA       | 300.00         | 2,100.00   |
| 0519   | 7948000000-N | 1757  | TRAFFIC SIGNAL REMOVAL                              | 3<br>EA       | 1,240.00       | 3,720.00   |
| 0520   | 7960000000-N | SP    | METAL POLE FOUNDATION REMOVAL                       | 3<br>EA       | 680.00         | 2,040.00   |
| 0521   | 7972000000-N | SP    | METAL POLE REMOVAL                                  | 3<br>EA       | 220.00         | 660.00     |
| 0522   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>CCTV CAMERA ASSEMBLY         | 2<br>EA       | 4,930.00       | 9,860.00   |
| 0523   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>CCTV CAMERA LOWERING SYSTEM  | 1<br>EA       | 7,460.00       | 7,460.00   |
| 0524   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>CCTV EQUIPMENT REMOVAL       | 2<br>EA       | 1,135.00       | 2,270.00   |
| 0525   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>CCTV METAL POLE 50'          | 1<br>EA       | 7,780.00       | 7,780.00   |
| 0526   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>CCTV METAL POLE 70'          | 1<br>EA       | 17,400.00      | 17,400.00  |
| 0527   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>CCTV METAL POLE REMOVAL      | 2<br>EA       | 915.00         | 1,830.00   |
| 0528   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>EQUIPMENT CABINET DISCONNECT | 2<br>EA       | 630.00         | 1,260.00   |
| 0529   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>FIELD EQUIPMENT CABINET      | 4<br>EA       | 4,160.00       | 16,640.00  |
| 0530   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>FIELD VIDEO ENCODER          | 2<br>EA       | 2,215.00       | 4,430.00   |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                          | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|--------------------------------------------------------------------------------------|---------------|----------------|------------|
| 0531   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>MVD METAL POLE                                                | 1<br>EA       | 2,025.00       | 2,025.00   |
| 0532   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>MVD POLE FOUNDATION REMOVAL                                   | 2<br>EA       | 680.00         | 1,360.00   |
| 0533   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>MVD RELOCATED TO NEW CCTV<br>METAL POLE                       | 1<br>EA       | 1,385.00       | 1,385.00   |
| 0534   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>MVD RELOCATED TO NEW METAL<br>MVD POLE                        | 1<br>EA       | 1,385.00       | 1,385.00   |
| 0535   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>OPTICALLY ACTIVATED TRAFFIC<br>SIGNAL PRIORITY CONTROL SYSTEM | 1<br>EA       | 17,200.00      | 17,200.00  |
| 0536   | 7980000000-N | SP    | GENERIC SIGNAL ITEM<br>PORTABLE CCTV LOWERING TOOL                                   | 1<br>EA       | 1,645.00       | 1,645.00   |

\*\*\*\*\* BEGIN SCHEDULE AA \*\*\*\*\*  
 \*\*\*\*\* (2 ALTERNATES) \*\*\*\*\*

|             |              |     |                                          |                 |        |               |
|-------------|--------------|-----|------------------------------------------|-----------------|--------|---------------|
| 0537<br>AA1 | 0022000000-E | 225 | UNCLASSIFIED EXCAVATION                  | 1,473,400<br>CY | 3.95   | 5,819,930.00  |
| 0538<br>AA1 | 0106000000-E | 230 | BORROW EXCAVATION                        | 1,272,800<br>CY | 4.80   | 6,109,440.00  |
| 0539<br>AA1 | 1121000000-E | 520 | AGGREGATE BASE COURSE                    | 205,300<br>TON  | 15.00  | 3,079,500.00  |
| 0540<br>AA1 | 1491000000-E | 610 | ASPHALT CONC BASE COURSE, TYPE<br>B25.0C | 97,430<br>TON   | 29.00  | 2,825,470.00  |
| 0541<br>AA1 | 1575000000-E | 620 | ASPHALT BINDER FOR PLANT MIX             | 16,260<br>TON   | 650.00 | 10,569,000.00 |
| *** OR ***  |              |     |                                          |                 |        |               |
| 0542<br>AA2 | 0022000000-E | 225 | UNCLASSIFIED EXCAVATION                  | 1,457,400<br>CY |        |               |
| 0543<br>AA2 | 0106000000-E | 230 | BORROW EXCAVATION                        | 1,288,500<br>CY |        |               |
| 0544<br>AA2 | 1121000000-E | 520 | AGGREGATE BASE COURSE                    | 116,100<br>TON  |        |               |
| 0545<br>AA2 | 1491000000-E | 610 | ASPHALT CONC BASE COURSE, TYPE<br>B25.0C | 144,870<br>TON  |        |               |
| 0546<br>AA2 | 1575000000-E | 620 | ASPHALT BINDER FOR PLANT MIX             | 18,350<br>TON   |        |               |

\*\*\*\*\* END SCHEDULE AA \*\*\*\*\*



## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                              | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|--------------------------------------------------------------------------|----------------|----------------|------------|
| 0705   | 5252000000-N | 1412  | UNDERPASS LUMINARIES *****<br>(TYPE WM, 80W MAX LED)                     | 6<br>EA        | 585.00         | 3,510.00   |
| 0706   | 5270000000-N | SP    | GENERIC LIGHTING ITEM<br>(80') HIGH MOUNT LUMINAIRE -<br>LED             | 24<br>EA       | 1,500.00       | 36,000.00  |
| 0707   | 5270000000-N | SP    | GENERIC LIGHTING ITEM<br>(100') HIGH MOUNT LUMINAIRE -<br>LED            | 72<br>EA       | 1,475.00       | 106,200.00 |
| 0708   | 5270000000-N | SP    | GENERIC LIGHTING ITEM<br>(120') HIGH MOUNT LUMINAIRE -<br>LED            | 24<br>EA       | 1,740.00       | 41,760.00  |
| 0709   | 8021000000-N | SP    | REMOVAL OF EXISTING STRUCTURE<br>AT STATION *****<br>(30+00 -Y7- RAMP C) | Lump Sum<br>LS | 58,004.71      | 58,004.71  |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                         | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---------------------------------------------------------------------|----------------|----------------|------------|
| 0547   | 8056000000-N | 402   | REMOVAL OF EXISTING STRUCTURE<br>AT STATION *****<br>(34+45.00-Y3-) | Lump Sum<br>LS | 11,000.00      | 11,000.00  |
| 0548   | 8126000000-N | 414   | CULVERT EXCAVATION, STA *****<br>(133+41.46-L-)                     | Lump Sum<br>LS | 44,500.00      | 44,500.00  |
| 0549   | 8126000000-N | 414   | CULVERT EXCAVATION, STA *****<br>(19+07.28-Y4-)                     | Lump Sum<br>LS | 38,500.00      | 38,500.00  |
| 0550   | 8126000000-N | 414   | CULVERT EXCAVATION, STA *****<br>(34+45.00-Y3-)                     | Lump Sum<br>LS | 90,000.00      | 90,000.00  |
| 0551   | 8126000000-N | 414   | CULVERT EXCAVATION, STA *****<br>(95+48.49-L-)                      | Lump Sum<br>LS | 64,000.00      | 64,000.00  |
| 0552   | 8133000000-E | 414   | FOUNDATION CONDITIONING MATERIAL, BOX CULVERT                       | 1,296<br>TON   | 50.00          | 64,800.00  |
| 0553   | 8196000000-E | 420   | CLASS A CONCRETE (CULVERT)                                          | 1,935.7<br>CY  | 365.00         | 706,530.50 |
| 0554   | 8245000000-E | 425   | REINFORCING STEEL (CULVERT)                                         | 204,497<br>LB  | 1.00           | 204,497.00 |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                         | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|-------------------------------------|---------------|----------------|------------|
| 0555   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(11)  | 1,710<br>SF   | 51.74          | 88,475.40  |
| 0556   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(12)  | 2,300<br>SF   | 51.98          | 119,554.00 |
| 0557   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(13)  | 6,700<br>SF   | 54.51          | 365,217.00 |
| 0558   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(14)  | 7,650<br>SF   | 54.65          | 418,072.50 |
| 0559   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(15)  | 2,800<br>SF   | 51.73          | 144,844.00 |
| 0560   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(16)  | 7,050<br>SF   | 56.55          | 398,677.50 |
| 0561   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(17)  | 14,700<br>SF  | 51.55          | 757,785.00 |
| 0562   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(1-A) | 5,730<br>SF   | 51.64          | 295,897.20 |
| 0564   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(2)   | 5,020<br>SF   | 46.39          | 232,877.80 |
| 0565   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(3)   | 3,740<br>SF   | 56.56          | 211,534.40 |
| 0566   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(4)   | 11,180<br>SF  | 50.07          | 559,782.60 |
| 0567   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(5)   | 8,710<br>SF   | 47.25          | 411,547.50 |
| 0568   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(6)   | 3,880<br>SF   | 53.81          | 208,782.80 |
| 0569   | 8801000000-E | SP    | MSE RETAINING WALL NO ****<br>(7)   | 13,650<br>SF  | 50.74          | 692,601.00 |
| 0570   | 8802010000-E | SP    | SOIL NAIL RETAINING WALLS           | 6,950<br>SF   | 37.70          | 262,015.00 |
| 0571   | 8802014000-E | SP    | SOLDIER PILE RETAINING WALLS        | 5,150<br>SF   | 89.51          | 460,976.50 |
| 0572   | 8802015100-N | SP    | SOIL NAIL VERIFICATION TESTS        | 3<br>EA       | 500.00         | 1,500.00   |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                     | Quantity Unit | Unit Bid Price | Amount Bid   |
|--------|--------------|-------|-----------------------------------------------------------------|---------------|----------------|--------------|
| 0573   | 8802015110-N | SP    | SOIL NAIL PROOF TESTS                                           | 16<br>EA      | 482.15         | 7,714.40     |
| 0574   | 8802040000-E | SP    | CIP GRAVITY RETAINING WALLS                                     | 300<br>SF     | 169.00         | 50,700.00    |
| 0575   | 8847000000-E | SP    | GENERIC RETAINING WALL ITEM<br>SOUND BARRIER WALL               | 17,895<br>SF  | 21.40          | 382,953.00   |
| 0576   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>CONC BARRIER RAIL WITH MOMENT<br>SLAB | 4,340<br>LF   | 287.31         | 1,246,925.40 |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                                       | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---------------------------------------------------------------------------------------------------|----------------|----------------|------------|
| 0577   | 8007000000-N | SP    | CONSTRUCTION, MAINTENANCE, &<br>REMOVAL OF TEMP STRUCTURE AT<br>STA *****<br>(34+62.88-DFEB- WID) | Lump Sum<br>LS | 739,747.67     | 739,747.67 |
| 0578   | 8035000000-N | 402   | REMOVAL OF EXISTING STRUCTURE<br>AT STATION *****<br>(24+70.18-DFWB- WID)                         | Lump Sum<br>LS | 31,390.92      | 31,390.92  |
| 0579   | 8035000000-N | 402   | REMOVAL OF EXISTING STRUCTURE<br>AT STATION *****<br>(28+50.89-RRDET-)                            | Lump Sum<br>LS | 98,508.06      | 98,508.06  |
| 0580   | 8035000000-N | 402   | REMOVAL OF EXISTING STRUCTURE<br>AT STATION *****<br>(34+62.88-DFEB- WID)                         | Lump Sum<br>LS | 15,995.46      | 15,995.46  |
| 0581   | 8035000000-N | 402   | REMOVAL OF EXISTING STRUCTURE<br>AT STATION *****<br>(36+69.26-DFWB- WID)                         | Lump Sum<br>LS | 15,995.46      | 15,995.46  |
| 0582   | 8042000000-N | 402   | REMOVAL OF EXISTING STRUCTURES<br>AT STATION *****<br>(44+08.60-L-)                               | Lump Sum<br>LS | 79,050.30      | 79,050.30  |
| 0583   | 8042000000-N | 402   | REMOVAL OF EXISTING STRUCTURES<br>AT STATION *****<br>(64+74.69-L-)                               | Lump Sum<br>LS | 83,839.00      | 83,839.00  |
| 0584   | 8084000000-N | 410   | FOUNDATION EXCAVATION FOR END<br>BENT ** AT STATION *****<br>(ABUT 1, 64+55.50-L-)                | Lump Sum<br>LS | 4,870.00       | 4,870.00   |
| 0585   | 8084000000-N | 410   | FOUNDATION EXCAVATION FOR END<br>BENT ** AT STATION *****<br>(ABUT 1, 64+74.69-L-)                | Lump Sum<br>LS | 4,870.00       | 4,870.00   |
| 0586   | 8084000000-N | 410   | FOUNDATION EXCAVATION FOR END<br>BENT ** AT STATION *****<br>(ABUT 2, 64+55.50-L-)                | Lump Sum<br>LS | 4,870.00       | 4,870.00   |
| 0587   | 8084000000-N | 410   | FOUNDATION EXCAVATION FOR END<br>BENT ** AT STATION *****<br>(ABUT 2, 64+74.69-L-)                | Lump Sum<br>LS | 4,870.00       | 4,870.00   |
| 0588   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(1, 105+29.00-L-)                        | Lump Sum<br>LS | 11,859.38      | 11,859.38  |
| 0589   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(1, 24+70.18-DFWB- WID)                  | Lump Sum<br>LS | 8,522.52       | 8,522.52   |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                     | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---------------------------------------------------------------------------------|----------------|----------------|------------|
| 0590   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(1,138+40.45-LDFEB-)   | Lump Sum<br>LS | 6,989.38       | 6,989.38   |
| 0591   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(1,23+29.61-DFFLY-)    | Lump Sum<br>LS | 4,743.75       | 4,743.75   |
| 0592   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(17+97.57-DFLW-)       | Lump Sum<br>LS | 6,989.38       | 6,989.38   |
| 0593   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(2, 105+29.00-L-)      | Lump Sum<br>LS | 8,522.52       | 8,522.52   |
| 0594   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(2, 23+29.61-DFFLY-)   | Lump Sum<br>LS | 4,743.75       | 4,743.75   |
| 0595   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(2, 24+70.18-DFWB-WID) | Lump Sum<br>LS | 11,859.38      | 11,859.38  |
| 0596   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(3, 105+29.00-L-)      | Lump Sum<br>LS | 8,522.52       | 8,522.52   |
| 0597   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(3, 23+29.61-DFFLY-)   | Lump Sum<br>LS | 4,743.75       | 4,743.75   |
| 0598   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(4, 23+29.61-DFFLY-)   | Lump Sum<br>LS | 4,743.75       | 4,743.75   |
| 0599   | 8091000000-N | 410   | FOUNDATION EXCAVATION FOR BENT<br>** AT STATION *****<br>(5, 23+29.61-DFFLY-)   | Lump Sum<br>LS | 4,743.75       | 4,743.75   |
| 0600   | 8096000000-E | 450   | PILE EXCAVATION IN SOIL                                                         | 238<br>LF      | 256.08         | 60,947.04  |
| 0601   | 8097000000-E | 450   | PILE EXCAVATION NOT IN SOIL                                                     | 362<br>LF      | 284.21         | 102,884.02 |
| 0602   | 8105540000-E | 411   | 3'-6" DIA DRILLED PIERS IN<br>SOIL                                              | 346.9<br>LF    | 771.18         | 267,522.34 |
| 0603   | 8105560000-E | 411   | 4'-0" DIA DRILLED PIERS IN<br>SOIL                                              | 950.7<br>LF    | 733.84         | 697,661.69 |
| 0604   | 8105640000-E | 411   | 3'-6" DIA DRILLED PIERS NOT IN<br>SOIL                                          | 224<br>LF      | 834.80         | 186,995.20 |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                | Quantity Unit | Unit Bid Price | Amount Bid   |
|--------|--------------|-------|----------------------------------------------------------------------------|---------------|----------------|--------------|
| 0605   | 8105660000-E | 411   | 4'-0" DIA DRILLED PIERS NOT IN SOIL                                        | 704 LF        | 952.48         | 670,545.92   |
| 0606   | 8111400000-E | 411   | PERMANENT STEEL CASING FOR 3'-6" DIA DRILLED PIER                          | 309.2 LF      | 179.79         | 55,591.07    |
| 0607   | 8112730000-N | 450   | PDA TESTING                                                                | 2 EA          | 1,942.18       | 3,884.36     |
| 0608   | 8113000000-N | 411   | SID INSPECTIONS                                                            | 73 EA         | 500.00         | 36,500.00    |
| 0609   | 8114000000-N | 411   | SPT TESTING                                                                | 109 EA        | 500.00         | 54,500.00    |
| 0610   | 8115000000-N | 411   | CSL TESTING                                                                | 79 EA         | 1,000.00       | 79,000.00    |
| 0611   | 8121000000-N | 412   | UNCLASSIFIED STRUCTURE EXCAVATION AT STATION *****<br>(24+70.18-DFWB- WID) | Lump Sum LS   | 4,870.00       | 4,870.00     |
| 0612   | 8121000000-N | 412   | UNCLASSIFIED STRUCTURE EXCAVATION AT STATION *****<br>(28+50.89-RRDET-)    | Lump Sum LS   | 4,870.00       | 4,870.00     |
| 0613   | 8121000000-N | 412   | UNCLASSIFIED STRUCTURE EXCAVATION AT STATION *****<br>(44+08.60-L-)        | Lump Sum LS   | 4,870.00       | 4,870.00     |
| 0614   | 8147000000-E | 420   | REINFORCED CONCRETE DECK SLAB                                              | 241,974 SF    | 20.98          | 5,076,614.52 |
| 0615   | 8161000000-E | 420   | GROOVING BRIDGE FLOORS                                                     | 283,154 SF    | 0.28           | 79,283.12    |
| 0616   | 8182000000-E | 420   | CLASS A CONCRETE (BRIDGE)                                                  | 4,345 CY      | 606.74         | 2,636,285.30 |
| 0617   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION *****<br>(105+29.00-L-)                     | Lump Sum LS   | 31,848.69      | 31,848.69    |
| 0618   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION *****<br>(107+45.55-L-)                     | Lump Sum LS   | 42,537.69      | 42,537.69    |
| 0619   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION *****<br>(125+91.57-L-EBL)                  | Lump Sum LS   | 54,954.55      | 54,954.55    |
| 0620   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION *****<br>(125+91.57-L-WBL)                  | Lump Sum LS   | 54,656.34      | 54,656.34    |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                     | Quantity Unit   | Unit Bid Price | Amount Bid    |
|--------|--------------|-------|-----------------------------------------------------------------|-----------------|----------------|---------------|
| 0621   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION<br>*****<br>(138+40.45-LDFEB-)   | Lump Sum<br>LS  | 32,506.52      | 32,506.52     |
| 0622   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION<br>*****<br>(157+33.78-LDFEB-)   | Lump Sum<br>LS  | 177,183.93     | 177,183.93    |
| 0623   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION<br>*****<br>(17+97.57-DFLW-)     | Lump Sum<br>LS  | 51,151.91      | 51,151.91     |
| 0624   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION<br>*****<br>(23+29.61-DFFLY-)    | Lump Sum<br>LS  | 31,737.60      | 31,737.60     |
| 0625   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION<br>*****<br>(24+70.18-DFWB- WID) | Lump Sum<br>LS  | 39,529.55      | 39,529.55     |
| 0626   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION<br>*****<br>(34+62.88-DFEB- WID) | Lump Sum<br>LS  | 59,318.03      | 59,318.03     |
| 0627   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION<br>*****<br>(36+69.26-DFWB- WID) | Lump Sum<br>LS  | 65,612.45      | 65,612.45     |
| 0628   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION<br>*****<br>(44+08.60-L-)        | Lump Sum<br>LS  | 98,699.73      | 98,699.73     |
| 0629   | 8210000000-N | 422   | BRIDGE APPROACH SLABS, STATION<br>*****<br>(85+26.52-L-)        | Lump Sum<br>LS  | 26,302.45      | 26,302.45     |
| 0630   | 8217000000-E | 425   | REINFORCING STEEL (BRIDGE)                                      | 1,253,792<br>LB | 0.79           | 990,495.68    |
| 0631   | 8224000000-E | 425   | EPOXY COATED REINFORCING STEEL<br>(BRIDGE)                      | 31,943<br>LB    | 0.97           | 30,984.71     |
| 0632   | 8226000000-E | 425   | EPOXY COATED SPIRAL COLUMN RE-<br>INFORCING STEEL (BRIDGE)      | 3,915<br>LB     | 1.98           | 7,751.70      |
| 0633   | 8238000000-E | 425   | SPIRAL COLUMN REINFORCING<br>STEEL (BRIDGE)                     | 119,490<br>LB   | 1.50           | 179,235.00    |
| 0634   | 8265000000-E | 430   | 54" PRESTRESSED CONCRETE GIR-<br>DERS                           | 3,155.8<br>LF   | 204.08         | 644,035.66    |
| 0635   | 8280000000-E | 440   | APPROX ..... LBS STRUCTURAL<br>STEEL                            | 7,516,065<br>LS | 12,717,000.00  | 12,717,000.00 |



## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                   | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|---------------------------------------------------------------|----------------|----------------|------------|
| 0636   | 8296000000-N | 442   | POLLUTION CONTROL                                             | Lump Sum<br>LS | 10,000.00      | 10,000.00  |
| 0637   | 8364000000-E | 450   | HP12X53 STEEL PILES                                           | 9,341<br>LF    | 76.47          | 714,306.27 |
| 0638   | 8384000000-E | 450   | HP14X73 STEEL PILES                                           | 495<br>LF      | 98.12          | 48,569.40  |
| 0639   | 8391000000-N | 450   | STEEL PILE POINTS                                             | 56<br>EA       | 103.54         | 5,798.24   |
| 0640   | 8440000000-E | 454   | METHOD A WATERPROOFING                                        | 202<br>SY      | 67.50          | 13,635.00  |
| 0641   | 8482000000-E | 460   | THREE BAR METAL RAIL                                          | 521<br>LF      | 163.00         | 84,923.00  |
| 0642   | 8503000000-E | 460   | CONCRETE BARRIER RAIL                                         | 7,295.12<br>LF | 61.61          | 449,452.34 |
| 0643   | 8510000000-E | 460   | CONCRETE MEDIAN BARRIER                                       | 182.4<br>LF    | 55.00          | 10,032.00  |
| 0644   | 8524000000-E | SP    | *** CHAIN LINK FENCE<br>(72")                                 | 330.56<br>LF   | 109.45         | 36,179.79  |
| 0645   | 8531000000-E | 462   | 4" SLOPE PROTECTION                                           | 8,855.1<br>SY  | 33.42          | 295,937.44 |
| 0646   | 8650000000-N | SP    | POT BEARINGS                                                  | Lump Sum<br>LS | 225,816.49     | 225,816.49 |
| 0647   | 8657000000-N | 430   | ELASTOMERIC BEARINGS                                          | Lump Sum<br>LS | 118,989.50     | 118,989.50 |
| 0648   | 8660000000-E | SP    | CONCRETE REPAIRS                                              | 435.5<br>CF    | 9.38           | 4,084.99   |
| 0649   | 8664000000-E | SP    | SHOTCRETE REPAIRS                                             | 190.53<br>CF   | 21.43          | 4,083.06   |
| 0650   | 8678000000-E | SP    | EPOXY RESIN INJECTION                                         | 409<br>LF      | 9.98           | 4,081.82   |
| 0651   | 8692000000-N | SP    | FOAM JOINT SEALS                                              | Lump Sum<br>LS | 5,714.21       | 5,714.21   |
| 0652   | 8706000000-N | SP    | EXPANSION JOINT SEALS                                         | Lump Sum<br>LS | 906,883.46     | 906,883.46 |
| 0653   | 8741000000-N | SP    | STRUCTURE DRAINAGE SYSTEM AT<br>STA*****<br>(28+50.89-RRDET-) | Lump Sum<br>LS | 64,210.42      | 64,210.42  |
| 0654   | 8741000000-N | SP    | STRUCTURE DRAINAGE SYSTEM AT<br>STA*****<br>(64+55.50-L-)     | Lump Sum<br>LS | 64,210.42      | 64,210.42  |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                             | Quantity Unit  | Unit Bid Price | Amount Bid   |
|--------|--------------|-------|-----------------------------------------------------------------------------------------|----------------|----------------|--------------|
| 0655   | 8741000000-N | SP    | STRUCTURE DRAINAGE SYSTEM AT STA*****<br>(64+74.9-L-)                                   | Lump Sum<br>LS | 64,210.42      | 64,210.42    |
| 0656   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM ELECTRICAL CONDUIT SYSTEM AT ROWENA AVE.                         | Lump Sum<br>LS | 3,190.00       | 3,190.00     |
| 0657   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM PAINTING EXISTING STRUCTURE                                      | Lump Sum<br>LS | 5,000.00       | 5,000.00     |
| 0658   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM PAINTING STRUCTURAL STEEL                                        | Lump Sum<br>LS | 5,000.00       | 5,000.00     |
| 0659   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM ROCKER BEARING ASSEMBLIES                                        | Lump Sum<br>LS | 98,471.38      | 98,471.38    |
| 0660   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM SELF-LUBRICATING EXPANSION BEARING ASSEMBLIES                    | Lump Sum<br>LS | 185,215.48     | 185,215.48   |
| 0661   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM SOUND BARRIER WALL (BRIDGE MOUNTED)                              | Lump Sum<br>LS | 29,161.00      | 29,161.00    |
| 0662   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM STEEL BEARING ASSEMBLIES                                         | Lump Sum<br>LS | 174,922.00     | 174,922.00   |
| 0663   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM STRUCTURAL STEEL, APPROX. 1,042,750 LBS                          | Lump Sum<br>LS | 2,331,834.92   | 2,331,834.92 |
| 0664   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM STRUCTURAL STEEL, APPROX. 465,500 LBS                            | Lump Sum<br>LS | 1,036,130.78   | 1,036,130.78 |
| 0665   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM STRUCTURAL STEEL, APPROX. 714,223 LBS                            | Lump Sum<br>LS | 1,542,939.28   | 1,542,939.28 |
| 0666   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM STRUCTURAL STEEL, APPROX. 959,500 LBS                            | Lump Sum<br>LS | 2,173,356.39   | 2,173,356.39 |
| 0667   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM TEMP SOLDIER PILE RET WALL FOR RR ABUT (ABUT 1, 25+69.00-RRDET-) | Lump Sum<br>LS | 81,128.54      | 81,128.54    |
| 0668   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM TEMP SOLDIER PILE RET WALL FOR RR ABUT (ABUT 2, 25+69.00-RRDET-) | Lump Sum<br>LS | 71,235.67      | 71,235.67    |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                  | Quantity Unit  | Unit Bid Price | Amount Bid |
|--------|--------------|-------|------------------------------------------------------------------------------|----------------|----------------|------------|
| 0669   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM<br>TEMPORARY RAILROAD SHORING<br>(138+40.45-LDFEB-)   | Lump Sum<br>LS | 39,220.34      | 39,220.34  |
| 0670   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM<br>TEMPORARY RAILROAD SHORING<br>(17+97.57-DFLW-)     | Lump Sum<br>LS | 42,118.85      | 42,118.85  |
| 0671   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM<br>TEMPORARY RAILROAD SHORING<br>(24+70.18-DFWB- WID) | Lump Sum<br>LS | 96,180.22      | 96,180.22  |
| 0672   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM<br>TREATED LUMBER DECK                                | Lump Sum<br>LS | 137,439.39     | 137,439.39 |
| 0673   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM<br>UNDER STRUCTURE WORK PLATFORM                      | Lump Sum<br>LS | 12,842.08      | 12,842.08  |
| 0674   | 8860000000-N | SP    | GENERIC STRUCTURE ITEM<br>VOLUMETRIC MIXER                                   | Lump Sum<br>LS | 64,210.42      | 64,210.42  |
| 0675   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>3'-0" DIA LFD DRILLED PIERS<br>IN SOIL             | 239.6<br>LF    | 582.29         | 139,516.68 |
| 0676   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>3'-0" DIA LFD DRILLED PIERS<br>NOT IN SOIL         | 384<br>LF      | 582.29         | 223,599.36 |
| 0677   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>3'-6" DIA LFD DRILLED PIERS<br>IN SOIL             | 333.2<br>LF    | 626.58         | 208,776.46 |
| 0678   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>3'-6" DIA LFD DRILLED PIERS<br>NOT IN SOIL         | 140<br>LF      | 626.58         | 87,721.20  |
| 0679   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>4'-6" DIA LFD DRILLED PIERS<br>IN SOIL             | 103.8<br>LF    | 966.61         | 100,334.12 |
| 0680   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>4'-6" DIA LFD DRILLED PIERS<br>NOT IN SOIL         | 208<br>LF      | 966.61         | 201,054.88 |
| 0681   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>CONCRETE PARAPET                                   | 1,640.2<br>LF  | 35.65          | 58,473.13  |
| 0682   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>METAL HANDRAIL(ALUMINUM)                           | 911<br>LF      | 120.00         | 109,320.00 |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                         | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|-------------------------------------------------------------------------------------|---------------|----------------|------------|
| 0683   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>TEMP STEEL CASING AS SHORING<br>(PIER 1, 25+69.00-RRDET-) | 12<br>LF      | 644.42         | 7,733.04   |
| 0684   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>TEMP STEEL CASING AS SHORING<br>(PIER 2, 25+69.00-RRDET-) | 12<br>LF      | 644.42         | 7,733.04   |
| 0685   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>TEMP STEEL CASING AS SHORING<br>(PIER 6, 25+69.00-RRDET-) | 12<br>LF      | 644.42         | 7,733.04   |
| 0686   | 8867000000-E | SP    | GENERIC STRUCTURE ITEM<br>TEMP STEEL CASING AS SHORING<br>(PIER 7, 25+69.00-RRDET-) | 12<br>LF      | 644.42         | 7,733.04   |
| 0687   | 8881000000-E | SP    | GENERIC STRUCTURE ITEM<br>CLASS AA CONCRETE (AS MODIFIED<br>BY RAILWAY)             | 943.5<br>CY   | 849.93         | 801,908.96 |
| 0688   | 8881000000-E | SP    | GENERIC STRUCTURE ITEM<br>LATEX MODIFIED CONCRETE                                   | 111<br>CY     | 276.10         | 30,647.10  |
| 0689   | 8881000000-E | SP    | GENERIC STRUCTURE ITEM<br>LATEX MODIFIED CONCRETE - VERY<br>EARLY STRENGTH          | 252<br>CY     | 276.10         | 69,577.20  |
| 0690   | 8882000000-E | SP    | GENERIC STRUCTURE ITEM<br>CONCRETE FOR DECK REPAIR                                  | 281<br>CF     | 10.22          | 2,871.82   |
| 0691   | 8889000000-E | SP    | GENERIC STRUCTURE ITEM<br>STRUCTURAL STEEL FOR GIRDER<br>REPAIR                     | 42,000<br>LB  | 0.31           | 13,020.00  |
| 0692   | 8892000000-E | SP    | GENERIC STRUCTURE ITEM<br>BRIDGE JOINT DEMOLITION                                   | 982.5<br>SF   | 5.12           | 5,030.40   |
| 0693   | 8892000000-E | SP    | GENERIC STRUCTURE ITEM<br>DAMPROOFING (RR STRUCTURES)                               | 4,716<br>SF   | 0.87           | 4,102.92   |
| 0694   | 8892000000-E | SP    | GENERIC STRUCTURE ITEM<br>EPOXY PROTECTIVE COATING                                  | 4,239<br>SF   | 1.00           | 4,239.00   |
| 0695   | 8892000000-E | SP    | GENERIC STRUCTURE ITEM<br>JOINT REPAIR                                              | 470<br>SF     | 8.69           | 4,084.30   |
| 0696   | 8892000000-E | SP    | GENERIC STRUCTURE ITEM<br>WATERPROOFING (RR STRUCTURES)                             | 15,159<br>SF  | 7.50           | 113,692.50 |
| 0697   | 8893000000-E | SP    | GENERIC STRUCTURE ITEM<br>HYDRO-DEMOLITION<br>OF BRIDGE DECK                        | 5,756<br>SY   | 28.30          | 162,894.80 |

## Contract Item Sheets For C203394

| Line # | ItemNumber   | Sec # | Description                                                                | Quantity Unit | Unit Bid Price | Amount Bid |
|--------|--------------|-------|----------------------------------------------------------------------------|---------------|----------------|------------|
| 0698   | 8893000000-E | SP    | GENERIC STRUCTURE ITEM<br>PLACING & FINISHING LATEX<br>MODIFIED CONCRETE   | 2,263<br>SY   | 7.44           | 16,836.72  |
| 0699   | 8893000000-E | SP    | GENERIC STRUCTURE ITEM<br>PLACING & FINISHING LMC<br>- VERY EARLY STRENGTH | 4,888<br>SY   | 7.15           | 34,949.20  |
| 0700   | 8893000000-E | SP    | GENERIC STRUCTURE ITEM<br>SCARIFYING BRIDGE DECK                           | 5,756<br>SY   | 2.51           | 14,447.56  |
| 0701   | 8893000000-E | SP    | GENERIC STRUCTURE ITEM<br>SHOTCRETE SLOPE PROTECTION                       | 3,850<br>SY   | 15.91          | 61,253.50  |
| 0702   | 8897000000-N | SP    | GENERIC STRUCTURE ITEM<br>ANCHOR BOLT REPLACEMENT                          | 4<br>EA       | 744.02         | 2,976.08   |
| 0703   | 8897000000-N | SP    | GENERIC STRUCTURE ITEM<br>BEARING REPLACEMENT                              | 9<br>EA       | 632.35         | 5,691.15   |
| 0704   | 8897000000-N | SP    | GENERIC STRUCTURE ITEM<br>GIRDER JACKING                                   | 26<br>EA      | 2,602.89       | 67,675.14  |

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

\$141,949,500.00 ✓

# DRAGADOS USA

December 17, 2014

R.A. Garris, P.E. – Contract Officer  
North Carolina Department of Transportation  
Contract Standards and Development Unit  
1591 Mail Service Center  
Raleigh, NC 27699

Re: NCDOT Contract No. C203394, Tip No. U-0071, Durham County - Contract Documents


Dear Mr. Garris,

Please find enclosed the following documents:

- Execution of Contract (Non-Collusion Affidavit, Debarment Certification and Gift Ban Certification (2 originals).
- Contract Performance Bond (2 originals).
- Contract Payment bond (2 originals – there are two sets, each one containing a Contract Performance Bond and a Contract Payment Bond).
- Copy of the written consent of the Board of Directors of Dragados USA, Inc. authorizing Fernando Gonzalez Alcaniz as Chief Financial Officer to execute bonds on behalf of the company.

Should you need any additional documents or clarification, please don't hesitate to contact me.

Sincerely,



Gabriel Heredero  
Contracts Administration  
(305-215-6593)

**UNANIMOUS WRITTEN CONSENT  
OF THE  
BOARD OF DIRECTORS OF  
DRAGADOS USA, INC.**

**Dated January 25, 2011**

The undersigned, being all of the members of the board of directors (the "Board") of Dragados USA, Inc., a Delaware corporation (the "Corporation"), acting by written consent without a meeting pursuant to Section 141(1) of the Delaware General Corporation Law ("DGCL"), hereby adopt and consent to the adoption of the following resolutions with the same force and effect as though adopted at a meeting duly called and held:

**RESOLVED**, that Ricardo Franco Barberán, President  
Fernando Gonzalez Alcañiz, Chief Financial Officer

be and they are hereby authorized and empowered to execute any and all bonds or undertakings of whatever kind of nature, including, but not limited to, bid, payment and performance bonds, in the name and on behalf of the Corporation;


**FURTHER RESOLVED**, that the Corporation, through its duly authorized officers or other authorized persons, is hereby authorized in the name and on behalf of the Corporation to certify as to the adoption of any and all such resolutions,

**FURTHER RESOLVED**, that the Corporation is authorized and directed to take such action and to execute all documents that the duly authorized officers or other authorized persons of the Corporation may deem necessary or advisable in order to carry out the purposes of this written consent, the taking of any such actions or execution, acknowledgment, delivery, filing or recording of any such documents, instruments or certificates to be conclusive evidence of the necessary or desirability thereof;

**FURTHER RESOLVED**, that the Corporation is authorized to make all payments of fees and expenses associated with, related to and arising out of the transactions contemplated by this written consent otherwise related to the transactions contemplated hereunder;

**FURTHER RESOLVED**, that this written consent may be executed in one or more counterparts, all of which together shall be deemed to be one and the same written consent.

**IN WITNESS WHEREOF**, each of the undersigned has executed this written consent as of the day first written above.



---

Ignacio Segura Surinach



---

José Antonio López- Monís Plaza



Contract No. C203394  
County Durham

Rev. 5-19-11

**EXECUTION OF CONTRACT  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION**

**CORPORATION**

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

**SIGNATURE OF CONTRACTOR**

DRAGADOS USA, Inc.

Full name of Corporation

810 7th Avenue, 9th Floor, New York, NY 10019

Address as Prequalified

Attest

Joseph G. Portela  
Secretary/Assistant Secretary  
Select appropriate title

By

Rafael de la Barreda  
President/Vice President/Assistant Vice President  
Select appropriate title

Joseph G. Portela

Print or type Signer's name

Rafael de la Barreda

Print or type Signer's name

**CORPORATE SEAL**

**AFFIDAVIT MUST BE NOTARIZED**

Subscribed and sworn to before me this the

15 day of December 2014.

Alison Port


Signature of Notary Public

**NOTARY SEAL**

of New York County

State of New York

My Commission Expires: July 29, 2017



## DEBARMENT CERTIFICATION

### Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that his certification was erroneous when he submitted his debarment certification or explanation filed with the Department, or has become erroneous because of changed circumstances.
2. The terms *covered transaction*, *debarred*, *suspended*, *ineligible*, *lower tier covered transaction*, *participant*, *person*, *primary covered transaction*, *principal*, *proposal*, and *voluntarily excluded*, as used in this provision, have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing the definitions and coverages may be obtained from the Contract Officer of the Department.
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the Federal-Aid Provision titled *Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 1273)* provided by the Department, without subsequent modification, in all lower tier covered transactions.
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the certification is erroneous. The bidder may decide the method and frequency by which he will determine the eligibility of his subcontractors.
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this provision. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available by the Federal Government.

### DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen property;
- c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and
- d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State or local) terminated for cause or default.
- e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. An explanation will not necessarily result in denial of participation in a contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid being considered non-responsive.



Check here if an explanation is attached to this certification.

## EXPLANATION TO DEBARMENT CERTIFICATION

Dragados USA, Inc. ("DUSA"), maintains the highest standards of integrity, responsibility, and business ethics in its operations, has comprehensive policies and procedures, and has accurately certified to its responsibility in the accompanying form. In the interest of complete transparency, the following information is provided:

(i) On or about January 8, 2009, Yonkers/Dragados Joint Venture (a joint venture between Yonkers Contracting Co., Inc., and Dragados USA, Inc.) entered into a Memorandum of Understanding with the New York State Department of Transportation to resolve a Contract and Civil Rights Compliance process dispute concerning the utilization of a certain subcontractor in connection with the Disadvantaged Business Enterprise program for the I-287 (Cross-Westchester Expressway) Project D260081.

(ii) On or about March 1, 2010, Yonkers Contracting Co., Inc. ("Yonkers"), received a records subpoena from the United States Attorney for the Southern District of New York and addressed to Yonkers and/or Yonkers/Dragados Joint Venture (a joint venture between Yonkers and Dragados USA, Inc.) in connection with certain Disadvantaged/Minority/Women Business Enterprise subcontractors for the New York State Department of Transportation I-287 (Cross-Westchester Expressway) Project D260081 and the Metropolitan Transportation Authority Bridges and Tunnels Contract TN-83 (Orthotropic Deck Rehabilitation at the Throgs Neck Bridge). Dragados USA, Inc., was not served with said subpoena and was not involved with the Throgs Neck Bridge project. Upon information and belief, Yonkers has complied with the subpoena and Yonkers is dealing with the investigation in an ongoing manner. Moreover, the United States of America (the "Government") has informed Yonkers/Dragados Joint Venture (the "Joint Venture") that the Government is investigating certain potential civil causes of action against Yonkers and the Joint Venture under the False Claims Act, 31 U.S.C. §§ 3729 et seq., other federal statutes, and the common law, arising in connection with the submission of claims regarding the use of Disadvantaged Business Enterprises ("DBEs") on the Cross-Westchester Expressway/I-287 (Contract SH CWE 56-1) Project.

(iii) On April 4, 2012, DUSA; Dragados/Judlau, a Joint Venture (of which DUSA and Dragados, S.A., were members); and Judlau Contracting, Inc. (the other member of the Joint Venture) entered into a civil settlement agreement with the United States Government and Metropolitan Transportation Authority Office of Inspector General relating to certain issues that DUSA had detected and reported concerning the Joint Venture's use of Disadvantaged Business Enterprises ("DBEs") on a project for the New York Metropolitan Transportation Authority ("MTA") called the Long Island Railroad to Grand Central Station Tunnel Project (the "East Side Access Project") that was funded in part with federal money through the United States Department of Transportation – Federal Transit Administration ("FTA").

The agreement required DUSA, Judlau and the JV to pay a total of \$7.5 million to settle the matter, but did not require DUSA to make any admissions of wrongdoing, pay any fines or have a judgment entered against it. Additionally, the settlement did not include any ongoing obligations of any kind, including in any manner relating to DUSA's compliance policies and procedures.

Thereafter, the JV, Judlau and DUSA, received a letter, dated May 9, 2012, from the FTA, requesting information regarding the present responsibility of the joint venture, Judlau and DUSA in connection with the above-mentioned civil settlement. DUSA responded to this request in a timely manner. Pursuant to a letter, dated October 4, 2012, FTA advised DUSA that the FTA had determined that, with regard to the conduct at issue in the civil settlement agreement, the JV took appropriate steps to rehabilitate its responsibility and is presently a responsible entity.


Contract No. C203394

County Durham

ACCEPTED BY THE  
DEPARTMENT OF TRANSPORTATION




Contract Officer



Date

Execution of Contract and Bonds  
Approved as to Form:



Asst. Attorney General

Contract No. C203394  
County Durham

Rev 5-17-11

Bond No.  
015046470 (Liberty)  
PRF09172566 (F&D/Zurich)  
929591500 (CIC)  
US00068253SU14A (XL)

### CONTRACT PAYMENT BOND

Date of Payment Bond Execution December 15, 2014

Name of Principal Contractor Dragados USA, Inc.  
Liberty Mutual Insurance Company, Fidelity and Deposit Company of Maryland,  
Name of Surety: Zurich American Insurance Company, The Continental Insurance Company,  
XL Specialty Insurance Company

Name of Contracting Body: North Carolina Department of Transportation  
Raleigh, North Carolina

Amount of Bond: One Hundred Forty-One Million Nine Hundred Forty-Nine Thousand  
Five Hundred and 00/100 (\$141,949,500.00) Dollars

Contract ID No.: C203394

County Name: Durham

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor and material in the prosecution of the work provided for in said contract, and any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Contract No. C203394  
County Durham

Rev 5-17-11

**CONTRACT PAYMENT BOND**

Liberty Mutual Insurance Company, Fidelity and Deposit Company of Maryland,  
Zurich American Insurance Company, The Continental Insurance Company,  
XL Specialty Insurance Company

*Affix Seal of Surety Company*

Print or type Surety Company Name

By Andrea E. Gorbert  
Print, stamp or type name of Attorney-in-Fact

Andrea E. Gorbert

Signature of Attorney-in-Fact

Anne Potter

Signature of Witness

Anne Potter

Print or type Signer's name

390 N. Broadway, Jericho, NY 11753

Address of Attorney-in-Fact



Contract No.  
County

C203394  
Durham

Rev 5-17-11

**CONTRACT PAYMENT BOND**

**CORPORATION**

SIGNATURE OF CONTRACTOR (Principal)


Dragados USA, Inc.

Full name of Corporation

810 Seventh Avenue, 9th Floor, New York, NY 10019

Address as prequalified

By


  
Signature of ~~President, Vice President, Assistant Vice President~~  
Select appropriate title **CFO**

Fernando Gonzalez Alcaniz

Print or type Signer's name

*Affix Corporate Seal*

Attest

  
Signature of Secretary, ~~Assistant Secretary~~  
Select appropriate title

Joseph G. Portela

Print or type Signer's name

**THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.**

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 6549948

American Fire and Casualty Company  
The Ohio Casualty Insurance Company

Liberty Mutual Insurance Company  
West American Insurance Company

**POWER OF ATTORNEY**

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Andrea E. Gorbett; Anne Potter; Annette Leuschner; Beverly A. Woolford; David W. Rosehill; Nancy Schnee; Valorie Spates

all of the city of Jericho, state of NY each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 24th day of April, 2014.




American Fire and Casualty Company  
The Ohio Casualty Insurance Company  
Liberty Mutual Insurance Company  
West American Insurance Company

By: David M. Carey  
David M. Carey, Assistant Secretary

STATE OF PENNSYLVANIA ss  
COUNTY OF MONTGOMERY

On this 24th day of April, 2014, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



COMMONWEALTH OF PENNSYLVANIA  
Notarial Seal  
Teresa Pastella, Notary Public  
Plymouth Twp., Montgomery County  
My Commission Expires March 28, 2017  
Member, Pennsylvania Association of Notaries

By: Teresa Pastella  
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

**ARTICLE IV – OFFICERS** – Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

**ARTICLE XIII – Execution of Contracts – SECTION 5. Surety Bonds and Undertakings.** Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

**Certificate of Designation** – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

**Authorization** – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.



By: Gregory W. Davenport  
Gregory W. Davenport, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.



LIBERTY MUTUAL INSURANCE COMPANY  
FINANCIAL STATEMENT — DECEMBER 31, 2013

| Assets                                         |                                | Liabilities                                  |                                |
|------------------------------------------------|--------------------------------|----------------------------------------------|--------------------------------|
| Cash and Bank Deposits .....                   | \$1,118,180,550                | Unearned Premiums .....                      | \$5,940,431,054                |
| *Bonds — U.S Government .....                  | 1,888,225,943                  | Reserve for Claims and Claims Expense .....  | 17,305,063,560                 |
| *Other Bonds .....                             | 12,039,490,815                 | Funds Held Under Reinsurance Treaties .....  | 212,659,311                    |
| *Stocks .....                                  | 9,030,962,112                  | Reserve for Dividends to Policyholders ..... | 1,226,236                      |
| Real Estate .....                              | 251,301,907                    | Additional Statutory Reserve .....           | 63,348,980                     |
| Agents' Balances or Uncollected Premiums ..... | 4,781,042,931                  | Reserve for Commissions, Taxes and           |                                |
| Accrued Interest and Rents .....               | 149,855,386                    | Other Liabilities .....                      | <u>5,826,683,629</u>           |
| Other Admitted Assets .....                    | <u>15,216,749,451</u>          | <b>Total .....</b>                           | <b><u>\$29,349,412,770</u></b> |
| <b>Total Admitted Assets .....</b>             | <b><u>\$44,475,809,095</u></b> | Special Surplus Funds .....                  | \$55,686,852                   |
|                                                |                                | Capital Stock .....                          | 11,250,000                     |
|                                                |                                | Paid in Surplus .....                        | 7,898,288,167                  |
|                                                |                                | Unassigned Surplus .....                     | 7,161,171,306                  |
|                                                |                                | <b>Surplus to Policyholders .....</b>        | <b><u>15,126,396,325</u></b>   |
|                                                |                                | <b>Total Liabilities and Surplus .....</b>   | <b><u>\$44,475,809,095</u></b> |



\* Bonds are stated at amortized or investment value; Stocks at Association Market Values.  
The foregoing financial information is taken from Liberty Mutual Insurance Company's financial statement filed with the state of Massachusetts Department of Insurance.

I, TIM MIKOLAJEWSKI, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the foregoing is a true, and correct statement of the Assets and Liabilities of said Corporation, as of December 31, 2013, to the best of my knowledge and belief.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporation at Seattle, Washington, this 20th day of March, 2014.

*T. Mikolajewski*

\_\_\_\_\_  
Assistant Secretary

**ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND  
POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies"), by **THOMAS O. MCCLELLAN, Vice President**, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint **David W. ROSEHILL, Nancy SCHNEE, Andrea E. GORBERT, Annette LEUSCHNER, Valorie SPATES, Beverly A. WOOLFORD and Anne POTTER, all of Jericho, New York, EACH** its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: **any and all bonds and undertakings**, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said **ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT COMPANY OF MARYLAND**, this 19th day of August, A.D. 2014.

ATTEST:

**ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND**



By:

*Eric D. Barnes*

*Assistant Secretary  
Eric D. Barnes*

*Thomas O. McClellan*

*Vice President  
Thomas O. McClellan*

State of Maryland  
City of Baltimore

On this 19th day of August, A.D. 2014, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, **THOMAS O. MCCLELLAN, Vice President, and ERIC D. BARNES, Assistant Secretary**, of the Companies, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, depose and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

*Constance A. Dunn*



*Constance A. Dunn, Notary Public  
My Commission Expires: July 14, 2015*

## EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify or revoke any such appointment or authority at any time."

### CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, this \_\_\_\_ day of DEC 15 2004, 20\_\_\_\_.



A handwritten signature in dark ink, appearing to read "Michael Bond".

Michael Bond, Vice President

# FIDELITY AND DEPOSIT COMPANY

OF MARYLAND

600 Red Brook Blvd., Suite 600, Owings Mills, MD 21117

## Statement of Financial Condition

As Of December 31, 2013

### ASSETS

|                                      |                       |
|--------------------------------------|-----------------------|
| Bonds.....                           | \$ 139,272,722        |
| Stocks .....                         | 22,258,887            |
| Cash and Short Term Investments..... | 6,595,113             |
| Reinsurance Recoverable .....        | 17,970,134            |
| Other Accounts Receivable .....      | 33,409,916            |
| <b>TOTAL ADMITTED ASSETS.....</b>    | <b>\$ 219,506,772</b> |


### LIABILITIES, SURPLUS AND OTHER FUNDS

|                                              |                       |
|----------------------------------------------|-----------------------|
| Reserve for Taxes and Expenses .....         | \$ 1,787,480          |
| Ceded Reinsurance Premiums Payable.....      | 42,146,005            |
| Securities Lending Collateral Liability..... | 6,613,750             |
| <b>TOTAL LIABILITIES .....</b>               | <b>\$ 50,547,235</b>  |
| Capital Stock, Paid Up.....                  | \$ 5,000,000          |
| Surplus.....                                 | 163,959,537           |
| Surplus as regards Policyholders .....       | 168,959,537           |
| <b>TOTAL.....</b>                            | <b>\$ 219,506,772</b> |

Securities carried at \$58,378,690 in the above statement are deposited with various states as required by law.


Securities carried on the basis prescribed by the National Association of Insurance Commissioners. On the basis of market quotations for all bonds and stocks owned, the Company's total admitted assets at December 31, 2013 would be \$223,222,696 and surplus as regards policyholders \$172,675,461.


I, DENNIS F. KERRIGAN, Corporate Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing statement is a correct exhibit of the assets and liabilities of the said Company on the 31st day of December, 2013.

  
Corporate Secretary

State of Illinois  
City of Schaumburg } SS:

Subscribed and sworn to, before me, a Notary Public of the State of Illinois, in the City of Schaumburg, this 15th day of March, 2014.


  
Notary Public



**ZURICH AMERICAN INSURANCE COMPANY**  
**COMPARATIVE BALANCE SHEET**  
**ONE LIBERTY PLAZA, 165 BROADWAY, 32nd FLOOR, NEW YORK, NY 10006**  
**As of December 31, 2013 and December 31, 2012**

|                                                 | 12/31/2013               | 12/31/2012               |
|-------------------------------------------------|--------------------------|--------------------------|
| <b>Assets</b>                                   |                          |                          |
| Bonds                                           | \$ 18,990,565,123        | \$ 18,907,466,866        |
| Preferred Stock                                 | -                        | -                        |
| Common Stock                                    | 2,411,755,638            | 2,123,025,432            |
| Other Invested Assets                           | 2,505,133,631            | 2,035,077,824            |
| Short-term Investments                          | 327,019,081              | 126,053,209              |
| Receivable for securities                       | 123,767,865              | 134,410,839              |
| Cash and cash equivalents                       | (65,045,469)             | 728,298,115              |
| Securities lending reinvested collateral assets | 208,060,537              | 225,335,750              |
| Employee Trust for Deferred Compensation Plan   | 142,420,097              | 130,493,778              |
| Total Cash and Invested Assets                  | <u>\$ 24,643,676,503</u> | <u>\$ 24,410,161,814</u> |
| Premiums Receivable                             | \$ 3,358,946,105         | \$ 3,649,247,239         |
| Funds Held with Reinsurers                      | 2,383,155                | 3,681,443                |
| Reinsurance Recoverable                         | 391,812,478              | 215,451,507              |
| Accrued Investment Income                       | 113,886,701              | 121,729,727              |
| Federal Income Tax Recoverable                  | 940,033,456              | 930,267,731              |
| Due from Affiliates                             | 183,852,738              | 187,274,289              |
| Other Assets                                    | 549,410,052              | 493,265,075              |
| Total Assets                                    | <u>\$ 30,184,001,188</u> | <u>\$ 30,011,078,824</u> |
| <b>Liabilities and Policyholders' Surplus</b>   |                          |                          |
| <b>Liabilities:</b>                             |                          |                          |
| Loss and LAE Reserves                           | \$ 13,894,112,327        | \$ 14,244,436,264        |
| Unearned Premium Reserve                        | 4,321,146,577            | 4,159,670,241            |
| Funds Held with Reinsurers                      | 185,460,548              | 212,412,675              |
| Loss In Course of Payment                       | 357,922,606              | 408,170,112              |
| Commission Reserve                              | 68,132,284               | 64,038,359               |
| Federal Income Tax Payable                      | 290,773,995              | 16,190,044               |
| Remittances and Items Unallocated               | 111,710,550              | 196,410,982              |
| Payable to parent, subs and affiliates          | 154,428,297              | 57,540,814               |
| Provision for Reinsurance                       | 43,942,761               | 66,649,220               |
| Ceded Reinsurance Premiums Payable              | 807,651,125              | 551,510,878              |
| Securities Lending Collateral Liability         | 208,060,537              | 225,335,750              |
| Other Liabilities                               | 1,942,241,242            | 2,166,453,164            |
| Total Liabilities                               | <u>\$ 22,385,582,849</u> | <u>\$ 22,368,818,502</u> |
| <b>Policyholders' Surplus:</b>                  |                          |                          |
| Common Capital Stock                            | \$ 5,000,000             | \$ 5,000,000             |
| Paid-In and Contributed Surplus                 | 4,394,131,321            | 4,394,131,321            |
| Surplus Notes                                   | -                        | 430,000,000              |
| Special Surplus Funds                           | 34,865,000               | 43,259,000               |
| Cumulative Unrealized Gain                      | 505,136,565              | 331,857,594              |
| Unassigned Surplus                              | 2,859,285,454            | 2,438,012,408            |
| Total Policyholders' Surplus                    | <u>\$ 7,798,418,339</u>  | <u>\$ 7,642,260,323</u>  |
| Total Liabilities and Policyholders' Surplus    | <u>\$ 30,184,001,188</u> | <u>\$ 30,011,078,824</u> |


I, Dennis F. Kerrigan, Corporate Secretary of ZURICH AMERICAN INSURANCE COMPANY do hereby certify that the foregoing statement is a correct exhibit of the assets and liabilities of the said Company, on the 31st day of December, 2013, according to the best of my information, knowledge and belief.


  
Corporate Secretary

State of Illinois  
County of Cook

} SS:

Subscribed and sworn to, before me, a Notary Public of the State of Illinois, in the City of Schaumburg, this 15th day of March, 2014.



  
Notary public

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That The Continental Insurance Company, a Pennsylvania insurance company, is a duly organized and existing insurance company having its principal office in the City of Chicago, and State of Illinois, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Annette M Leuschner, Nancy Schnee, Valorie Spates, Andrea E Gorbert, Beverly A Woolford, Anne Potter, Individually, of Jericho, NY  
Debra A Deming, Vivian Carti, Evangelina L Dominick, Annette M Leuschner, Cynthia Farrell, Sandra Diaz, Jessica Iannotta, Kelly O'Malley, Kevin T Walsh, Jr, Edward Reilly, Individually, of New York, NY

its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -


and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the insurance company and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Board of Directors of the insurance company.

In Witness Whereof, The Continental Insurance Company has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 7th day of February, 2014.




The Continental Insurance Company


  
Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 7th day of February, 2014, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of The Continental Insurance Company, a Pennsylvania insurance company, described in and which executed the above instrument; that he knows the seal of said insurance company; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said insurance company and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance company.



My Commission Expires June 23, 2015

  
J. Mohr Notary Public

CERTIFICATE

I, D. Bult, Assistant Secretary of The Continental Insurance Company, a Pennsylvania insurance company, do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance company printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance company this \_\_\_\_\_ day of DEC 15 2014.



The Continental Insurance Company

  
D. Bult Assistant Secretary



## Authorizing Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF THE CONTINENTAL INSURANCE COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the Company at a meeting held on May 10, 1995.

“RESOLVED: That any Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execution power of attorneys on behalf of The Continental Insurance Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25<sup>th</sup> day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”) to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company.”

**THE CONTINENTAL INSURANCE COMPANY**  
**Radnor, Pennsylvania**  
**Statement of Net Admitted Assets and Liabilities**  
**December 31, 2013**

ASSETS

|                                     |                         |
|-------------------------------------|-------------------------|
| Bonds                               | \$ 1,684,328,034        |
| Stocks                              | 158,773,278             |
| Cash and short-term investments     | 187,796,353             |
| Amounts recoverable from reinsurers | 193,598,356             |
| Net deferred tax asset              | 73,211,237              |
| Other assets                        | 47,825,939              |
| Total Assets                        | <u>\$ 2,345,533,197</u> |

LIABILITIES AND SURPLUS


|                                                                |                      |
|----------------------------------------------------------------|----------------------|
| Losses                                                         | \$ 908,894,332       |
| Loss adjustment expense                                        | 34,732,682           |
| Unearned premiums                                              | -                    |
| Ceded reinsurance premiums payable (net of ceding commissions) | 26,174,058           |
| Funds held by company under reinsurance treaties               | 719,991,228          |
| Provision for reinsurance                                      | 76,000,000           |
| Other liabilities                                              | <u>(787,119,094)</u> |
| Total Liabilities                                              | <u>978,673,206</u>   |

Surplus Account:

|                                       |                         |
|---------------------------------------|-------------------------|
| Capital paid up                       | 53,566,360              |
| Gross paid in and contributed surplus | 1,423,436,994           |
| Special Surplus                       | 105,639,025             |
| Unassigned funds                      | <u>(215,782,388)</u>    |
| Surplus as regards policyholders      | <u>1,366,859,991</u>    |
| Total Liabilities and Capital         | <u>\$ 2,345,533,197</u> |

I, OJ B. Magana, Assistant Vice President of The Continental Insurance Company hereby certify that the above is an accurate representation of the financial statement of the Company dated December 31, 2013, as filed with the various Insurance Departments and is a true and correct statement of the condition of The Continental Insurance Company as of that date.

The Continental Insurance Company

By   
Assistant Vice President

Subscribed and sworn to me this 12th day of March, 2014.

My commission expires:

Kathleen M Schroeder  
Notary Public



STATE OF CONNECTICUT  
COUNTY OF FAIRFIELD

I, Toni Ann Perkins, Secretary of XL SPECIALTY INSURANCE COMPANY and GREENWICH INSURANCE COMPANY, corporations of the State of Delaware, do hereby certify that the above and forgoing is a full, true and correct copy of a Power of Attorney issued by said Companies, and that I have compared same with the original and that it is a correct transcript therefrom and of the whole of the original and that the said Power of Attorney is still in full force and effect and has not been revoked.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporations, at the City of Stamford, this \_\_\_\_ day of \_\_\_\_



*Toni Ann Perkins*

Toni Ann Perkins, SECRETARY

IN WITNESS WHEREOF, XL REINSURANCE AMERICA INC. has caused its corporate seal to be hereunto affixed, and these presents to be signed by its duly authorized officers this 11th day of August, 2014.



**XL REINSURANCE AMERICA INC.**

by:

*John P. Welch*

John P. Welch, PRESIDENT & CEO

Attest:

*Toni Ann Perkins*

Toni Ann Perkins, SECRETARY

STATE OF CONNECTICUT  
COUNTY OF FAIRFIELD

On this 11th day of August, 2014, before me personally came John P. Welch to me known, who, being duly sworn, did depose and say: that he is President & CEO of XL REINSURANCE AMERICA INC., described in and which executed the above instrument; that he knows the seal of said Corporation; that the seal affixed to the aforesaid instrument is such corporate seal and was affixed thereto by order and authority of the Board of Directors of said Corporation, and that he executed the said instrument by like order.



*Kim D. Sliva*

Kim D. Sliva, NOTARY PUBLIC

STATE OF CONNECTICUT  
COUNTY OF FAIRFIELD

I, Toni Ann Perkins, Assistant Secretary of XL REINSURANCE AMERICA INC. a corporation of the State of New York, do hereby certify that the person who executed this Power of Attorney, with the rights, respectively of XL REINSURANCE AMERICA INC., do hereby certify that the above and forgoing is a full, true and correct copy of a Power of Attorney issued by said Corporation, and that I have compared same with the original and that it is a correct transcript therefrom and of the whole original and that the said Power of Attorney is still in full force and effect and has not been revoked.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporation, at the City of Stamford, this \_\_\_\_ day of \_\_\_\_




*Toni Ann Perkins*

Toni Ann Perkins, SECRETARY

This Power of Attorney may not be used to execute any bond with an inception date after August 11, 2019  
SB0041

THIS DOCUMENT IS PRINTED ON A BLUE BACKGROUND



XL Group  
Insurance  
Reinsurance

Power of Attorney  
XL Specialty Insurance Company  
Greenwich Insurance Company  
XL Reinsurance America Inc.

THIS IS NOT A BOND NUMBER  
UNLIMITED POWER OF ATTORNEY  
XL1514513

KNOW ALL MEN BY THESE PRESENTS: That XL Specialty Insurance Company, and Greenwich Insurance Company, Delaware insurance companies with offices located at 505 Eagleview Blvd., Exton, PA 19341, and XL Reinsurance America Inc., a New York insurance company with offices located at 70 Seaview Avenue, Stamford, CT 06902, do hereby nominate, constitute, and appoint: *Marcy Schaefer, David W. Renshall, Edward Reilly, Anna Platter, Beverly Woodford, Kevin T. Walsh, Kelly O'Malley, Andrea E. Garbert, Valerie Spates, Annette M. Leuschner*

each its true and lawful Attorney(s) in fact to make, execute, attest, seal and deliver for and on its behalf, as surety, and as its act and deed, where required, any and all bonds and undertakings in the nature thereof, for the penal sum of no one of which is in any event to exceed UNLIMITED.

Such bonds and undertakings, when duly executed by the aforesaid Attorney (s) in Fact shall be binding upon each said Company as fully and to the same extent as if such bonds and undertakings were signed by the President and Secretary of the Company and sealed with its corporate seal.

The Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Board of Directors of each of the Companies on the 11th day of August 2014.

RESOLVED, that Gary Kaplan, David Hewett, William Mills, Gregory Boal and Kevin Mirsch are hereby appointed by the Board as authorized to make, execute, seal and deliver for and on behalf of the Company, any and all bonds, undertakings, contracts or obligations in surety or co-surety with others and that the Secretary or any Assistant Secretary of the Company be and that each of them hereby is authorized to attest the execution of any such bonds, undertakings, contracts or obligations in surety or co-surety and attach thereto the corporate seal of the Company.

RESOLVED, FURTHER, that Gary Kaplan, David Hewett, William Mills, Gregory Boal and Kevin Mirsch each is hereby authorized to execute powers of attorney qualifying the attorney named in the given power of attorney to execute, on behalf of the Company, bonds and undertakings in surety or co-surety with others, and that the Secretary or any Assistant Secretary of the Company be, and that each of them is hereby authorized to attest the execution of any such power of attorney, and to attach thereto the corporate seal of the Company.

RESOLVED, FURTHER, that the signature of such officers named in the preceding resolutions and the corporate seal of the Company may be affixed to such powers of attorney or to any certificate relating thereto by facsimile, and any such power of attorney or certificate bearing such facsimile signatures or facsimile seal shall be thereafter valid and binding upon the Company with respect to any bond, undertaking, contract or obligation in surety or co-surety with others to which it is attached.

IN WITNESS WHEREOF, the XL SPECIALTY INSURANCE COMPANY and GREENWICH INSURANCE COMPANY has caused its corporate seal to be hereunto affixed, and these presents to be signed by its duly authorized officers this August 11th, 2014.




XL SPECIALTY INSURANCE COMPANY  
GREENWICH INSURANCE COMPANY

By: *David S. Hewett*  
David S. Hewett, SENIOR VICE PRESIDENT

Attest: *Toni Ann Perkins*  
Toni Ann Perkins, SECRETARY

STATE OF CONNECTICUT  
COUNTY OF FAIRFIELD

On this 11th day of August, 2014, before me personally came David S. Hewett to me known, who, being duly sworn, did depose and say: that he is Executive Vice President of XL SPECIALTY INSURANCE COMPANY and Senior Vice President of GREENWICH INSURANCE COMPANY, described in and which executed the above instrument; that he knows the seals of said Companies; that the seals affixed to the aforesaid instrument are such corporate seals and were affixed thereto by order and authority of the Boards of Directors of said Companies; and that he executed the said instrument by like order.



*Kim D. Shwa*  
Kim D. Shwa, NOTARY PUBLIC

XL SPECIALTY INSURANCE COMPANY  
STATUTORY STATEMENT OF ADMITTED ASSETS,  
LIABILITIES, CAPITAL AND SURPLUS  
December 31, 2013  
(U.S. Dollars)

| Assets:                                                              |                    | Liabilities:                                                  |                    |
|----------------------------------------------------------------------|--------------------|---------------------------------------------------------------|--------------------|
| Bonds                                                                | 243,078,129        | Loss & loss adjustment expenses                               | 202,897,195        |
| Stocks                                                               | 47,367,742         | Reinsurance payable on paid loss and loss adjustment expenses | 550,213            |
| Cash and short-term investments                                      | 103,941,689        | Unearned premiums                                             | 36,049,248         |
| Receivable for securities                                            |                    | Ceded reinsurance premium payable                             |                    |
| <b>Total Invested Assets</b>                                         | <b>394,387,560</b> | Funds held by company under reinsurance treaties              | 10,668,107         |
|                                                                      |                    | Payable for Securities                                        |                    |
|                                                                      |                    | Other Liabilities                                             | 32,063,624         |
|                                                                      |                    | <b>Total Liabilities</b>                                      | <b>282,228,387</b> |
| Agents Balances                                                      | 25,747,167         | Capital and Surplus:                                          |                    |
| Funds held by or deposited with reinsured companies                  |                    | Aggregate write-ins for special surplus funds                 |                    |
| Reinsurance recoverable on loss and loss adjustment expense payments |                    | Common capital Stock                                          | 5,812,500          |
| Accrued interest and dividends                                       | 1,346,314          | Gross paid in and contributed surplus                         | 127,462,739        |
| Other admitted assets                                                | 19,090,389         | Unassigned surplus                                            | 25,067,804         |
|                                                                      |                    | <b>Total Capital and Surplus</b>                              | <b>158,343,043</b> |
| <b>Total Admitted Assets</b>                                         | <b>440,571,430</b> | <b>Total Liabilities, Capital and Surplus</b>                 | <b>440,571,430</b> |

I, Andrew Robert Will, Vice President and Controller of XL Specialty Insurance Company (the "Corporation") do hereby certify that to the best of my knowledge and belief, the foregoing is a full and true Statutory Statement of Admitted Assets, Liabilities, Capital and Surplus of the Corporation, as of December 31, 2013, prepared in conformity with the accounting practices prescribed or permitted by the Insurance Department of the State of Delaware. The foregoing statement should not be taken as a complete statement of financial condition of the Corporation. Such a statement is available upon request at the Corporation's principal office located at Seaview House, 70 Seaview Avenue, Stamford, CT 06902-06040.


IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of the Corporation at Stamford, Connecticut.

  
Vice President and Controller

State of Connecticut

County of Fairfield

The foregoing financial information was acknowledged before me this 24th of March, 2014 by Andrew Robert Will of XL Specialty Insurance Company on behalf of the corporation.



*Denise Hopkins*  
Notary Public

Contract No. C203394  
County Durham

Rev 5-17-11  
Bond No.  
015046470 (Liberty)  
PRF09172566 (F&D/Zurich)  
929591500 (CIC)  
US00068253SU14A (XL)

### CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: December 15, 2014

Name of Principal Contractor: Dragados USA, Inc.  
Liberty Mutual Insurance Company, Fidelity and Deposit Company of Maryland,  
Zurich American Insurance Company, The Continental Insurance Company,  
XL Specialty Insurance Company

Name of Surety:

Name of Contracting Body: North Carolina Department of Transportation  
Raleigh, North Carolina  
One Hundred Forty-One Million Nine Hundred Forty-Nine Thousand  
Five Hundred and 00/100 (\$141,949,500.00) Dollars

Amount of Bond:

Contract ID No.: C203394

County Name: Durham

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the Contracting Body, with or without notice to the Surety, and during the life of any guaranty required under the contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of any and all duly authorized modifications of said contract that may hereafter be made, notice of which modifications to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several seals on the date indicated above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Contract No. C203394  
County Durham

Rev 5-17-11

**CONTRACT PERFORMANCE BOND**

Liberty Mutual Insurance Company, Fidelity and Deposit Company of Maryland,  
Zurich American Insurance Company, The Continental Insurance Company,  
XL Specialty Insurance Company

*Affix Seal of Surety Company*

\_\_\_\_\_  
Print or type Surety Company Name

By Andrea E. Gorbert  
Print, stamp or type name of Attorney-in-Fact



\_\_\_\_\_  
Signature of Attorney-in-Fact



\_\_\_\_\_  
Signature of Witness

Anne Potter  
Print or type Signer's name

390 N. Broadway, Jericho, NY 11753  
Address of Attorney-in-Fact



Contract No. C203394  
County Durham

Rev 5-17-11

**CONTRACT PERFORMANCE BOND**

**CORPORATION**


SIGNATURE OF CONTRACTOR (Principal)

Dragados USA, Inc.

Full name of Corporation

810 Seventh Avenue, 9th Floor, New York, NY 10019

Address as prequalified

By 

Signature of ~~President, Vice President, Assistant Vice President~~


Select appropriate title **CFO**

Fernando Gonzalez Alcaniz

Print or type Signer's name

*Affix Corporate Seal*

Attest

  
Signature of Secretary, ~~Assistant Secretary~~  
Select appropriate title

Joseph G. Portela

Print or type Signer's name

**THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.**

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 6549949

American Fire and Casualty Company  
The Ohio Casualty Insurance Company

Liberty Mutual Insurance Company  
West American Insurance Company

**POWER OF ATTORNEY**

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Andrea E. Gorbett; Anne Potter; Annette Leuschner; Beverly A. Woolford; David W. Rosehill; Nancy Schnee; Valorie Spates

all of the city of Jericho, state of NY each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 24th day of April, 2014.




American Fire and Casualty Company  
The Ohio Casualty Insurance Company  
Liberty Mutual Insurance Company  
West American Insurance Company

By: David M. Carey  
David M. Carey, Assistant Secretary

STATE OF PENNSYLVANIA ss  
COUNTY OF MONTGOMERY

On this 24th day of April, 2014, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



COMMONWEALTH OF PENNSYLVANIA  
Notarial Seal  
Teresa Pastella, Notary Public  
Plymouth Twp., Montgomery County  
My Commission Expires March 28, 2017  
Member, Pennsylvania Association of Notaries

By: Teresa Pastella  
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

**ARTICLE IV – OFFICERS** – Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

**ARTICLE XIII – Execution of Contracts – SECTION 5. Surety Bonds and Undertakings.** Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

**Certificate of Designation** – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

**Authorization** – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 24th day of April, 2014.



By: Gregory W. Davenport  
Gregory W. Davenport, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.



LIBERTY MUTUAL INSURANCE COMPANY  
FINANCIAL STATEMENT — DECEMBER 31, 2013

| Assets                                        |                                | Liabilities                                 |                                |
|-----------------------------------------------|--------------------------------|---------------------------------------------|--------------------------------|
| Cash and Bank Deposits .....                  | \$1,118,180,550                | Unearned Premiums .....                     | \$5,940,431,054                |
| *Bonds — U.S Government .....                 | 1,888,225,943                  | Reserve for Claims and Claims Expense.....  | 17,305,063,560                 |
| *Other Bonds .....                            | 12,039,490,815                 | Funds Held Under Reinsurance Treaties.....  | 212,659,311                    |
| *Stocks.....                                  | 9,030,962,112                  | Reserve for Dividends to Policyholders..... | 1,226,236                      |
| Real Estate .....                             | 251,301,907                    | Additional Statutory Reserve .....          | 63,348,980                     |
| Agents' Balances or Uncollected Premiums..... | 4,781,042,931                  | Reserve for Commissions, Taxes and          |                                |
| Accrued Interest and Rents .....              | 149,855,386                    | Other Liabilities .....                     | <u>5,826,683,629</u>           |
| Other Admitted Assets .....                   | <u>15,216,749,451</u>          | <b>Total.....</b>                           | <b><u>\$29,349,412,770</u></b> |
|                                               |                                | Special Surplus Funds.....                  | \$55,686,852                   |
|                                               |                                | Capital Stock.....                          | 11,250,000                     |
|                                               |                                | Paid in Surplus .....                       | 7,898,288,167                  |
|                                               |                                | Unassigned Surplus.....                     | 7,161,171,306                  |
| <b>Total Admitted Assets .....</b>            | <b><u>\$44,475,809,095</u></b> | <b>Surplus to Policyholders .....</b>       | <b><u>15,126,396,325</u></b>   |
|                                               |                                | <b>Total Liabilities and Surplus .....</b>  | <b><u>\$44,475,809,095</u></b> |



\* Bonds are stated at amortized or investment value; Stocks at Association Market Values.  
The foregoing financial information is taken from Liberty Mutual Insurance Company's financial statement filed with the state of Massachusetts Department of Insurance.

I, TIM MIKOLAJEWSKI, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the foregoing is a true, and correct statement of the Assets and Liabilities of said Corporation, as of December 31, 2013, to the best of my knowledge and belief.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporation at Seattle, Washington, this 20th day of March, 2014.

*TAMIKOLAJEWSKI*

Assistant Secretary

**ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND  
POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies"), by **THOMAS O. MCCLELLAN, Vice President**, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint **David W. ROSEHILL, Nancy SCHNEE, Andrea E. GORBERT, Annette LEUSCHNER, Valorie SPATES, Beverly A. WOOLFORD and Anne POTTER, all of Jericho, New York, EACH** its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: **any and all bonds and undertakings**, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said **ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT COMPANY OF MARYLAND**, this 19th day of August, A.D. 2014.

ATTEST:

**ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND**



By: *Eric D. Barnes*  
Assistant Secretary  
Eric D. Barnes

*Thomas O. McClellan*  
Vice President  
Thomas O. McClellan

State of Maryland  
City of Baltimore

On this 19th day of August, A.D. 2014, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, **THOMAS O. MCCLELLAN, Vice President, and ERIC D. BARNES, Assistant Secretary**, of the Companies, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

*Constance A. Dunn*



Constance A. Dunn, Notary Public  
My Commission Expires: July 14, 2015

## EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify or revoke any such appointment or authority at any time."

### CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, this \_\_\_\_ day of DEC 15 2014, 20\_\_\_\_.



A handwritten signature in dark ink, appearing to read "Michael Bond".

Michael Bond, Vice President

# FIDELITY AND DEPOSIT COMPANY

OF MARYLAND

600 Red Brook Blvd., Suite 600, Owings Mills, MD 21117

## Statement of Financial Condition

As Of December 31, 2013

### ASSETS

|                                      |                       |
|--------------------------------------|-----------------------|
| Bonds.....                           | \$ 139,272,722        |
| Stocks .....                         | 22,258,887            |
| Cash and Short Term Investments..... | 6,595,113             |
| Reinsurance Recoverable .....        | 17,970,134            |
| Other Accounts Receivable .....      | 33,409,916            |
| <b>TOTAL ADMITTED ASSETS.....</b>    | <b>\$ 219,506,772</b> |


### LIABILITIES, SURPLUS AND OTHER FUNDS

|                                              |                       |
|----------------------------------------------|-----------------------|
| Reserve for Taxes and Expenses .....         | \$ 1,787,480          |
| Ceded Reinsurance Premiums Payable.....      | 42,146,005            |
| Securities Lending Collateral Liability..... | 6,613,750             |
| <b>TOTAL LIABILITIES .....</b>               | <b>\$ 50,547,235</b>  |
| Capital Stock, Paid Up.....                  | \$ 5,000,000          |
| Surplus.....                                 | 163,959,537           |
| Surplus as regards Policyholders .....       | 168,959,537           |
| <b>TOTAL.....</b>                            | <b>\$ 219,506,772</b> |

Securities carried at \$58,378,690 in the above statement are deposited with various states as required by law.


Securities carried on the basis prescribed by the National Association of Insurance Commissioners. On the basis of market quotations for all bonds and stocks owned, the Company's total admitted assets at December 31, 2013 would be \$223,222,696 and surplus as regards policyholders \$172,675,461.


I, DENNIS F. KERRIGAN, Corporate Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing statement is a correct exhibit of the assets and liabilities of the said Company on the 31st day of December, 2013.

  
Corporate Secretary

State of Illinois  
City of Schaumburg } SS:

Subscribed and sworn to, before me, a Notary Public of the State of Illinois, in the City of Schaumburg, this 15th day of March, 2014.


  
Notary Public



**ZURICH AMERICAN INSURANCE COMPANY**  
**COMPARATIVE BALANCE SHEET**  
**ONE LIBERTY PLAZA, 165 BROADWAY, 32nd FLOOR, NEW YORK, NY 10006**  
**As of December 31, 2013 and December 31, 2012**

|                                                          | 12/31/2013               | 12/31/2012               |
|----------------------------------------------------------|--------------------------|--------------------------|
| <b><u>Assets</u></b>                                     |                          |                          |
| Bonds                                                    | \$ 18,990,565,123        | \$ 18,907,466,866        |
| Preferred Stock                                          | -                        | -                        |
| Common Stock                                             | 2,411,755,638            | 2,123,025,432            |
| Other Invested Assets                                    | 2,505,133,631            | 2,035,077,824            |
| Short-term Investments                                   | 327,019,081              | 126,053,209              |
| Receivable for securities                                | 123,767,865              | 134,410,839              |
| Cash and cash equivalents                                | (65,045,469)             | 728,298,115              |
| Securities lending reinvested collateral assets          | 208,060,537              | 225,335,750              |
| Employee Trust for Deferred Compensation Plan            | 142,420,097              | 130,493,778              |
| Total Cash and Invested Assets                           | <u>\$ 24,643,676,503</u> | <u>\$ 24,410,161,814</u> |
| <br>Premiums Receivable                                  | <br>\$ 3,358,946,105     | <br>\$ 3,649,247,239     |
| Funds Held with Reinsurers                               | 2,383,155                | 3,681,443                |
| Reinsurance Recoverable                                  | 391,812,478              | 215,451,507              |
| Accrued Investment Income                                | 113,886,701              | 121,729,727              |
| Federal Income Tax Recoverable                           | 940,033,456              | 930,267,731              |
| Due from Affiliates                                      | 183,852,738              | 187,274,289              |
| Other Assets                                             | 549,410,052              | 493,265,075              |
| Total Assets                                             | <u>\$ 30,184,001,188</u> | <u>\$ 30,011,078,824</u> |
| <br><b><u>Liabilities and Policyholders' Surplus</u></b> |                          |                          |
| <b><u>Liabilities:</u></b>                               |                          |                          |
| Loss and LAE Reserves                                    | \$ 13,894,112,327        | \$ 14,244,436,264        |
| Unearned Premium Reserve                                 | 4,321,146,577            | 4,159,670,241            |
| Funds Held with Reinsurers                               | 185,460,548              | 212,412,675              |
| Loss In Course of Payment                                | 357,922,606              | 408,170,112              |
| Commission Reserve                                       | 68,132,284               | 64,038,359               |
| Federal Income Tax Payable                               | 290,773,995              | 16,190,044               |
| Remittances and Items Unallocated                        | 111,710,550              | 196,410,982              |
| Payable to parent, subs and affiliates                   | 154,428,297              | 57,540,814               |
| Provision for Reinsurance                                | 43,942,761               | 66,649,220               |
| Ceded Reinsurance Premiums Payable                       | 807,651,125              | 551,510,878              |
| Securities Lending Collateral Liability                  | 208,060,537              | 225,335,750              |
| Other Liabilities                                        | 1,942,241,242            | 2,166,453,164            |
| Total Liabilities                                        | <u>\$ 22,385,582,849</u> | <u>\$ 22,368,818,502</u> |
| <br><b><u>Policyholders' Surplus:</u></b>                |                          |                          |
| Common Capital Stock                                     | \$ 5,000,000             | \$ 5,000,000             |
| Paid-In and Contributed Surplus                          | 4,394,131,321            | 4,394,131,321            |
| Surplus Notes                                            | -                        | 430,000,000              |
| Special Surplus Funds                                    | 34,865,000               | 43,259,000               |
| Cumulative Unrealized Gain                               | 505,136,565              | 331,857,594              |
| Unassigned Surplus                                       | 2,859,285,454            | 2,438,012,408            |
| Total Policyholders' Surplus                             | <u>\$ 7,798,418,339</u>  | <u>\$ 7,642,260,323</u>  |
| <br>Total Liabilities and Policyholders' Surplus         | <u>\$ 30,184,001,188</u> | <u>\$ 30,011,078,824</u> |


I, Dennis F. Kerrigan, Corporate Secretary of ZURICH AMERICAN INSURANCE COMPANY do hereby certify that the foregoing statement is a correct exhibit of the assets and liabilities of the said Company, on the 31st day of December, 2013, according to the best of my information, knowledge and belief.


  
Corporate Secretary

State of Illinois  
County of Cook

} SS:

Subscribed and sworn to, before me, a Notary Public of the State of Illinois, in the City of Schaumburg, this 15th day of March, 2014.

  
Notary public



POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That The Continental Insurance Company, a Pennsylvania insurance company, is a duly organized and existing insurance company having its principal office in the City of Chicago, and State of Illinois, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Annette M Leuschner, Nancy Schnee, Valorie Spates, Andrea E Gorbert, Beverly A Woolford, Anne Potter, Individually, of Jericho, NY  
Debra A Deming, Vivian Carti, Evangelina L Dominick, Annette M Leuschner, Cynthia Farrell, Sandra Diaz, Jessica Iannotta, Kelly O'Malley, Kevin T Walsh, Jr, Edward Reilly, Individually, of New York, NY

its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -


and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the insurance company and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Board of Directors of the insurance company.

In Witness Whereof, The Continental Insurance Company has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 7th day of February, 2014.




The Continental Insurance Company


  
Paul T. Bruflatt Vice President

State of South Dakota, County of Minnehaha, ss:

On this 7th day of February, 2014, before me personally came Paul T. Bruflatt to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of The Continental Insurance Company, a Pennsylvania insurance company, described in and which executed the above instrument; that he knows the seal of said insurance company; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said insurance company and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance company.



My Commission Expires June 23, 2015

  
J. Mohr Notary Public

CERTIFICATE

I, D. Bult, Assistant Secretary of The Continental Insurance Company, a Pennsylvania insurance company, do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance company printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance company this \_\_\_\_\_ day of \_\_\_\_\_ **DEC 15 2014** \_\_\_\_\_



The Continental Insurance Company

  
D. Bult Assistant Secretary



## Authorizing Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF THE CONTINENTAL INSURANCE COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the Company at a meeting held on May 10, 1995.

“RESOLVED: That any Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execution power of attorneys on behalf of The Continental Insurance Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25<sup>th</sup> day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”) to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company.”

**THE CONTINENTAL INSURANCE COMPANY**  
**Radnor, Pennsylvania**  
**Statement of Net Admitted Assets and Liabilities**  
**December 31, 2013**

ASSETS

|                                     |                         |
|-------------------------------------|-------------------------|
| Bonds                               | \$ 1,684,328,034        |
| Stocks                              | 158,773,278             |
| Cash and short-term investments     | 187,796,353             |
| Amounts recoverable from reinsurers | 193,598,356             |
| Net deferred tax asset              | 73,211,237              |
| Other assets                        | 47,825,939              |
| Total Assets                        | <u>\$ 2,345,533,197</u> |

LIABILITIES AND SURPLUS


|                                                                |                    |
|----------------------------------------------------------------|--------------------|
| Losses                                                         | \$ 908,894,332     |
| Loss adjustment expense                                        | 34,732,682         |
| Unearned premiums                                              | -                  |
| Ceded reinsurance premiums payable (net of ceding commissions) | 26,174,058         |
| Funds held by company under reinsurance treaties               | 719,991,228        |
| Provision for reinsurance                                      | 76,000,000         |
| Other liabilities                                              | (787,119,094)      |
| Total Liabilities                                              | <u>978,673,206</u> |

Surplus Account:

|                                       |               |                         |
|---------------------------------------|---------------|-------------------------|
| Capital paid up                       | 53,566,360    |                         |
| Gross paid in and contributed surplus | 1,423,436,994 |                         |
| Special Surplus                       | 105,639,025   |                         |
| Unassigned funds                      | (215,782,388) |                         |
| Surplus as regards policyholders      |               | <u>1,366,859,991</u>    |
| Total Liabilities and Capital         |               | <u>\$ 2,345,533,197</u> |

I, OJ B. Magana, Assistant Vice President of The Continental Insurance Company hereby certify that the above is an accurate representation of the financial statement of the Company dated December 31, 2013, as filed with the various Insurance Departments and is a true and correct statement of the condition of The Continental Insurance Company as of that date.


The Continental Insurance Company

By   
Assistant Vice President

Subscribed and sworn to me this 12th day of March, 2014.

My commission expires:

  
Notary Public



STATE OF CONNECTICUT  
COUNTY OF FAIRFIELD

I, Toni Ann Perkins, Secretary of XL SPECIALTY INSURANCE COMPANY and GREENWICH INSURANCE COMPANY, corporations of the State of Delaware, do hereby certify that the above and forgoing is a full, true and correct copy of a Power of Attorney issued by said Companies, and that I have compared same with the original and that it is a correct transcript therefrom and of the whole of the original and that the said Power of Attorney is still in full force and effect and has not been revoked.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporations, at the City of Stamford, this \_\_\_\_ day of DEC 2014.



*Toni Ann Perkins*

Toni Ann Perkins, SECRETARY

IN WITNESS WHEREOF, XL REINSURANCE AMERICA INC. has caused its corporate seal to be hereunto affixed, and these presents to be signed by its duly authorized officers this 11th day of August, 2014.



XL REINSURANCE AMERICA INC.

by:

*John P. Welch*

John P. Welch, PRESIDENT & CEO

Attest:

*Toni Ann Perkins*

Toni Ann Perkins, SECRETARY

STATE OF CONNECTICUT  
COUNTY OF FAIRFIELD

On this 11th day of August, 2014, before me personally came John P. Welch to me known, who, being duly sworn, did depose and say: that he is President & CEO of XL REINSURANCE AMERICA INC., described in and which executed the above instrument; that he knows the seal of said Corporation; that the seal affixed to the aforesaid instrument is such corporate seal and was affixed thereto by order and authority of the Board of Directors of said Corporation, and that he executed the said instrument by like order.



STATE OF CONNECTICUT  
COUNTY OF FAIRFIELD

*Kim D. Sliva*

Kim D. Sliva, NOTARY PUBLIC

I, Toni Ann Perkins, Assistant Secretary of XL REINSURANCE AMERICA INC. a corporation of the State of New York, do hereby certify that the person who executed this Power of Attorney, with the rights, respectively of XL REINSURANCE AMERICA INC., do hereby certify that the above and forgoing is a full, true and correct copy of a Power of Attorney issued by said Corporation, and that I have compared same with the original and that it is a correct transcript therefrom and of the whole original and that the said Power of Attorney is still in full force and effect and has not been revoked.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporation, at the City of Stamford, this \_\_\_\_ day of \_\_\_\_.



*Toni Ann Perkins*

Toni Ann Perkins, SECRETARY

This Power of Attorney may not be used to execute any bond with an inception date after August 11, 2019  
SB0041

THIS DOCUMENT IS PRINTED ON A BLUE BACKGROUND



Power of Attorney  
XL Specialty Insurance Company  
Greenwich Insurance Company  
XL Reinsurance America Inc.

THIS IS NOT A BOND NUMBER  
UNLIMITED POWER OF ATTORNEY  
XL1514514

KNOW ALL MEN BY THESE PRESENTS: That XL Specialty Insurance Company, and Greenwich Insurance Company, Delaware insurance companies with offices located at 505 Eagleview Blvd., Exton, PA 19341, and XL Reinsurance America Inc., a New York insurance company with offices located at 70 Seaview Avenue, Stamford, CT 06902, do hereby nominate, constitute, and appoint: *Nancy Schae, David W. Rosehill, Edward Reilly, Anne Potter, Beverly Woodford, Kevin T. Walsh, Kelly O'Malley, Andrea E. Garbert, Valerie Spates, Annette M. Lavachner*

each its true and lawful Attorney(s) in fact to make, execute, attest, seal and deliver for and on its behalf, as surety, and as its act and deed, where required, any and all bonds and undertakings in the nature thereof, for the penal sum of no one of which is in any event to exceed UNLIMITED.

Such bonds and undertakings, when duly executed by the aforesaid Attorney(s) in fact shall be binding upon each said Company as fully and to the same extent as if such bonds and undertakings were signed by the President and Secretary of the Company and sealed with its corporate seal.

The Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Board of Directors of each of the Companies on the 11th day of August 2014:

RESOLVED, that Gary Kaplan, David Hewett, William Mills, Gregory Boal and Kevin Mirsch are hereby appointed by the Board as authorized to make, execute, seal and deliver for and on behalf of the Company, any and all bonds, undertakings, contracts or obligations in surety or co-surety with others and that the Secretary or any Assistant Secretary of the Company be and that each of them hereby is authorized to attest the execution of any such bonds, undertakings, contracts or obligations in surety or co-surety and attach thereto the corporate seal of the Company.

RESOLVED, FURTHER, that Gary Kaplan, David Hewett, William Mills, Gregory Boal and Kevin Mirsch each is hereby authorized to execute powers of attorney qualifying the attorney named in the given power of attorney to execute, on behalf of the Company, bonds and undertakings in surety or co-surety with others, and that the Secretary or any Assistant Secretary of the Company be, and that each of them is hereby authorized to attest the execution of any such power of attorney, and to attach thereto the corporate seal of the Company.

RESOLVED, FURTHER, that the signature of such officers named in the preceding resolutions and the corporate seal of the Company may be affixed to such powers of attorney or to any certificate relating thereto by facsimile, and any such power of attorney or certificate bearing such facsimile signatures or facsimile seal shall be thereafter valid and binding upon the Company with respect to any bond, undertaking, contract or obligation in surety or co-surety with others to which it is attached.

IN WITNESS WHEREOF, the XL SPECIALTY INSURANCE COMPANY and GREENWICH INSURANCE COMPANY has caused its corporate seal to be hereunto affixed, and these presents to be signed by its duly authorized officers this August 11th, 2014.




XL SPECIALTY INSURANCE COMPANY  
GREENWICH INSURANCE COMPANY

By: *David S. Hewett*  
David S. Hewett, SENIOR VICE PRESIDENT

Attest: *Toni Ann Perkins*  
Toni Ann Perkins, SECRETARY

STATE OF CONNECTICUT  
COUNTY OF FAIRFIELD

On this 11th day of August, 2014, before me personally came David S. Hewett to me known, who, being duly sworn, did depose and say: that he is Executive Vice President of XL SPECIALTY INSURANCE COMPANY and Senior Vice President of GREENWICH INSURANCE COMPANY, described in and which executed the above instrument; that he knows the seals of said Companies; that the seals affixed to the aforesaid instrument are such corporate seals and were affixed thereto by order and authority of the Boards of Directors of said Companies; and that he executed the said instrument by like order.



*Kim D. Silva*  
KIM D. SILVA, NOTARY PUBLIC

**XL SPECIALTY INSURANCE COMPANY**  
**STATUTORY STATEMENT OF ADMITTED ASSETS,**  
**LIABILITIES, CAPITAL AND SURPLUS**  
**December 31, 2013**  
**(U.S. Dollars)**

| <b>Assets:</b>                                                       |                    | <b>Liabilities:</b>                                           |                    |
|----------------------------------------------------------------------|--------------------|---------------------------------------------------------------|--------------------|
| Bonds                                                                | 243,078,129        | Loss & loss adjustment expenses                               | 202,897,195        |
| Stocks                                                               | 47,367,742         | Reinsurance payable on paid loss and loss adjustment expenses | 550,213            |
| Cash and short-term investments                                      | 103,941,689        | Unearned premiums                                             | 36,049,248         |
| Receivable for securities                                            |                    | Ceded reinsurance premium payable                             |                    |
| <b>Total Invested Assets</b>                                         | <b>394,387,560</b> | Funds held by company under reinsurance treaties              | 10,668,107         |
|                                                                      |                    | Payable for Securities                                        |                    |
|                                                                      |                    | Other Liabilities                                             | 32,063,624         |
|                                                                      |                    | <b>Total Liabilities</b>                                      | <b>282,228,387</b> |
| <b>Agents Balances</b>                                               | <b>25,747,167</b>  | <b>Capital and Surplus:</b>                                   |                    |
| Funds held by or deposited with reinsured companies                  |                    | Aggregate write-ins for special surplus funds                 |                    |
| Reinsurance recoverable on loss and loss adjustment expense payments |                    | Common capital Stock                                          | 5,812,500          |
| Accrued interest and dividends                                       | 1,346,314          | Gross paid in and contributed surplus                         | 127,462,739        |
| Other admitted assets                                                | 19,090,389         | Unassigned surplus                                            | 25,067,804         |
|                                                                      |                    | <b>Total Capital and Surplus</b>                              | <b>158,343,043</b> |
| <b>Total Admitted Assets</b>                                         | <b>440,571,430</b> | <b>Total Liabilities, Capital and Surplus</b>                 | <b>440,571,430</b> |

I, Andrew Robert Will, Vice President and Controller of XL Specialty Insurance Company (the "Corporation") do hereby certify that to the best of my knowledge and belief, the foregoing is a full and true Statutory Statement of Admitted Assets, Liabilities, Capital and Surplus of the Corporation, as of December 31, 2013, prepared in conformity with the accounting practices prescribed or permitted by the Insurance Department of the State of Delaware. The foregoing statement should not be taken as a complete statement of financial condition of the Corporation. Such a statement is available upon request at the Corporation's principal office located at Seaview House, 70 Seaview Avenue, Stamford, CT 06902-06040.


IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of the Corporation at Stamford, Connecticut.

  
 Vice President and Controller

State of Connecticut

County of Fairfield

The foregoing financial information was acknowledged before me this 24th of March, 2014 by Andrew Robert Will of XL Specialty Insurance Company on behalf of the corporation.



*Denise Hopkins*  
Notary Public