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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 364088.21 490000.00  515000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 139873.23 75000.00  90000.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  3 EA  8379.63 25138.89 1500.00 4500.00 1200.00  3600.00SEALING ABANDONED WELLS

0004 0050000000-E 226  3 ACR 7800.47 23401.41 3000.00 9000.00 1000.00  3000.00SUPP CLEARING & GRUBBING

0005 0036000000-E 225  3,950 CY  5.24 20698.00 7.50 29625.00 9.15  36142.50UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 1189717.11 2088995.00  2142000.00GRADING

0007 0134000000-E 240  12,519 CY  4.06 50827.14 7.00 87633.00 2.25  28167.75DRAINAGE DITCH EXCAVATION

0008 0192000000-N 260  12 HR  184.81 2217.72 175.00 2100.00 195.00  2340.00PROOF ROLLING

0009 0195000000-E 265  3,000 CY  18.01 54030.00 18.00 54000.00 15.00  45000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  3,000 SY  1.57 4710.00 1.65 4950.00 1.00  3000.00GEOTEXTILE SOIL STABILIZATION

0011 0220000000-E SP   70 TON 82.32 5762.40 80.00 5600.00 62.45  4371.50ROCK EMBANKMENTS

0012 0222000000-E SP   30 SY  2.35 70.50 6.00 180.00 1.50  45.00GEOTEXTILE ROCK EMBANK

0013 0318000000-E 300  350 TON 40.77 14269.50 48.00 16800.00 51.44  18004.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  1,100 SY  2.28 2508.00 3.00 3300.00 1.72  1892.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  394 LF  13.24 5216.56 34.00 13396.00 34.76  13695.4415" DRAINAGE PIPE

0016 0335300000-E 305  484 LF  15.90 7695.60 39.00 18876.00 38.16  18469.4418" DRAINAGE PIPE

0017 0372000000-E 310  92 LF  25.91 2383.72 38.00 3496.00 57.19  5261.4818" RC PIPE CULV III

0018 0378000000-E 310  44 LF  33.26 1463.44 46.00 2024.00 51.63  2271.7224" RC PIPE CULV III

0019 0384000000-E 310  552 LF  41.77 23057.04 57.00 31464.00 66.68  36807.3630" RC PIPE CULV III

0020 0390000000-E 310  32 LF  72.27 2312.64 98.00 3136.00 87.65  2804.8036" RC PIPE CULV III

0021 0402000000-E 310  164 LF  98.59 16168.76 113.00 18532.00 127.66  20936.2448" RC PIPE CULV III

0022 0546000000-E 310  148 LF  235.38 34836.24 300.00 44400.00 261.34  38678.32**" CAA PIPE CLVT *****"
(72", 0.135")

0023 0546000000-E 310  720 LF  248.21 178711.20 327.00 235440.00 308.10  221832.00**" CAA PIPE CLVT *****"
(84", 0.135")

0024 0546000000-E 310  132 LF  399.85 52780.20 385.00 50820.00 419.37  55356.84**" CAA PIPE CLVT *****"
(96", 0.135")

0025 0987000000-E 310  92 LF  26.12 2403.04 42.00 3864.00 39.72  3654.24GENERIC PIPE ITEM (LF) 310
15" RCP CLASS V

0026 0987000000-E 310  112 LF  24.57 2751.84 45.00 5040.00 44.97  5036.64GENERIC PIPE ITEM (LF) 310
18" RCP CLASS V

0027 0987000000-E 310  124 LF  51.44 6378.56 78.50 9734.00 67.37  8353.88GENERIC PIPE ITEM (LF) 310
30" RCP CLASS V

0028 0987000000-E 310  116 LF  152.52 17692.32 198.00 22968.00 227.91  26437.56GENERIC PIPE ITEM (LF) 310
54" RCP CLASS V

0029 0987000000-E 310  108 LF  278.82 30112.56 340.00 36720.00 388.64  41973.12GENERIC PIPE ITEM (LF) 310
72" RCP CLASS V

0030 0995000000-E 340  641 LF  9.38 6012.58 12.00 7692.00 6.24  3999.84PIPE REMOVAL

0031 0996000000-N 350  3 EA  1857.20 5571.60 2400.00 7200.00 2777.22  8331.66PIPE CLEAN-OUT

0032 1077000000-E SP   85 TON 43.58 3704.30 57.00 4845.00 54.65  4645.25#57 STONE

0033 1099500000-E 505  500 CY  7.09 3545.00 8.50 4250.00 17.75  8875.00SHALLOW UNDERCUT

0034 1099700000-E 505  950 TON 22.80 21660.00 27.00 25650.00 28.00  26600.00CLASS IV SUBGRD STABILIZATION

0035 1111000000-E SP   5,000 TON 22.80 114000.00 23.00 115000.00 28.00  140000.00CLASS IV AGGREGATE STABILIZATION

0036 1220000000-E 545  500 TON 22.80 11400.00 29.00 14500.00 38.00  19000.00INCIDENTAL STONE BASE



JAN 13, 2014 03:57 PM

TIP NO R-3432 2:00 PM 2 /  10 001

BRUNSWICK

35501.3.D1

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, AND PAVING.

SR-1163 (OLD GEORGETOWN RD EXT) FROM SR-1184 (OCEAN ISLE BEACH RD) TO NC-179.

A. O. HARDEE & SON, INC.

LITTLE RIVER,  SC

TRIANGLE GRADING & PAVING INC BARNHILL CONTRACTING COMPANY

BURLINGTON,  NC TARBORO,  NC

C203163DEC 17 2013

2.859 MI

0037 1330000000-E 607  475 SY  7.40 3515.00 10.00 4750.00 12.00  5700.00INCIDENTAL MILLING

0038 1519000000-E 610  22,150 TON 52.14 1154901.00 49.00 1085350.00 45.00  996750.00ASP CONC SURF CRS S9.5B

0039 1693000000-E 654  500 TON 212.82 106410.00 165.00 82500.00 140.00  70000.00ASPH PLT MIX PVMT REPAIR

0040 1880000000-E SP   250 TON 169.19 42297.50 175.00 43750.00 265.00  66250.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0041 2020000000-N 806  14 EA  266.02 3724.28 250.00 3500.00 117.70  1647.80CONTROL OF ACCESS MARKERS

0042 2022000000-E 815  560 CY  15.96 8937.60 17.00 9520.00 15.00  8400.00SUBDRAIN EXCAVATION

0043 2033000000-E 815  420 CY  58.52 24578.40 39.00 16380.00 55.00  23100.00SUBDRAIN FINE AGGREGATE

0044 2044000000-E 815  2,500 LF  10.64 26600.00 9.00 22500.00 10.00  25000.006" PERF SUBDRN PIPE

0045 2070000000-N 815  5 EA  372.43 1862.15 250.00 1250.00 350.00  1750.00SUBDRN PIPE OUTLET

0046 2077000000-E 815  30 LF  42.56 1276.80 15.00 450.00 40.00  1200.006" OUTLET PIPE

0047 2209000000-E 838 9.4 CY  1010.88 9502.27 900.00 8460.00 1342.33  12617.90ENDWALLS

0048 2220000000-E 838  53 CY  1010.88 53576.64 1100.00 58300.00 1338.83  70957.99REINFORCED ENDWALLS

0049 2253000000-E 840 0.764 CY  1126.08 860.33 1370.00 1046.68 746.07  570.00PIPE COLLARS

0050 2264000000-E 840  2 CY  873.52 1747.04 1320.00 2640.00 750.00  1500.00PIPE PLUGS

0051 2286000000-N 840  6 EA  3767.36 22604.16 1050.00 6300.00 1421.02  8526.12MASNRY DRAINAGE STRUCT

0052 2366000000-N 840  2 EA  384.69 769.38 650.00 1300.00 790.40  1580.80FRAME W/2GRTS 840.24 STD

0053 2367000000-N 840  2 EA  376.43 752.86 500.00 1000.00 533.14  1066.28FRAME W/2GRTS 840.29 STD

0054 2396000000-N 840  1 EA  257.86 257.86 425.00 425.00 437.54  437.54FRAME W/COVER STD 840.54

0055 2535000000-E 846  690 LF  27.15 18733.50 15.00 10350.00 15.75  10867.50**"X**" CONCRETE CURB
(8" X 18")

0056 2542000000-E 846  900 LF  23.96 21564.00 15.00 13500.00 12.00  10800.001'-6" CONC CURB & GUTTER

0057 2655000000-E 852  2,040 SY  59.10 120564.00 40.00 81600.00 45.45  92718.005" MONO CONC ISLDS (KEY IN)

0058 2738000000-E SP   1,330 SY  68.67 91331.10 45.00 59850.00 59.00  78470.00GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON

0059 2830000000-N 858  1 EA  495.41 495.41 750.00 750.00 625.00  625.00ADJ MANHOLES

0060 2845000000-N 858  3 EA  425.64 1276.92 585.00 1755.00 625.00  1875.00ADJ METER OR VALVE BOXES

0061 3030000000-E 862 1,787.5 LF  17.02 30423.25 15.00 26812.50 15.00  26812.50STL BM GUARDRAIL

0062 3105000000-N 862  2 EA  26.60 53.20 60.00 120.00 60.00  120.00SBGR TERM SECT

0063 3150000000-N 862  5 EA  37.24 186.20 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0064 3270000000-N SP   7 EA  1808.94 12662.58 1710.00 11970.00 1710.00  11970.00GR ANCHOR TYPE 350

0065 3285000000-N SP   1 EA  1702.52 1702.52 1550.00 1550.00 1550.00  1550.00GR ANCHOR TYPE M-350

0066 3503000000-E 866  28,820 LF  2.29 65997.80 2.25 64845.00 2.25  64845.00WOVEN WIRE FENCE 47" FAB

0067 3509000000-E 866  1,750 EA  21.28 37240.00 15.00 26250.00 15.00  26250.004" TIMBER POSTS 7'-6"LONG

0068 3515000000-E 866  570 EA  29.79 16980.30 26.00 14820.00 26.00  14820.005" TIMBER POSTS 8'-0"LONG

0069 3628000000-E 876  400 TON 66.13 26452.00 78.00 31200.00 85.00  34000.00RIP RAP, CLASS I

0070 3642000000-E 876  30 TON 57.88 1736.40 58.00 1740.00 96.50  2895.00RIP RAP, CLASS A

0071 3649000000-E 876  295 TON 64.00 18880.00 71.00 20945.00 78.75  23231.25RIP RAP, CLASS B

0072 3651000000-E SP   15 TON 148.75 2231.25 105.00 1575.00 308.00  4620.00BOULDERS

0073 3656000000-E 876  6,880 SY  2.34 16099.20 2.25 15480.00 1.75  12040.00GEOTEXTILE FOR DRAINGE

0074 4072000000-E 903  1,215 LF  5.53 6718.95 5.48 6658.20 5.20  6318.00SUPPORT, 3-LB STL U-CHAN

0075 4096000000-N 904  9 EA  79.80 718.20 95.00 855.00 75.00  675.00SIGN ERECTION, TYPE D
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0076 4102000000-N 904  67 EA  51.07 3421.69 44.80 3001.60 48.00  3216.00SIGN ERECTION, TYPE E

0077 4108000000-N 904  6 EA  79.80 478.80 110.00 660.00 75.00  450.00SIGN ERECTION, TYPE F

0078 4116100000-N 904  1 EA  79.80 79.80 125.00 125.00 75.00  75.00SIGN ERECT, RELOC ** GRD MTD
(E)

0079 4155000000-N 907  9 EA  5.32 47.88 5.00 45.00 5.00  45.00DISPOSE SIGN SYST U-CHAN

0080 4400000000-E 1110  1,973 SF  4.60 9075.80 4.32 8523.36 4.32  8523.36WORK ZONE SIGNS (STAT)

0081 4405000000-E 1110  352 SF  15.70 5526.40 9.75 3432.00 8.85  3115.20WORK ZONE SIGNS (PORT)

0082 4410000000-E 1110  510 SF  6.07 3095.70 5.70 2907.00 5.70  2907.00WORK ZONE SIGNS (BARR)

0083 4420000000-N 1120  3 EA  10635.47 31906.41 14000.00 42000.00 6200.00  18600.00PORTABLE CHANGE MSG SIGN

0084 4430000000-N 1130  200 EA  66.76 13352.00 50.00 10000.00 49.00  9800.00DRUMS

0085 4435000000-N 1135  50 EA  39.55 1977.50 18.00 900.00 18.50  925.00CONES

0086 4445000000-E 1145  296 LF  15.91 4709.36 14.95 4425.20 18.30  5416.80BARRICADES (TYPE III)

0087 4450000000-N 1150  3,480 HR  14.44 50251.20 21.00 73080.00 25.00  87000.00FLAGGER

0088 4510000000-N SP   80 HR  31.92 2553.60 45.00 3600.00 37.00  2960.00LAW ENFORCEMENT

0089 4516000000-N 1180  121 EA  52.74 6381.54 32.00 3872.00 34.00  4114.00SKINNY DRUM

0090 4650000000-N 1251  441 EA  4.26 1878.66 4.00 1764.00 3.75  1653.75TEMP RAISED PVMT MRKS

0091 4685000000-E 1205  40,240 LF  0.55 22132.00 0.52 20924.80 0.52  20924.80THERMO PVT MKG LINES 4"90

0092 4686000000-E 1205  40,264 LF  0.66 26574.24 0.62 24963.68 0.56  22547.84THERMO PVT MKG LINES 4"120

0093 4695000000-E 1205  5,468 LF  1.60 8748.80 1.50 8202.00 2.65  14490.20THERMO PVT MKG LINES 8"90 MILS

0094 4702000000-E 1205  126 LF  3.19 401.94 3.00 378.00 3.00  378.0012"WIDE THERMO 120 MILS

0095 4710000000-E 1205  48 LF  21.28 1021.44 20.00 960.00 5.40  259.2024"WIDE THERMO 120 MILS

0096 4725000000-E 1205  65 EA  79.80 5187.00 75.00 4875.00 95.00  6175.00THERMO PVT SYMBOL 90MILS

0097 4810000000-E 1205  173,929 LF  0.10 17392.90 0.09 15653.61 0.13  22610.77PAINT PVMT MARKINGS 4"

0098 4820000000-E 1205  6,567 LF  0.80 5253.60 0.75 4925.25 0.35  2298.45PAINT PVMT MARKINGS 8"

0099 4825000000-E 1205  245 LF  1.06 259.70 1.00 245.00 1.00  245.00PAINT PVMT MARKINGS 12"

0100 4835000000-E 1205  212 LF  2.66 563.92 2.50 530.00 1.80  381.60PAINT PVT MKG LINES 24"

0101 4840000000-N 1205  60 EA  10.64 638.40 10.00 600.00 25.00  1500.00PAINT PVT MKG CHARACTER

0102 4845000000-N 1205  118 EA  26.60 3138.80 25.00 2950.00 35.00  4130.00PAINT PVT MKG SYMBOL

0103 4870000000-E 1205  20 LF  26.60 532.00 25.00 500.00 2.50  50.00LINE REMOVAL 24" WIDE

0104 4900000000-N 1251  989 EA  4.26 4213.14 4.00 3956.00 3.85  3807.65PERM RAISED PVMT MARKERS

0105 4915000000-E 1264  3 EA  40.83 122.49 42.00 126.00 38.37  115.117' U-CHANNEL POSTS

0106 4955000000-N 1264  3 EA  81.21 243.63 42.00 126.00 76.32  228.96OBJECT MARKERS (END OF RD)

0107 5326200000-E 1510  1,557 LF  64.22 99990.54 60.00 93420.00 70.00  108990.0012" WATER LINE

0108 5326600000-E 1510  972 LF  125.75 122229.00 123.00 119556.00 128.00  124416.0016" WATER LINE

0109 5558000000-E 1515  3 EA  2914.38 8743.14 3500.00 10500.00 3000.00  9000.0012" VALVE

0110 5558600000-E 1515  1 EA  7124.05 7124.05 4500.00 4500.00 4700.00  4700.0016" VALVE

0111 5648000000-N 1515  1 EA  1133.38 1133.38 1200.00 1200.00 1000.00  1000.00RELOCATE WATER METER

0112 5649000000-N 1515  1 EA  593.68 593.68 1100.00 1100.00 800.00  800.00RECONNECT WATER METER

0113 5672000000-N 1515  2 EA  5936.71 11873.42 4500.00 9000.00 9500.00  19000.00RELOCATE FIRE HYDRANT

0114 5804000000-E 1530  1,436 LF  8.63 12392.68 6.70 9621.20 11.00  15796.00ABANDON 12" UTILITY PIPE

0115 5810000000-E 1530  958 LF  12.14 11630.12 7.90 7568.20 14.00  13412.00ABANDON 16" UTILITY PIPE
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0116 5871900000-E 1550  107 LF  91.75 9817.25 195.00 20865.00 195.00  20865.0016" TRENCHLESS INSTALL (IN SOIL)

0117 5871910000-E 1550  46 LF  604.47 27805.62 100.00 4600.00 195.00  8970.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0118 6000000000-E 1605  12,000 LF  2.56 30720.00 1.94 23280.00 1.90  22800.00TEMPORARY SILT FENCE

0119 6006000000-E 1610  1,000 TON 57.88 57880.00 41.00 41000.00 80.00  80000.00EROS CONTRL STONE CL A

0120 6009000000-E 1610  2,000 TON 64.00 128000.00 65.00 130000.00 85.00  170000.00EROS CONTRL STONE CL B

0121 6012000000-E 1610  1,000 TON 44.85 44850.00 47.00 47000.00 68.00  68000.00SEDIMENT CONTROL STONE

0122 6015000000-E 1615  75 ACR 638.45 47883.75 585.00 43875.00 603.51  45263.25TEMPORARY MULCHING

0123 6018000000-E 1620  2,350 LB  3.19 7496.50 4.25 9987.50 3.00  7050.00SEED FOR TEMP SEEDING

0124 6021000000-E 1620 10.25 TON 842.76 8638.29 930.00 9532.50 796.63  8165.46FERT FOR TEMP SEEDING

0125 6024000000-E 1622  2,000 LF  7.42 14840.00 11.00 22000.00 4.45  8900.00TEMPORARY SLOPE DRAINS

0126 6029000000-E SP   2,100 LF  2.03 4263.00 1.65 3465.00 1.40  2940.00SAFETY FENCE

0127 6030000000-E 1630  10,000 CY  3.90 39000.00 3.50 35000.00 0.46  4600.00SILT EXCAVATION

0128 6036000000-E 1631  21,000 SY  1.81 38010.00 1.90 39900.00 1.70  35700.00MATTING FOR EROS CONTROL

0129 6037000000-E SP   800 SY  3.65 2920.00 6.40 5120.00 3.45  2760.00COIR FIBER MAT

0130 6038000000-E SP   1,000 SY  4.31 4310.00 4.75 4750.00 4.07  4070.00PERM SOIL REINF MAT

0131 6042000000-E 1632  750 LF  3.31 2482.50 3.65 2737.50 3.13  2347.501/4" HARDWARE CLOTH

0132 6043000000-E SP   800 SY  2.60 2080.00 3.25 2600.00 1.75  1400.00LOW PERMEABILITY GEOTEXTILE

0133 6045000000-E SP   125 LF  22.31 2788.75 36.00 4500.00 110.75  13843.75**" TEMPORARY PIPE
(24")

0134 6046000000-E 1636  60 LF  40.69 2441.40 56.00 3360.00 118.00  7080.00TEMP PIPE FOR STREAM CROSS

0135 6070000000-N 1639  16 EA  1001.51 16024.16 635.00 10160.00 545.00  8720.00SPECIAL STILLING BASINS

0136 6071012000-E SP   450 LF  9.52 4284.00 6.20 2790.00 8.95  4027.50COIR FIBER WATTLE

0137 6071020000-E SP   525 LB  8.83 4635.75 9.20 4830.00 8.30  4357.50POLYACRYLAMIDE (PAM)

0138 6071030000-E 1640  3,000 LF  5.22 15660.00 7.00 21000.00 4.91  14730.00COIR FIBER BAFFLE

0139 6071050000-E SP   18 EA  819.94 14758.92 800.00 14400.00 764.45  13760.10**" SKIMMER
(1-1/2")

0140 6071050000-E SP   1 EA  1041.32 1041.32 1145.00 1145.00 1217.08  1217.08**" SKIMMER
(2")

0141 6084000000-E 1660  70 ACR 1729.13 121039.10 1600.00 112000.00 1625.00  113750.00SEEDING AND MULCHING

0142 6087000000-E 1660  50 ACR 159.62 7981.00 68.00 3400.00 150.00  7500.00MOWING

0143 6090000000-E 1661  900 LB  3.19 2871.00 8.50 7650.00 3.00  2700.00SEED FOR REPAIR SEEDING

0144 6093000000-E 1661  3 TON 904.47 2713.41 930.00 2790.00 8.50  25.50FERT FOR REPAIR SEEDING

0145 6096000000-E 1662  1,725 LB  4.17 7193.25 6.00 10350.00 3.92  6762.00SEED FOR SUPP SEEDING

0146 6108000000-E 1665  50 TON 843.82 42191.00 745.00 37250.00 793.00  39650.00FERTILIZER TOPDRESSING

0147 6111000000-E SP   775 LF  33.95 26311.25 60.00 46500.00 258.00  199950.00IMPERVIOUS DIKE

0148 6114500000-N 1667  10 MHR 80.87 808.70 60.00 600.00 76.00  760.00SPECIALIZED HAND MOWING

0149 6117000000-N SP   100 EA  159.62 15962.00 50.00 5000.00 150.00  15000.00RESPONSE FOR EROS CONTROL

0150 6123000000-E 1670  12 ACR 936.39 11236.68 1450.00 17400.00 880.00  10560.00REFORESTATION

0151 6126000000-E SP  0.14 ACR 15961.19 2234.57 4200.00 588.00 15000.00  2100.00STREAMBANK REFORESTATION

0152 6132000000-N SP   6 EA  532.04 3192.24 800.00 4800.00 502.93  3017.58GENERIC EROSION CONTROL ITEM (EA)
LOG

0153 6135000000-E SP   10 ACR 6169.32 61693.20 4000.00 40000.00 5797.81  57978.10GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET
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0154 0106000000-E 230  205,600 CY  3.68 756608.00 5.25 1079400.00 5.00  1028000.00BORROW EXCAVATION

0155 1121000000-E 520  20,225 TON 22.20 448995.00 23.00 465175.00 29.00  586525.00AGGREGATE BASE COURSE

0156 1275000000-E 600 14,535.5 GAL 5.32 77328.86 3.50 50874.25 2.00  29071.00PRIME COAT

0157 1489000000-E 610  6,900 TON 53.20 367080.00 50.00 345000.00 57.50  396750.00ASP CONC BASE CRS B25.0B

0158 1498000000-E 610  5,730 TON 55.33 317040.90 52.00 297960.00 49.15  281629.50ASP CONC INTR CRS I19.0B

0159 1575000000-E 620  1,910 TON 633.13 1209278.30 595.00 1136450.00 600.00  1146000.00ASP FOR PLANT MIX

0160 0106000000-E 230  221,900 CY     BORROW EXCAVATION

0161 1121000000-E 520  1,025 TON    AGGREGATE BASE COURSE

0162 1489000000-E 610  18,430 TON    ASP CONC BASE CRS B25.0B

0163 1575000000-E 620  2,140 TON    ASP FOR PLANT MIX

 

    TOTAL 8924649.38 TOTAL 9968633.03 TOTAL  10363548.77CONTRACT TOTAL

 

    SUB-TOTAL 8924649.38 SUB-TOTAL 9968633.03 SUB-TOTAL  10363548.77ROADWAY ITEMS
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S. T. WOOTEN CORPORATION

WILSON,  NC   

C203163DEC 17 2013

2.859 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 574000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 126500.00   CONSTRUCTION SURVEYING

0003 0015000000-N 205  3 EA  1800.00 5400.00   SEALING ABANDONED WELLS

0004 0050000000-E 226  3 ACR 4000.00 12000.00   SUPP CLEARING & GRUBBING

0005 0036000000-E 225  3,950 CY  13.00 51350.00   UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 1862248.98   GRADING

0007 0134000000-E 240  12,519 CY  4.40 55083.60   DRAINAGE DITCH EXCAVATION

0008 0192000000-N 260  12 HR  370.00 4440.00   PROOF ROLLING

0009 0195000000-E 265  3,000 CY  3.50 10500.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  3,000 SY  2.25 6750.00   GEOTEXTILE SOIL STABILIZATION

0011 0220000000-E SP   70 TON 175.00 12250.00   ROCK EMBANKMENTS

0012 0222000000-E SP   30 SY  4.50 135.00   GEOTEXTILE ROCK EMBANK

0013 0318000000-E 300  350 TON 62.65 21927.50   FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  1,100 SY  3.80 4180.00   FND CONDIT GEOTEXTILE

0015 0335200000-E 305  394 LF  30.00 11820.00   15" DRAINAGE PIPE

0016 0335300000-E 305  484 LF  34.15 16528.60   18" DRAINAGE PIPE

0017 0372000000-E 310  92 LF  47.00 4324.00   18" RC PIPE CULV III

0018 0378000000-E 310  44 LF  43.50 1914.00   24" RC PIPE CULV III

0019 0384000000-E 310  552 LF  70.00 38640.00   30" RC PIPE CULV III

0020 0390000000-E 310  32 LF  100.00 3200.00   36" RC PIPE CULV III

0021 0402000000-E 310  164 LF  113.50 18614.00   48" RC PIPE CULV III

0022 0546000000-E 310  148 LF  290.50 42994.00   **" CAA PIPE CLVT *****"
(72", 0.135")

0023 0546000000-E 310  720 LF  368.00 264960.00   **" CAA PIPE CLVT *****"
(84", 0.135")

0024 0546000000-E 310  132 LF  563.00 74316.00   **" CAA PIPE CLVT *****"
(96", 0.135")

0025 0987000000-E 310  92 LF  33.50 3082.00   GENERIC PIPE ITEM (LF) 310
15" RCP CLASS V

0026 0987000000-E 310  112 LF  37.50 4200.00   GENERIC PIPE ITEM (LF) 310
18" RCP CLASS V

0027 0987000000-E 310  124 LF  67.00 8308.00   GENERIC PIPE ITEM (LF) 310
30" RCP CLASS V

0028 0987000000-E 310  116 LF  210.00 24360.00   GENERIC PIPE ITEM (LF) 310
54" RCP CLASS V

0029 0987000000-E 310  108 LF  390.00 42120.00   GENERIC PIPE ITEM (LF) 310
72" RCP CLASS V

0030 0995000000-E 340  641 LF  35.50 22755.50   PIPE REMOVAL

0031 0996000000-N 350  3 EA  2550.00 7650.00   PIPE CLEAN-OUT

0032 1077000000-E SP   85 TON 72.00 6120.00   #57 STONE

0033 1099500000-E 505  500 CY  17.00 8500.00   SHALLOW UNDERCUT

0034 1099700000-E 505  950 TON 34.00 32300.00   CLASS IV SUBGRD STABILIZATION

0035 1111000000-E SP   5,000 TON 10.00 50000.00   CLASS IV AGGREGATE STABILIZATION

0036 1220000000-E 545  500 TON 34.00 17000.00   INCIDENTAL STONE BASE
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0037 1330000000-E 607  475 SY  10.00 4750.00   INCIDENTAL MILLING

0038 1519000000-E 610  22,150 TON 62.00 1373300.00   ASP CONC SURF CRS S9.5B

0039 1693000000-E 654  500 TON 190.00 95000.00   ASPH PLT MIX PVMT REPAIR

0040 1880000000-E SP   250 TON 155.00 38750.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0041 2020000000-N 806  14 EA  200.00 2800.00   CONTROL OF ACCESS MARKERS

0042 2022000000-E 815  560 CY  15.00 8400.00   SUBDRAIN EXCAVATION

0043 2033000000-E 815  420 CY  55.00 23100.00   SUBDRAIN FINE AGGREGATE

0044 2044000000-E 815  2,500 LF  10.00 25000.00   6" PERF SUBDRN PIPE

0045 2070000000-N 815  5 EA  350.00 1750.00   SUBDRN PIPE OUTLET

0046 2077000000-E 815  30 LF  40.00 1200.00   6" OUTLET PIPE

0047 2209000000-E 838 9.4 CY  803.00 7548.20   ENDWALLS

0048 2220000000-E 838  53 CY  1367.00 72451.00   REINFORCED ENDWALLS

0049 2253000000-E 840 0.764 CY  1700.00 1298.80   PIPE COLLARS

0050 2264000000-E 840  2 CY  1315.00 2630.00   PIPE PLUGS

0051 2286000000-N 840  6 EA  2365.00 14190.00   MASNRY DRAINAGE STRUCT

0052 2366000000-N 840  2 EA  478.00 956.00   FRAME W/2GRTS 840.24 STD

0053 2367000000-N 840  2 EA  460.00 920.00   FRAME W/2GRTS 840.29 STD

0054 2396000000-N 840  1 EA  383.00 383.00   FRAME W/COVER STD 840.54

0055 2535000000-E 846  690 LF  21.75 15007.50   **"X**" CONCRETE CURB
(8" X 18")

0056 2542000000-E 846  900 LF  13.50 12150.00   1'-6" CONC CURB & GUTTER

0057 2655000000-E 852  2,040 SY  49.50 100980.00   5" MONO CONC ISLDS (KEY IN)

0058 2738000000-E SP   1,330 SY  46.70 62111.00   GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON

0059 2830000000-N 858  1 EA  895.50 895.50   ADJ MANHOLES

0060 2845000000-N 858  3 EA  358.00 1074.00   ADJ METER OR VALVE BOXES

0061 3030000000-E 862 1,787.5 LF  15.00 26812.50   STL BM GUARDRAIL

0062 3105000000-N 862  2 EA  60.00 120.00   SBGR TERM SECT

0063 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0064 3270000000-N SP   7 EA  1710.00 11970.00   GR ANCHOR TYPE 350

0065 3285000000-N SP   1 EA  1550.00 1550.00   GR ANCHOR TYPE M-350

0066 3503000000-E 866  28,820 LF  2.25 64845.00   WOVEN WIRE FENCE 47" FAB

0067 3509000000-E 866  1,750 EA  15.00 26250.00   4" TIMBER POSTS 7'-6"LONG

0068 3515000000-E 866  570 EA  26.00 14820.00   5" TIMBER POSTS 8'-0"LONG

0069 3628000000-E 876  400 TON 80.00 32000.00   RIP RAP, CLASS I

0070 3642000000-E 876  30 TON 73.00 2190.00   RIP RAP, CLASS A

0071 3649000000-E 876  295 TON 74.50 21977.50   RIP RAP, CLASS B

0072 3651000000-E SP   15 TON 162.00 2430.00   BOULDERS

0073 3656000000-E 876  6,880 SY  4.00 27520.00   GEOTEXTILE FOR DRAINGE

0074 4072000000-E 903  1,215 LF  5.48 6658.20   SUPPORT, 3-LB STL U-CHAN

0075 4096000000-N 904  9 EA  95.00 855.00   SIGN ERECTION, TYPE D
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0076 4102000000-N 904  67 EA  44.80 3001.60   SIGN ERECTION, TYPE E

0077 4108000000-N 904  6 EA  110.00 660.00   SIGN ERECTION, TYPE F

0078 4116100000-N 904  1 EA  125.00 125.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0079 4155000000-N 907  9 EA  5.00 45.00   DISPOSE SIGN SYST U-CHAN

0080 4400000000-E 1110  1,973 SF  4.32 8523.36   WORK ZONE SIGNS (STAT)

0081 4405000000-E 1110  352 SF  57.50 20240.00   WORK ZONE SIGNS (PORT)

0082 4410000000-E 1110  510 SF  5.70 2907.00   WORK ZONE SIGNS (BARR)

0083 4420000000-N 1120  3 EA  8500.00 25500.00   PORTABLE CHANGE MSG SIGN

0084 4430000000-N 1130  200 EA  69.00 13800.00   DRUMS

0085 4435000000-N 1135  50 EA  34.00 1700.00   CONES

0086 4445000000-E 1145  296 LF  14.95 4425.20   BARRICADES (TYPE III)

0087 4450000000-N 1150  3,480 HR  18.20 63336.00   FLAGGER

0088 4510000000-N SP   80 HR  58.00 4640.00   LAW ENFORCEMENT

0089 4516000000-N 1180  121 EA  58.00 7018.00   SKINNY DRUM

0090 4650000000-N 1251  441 EA  3.75 1653.75   TEMP RAISED PVMT MRKS

0091 4685000000-E 1205  40,240 LF  0.52 20924.80   THERMO PVT MKG LINES 4"90

0092 4686000000-E 1205  40,264 LF  0.56 22547.84   THERMO PVT MKG LINES 4"120

0093 4695000000-E 1205  5,468 LF  2.65 14490.20   THERMO PVT MKG LINES 8"90 MILS

0094 4702000000-E 1205  126 LF  3.00 378.00   12"WIDE THERMO 120 MILS

0095 4710000000-E 1205  48 LF  5.40 259.20   24"WIDE THERMO 120 MILS

0096 4725000000-E 1205  65 EA  95.00 6175.00   THERMO PVT SYMBOL 90MILS

0097 4810000000-E 1205  173,929 LF  0.13 22610.77   PAINT PVMT MARKINGS 4"

0098 4820000000-E 1205  6,567 LF  0.35 2298.45   PAINT PVMT MARKINGS 8"

0099 4825000000-E 1205  245 LF  1.00 245.00   PAINT PVMT MARKINGS 12"

0100 4835000000-E 1205  212 LF  1.80 381.60   PAINT PVT MKG LINES 24"

0101 4840000000-N 1205  60 EA  25.00 1500.00   PAINT PVT MKG CHARACTER

0102 4845000000-N 1205  118 EA  35.00 4130.00   PAINT PVT MKG SYMBOL

0103 4870000000-E 1205  20 LF  2.50 50.00   LINE REMOVAL 24" WIDE

0104 4900000000-N 1251  989 EA  3.85 3807.65   PERM RAISED PVMT MARKERS

0105 4915000000-E 1264  3 EA  53.30 159.90   7' U-CHANNEL POSTS

0106 4955000000-N 1264  3 EA  79.50 238.50   OBJECT MARKERS (END OF RD)

0107 5326200000-E 1510  1,557 LF  78.50 122224.50   12" WATER LINE

0108 5326600000-E 1510  972 LF  136.50 132678.00   16" WATER LINE

0109 5558000000-E 1515  3 EA  2950.00 8850.00   12" VALVE

0110 5558600000-E 1515  1 EA  5260.00 5260.00   16" VALVE

0111 5648000000-N 1515  1 EA  1800.00 1800.00   RELOCATE WATER METER

0112 5649000000-N 1515  1 EA  1010.00 1010.00   RECONNECT WATER METER

0113 5672000000-N 1515  2 EA  3490.00 6980.00   RELOCATE FIRE HYDRANT

0114 5804000000-E 1530  1,436 LF  10.50 15078.00   ABANDON 12" UTILITY PIPE

0115 5810000000-E 1530  958 LF  16.60 15902.80   ABANDON 16" UTILITY PIPE
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0116 5871900000-E 1550  107 LF  133.40 14273.80   16" TRENCHLESS INSTALL (IN SOIL)

0117 5871910000-E 1550  46 LF  320.00 14720.00   16" TRENCHLESS INSTALL (NOT IN SOIL)

0118 6000000000-E 1605  12,000 LF  1.80 21600.00   TEMPORARY SILT FENCE

0119 6006000000-E 1610  1,000 TON 73.00 73000.00   EROS CONTRL STONE CL A

0120 6009000000-E 1610  2,000 TON 75.00 150000.00   EROS CONTRL STONE CL B

0121 6012000000-E 1610  1,000 TON 72.00 72000.00   SEDIMENT CONTROL STONE

0122 6015000000-E 1615  75 ACR 400.00 30000.00   TEMPORARY MULCHING

0123 6018000000-E 1620  2,350 LB  8.00 18800.00   SEED FOR TEMP SEEDING

0124 6021000000-E 1620 10.25 TON 10.25 105.06   FERT FOR TEMP SEEDING

0125 6024000000-E 1622  2,000 LF  19.70 39400.00   TEMPORARY SLOPE DRAINS

0126 6029000000-E SP   2,100 LF  1.60 3360.00   SAFETY FENCE

0127 6030000000-E 1630  10,000 CY  9.50 95000.00   SILT EXCAVATION

0128 6036000000-E 1631  21,000 SY  5.50 115500.00   MATTING FOR EROS CONTROL

0129 6037000000-E SP   800 SY  8.50 6800.00   COIR FIBER MAT

0130 6038000000-E SP   1,000 SY  8.50 8500.00   PERM SOIL REINF MAT

0131 6042000000-E 1632  750 LF  5.00 3750.00   1/4" HARDWARE CLOTH

0132 6043000000-E SP   800 SY  3.50 2800.00   LOW PERMEABILITY GEOTEXTILE

0133 6045000000-E SP   125 LF  50.00 6250.00   **" TEMPORARY PIPE
(24")

0134 6046000000-E 1636  60 LF  80.00 4800.00   TEMP PIPE FOR STREAM CROSS

0135 6070000000-N 1639  16 EA  410.00 6560.00   SPECIAL STILLING BASINS

0136 6071012000-E SP   450 LF  8.00 3600.00   COIR FIBER WATTLE

0137 6071020000-E SP   525 LB  7.00 3675.00   POLYACRYLAMIDE (PAM)

0138 6071030000-E 1640  3,000 LF  4.50 13500.00   COIR FIBER BAFFLE

0139 6071050000-E SP   18 EA  2600.00 46800.00   **" SKIMMER
(1-1/2")

0140 6071050000-E SP   1 EA  3600.00 3600.00   **" SKIMMER
(2")

0141 6084000000-E 1660  70 ACR 1750.00 122500.00   SEEDING AND MULCHING

0142 6087000000-E 1660  50 ACR 100.00 5000.00   MOWING

0143 6090000000-E 1661  900 LB  8.00 7200.00   SEED FOR REPAIR SEEDING

0144 6093000000-E 1661  3 TON 1000.00 3000.00   FERT FOR REPAIR SEEDING

0145 6096000000-E 1662  1,725 LB  8.00 13800.00   SEED FOR SUPP SEEDING

0146 6108000000-E 1665  50 TON 600.00 30000.00   FERTILIZER TOPDRESSING

0147 6111000000-E SP   775 LF  105.50 81762.50   IMPERVIOUS DIKE

0148 6114500000-N 1667  10 MHR 75.00 750.00   SPECIALIZED HAND MOWING

0149 6117000000-N SP   100 EA  100.00 10000.00   RESPONSE FOR EROS CONTROL

0150 6123000000-E 1670  12 ACR 1500.00 18000.00   REFORESTATION

0151 6126000000-E SP  0.14 ACR 10000.00 1400.00   STREAMBANK REFORESTATION

0152 6132000000-N SP   6 EA  500.00 3000.00   GENERIC EROSION CONTROL ITEM (EA)
LOG

0153 6135000000-E SP   10 ACR 5000.00 50000.00   GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET
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0154 0106000000-E 230  205,600 CY  8.00 1644800.00   BORROW EXCAVATION

0155 1121000000-E 520  20,225 TON 32.80 663380.00   AGGREGATE BASE COURSE

0156 1275000000-E 600 14,535.5 GAL 3.75 54508.13   PRIME COAT

0157 1489000000-E 610  6,900 TON 65.00 448500.00   ASP CONC BASE CRS B25.0B

0158 1498000000-E 610  5,730 TON 61.00 349530.00   ASP CONC INTR CRS I19.0B

0159 1575000000-E 620  1,910 TON 520.00 993200.00   ASP FOR PLANT MIX

0160 0106000000-E 230  221,900 CY     BORROW EXCAVATION

0161 1121000000-E 520  1,025 TON    AGGREGATE BASE COURSE

0162 1489000000-E 610  18,430 TON    ASP CONC BASE CRS B25.0B

0163 1575000000-E 620  2,140 TON    ASP FOR PLANT MIX

 

    TOTAL 11383448.99   CONTRACT TOTAL

 

    SUB-TOTAL 11383448.99   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8924649.38   A. O. HARDEE & SON, INC.

     2  9968633.03   TRIANGLE GRADING & PAVING INC

     3  10363548.77   BARNHILL CONTRACTING COMPANY

     4  11383448.99   S. T. WOOTEN CORPORATION
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TARBORO,  NC   
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82.480 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 488600.00   MOBILIZATION

0002 0106000000-E 230  1,183 CY  57.70 68259.10   BORROW EXCAVATION

0003 1220000000-E 545  1,780 TON 35.00 62300.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  27.62 SMI 1295.00 35767.90   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  235 SY  23.00 5405.00   MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  328,828 SY  1.35 443917.80   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  57,669 SY  1.70 98037.30   MILL ASP PVMT *****" DTH
(2-1/2")

0008 1297000000-E 607  18,022 SY  1.70 30637.40   MILL ASP PVMT *****" DTH
(4")

0009 1308000000-E 607  8,870 SY  1.80 15966.00   MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 2-1/2")

0010 1330000000-E 607  10,825 SY  6.50 70362.50   INCIDENTAL MILLING

0011 1489000000-E 610  5,011 TON 43.50 217978.50   ASP CONC BASE CRS B25.0B

0012 1498000000-E 610  11,100 TON 35.00 388500.00   ASP CONC INTR CRS I19.0B

0013 1519000000-E 610  48,857 TON 32.35 1580523.95   ASP CONC SURF CRS S9.5B

0014 1525000000-E 610  63,512 TON 30.20 1918062.40   ASP CONC SURF CRS SF9.5A

0015 1525100000-E SP   280 TON 60.00 16800.00   ASP CONC SURF CRS SF9.5A LEVEL

0016 1575000000-E 620  7,958 TON 617.20 4911677.60   ASP FOR PLANT MIX

0017 1840000000-E 665  53,593 LF  0.11 5895.23   MILLED RUMBLE STRIPS

0018 1880000000-E SP   590 TON 130.00 76700.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0019 1880000000-E SP   1,500 TON 130.00 195000.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0020 2591000000-E 848  25 SY  40.00 1000.00   4" CONCRETE SIDEWALK

0021 2738000000-E SP   75 SY  50.00 3750.00   GENERIC PAVING ITEM (SY)
INCIDENTAL CONCRETE

0022 2753000000-E 846  380 LF  40.00 15200.00   GENERIC PAVING ITEM 846 (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0023 2759000000-N SP   86 EA  1150.00 98900.00   GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMP

0024 2830000000-N 858  62 EA  500.00 31000.00   ADJ MANHOLES

0025 2845000000-N 858  38 EA  500.00 19000.00   ADJ METER OR VALVE BOXES

0026 4413000000-E SP   6,810 SF  4.00 27240.00   WORK ZONE ADV/GEN WARN SIGN

0027 4457000000-N SP  Lump Sum 24000.00   TEMP TRAFFIC CONTROL

0028 4510000000-N SP   360 HR  35.00 12600.00   LAW ENFORCEMENT

0029 4685000000-E 1205  249,352 LF  0.50 124676.00   THERMO PVT MKG LINES 4"90

0030 4686000000-E 1205  161,462 LF  0.62 100106.44   THERMO PVT MKG LINES 4"120

0031 4695000000-E 1205  5,151 LF  2.00 10302.00   THERMO PVT MKG LINES 8"90 MILS

0032 4710000000-E 1205  338 LF  6.00 2028.00   24"WIDE THERMO 120 MILS

0033 4721000000-E 1205  8 EA  95.00 760.00   THERMO PVT MKG CHARACTER 120

0034 4725000000-E 1205  159 EA  95.00 15105.00   THERMO PVT SYMBOL 90MILS

0035 4726000000-E 1205  200 LF  4.00 800.00   HIP THERMO PVT MKG LINE 4" 90 MILS
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0036 4810000000-E 1205  2,492,825 LF  0.08 199426.00   PAINT PVMT MARKINGS 4"

0037 4820000000-E 1205  5,051 LF  0.40 2020.40   PAINT PVMT MARKINGS 8"

0038 4825000000-E 1205  700 LF  3.00 2100.00   PAINT PVMT MARKINGS 12"

0039 4835000000-E 1205  386 LF  4.00 1544.00   PAINT PVT MKG LINES 24"

0040 4840000000-N 1205  8 EA  35.00 280.00   PAINT PVT MKG CHARACTER

0041 4845000000-N 1205  153 EA  30.00 4590.00   PAINT PVT MKG SYMBOL

0042 4850000000-E 1205  250 LF  1.20 300.00   LINE REMOVAL 4" WIDE

0043 4900000000-N 1251  5 EA  25.00 125.00   PERM RAISED PVMT MARKERS

0044 4905000000-N 1253  6,615 EA  18.24 120657.60   SNOWPLB PVMT MRKER

0045 6000000000-E 1605  1,385 LF  0.50 692.50   TEMPORARY SILT FENCE

0046 6009000000-E 1610  349 TON 1.00 349.00   EROS CONTRL STONE CL B

0047 6012000000-E 1610  349 TON 1.00 349.00   SEDIMENT CONTROL STONE

0048 6015000000-E 1615 13.83 ACR 1.00 13.83   TEMPORARY MULCHING

0049 6036000000-E 1631  120 SY  1.00 120.00   MATTING FOR EROS CONTROL

0050 6042000000-E 1632  693 LF  1.00 693.00   1/4" HARDWARE CLOTH

0051 6071010000-E SP   220 LF  1.00 220.00   WATTLE

0052 6084000000-E 1660 20.24 ACR 1.00 20.24   SEEDING AND MULCHING

0053 6090000000-E 1661  693 LB  1.00 693.00   SEED FOR REPAIR SEEDING

0054 6093000000-E 1661 3.48 TON 1.00 3.48   FERT FOR REPAIR SEEDING

0055 7444000000-E 1725  3,650 LF  5.25 19162.50   INDUCTIVE LOOP SAWCUT

0056 7456000000-E 1726  950 LF  1.00 950.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 11471167.67   CONTRACT TOTAL

 

    SUB-TOTAL 11471167.67   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11471167.67   BARNHILL CONTRACTING COMPANY



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 1 /  4 003

ONSLOW

3CR.10671.151,  3CR.20671.151

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-172 FROM SR-1500 TO BEAR CREEK AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

ONSLOW GRADING & PAVING INC.

AHOSKIE,  NC JACKSONVILLE,  NC

C203466DEC 17 2013

25.430 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 198000.00  207500.00MOBILIZATION

0002 0106000000-E 230  1,606 CY  1.00 1606.00 20.00 32120.00 16.00  25696.00BORROW EXCAVATION

0003 1220000000-E 545  300 TON 55.00 16500.00 40.00 12000.00 45.00  13500.00INCIDENTAL STONE BASE

0004 1245000000-E SP  22.86 SMI 2450.00 56007.00 3800.00 86868.00 2500.00  57150.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  36,336 SY  1.50 54504.00 1.50 54504.00 1.65  59954.40MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  1,830 SY  2.50 4575.00 2.20 4026.00 3.45  6313.50MILL ASP PVMT *****" DTH
(2-1/2")

0007 1308000000-E 607  35,200 SY  2.50 88000.00 2.00 70400.00 1.70  59840.00MILLN ASPHALT PVMT ***** - *****
(2" TO 3")

0008 1330000000-E 607  733 SY  10.00 7330.00 10.00 7330.00 9.75  7146.75INCIDENTAL MILLING

0009 1489000000-E 610  4,459 TON 44.00 196196.00 52.00 231868.00 74.00  329966.00ASP CONC BASE CRS B25.0B

0010 1498000000-E 610  4,351 TON 37.00 160987.00 50.00 217550.00 58.00  252358.00ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  17,074 TON 38.00 648812.00 49.00 836626.00 58.50  998829.00ASP CONC SURF CRS S9.5B

0012 1575000000-E 620  1,429 TON 600.00 857400.00 622.00 888838.00 500.00  714500.00ASP FOR PLANT MIX

0013 1880000000-E SP   600 TON 120.00 72000.00 140.00 84000.00 160.00  96000.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0014 1880000000-E SP   100 TON 120.00 12000.00 140.00 14000.00 130.00  13000.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0015 1880000000-E SP   4,730 TON 120.00 567600.00 130.00 614900.00 150.00  709500.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT I19.0.B (MILL PATCH)

0016 1880000000-E SP   536 TON 135.00 72360.00 140.00 75040.00 200.00  107200.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT S9.5B (MILL PATCH)

0017 2591000000-E 848  50 SY  64.00 3200.00 70.00 3500.00 60.00  3000.004" CONCRETE SIDEWALK

0018 2605000000-N 848  8 EA  1450.00 11600.00 1800.00 14400.00 1200.00  9600.00CONCRETE CURB RAMP

0019 2738000000-E SP   75 SY  100.00 7500.00 85.00 6375.00 75.00  5625.00GENERIC PAVING ITEM (SY)
INCIDENTAL CONCRETE

0020 2752000000-E SP   120 LF  55.00 6600.00 70.00 8400.00 60.00  7200.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0021 2759000000-N SP   2 EA  1440.00 2880.00 2000.00 4000.00 1500.00  3000.00GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMP

0022 2800000000-N 858  4 EA  500.00 2000.00 650.00 2600.00 600.00  2400.00ADJ CATCH BASINS

0023 2830000000-N 858  8 EA  500.00 4000.00 600.00 4800.00 500.00  4000.00ADJ MANHOLES

0024 2845000000-N 858  13 EA  200.00 2600.00 550.00 7150.00 500.00  6500.00ADJ METER OR VALVE BOXES

0025 4072000000-E 903  105 LF  5.50 577.50 5.15 540.75 5.15  540.75SUPPORT, 3-LB STL U-CHAN

0026 4102000000-N 904  10 EA  75.00 750.00 100.00 1000.00 85.00  850.00SIGN ERECTION, TYPE E

0027 4413000000-E SP   2,765 SF  4.00 11060.00 8.00 22120.00 4.80  13272.00WORK ZONE ADV/GEN WARN SIGN

0028 4457000000-N SP  Lump Sum 65000.00 110000.00  170000.00TEMP TRAFFIC CONTROL

0029 4510000000-N SP   160 HR  50.00 8000.00 75.00 12000.00 50.00  8000.00LAW ENFORCEMENT

0030 4685000000-E 1205  39,789 LF  0.50 19894.50 0.39 15517.71 0.39  15517.71THERMO PVT MKG LINES 4"90

0031 4686000000-E 1205  54,860 LF  0.60 32916.00 0.51 27978.60 0.51  27978.60THERMO PVT MKG LINES 4"120

0032 4695000000-E 1205  266 LF  2.00 532.00 2.00 532.00 2.00  532.00THERMO PVT MKG LINES 8"90 MILS

0033 4702000000-E 1205  541 LF  2.00 1082.00 3.00 1623.00 2.00  1082.0012"WIDE THERMO 120 MILS

0034 4705000000-E 1205  100 LF  5.00 500.00 5.00 500.00 5.00  500.00THERMO LINES 16" 120MILS

0035 4710000000-E 1205  743 LF  8.00 5944.00 7.50 5572.50 7.50  5572.5024"WIDE THERMO 120 MILS



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 2 /  4 003

ONSLOW

3CR.10671.151,  3CR.20671.151

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-172 FROM SR-1500 TO BEAR CREEK AND 10 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

ONSLOW GRADING & PAVING INC.

AHOSKIE,  NC JACKSONVILLE,  NC

C203466DEC 17 2013

25.430 MI

0036 4721000000-E 1205  4 EA  110.00 440.00 100.00 400.00 100.00  400.00THERMO PVT MKG CHARACTER 120

0037 4725000000-E 1205  131 EA  110.00 14410.00 100.00 13100.00 100.00  13100.00THERMO PVT SYMBOL 90MILS

0038 4726000000-E 1205  514 LF  5.00 2570.00 4.75 2441.50 4.75  2441.50HIP THERMO PVT MKG LINE 4" 90 MILS

0039 4726110000-E 1205  14 EA  475.00 6650.00 450.00 6300.00 450.00  6300.00HIP THERMO PVT SYMBOL 90 MILS

0040 4810000000-E 1205  773,218 LF  0.10 77321.80 0.09 69589.62 0.09  69589.62PAINT PVMT MARKINGS 4"

0041 4820000000-E 1205  466 LF  1.00 466.00 1.00 466.00 1.00  466.00PAINT PVMT MARKINGS 8"

0042 4850000000-E 1205  43,158 LF  0.14 6042.12 0.10 4315.80 0.10  4315.80LINE REMOVAL 4" WIDE

0043 4900000000-N 1251  1,419 EA  4.00 5676.00 4.00 5676.00 4.00  5676.00PERM RAISED PVMT MARKERS

0044 4905000000-N 1253  804 EA  31.00 24924.00 29.00 23316.00 29.00  23316.00SNOWPLB PVMT MRKER

0045 5255000000-N 1413 Lump Sum 31800.00 30000.00  8500.00PORTABLE LIGHTING

0046 6000000000-E 1605  2,942 LF  2.00 5884.00 4.00 11768.00 3.25  9561.50TEMPORARY SILT FENCE

0047 6009000000-E 1610  287 TON 110.00 31570.00 50.00 14350.00 60.00  17220.00EROS CONTRL STONE CL B

0048 6012000000-E 1610  287 TON 140.00 40180.00 50.00 14350.00 52.50  15067.50SEDIMENT CONTROL STONE

0049 6015000000-E 1615 11.42 ACR 590.00 6737.80 1800.00 20556.00 1000.00  11420.00TEMPORARY MULCHING

0050 6036000000-E 1631  110 SY  3.00 330.00 2.50 275.00 3.00  330.00MATTING FOR EROS CONTROL

0051 6042000000-E 1632  571 LF  4.00 2284.00 5.00 2855.00 4.00  2284.001/4" HARDWARE CLOTH

0052 6071010000-E SP   200 LF  6.00 1200.00 10.00 2000.00 12.00  2400.00WATTLE

0053 6084000000-E 1660 20.59 ACR 1750.00 36032.50 2500.00 51475.00 1850.00  38091.50SEEDING AND MULCHING

0054 6090000000-E 1661  571 LB  9.00 5139.00 10.00 5710.00 10.00  5710.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 3.39 TON 960.00 3254.40 2400.00 8136.00 1200.00  4068.00FERT FOR REPAIR SEEDING

0056 7216000000-N 1705  4 EA  650.00 2600.00 300.00 1200.00 631.00  2524.00MODIFY EXT VEHIC SIGNL HD

0057 7324000000-N 1716  2 EA  185.00 370.00 220.00 440.00 181.00  362.00JUNCTION BOX (STANDARD SIZE)

0058 7444000000-E 1725  1,000 LF  7.00 7000.00 8.00 8000.00 7.00  7000.00INDUCTIVE LOOP SAWCUT

0059 7456000000-E 1726  200 LF  2.00 400.00 4.00 800.00 1.75  350.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3435794.62 TOTAL 3974199.48 TOTAL  4194117.63CONTRACT TOTAL

 

    SUB-TOTAL 3435794.62 SUB-TOTAL 3974199.48 SUB-TOTAL  4194117.63ROADWAY ITEMS



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 3 /  4 003

ONSLOW

3CR.10671.151,  3CR.20671.151

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-172 FROM SR-1500 TO BEAR CREEK AND 10 SECTIONS OF SECONDARY ROADS.

MORTON TRUCKING CO., INC.

JACKSONVILLE,  NC   

C203466DEC 17 2013

25.430 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 227271.00   MOBILIZATION

0002 0106000000-E 230  1,606 CY  25.00 40150.00   BORROW EXCAVATION

0003 1220000000-E 545  300 TON 35.00 10500.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  22.86 SMI 1200.00 27432.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  36,336 SY  2.50 90840.00   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  1,830 SY  3.00 5490.00   MILL ASP PVMT *****" DTH
(2-1/2")

0007 1308000000-E 607  35,200 SY  3.50 123200.00   MILLN ASPHALT PVMT ***** - *****
(2" TO 3")

0008 1330000000-E 607  733 SY  8.00 5864.00   INCIDENTAL MILLING

0009 1489000000-E 610  4,459 TON 74.00 329966.00   ASP CONC BASE CRS B25.0B

0010 1498000000-E 610  4,351 TON 62.00 269762.00   ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  17,074 TON 72.00 1229328.00   ASP CONC SURF CRS S9.5B

0012 1575000000-E 620  1,429 TON 615.00 878835.00   ASP FOR PLANT MIX

0013 1880000000-E SP   600 TON 152.00 91200.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0014 1880000000-E SP   100 TON 152.00 15200.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0015 1880000000-E SP   4,730 TON 132.00 624360.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT I19.0.B (MILL PATCH)

0016 1880000000-E SP   536 TON 132.00 70752.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT S9.5B (MILL PATCH)

0017 2591000000-E 848  50 SY  40.00 2000.00   4" CONCRETE SIDEWALK

0018 2605000000-N 848  8 EA  1220.00 9760.00   CONCRETE CURB RAMP

0019 2738000000-E SP   75 SY  40.00 3000.00   GENERIC PAVING ITEM (SY)
INCIDENTAL CONCRETE

0020 2752000000-E SP   120 LF  20.00 2400.00   GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0021 2759000000-N SP   2 EA  1500.00 3000.00   GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMP

0022 2800000000-N 858  4 EA  750.00 3000.00   ADJ CATCH BASINS

0023 2830000000-N 858  8 EA  720.00 5760.00   ADJ MANHOLES

0024 2845000000-N 858  13 EA  800.00 10400.00   ADJ METER OR VALVE BOXES

0025 4072000000-E 903  105 LF  15.00 1575.00   SUPPORT, 3-LB STL U-CHAN

0026 4102000000-N 904  10 EA  100.00 1000.00   SIGN ERECTION, TYPE E

0027 4413000000-E SP   2,765 SF  4.80 13272.00   WORK ZONE ADV/GEN WARN SIGN

0028 4457000000-N SP  Lump Sum 200000.00   TEMP TRAFFIC CONTROL

0029 4510000000-N SP   160 HR  100.00 16000.00   LAW ENFORCEMENT

0030 4685000000-E 1205  39,789 LF  0.50 19894.50   THERMO PVT MKG LINES 4"90

0031 4686000000-E 1205  54,860 LF  0.60 32916.00   THERMO PVT MKG LINES 4"120

0032 4695000000-E 1205  266 LF  2.20 585.20   THERMO PVT MKG LINES 8"90 MILS

0033 4702000000-E 1205  541 LF  2.20 1190.20   12"WIDE THERMO 120 MILS

0034 4705000000-E 1205  100 LF  5.50 550.00   THERMO LINES 16" 120MILS

0035 4710000000-E 1205  743 LF  8.00 5944.00   24"WIDE THERMO 120 MILS



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 4 /  4 003

ONSLOW

3CR.10671.151,  3CR.20671.151

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-172 FROM SR-1500 TO BEAR CREEK AND 10 SECTIONS OF SECONDARY ROADS.

MORTON TRUCKING CO., INC.

JACKSONVILLE,  NC   

C203466DEC 17 2013

25.430 MI

0036 4721000000-E 1205  4 EA  110.00 440.00   THERMO PVT MKG CHARACTER 120

0037 4725000000-E 1205  131 EA  110.00 14410.00   THERMO PVT SYMBOL 90MILS

0038 4726000000-E 1205  514 LF  5.00 2570.00   HIP THERMO PVT MKG LINE 4" 90 MILS

0039 4726110000-E 1205  14 EA  500.00 7000.00   HIP THERMO PVT SYMBOL 90 MILS

0040 4810000000-E 1205  773,218 LF  0.15 115982.70   PAINT PVMT MARKINGS 4"

0041 4820000000-E 1205  466 LF  1.10 512.60   PAINT PVMT MARKINGS 8"

0042 4850000000-E 1205  43,158 LF  0.30 12947.40   LINE REMOVAL 4" WIDE

0043 4900000000-N 1251  1,419 EA  5.00 7095.00   PERM RAISED PVMT MARKERS

0044 4905000000-N 1253  804 EA  32.00 25728.00   SNOWPLB PVMT MRKER

0045 5255000000-N 1413 Lump Sum 100000.00   PORTABLE LIGHTING

0046 6000000000-E 1605  2,942 LF  4.00 11768.00   TEMPORARY SILT FENCE

0047 6009000000-E 1610  287 TON 50.00 14350.00   EROS CONTRL STONE CL B

0048 6012000000-E 1610  287 TON 45.00 12915.00   SEDIMENT CONTROL STONE

0049 6015000000-E 1615 11.42 ACR 850.00 9707.00   TEMPORARY MULCHING

0050 6036000000-E 1631  110 SY  2.25 247.50   MATTING FOR EROS CONTROL

0051 6042000000-E 1632  571 LF  4.00 2284.00   1/4" HARDWARE CLOTH

0052 6071010000-E SP   200 LF  10.00 2000.00   WATTLE

0053 6084000000-E 1660 20.59 ACR 2200.00 45298.00   SEEDING AND MULCHING

0054 6090000000-E 1661  571 LB  8.00 4568.00   SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 3.39 TON 900.00 3051.00   FERT FOR REPAIR SEEDING

0056 7216000000-N 1705  4 EA  1200.00 4800.00   MODIFY EXT VEHIC SIGNL HD

0057 7324000000-N 1716  2 EA  250.00 500.00   JUNCTION BOX (STANDARD SIZE)

0058 7444000000-E 1725  1,000 LF  6.75 6750.00   INDUCTIVE LOOP SAWCUT

0059 7456000000-E 1726  200 LF  2.00 400.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 4777721.10   CONTRACT TOTAL

 

    SUB-TOTAL 4777721.10   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3435794.62   BARNHILL CONTRACTING COMPANY

     2  3974199.48   ROSE BROTHERS PAVING CO., INC.

     3  4194117.63   ONSLOW GRADING & PAVING INC.

     4  4777721.10   MORTON TRUCKING CO., INC.



JAN 13, 2014 03:57 PM

TIP NO B-4939 2:00 PM 1 /  3 004

NASH

40170.3.FD1

FED AID NO BRZ-1433(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #156 OVER BASKET CREEK ON SR-1433.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

PALMETTO INFRASTRUCTURE  INC

RALEIGH,  NC GREENVILLE,  SC

C203288DEC 17 2013

0.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46000.00 45000.00  50000.00MOBILIZATION

0002 0029000000-N SP  Lump Sum 12000.00 10000.00  14000.00REINF BRG APPR **********
(12+27.50)

0003 0043000000-N 226 Lump Sum 30000.00 50000.00  38000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  15.00 3000.00 22.00 4400.00 26.00  5200.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  20.00 4000.00 1.00 200.00 22.00  4400.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  200 SY  3.00 600.00 2.00 400.00 7.00  1400.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  8 TON 60.00 480.00 50.00 400.00 65.00  520.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  10 SY  3.00 30.00 2.00 20.00 12.00  120.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  20 LF  68.00 1360.00 45.00 900.00 85.00  1700.0015" DRAINAGE PIPE

0011 1220000000-E 545  50 TON 15.00 750.00 25.00 1250.00 45.00  2250.00INCIDENTAL STONE BASE

0012 1330000000-E 607  500 SY  10.00 5000.00 6.00 3000.00 17.00  8500.00INCIDENTAL MILLING

0013 1489000000-E 610  110 TON 120.00 13200.00 60.00 6600.00 120.00  13200.00ASP CONC BASE CRS B25.0B

0014 1525000000-E 610  220 TON 135.00 29700.00 65.00 14300.00 135.00  29700.00ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  20 TON 650.00 13000.00 610.00 12200.00 650.00  13000.00ASP FOR PLANT MIX

0016 2000000000-N 806  10 EA  250.00 2500.00 150.00 1500.00 200.00  2000.00RIGHT OF WAY MARKERS

0017 2286000000-N 840  1 EA  2700.00 2700.00 1800.00 1800.00 1250.00  1250.00MASNRY DRAINAGE STRUCT

0018 2367000000-N 840  1 EA  600.00 600.00 600.00 600.00 1200.00  1200.00FRAME W/2GRTS 840.29 STD

0019 2556000000-E 846  15 LF  85.00 1275.00 30.00 450.00 85.00  1275.00SHOULDER BERM GUTTER

0020 3030000000-E 862 62.5 LF  15.00 937.50 15.00 937.50 15.00  937.50STL BM GUARDRAIL

0021 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0022 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00  5600.00GR ANCHOR TYPE III

0023 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0024 3649000000-E 876  1 TON 100.00 100.00 200.00 200.00 125.00  125.00RIP RAP, CLASS B

0025 3656000000-E 876  1,265 SY  3.00 3795.00 2.00 2530.00 2.50  3162.50GEOTEXTILE FOR DRAINGE

0026 4072000000-E 903  13 LF  5.15 66.95 5.15 66.95 6.00  78.00SUPPORT, 3-LB STL U-CHAN

0027 4102000000-N 904  1 EA  85.00 85.00 85.00 85.00 100.00  100.00SIGN ERECTION, TYPE E

0028 4155000000-N 907  7 EA  5.00 35.00 5.00 35.00 1.00  7.00DISPOSE SIGN SYST U-CHAN

0029 4400000000-E 1110  291 SF  4.89 1422.99 5.00 1455.00 4.25  1236.75WORK ZONE SIGNS (STAT)

0030 4410000000-E 1110  144 SF  5.30 763.20 5.00 720.00 5.50  792.00WORK ZONE SIGNS (BARR)

0031 4445000000-E 1145  112 LF  16.50 1848.00 16.50 1848.00 16.35  1831.20BARRICADES (TYPE III)

0032 4810000000-E 1205  3,400 LF  0.49 1666.00 0.50 1700.00 0.49  1666.00PAINT PVMT MARKINGS 4"

0033 6000000000-E 1605  1,150 LF  2.25 2587.50 2.25 2587.50 3.00  3450.00TEMPORARY SILT FENCE

0034 6006000000-E 1610  150 TON 35.00 5250.00 1.00 150.00 55.00  8250.00EROS CONTRL STONE CL A

0035 6009000000-E 1610  15 TON 100.00 1500.00 55.00 825.00 95.00  1425.00EROS CONTRL STONE CL B

0036 6012000000-E 1610  335 TON 30.00 10050.00 1.00 335.00 48.00  16080.00SEDIMENT CONTROL STONE

0037 6015000000-E 1615 0.5 ACR 880.00 440.00 880.00 440.00 1850.00  925.00TEMPORARY MULCHING

0038 6018000000-E 1620  50 LB  3.00 150.00 3.00 150.00 4.00  200.00SEED FOR TEMP SEEDING

0039 6021000000-E 1620 0.25 TON 680.00 170.00 680.00 170.00 1500.00  375.00FERT FOR TEMP SEEDING

0040 6024000000-E 1622  100 LF  5.00 500.00 1.00 100.00 12.00  1200.00TEMPORARY SLOPE DRAINS



JAN 13, 2014 03:57 PM

TIP NO B-4939 2:00 PM 2 /  3 004

NASH

40170.3.FD1

FED AID NO BRZ-1433(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #156 OVER BASKET CREEK ON SR-1433.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

PALMETTO INFRASTRUCTURE  INC

RALEIGH,  NC GREENVILLE,  SC

C203288DEC 17 2013

0.080 MI

0041 6029000000-E SP   500 LF  2.00 1000.00 2.00 1000.00 2.00  1000.00SAFETY FENCE

0042 6030000000-E 1630  50 CY  15.00 750.00 15.00 750.00 25.00  1250.00SILT EXCAVATION

0043 6036000000-E 1631  750 SY  1.25 937.50 2.00 1500.00 4.50  3375.00MATTING FOR EROS CONTROL

0044 6037000000-E SP   250 SY  5.00 1250.00 6.00 1500.00 6.50  1625.00COIR FIBER MAT

0045 6042000000-E 1632  300 LF  3.15 945.00 3.00 900.00 3.50  1050.001/4" HARDWARE CLOTH

0046 6048000000-E SP   180 SY  29.00 5220.00 10.00 1800.00 27.50  4950.00FLOAT TURBIDITY CURTAIN

0047 6070000000-N 1639  12 EA  500.00 6000.00 50.00 600.00 650.00  7800.00SPECIAL STILLING BASINS

0048 6084000000-E 1660 0.5 ACR 1680.00 840.00 1680.00 840.00 4500.00  2250.00SEEDING AND MULCHING

0049 6087000000-E 1660 0.2 ACR 80.00 16.00 80.00 16.00 300.00  60.00MOWING

0050 6090000000-E 1661  50 LB  8.00 400.00 4.00 200.00 6.00  300.00SEED FOR REPAIR SEEDING

0051 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 1200.00  300.00FERT FOR REPAIR SEEDING

0052 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 6.00  300.00SEED FOR SUPP SEEDING

0053 6108000000-E 1665 0.25 TON 680.00 170.00 680.00 170.00 1200.00  300.00FERTILIZER TOPDRESSING

0054 6114500000-N 1667  10 MHR 50.00 500.00 40.00 400.00 25.00  250.00SPECIALIZED HAND MOWING

0055 6117000000-N SP   18 EA  50.00 900.00 25.00 450.00 200.00  3600.00RESPONSE FOR EROS CONTROL

0056 6123000000-E 1670 0.1 ACR 2800.00 280.00 2800.00 280.00 10000.00  1000.00REFORESTATION

STRUCTURE ITEMS

0057 8017000000-N SP  Lump Sum 5000.00 10000.00  30000.00CM&R TEMP ACCESS ***********
(12+27.50-L-)

0058 8021000000-N SP  Lump Sum 38000.00 131000.00  45000.00REMV EXIST STR **********
(12+27.50-L-)

0059 8108000000-E 411 228.6 LF  715.00 163449.00 600.00 137160.00 750.00  171450.00**'-**" DIA DRILLD PIERS
(3'-0")

0060 8111200000-E 411 111.6 LF  300.00 33480.00 200.00 22320.00 200.00  22320.00PERM STL CASING FOR 3' PIER

0061 8113000000-N 411  3 EA  600.00 1800.00 600.00 1800.00 1000.00  3000.00SID INSPECTIONS

0062 8114000000-N 411  6 EA  1000.00 6000.00 1000.00 6000.00 1500.00  9000.00SPT TESTING

0063 8115000000-N 411  1 EA  2000.00 2000.00 1000.00 1000.00 4500.00  4500.00CSL TESTING

0064 8121000000-N 412 Lump Sum 35000.00 20000.00  25000.00UNCL STR EXCAV STA *****
(12+27.50-L-)

0065 8182000000-E 420 57.5 CY  1200.00 69000.00 1500.00 86250.00 1000.00  57500.00CLASS A CONCRETE (BRIDGE)

0066 8210000000-N 422 Lump Sum 22000.00 21000.00  20000.00BRG APPR SLAB ***********
(12+27.50-L-)

0067 8217000000-E 425  24,502 LB  1.00 24502.00 2.00 49004.00 1.50  36753.00REINF STEEL (BRIDGE)

0068 8238000000-E 425  4,518 LB  2.50 11295.00 3.00 13554.00 2.00  9036.00SPIRAL COL REINF STL BRG

0069 8364000000-E 450  210 LF  64.00 13440.00 50.00 10500.00 70.00  14700.00HP12X53 PILES

0070 8505000000-E 460 310.75 LF  105.00 32628.75 70.00 21752.50 75.00  23306.25VERT CONC BARRIER RAIL

0071 8608000000-E 876  152 TON 72.00 10944.00 60.00 9120.00 55.00  8360.00RIP RAP II (2'-0")

0072 8622000000-E 876  169 SY  3.00 507.00 3.00 507.00 5.00  845.00GEOTEXTILE FOR DRAINAGE

0073 8657000000-N 430 Lump Sum 10000.00 6000.00  7500.00ELASTOMERIC BEARINGS

0074 8762000000-E 430  450 LF  135.00 60750.00 110.00 49500.00 135.00  60750.003'-0"X 1'-9"PRESTR SLABS

0075 8763000000-E 430  1,100 LF  140.00 154000.00 140.00 154000.00 145.00  159500.003'-0" X 2'-0"PRESTR SLABS



JAN 13, 2014 03:57 PM

TIP NO B-4939 2:00 PM 3 /  3 004

NASH

40170.3.FD1

FED AID NO BRZ-1433(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #156 OVER BASKET CREEK ON SR-1433.

   

C203288DEC 17 2013

0.080 MI

 

    TOTAL 923782.39 TOTAL 941444.45 TOTAL  980352.20CONTRACT TOTAL

 

    SUB-TOTAL 229986.64 SUB-TOTAL 190976.95 SUB-TOTAL  271831.95ROADWAY ITEMS

    SUB-TOTAL 693795.75 SUB-TOTAL 750467.50 SUB-TOTAL  708520.25STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  923782.39   S. T. WOOTEN CORPORATION

     2  941444.45   FSC II LLC DBA FRED SMITH COMPANY

     3  980352.20   PALMETTO INFRASTRUCTURE  INC
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GRANVILLE

40146.3.FD1

FED AID NO BRZ-1140(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #225 OVER KNAPP REEDS CREEK ON SR-1140.

SMITH-ROWE, LLC

 

DANE CONSTRUCTION, INC. THE HURLEY GROUP LLC

MOORESVILLE,  NC DURHAM,  NC

C203289DEC 17 2013

0.090 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26900.00 28155.00  28000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6750.00 4000.00  6500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6700.00 8110.00  7500.00BRG APP SUB REG TIER**
(12+46.00)

0004 0043000000-N 226 Lump Sum 69000.00 60000.00  92000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 0.01  0.01SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  24.25 4850.00 10.00 2000.00 8.00  1600.00UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  10.00 2000.00 20.00 4000.00 22.00  4400.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.15 430.00 2.00 400.00 1.50  300.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  20 TON 38.00 760.00 35.00 700.00 33.00  660.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  4.75 190.00 2.00 80.00 1.50  60.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  12 LF  52.00 624.00 35.00 420.00 65.00  780.0015" DRAINAGE PIPE

0012 0366000000-E 310  56 LF  42.50 2380.00 28.00 1568.00 45.00  2520.0015" RC PIPE CULV III

0013 0448200000-E 310  28 LF  45.00 1260.00 35.00 980.00 50.00  1400.0015" RCP CULV CLASS IV

0014 1121000000-E 520  36 TON 34.90 1256.40 50.00 1800.00 23.00  828.00AGGREGATE BASE COURSE

0015 1220000000-E 545  80 TON 28.00 2240.00 25.00 2000.00 15.00  1200.00INCIDENTAL STONE BASE

0016 1489000000-E 610  240 TON 66.05 15852.00 66.05 15852.00 66.05  15852.00ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  190 TON 68.03 12925.70 68.03 12925.70 68.03  12925.70ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  180 TON 94.48 17006.40 94.48 17006.40 94.48  17006.40ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  35 TON 675.00 23625.00 675.00 23625.00 675.00  23625.00ASP FOR PLANT MIX

0020 2286000000-N 840  3 EA  1350.00 4050.00 1375.00 4125.00 1750.00  5250.00MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  3 EA  555.00 1665.00 575.00 1725.00 600.00  1800.00FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  98 LF  49.15 4816.70 25.00 2450.00 50.00  4900.00SHOULDER BERM GUTTER

0023 2752000000-E SP   10 LF  45.00 450.00 35.00 350.00 50.00  500.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0024 3030000000-E 862  100 LF  15.00 1500.00 16.00 1600.00 15.00  1500.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  13.00 65.00 15.00 75.00 13.00  65.00ADDIT GUARDRAIL POSTS

0026 3165000000-N SP   4 EA  1700.00 6800.00 1650.00 6600.00 1700.00  6800.00GR ANCHOR TYPE **********
(350 TL-2)

0027 3215000000-N 862  4 EA  1375.00 5500.00 1350.00 5400.00 1375.00  5500.00GR ANCHOR TYPE III

0028 3649000000-E 876  35 TON 49.00 1715.00 35.00 1225.00 50.00  1750.00RIP RAP, CLASS B

0029 3656000000-E 876  755 SY  1.00 755.00 2.00 1510.00 3.00  2265.00GEOTEXTILE FOR DRAINGE

0030 4400000000-E 1110  339 SF  4.50 1525.50 4.50 1525.50 4.80  1627.20WORK ZONE SIGNS (STAT)

0031 4410000000-E 1110  144 SF  6.00 864.00 6.00 864.00 5.10  734.40WORK ZONE SIGNS (BARR)

0032 4422000000-N 1120  28 DAY 75.00 2100.00 35.00 980.00 29.00  812.00PORT CHANGE MSG SIGN (SHORT TERM)

0033 4430000000-N 1130  6 EA  50.00 300.00 20.00 120.00 58.71  352.26DRUMS

0034 4445000000-E 1145  96 LF  16.00 1536.00 16.00 1536.00 17.00  1632.00BARRICADES (TYPE III)

0035 4810000000-E 1205  3,800 LF  0.44 1672.00 0.44 1672.00 0.44  1672.00PAINT PVMT MARKINGS 4"

0036 6000000000-E 1605  915 LF  2.50 2287.50 2.50 2287.50 2.50  2287.50TEMPORARY SILT FENCE

0037 6006000000-E 1610  150 TON 30.00 4500.00 35.00 5250.00 55.00  8250.00EROS CONTRL STONE CL A

0038 6009000000-E 1610  60 TON 52.50 3150.00 35.00 2100.00 55.00  3300.00EROS CONTRL STONE CL B

0039 6012000000-E 1610  150 TON 25.00 3750.00 28.00 4200.00 40.00  6000.00SEDIMENT CONTROL STONE
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TIP NO B-4944 2:00 PM 2 /  6 005

GRANVILLE

40146.3.FD1

FED AID NO BRZ-1140(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #225 OVER KNAPP REEDS CREEK ON SR-1140.

SMITH-ROWE, LLC

 

DANE CONSTRUCTION, INC. THE HURLEY GROUP LLC

MOORESVILLE,  NC DURHAM,  NC

C203289DEC 17 2013

0.090 MI

0040 6015000000-E 1615 1.25 ACR 1370.00 1712.50 1370.00 1712.50 1370.00  1712.50TEMPORARY MULCHING

0041 6018000000-E 1620  50 LB  2.75 137.50 2.75 137.50 2.75  137.50SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.25 TON 1230.00 307.50 1230.00 307.50 1230.00  307.50FERT FOR TEMP SEEDING

0043 6024000000-E 1622  100 LF  8.00 800.00 10.00 1000.00 16.00  1600.00TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   400 LF  2.50 1000.00 2.50 1000.00 2.50  1000.00SAFETY FENCE

0045 6030000000-E 1630  90 CY  7.00 630.00 12.00 1080.00 7.00  630.00SILT EXCAVATION

0046 6036000000-E 1631  2,500 SY  1.70 4250.00 1.70 4250.00 1.70  4250.00MATTING FOR EROS CONTROL

0047 6037000000-E SP   100 SY  8.50 850.00 8.50 850.00 8.50  850.00COIR FIBER MAT

0048 6038000000-E SP   20 SY  16.00 320.00 12.00 240.00 12.00  240.00PERM SOIL REINF MAT

0049 6042000000-E 1632  315 LF  3.50 1102.50 3.50 1102.50 4.25  1338.751/4" HARDWARE CLOTH

0050 6070000000-N 1639  2 EA  400.00 800.00 475.00 950.00 750.00  1500.00SPECIAL STILLING BASINS

0051 6071012000-E SP   105 LF  20.00 2100.00 6.50 682.50 7.00  735.00COIR FIBER WATTLE

0052 6071020000-E SP   35 LB  10.00 350.00 8.00 280.00 8.00  280.00POLYACRYLAMIDE (PAM)

0053 6084000000-E 1660 1.25 ACR 1795.00 2243.75 3795.00 4743.75 3795.00  4743.75SEEDING AND MULCHING

0054 6087000000-E 1660 0.6 ACR 120.00 72.00 120.00 72.00 120.00  72.00MOWING

0055 6090000000-E 1661  50 LB  9.50 475.00 9.50 475.00 9.50  475.00SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 1100.00 275.00 1100.00 275.00 1100.00  275.00FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 2.00  100.00SEED FOR SUPP SEEDING

0058 6108000000-E 1665  1 TON 820.00 820.00 820.00 820.00 820.00  820.00FERTILIZER TOPDRESSING

0059 6114500000-N 1667  10 MHR 18.00 180.00 18.00 180.00 18.00  180.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   18 EA  1.00 18.00 50.00 900.00 240.00  4320.00RESPONSE FOR EROS CONTROL

0061 6123000000-E 1670 0.1 ACR 3000.00 300.00 3000.00 300.00 3000.00  300.00REFORESTATION

STRUCTURE ITEMS

0062 8017000000-N SP  Lump Sum 4750.00 32500.00  10000.00CM&R TEMP ACCESS ***********
(12+46.00-L-)

0063 8035000000-N 402 Lump Sum 45800.00 32500.00  25000.00REMV EXIST STR **********
(12+46.00-L-)

0064 8096000000-E 450  35 LF  513.68 17978.80 500.00 17500.00 450.00  15750.00PILE EXCAVATION IN SOIL

0065 8097000000-E 450  15 LF  513.68 7705.20 500.00 7500.00 450.00  6750.00PILE EXCAVATION NOT IN SOIL

0066 8121000000-N 412 Lump Sum 6500.00 11315.00  9500.00UNCL STR EXCAV STA *****
(12+46.00-L-)

0067 8182000000-E 420 40.4 CY  671.05 27110.42 925.00 37370.00 750.00  30300.00CLASS A CONCRETE (BRIDGE)

0068 8210000000-N 422 Lump Sum 17550.00 13175.00  14000.00BRG APPR SLAB ***********
(12+46.00-L-)

0069 8217000000-E 425  4,898 LB  1.11 5436.78 1.00 4898.00 0.79  3869.42REINF STEEL (BRIDGE)

0070 8364000000-E 450  150 LF  65.36 9804.00 75.90 11385.00 86.00  12900.00HP12X53 PILES

0071 8505000000-E 460 140.25 LF  93.58 13124.60 95.00 13323.75 110.00  15427.50VERT CONC BARRIER RAIL

0072 8608000000-E 876  236 TON 42.62 10058.32 1.00 236.00 45.00  10620.00RIP RAP II (2'-0")

0073 8622000000-E 876  265 SY  2.20 583.00 2.75 728.75 2.50  662.50GEOTEXTILE FOR DRAINAGE

0074 8657000000-N 430 Lump Sum 2200.00 7500.00  3600.00ELASTOMERIC BEARINGS

0075 8763000000-E 430  700 LF  153.69 107583.00 175.00 122500.00 150.00  105000.003'-0" X 2'-0"PRESTR SLABS
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FED AID NO BRZ-1140(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #225 OVER KNAPP REEDS CREEK ON SR-1140.
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0.090 MI

 

    TOTAL 538780.07 TOTAL 563206.85 TOTAL  563400.89CONTRACT TOTAL

 

    SUB-TOTAL 262595.95 SUB-TOTAL 250775.35 SUB-TOTAL  300021.47ROADWAY ITEMS

    SUB-TOTAL 276184.12 SUB-TOTAL 312431.50 SUB-TOTAL  263379.42STRUCTURE ITEMS
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COMPANY

RALEIGH,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203289DEC 17 2013

0.090 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28000.00 30000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 4000.00 6000.00  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 10000.00  BRG APP SUB REG TIER**
(12+46.00)

0004 0043000000-N 226 Lump Sum 69200.00 50000.00  GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  17.00 3400.00 15.00 3000.00  UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  0.01 2.00 25.00 5000.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  2.00 400.00 3.00 600.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  20 TON 10.00 200.00 40.00 800.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  5.00 200.00 3.00 120.00  FND CONDIT GEOTEXTILE

0011 0335200000-E 305  12 LF  50.00 600.00 42.00 504.00  15" DRAINAGE PIPE

0012 0366000000-E 310  56 LF  35.00 1960.00 45.00 2520.00  15" RC PIPE CULV III

0013 0448200000-E 310  28 LF  40.00 1120.00 46.00 1288.00  15" RCP CULV CLASS IV

0014 1121000000-E 520  36 TON 45.00 1620.00 45.00 1620.00  AGGREGATE BASE COURSE

0015 1220000000-E 545  80 TON 30.00 2400.00 25.00 2000.00  INCIDENTAL STONE BASE

0016 1489000000-E 610  240 TON 45.00 10800.00 80.00 19200.00  ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  190 TON 55.00 10450.00 80.00 15200.00  ASP CONC INTR CRS I19.0B

0018 1525000000-E 610  180 TON 55.00 9900.00 85.00 15300.00  ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  35 TON 610.00 21350.00 640.00 22400.00  ASP FOR PLANT MIX

0020 2286000000-N 840  3 EA  1800.00 5400.00 2400.00 7200.00  MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  3 EA  750.00 2250.00 900.00 2700.00  FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  98 LF  30.00 2940.00 37.00 3626.00  SHOULDER BERM GUTTER

0023 2752000000-E SP   10 LF  30.00 300.00 40.00 400.00  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0024 3030000000-E 862  100 LF  15.00 1500.00 15.00 1500.00  STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0026 3165000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00  GR ANCHOR TYPE **********
(350 TL-2)

0027 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00  GR ANCHOR TYPE III

0028 3649000000-E 876  35 TON 60.00 2100.00 55.00 1925.00  RIP RAP, CLASS B

0029 3656000000-E 876  755 SY  1.00 755.00 3.00 2265.00  GEOTEXTILE FOR DRAINGE

0030 4400000000-E 1110  339 SF  5.00 1695.00 4.80 1627.20  WORK ZONE SIGNS (STAT)

0031 4410000000-E 1110  144 SF  5.00 720.00 5.10 734.40  WORK ZONE SIGNS (BARR)

0032 4422000000-N 1120  28 DAY 35.00 980.00 130.00 3640.00  PORT CHANGE MSG SIGN (SHORT TERM)

0033 4430000000-N 1130  6 EA  50.00 300.00 75.00 450.00  DRUMS

0034 4445000000-E 1145  96 LF  16.00 1536.00 17.00 1632.00  BARRICADES (TYPE III)

0035 4810000000-E 1205  3,800 LF  0.50 1900.00 0.44 1672.00  PAINT PVMT MARKINGS 4"

0036 6000000000-E 1605  915 LF  2.50 2287.50 2.25 2058.75  TEMPORARY SILT FENCE

0037 6006000000-E 1610  150 TON 0.01 1.50 40.00 6000.00  EROS CONTRL STONE CL A

0038 6009000000-E 1610  60 TON 10.00 600.00 50.00 3000.00  EROS CONTRL STONE CL B

0039 6012000000-E 1610  150 TON 1.00 150.00 35.00 5250.00  SEDIMENT CONTROL STONE
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C203289DEC 17 2013

0.090 MI

0040 6015000000-E 1615 1.25 ACR 800.00 1000.00 700.00 875.00  TEMPORARY MULCHING

0041 6018000000-E 1620  50 LB  4.00 200.00 5.00 250.00  SEED FOR TEMP SEEDING

0042 6021000000-E 1620 0.25 TON 800.00 200.00 1000.00 250.00  FERT FOR TEMP SEEDING

0043 6024000000-E 1622  100 LF  1.00 100.00 5.00 500.00  TEMPORARY SLOPE DRAINS

0044 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00  SAFETY FENCE

0045 6030000000-E 1630  90 CY  5.00 450.00 12.00 1080.00  SILT EXCAVATION

0046 6036000000-E 1631  2,500 SY  1.75 4375.00 2.00 5000.00  MATTING FOR EROS CONTROL

0047 6037000000-E SP   100 SY  5.00 500.00 6.50 650.00  COIR FIBER MAT

0048 6038000000-E SP   20 SY  5.00 100.00 8.50 170.00  PERM SOIL REINF MAT

0049 6042000000-E 1632  315 LF  2.00 630.00 3.25 1023.75  1/4" HARDWARE CLOTH

0050 6070000000-N 1639  2 EA  50.00 100.00 400.00 800.00  SPECIAL STILLING BASINS

0051 6071012000-E SP   105 LF  25.00 2625.00 7.50 787.50  COIR FIBER WATTLE

0052 6071020000-E SP   35 LB  10.00 350.00 12.00 420.00  POLYACRYLAMIDE (PAM)

0053 6084000000-E 1660 1.25 ACR 1250.00 1562.50 1800.00 2250.00  SEEDING AND MULCHING

0054 6087000000-E 1660 0.6 ACR 125.00 75.00 100.00 60.00  MOWING

0055 6090000000-E 1661  50 LB  3.90 195.00 8.00 400.00  SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 1200.00 300.00 1000.00 250.00  FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  3.90 195.00 5.00 250.00  SEED FOR SUPP SEEDING

0058 6108000000-E 1665  1 TON 1200.00 1200.00 1000.00 1000.00  FERTILIZER TOPDRESSING

0059 6114500000-N 1667  10 MHR 30.00 300.00 60.00 600.00  SPECIALIZED HAND MOWING

0060 6117000000-N SP   18 EA  25.00 450.00 200.00 3600.00  RESPONSE FOR EROS CONTROL

0061 6123000000-E 1670 0.1 ACR 1900.00 190.00 5000.00 500.00  REFORESTATION

STRUCTURE ITEMS

0062 8017000000-N SP  Lump Sum 2600.00 1.00  CM&R TEMP ACCESS ***********
(12+46.00-L-)

0063 8035000000-N 402 Lump Sum 65000.00 35000.00  REMV EXIST STR **********
(12+46.00-L-)

0064 8096000000-E 450  35 LF  500.00 17500.00 500.00 17500.00  PILE EXCAVATION IN SOIL

0065 8097000000-E 450  15 LF  500.00 7500.00 500.00 7500.00  PILE EXCAVATION NOT IN SOIL

0066 8121000000-N 412 Lump Sum 25000.00 25000.00  UNCL STR EXCAV STA *****
(12+46.00-L-)

0067 8182000000-E 420 40.4 CY  1300.00 52520.00 950.00 38380.00  CLASS A CONCRETE (BRIDGE)

0068 8210000000-N 422 Lump Sum 20000.00 25000.00  BRG APPR SLAB ***********
(12+46.00-L-)

0069 8217000000-E 425  4,898 LB  2.00 9796.00 1.00 4898.00  REINF STEEL (BRIDGE)

0070 8364000000-E 450  150 LF  80.00 12000.00 72.00 10800.00  HP12X53 PILES

0071 8505000000-E 460 140.25 LF  110.00 15427.50 165.00 23141.25  VERT CONC BARRIER RAIL

0072 8608000000-E 876  236 TON 40.00 9440.00 60.00 14160.00  RIP RAP II (2'-0")

0073 8622000000-E 876  265 SY  3.00 795.00 3.00 795.00  GEOTEXTILE FOR DRAINAGE

0074 8657000000-N 430 Lump Sum 2600.00 2700.00  ELASTOMERIC BEARINGS

0075 8763000000-E 430  700 LF  146.00 102200.00 155.00 108500.00  3'-0" X 2'-0"PRESTR SLABS
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    TOTAL 571659.00 TOTAL 578489.85  CONTRACT TOTAL

 

    SUB-TOTAL 229280.50 SUB-TOTAL 265114.60  ROADWAY ITEMS

    SUB-TOTAL 342378.50 SUB-TOTAL 313375.25  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  538780.07   SMITH-ROWE, LLC

     2  563206.85   DANE CONSTRUCTION, INC.

     3  563400.89   THE HURLEY GROUP LLC

     4  571659.00   FSC II LLC DBA FRED SMITH COMPANY

     5  578489.85   S. T. WOOTEN CORPORATION
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 670000.00 745000.00  755000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 45000.00 100000.00  145000.00CONSTRUCTION SURVEYING

0003 0022000000-E 225  160,000 CY  12.50 2000000.00 17.00 2720000.00 16.00  2560000.00UNCLASSIFIED EXCAVATION

0004 0050000000-E 226  1 ACR 7500.00 7500.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  2,050 CY  21.00 43050.00 10.00 20500.00 11.00  22550.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 2086000.00 700000.00  900000.00GRADING

0007 0134000000-E 240  1,890 CY  8.00 15120.00 24.00 45360.00 4.50  8505.00DRAINAGE DITCH EXCAVATION

0008 0194000000-E SP   800 CY  20.00 16000.00 50.00 40000.00 40.00  32000.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  3,000 SY  3.00 9000.00 2.50 7500.00 3.50  10500.00GEOTEXTILE SOIL STABILIZATION

0010 0223000000-E 275  2,650 SY  50.00 132500.00 38.00 100700.00 50.00  132500.00ROCK PLATING

0011 0318000000-E 300  424 TON 30.00 12720.00 30.00 12720.00 30.00  12720.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,050 SY  1.80 1890.00 2.50 2625.00 3.50  3675.00FND CONDIT GEOTEXTILE

0013 0366000000-E 310  72 LF  45.00 3240.00 34.00 2448.00 91.00  6552.0015" RC PIPE CULV III

0014 0384000000-E 310  88 LF  60.00 5280.00 50.00 4400.00 101.00  8888.0030" RC PIPE CULV III

0015 0448200000-E 310  1,392 LF  44.00 61248.00 25.00 34800.00 68.00  94656.0015" RCP CULV CLASS IV

0016 0448300000-E 310  128 LF  55.00 7040.00 40.00 5120.00 76.00  9728.0018" RCP CULV CLASS IV

0017 0448400000-E 310  568 LF  50.00 28400.00 50.00 28400.00 80.00  45440.0024" RCP CULV CLASS IV

0018 0448500000-E 310  268 LF  70.00 18760.00 70.00 18760.00 101.00  27068.0030" RCP CULV CLASS IV

0019 0448700000-E 310  12 LF  400.00 4800.00 113.00 1356.00 235.00  2820.0042" RCP CULV CLASS IV

0020 0582000000-E 310  108 LF  38.00 4104.00 57.00 6156.00 44.00  4752.0015" CS PIPE CULV 0.064"

0021 0594000000-E 310  50 LF  45.00 2250.00 65.00 3250.00 53.00  2650.0024" CS PIPE CULV 0.064"

0022 0986000000-E SP   115 LF  320.00 36800.00 200.00 23000.00 209.00  24035.00GENERIC PIPE ITEM (LF)
18" WLD STL PIPE,0.312" THICK GRADE B, IN SOIL

0023 0986000000-E SP   117 LF  100.00 11700.00 325.00 38025.00 209.00  24453.00GENERIC PIPE ITEM (LF)
18" WLD STL PIPE,0.312" THICK GRADE B, NOT IN SOIL

0024 0986000000-E SP   52 LF  80.00 4160.00 100.00 5200.00 75.00  3900.00GENERIC PIPE ITEM (LF)
18" WLD STL PIPE,0.312" THICK, GRADE B, OPEN CUT

0025 0986000000-E SP   134 LF  500.00 67000.00 300.00 40200.00 349.00  46766.00GENERIC PIPE ITEM (LF)
36" WLD STL PIPE,0.532" THICK GRADE B, IN SOIL

0026 0986000000-E SP   138 LF  205.00 28290.00 500.00 69000.00 349.00  48162.00GENERIC PIPE ITEM (LF)
36" WLD STL PIPE,0.532" THICK GRADE B, NOT IN SOIL

0027 0986000000-E SP   219 LF  200.00 43800.00 200.00 43800.00 199.00  43581.00GENERIC PIPE ITEM (LF)
36" WLD STL PIPE,0.532" THICK, GRADE B, OPEN CUT

0028 0986000000-E SP   35 LF  460.00 16100.00 550.00 19250.00 459.00  16065.00GENERIC PIPE ITEM (LF)
42" WLD STL PIPE,0.625" THICK GRADE B, IN SOIL

0029 0986000000-E SP   36 LF  460.00 16560.00 650.00 23400.00 459.00  16524.00GENERIC PIPE ITEM (LF)
42" WLD STL PIPE,0.625" THICK GRADE B, NOT IN SOIL

0030 0986000000-E SP   5 LF  260.00 1300.00 250.00 1250.00 259.00  1295.00GENERIC PIPE ITEM (LF)
42" WLD STL PIPE,0.625" THICK, GRADE B, OPEN CUT

0031 0986000000-E SP   79 LF  900.00 71100.00 900.00 71100.00 719.00  56801.00GENERIC PIPE ITEM (LF)
54" WLD STL PIPE,0.781" THICK GRADE B, IN SOIL

0032 0986000000-E SP   79 LF  550.00 43450.00 1000.00 79000.00 719.00  56801.00GENERIC PIPE ITEM (LF)
54" WLD STL PIPE,0.781" THICK GRADE B, NOT IN SOIL

0033 0986000000-E SP   70 LF  400.00 28000.00 500.00 35000.00 399.00  27930.00GENERIC PIPE ITEM (LF)
54" WLD STL PIPE,0.781" THICK GRADE B, OPEN CUT
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0034 0986000000-E SP   113 LF  1200.00 135600.00 1000.00 113000.00 929.00  104977.00GENERIC PIPE ITEM (LF)
60" WLD STL PIPE,0.844" THICK GRADE B, IN SOIL

0035 0986000000-E SP   113 LF  700.00 79100.00 1400.00 158200.00 929.00  104977.00GENERIC PIPE ITEM (LF)
60" WLD STL PIPE,0.844" THICK GRADE B, NOT IN SOIL

0036 0986000000-E SP   68 LF  450.00 30600.00 550.00 37400.00 459.00  31212.00GENERIC PIPE ITEM (LF)
60" WLD STL PIPE,0.844" THICK, GRADE B, OPEN CUT

0037 0986000000-E SP   66 LF  1600.00 105600.00 1350.00 89100.00 1299.00  85734.00GENERIC PIPE ITEM (LF)
72" WLD STL PIPE,1.0" THICK GRADE B, IN SOIL

0038 0986000000-E SP   67 LF  900.00 60300.00 1700.00 113900.00 1299.00  87033.00GENERIC PIPE ITEM (LF)
72" WLD STL PIPE,1.0" THICK GRADE B, NOT IN SOIL

0039 0986000000-E SP   35 LF  700.00 24500.00 850.00 29750.00 699.00  24465.00GENERIC PIPE ITEM (LF)
72" WLD STL PIPE,1.0" THICK, GRADE B, OPEN CUT

0040 0995000000-E 340  1,700 LF  10.00 17000.00 11.00 18700.00 14.50  24650.00PIPE REMOVAL

0041 1099500000-E 505  300 CY  20.00 6000.00 10.00 3000.00 21.00  6300.00SHALLOW UNDERCUT

0042 1099700000-E 505  600 TON 17.00 10200.00 50.00 30000.00 26.00  15600.00CLASS IV SUBGRD STABILIZATION

0043 1220000000-E 545  500 TON 27.00 13500.00 31.00 15500.00 26.00  13000.00INCIDENTAL STONE BASE

0044 1297000000-E 607  6,200 SY  4.50 27900.00 3.50 21700.00 1.45  8990.00MILL ASP PVMT *****" DTH
(1-1/2")

0045 1489000000-E 610  3,740 TON 35.00 130900.00 40.00 149600.00 50.00  187000.00ASP CONC BASE CRS B25.0B

0046 1498000000-E 610  2,120 TON 31.00 65720.00 40.00 84800.00 50.00  106000.00ASP CONC INTR CRS I19.0B

0047 1519000000-E 610  2,960 TON 36.00 106560.00 40.00 118400.00 50.00  148000.00ASP CONC SURF CRS S9.5B

0048 1575000000-E 620  445 TON 610.00 271450.00 750.00 333750.00 675.00  300375.00ASP FOR PLANT MIX

0049 1693000000-E 654  28 TON 280.00 7840.00 80.00 2240.00 175.00  4900.00ASPH PLT MIX PVMT REPAIR

0050 1891000000-E SP   64 SY  70.00 4480.00 90.00 5760.00 1300.00  83200.00GENERIC PAVING ITEM (SY)
EMERGENCY VEHICLE CROSSOVER

0051 2000000000-N 806  20 EA  190.00 3800.00 250.00 5000.00 200.00  4000.00RIGHT OF WAY MARKERS

0052 2209000000-E 838  36 CY  1000.00 36000.00 900.00 32400.00 1500.00  54000.00ENDWALLS

0053 2220000000-E 838  60 CY  1100.00 66000.00 1000.00 60000.00 1500.00  90000.00REINFORCED ENDWALLS

0054 2253000000-E 840  1 CY  850.00 850.00 1500.00 1500.00 1250.00  1250.00PIPE COLLARS

0055 2275000000-E SP   140 CY  335.00 46900.00 350.00 49000.00 120.00  16800.00FLOWABLE FILL

0056 2286000000-N 840  33 EA  1200.00 39600.00 1900.00 62700.00 1750.00  57750.00MASNRY DRAINAGE STRUCT

0057 2308000000-E 840  39 LF  330.00 12870.00 225.00 8775.00 225.00  8775.00MASNRY DRAINAGE STRUCT

0058 2366000000-N 840  1 EA  450.00 450.00 970.00 970.00 550.00  550.00FRAME W/2GRTS 840.24 STD

0059 2374000000-N 840  4 EA  550.00 2200.00 700.00 2800.00 650.00  2600.00FRAME-GRT-HD 840.03 **
(E)

0060 2374000000-N 840  11 EA  550.00 6050.00 750.00 8250.00 650.00  7150.00FRAME-GRT-HD 840.03 **
(F)

0061 2374000000-N 840  14 EA  550.00 7700.00 750.00 10500.00 650.00  9100.00FRAME-GRT-HD 840.03 **
(G)

0062 2396000000-N 840  3 EA  400.00 1200.00 550.00 1650.00 475.00  1425.00FRAME W/COVER STD 840.54

0063 2440000000-N 852  2 EA  300.00 600.00 920.00 1840.00 800.00  1600.00CONC TRANS SECT FOR CATCH BASIN

0064 2542000000-E 846  3,790 LF  10.30 39037.00 22.00 83380.00 16.00  60640.001'-6" CONC CURB & GUTTER

0065 2549000000-E 846  4,810 LF  11.50 55315.00 24.00 115440.00 18.00  86580.002'-6" CONC CURB & GUTTER

0066 2591000000-E 848  1,820 SY  23.40 42588.00 35.00 63700.00 32.00  58240.004" CONCRETE SIDEWALK

0067 2605000000-N 848  22 EA  775.00 17050.00 1500.00 33000.00 1100.00  24200.00CONCRETE CURB RAMP
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0068 2627000000-E 852  270 SY  26.10 7047.00 35.00 9450.00 35.00  9450.004" CONC ISLAND COVER

0069 2655000000-E 852  20 SY  45.90 918.00 125.00 2500.00 36.00  720.005" MONO CONC ISLDS (KEY IN)

0070 2724000000-E 857  100 LF  125.00 12500.00 65.00 6500.00 125.00  12500.00PC REINF BARRIER SNGL FC

0071 3000000000-N SP   2 EA  20000.00 40000.00 15000.00 30000.00 14480.00  28960.00IMPACT ATTEN TYPE 350

0072 3030000000-E 862  600 LF  16.00 9600.00 16.00 9600.00 16.00  9600.00STL BM GUARDRAIL

0073 3045000000-E 862  150 LF  17.00 2550.00 16.00 2400.00 17.00  2550.00SBGR SHOP CURVED

0074 3105000000-N 862  4 EA  75.00 300.00 26.00 104.00 75.00  300.00SBGR TERM SECT

0075 3150000000-N 862  10 EA  13.00 130.00 40.00 400.00 13.00  130.00ADDIT GUARDRAIL POSTS

0076 3317000000-N 862  4 EA  1425.00 5700.00 1800.00 7200.00 1425.00  5700.00GR ANCHOR TYPE B-77

0077 3575000000-E SP   384 LF  9.00 3456.00 24.00 9216.00 22.50  8640.00GENERIC FENCING ITEM (LF)
VINYL COATED CHAIN LINK FENCE, 48" FABRIC (WALL
MOUNTED)

0078 3635000000-E 876  1,511 TON 50.00 75550.00 70.00 105770.00 55.00  83105.00RIP RAP, CLASS II

0079 3649000000-E 876  1,255 TON 45.00 56475.00 50.00 62750.00 45.00  56475.00RIP RAP, CLASS B

0080 3656000000-E 876  5,705 SY  1.90 10839.50 2.25 12836.25 3.50  19967.50GEOTEXTILE FOR DRAINGE

0081 3885000000-E SP   19,750 TON 17.00 335750.00 30.00 592500.00 25.00  493750.00GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0082 4025000000-E 901 114.75 SF  12.50 1434.38 15.00 1721.25 12.50  1434.38CONTR FURN, TYPE ***SIGN
(E)

0083 4025000000-E 901 6.19 SF  12.50 77.38 17.00 105.23 12.50  77.38CONTR FURN, TYPE ***SIGN
(F)

0084 4072000000-E 903  343 LF  5.00 1715.00 5.00 1715.00 5.00  1715.00SUPPORT, 3-LB STL U-CHAN

0085 4078000000-E 903  3 EA  45.00 135.00 6.50 19.50 45.00  135.00SUPPORT, 2-LB STL U-CHAN

0086 4102000000-N 904  17 EA  65.00 1105.00 65.00 1105.00 65.00  1105.00SIGN ERECTION, TYPE E

0087 4108000000-N 904  1 EA  95.00 95.00 100.00 100.00 95.00  95.00SIGN ERECTION, TYPE F

0088 4116100000-N 904  2 EA  100.00 200.00 220.00 440.00 100.00  200.00SIGN ERECT, RELOC ** GRD MTD
(D)

0089 4116100000-N 904  6 EA  100.00 600.00 220.00 1320.00 100.00  600.00SIGN ERECT, RELOC ** GRD MTD
(E)

0090 4155000000-N 907  20 EA  1.00 20.00 1.25 25.00 1.00  20.00DISPOSE SIGN SYST U-CHAN

0091 4192000000-N 907  6 EA  1.00 6.00 1.25 7.50 1.00  6.00DISPOSE SUPPORT, U-CHAN

0092 4400000000-E 1110  394 SF  4.25 1674.50 5.00 1970.00 5.00  1970.00WORK ZONE SIGNS (STAT)

0093 4405000000-E 1110  288 SF  20.00 5760.00 11.00 3168.00 8.00  2304.00WORK ZONE SIGNS (PORT)

0094 4410000000-E 1110  93 SF  6.00 558.00 6.00 558.00 9.00  837.00WORK ZONE SIGNS (BARR)

0095 4415000000-N 1115  2 EA  3500.00 7000.00 3300.00 6600.00 2683.00  5366.00FLASHING ARROW BOARD

0096 4420000000-N 1120  2 EA  2500.00 5000.00 12000.00 24000.00 9983.00  19966.00PORTABLE CHANGE MSG SIGN

0097 4422000000-N 1120  28 DAY 60.00 1680.00 18.50 518.00 15.00  420.00PORT CHANGE MSG SIGN (SHORT TERM)

0098 4430000000-N 1130  120 EA  55.00 6600.00 50.00 6000.00 50.00  6000.00DRUMS

0099 4445000000-E 1145  128 LF  18.00 2304.00 18.50 2368.00 30.00  3840.00BARRICADES (TYPE III)

0100 4450000000-N 1150  112 HR  55.00 6160.00 18.50 2072.00 20.00  2240.00FLAGGER

0101 4465000000-N 1160  2 EA  4250.00 8500.00 6000.00 12000.00 4250.00  8500.00TEMPORARY CRASH CUSHIONS

0102 4480000000-N 1165  1 EA  2000.00 2000.00 25000.00 25000.00 14500.00  14500.00TMA

0103 4485000000-E 1170  178 LF  18.50 3293.00 45.00 8010.00 36.25  6452.50PORT CONC BARRIER
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0104 4510000000-N SP   40 HR  47.50 1900.00 37.00 1480.00 35.00  1400.00LAW ENFORCEMENT

0105 4516000000-N 1180  50 EA  35.00 1750.00 35.00 1750.00 40.00  2000.00SKINNY DRUM

0106 4650000000-N 1251  240 EA  6.00 1440.00 13.00 3120.00 8.00  1920.00TEMP RAISED PVMT MRKS

0107 4685000000-E 1205  493 LF  1.00 493.00 0.60 295.80 2.00  986.00THERMO PVT MKG LINES 4"90

0108 4686000000-E 1205  10,021 LF  1.00 10021.00 0.65 6513.65 0.65  6513.65THERMO PVT MKG LINES 4"120

0109 4695000000-E 1205  301 LF  3.00 903.00 2.00 602.00 2.00  602.00THERMO PVT MKG LINES 8"90 MILS

0110 4697000000-E 1205  1,213 LF  3.00 3639.00 2.10 2547.30 2.50  3032.50THERMO PVT MKG LINE 8"120 MILS

0111 4710000000-E 1205  373 LF  10.00 3730.00 8.00 2984.00 7.00  2611.0024"WIDE THERMO 120 MILS

0112 4725000000-E 1205  38 EA  100.00 3800.00 150.00 5700.00 125.00  4750.00THERMO PVT SYMBOL 90MILS

0113 4810000000-E 1205  30,439 LF  0.20 6087.80 0.20 6087.80 0.25  7609.75PAINT PVMT MARKINGS 4"

0114 4820000000-E 1205  2,265 LF  0.50 1132.50 0.50 1132.50 1.00  2265.00PAINT PVMT MARKINGS 8"

0115 4835000000-E 1205  244 LF  3.00 732.00 6.00 1464.00 3.00  732.00PAINT PVT MKG LINES 24"

0116 4840000000-N 1205  20 EA  30.00 600.00 75.00 1500.00 50.00  1000.00PAINT PVT MKG CHARACTER

0117 4845000000-N 1205  82 EA  30.00 2460.00 75.00 6150.00 50.00  4100.00PAINT PVT MKG SYMBOL

0118 4850000000-E 1205  10,622 LF  1.00 10622.00 1.00 10622.00 0.80  8497.60LINE REMOVAL 4" WIDE

0119 4860000000-E 1205  874 LF  2.00 1748.00 2.50 2185.00 1.20  1048.80LINE REMOVAL 8" WIDE

0120 4865000000-E 1205  64 LF  3.00 192.00 3.50 224.00 1.20  76.80LINE REMOVAL 12" WIDE

0121 4870000000-E 1205  42 LF  4.00 168.00 7.00 294.00 3.00  126.00LINE REMOVAL 24" WIDE

0122 4875000000-N 1205  7 EA  50.00 350.00 70.00 490.00 50.00  350.00REMOVAL OF SYMBL & CHARAC

0123 4900000000-N 1251  300 EA  6.00 1800.00 10.00 3000.00 4.50  1350.00PERM RAISED PVMT MARKERS

0124 4915000000-E 1264  6 EA  100.00 600.00 60.00 360.00 55.00  330.007' U-CHANNEL POSTS

0125 4955000000-N 1264  6 EA  50.00 300.00 100.00 600.00 82.00  492.00OBJECT MARKERS (END OF RD)

0126 5326200000-E 1510  1,577 LF  56.00 88312.00 90.00 141930.00 63.47  100092.1912" WATER LINE

0127 5326600000-E 1510  120 LF  130.00 15600.00 310.00 37200.00 217.97  26156.4016" WATER LINE

0128 5558000000-E 1515  2 EA  2250.00 4500.00 3400.00 6800.00 845.20  1690.4012" VALVE

0129 5572200000-E 1515  2 EA  7550.00 15100.00 9300.00 18600.00 2664.84  5329.6812" TAPPING VALVE

0130 5648000000-N 1515  2 EA  1775.00 3550.00 1500.00 3000.00 12853.13  25706.26RELOCATE WATER METER

0131 5649000000-N 1515  1 EA  1350.00 1350.00 1500.00 1500.00 2120.34  2120.34RECONNECT WATER METER

0132 5653100000-E 1515  1 EA  2200.00 2200.00 4000.00 4000.00 3796.88  3796.88RELC **" DCV BACKFLOW PREVNT A
(1-1/2")

0133 5672000000-N 1515  1 EA  2900.00 2900.00 3700.00 3700.00 5248.83  5248.83RELOCATE FIRE HYDRANT

0134 5804000000-E 1530  1,345 LF  10.00 13450.00 15.00 20175.00 11.74  15790.30ABANDON 12" UTILITY PIPE

0135 5810000000-E 1530  117 LF  24.00 2808.00 17.00 1989.00 36.81  4306.77ABANDON 16" UTILITY PIPE

0136 5836000000-E 1540  200 LF  115.00 23000.00 68.00 13600.00 117.56  23512.0024" ENCASEMENT PIPE

0137 5872200000-E 1550  40 LF  189.00 7560.00 100.00 4000.00 248.91  9956.4024" TRENCHLESS INSTALL (IN SOIL)

0138 5872210000-E 1550  40 LF  429.00 17160.00 300.00 12000.00 1120.78  44831.2024" TRENCHLESS INSTALL (NOT IN SOIL)

0139 6000000000-E 1605  2,400 LF  2.10 5040.00 2.25 5400.00 1.65  3960.00TEMPORARY SILT FENCE

0140 6006000000-E 1610  1,570 TON 40.00 62800.00 37.00 58090.00 45.00  70650.00EROS CONTRL STONE CL A

0141 6009000000-E 1610  3,380 TON 15.00 50700.00 50.00 169000.00 45.00  152100.00EROS CONTRL STONE CL B

0142 6012000000-E 1610  2,205 TON 13.00 28665.00 50.00 110250.00 40.00  88200.00SEDIMENT CONTROL STONE

0143 6015000000-E 1615  70 ACR 580.00 40600.00 715.00 50050.00 70.00  4900.00TEMPORARY MULCHING
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0144 6018000000-E 1620  1,450 LB  2.80 4060.00 3.50 5075.00 1.40  2030.00SEED FOR TEMP SEEDING

0145 6021000000-E 1620  6 TON 750.00 4500.00 920.00 5520.00 1600.00  9600.00FERT FOR TEMP SEEDING

0146 6024000000-E 1622  1,100 LF  15.00 16500.00 7.50 8250.00 16.00  17600.00TEMPORARY SLOPE DRAINS

0147 6029000000-E SP   100 LF  5.00 500.00 1.50 150.00 1.15  115.00SAFETY FENCE

0148 6030000000-E 1630  4,940 CY  1.00 4940.00 10.00 49400.00 10.00  49400.00SILT EXCAVATION

0149 6036000000-E 1631  32,400 SY  1.08 34992.00 1.25 40500.00 1.40  45360.00MATTING FOR EROS CONTROL

0150 6038000000-E SP   155 SY  6.00 930.00 5.50 852.50 4.00  620.00PERM SOIL REINF MAT

0151 6042000000-E 1632  1,850 LF  2.90 5365.00 3.75 6937.50 3.00  5550.001/4" HARDWARE CLOTH

0152 6071010000-E SP   625 LF  6.00 3750.00 9.25 5781.25 4.00  2500.00WATTLE

0153 6071012000-E SP   2,025 LF  8.00 16200.00 12.00 24300.00 5.00  10125.00COIR FIBER WATTLE

0154 6071020000-E SP   1,350 LB  4.00 5400.00 8.50 11475.00 4.00  5400.00POLYACRYLAMIDE (PAM)

0155 6071030000-E 1640  200 LF  5.00 1000.00 5.00 1000.00 4.00  800.00COIR FIBER BAFFLE

0156 6084000000-E 1660  48 ACR 1580.00 75840.00 1600.00 76800.00 1675.00  80400.00SEEDING AND MULCHING

0157 6087000000-E 1660  25 ACR 55.00 1375.00 65.00 1625.00 85.00  2125.00MOWING

0158 6090000000-E 1661  700 LB  8.00 5600.00 9.00 6300.00 2.25  1575.00SEED FOR REPAIR SEEDING

0159 6093000000-E 1661 2.25 TON 880.00 1980.00 1000.00 2250.00 1600.00  3600.00FERT FOR REPAIR SEEDING

0160 6096000000-E 1662  1,175 LB  2.80 3290.00 3.50 4112.50 2.25  2643.75SEED FOR SUPP SEEDING

0161 6108000000-E 1665 34.75 TON 680.00 23630.00 800.00 27800.00 1600.00  55600.00FERTILIZER TOPDRESSING

0162 6111000000-E SP   25 LF  50.00 1250.00 30.00 750.00 65.00  1625.00IMPERVIOUS DIKE

0163 6114500000-N 1667  10 MHR 75.00 750.00 92.00 920.00 50.00  500.00SPECIALIZED HAND MOWING

0164 6117000000-N SP   125 EA  150.00 18750.00 450.00 56250.00 90.00  11250.00RESPONSE FOR EROS CONTROL

0165 6120000000-E SP   25 CY  150.00 3750.00 135.00 3375.00 7.50  187.50CULVERT DIVERSION CHANNEL

0166 6132000000-N SP   10 EA  1300.00 13000.00 450.00 4500.00 400.00  4000.00GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR EROSION CONTROL

0167 7048500000-E 1705  10 EA  693.00 6930.00 850.00 8500.00 693.00  6930.0016" PEDEST SIG HEAD 1 SEC W/CD

0168 7060000000-E 1705  6,625 LF  2.20 14575.00 2.50 16562.50 2.20  14575.00SIGNAL CABLE

0169 7120000000-E 1705  23 EA  756.00 17388.00 925.00 21275.00 756.00  17388.00VEHICLE SIGNAL HD (12", 3 SECT)

0170 7132000000-E 1705  6 EA  861.00 5166.00 1000.00 6000.00 861.00  5166.00VEHICLE SIGNAL HD (12", 4 SECT)

0171 7144000000-E 1705  1 EA  1039.00 1039.00 1200.00 1200.00 1039.00  1039.00VEHICLE SIGNAL HD (12", 5 SECT)

0172 7216000000-N 1705  14 EA  174.00 2436.00 215.00 3010.00 174.00  2436.00MODIFY EXT VEHIC SIGNL HD

0173 7264000000-E 1710  480 LF  1.45 696.00 1.50 720.00 1.45  696.00MESSENGER CABLE (3/8")

0174 7279000000-E 1715  1,900 LF  0.60 1140.00 0.75 1425.00 0.60  1140.00TRACER WIRE

0175 7288000000-E 1715  10 LF  23.00 230.00 28.00 280.00 23.00  230.00PAVED TRENCH (***********)
(1, 2")

0176 7300000000-E 1715  2,200 LF  5.90 12980.00 7.25 15950.00 5.90  12980.00UNPAVED TRENCH (***********)
(1, 2")

0177 7300000000-E 1715  30 LF  6.60 198.00 8.00 240.00 6.60  198.00UNPAVED TRENCH (***********)
(2, 2")

0178 7301000000-E 1715  880 LF  17.50 15400.00 20.00 17600.00 17.50  15400.00DIRECT DRILL (***********)
(1, 2")

0179 7301000000-E 1715  140 LF  21.00 2940.00 25.00 3500.00 21.00  2940.00DIRECT DRILL (***********)
(2, 2")

0180 7324000000-N 1716  13 EA  167.00 2171.00 200.00 2600.00 167.00  2171.00JUNCTION BOX (STANDARD SIZE)
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0181 7348000000-N 1716  17 EA  408.00 6936.00 500.00 8500.00 408.00  6936.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0182 7360000000-N 1720  4 EA  823.00 3292.00 1000.00 4000.00 823.00  3292.00WOOD POLE

0183 7372000000-N 1721  8 EA  363.00 2904.00 450.00 3600.00 363.00  2904.00GUY ASSEMBLY

0184 7408000000-E 1722  1 EA  334.00 334.00 400.00 400.00 334.00  334.001" RISER WITH WEATHERHEAD

0185 7420000000-E 1722  6 EA  363.00 2178.00 450.00 2700.00 363.00  2178.002" RISER WITH WEATHERHEAD

0186 7444000000-E 1725  3,150 LF  5.35 16852.50 6.50 20475.00 5.35  16852.50INDUCTIVE LOOP SAWCUT

0187 7456000000-E 1726  3,625 LF  1.30 4712.50 1.50 5437.50 1.30  4712.50LEAD-IN CABLE(********)
(14-2)

0188 7516000000-E 1730  1,600 LF  1.60 2560.00 2.00 3200.00 1.60  2560.00COMMUNICATIONS CABLE (** FIBER)
(24)

0189 7528000000-E 1730  525 LF  1.60 840.00 2.00 1050.00 1.60  840.00DROP CABLE

0190 7540000000-N 1731  2 EA  1403.00 2806.00 1700.00 3400.00 1403.00  2806.00SPLICE ENCLOSURE

0191 7541000000-N 1731  1 EA  3189.00 3189.00 4000.00 4000.00 3189.00  3189.00MOD SPLICE ENCLOSURE

0192 7552000000-N 1731  1 EA  1346.00 1346.00 1500.00 1500.00 1346.00  1346.00INTERCONNECT CENTER

0193 7588000000-N SP   4 EA  13056.00 52224.00 16000.00 64000.00 13056.00  52224.00SGNL MAST ARM WITH METAL POLE

0194 7613000000-N SP   4 EA  1079.00 4316.00 1350.00 5400.00 1079.00  4316.00SOIL TEST

0195 7614100000-E SP   28 CY  876.00 24528.00 1000.00 28000.00 876.00  24528.00DRILLED PIER FOUND

0196 7631000000-N SP   4 EA  114.00 456.00 140.00 560.00 114.00  456.00MAST ARM W/ MTL POLE DES

0197 7636000000-N 1745  13 EA  245.00 3185.00 300.00 3900.00 245.00  3185.00SIGN FOR SIGNALS

0198 7642100000-N 1743  1 EA  986.00 986.00 1200.00 1200.00 986.00  986.00TYPE I POST W/ FOUNDATION

0199 7642200000-N 1743  3 EA  986.00 2958.00 1200.00 3600.00 986.00  2958.00TYPE II PED W/ FOUNDATION

0200 7684000000-N 1750  2 EA  536.00 1072.00 650.00 1300.00 536.00  1072.00SIGNAL CABINET FOUNDATION

0201 7852000000-N 1751  10 EA  169.00 1690.00 200.00 2000.00 169.00  1690.00DETECTOR CARD (NEMA TS-2)

0202 7980000000-N SP   2 EA  3352.00 6704.00 4000.00 8000.00 3352.00  6704.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0203 7980000000-N SP   2 EA  3622.00 7244.00 4500.00 9000.00 3622.00  7244.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0204 7980000000-N SP   2 EA  1002.00 2004.00 1200.00 2400.00 1002.00  2004.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0205 7980000000-N SP   2 EA  16840.00 33680.00 20000.00 40000.00 16840.00  33680.00GENERIC SIGNAL ITEM (EA)
CONTROLLER W/ CABINET (2070LN, TS-2 CABINET, BASE
MOUNTED)

0206 7980000000-N SP   2 EA  1386.00 2772.00 1700.00 3400.00 1386.00  2772.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO RECEIVER WITH DATA

0207 7980000000-N SP   2 EA  1357.00 2714.00 1600.00 3200.00 1357.00  2714.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSMITTER WITH DATA

0208 7980000000-N SP   1 EA  479.00 479.00 600.00 600.00 479.00  479.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE FOR CCTV

0209 7980000000-N SP   1 EA  599.00 599.00 725.00 725.00 599.00  599.00GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE FOR    CCTV

0238 0234000000-E SP   300 CY  38.00 11400.00 13.50 4050.00 30.00  9000.00GENERIC GRADING ITEM (CY)
BLIND DRAIN EXCAVATION

0239 0234000000-E SP   200 CY  50.00 10000.00 72.00 14400.00 95.00  19000.00GENERIC GRADING ITEM (CY)
SHOULDER DRAIN AGGREGATE, #57 STONE

0240 0241000000-E SP   1,300 SY  3.00 3900.00 1.75 2275.00 2.50  3250.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR SUBSURFACE DRAINS, TYPE 2
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0241 0255000000-E SP   4,000 TON 30.00 120000.00 45.00 180000.00 45.00  180000.00GENERIC GRADING ITEM (TON)
SURGE STONE

WALL ITEMS

0210 8802010000-E SP   6,900 SF  60.00 414000.00 70.00 483000.00 55.00  379500.00SOIL NAIL RETAINING WALLS

0211 8802015100-N SP   30 EA  500.00 15000.00 575.00 17250.00 525.00  15750.00SOIL NAIL VERIFICATION TESTS

0212 8802015110-N SP   3 EA  2500.00 7500.00 290.00 870.00 105.00  315.00SOIL NAIL PROOF TESTS

STRUCTURE ITEMS

0213 8096000000-E 450  694 LF  250.00 173500.00 120.00 83280.00 350.00  242900.00PILE EXCAVATION IN SOIL

0214 8097000000-E 450  666 LF  450.00 299700.00 250.00 166500.00 350.00  233100.00PILE EXCAVATION NOT IN SOIL

0215 8105500000-E 411  47 LF  750.00 35250.00 900.00 42300.00 2100.00  98700.00**'-**" DRILLD PIER IN SOIL
(6'-0")

0216 8105600000-E 411  81 LF  2100.00 170100.00 2500.00 202500.00 2100.00  170100.00**'-**" DRILLD PIER NO SOIL
(6'-0")

0217 8113000000-N 411  1 EA  600.00 600.00 725.00 725.00 1000.00  1000.00SID INSPECTIONS

0218 8115000000-N 411  1 EA  4000.00 4000.00 3000.00 3000.00 3000.00  3000.00CSL TESTING

0219 8121000000-N 412 Lump Sum 40000.00 100000.00  3000.00UNCL STR EXCAV STA *****
(3583+33.86-M1-)

0220 8175000000-E 420 494.8 CY  900.00 445320.00 475.00 235030.00 900.00  445320.00CLASS AA CONC (BRIDGE)

0221 8217000000-E 425  119,694 LB  1.00 119694.00 0.75 89770.50 0.75  89770.50REINF STEEL (BRIDGE)

0222 8238000000-E 425  23,573 LB  1.76 41488.48 2.00 47146.00 1.50  35359.50SPIRAL COL REINF STL BRG

0223 8364000000-E 450  2,058 LF  38.00 78204.00 40.00 82320.00 40.00  82320.00HP12X53 PILES

0224 8453000000-E 454  195 SY  50.00 9750.00 40.00 7800.00 45.00  8775.00METHOD B DAMPPROOFING

0225 8517000000-E 460 376.7 LF  80.00 30136.00 55.00 20718.50 65.00  24485.501'-**"X*****"CONC PARAPET
(1'-0" x 1'-9")

0226 8531000000-E 462 798.3 SY  70.00 55881.00 86.00 68653.80 55.00  43906.504" SLOPE PROTECTION

0227 8860000000-N SP  Lump Sum 10000.00 15000.00  7000.00GENERIC STRUCTURE ITEM (LS)
CONDUIT IN PARAPET

0228 8860000000-N SP  Lump Sum 82500.00 75000.00  180000.00GENERIC STRUCTURE ITEM (LS)
PAINTING STRUCTURAL STEEL

0229 8860000000-N SP  Lump Sum 125000.00 135000.00  175000.00GENERIC STRUCTURE ITEM (LS)
SELF LUBRICATING EXPANSION BEARING ASSEMBLIES

0230 8860000000-N SP  Lump Sum 1300000.00 1812000.00  1915000.00GENERIC STRUCTURE ITEM (LS)
STRUCTURAL STEEL APPROX. 610,900 LBS.

0231 8860000000-N SP  Lump Sum 175000.00 250000.00  250000.00GENERIC STRUCTURE ITEM (LS)
STRUCTURE DRAINAGE SYSTEM

0232 8860000000-N SP  Lump Sum 850000.00 900000.00  1050000.00GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING

0233 8867000000-E SP  453.7 LF  120.00 54444.00 170.00 77129.00 160.00  72592.00GENERIC STRUCTURE ITEM (LF)
METAL HANDRAIL

0234 8892000000-E SP   6,975 SF  42.00 292950.00 55.00 383625.00 36.00  251100.00GENERIC STRUCTURE ITEM (SF)
REINFORCED CONCRETE DECK SLAB

0235 8893000000-E SP   761 SY  40.00 30440.00 83.00 63163.00 80.00  60880.00GENERIC STRUCTURE ITEM (SY)
MEMBRANE LAYER WATERPROOFING SYSTEM FOR
DECK
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0236 8893000000-E SP   761 SY  40.00 30440.00 53.00 40333.00 50.00  38050.00GENERIC STRUCTURE ITEM (SY)
ONE INCH ASPHALT PLANKING PROTECTIVE COURSE
FOR DECK

0237 8893000000-E SP   40 SY  400.00 16000.00 123.00 4920.00 76.00  3040.00GENERIC STRUCTURE ITEM (SY)
TWO PART MEMBRANE WATERPROOFING SYSTEM

 

    TOTAL 13652517.54 TOTAL 14869553.33 TOTAL  15104832.76CONTRACT TOTAL

 

    SUB-TOTAL 8745620.06 SUB-TOTAL 9462519.53 SUB-TOTAL  9224868.76ROADWAY ITEMS

    SUB-TOTAL 436500.00 SUB-TOTAL 501120.00 SUB-TOTAL  395565.00WALL ITEMS

    SUB-TOTAL 4470397.48 SUB-TOTAL 4905913.80 SUB-TOTAL  5484399.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 796000.00 809000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 120782.47 500000.00  CONSTRUCTION SURVEYING

0003 0022000000-E 225  160,000 CY  14.45 2312000.00 15.00 2400000.00  UNCLASSIFIED EXCAVATION

0004 0050000000-E 226  1 ACR 15750.00 15750.00 10000.00 10000.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  2,050 CY  15.00 30750.00 14.50 29725.00  UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 2170495.00 2400000.00  GRADING

0007 0134000000-E 240  1,890 CY  10.00 18900.00 12.25 23152.50  DRAINAGE DITCH EXCAVATION

0008 0194000000-E SP   800 CY  31.00 24800.00 29.00 23200.00  SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  3,000 SY  2.20 6600.00 4.00 12000.00  GEOTEXTILE SOIL STABILIZATION

0010 0223000000-E 275  2,650 SY  48.00 127200.00 54.00 143100.00  ROCK PLATING

0011 0318000000-E 300  424 TON 39.00 16536.00 28.25 11978.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,050 SY  3.00 3150.00 3.80 3990.00  FND CONDIT GEOTEXTILE

0013 0366000000-E 310  72 LF  34.00 2448.00 55.00 3960.00  15" RC PIPE CULV III

0014 0384000000-E 310  88 LF  77.50 6820.00 153.00 13464.00  30" RC PIPE CULV III

0015 0448200000-E 310  1,392 LF  37.50 52200.00 71.50 99528.00  15" RCP CULV CLASS IV

0016 0448300000-E 310  128 LF  46.00 5888.00 82.25 10528.00  18" RCP CULV CLASS IV

0017 0448400000-E 310  568 LF  64.00 36352.00 95.00 53960.00  24" RCP CULV CLASS IV

0018 0448500000-E 310  268 LF  87.00 23316.00 130.00 34840.00  30" RCP CULV CLASS IV

0019 0448700000-E 310  12 LF  129.00 1548.00 644.00 7728.00  42" RCP CULV CLASS IV

0020 0582000000-E 310  108 LF  45.00 4860.00 72.50 7830.00  15" CS PIPE CULV 0.064"

0021 0594000000-E 310  50 LF  70.00 3500.00 132.00 6600.00  24" CS PIPE CULV 0.064"

0022 0986000000-E SP   115 LF  278.00 31970.00 231.80 26657.00  GENERIC PIPE ITEM (LF)
18" WLD STL PIPE,0.312" THICK GRADE B, IN SOIL

0023 0986000000-E SP   117 LF  327.00 38259.00 231.00 27027.00  GENERIC PIPE ITEM (LF)
18" WLD STL PIPE,0.312" THICK GRADE B, NOT IN SOIL

0024 0986000000-E SP   52 LF  134.00 6968.00 106.00 5512.00  GENERIC PIPE ITEM (LF)
18" WLD STL PIPE,0.312" THICK, GRADE B, OPEN CUT

0025 0986000000-E SP   134 LF  423.00 56682.00 362.00 48508.00  GENERIC PIPE ITEM (LF)
36" WLD STL PIPE,0.532" THICK GRADE B, IN SOIL

0026 0986000000-E SP   138 LF  493.00 68034.00 362.00 49956.00  GENERIC PIPE ITEM (LF)
36" WLD STL PIPE,0.532" THICK GRADE B, NOT IN SOIL

0027 0986000000-E SP   219 LF  280.00 61320.00 240.00 52560.00  GENERIC PIPE ITEM (LF)
36" WLD STL PIPE,0.532" THICK, GRADE B, OPEN CUT

0028 0986000000-E SP   35 LF  669.00 23415.00 471.00 16485.00  GENERIC PIPE ITEM (LF)
42" WLD STL PIPE,0.625" THICK GRADE B, IN SOIL

0029 0986000000-E SP   36 LF  662.00 23832.00 471.00 16956.00  GENERIC PIPE ITEM (LF)
42" WLD STL PIPE,0.625" THICK GRADE B, NOT IN SOIL

0030 0986000000-E SP   5 LF  415.00 2075.00 314.00 1570.00  GENERIC PIPE ITEM (LF)
42" WLD STL PIPE,0.625" THICK, GRADE B, OPEN CUT

0031 0986000000-E SP   79 LF  855.00 67545.00 730.00 57670.00  GENERIC PIPE ITEM (LF)
54" WLD STL PIPE,0.781" THICK GRADE B, IN SOIL

0032 0986000000-E SP   79 LF  975.00 77025.00 730.00 57670.00  GENERIC PIPE ITEM (LF)
54" WLD STL PIPE,0.781" THICK GRADE B, NOT IN SOIL

0033 0986000000-E SP   70 LF  538.00 37660.00 466.00 32620.00  GENERIC PIPE ITEM (LF)
54" WLD STL PIPE,0.781" THICK GRADE B, OPEN CUT
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0034 0986000000-E SP   113 LF  1060.00 119780.00 937.00 105881.00  GENERIC PIPE ITEM (LF)
60" WLD STL PIPE,0.844" THICK GRADE B, IN SOIL

0035 0986000000-E SP   113 LF  1300.00 146900.00 937.00 105881.00  GENERIC PIPE ITEM (LF)
60" WLD STL PIPE,0.844" THICK GRADE B, NOT IN SOIL

0036 0986000000-E SP   68 LF  648.00 44064.00 540.00 36720.00  GENERIC PIPE ITEM (LF)
60" WLD STL PIPE,0.844" THICK, GRADE B, OPEN CUT

0037 0986000000-E SP   66 LF  1500.00 99000.00 1305.00 86130.00  GENERIC PIPE ITEM (LF)
72" WLD STL PIPE,1.0" THICK GRADE B, IN SOIL

0038 0986000000-E SP   67 LF  1600.00 107200.00 1305.00 87435.00  GENERIC PIPE ITEM (LF)
72" WLD STL PIPE,1.0" THICK GRADE B, NOT IN SOIL

0039 0986000000-E SP   35 LF  1000.00 35000.00 817.00 28595.00  GENERIC PIPE ITEM (LF)
72" WLD STL PIPE,1.0" THICK, GRADE B, OPEN CUT

0040 0995000000-E 340  1,700 LF  24.00 40800.00 16.00 27200.00  PIPE REMOVAL

0041 1099500000-E 505  300 CY  16.00 4800.00 12.50 3750.00  SHALLOW UNDERCUT

0042 1099700000-E 505  600 TON 28.00 16800.00 25.00 15000.00  CLASS IV SUBGRD STABILIZATION

0043 1220000000-E 545  500 TON 30.00 15000.00 20.25 10125.00  INCIDENTAL STONE BASE

0044 1297000000-E 607  6,200 SY  2.70 16740.00 1.45 8990.00  MILL ASP PVMT *****" DTH
(1-1/2")

0045 1489000000-E 610  3,740 TON 51.50 192610.00 61.91 231543.40  ASP CONC BASE CRS B25.0B

0046 1498000000-E 610  2,120 TON 52.00 110240.00 62.42 132330.40  ASP CONC INTR CRS I19.0B

0047 1519000000-E 610  2,960 TON 47.30 140008.00 66.47 196751.20  ASP CONC SURF CRS S9.5B

0048 1575000000-E 620  445 TON 726.00 323070.00 495.64 220559.80  ASP FOR PLANT MIX

0049 1693000000-E 654  28 TON 200.00 5600.00 202.00 5656.00  ASPH PLT MIX PVMT REPAIR

0050 1891000000-E SP   64 SY  186.00 11904.00 300.00 19200.00  GENERIC PAVING ITEM (SY)
EMERGENCY VEHICLE CROSSOVER

0051 2000000000-N 806  20 EA  200.00 4000.00 125.00 2500.00  RIGHT OF WAY MARKERS

0052 2209000000-E 838  36 CY  1150.00 41400.00 912.00 32832.00  ENDWALLS

0053 2220000000-E 838  60 CY  1383.00 82980.00 945.00 56700.00  REINFORCED ENDWALLS

0054 2253000000-E 840  1 CY  1758.00 1758.00 2411.00 2411.00  PIPE COLLARS

0055 2275000000-E SP   140 CY  356.00 49840.00 336.00 47040.00  FLOWABLE FILL

0056 2286000000-N 840  33 EA  1545.00 50985.00 1505.00 49665.00  MASNRY DRAINAGE STRUCT

0057 2308000000-E 840  39 LF  410.00 15990.00 265.00 10335.00  MASNRY DRAINAGE STRUCT

0058 2366000000-N 840  1 EA  1000.00 1000.00 470.00 470.00  FRAME W/2GRTS 840.24 STD

0059 2374000000-N 840  4 EA  775.00 3100.00 595.00 2380.00  FRAME-GRT-HD 840.03 **
(E)

0060 2374000000-N 840  11 EA  800.00 8800.00 617.00 6787.00  FRAME-GRT-HD 840.03 **
(F)

0061 2374000000-N 840  14 EA  800.00 11200.00 617.00 8638.00  FRAME-GRT-HD 840.03 **
(G)

0062 2396000000-N 840  3 EA  625.00 1875.00 400.00 1200.00  FRAME W/COVER STD 840.54

0063 2440000000-N 852  2 EA  1050.00 2100.00 710.00 1420.00  CONC TRANS SECT FOR CATCH BASIN

0064 2542000000-E 846  3,790 LF  20.00 75800.00 12.50 47375.00  1'-6" CONC CURB & GUTTER

0065 2549000000-E 846  4,810 LF  20.00 96200.00 16.00 76960.00  2'-6" CONC CURB & GUTTER

0066 2591000000-E 848  1,820 SY  36.00 65520.00 30.00 54600.00  4" CONCRETE SIDEWALK

0067 2605000000-N 848  22 EA  1050.00 23100.00 1132.00 24904.00  CONCRETE CURB RAMP
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0068 2627000000-E 852  270 SY  54.00 14580.00 45.00 12150.00  4" CONC ISLAND COVER

0069 2655000000-E 852  20 SY  80.00 1600.00 84.00 1680.00  5" MONO CONC ISLDS (KEY IN)

0070 2724000000-E 857  100 LF  158.00 15800.00 80.00 8000.00  PC REINF BARRIER SNGL FC

0071 3000000000-N SP   2 EA  16800.00 33600.00 14480.00 28960.00  IMPACT ATTEN TYPE 350

0072 3030000000-E 862  600 LF  15.75 9450.00 16.00 9600.00  STL BM GUARDRAIL

0073 3045000000-E 862  150 LF  17.60 2640.00 17.00 2550.00  SBGR SHOP CURVED

0074 3105000000-N 862  4 EA  103.00 412.00 75.00 300.00  SBGR TERM SECT

0075 3150000000-N 862  10 EA  15.00 150.00 13.00 130.00  ADDIT GUARDRAIL POSTS

0076 3317000000-N 862  4 EA  1600.00 6400.00 1425.00 5700.00  GR ANCHOR TYPE B-77

0077 3575000000-E SP   384 LF  35.00 13440.00 22.50 8640.00  GENERIC FENCING ITEM (LF)
VINYL COATED CHAIN LINK FENCE, 48" FABRIC (WALL
MOUNTED)

0078 3635000000-E 876  1,511 TON 48.00 72528.00 48.56 73374.16  RIP RAP, CLASS II

0079 3649000000-E 876  1,255 TON 42.00 52710.00 46.00 57730.00  RIP RAP, CLASS B

0080 3656000000-E 876  5,705 SY  2.50 14262.50 4.00 22820.00  GEOTEXTILE FOR DRAINGE

0081 3885000000-E SP   19,750 TON 32.00 632000.00 23.15 457212.50  GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0082 4025000000-E 901 114.75 SF  13.50 1549.13 18.10 2076.98  CONTR FURN, TYPE ***SIGN
(E)

0083 4025000000-E 901 6.19 SF  13.50 83.57 18.10 112.04  CONTR FURN, TYPE ***SIGN
(F)

0084 4072000000-E 903  343 LF  5.50 1886.50 5.80 1989.40  SUPPORT, 3-LB STL U-CHAN

0085 4078000000-E 903  3 EA  49.00 147.00 38.00 114.00  SUPPORT, 2-LB STL U-CHAN

0086 4102000000-N 904  17 EA  71.00 1207.00 85.00 1445.00  SIGN ERECTION, TYPE E

0087 4108000000-N 904  1 EA  103.00 103.00 100.00 100.00  SIGN ERECTION, TYPE F

0088 4116100000-N 904  2 EA  110.00 220.00 100.00 200.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0089 4116100000-N 904  6 EA  110.00 660.00 85.00 510.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0090 4155000000-N 907  20 EA  1.50 30.00 5.00 100.00  DISPOSE SIGN SYST U-CHAN

0091 4192000000-N 907  6 EA  1.50 9.00 5.00 30.00  DISPOSE SUPPORT, U-CHAN

0092 4400000000-E 1110  394 SF  11.00 4334.00 4.00 1576.00  WORK ZONE SIGNS (STAT)

0093 4405000000-E 1110  288 SF  13.00 3744.00 62.00 17856.00  WORK ZONE SIGNS (PORT)

0094 4410000000-E 1110  93 SF  14.00 1302.00 11.00 1023.00  WORK ZONE SIGNS (BARR)

0095 4415000000-N 1115  2 EA  3850.00 7700.00 3420.00 6840.00  FLASHING ARROW BOARD

0096 4420000000-N 1120  2 EA  12000.00 24000.00 9850.00 19700.00  PORTABLE CHANGE MSG SIGN

0097 4422000000-N 1120  28 DAY 750.00 21000.00 121.00 3388.00  PORT CHANGE MSG SIGN (SHORT TERM)

0098 4430000000-N 1130  120 EA  75.00 9000.00 85.00 10200.00  DRUMS

0099 4445000000-E 1145  128 LF  67.00 8576.00 21.00 2688.00  BARRICADES (TYPE III)

0100 4450000000-N 1150  112 HR  23.00 2576.00 22.50 2520.00  FLAGGER

0101 4465000000-N 1160  2 EA  11500.00 23000.00 4250.00 8500.00  TEMPORARY CRASH CUSHIONS

0102 4480000000-N 1165  1 EA  9600.00 9600.00 27750.00 27750.00  TMA

0103 4485000000-E 1170  178 LF  40.00 7120.00 36.25 6452.50  PORT CONC BARRIER
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0104 4510000000-N SP   40 HR  75.00 3000.00 50.00 2000.00  LAW ENFORCEMENT

0105 4516000000-N 1180  50 EA  50.00 2500.00 67.00 3350.00  SKINNY DRUM

0106 4650000000-N 1251  240 EA  11.00 2640.00 8.00 1920.00  TEMP RAISED PVMT MRKS

0107 4685000000-E 1205  493 LF  0.65 320.45 2.00 986.00  THERMO PVT MKG LINES 4"90

0108 4686000000-E 1205  10,021 LF  0.65 6513.65 0.65 6513.65  THERMO PVT MKG LINES 4"120

0109 4695000000-E 1205  301 LF  2.00 602.00 2.00 602.00  THERMO PVT MKG LINES 8"90 MILS

0110 4697000000-E 1205  1,213 LF  2.20 2668.60 2.50 3032.50  THERMO PVT MKG LINE 8"120 MILS

0111 4710000000-E 1205  373 LF  7.50 2797.50 7.00 2611.00  24"WIDE THERMO 120 MILS

0112 4725000000-E 1205  38 EA  146.00 5548.00 125.00 4750.00  THERMO PVT SYMBOL 90MILS

0113 4810000000-E 1205  30,439 LF  0.20 6087.80 0.25 7609.75  PAINT PVMT MARKINGS 4"

0114 4820000000-E 1205  2,265 LF  0.50 1132.50 1.00 2265.00  PAINT PVMT MARKINGS 8"

0115 4835000000-E 1205  244 LF  5.50 1342.00 3.00 732.00  PAINT PVT MKG LINES 24"

0116 4840000000-N 1205  20 EA  76.00 1520.00 50.00 1000.00  PAINT PVT MKG CHARACTER

0117 4845000000-N 1205  82 EA  75.00 6150.00 50.00 4100.00  PAINT PVT MKG SYMBOL

0118 4850000000-E 1205  10,622 LF  1.00 10622.00 0.80 8497.60  LINE REMOVAL 4" WIDE

0119 4860000000-E 1205  874 LF  2.25 1966.50 1.20 1048.80  LINE REMOVAL 8" WIDE

0120 4865000000-E 1205  64 LF  3.50 224.00 1.20 76.80  LINE REMOVAL 12" WIDE

0121 4870000000-E 1205  42 LF  6.50 273.00 3.00 126.00  LINE REMOVAL 24" WIDE

0122 4875000000-N 1205  7 EA  65.00 455.00 50.00 350.00  REMOVAL OF SYMBL & CHARAC

0123 4900000000-N 1251  300 EA  9.00 2700.00 4.50 1350.00  PERM RAISED PVMT MARKERS

0124 4915000000-E 1264  6 EA  200.00 1200.00 53.30 319.80  7' U-CHANNEL POSTS

0125 4955000000-N 1264  6 EA  125.00 750.00 79.50 477.00  OBJECT MARKERS (END OF RD)

0126 5326200000-E 1510  1,577 LF  68.00 107236.00 97.00 152969.00  12" WATER LINE

0127 5326600000-E 1510  120 LF  235.00 28200.00 176.34 21160.80  16" WATER LINE

0128 5558000000-E 1515  2 EA  2800.00 5600.00 2297.00 4594.00  12" VALVE

0129 5572200000-E 1515  2 EA  14000.00 28000.00 9050.00 18100.00  12" TAPPING VALVE

0130 5648000000-N 1515  2 EA  2400.00 4800.00 2533.00 5066.00  RELOCATE WATER METER

0131 5649000000-N 1515  1 EA  2300.00 2300.00 1636.00 1636.00  RECONNECT WATER METER

0132 5653100000-E 1515  1 EA  4000.00 4000.00 2710.00 2710.00  RELC **" DCV BACKFLOW PREVNT A
(1-1/2")

0133 5672000000-N 1515  1 EA  5700.00 5700.00 3387.00 3387.00  RELOCATE FIRE HYDRANT

0134 5804000000-E 1530  1,345 LF  13.00 17485.00 12.25 16476.25  ABANDON 12" UTILITY PIPE

0135 5810000000-E 1530  117 LF  40.00 4680.00 13.50 1579.50  ABANDON 16" UTILITY PIPE

0136 5836000000-E 1540  200 LF  162.00 32400.00 220.00 44000.00  24" ENCASEMENT PIPE

0137 5872200000-E 1550  40 LF  375.00 15000.00 155.00 6200.00  24" TRENCHLESS INSTALL (IN SOIL)

0138 5872210000-E 1550  40 LF  613.00 24520.00 395.00 15800.00  24" TRENCHLESS INSTALL (NOT IN SOIL)

0139 6000000000-E 1605  2,400 LF  2.50 6000.00 3.00 7200.00  TEMPORARY SILT FENCE

0140 6006000000-E 1610  1,570 TON 39.00 61230.00 46.00 72220.00  EROS CONTRL STONE CL A

0141 6009000000-E 1610  3,380 TON 40.00 135200.00 46.00 155480.00  EROS CONTRL STONE CL B

0142 6012000000-E 1610  2,205 TON 31.00 68355.00 42.00 92610.00  SEDIMENT CONTROL STONE

0143 6015000000-E 1615  70 ACR 630.00 44100.00 580.00 40600.00  TEMPORARY MULCHING
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0144 6018000000-E 1620  1,450 LB  3.00 4350.00 2.80 4060.00  SEED FOR TEMP SEEDING

0145 6021000000-E 1620  6 TON 813.00 4878.00 750.00 4500.00  FERT FOR TEMP SEEDING

0146 6024000000-E 1622  1,100 LF  11.00 12100.00 20.00 22000.00  TEMPORARY SLOPE DRAINS

0147 6029000000-E SP   100 LF  1.50 150.00 1.90 190.00  SAFETY FENCE

0148 6030000000-E 1630  4,940 CY  14.00 69160.00 13.00 64220.00  SILT EXCAVATION

0149 6036000000-E 1631  32,400 SY  1.20 38880.00 1.08 34992.00  MATTING FOR EROS CONTROL

0150 6038000000-E SP   155 SY  4.90 759.50 9.09 1408.95  PERM SOIL REINF MAT

0151 6042000000-E 1632  1,850 LF  7.50 13875.00 2.90 5365.00  1/4" HARDWARE CLOTH

0152 6071010000-E SP   625 LF  8.00 5000.00 8.00 5000.00  WATTLE

0153 6071012000-E SP   2,025 LF  10.50 21262.50 12.00 24300.00  COIR FIBER WATTLE

0154 6071020000-E SP   1,350 LB  7.50 10125.00 12.00 16200.00  POLYACRYLAMIDE (PAM)

0155 6071030000-E 1640  200 LF  4.30 860.00 5.00 1000.00  COIR FIBER BAFFLE

0156 6084000000-E 1660  48 ACR 1715.00 82320.00 1580.00 75840.00  SEEDING AND MULCHING

0157 6087000000-E 1660  25 ACR 60.00 1500.00 55.00 1375.00  MOWING

0158 6090000000-E 1661  700 LB  8.50 5950.00 8.00 5600.00  SEED FOR REPAIR SEEDING

0159 6093000000-E 1661 2.25 TON 950.00 2137.50 880.00 1980.00  FERT FOR REPAIR SEEDING

0160 6096000000-E 1662  1,175 LB  3.00 3525.00 2.80 3290.00  SEED FOR SUPP SEEDING

0161 6108000000-E 1665 34.75 TON 740.00 25715.00 680.00 23630.00  FERTILIZER TOPDRESSING

0162 6111000000-E SP   25 LF  100.00 2500.00 400.00 10000.00  IMPERVIOUS DIKE

0163 6114500000-N 1667  10 MHR 80.00 800.00 75.00 750.00  SPECIALIZED HAND MOWING

0164 6117000000-N SP   125 EA  412.00 51500.00 250.00 31250.00  RESPONSE FOR EROS CONTROL

0165 6120000000-E SP   25 CY  50.00 1250.00 7.75 193.75  CULVERT DIVERSION CHANNEL

0166 6132000000-N SP   10 EA  415.00 4150.00 1275.00 12750.00  GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR EROSION CONTROL

0167 7048500000-E 1705  10 EA  750.00 7500.00 693.00 6930.00  16" PEDEST SIG HEAD 1 SEC W/CD

0168 7060000000-E 1705  6,625 LF  2.40 15900.00 2.20 14575.00  SIGNAL CABLE

0169 7120000000-E 1705  23 EA  820.00 18860.00 756.00 17388.00  VEHICLE SIGNAL HD (12", 3 SECT)

0170 7132000000-E 1705  6 EA  935.00 5610.00 861.00 5166.00  VEHICLE SIGNAL HD (12", 4 SECT)

0171 7144000000-E 1705  1 EA  1130.00 1130.00 1039.00 1039.00  VEHICLE SIGNAL HD (12", 5 SECT)

0172 7216000000-N 1705  14 EA  189.00 2646.00 174.00 2436.00  MODIFY EXT VEHIC SIGNL HD

0173 7264000000-E 1710  480 LF  1.60 768.00 1.45 696.00  MESSENGER CABLE (3/8")

0174 7279000000-E 1715  1,900 LF  0.70 1330.00 0.60 1140.00  TRACER WIRE

0175 7288000000-E 1715  10 LF  25.00 250.00 23.00 230.00  PAVED TRENCH (***********)
(1, 2")

0176 7300000000-E 1715  2,200 LF  6.50 14300.00 5.90 12980.00  UNPAVED TRENCH (***********)
(1, 2")

0177 7300000000-E 1715  30 LF  7.20 216.00 6.60 198.00  UNPAVED TRENCH (***********)
(2, 2")

0178 7301000000-E 1715  880 LF  19.00 16720.00 17.50 15400.00  DIRECT DRILL (***********)
(1, 2")

0179 7301000000-E 1715  140 LF  23.00 3220.00 21.00 2940.00  DIRECT DRILL (***********)
(2, 2")

0180 7324000000-N 1716  13 EA  180.00 2340.00 167.00 2171.00  JUNCTION BOX (STANDARD SIZE)
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0181 7348000000-N 1716  17 EA  440.00 7480.00 408.00 6936.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0182 7360000000-N 1720  4 EA  890.00 3560.00 823.00 3292.00  WOOD POLE

0183 7372000000-N 1721  8 EA  390.00 3120.00 363.00 2904.00  GUY ASSEMBLY

0184 7408000000-E 1722  1 EA  360.00 360.00 334.00 334.00  1" RISER WITH WEATHERHEAD

0185 7420000000-E 1722  6 EA  394.00 2364.00 363.00 2178.00  2" RISER WITH WEATHERHEAD

0186 7444000000-E 1725  3,150 LF  5.85 18427.50 5.35 16852.50  INDUCTIVE LOOP SAWCUT

0187 7456000000-E 1726  3,625 LF  1.40 5075.00 1.30 4712.50  LEAD-IN CABLE(********)
(14-2)

0188 7516000000-E 1730  1,600 LF  1.75 2800.00 1.60 2560.00  COMMUNICATIONS CABLE (** FIBER)
(24)

0189 7528000000-E 1730  525 LF  1.75 918.75 1.60 840.00  DROP CABLE

0190 7540000000-N 1731  2 EA  1520.00 3040.00 1403.00 2806.00  SPLICE ENCLOSURE

0191 7541000000-N 1731  1 EA  3459.00 3459.00 3189.00 3189.00  MOD SPLICE ENCLOSURE

0192 7552000000-N 1731  1 EA  1460.00 1460.00 1346.00 1346.00  INTERCONNECT CENTER

0193 7588000000-N SP   4 EA  14150.00 56600.00 13056.00 52224.00  SGNL MAST ARM WITH METAL POLE

0194 7613000000-N SP   4 EA  1170.00 4680.00 1079.00 4316.00  SOIL TEST

0195 7614100000-E SP   28 CY  950.00 26600.00 876.00 24528.00  DRILLED PIER FOUND

0196 7631000000-N SP   4 EA  123.00 492.00 114.00 456.00  MAST ARM W/ MTL POLE DES

0197 7636000000-N 1745  13 EA  266.00 3458.00 245.00 3185.00  SIGN FOR SIGNALS

0198 7642100000-N 1743  1 EA  1070.00 1070.00 986.00 986.00  TYPE I POST W/ FOUNDATION

0199 7642200000-N 1743  3 EA  1070.00 3210.00 986.00 2958.00  TYPE II PED W/ FOUNDATION

0200 7684000000-N 1750  2 EA  582.00 1164.00 536.00 1072.00  SIGNAL CABINET FOUNDATION

0201 7852000000-N 1751  10 EA  183.00 1830.00 169.00 1690.00  DETECTOR CARD (NEMA TS-2)

0202 7980000000-N SP   2 EA  3640.00 7280.00 3352.00 6704.00  GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0203 7980000000-N SP   2 EA  3920.00 7840.00 3622.00 7244.00  GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0204 7980000000-N SP   2 EA  1090.00 2180.00 1002.00 2004.00  GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0205 7980000000-N SP   2 EA  18270.00 36540.00 16840.00 33680.00  GENERIC SIGNAL ITEM (EA)
CONTROLLER W/ CABINET (2070LN, TS-2 CABINET, BASE
MOUNTED)

0206 7980000000-N SP   2 EA  1503.00 3006.00 1386.00 2772.00  GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO RECEIVER WITH DATA

0207 7980000000-N SP   2 EA  1472.00 2944.00 1357.00 2714.00  GENERIC SIGNAL ITEM (EA)
FIBER OPTIC VIDEO TRANSMITTER WITH DATA

0208 7980000000-N SP   1 EA  520.00 520.00 479.00 479.00  GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE FOR CCTV

0209 7980000000-N SP   1 EA  650.00 650.00 599.00 599.00  GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE FOR    CCTV

0238 0234000000-E SP   300 CY  15.00 4500.00 43.00 12900.00  GENERIC GRADING ITEM (CY)
BLIND DRAIN EXCAVATION

0239 0234000000-E SP   200 CY  60.00 12000.00 56.00 11200.00  GENERIC GRADING ITEM (CY)
SHOULDER DRAIN AGGREGATE, #57 STONE

0240 0241000000-E SP   1,300 SY  3.00 3900.00 4.00 5200.00  GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR SUBSURFACE DRAINS, TYPE 2



JAN 13, 2014 03:57 PM

TIP NO P-5201 2:00 PM 15 /  16 006

WAKE

52100.3.STR01T4

FED AID NO FRA-FR-HSR-0006-10-01-

GRADE SEPARATION, RAIL CROSSING, AND SIGNALS.

MORRISVILLE PARKWAY - NORTH CAROLINA RAILROAD.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203255DEC 17 2013

0.345 MI

0241 0255000000-E SP   4,000 TON 38.00 152000.00 43.00 172000.00  GENERIC GRADING ITEM (TON)
SURGE STONE

WALL ITEMS

0210 8802010000-E SP   6,900 SF  86.27 595263.00 101.50 700350.00  SOIL NAIL RETAINING WALLS

0211 8802015100-N SP   30 EA  1.00 30.00 200.00 6000.00  SOIL NAIL VERIFICATION TESTS

0212 8802015110-N SP   3 EA  1.00 3.00 800.00 2400.00  SOIL NAIL PROOF TESTS

STRUCTURE ITEMS

0213 8096000000-E 450  694 LF  112.00 77728.00 200.00 138800.00  PILE EXCAVATION IN SOIL

0214 8097000000-E 450  666 LF  230.00 153180.00 310.00 206460.00  PILE EXCAVATION NOT IN SOIL

0215 8105500000-E 411  47 LF  1030.00 48410.00 928.00 43616.00  **'-**" DRILLD PIER IN SOIL
(6'-0")

0216 8105600000-E 411  81 LF  2730.00 221130.00 2277.00 184437.00  **'-**" DRILLD PIER NO SOIL
(6'-0")

0217 8113000000-N 411  1 EA  650.00 650.00 600.00 600.00  SID INSPECTIONS

0218 8115000000-N 411  1 EA  2700.00 2700.00 2500.00 2500.00  CSL TESTING

0219 8121000000-N 412 Lump Sum 52000.00 49000.00  UNCL STR EXCAV STA *****
(3583+33.86-M1-)

0220 8175000000-E 420 494.8 CY  950.00 470060.00 728.00 360214.40  CLASS AA CONC (BRIDGE)

0221 8217000000-E 425  119,694 LB  1.00 119694.00 1.00 119694.00  REINF STEEL (BRIDGE)

0222 8238000000-E 425  23,573 LB  1.60 37716.80 1.50 35359.50  SPIRAL COL REINF STL BRG

0223 8364000000-E 450  2,058 LF  45.00 92610.00 49.00 100842.00  HP12X53 PILES

0224 8453000000-E 454  195 SY  25.00 4875.00 45.50 8872.50  METHOD B DAMPPROOFING

0225 8517000000-E 460 376.7 LF  120.00 45204.00 101.00 38046.70  1'-**"X*****"CONC PARAPET
(1'-0" x 1'-9")

0226 8531000000-E 462 798.3 SY  100.00 79830.00 74.00 59074.20  4" SLOPE PROTECTION

0227 8860000000-N SP  Lump Sum 12000.00 35000.00  GENERIC STRUCTURE ITEM (LS)
CONDUIT IN PARAPET

0228 8860000000-N SP  Lump Sum 65000.00 90530.00  GENERIC STRUCTURE ITEM (LS)
PAINTING STRUCTURAL STEEL

0229 8860000000-N SP  Lump Sum 150000.00 156000.00  GENERIC STRUCTURE ITEM (LS)
SELF LUBRICATING EXPANSION BEARING ASSEMBLIES

0230 8860000000-N SP  Lump Sum 1439000.00 1442000.00  GENERIC STRUCTURE ITEM (LS)
STRUCTURAL STEEL APPROX. 610,900 LBS.

0231 8860000000-N SP  Lump Sum 310000.00 173030.00  GENERIC STRUCTURE ITEM (LS)
STRUCTURE DRAINAGE SYSTEM

0232 8860000000-N SP  Lump Sum 700000.00 678000.00  GENERIC STRUCTURE ITEM (LS)
TEMPORARY RAILROAD SHORING

0233 8867000000-E SP  453.7 LF  190.00 86203.00 100.00 45370.00  GENERIC STRUCTURE ITEM (LF)
METAL HANDRAIL

0234 8892000000-E SP   6,975 SF  50.00 348750.00 46.00 320850.00  GENERIC STRUCTURE ITEM (SF)
REINFORCED CONCRETE DECK SLAB

0235 8893000000-E SP   761 SY  83.00 63163.00 65.70 49997.70  GENERIC STRUCTURE ITEM (SY)
MEMBRANE LAYER WATERPROOFING SYSTEM FOR
DECK



JAN 13, 2014 03:57 PM

TIP NO P-5201 2:00 PM 16 /  16 006

WAKE

52100.3.STR01T4

FED AID NO FRA-FR-HSR-0006-10-01-

GRADE SEPARATION, RAIL CROSSING, AND SIGNALS.

MORRISVILLE PARKWAY - NORTH CAROLINA RAILROAD.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

S. T. WOOTEN CORPORATION

WILSON,  NC  

C203255DEC 17 2013

0.345 MI

0236 8893000000-E SP   761 SY  30.00 22830.00 47.00 35767.00  GENERIC STRUCTURE ITEM (SY)
ONE INCH ASPHALT PLANKING PROTECTIVE COURSE
FOR DECK

0237 8893000000-E SP   40 SY  110.00 4400.00 237.00 9480.00  GENERIC STRUCTURE ITEM (SY)
TWO PART MEMBRANE WATERPROOFING SYSTEM

 

    TOTAL 15933578.72 TOTAL 16187599.03  CONTRACT TOTAL

 

    SUB-TOTAL 10731148.92 SUB-TOTAL 11095308.03  ROADWAY ITEMS

    SUB-TOTAL 595296.00 SUB-TOTAL 708750.00  WALL ITEMS

    SUB-TOTAL 4607133.80 SUB-TOTAL 4383541.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13652517.54   FSC II LLC DBA FRED SMITH COMPANY

     2  14869553.33   CROWDER CONSTRUCTION COMPANY

     3  15104832.76   BLYTHE CONSTRUCTION, INC.

     4  15933578.72   W. C. ENGLISH, INC.

     5  16187599.03   S. T. WOOTEN CORPORATION



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 1 /  4 007

DURHAM

5CR.10321.27,  5CR.20321.27

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-70, US-70 BUS, NC-98/US-70 BUS, NC-751, AND NC-55, AND 4 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT

CAROLINA SUNROCK LLC BARNHILL CONTRACTING COMPANY

RALEIGH,  NC TARBORO,  NC

C203473DEC 17 2013

20.440 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 185000.00 157943.52  25000.00MOBILIZATION

0002 0106000000-E 230  1,220 CY  20.00 24400.00 18.68 22789.60 50.00  61000.00BORROW EXCAVATION

0003 1220000000-E 545  812 TON 40.00 32480.00 40.00 32480.00 60.00  48720.00INCIDENTAL STONE BASE

0004 1245000000-E SP  12.48 SMI 1800.00 22464.00 2010.01 25084.92 2685.00  33508.80SHOULDER RECONSTRUCTION

0005 1297000000-E 607  137,524 SY  1.45 199409.80 0.88 121021.12 1.11  152651.64MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  72,441 SY  1.10 79685.10 1.09 78960.69 1.41  102141.81MILL ASP PVMT *****" DTH
(2")

0007 1297000000-E 607  97,230 SY  1.25 121537.50 0.96 93340.80 1.41  137094.30MILL ASP PVMT *****" DTH
(2-1/2")

0008 1308000000-E 607  500 SY  3.50 1750.00 7.34 3670.00 5.26  2630.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  75,951 SY  1.00 75951.00 1.92 145825.92 1.65  125319.15MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0010 1330000000-E 607  310 SY  6.50 2015.00 10.24 3174.40 9.29  2879.90INCIDENTAL MILLING

0011 1498000000-E 610  15,048 TON 26.00 391248.00 25.51 383874.48 27.85  419086.80ASP CONC INTR CRS I19.0B

0012 1519000000-E 610  36,298 TON 22.00 798556.00 24.48 888575.04 29.10  1056271.80ASP CONC SURF CRS S9.5B

0013 1575000000-E 620  2,899 TON 575.00 1666925.00 559.51 1622019.49 599.50  1737950.50ASP FOR PLANT MIX

0014 1704000000-E SP   1,785 TON 95.00 169575.00 107.45 191798.25 90.00  160650.00PATCHING EXIST PAVEMENT

0015 2759000000-N SP   5 EA  1500.00 7500.00 1500.00 7500.00 1500.00  7500.00GENERIC PAVING ITEM (EA)
REMOVE AND REPLACE CURB RAMPS

0016 2830000000-N 858  141 EA  660.00 93060.00 465.00 65565.00 454.00  64014.00ADJ MANHOLES

0017 2845000000-N 858  27 EA  600.00 16200.00 465.00 12555.00 457.00  12339.00ADJ METER OR VALVE BOXES

0018 4413000000-E SP   2,086 SF  3.70 7718.20 5.00 10430.00 3.68  7676.48WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 5825.00 41450.40  1770.00TEMP TRAFFIC CONTROL

0020 4510000000-N SP   32 HR  55.00 1760.00 35.00 1120.00 38.00  1216.00LAW ENFORCEMENT

0021 4685000000-E 1205  179,047 LF  0.40 71618.80 0.40 71618.80 0.40  71618.80THERMO PVT MKG LINES 4"90

0022 4686000000-E 1205  173,391 LF  0.50 86695.50 0.50 86695.50 0.50  86695.50THERMO PVT MKG LINES 4"120

0023 4695000000-E 1205  5,845 LF  1.50 8767.50 1.50 8767.50 1.50  8767.50THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  3,096 LF  1.50 4644.00 1.50 4644.00 1.50  4644.00THERMO PVT MKG LINE 8"120 MILS

0025 4705000000-E 1205  100 LF  5.00 500.00 5.00 500.00 5.00  500.00THERMO LINES 16" 120MILS

0026 4710000000-E 1205  3,208 LF  6.75 21654.00 6.75 21654.00 6.75  21654.0024"WIDE THERMO 120 MILS

0027 4721000000-E 1205  45 EA  75.00 3375.00 75.00 3375.00 75.00  3375.00THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  245 EA  95.00 23275.00 95.00 23275.00 95.00  23275.00THERMO PVT SYMBOL 90MILS

0029 4770000000-E 1205  1,510 LF  3.00 4530.00 3.00 4530.00 3.00  4530.004" COLD APPL PLSTIC LINES TYPE **
(III)

0030 4805000000-N 1205  1 EA  250.00 250.00 250.00 250.00 250.00  250.00COLD APPL PLASTIC SYM TYPE **
(III)

0031 4810000000-E 1205  352,654 LF  0.10 35265.40 0.10 35265.40 0.10  35265.40PAINT PVMT MARKINGS 4"

0032 4820000000-E 1205  8,941 LF  0.50 4470.50 0.50 4470.50 0.50  4470.50PAINT PVMT MARKINGS 8"

0033 4830000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.00  200.00PAINT PVT MKGS LINES 16"

0034 4835000000-E 1205  3,158 LF  3.00 9474.00 3.00 9474.00 3.00  9474.00PAINT PVT MKG LINES 24"

0035 4840000000-N 1205  39 EA  25.00 975.00 25.00 975.00 25.00  975.00PAINT PVT MKG CHARACTER

0036 4845000000-N 1205  245 EA  25.00 6125.00 25.00 6125.00 25.00  6125.00PAINT PVT MKG SYMBOL
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TIP NO 2:00 PM 2 /  4 007

DURHAM

5CR.10321.27,  5CR.20321.27

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-70, US-70 BUS, NC-98/US-70 BUS, NC-751, AND NC-55, AND 4 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT

CAROLINA SUNROCK LLC BARNHILL CONTRACTING COMPANY

RALEIGH,  NC TARBORO,  NC

C203473DEC 17 2013

20.440 MI

0037 4850000000-E 1205  1,510 LF  0.75 1132.50 0.75 1132.50 0.75  1132.50LINE REMOVAL 4" WIDE

0038 4900000000-N 1251  1,732 EA  3.00 5196.00 3.00 5196.00 3.00  5196.00PERM RAISED PVMT MARKERS

0039 4905000000-N 1253  233 EA  22.00 5126.00 22.00 5126.00 22.00  5126.00SNOWPLB PVMT MRKER

0040 6000000000-E 1605  1,220 LF  2.15 2623.00 6.00 7320.00 2.15  2623.00TEMPORARY SILT FENCE

0041 6071010000-E SP   920 LF  8.00 7360.00 10.00 9200.00 7.50  6900.00WATTLE

0042 6084000000-E 1660 8.8 ACR 1800.00 15840.00 2100.00 18480.00 1750.00  15400.00SEEDING AND MULCHING

0043 7444000000-E 1725  4,810 LF  5.70 27417.00 5.35 25733.50 4.85  23328.50INDUCTIVE LOOP SAWCUT

 

    TOTAL 4249573.80 TOTAL 4263186.33 TOTAL  4500945.88CONTRACT TOTAL

 

    SUB-TOTAL 4249573.80 SUB-TOTAL 4263186.33 SUB-TOTAL  4500945.88ROADWAY ITEMS



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 3 /  4 007

DURHAM

5CR.10321.27,  5CR.20321.27

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-70, US-70 BUS, NC-98/US-70 BUS, NC-751, AND NC-55, AND 4 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203473DEC 17 2013

20.440 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00   MOBILIZATION

0002 0106000000-E 230  1,220 CY  9.75 11895.00   BORROW EXCAVATION

0003 1220000000-E 545  812 TON 55.00 44660.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  12.48 SMI 3500.00 43680.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  137,524 SY  0.95 130647.80   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  72,441 SY  0.48 34771.68   MILL ASP PVMT *****" DTH
(2")

0007 1297000000-E 607  97,230 SY  0.43 41808.90   MILL ASP PVMT *****" DTH
(2-1/2")

0008 1308000000-E 607  500 SY  6.80 3400.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  75,951 SY  1.45 110128.95   MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0010 1330000000-E 607  310 SY  8.50 2635.00   INCIDENTAL MILLING

0011 1498000000-E 610  15,048 TON 30.00 451440.00   ASP CONC INTR CRS I19.0B

0012 1519000000-E 610  36,298 TON 28.00 1016344.00   ASP CONC SURF CRS S9.5B

0013 1575000000-E 620  2,899 TON 615.00 1782885.00   ASP FOR PLANT MIX

0014 1704000000-E SP   1,785 TON 105.00 187425.00   PATCHING EXIST PAVEMENT

0015 2759000000-N SP   5 EA  1300.00 6500.00   GENERIC PAVING ITEM (EA)
REMOVE AND REPLACE CURB RAMPS

0016 2830000000-N 858  141 EA  495.00 69795.00   ADJ MANHOLES

0017 2845000000-N 858  27 EA  465.00 12555.00   ADJ METER OR VALVE BOXES

0018 4413000000-E SP   2,086 SF  3.76 7843.36   WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 7500.00   TEMP TRAFFIC CONTROL

0020 4510000000-N SP   32 HR  40.00 1280.00   LAW ENFORCEMENT

0021 4685000000-E 1205  179,047 LF  0.40 71618.80   THERMO PVT MKG LINES 4"90

0022 4686000000-E 1205  173,391 LF  0.50 86695.50   THERMO PVT MKG LINES 4"120

0023 4695000000-E 1205  5,845 LF  1.50 8767.50   THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  3,096 LF  1.50 4644.00   THERMO PVT MKG LINE 8"120 MILS

0025 4705000000-E 1205  100 LF  5.00 500.00   THERMO LINES 16" 120MILS

0026 4710000000-E 1205  3,208 LF  6.75 21654.00   24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  45 EA  75.00 3375.00   THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  245 EA  95.00 23275.00   THERMO PVT SYMBOL 90MILS

0029 4770000000-E 1205  1,510 LF  3.00 4530.00   4" COLD APPL PLSTIC LINES TYPE **
(III)

0030 4805000000-N 1205  1 EA  250.00 250.00   COLD APPL PLASTIC SYM TYPE **
(III)

0031 4810000000-E 1205  352,654 LF  0.10 35265.40   PAINT PVMT MARKINGS 4"

0032 4820000000-E 1205  8,941 LF  0.50 4470.50   PAINT PVMT MARKINGS 8"

0033 4830000000-E 1205  100 LF  2.00 200.00   PAINT PVT MKGS LINES 16"

0034 4835000000-E 1205  3,158 LF  3.00 9474.00   PAINT PVT MKG LINES 24"

0035 4840000000-N 1205  39 EA  25.00 975.00   PAINT PVT MKG CHARACTER

0036 4845000000-N 1205  245 EA  25.00 6125.00   PAINT PVT MKG SYMBOL
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TIP NO 2:00 PM 4 /  4 007

DURHAM

5CR.10321.27,  5CR.20321.27

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-70, US-70 BUS, NC-98/US-70 BUS, NC-751, AND NC-55, AND 4 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203473DEC 17 2013

20.440 MI

0037 4850000000-E 1205  1,510 LF  0.75 1132.50   LINE REMOVAL 4" WIDE

0038 4900000000-N 1251  1,732 EA  3.00 5196.00   PERM RAISED PVMT MARKERS

0039 4905000000-N 1253  233 EA  22.00 5126.00   SNOWPLB PVMT MRKER

0040 6000000000-E 1605  1,220 LF  2.15 2623.00   TEMPORARY SILT FENCE

0041 6071010000-E SP   920 LF  8.00 7360.00   WATTLE

0042 6084000000-E 1660 8.8 ACR 2850.00 25080.00   SEEDING AND MULCHING

0043 7444000000-E 1725  4,810 LF  5.70 27417.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 4512948.89   CONTRACT TOTAL

 

    SUB-TOTAL 4512948.89   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4249573.80   THE LANE CONSTRUCTION CORP

     2  4263186.33   CAROLINA SUNROCK LLC

     3  4500945.88   BARNHILL CONTRACTING COMPANY

     4  4512948.89   FSC II LLC DBA FRED SMITH COMPANY
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TIP NO 2:00 PM 1 /  4 008

GRANVILLE

5CR.10391.14

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-15 AND 1 SECTION OF US-158.

CAROLINA SUNROCK LLC

RALEIGH,  NC

THE LANE CONSTRUCTION CORP S. T. WOOTEN CORPORATION

CHESHIRE,  CT WILSON,  NC

C203470DEC 17 2013

12.800 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 172129.32 125000.00  179000.00MOBILIZATION

0002 0106000000-E 230  4,095 CY  10.36 42424.20 20.00 81900.00 25.00  102375.00BORROW EXCAVATION

0003 0170000000-E SP   1,300 SY  93.47 121511.00 105.00 136500.00 40.00  52000.00REMOVAL OF CONC PVMT SLBS

0004 0196000000-E 270  1,300 SY  3.00 3900.00 1.40 1820.00 2.00  2600.00GEOTEXTILE SOIL STABILIZATION

0005 1099500000-E 505  741 CY  22.33 16546.53 8.00 5928.00 30.00  22230.00SHALLOW UNDERCUT

0006 1099700000-E 505  1,166 TON 26.95 31423.70 15.00 17490.00 30.00  34980.00CLASS IV SUBGRD STABILIZATION

0007 1220000000-E 545  1,250 TON 35.00 43750.00 35.00 43750.00 40.00  50000.00INCIDENTAL STONE BASE

0008 1245000000-E SP  21.2 SMI 1892.82 40127.78 1650.00 34980.00 2000.00  42400.00SHOULDER RECONSTRUCTION

0009 1297000000-E 607  129,535 SY  0.97 125648.95 1.60 207256.00 1.10  142488.50MILL ASP PVMT *****" DTH
(1-1/2")

0010 1297000000-E 607  60,544 SY  1.35 81734.40 1.70 102924.80 1.75  105952.00MILL ASP PVMT *****" DTH
(2-1/2")

0011 1330000000-E 607  1,000 SY  7.51 7510.00 5.95 5950.00 8.00  8000.00INCIDENTAL MILLING

0012 1489000000-E 610  1,102 TON 46.88 51661.76 20.00 22040.00 50.00  55100.00ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  9,330 TON 24.52 228771.60 28.00 261240.00 50.00  466500.00ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  21,969 TON 21.62 474969.78 24.00 527256.00 34.00  746946.00ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  1,797 TON 556.21 999509.37 585.00 1051245.00 525.00  943425.00ASP FOR PLANT MIX

0016 1702000000-E 657  28,875 LB  1.30 37537.50 2.25 64968.75 1.50  43312.50SEALING PVMT CRACKS & JTS

0017 1704000000-E SP   90 TON 150.00 13500.00 150.00 13500.00 125.00  11250.00PATCHING EXIST PAVEMENT

0018 2591000000-E 848  10 SY  100.00 1000.00 60.00 600.00 100.00  1000.004" CONCRETE SIDEWALK

0019 2759000000-N SP   8 EA  2000.00 16000.00 1500.00 12000.00 2000.00  16000.00GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMPS

0020 2762000000-E SP   60,475 LB  2.35 142116.25 1.25 75593.75 2.00  120950.00GENERIC PAVING ITEM (LB)
SEALING EXISTING PAVEMENT CRACKS, POLYMER
PATCH

0021 4413000000-E SP  1,433.6 SF  5.05 7239.68 4.00 5734.40 3.78  5419.01WORK ZONE ADV/GEN WARN SIGN

0022 4457000000-N SP  Lump Sum 147538.48 6050.00  225000.00TEMP TRAFFIC CONTROL

0023 4685000000-E 1205  136,652 LF  0.39 53294.28 0.40 54660.80 0.39  53294.28THERMO PVT MKG LINES 4"90

0024 4686000000-E 1205  136,709 LF  0.49 66987.41 0.50 68354.50 0.49  66987.41THERMO PVT MKG LINES 4"120

0025 4695000000-E 1205  160 LF  2.00 320.00 2.00 320.00 2.00  320.00THERMO PVT MKG LINES 8"90 MILS

0026 4697000000-E 1205  220 LF  2.00 440.00 2.00 440.00 2.00  440.00THERMO PVT MKG LINE 8"120 MILS

0027 4705000000-E 1205  100 LF  6.00 600.00 6.00 600.00 6.00  600.00THERMO LINES 16" 120MILS

0028 4710000000-E 1205  660 LF  7.00 4620.00 7.00 4620.00 7.00  4620.0024"WIDE THERMO 120 MILS

0029 4721000000-E 1205  10 EA  100.00 1000.00 100.00 1000.00 100.00  1000.00THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  34 EA  100.00 3400.00 100.00 3400.00 100.00  3400.00THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  367,319 LF  0.09 33058.71 0.10 36731.90 0.09  33058.71PAINT PVMT MARKINGS 4"

0032 4830000000-E 1205  100 LF  3.00 300.00 3.00 300.00 3.00  300.00PAINT PVT MKGS LINES 16"

0033 4835000000-E 1205  660 LF  3.00 1980.00 3.00 1980.00 3.00  1980.00PAINT PVT MKG LINES 24"

0034 4840000000-N 1205  10 EA  35.00 350.00 35.00 350.00 35.00  350.00PAINT PVT MKG CHARACTER

0035 4845000000-N 1205  19 EA  35.00 665.00 35.00 665.00 35.00  665.00PAINT PVT MKG SYMBOL

0036 4905000000-N 1253  795 EA  23.25 18483.75 23.25 18483.75 23.25  18483.75SNOWPLB PVMT MRKER

0037 6000000000-E 1605  700 LF  8.00 5600.00 5.00 3500.00 4.00  2800.00TEMPORARY SILT FENCE



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 2 /  4 008

GRANVILLE

5CR.10391.14

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-15 AND 1 SECTION OF US-158.

CAROLINA SUNROCK LLC

RALEIGH,  NC

THE LANE CONSTRUCTION CORP S. T. WOOTEN CORPORATION

CHESHIRE,  CT WILSON,  NC

C203470DEC 17 2013

12.800 MI

0038 6071010000-E SP   60 LF  8.00 480.00 6.00 360.00 10.00  600.00WATTLE

0039 6084000000-E 1660 8.65 ACR 2000.00 17300.00 2000.00 17300.00 1880.00  16262.00SEEDING AND MULCHING

0040 7444000000-E 1725  3,200 LF  5.80 18560.00 6.00 19200.00 4.75  15200.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 3033989.45 TOTAL 3035992.65 TOTAL  3597289.16CONTRACT TOTAL

 

    SUB-TOTAL 3033989.45 SUB-TOTAL 3035992.65 SUB-TOTAL  3597289.16ROADWAY ITEMS



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 3 /  4 008

GRANVILLE

5CR.10391.14

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-15 AND 1 SECTION OF US-158.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203470DEC 17 2013

12.800 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00   MOBILIZATION

0002 0106000000-E 230  4,095 CY  20.00 81900.00   BORROW EXCAVATION

0003 0170000000-E SP   1,300 SY  235.00 305500.00   REMOVAL OF CONC PVMT SLBS

0004 0196000000-E 270  1,300 SY  1.10 1430.00   GEOTEXTILE SOIL STABILIZATION

0005 1099500000-E 505  741 CY  67.00 49647.00   SHALLOW UNDERCUT

0006 1099700000-E 505  1,166 TON 70.00 81620.00   CLASS IV SUBGRD STABILIZATION

0007 1220000000-E 545  1,250 TON 68.00 85000.00   INCIDENTAL STONE BASE

0008 1245000000-E SP  21.2 SMI 4320.00 91584.00   SHOULDER RECONSTRUCTION

0009 1297000000-E 607  129,535 SY  1.10 142488.50   MILL ASP PVMT *****" DTH
(1-1/2")

0010 1297000000-E 607  60,544 SY  1.65 99897.60   MILL ASP PVMT *****" DTH
(2-1/2")

0011 1330000000-E 607  1,000 SY  5.95 5950.00   INCIDENTAL MILLING

0012 1489000000-E 610  1,102 TON 95.00 104690.00   ASP CONC BASE CRS B25.0B

0013 1498000000-E 610  9,330 TON 42.00 391860.00   ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  21,969 TON 33.00 724977.00   ASP CONC SURF CRS S9.5B

0015 1575000000-E 620  1,797 TON 625.00 1123125.00   ASP FOR PLANT MIX

0016 1702000000-E 657  28,875 LB  2.00 57750.00   SEALING PVMT CRACKS & JTS

0017 1704000000-E SP   90 TON 150.00 13500.00   PATCHING EXIST PAVEMENT

0018 2591000000-E 848  10 SY  60.00 600.00   4" CONCRETE SIDEWALK

0019 2759000000-N SP   8 EA  1500.00 12000.00   GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMPS

0020 2762000000-E SP   60,475 LB  2.25 136068.75   GENERIC PAVING ITEM (LB)
SEALING EXISTING PAVEMENT CRACKS, POLYMER
PATCH

0021 4413000000-E SP  1,433.6 SF  4.00 5734.40   WORK ZONE ADV/GEN WARN SIGN

0022 4457000000-N SP  Lump Sum 160000.00   TEMP TRAFFIC CONTROL

0023 4685000000-E 1205  136,652 LF  0.39 53294.28   THERMO PVT MKG LINES 4"90

0024 4686000000-E 1205  136,709 LF  0.49 66987.41   THERMO PVT MKG LINES 4"120

0025 4695000000-E 1205  160 LF  2.00 320.00   THERMO PVT MKG LINES 8"90 MILS

0026 4697000000-E 1205  220 LF  2.00 440.00   THERMO PVT MKG LINE 8"120 MILS

0027 4705000000-E 1205  100 LF  6.00 600.00   THERMO LINES 16" 120MILS

0028 4710000000-E 1205  660 LF  7.00 4620.00   24"WIDE THERMO 120 MILS

0029 4721000000-E 1205  10 EA  100.00 1000.00   THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  34 EA  100.00 3400.00   THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  367,319 LF  0.09 33058.71   PAINT PVMT MARKINGS 4"

0032 4830000000-E 1205  100 LF  3.00 300.00   PAINT PVT MKGS LINES 16"

0033 4835000000-E 1205  660 LF  3.00 1980.00   PAINT PVT MKG LINES 24"

0034 4840000000-N 1205  10 EA  35.00 350.00   PAINT PVT MKG CHARACTER

0035 4845000000-N 1205  19 EA  35.00 665.00   PAINT PVT MKG SYMBOL

0036 4905000000-N 1253  795 EA  23.25 18483.75   SNOWPLB PVMT MRKER

0037 6000000000-E 1605  700 LF  3.00 2100.00   TEMPORARY SILT FENCE



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 4 /  4 008

GRANVILLE

5CR.10391.14

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-15 AND 1 SECTION OF US-158.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC   

C203470DEC 17 2013

12.800 MI

0038 6071010000-E SP   60 LF  9.00 540.00   WATTLE

0039 6084000000-E 1660 8.65 ACR 2950.00 25517.50   SEEDING AND MULCHING

0040 7444000000-E 1725  3,200 LF  6.00 19200.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 4068178.90   CONTRACT TOTAL

 

    SUB-TOTAL 4068178.90   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3033989.45   CAROLINA SUNROCK LLC

     2  3035992.65   THE LANE CONSTRUCTION CORP

     3  3597289.16   S. T. WOOTEN CORPORATION

     4  4068178.90   FSC II LLC DBA FRED SMITH COMPANY



JAN 13, 2014 03:57 PM

TIP NO R-5511 2:00 PM 1 /  1 010

COLUMBUS

45464.3.FS1

FED AID NO NHS-0074(133)

MILLING, RESURFACING, AND MILLED RUMBLE STRIPS.

US-74 EBL FROM ROBESON COUNTY LINE TO WEST OF NC-242, AND FROM EAST OF NC-242 TO US-76.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

JOHNSON BROS. UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC  

C203429DEC 17 2013

10.570 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 133200.00 90104.20  MOBILIZATION

0002 0255000000-E SP   3,586 TON 26.15 93773.90 33.62 120561.32  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1297000000-E 607  198,434 SY  0.85 168668.90 1.00 198434.00  MILL ASP PVMT *****" DTH
(1/2")

0004 1297000000-E 607  1,502 SY  5.20 7810.40 2.85 4280.70  MILL ASP PVMT *****" DTH
(2")

0005 1297000000-E 607  4,224 SY  6.30 26611.20 6.00 25344.00  MILL ASP PVMT *****" DTH
(2-1/2")

0006 1330000000-E 607  12,536 SY  4.85 60799.60 4.75 59546.00  INCIDENTAL MILLING

0007 1491000000-E 610  4,046 TON 40.35 163256.10 42.66 172602.36  ASP CONC BASE CRS B25.0C

0008 1503000000-E 610  602 TON 55.30 33290.60 64.52 38841.04  ASP CONC INTR CRS I19.0C

0009 1519000000-E 610  1,419 TON 35.30 50090.70 55.38 78584.22  ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  24,495 TON 29.30 717703.50 32.86 804905.70  ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   197 TON 61.00 12017.00 61.00 12017.00  ASP CONC SURF CRS S9.5C LEVEL

0012 1575000000-E 620  1,751 TON 611.50 1070736.50 650.00 1138150.00  ASP FOR PLANT MIX

0013 1704000000-E SP   158 TON 156.00 24648.00 175.00 27650.00  PATCHING EXIST PAVEMENT

0014 1840000000-E 665  111,620 LF  0.08 8929.60 0.18 20091.60  MILLED RUMBLE STRIPS

0015 4589000000-N SP  Lump Sum 18000.00 29500.00  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0016 4595000000-E SP   112 SF  7.90 884.80 7.90 884.80  GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0017 4688000000-E 1205  120,000 LF  0.56 67200.00 0.68 81600.00  THERMO PVT MKG LINES,6"90 MILS

0018 4690000000-E 1205  17,550 LF  0.68 11934.00 0.85 14917.50  THERMO PVT MKG LINES 6"120 MILS

0019 4700000000-E 1205  1,400 LF  1.75 2450.00 1.50 2100.00  12"WIDE THERMO 90 MILS

0020 4710000000-E 1205  150 LF  5.40 810.00 8.00 1200.00  24"WIDE THERMO 120 MILS

0021 4725000000-E 1205  27 EA  100.00 2700.00 120.00 3240.00  THERMO PVT SYMBOL 90MILS

0022 4815000000-E 1205  17,550 LF  0.25 4387.50 0.25 4387.50  PAINT PVMT MARKINGS 6"

0023 4825000000-E 1205  1,400 LF  0.60 840.00 0.50 700.00  PAINT PVMT MARKINGS 12"

0024 4900000000-N 1251  1,775 EA  3.85 6833.75 4.50 7987.50  PERM RAISED PVMT MARKERS

 

    TOTAL 2687576.05 TOTAL 2937629.44  CONTRACT TOTAL

 

    SUB-TOTAL 2687576.05 SUB-TOTAL 2937629.44  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2687576.05   BARNHILL CONTRACTING COMPANY

     2  2937629.44   JOHNSON BROS. UTILITY & PAVING COMPANY, INC.



JAN 13, 2014 03:57 PM

TIP NO R-5514 2:00 PM 1 /  2 011

ROBESON

45468.3.FR1

FED AID NO STP-0020(7)

MILLING, RESURFACING, AND AGGREGATE SHOULDER BORROW.

NC-20 FROM SR-1732 (VETERAN'S RD) TO HOKE COUNTY LINE.

JOHNSON BROS. UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203436DEC 17 2013

8.970 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 14000.00 28500.00  MOBILIZATION

0002 0000930000-E SP   75 LF  15.00 1125.00 21.00 1575.00  GENERIC MISCELLANEOUS ITEM (LF)
REMOVAL OF EXISTING ASPHALT   CURBING

0003 0156000000-E 250  10 SY  30.00 300.00 150.00 1500.00  REMOVAL OF EXT ASPHALT PVMT

0004 0255000000-E SP   1,108 TON 31.25 34625.00 36.50 40442.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0005 1297000000-E 607  10,560 SY  1.40 14784.00 1.55 16368.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  400 SY  16.15 6460.00 11.00 4400.00  INCIDENTAL MILLING

0007 1489000000-E 610  5,363 TON 35.23 188938.49 37.00 198431.00  ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  13,476 TON 27.15 365873.40 28.30 381370.80  ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  1,044 TON 650.00 678600.00 616.80 643939.20  ASP FOR PLANT MIX

0010 1704000000-E SP   50 TON 150.00 7500.00 315.00 15750.00  PATCHING EXIST PAVEMENT

0011 2647000000-E 852  10 SY  125.00 1250.00 200.00 2000.00  5" MONO CONC ISLANDS (SURF MTD)

0012 4413000000-E SP  1,004.64 SF  4.60 4621.34 4.60 4621.34  WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 5000.00 7000.00  TEMP TRAFFIC CONTROL

0014 4510000000-N SP   40 HR  50.00 2000.00 30.00 1200.00  LAW ENFORCEMENT

0015 4685000000-E 1205  101,000 LF  0.42 42420.00 0.42 42420.00  THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  86,400 LF  0.49 42336.00 0.49 42336.00  THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  300 LF  2.00 600.00 2.00 600.00  THERMO PVT MKG LINES 8"90 MILS

0018 4705000000-E 1205  100 LF  4.50 450.00 4.50 450.00  THERMO LINES 16" 120MILS

0019 4710000000-E 1205  125 LF  5.50 687.50 5.50 687.50  24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  4 EA  85.00 340.00 85.00 340.00  THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  23 EA  85.00 1955.00 85.00 1955.00  THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  11,300 LF  0.25 2825.00 0.25 2825.00  PAINT PVMT MARKINGS 4"

0023 4830000000-E 1205  100 LF  3.00 300.00 3.00 300.00  PAINT PVT MKGS LINES 16"

0024 4835000000-E 1205  100 LF  4.00 400.00 4.00 400.00  PAINT PVT MKG LINES 24"

0025 4840000000-N 1205  4 EA  30.00 120.00 30.00 120.00  PAINT PVT MKG CHARACTER

0026 4900000000-N 1251  675 EA  4.00 2700.00 4.00 2700.00  PERM RAISED PVMT MARKERS

0027 7288000000-E 1715  30 LF  10.00 300.00 10.00 300.00  PAVED TRENCH (***********)
(1, 2")

0028 7300000000-E 1715  300 LF  5.00 1500.00 5.00 1500.00  UNPAVED TRENCH (***********)
(1, 2")

0029 7324000000-N 1716  3 EA  125.00 375.00 125.00 375.00  JUNCTION BOX (STANDARD SIZE)

0030 7348000000-N 1716  3 EA  100.00 300.00 100.00 300.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0031 7420000000-E 1722  3 EA  300.00 900.00 300.00 900.00  2" RISER WITH WEATHERHEAD

0032 7444000000-E 1725  2,700 LF  5.25 14175.00 5.25 14175.00  INDUCTIVE LOOP SAWCUT

0033 7456000000-E 1726  300 LF  1.00 300.00 1.00 300.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 1438060.73 TOTAL 1460080.84  CONTRACT TOTAL



JAN 13, 2014 03:57 PM

TIP NO R-5514 2:00 PM 2 /  2 011

ROBESON

45468.3.FR1

FED AID NO STP-0020(7)

MILLING, RESURFACING, AND AGGREGATE SHOULDER BORROW.

NC-20 FROM SR-1732 (VETERAN'S RD) TO HOKE COUNTY LINE.

   

C203436DEC 17 2013

8.970 MI

 

    SUB-TOTAL 1438060.73 SUB-TOTAL 1460080.84  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1438060.73   JOHNSON BROS. UTILITY & PAVING COMPANY, INC.

     2  1460080.84   BARNHILL CONTRACTING COMPANY



JAN 13, 2014 03:57 PM

TIP NO R-5515 2:00 PM 1 /  1 012

ROBESON

45469.3.FR1

FED AID NO STP-0211(28)

MILLING, AND RESURFACING.

NC-211 FROM SR-1997 (PINE ST) TO NC-72.

JOHNSON BROS. UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203440DEC 17 2013

2.300 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 9000.00 43500.00  MOBILIZATION

0002 1297000000-E 607  101,560 SY  1.30 132028.00 1.25 126950.00  MILL ASP PVMT *****" DTH
(1-1/2")

0003 1330000000-E 607  2,000 SY  12.50 25000.00 8.90 17800.00  INCIDENTAL MILLING

0004 1523000000-E 610  8,667 TON 29.60 256543.20 35.40 306811.80  ASP CONC SURF CRS S9.5C

0005 1575000000-E 620  512 TON 650.00 332800.00 617.00 315904.00  ASP FOR PLANT MIX

0006 1704000000-E SP   50 TON 150.00 7500.00 215.00 10750.00  PATCHING EXIST PAVEMENT

0007 2830000000-N 858  25 EA  400.00 10000.00 535.00 13375.00  ADJ MANHOLES

0008 2845000000-N 858  5 EA  400.00 2000.00 535.00 2675.00  ADJ METER OR VALVE BOXES

0009 4413000000-E SP   126 SF  6.95 875.70 6.95 875.70  WORK ZONE ADV/GEN WARN SIGN

0010 4457000000-N SP  Lump Sum 25000.00 13500.00  TEMP TRAFFIC CONTROL

0011 4510000000-N SP   120 HR  50.00 6000.00 30.00 3600.00  LAW ENFORCEMENT

0012 4686000000-E 1205  36,100 LF  0.56 20216.00 0.56 20216.00  THERMO PVT MKG LINES 4"120

0013 4695000000-E 1205  575 LF  2.00 1150.00 2.00 1150.00  THERMO PVT MKG LINES 8"90 MILS

0014 4710000000-E 1205  400 LF  6.00 2400.00 6.00 2400.00  24"WIDE THERMO 120 MILS

0015 4721000000-E 1205  4 EA  85.00 340.00 85.00 340.00  THERMO PVT MKG CHARACTER 120

0016 4725000000-E 1205  159 EA  85.00 13515.00 85.00 13515.00  THERMO PVT SYMBOL 90MILS

0017 4810000000-E 1205  36,100 LF  0.25 9025.00 0.25 9025.00  PAINT PVMT MARKINGS 4"

0018 4820000000-E 1205  450 LF  1.00 450.00 1.00 450.00  PAINT PVMT MARKINGS 8"

0019 4900000000-N 1251  775 EA  4.75 3681.25 4.75 3681.25  PERM RAISED PVMT MARKERS

0020 5255000000-N 1413 Lump Sum 10500.00 5000.00  PORTABLE LIGHTING

0021 7288000000-E 1715  30 LF  10.00 300.00 10.00 300.00  PAVED TRENCH (***********)
(1, 2")

0022 7300000000-E 1715  300 LF  5.00 1500.00 5.00 1500.00  UNPAVED TRENCH (***********)
(1, 2")

0023 7324000000-N 1716  3 EA  125.00 375.00 125.00 375.00  JUNCTION BOX (STANDARD SIZE)

0024 7348000000-N 1716  3 EA  100.00 300.00 100.00 300.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0025 7420000000-E 1722  3 EA  300.00 900.00 300.00 900.00  2" RISER WITH WEATHERHEAD

0026 7444000000-E 1725  3,500 LF  5.65 19775.00 5.65 19775.00  INDUCTIVE LOOP SAWCUT

0027 7456000000-E 1726  300 LF  1.00 300.00 1.00 300.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 891474.15 TOTAL 934968.75  CONTRACT TOTAL

 

    SUB-TOTAL 891474.15 SUB-TOTAL 934968.75  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  891474.15   JOHNSON BROS. UTILITY & PAVING COMPANY, INC.

     2  934968.75   BARNHILL CONTRACTING COMPANY



JAN 13, 2014 03:57 PM

TIP NO R-5514, R-5515 2:00 PM 1 /  2 013

ROBESON

45468.3.FR1,  45469.3.FR1

FED AID NO STP-0020(7), STP-0211(28)

MILLING, RESURFACING, AND AGGREGATE SHOULDER BORROW.

NC-20 FROM SR-1732 (VETERAN'S RD) TO HOKE COUNTY LINE AND NC-211 FROM SR-1997 (PINE ST) TO NC-72.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC   

C203463DEC 17 2013

11.270 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67900.00   MOBILIZATION

0002 0000930000-E SP   75 LF  21.00 1575.00   GENERIC MISCELLANEOUS ITEM (LF)
REMOVAL OF EXISTING ASPHALT   CURBING

0003 0156000000-E 250  10 SY  155.00 1550.00   REMOVAL OF EXT ASPHALT PVMT

0004 0255000000-E SP   1,108 TON 40.00 44320.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0005 1297000000-E 607  112,120 SY  1.20 134544.00   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  2,400 SY  7.80 18720.00   INCIDENTAL MILLING

0007 1489000000-E 610  5,363 TON 36.90 197894.70   ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  13,476 TON 28.30 381370.80   ASP CONC SURF CRS S9.5B

0009 1523000000-E 610  8,667 TON 31.70 274743.90   ASP CONC SURF CRS S9.5C

0010 1575000000-E 620  1,556 TON 616.80 959740.80   ASP FOR PLANT MIX

0011 1704000000-E SP   100 TON 147.00 14700.00   PATCHING EXIST PAVEMENT

0012 2647000000-E 852  10 SY  125.00 1250.00   5" MONO CONC ISLANDS (SURF MTD)

0013 2830000000-N 858  25 EA  535.00 13375.00   ADJ MANHOLES

0014 2845000000-N 858  5 EA  535.00 2675.00   ADJ METER OR VALVE BOXES

0015 4413000000-E SP  1,130.64 SF  4.00 4522.56   WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 11400.00   TEMP TRAFFIC CONTROL

0017 4510000000-N SP   160 HR  30.00 4800.00   LAW ENFORCEMENT

0018 4685000000-E 1205  101,000 LF  0.46 46460.00   THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  122,500 LF  0.54 66150.00   THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  875 LF  2.00 1750.00   THERMO PVT MKG LINES 8"90 MILS

0021 4705000000-E 1205  100 LF  6.00 600.00   THERMO LINES 16" 120MILS

0022 4710000000-E 1205  525 LF  4.50 2362.50   24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  8 EA  110.00 880.00   THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  182 EA  85.00 15470.00   THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  47,400 LF  0.15 7110.00   PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  450 LF  1.00 450.00   PAINT PVMT MARKINGS 8"

0027 4830000000-E 1205  100 LF  3.00 300.00   PAINT PVT MKGS LINES 16"

0028 4835000000-E 1205  100 LF  4.00 400.00   PAINT PVT MKG LINES 24"

0029 4840000000-N 1205  4 EA  30.00 120.00   PAINT PVT MKG CHARACTER

0030 4900000000-N 1251  1,450 EA  4.30 6235.00   PERM RAISED PVMT MARKERS

0031 5255000000-N 1413 Lump Sum 5000.00   PORTABLE LIGHTING

0032 7288000000-E 1715  60 LF  10.00 600.00   PAVED TRENCH (***********)
(1, 2")

0033 7300000000-E 1715  600 LF  5.00 3000.00   UNPAVED TRENCH (***********)
(1, 2")

0034 7324000000-N 1716  6 EA  125.00 750.00   JUNCTION BOX (STANDARD SIZE)

0035 7348000000-N 1716  6 EA  100.00 600.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0036 7420000000-E 1722  6 EA  300.00 1800.00   2" RISER WITH WEATHERHEAD

0037 7444000000-E 1725  6,200 LF  5.45 33790.00   INDUCTIVE LOOP SAWCUT



JAN 13, 2014 03:57 PM

TIP NO R-5514, R-5515 2:00 PM 2 /  2 013

ROBESON

45468.3.FR1,  45469.3.FR1

FED AID NO STP-0020(7), STP-0211(28)

MILLING, RESURFACING, AND AGGREGATE SHOULDER BORROW.

NC-20 FROM SR-1732 (VETERAN'S RD) TO HOKE COUNTY LINE AND NC-211 FROM SR-1997 (PINE ST) TO NC-72.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC   

C203463DEC 17 2013

11.270 MI

0038 7456000000-E 1726  600 LF  1.00 600.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2329509.26   CONTRACT TOTAL

 

    SUB-TOTAL 2329509.26   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2329509.26   BARNHILL CONTRACTING COMPANY



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 1 /  2 014

BLADEN, COLUMBUS, ROBESON

6CR.10091.79,  6CR.10241.79,  6CR.10781.79,  6CR.20241.79

FED AID NO STATE FUNDED

WIDENING, MILLING & RESURFACING.

2 SECTIONS OF NC-41, 2 SECTIONS OF NC-87 AND 2 SECTIONS OF SECONDARY ROADS.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

JOHNSON BROS. UTILITY & PAVING
COMPANY, INC.

TARBORO,  NC LILLINGTON,  NC

C203461DEC 17 2013

20.470 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 68090.00 76000.00  40858.00MOBILIZATION

0002 1297000000-E 607  152,955 SY  0.60 91773.00 0.80 122364.00 0.70  107068.50MILL ASP PVMT *****" DTH
(1/2")

0003 1297000000-E 607  5,702 SY  3.09 17619.18 4.60 26229.20 8.80  50177.60MILL ASP PVMT *****" DTH
(2-1/2")

0004 1308000000-E 607  4,670 SY  2.17 10133.90 3.40 15878.00 4.30  20081.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0005 1330000000-E 607  5,422 SY  5.65 30634.30 10.85 58828.70 7.35  39851.70INCIDENTAL MILLING

0006 1489000000-E 610  5,817 TON 41.00 238497.00 36.25 210866.25 38.30  222791.10ASP CONC BASE CRS B25.0B

0007 1498000000-E 610  4,651 TON 44.00 204644.00 41.80 194411.80 46.36  215620.36ASP CONC INTR CRS I19.0B

0008 1519000000-E 610  24,046 TON 36.00 865656.00 35.05 842812.30 34.08  819487.68ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   361 TON 46.00 16606.00 65.00 23465.00 100.00  36100.00ASP CONC SURF CRS S9.5B LEVEL

0010 1575000000-E 620  1,939 TON 593.00 1149827.00 616.30 1195005.70 650.00  1260350.00ASP FOR PLANT MIX

0011 1704000000-E SP   525 TON 134.00 70350.00 143.00 75075.00 150.00  78750.00PATCHING EXIST PAVEMENT

0012 2830000000-N 858  2 EA  775.00 1550.00 950.00 1900.00 750.00  1500.00ADJ MANHOLES

0013 2845000000-N 858  1 EA  775.00 775.00 800.00 800.00 750.00  750.00ADJ METER OR VALVE BOXES

0014 4413000000-E SP  1,683.92 SF  3.99 6718.84 4.00 6735.68 3.99  6718.84WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 62390.00 8000.00  26100.00TEMP TRAFFIC CONTROL

0016 4510000000-N SP   80 HR  43.00 3440.00 35.00 2800.00 50.00  4000.00LAW ENFORCEMENT

0017 4685000000-E 1205  216,000 LF  0.43 92880.00 0.43 92880.00 0.43  92880.00THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  143,775 LF  0.50 71887.50 0.50 71887.50 0.50  71887.50THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  2,680 LF  2.00 5360.00 2.00 5360.00 2.00  5360.00THERMO PVT MKG LINES 8"90 MILS

0020 4710000000-E 1205  325 LF  6.00 1950.00 6.00 1950.00 6.00  1950.0024"WIDE THERMO 120 MILS

0021 4725000000-E 1205  58 EA  85.00 4930.00 85.00 4930.00 85.00  4930.00THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  74,905 LF  0.12 8988.60 0.12 8988.60 0.12  8988.60PAINT PVMT MARKINGS 4"

0023 4900000000-N 1251  1,248 EA  4.30 5366.40 4.30 5366.40 4.30  5366.40PERM RAISED PVMT MARKERS

0024 7288000000-E 1715  20 LF  10.00 200.00 10.00 200.00 10.00  200.00PAVED TRENCH (***********)
(1, 2")

0025 7300000000-E 1715  200 LF  5.00 1000.00 5.00 1000.00 5.00  1000.00UNPAVED TRENCH (***********)
(1, 2")

0026 7324000000-N 1716  2 EA  150.00 300.00 150.00 300.00 150.00  300.00JUNCTION BOX (STANDARD SIZE)

0027 7348000000-N 1716  2 EA  150.00 300.00 150.00 300.00 150.00  300.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0028 7420000000-E 1722  2 EA  300.00 600.00 300.00 600.00 300.00  600.002" RISER WITH WEATHERHEAD

0029 7444000000-E 1725  1,350 LF  5.25 7087.50 5.25 7087.50 5.25  7087.50INDUCTIVE LOOP SAWCUT

0030 7456000000-E 1726  200 LF  1.00 200.00 1.00 200.00 1.00  200.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3039754.22 TOTAL 3062221.63 TOTAL  3131254.78CONTRACT TOTAL

 

    SUB-TOTAL 3039754.22 SUB-TOTAL 3062221.63 SUB-TOTAL  3131254.78ROADWAY ITEMS



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 2 /  2 014

BLADEN, COLUMBUS, ROBESON

6CR.10091.79,  6CR.10241.79,  6CR.10781.79,  6CR.20241.79

FED AID NO STATE FUNDED

WIDENING, MILLING & RESURFACING.

2 SECTIONS OF NC-41, 2 SECTIONS OF NC-87 AND 2 SECTIONS OF SECONDARY ROADS.

   

C203461DEC 17 2013

20.470 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3039754.22   HIGHLAND PAVING CO., LLC

     2  3062221.63   BARNHILL CONTRACTING COMPANY

     3  3131254.78   JOHNSON BROS. UTILITY & PAVING COMPANY, INC.



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 1 /  2 015

CUMBERLAND

6CR.10261.79

FED AID NO STATE FUNDED

MILLING, RESURFACING, RUMBLE STRPS, & AGGREGATE SHDR BORROW.

US-301 FROM I-95 TO THE CAPE FEAR RIVER PROJECT, AND US-401 FROM BRIDGE OVER SR-3828 TO RAMSEY ST.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

JOHNSON BROS. UTILITY & PAVING
COMPANY, INC.

TARBORO,  NC LILLINGTON,  NC

C203462DEC 17 2013

6.930 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00 100000.00  76927.00MOBILIZATION

0002 0255000000-E SP   1,490 TON 14.75 21977.50 45.00 67050.00 29.50  43955.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1297000000-E 607  125,787 SY  0.78 98113.86 1.28 161007.36 1.00  125787.00MILL ASP PVMT *****" DTH
(1-1/2")

0004 1330000000-E 607  18,659 SY  2.90 54111.10 3.60 67172.40 3.54  66052.86INCIDENTAL MILLING

0005 1519000000-E 610  10,491 TON 27.12 284515.92 31.10 326270.10 27.33  286719.03ASP CONC SURF CRS S9.5B

0006 1523000000-E 610  19,225 TON 26.47 508885.75 29.65 570021.25 28.16  541376.00ASP CONC SURF CRS S9.5C

0007 1575000000-E 620  1,764 TON 596.00 1051344.00 621.00 1095444.00 650.00  1146600.00ASP FOR PLANT MIX

0008 1704000000-E SP   3,500 TON 105.00 367500.00 85.00 297500.00 102.00  357000.00PATCHING EXIST PAVEMENT

0009 1840000000-E 665  148,352 LF  0.051 7565.95 0.05 7417.60 0.15  22252.80MILLED RUMBLE STRIPS

0010 4413000000-E SP  511.5 SF  5.60 2864.40 4.50 2301.75 5.60  2864.40WORK ZONE ADV/GEN WARN SIGN

0011 4457000000-N SP  Lump Sum 37965.00 10000.00  32700.00TEMP TRAFFIC CONTROL

0012 4685000000-E 1205  181,910 LF  0.44 80040.40 0.44 80040.40 0.44  80040.40THERMO PVT MKG LINES 4"90

0013 4686000000-E 1205  26,075 LF  0.60 15645.00 0.60 15645.00 0.60  15645.00THERMO PVT MKG LINES 4"120

0014 4695000000-E 1205  13,870 LF  1.00 13870.00 1.00 13870.00 1.00  13870.00THERMO PVT MKG LINES 8"90 MILS

0015 4710000000-E 1205  350 LF  6.00 2100.00 6.00 2100.00 6.00  2100.0024"WIDE THERMO 120 MILS

0016 4721000000-E 1205  20 EA  85.00 1700.00 85.00 1700.00 85.00  1700.00THERMO PVT MKG CHARACTER 120

0017 4725000000-E 1205  62 EA  80.00 4960.00 80.00 4960.00 80.00  4960.00THERMO PVT SYMBOL 90MILS

0018 4810000000-E 1205  79,810 LF  0.12 9577.20 0.12 9577.20 0.12  9577.20PAINT PVMT MARKINGS 4"

0019 4820000000-E 1205  8,270 LF  0.30 2481.00 0.30 2481.00 0.30  2481.00PAINT PVMT MARKINGS 8"

0020 4900000000-N 1251  2,090 EA  4.10 8569.00 4.10 8569.00 4.10  8569.00PERM RAISED PVMT MARKERS

0021 5255000000-N 1413 Lump Sum 11000.00 10000.00  10500.00PORTABLE LIGHTING

0022 7288000000-E 1715  50 LF  10.00 500.00 10.00 500.00 10.00  500.00PAVED TRENCH (***********)
(1, 2")

0023 7300000000-E 1715  500 LF  5.00 2500.00 5.00 2500.00 5.00  2500.00UNPAVED TRENCH (***********)
(1, 2")

0024 7324000000-N 1716  5 EA  125.00 625.00 125.00 625.00 125.00  625.00JUNCTION BOX (STANDARD SIZE)

0025 7348000000-N 1716  5 EA  100.00 500.00 100.00 500.00 100.00  500.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0026 7420000000-E 1722  5 EA  300.00 1500.00 300.00 1500.00 300.00  1500.002" RISER WITH WEATHERHEAD

0027 7444000000-E 1725  3,250 LF  5.65 18362.50 5.65 18362.50 5.65  18362.50INDUCTIVE LOOP SAWCUT

0028 7456000000-E 1726  500 LF  1.00 500.00 1.00 500.00 1.00  500.00LEAD-IN CABLE(********)
(14-2)

0029 1245000000-E SP  3.93 SMI 1.00 3.93 1400.00 5502.00 1800.00  7074.00SHOULDER RECONSTRUCTION

 

    TOTAL 2638277.51 TOTAL 2883116.56 TOTAL  2883238.19CONTRACT TOTAL

 

    SUB-TOTAL 2638277.51 SUB-TOTAL 2883116.56 SUB-TOTAL  2883238.19ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2638277.51   HIGHLAND PAVING CO., LLC



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 2 /  2 015

CUMBERLAND

6CR.10261.79

FED AID NO STATE FUNDED

MILLING, RESURFACING, RUMBLE STRPS, & AGGREGATE SHDR BORROW.

US-301 FROM I-95 TO THE CAPE FEAR RIVER PROJECT, AND US-401 FROM BRIDGE OVER SR-3828 TO RAMSEY ST.

   

C203462DEC 17 2013

6.930 MI

     2  2883116.56   BARNHILL CONTRACTING COMPANY

     3  2883238.19   JOHNSON BROS. UTILITY & PAVING COMPANY, INC.



JAN 13, 2014 03:57 PM

TIP NO B-4623 2:00 PM 1 /  6 016

ROCKINGHAM

38440.3.FD1

FED AID NO BRZ-1128(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER HOGAN'S CREEK ON SR-1128.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC.

 STATESVILLE,  NC

C203283DEC 17 2013

0.114 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53000.00 56000.00  57000.00MOBILIZATION

0002 0022000000-E 225  5,300 CY  5.00 26500.00 8.65 45845.00 0.01  53.00UNCLASSIFIED EXCAVATION

0003 0030000000-N SP  Lump Sum 10000.00 9700.00  13000.00BRG APP SUB REG TIER**
(16+17.01)

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  15.00 3000.00 22.35 4470.00 5.00  1000.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 20000.00 122880.00  160000.00GRADING

0007 0194000000-E SP   650 CY  58.00 37700.00 12.50 8125.00 18.00  11700.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  750 SY  2.18 1635.00 2.15 1612.50 1.00  750.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   728 SF  40.00 29120.00 49.42 35977.76 50.00  36400.00TEMPORARY SHORING

0010 0318000000-E 300  10 TON 30.00 300.00 37.50 375.00 44.00  440.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  20 SY  2.00 40.00 6.75 135.00 2.20  44.00FND CONDIT GEOTEXTILE

0012 0366000000-E 310  24 LF  46.50 1116.00 40.85 980.40 56.00  1344.0015" RC PIPE CULV III

0013 0582000000-E 310  30 LF  56.50 1695.00 43.45 1303.50 56.00  1680.0015" CS PIPE CULV 0.064"

0014 0636000000-E 310  2 EA  400.00 800.00 100.00 200.00 175.00  350.00**" CS ELBOW *****" THICK
(15", 0.064")

0015 1121000000-E 520  1,050 TON 30.00 31500.00 28.90 30345.00 32.00  33600.00AGGREGATE BASE COURSE

0016 1275000000-E 600  810 GAL 4.40 3564.00 4.20 3402.00 4.20  3402.00PRIME COAT

0017 1330000000-E 607  100 SY  23.00 2300.00 26.75 2675.00 22.00  2200.00INCIDENTAL MILLING

0018 1489000000-E 610  250 TON 63.00 15750.00 60.00 15000.00 60.00  15000.00ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  180 TON 63.00 11340.00 60.00 10800.00 60.00  10800.00ASP CONC INTR CRS I19.0B

0020 1525000000-E 610  770 TON 66.00 50820.00 63.00 48510.00 63.00  48510.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  75 TON 680.00 51000.00 648.00 48600.00 648.00  48600.00ASP FOR PLANT MIX

0022 2000000000-N 806  4 EA  315.00 1260.00 200.00 800.00 200.00  800.00RIGHT OF WAY MARKERS

0023 2022000000-E 815  56 CY  4.50 252.00 12.00 672.00 4.00  224.00SUBDRAIN EXCAVATION

0024 2033000000-E 815  42 CY  57.00 2394.00 15.00 630.00 10.00  420.00SUBDRAIN FINE AGGREGATE

0025 2044000000-E 815  250 LF  5.00 1250.00 3.00 750.00 1.00  250.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  137.00 137.00 230.00 230.00 25.00  25.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  6.30 37.80 21.00 126.00 5.00  30.006" OUTLET PIPE

0028 2286000000-N 840  2 EA  1400.00 2800.00 1245.00 2490.00 1800.00  3600.00MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  2 EA  430.00 860.00 547.50 1095.00 550.00  1100.00FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  95 LF  42.00 3990.00 48.75 4631.25 40.00  3800.00SHOULDER BERM GUTTER

0031 2752000000-E SP   10 LF  40.00 400.00 45.00 450.00 35.00  350.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0032 3030000000-E 862  250 LF  16.30 4075.00 14.50 3625.00 14.50  3625.00STL BM GUARDRAIL

0033 3150000000-N 862  5 EA  15.75 78.75 1.00 5.00 1.00  5.00ADDIT GUARDRAIL POSTS

0034 3215000000-N 862  4 EA  1367.00 5468.00 1475.00 5900.00 1475.00  5900.00GR ANCHOR TYPE III

0035 3270000000-N SP   4 EA  1942.50 7770.00 1650.00 6600.00 1650.00  6600.00GR ANCHOR TYPE 350

0036 3380000000-E 862  525 LF  9.50 4987.50 5.00 2625.00 5.00  2625.00TEMP STL BM GUARDRAIL

0037 3387000000-N 862  2 EA  892.50 1785.00 600.00 1200.00 600.00  1200.00TEMP GDRL ANCH UNITS ******
(B-77)

0038 3387000000-N 862  4 EA  842.00 3368.00 600.00 2400.00 600.00  2400.00TEMP GDRL ANCH UNITS ******
(III)



JAN 13, 2014 03:57 PM

TIP NO B-4623 2:00 PM 2 /  6 016

ROCKINGHAM

38440.3.FD1

FED AID NO BRZ-1128(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #47 OVER HOGAN'S CREEK ON SR-1128.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC.

 STATESVILLE,  NC

C203283DEC 17 2013

0.114 MI

0039 3389000000-N SP   4 EA  735.00 2940.00 800.00 3200.00 800.00  3200.00TEMP GDRL ANCH UNITS ******
(350,TL-2)

0040 3389100000-N SP   2 EA  892.50 1785.00 800.00 1600.00 800.00  1600.00TEMP GDRL ANCH UNITS 350

0041 3436000000-N 862  5 EA  10.50 52.50 1.00 5.00 1.00  5.00GENERIC GUARDRAIL ITEM (EA) 862
ADDITIONAL GUARDRAIL POSTS (TEMPORARY)

0042 3635000000-E 876  60 TON 40.00 2400.00 52.15 3129.00 50.00  3000.00RIP RAP, CLASS II

0043 3642000000-E 876  70 TON 40.00 2800.00 36.50 2555.00 48.00  3360.00RIP RAP, CLASS A

0044 3649000000-E 876  28 TON 40.00 1120.00 44.10 1234.80 53.00  1484.00RIP RAP, CLASS B

0045 3656000000-E 876  721 SY  1.65 1189.65 2.10 1514.10 2.20  1586.20GEOTEXTILE FOR DRAINGE

0046 3659000000-N SP   1 EA  655.00 655.00 1150.00 1150.00 1000.00  1000.00PREFORMED SCOUR HOLES

0047 4072000000-E 903  65 LF  5.25 341.25 5.00 325.00 5.00  325.00SUPPORT, 3-LB STL U-CHAN

0048 4096000000-N 904  2 EA  78.75 157.50 75.00 150.00 75.00  150.00SIGN ERECTION, TYPE D

0049 4400000000-E 1110  144 SF  5.25 756.00 5.00 720.00 5.00  720.00WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  112 SF  11.50 1288.00 12.00 1344.00 30.00  3360.00WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  56 SF  6.30 352.80 6.00 336.00 6.00  336.00WORK ZONE SIGNS (BARR)

0052 4430000000-N 1130  70 EA  50.00 3500.00 50.00 3500.00 50.00  3500.00DRUMS

0053 4445000000-E 1145  48 LF  20.55 986.40 18.00 864.00 18.00  864.00BARRICADES (TYPE III)

0054 4455000000-N 1150  180 DAY 175.00 31500.00 20.00 3600.00 0.01  1.80FLAGGER

0055 4650000000-N 1251  104 EA  21.00 2184.00 8.00 832.00 20.00  2080.00TEMP RAISED PVMT MRKS

0056 4810000000-E 1205  17,880 LF  0.20 3576.00 0.25 4470.00 0.18  3218.40PAINT PVMT MARKINGS 4"

0057 4850000000-E 1205  4,800 LF  1.00 4800.00 0.85 4080.00 0.93  4464.00LINE REMOVAL 4" WIDE

0058 6000000000-E 1605  1,155 LF  2.63 3037.65 2.50 2887.50 1.95  2252.25TEMPORARY SILT FENCE

0059 6006000000-E 1610  150 TON 30.00 4500.00 41.00 6150.00 30.00  4500.00EROS CONTRL STONE CL A

0060 6009000000-E 1610  190 TON 40.00 7600.00 44.70 8493.00 30.00  5700.00EROS CONTRL STONE CL B

0061 6012000000-E 1610  80 TON 30.00 2400.00 44.65 3572.00 30.00  2400.00SEDIMENT CONTROL STONE

0062 6015000000-E 1615 2.5 ACR 1680.00 4200.00 1400.00 3500.00 600.00  1500.00TEMPORARY MULCHING

0063 6018000000-E 1620  100 LB  1.60 160.00 7.00 700.00 4.00  400.00SEED FOR TEMP SEEDING

0064 6021000000-E 1620 1.5 TON 1000.00 1500.00 1200.00 1800.00 1400.00  2100.00FERT FOR TEMP SEEDING

0065 6024000000-E 1622  200 LF  10.00 2000.00 10.00 2000.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0066 6029000000-E SP   200 LF  3.00 600.00 2.50 500.00 1.95  390.00SAFETY FENCE

0067 6030000000-E 1630  450 CY  15.00 6750.00 4.00 1800.00 3.00  1350.00SILT EXCAVATION

0068 6036000000-E 1631  4,000 SY  1.73 6920.00 1.40 5600.00 1.95  7800.00MATTING FOR EROS CONTROL

0069 6037000000-E SP   200 SY  7.88 1576.00 8.00 1600.00 6.20  1240.00COIR FIBER MAT

0070 6042000000-E 1632  240 LF  4.00 960.00 3.50 840.00 6.20  1488.001/4" HARDWARE CLOTH

0071 6071010000-E SP   240 LF  7.00 1680.00 10.00 2400.00 7.00  1680.00WATTLE

0072 6071020000-E SP   70 LB  8.00 560.00 3.00 210.00 16.00  1120.00POLYACRYLAMIDE (PAM)

0073 6071030000-E 1640  150 LF  5.25 787.50 10.00 1500.00 6.00  900.00COIR FIBER BAFFLE

0074 6071050000-E SP   1 EA  699.00 699.00 700.00 700.00 1200.00  1200.00**" SKIMMER
(1-1/2")

0075 6084000000-E 1660 2.5 ACR 3150.00 7875.00 1800.00 4500.00 2600.00  6500.00SEEDING AND MULCHING

0076 6087000000-E 1660 1.3 ACR 79.00 102.70 200.00 260.00 10.00  13.00MOWING

0077 6090000000-E 1661  50 LB  7.35 367.50 7.00 350.00 16.00  800.00SEED FOR REPAIR SEEDING
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FED AID NO BRZ-1128(6)
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YOUNG & MCQUEEN GRADING CO
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BURNSVILLE,  NC
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 STATESVILLE,  NC

C203283DEC 17 2013

0.114 MI

0078 6093000000-E 1661 0.25 TON 1000.00 250.00 2000.00 500.00 1600.00  400.00FERT FOR REPAIR SEEDING

0079 6096000000-E 1662  50 LB  2.10 105.00 7.00 350.00 3.20  160.00SEED FOR SUPP SEEDING

0080 6108000000-E 1665 1.5 TON 840.00 1260.00 1200.00 1800.00 1020.00  1530.00FERTILIZER TOPDRESSING

0081 6114500000-N 1667  10 MHR 18.90 189.00 45.00 450.00 10.00  100.00SPECIALIZED HAND MOWING

0082 6117000000-N SP   18 EA  210.00 3780.00 150.00 2700.00 1.00  18.00RESPONSE FOR EROS CONTROL

0083 6123000000-E 1670  1 ACR 1890.00 1890.00 2000.00 2000.00 1000.00  1000.00REFORESTATION

STRUCTURE ITEMS

0084 8007000000-N SP  Lump Sum 110000.00 150000.00  200000.00CM&R TEMP STR ***********
(16+17.00-L-)

0085 8035000000-N 402 Lump Sum 80000.00 58500.00  20000.00REMV EXIST STR **********
(16+17.00-L-)

0086 8121000000-N 412 Lump Sum 4500.00 1500.00  5600.00UNCL STR EXCAV STA *****
(16+17.00-L-)

0087 8182000000-E 420 54.4 CY  485.00 26384.00 749.24 40758.66 785.00  42704.00CLASS A CONCRETE (BRIDGE)

0088 8210000000-N 422 Lump Sum 18000.00 16325.00  17000.00BRG APPR SLAB ***********
(16+17.00-L-)

0089 8217000000-E 425  8,752 LB  1.25 10940.00 1.03 9014.56 1.35  11815.20REINF STEEL (BRIDGE)

0090 8364000000-E 450  250 LF  54.00 13500.00 37.20 9300.00 48.00  12000.00HP12X53 PILES

0091 8384000000-E 450  75 LF  63.00 4725.00 71.88 5391.00 90.00  6750.00HP14X73 PILES

0092 8391000000-N 450  5 EA  175.00 875.00 222.00 1110.00 200.00  1000.00STEEL PILE POINTS

0093 8505000000-E 460  200 LF  89.00 17800.00 96.06 19212.00 80.00  16000.00VERT CONC BARRIER RAIL

0094 8608000000-E 876  235 TON 35.00 8225.00 43.15 10140.25 50.00  11750.00RIP RAP II (2'-0")

0095 8622000000-E 876  265 SY  2.00 530.00 2.20 583.00 2.00  530.00GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 2805.00 2625.00  3000.00ELASTOMERIC BEARINGS

0097 8753200000-E 430  1,000 LF  240.00 240000.00 225.77 225770.00 250.00  250000.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1054511.50 TOTAL 1123167.28 TOTAL  1158772.85CONTRACT TOTAL

 

    SUB-TOTAL 516227.50 SUB-TOTAL 572937.81 SUB-TOTAL  560623.65ROADWAY ITEMS

    SUB-TOTAL 538284.00 SUB-TOTAL 550229.47 SUB-TOTAL  598149.20STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62915.00   MOBILIZATION

0002 0022000000-E 225  5,300 CY  10.00 53000.00   UNCLASSIFIED EXCAVATION

0003 0030000000-N SP  Lump Sum 11595.00   BRG APP SUB REG TIER**
(16+17.01)

0004 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  10.00 2000.00   UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 145000.00   GRADING

0007 0194000000-E SP   650 CY  25.00 16250.00   SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  750 SY  2.00 1500.00   GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   728 SF  35.50 25844.00   TEMPORARY SHORING

0010 0318000000-E 300  10 TON 45.00 450.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  20 SY  2.00 40.00   FND CONDIT GEOTEXTILE

0012 0366000000-E 310  24 LF  35.00 840.00   15" RC PIPE CULV III

0013 0582000000-E 310  30 LF  35.00 1050.00   15" CS PIPE CULV 0.064"

0014 0636000000-E 310  2 EA  225.00 450.00   **" CS ELBOW *****" THICK
(15", 0.064")

0015 1121000000-E 520  1,050 TON 25.00 26250.00   AGGREGATE BASE COURSE

0016 1275000000-E 600  810 GAL 4.20 3402.00   PRIME COAT

0017 1330000000-E 607  100 SY  22.00 2200.00   INCIDENTAL MILLING

0018 1489000000-E 610  250 TON 60.00 15000.00   ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  180 TON 60.00 10800.00   ASP CONC INTR CRS I19.0B

0020 1525000000-E 610  770 TON 63.00 48510.00   ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  75 TON 648.00 48600.00   ASP FOR PLANT MIX

0022 2000000000-N 806  4 EA  250.00 1000.00   RIGHT OF WAY MARKERS

0023 2022000000-E 815  56 CY  25.00 1400.00   SUBDRAIN EXCAVATION

0024 2033000000-E 815  42 CY  25.00 1050.00   SUBDRAIN FINE AGGREGATE

0025 2044000000-E 815  250 LF  6.50 1625.00   6" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  50.00 300.00   6" OUTLET PIPE

0028 2286000000-N 840  2 EA  1375.00 2750.00   MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  2 EA  575.00 1150.00   FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  95 LF  40.00 3800.00   SHOULDER BERM GUTTER

0031 2752000000-E SP   10 LF  35.00 350.00   GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0032 3030000000-E 862  250 LF  14.50 3625.00   STL BM GUARDRAIL

0033 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0034 3215000000-N 862  4 EA  1375.00 5500.00   GR ANCHOR TYPE III

0035 3270000000-N SP   4 EA  1800.00 7200.00   GR ANCHOR TYPE 350

0036 3380000000-E 862  525 LF  5.50 2887.50   TEMP STL BM GUARDRAIL

0037 3387000000-N 862  2 EA  800.00 1600.00   TEMP GDRL ANCH UNITS ******
(B-77)

0038 3387000000-N 862  4 EA  800.00 3200.00   TEMP GDRL ANCH UNITS ******
(III)
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0039 3389000000-N SP   4 EA  700.00 2800.00   TEMP GDRL ANCH UNITS ******
(350,TL-2)

0040 3389100000-N SP   2 EA  800.00 1600.00   TEMP GDRL ANCH UNITS 350

0041 3436000000-N 862  5 EA  10.00 50.00   GENERIC GUARDRAIL ITEM (EA) 862
ADDITIONAL GUARDRAIL POSTS (TEMPORARY)

0042 3635000000-E 876  60 TON 35.00 2100.00   RIP RAP, CLASS II

0043 3642000000-E 876  70 TON 35.00 2450.00   RIP RAP, CLASS A

0044 3649000000-E 876  28 TON 45.00 1260.00   RIP RAP, CLASS B

0045 3656000000-E 876  721 SY  2.00 1442.00   GEOTEXTILE FOR DRAINGE

0046 3659000000-N SP   1 EA  1150.00 1150.00   PREFORMED SCOUR HOLES

0047 4072000000-E 903  65 LF  3.84 249.60   SUPPORT, 3-LB STL U-CHAN

0048 4096000000-N 904  2 EA  85.00 170.00   SIGN ERECTION, TYPE D

0049 4400000000-E 1110  144 SF  3.80 547.20   WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  112 SF  4.30 481.60   WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  56 SF  5.20 291.20   WORK ZONE SIGNS (BARR)

0052 4430000000-N 1130  70 EA  20.00 1400.00   DRUMS

0053 4445000000-E 1145  48 LF  13.80 662.40   BARRICADES (TYPE III)

0054 4455000000-N 1150  180 DAY 75.00 13500.00   FLAGGER

0055 4650000000-N 1251  104 EA  20.00 2080.00   TEMP RAISED PVMT MRKS

0056 4810000000-E 1205  17,880 LF  0.18 3218.40   PAINT PVMT MARKINGS 4"

0057 4850000000-E 1205  4,800 LF  0.93 4464.00   LINE REMOVAL 4" WIDE

0058 6000000000-E 1605  1,155 LF  1.95 2252.25   TEMPORARY SILT FENCE

0059 6006000000-E 1610  150 TON 35.00 5250.00   EROS CONTRL STONE CL A

0060 6009000000-E 1610  190 TON 35.00 6650.00   EROS CONTRL STONE CL B

0061 6012000000-E 1610  80 TON 28.00 2240.00   SEDIMENT CONTROL STONE

0062 6015000000-E 1615 2.5 ACR 600.00 1500.00   TEMPORARY MULCHING

0063 6018000000-E 1620  100 LB  4.00 400.00   SEED FOR TEMP SEEDING

0064 6021000000-E 1620 1.5 TON 1400.00 2100.00   FERT FOR TEMP SEEDING

0065 6024000000-E 1622  200 LF  10.00 2000.00   TEMPORARY SLOPE DRAINS

0066 6029000000-E SP   200 LF  1.95 390.00   SAFETY FENCE

0067 6030000000-E 1630  450 CY  9.00 4050.00   SILT EXCAVATION

0068 6036000000-E 1631  4,000 SY  1.35 5400.00   MATTING FOR EROS CONTROL

0069 6037000000-E SP   200 SY  6.20 1240.00   COIR FIBER MAT

0070 6042000000-E 1632  240 LF  6.20 1488.00   1/4" HARDWARE CLOTH

0071 6071010000-E SP   240 LF  6.50 1560.00   WATTLE

0072 6071020000-E SP   70 LB  8.00 560.00   POLYACRYLAMIDE (PAM)

0073 6071030000-E 1640  150 LF  6.50 975.00   COIR FIBER BAFFLE

0074 6071050000-E SP   1 EA  1175.00 1175.00   **" SKIMMER
(1-1/2")

0075 6084000000-E 1660 2.5 ACR 2600.00 6500.00   SEEDING AND MULCHING

0076 6087000000-E 1660 1.3 ACR 90.00 117.00   MOWING

0077 6090000000-E 1661  50 LB  16.00 800.00   SEED FOR REPAIR SEEDING
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0078 6093000000-E 1661 0.25 TON 1600.00 400.00   FERT FOR REPAIR SEEDING

0079 6096000000-E 1662  50 LB  3.20 160.00   SEED FOR SUPP SEEDING

0080 6108000000-E 1665 1.5 TON 1020.00 1530.00   FERTILIZER TOPDRESSING

0081 6114500000-N 1667  10 MHR 80.00 800.00   SPECIALIZED HAND MOWING

0082 6117000000-N SP   18 EA  50.00 900.00   RESPONSE FOR EROS CONTROL

0083 6123000000-E 1670  1 ACR 1000.00 1000.00   REFORESTATION

STRUCTURE ITEMS

0084 8007000000-N SP  Lump Sum 195000.00   CM&R TEMP STR ***********
(16+17.00-L-)

0085 8035000000-N 402 Lump Sum 91655.00   REMV EXIST STR **********
(16+17.00-L-)

0086 8121000000-N 412 Lump Sum 20000.00   UNCL STR EXCAV STA *****
(16+17.00-L-)

0087 8182000000-E 420 54.4 CY  750.00 40800.00   CLASS A CONCRETE (BRIDGE)

0088 8210000000-N 422 Lump Sum 12310.00   BRG APPR SLAB ***********
(16+17.00-L-)

0089 8217000000-E 425  8,752 LB  1.00 8752.00   REINF STEEL (BRIDGE)

0090 8364000000-E 450  250 LF  52.00 13000.00   HP12X53 PILES

0091 8384000000-E 450  75 LF  79.00 5925.00   HP14X73 PILES

0092 8391000000-N 450  5 EA  230.00 1150.00   STEEL PILE POINTS

0093 8505000000-E 460  200 LF  80.00 16000.00   VERT CONC BARRIER RAIL

0094 8608000000-E 876  235 TON 45.00 10575.00   RIP RAP II (2'-0")

0095 8622000000-E 876  265 SY  2.75 728.75   GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 7500.00   ELASTOMERIC BEARINGS

0097 8753200000-E 430  1,000 LF  230.00 230000.00   3'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1258397.90   CONTRACT TOTAL

 

    SUB-TOTAL 605002.15   ROADWAY ITEMS

    SUB-TOTAL 653395.75   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1054511.50   YOUNG & MCQUEEN GRADING CO INC

     2  1123167.28   SMITH-ROWE, LLC

     3  1158772.85   R.E. BURNS & SONS CO., INC.

     4  1258397.90   DANE CONSTRUCTION, INC.
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FED AID NO STATE FUNDED

MILLING AND RESURFACING.

I-85 BUS/US-29/US-70 FROM JOINT NORTH OF BRIDGE #197 TO JOINT NORTH OF BRIDGE #261.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

CHARLOTTE,  NC GREENSBORO,  NC

C203451DEC 17 2013

2.272 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28154.85 20000.00  72000.00MOBILIZATION

0002 1220000000-E 545  305 TON 36.23 11050.15 35.00 10675.00 50.00  15250.00INCIDENTAL STONE BASE

0003 1297000000-E 607  376 SY  21.83 8208.08 7.00 2632.00 6.70  2519.20MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  3,654 SY  3.75 13702.50 10.00 36540.00 9.85  35991.90MILL ASP PVMT *****" DTH
(3")

0005 1297000000-E 607  209 SY  6.99 1460.91 16.00 3344.00 18.00  3762.00MILL ASP PVMT *****" DTH
(8")

0006 1308000000-E 607  3,805 SY  2.05 7800.25 4.10 15600.50 3.60  13698.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  7,428 SY  4.75 35283.00 6.00 44568.00 5.40  40111.20INCIDENTAL MILLING

0008 1489000000-E 610  96 TON 39.98 3838.08 99.00 9504.00 77.50  7440.00ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  622 TON 37.84 23536.48 88.00 54736.00 58.00  36076.00ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  6,545 TON 35.40 231693.00 34.30 224493.50 37.10  242819.50ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  9,565 TON 32.63 312105.95 31.00 296515.00 36.30  347209.50ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  997 TON 525.08 523504.76 601.00 599197.00 528.00  526416.00ASP FOR PLANT MIX

0013 1839000000-E 660  188,074 SY  0.99 186193.26 1.08 203119.92 1.21  227569.54GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0014 1840000000-E 665  47,710 LF  0.24 11450.40 0.21 10019.10 0.27  12881.70MILLED RUMBLE STRIPS

0015 2830000000-N 858  1 EA  1016.07 1016.07 1000.00 1000.00 1000.00  1000.00ADJ MANHOLES

0016 4400000000-E 1110  600 SF  4.50 2700.00 4.50 2700.00 4.50  2700.00WORK ZONE SIGNS (STAT)

0017 4405000000-E 1110  550 SF  7.50 4125.00 7.50 4125.00 7.50  4125.00WORK ZONE SIGNS (PORT)

0018 4410000000-E 1110  140 SF  6.00 840.00 6.00 840.00 6.00  840.00WORK ZONE SIGNS (BARR)

0019 4415000000-N 1115  3 EA  800.00 2400.00 900.00 2700.00 900.00  2700.00FLASHING ARROW BOARD

0020 4420000000-N 1120  7 EA  500.00 3500.00 2500.00 17500.00 2000.00  14000.00PORTABLE CHANGE MSG SIGN

0021 4422000000-N 1120  40 DAY 45.00 1800.00 30.00 1200.00 25.00  1000.00PORT CHANGE MSG SIGN (SHORT TERM)

0022 4430000000-N 1130  350 EA  21.00 7350.00 40.00 14000.00 35.00  12250.00DRUMS

0023 4445000000-E 1145  80 LF  20.00 1600.00 17.00 1360.00 20.00  1600.00BARRICADES (TYPE III)

0024 4480000000-N 1165  3 EA  2000.00 6000.00 3500.00 10500.00 2000.00  6000.00TMA

0025 4688000000-E 1205  66,000 LF  0.59 38940.00 0.59 38940.00 0.59  38940.00THERMO PVT MKG LINES,6"90 MILS

0026 4690000000-E 1205  14,019 LF  0.69 9673.11 0.69 9673.11 0.69  9673.11THERMO PVT MKG LINES 6"120 MILS

0027 4697000000-E 1205  130 LF  1.50 195.00 1.50 195.00 1.50  195.00THERMO PVT MKG LINE 8"120 MILS

0028 4700000000-E 1205  6,890 LF  1.50 10335.00 1.50 10335.00 1.50  10335.0012"WIDE THERMO 90 MILS

0029 4710000000-E 1205  70 LF  6.00 420.00 6.00 420.00 6.00  420.0024"WIDE THERMO 120 MILS

0030 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00 100.00  800.00THERMO PVT MKG CHARACTER 120

0031 4725000000-E 1205  13 EA  125.00 1625.00 125.00 1625.00 125.00  1625.00THERMO PVT SYMBOL 90MILS

0032 4810000000-E 1205  28,038 LF  0.20 5607.60 0.20 5607.60 0.20  5607.60PAINT PVMT MARKINGS 4"

0033 4815000000-E 1205  66,000 LF  0.20 13200.00 0.20 13200.00 0.20  13200.00PAINT PVMT MARKINGS 6"

0034 4820000000-E 1205  130 LF  1.00 130.00 1.00 130.00 1.00  130.00PAINT PVMT MARKINGS 8"

0035 4825000000-E 1205  6,890 LF  1.00 6890.00 1.00 6890.00 1.00  6890.00PAINT PVMT MARKINGS 12"

0036 4835000000-E 1205  70 LF  5.00 350.00 5.00 350.00 5.00  350.00PAINT PVT MKG LINES 24"

0037 4905000000-N 1253  1,150 EA  24.00 27600.00 24.00 27600.00 23.45  26967.50SNOWPLB PVMT MRKER

0038 5255000000-N 1413 Lump Sum 27135.49 16750.00  2500.00PORTABLE LIGHTING
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MILLING AND RESURFACING.

I-85 BUS/US-29/US-70 FROM JOINT NORTH OF BRIDGE #197 TO JOINT NORTH OF BRIDGE #261.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

CHARLOTTE,  NC GREENSBORO,  NC

C203451DEC 17 2013

2.272 MI

0039 7300000000-E 1715  250 LF  5.50 1375.00 5.50 1375.00 5.50  1375.00UNPAVED TRENCH (***********)
(1, 2")

0040 7324000000-N 1716  4 EA  160.00 640.00 160.00 640.00 160.00  640.00JUNCTION BOX (STANDARD SIZE)

0041 7420000000-E 1722  1 EA  250.00 250.00 250.00 250.00 250.00  250.002" RISER WITH WEATHERHEAD

0042 7444000000-E 1725  925 LF  5.65 5226.25 5.65 5226.25 5.65  5226.25INDUCTIVE LOOP SAWCUT

0043 7456000000-E 1726  600 LF  1.00 600.00 1.00 600.00 1.00  600.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 1580305.19 TOTAL 1727475.98 TOTAL  1755684.00CONTRACT TOTAL

 

    SUB-TOTAL 1580305.19 SUB-TOTAL 1727475.98 SUB-TOTAL  1755684.00ROADWAY ITEMS



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 3 /  4 017

GUILFORD

7CR.10411.62

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

I-85 BUS/US-29/US-70 FROM JOINT NORTH OF BRIDGE #197 TO JOINT NORTH OF BRIDGE #261.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC   

C203451DEC 17 2013

2.272 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 101463.94   MOBILIZATION

0002 1220000000-E 545  305 TON 51.52 15713.60   INCIDENTAL STONE BASE

0003 1297000000-E 607  376 SY  7.91 2974.16   MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  3,654 SY  9.91 36211.14   MILL ASP PVMT *****" DTH
(3")

0005 1297000000-E 607  209 SY  19.70 4117.30   MILL ASP PVMT *****" DTH
(8")

0006 1308000000-E 607  3,805 SY  3.86 14687.30   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  7,428 SY  5.71 42413.88   INCIDENTAL MILLING

0008 1489000000-E 610  96 TON 96.53 9266.88   ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  622 TON 93.41 58101.02   ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  6,545 TON 41.82 273711.90   ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  9,565 TON 35.45 339079.25   ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  997 TON 569.38 567671.86   ASP FOR PLANT MIX

0013 1839000000-E 660  188,074 SY  1.23 231331.02   GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0014 1840000000-E 665  47,710 LF  0.28 13358.80   MILLED RUMBLE STRIPS

0015 2830000000-N 858  1 EA  1000.00 1000.00   ADJ MANHOLES

0016 4400000000-E 1110  600 SF  3.80 2280.00   WORK ZONE SIGNS (STAT)

0017 4405000000-E 1110  550 SF  5.10 2805.00   WORK ZONE SIGNS (PORT)

0018 4410000000-E 1110  140 SF  5.40 756.00   WORK ZONE SIGNS (BARR)

0019 4415000000-N 1115  3 EA  450.00 1350.00   FLASHING ARROW BOARD

0020 4420000000-N 1120  7 EA  1650.00 11550.00   PORTABLE CHANGE MSG SIGN

0021 4422000000-N 1120  40 DAY 24.80 992.00   PORT CHANGE MSG SIGN (SHORT TERM)

0022 4430000000-N 1130  350 EA  37.90 13265.00   DRUMS

0023 4445000000-E 1145  80 LF  11.00 880.00   BARRICADES (TYPE III)

0024 4480000000-N 1165  3 EA  4900.00 14700.00   TMA

0025 4688000000-E 1205  66,000 LF  0.59 38940.00   THERMO PVT MKG LINES,6"90 MILS

0026 4690000000-E 1205  14,019 LF  0.69 9673.11   THERMO PVT MKG LINES 6"120 MILS

0027 4697000000-E 1205  130 LF  1.50 195.00   THERMO PVT MKG LINE 8"120 MILS

0028 4700000000-E 1205  6,890 LF  1.50 10335.00   12"WIDE THERMO 90 MILS

0029 4710000000-E 1205  70 LF  6.00 420.00   24"WIDE THERMO 120 MILS

0030 4721000000-E 1205  8 EA  100.00 800.00   THERMO PVT MKG CHARACTER 120

0031 4725000000-E 1205  13 EA  125.00 1625.00   THERMO PVT SYMBOL 90MILS

0032 4810000000-E 1205  28,038 LF  0.20 5607.60   PAINT PVMT MARKINGS 4"

0033 4815000000-E 1205  66,000 LF  0.20 13200.00   PAINT PVMT MARKINGS 6"

0034 4820000000-E 1205  130 LF  1.00 130.00   PAINT PVMT MARKINGS 8"

0035 4825000000-E 1205  6,890 LF  1.00 6890.00   PAINT PVMT MARKINGS 12"

0036 4835000000-E 1205  70 LF  5.00 350.00   PAINT PVT MKG LINES 24"

0037 4905000000-N 1253  1,150 EA  24.00 27600.00   SNOWPLB PVMT MRKER

0038 5255000000-N 1413 Lump Sum 3763.44   PORTABLE LIGHTING



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 4 /  4 017

GUILFORD

7CR.10411.62

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

I-85 BUS/US-29/US-70 FROM JOINT NORTH OF BRIDGE #197 TO JOINT NORTH OF BRIDGE #261.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM,  NC   

C203451DEC 17 2013

2.272 MI

0039 7300000000-E 1715  250 LF  5.50 1375.00   UNPAVED TRENCH (***********)
(1, 2")

0040 7324000000-N 1716  4 EA  160.00 640.00   JUNCTION BOX (STANDARD SIZE)

0041 7420000000-E 1722  1 EA  250.00 250.00   2" RISER WITH WEATHERHEAD

0042 7444000000-E 1725  925 LF  5.65 5226.25   INDUCTIVE LOOP SAWCUT

0043 7456000000-E 1726  600 LF  1.00 600.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 1887300.45   CONTRACT TOTAL

 

    SUB-TOTAL 1887300.45   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1580305.19   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     2  1727475.98   BLYTHE CONSTRUCTION, INC.

     3  1755684.00   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     4  1887300.45   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 1 /  4 018

GUILFORD

7CR.20411.63

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

8 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. LARCO CONSTRUCTION A DIVISION
OF BRANSCOME INC

CHARLOTTE,  NC WINSTON SALEM,  NC

C203469DEC 17 2013

11.257 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56509.46 54300.00  38416.63MOBILIZATION

0002 0106000000-E 230  20 CY  35.00 700.00 75.00 1500.00 21.18  423.60BORROW EXCAVATION

0003 1220000000-E 545  424 TON 39.95 16938.80 35.00 14840.00 33.69  14284.56INCIDENTAL STONE BASE

0004 1245000000-E SP  4.61 SMI 1945.00 8966.45 2000.00 9220.00 1865.21  8598.62SHOULDER RECONSTRUCTION

0005 1297000000-E 607  25,626 SY  1.48 37926.48 1.15 29469.90 1.11  28444.86MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  2,594 SY  4.34 11257.96 4.35 11283.90 5.65  14656.10MILL ASP PVMT *****" DTH
(3")

0007 1297000000-E 607  450 SY  9.33 4198.50 9.35 4207.50 13.17  5926.50MILL ASP PVMT *****" DTH
(8")

0008 1308000000-E 607  11,221 SY  1.44 16158.24 1.70 19075.70 1.07  12006.47MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  32,334 SY  1.28 41387.52 1.40 45267.60 1.06  34274.04MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0010 1330000000-E 607  9,072 SY  2.77 25129.44 5.00 45360.00 2.77  25129.44INCIDENTAL MILLING

0011 1489000000-E 610  2,680 TON 40.49 108513.20 36.00 96480.00 46.65  125022.00ASP CONC BASE CRS B25.0B

0012 1498000000-E 610  443 TON 55.13 24422.59 54.00 23922.00 59.24  26243.32ASP CONC INTR CRS I19.0B

0013 1519000000-E 610  5,570 TON 32.46 180802.20 28.50 158745.00 36.30  202191.00ASP CONC SURF CRS S9.5B

0014 1525000000-E 610  14,306 TON 32.86 470095.16 29.00 414874.00 35.71  510867.26ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  1,433 TON 533.00 763789.00 601.00 861233.00 569.38  815921.54ASP FOR PLANT MIX

0016 1775000000-E 660  122,222 SY  0.88 107555.36 1.02 124666.44 1.05  128333.10AST, MAT COAT, #78M STONE

0017 1839000000-E 660  55,323 SY  1.04 57535.92 1.10 60855.30 1.25  69153.75GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0018 2600000000-N SP   58 EA  385.00 22330.00 385.00 22330.00 385.00  22330.00RETROFIT EXT CURB RAMP

0019 2605000000-N 848  2 EA  1200.00 2400.00 1200.00 2400.00 1200.00  2400.00CONCRETE CURB RAMP

0020 2815000000-N 858  1 EA  544.00 544.00 544.00 544.00 544.00  544.00ADJ DROP INLETS

0021 2830000000-N 858  139 EA  544.00 75616.00 544.00 75616.00 544.00  75616.00ADJ MANHOLES

0022 2845000000-N 858  100 EA  539.00 53900.00 539.00 53900.00 539.00  53900.00ADJ METER OR VALVE BOXES

0023 4413000000-E SP  667.63 SF  3.49 2330.03 3.49 2330.03 3.49  2330.03WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 28725.00 52000.00  26728.34TEMP TRAFFIC CONTROL

0025 4685000000-E 1205  46,510 LF  0.52 24185.20 0.50 23255.00 0.50  23255.00THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  101,803 LF  0.62 63117.86 0.65 66171.95 0.65  66171.95THERMO PVT MKG LINES 4"120

0027 4690000000-E 1205  152 LF  3.00 456.00 2.00 304.00 2.00  304.00THERMO PVT MKG LINES 6"120 MILS

0028 4695000000-E 1205  1,317 LF  1.45 1909.65 2.00 2634.00 2.00  2634.00THERMO PVT MKG LINES 8"90 MILS

0029 4697000000-E 1205  2,204 LF  2.40 5289.60 2.00 4408.00 2.00  4408.00THERMO PVT MKG LINE 8"120 MILS

0030 4705000000-E 1205  100 LF  5.00 500.00 7.00 700.00 7.00  700.00THERMO LINES 16" 120MILS

0031 4710000000-E 1205  2,173 LF  6.00 13038.00 8.00 17384.00 8.00  17384.0024"WIDE THERMO 120 MILS

0032 4721000000-E 1205  44 EA  100.00 4400.00 90.00 3960.00 90.00  3960.00THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  319 EA  100.00 31900.00 90.00 28710.00 90.00  28710.00THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  57,972 LF  0.22 12753.84 0.20 11594.40 0.20  11594.40PAINT PVMT MARKINGS 4"

0035 4820000000-E 1205  1,160 LF  0.85 986.00 1.00 1160.00 1.00  1160.00PAINT PVMT MARKINGS 8"

0036 4835000000-E 1205  480 LF  2.50 1200.00 3.00 1440.00 3.00  1440.00PAINT PVT MKG LINES 24"

0037 4840000000-N 1205  20 EA  50.00 1000.00 35.00 700.00 35.00  700.00PAINT PVT MKG CHARACTER



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 2 /  4 018

GUILFORD

7CR.20411.63

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

8 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC. LARCO CONSTRUCTION A DIVISION
OF BRANSCOME INC

CHARLOTTE,  NC WINSTON SALEM,  NC

C203469DEC 17 2013

11.257 MI

0038 4845000000-N 1205  61 EA  55.00 3355.00 35.00 2135.00 35.00  2135.00PAINT PVT MKG SYMBOL

0039 4900000000-N 1251  1,750 EA  4.20 7350.00 4.00 7000.00 4.00  7000.00PERM RAISED PVMT MARKERS

0040 6084000000-E 1660 0.84 ACR 2242.00 1883.28 2670.00 2242.80 3500.00  2940.00SEEDING AND MULCHING

0041 6110000000-E SP  0.84 ACR 2898.00 2434.32 3450.00 2898.00 3500.00  2940.00RESIDENTIAL SEEDING

0042 7300000000-E 1715  6,723 LF  4.50 30253.50 4.50 30253.50 4.50  30253.50UNPAVED TRENCH (***********)
(1, 2")

0043 7324000000-N 1716  68 EA  150.00 10200.00 150.00 10200.00 150.00  10200.00JUNCTION BOX (STANDARD SIZE)

0044 7420000000-E 1722  34 EA  250.00 8500.00 250.00 8500.00 250.00  8500.002" RISER WITH WEATHERHEAD

0045 7444000000-E 1725  15,856 LF  5.55 88000.80 5.55 88000.80 5.55  88000.80INDUCTIVE LOOP SAWCUT

0046 7456000000-E 1726  18,012 LF  0.50 9006.00 0.50 9006.00 0.50  9006.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2439450.36 TOTAL 2507077.82 TOTAL  2567137.81CONTRACT TOTAL

 

    SUB-TOTAL 2439450.36 SUB-TOTAL 2507077.82 SUB-TOTAL  2567137.81ROADWAY ITEMS



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 3 /  4 018

GUILFORD

7CR.20411.63

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

8 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

C203469DEC 17 2013

11.257 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43360.00   MOBILIZATION

0002 0106000000-E 230  20 CY  8.95 179.00   BORROW EXCAVATION

0003 1220000000-E 545  424 TON 41.25 17490.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  4.61 SMI 2120.00 9773.20   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  25,626 SY  1.38 35363.88   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  2,594 SY  4.34 11257.96   MILL ASP PVMT *****" DTH
(3")

0007 1297000000-E 607  450 SY  9.33 4198.50   MILL ASP PVMT *****" DTH
(8")

0008 1308000000-E 607  11,221 SY  1.28 14362.88   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  32,334 SY  1.19 38477.46   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0010 1330000000-E 607  9,072 SY  2.42 21954.24   INCIDENTAL MILLING

0011 1489000000-E 610  2,680 TON 36.10 96748.00   ASP CONC BASE CRS B25.0B

0012 1498000000-E 610  443 TON 57.95 25671.85   ASP CONC INTR CRS I19.0B

0013 1519000000-E 610  5,570 TON 38.35 213609.50   ASP CONC SURF CRS S9.5B

0014 1525000000-E 610  14,306 TON 39.75 568663.50   ASP CONC SURF CRS SF9.5A

0015 1575000000-E 620  1,433 TON 548.00 785284.00   ASP FOR PLANT MIX

0016 1775000000-E 660  122,222 SY  1.08 131999.76   AST, MAT COAT, #78M STONE

0017 1839000000-E 660  55,323 SY  1.24 68600.52   GENERIC PAVING ITEM (660)
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE

0018 2600000000-N SP   58 EA  385.00 22330.00   RETROFIT EXT CURB RAMP

0019 2605000000-N 848  2 EA  1200.00 2400.00   CONCRETE CURB RAMP

0020 2815000000-N 858  1 EA  544.00 544.00   ADJ DROP INLETS

0021 2830000000-N 858  139 EA  544.00 75616.00   ADJ MANHOLES

0022 2845000000-N 858  100 EA  539.00 53900.00   ADJ METER OR VALVE BOXES

0023 4413000000-E SP  667.63 SF  3.50 2336.71   WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 20650.00   TEMP TRAFFIC CONTROL

0025 4685000000-E 1205  46,510 LF  0.52 24185.20   THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  101,803 LF  0.62 63117.86   THERMO PVT MKG LINES 4"120

0027 4690000000-E 1205  152 LF  3.00 456.00   THERMO PVT MKG LINES 6"120 MILS

0028 4695000000-E 1205  1,317 LF  1.45 1909.65   THERMO PVT MKG LINES 8"90 MILS

0029 4697000000-E 1205  2,204 LF  2.40 5289.60   THERMO PVT MKG LINE 8"120 MILS

0030 4705000000-E 1205  100 LF  5.00 500.00   THERMO LINES 16" 120MILS

0031 4710000000-E 1205  2,173 LF  6.00 13038.00   24"WIDE THERMO 120 MILS

0032 4721000000-E 1205  44 EA  100.00 4400.00   THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  319 EA  100.00 31900.00   THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  57,972 LF  0.22 12753.84   PAINT PVMT MARKINGS 4"

0035 4820000000-E 1205  1,160 LF  0.85 986.00   PAINT PVMT MARKINGS 8"

0036 4835000000-E 1205  480 LF  2.50 1200.00   PAINT PVT MKG LINES 24"

0037 4840000000-N 1205  20 EA  50.00 1000.00   PAINT PVT MKG CHARACTER



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 4 /  4 018

GUILFORD

7CR.20411.63

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

8 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

C203469DEC 17 2013

11.257 MI

0038 4845000000-N 1205  61 EA  55.00 3355.00   PAINT PVT MKG SYMBOL

0039 4900000000-N 1251  1,750 EA  4.20 7350.00   PERM RAISED PVMT MARKERS

0040 6084000000-E 1660 0.84 ACR 1500.00 1260.00   SEEDING AND MULCHING

0041 6110000000-E SP  0.84 ACR 1850.00 1554.00   RESIDENTIAL SEEDING

0042 7300000000-E 1715  6,723 LF  4.50 30253.50   UNPAVED TRENCH (***********)
(1, 2")

0043 7324000000-N 1716  68 EA  150.00 10200.00   JUNCTION BOX (STANDARD SIZE)

0044 7420000000-E 1722  34 EA  250.00 8500.00   2" RISER WITH WEATHERHEAD

0045 7444000000-E 1725  15,856 LF  5.55 88000.80   INDUCTIVE LOOP SAWCUT

0046 7456000000-E 1726  18,012 LF  0.50 9006.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2584986.41   CONTRACT TOTAL

 

    SUB-TOTAL 2584986.41   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2439450.36   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     2  2507077.82   BLYTHE CONSTRUCTION, INC.

     3  2567137.81   LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC

     4  2584986.41   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 1 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

SMITH-ROWE, LLC

GREENSBORO,  NC  

C203282DEC 17 2013

0.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 45000.00  29800.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10200.00 6000.00  7500.00BRG APP SUB REG TIER**
(12+91.50)

0003 0043000000-N 226 Lump Sum 60000.00 30000.00  63000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 75.00  75.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  12.00 2400.00 5.00 1000.00 14.00  2800.00UNDERCUT EXCAVATION

0006 0134000000-E 240  60 CY  1.00 60.00 5.00 300.00 16.00  960.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  0.01 2.00 15.00 3000.00 13.00  2600.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  0.01 5.00 2.00 1000.00 1.50  750.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 29.00 290.00 25.00 250.00 30.00  300.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  4.50 135.00 2.00 60.00 4.00  120.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  16 LF  42.00 672.00 35.00 560.00 40.00  640.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  175.00 350.00 250.00 500.00 100.00  200.00**" DRAINAGE PIPE ELBOW
(15")

0013 0343000000-E 310  36 LF  40.00 1440.00 35.00 1260.00 40.00  1440.0015" SIDE DRAIN PIPE

0014 0448200000-E 310  28 LF  44.00 1232.00 35.00 980.00 40.00  1120.0015" RCP CULV CLASS IV

0015 0995000000-E 340  25 LF  10.00 250.00 10.00 250.00 17.00  425.00PIPE REMOVAL

0016 1099500000-E 505  100 CY  4.00 400.00 5.00 500.00 6.00  600.00SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 27.25 5450.00 25.00 5000.00 15.00  3000.00CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  50 TON 27.25 1362.50 25.00 1250.00 32.00  1600.00AGGREGATE BASE COURSE

0019 1220000000-E 545  20 TON 27.25 545.00 25.00 500.00 32.00  640.00INCIDENTAL STONE BASE

0020 1330000000-E 607  110 SY  10.00 1100.00 10.00 1100.00 13.75  1512.50INCIDENTAL MILLING

0021 1489000000-E 610  260 TON 52.00 13520.00 52.00 13520.00 52.00  13520.00ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  180 TON 64.00 11520.00 64.00 11520.00 64.00  11520.00ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  25 TON 650.00 16250.00 650.00 16250.00 650.00  16250.00ASP FOR PLANT MIX

0024 2000000000-N 806  6 EA  200.00 1200.00 250.00 1500.00 195.00  1170.00RIGHT OF WAY MARKERS

0025 2286000000-N 840  2 EA  1250.00 2500.00 1000.00 2000.00 1370.00  2740.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  1000.00 2000.00 1000.00 2000.00 340.00  680.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  40 LF  45.00 1800.00 25.00 1000.00 75.00  3000.00SHOULDER BERM GUTTER

0028 2752000000-E SP   20 LF  30.00 600.00 25.00 500.00 70.00  1400.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0029 3030000000-E 862  75 LF  13.00 975.00 15.00 1125.00 15.00  1125.00STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  25.00 125.00 1.00 5.00 13.00  65.00ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  900.00 3600.00 1500.00 6000.00 1375.00  5500.00GR ANCHOR TYPE III

0032 3270000000-N SP   4 EA  1875.00 7500.00 1650.00 6600.00 1800.00  7200.00GR ANCHOR TYPE 350

0033 3628000000-E 876  70 TON 39.00 2730.00 40.00 2800.00 42.00  2940.00RIP RAP, CLASS I

0034 3649000000-E 876  5 TON 39.00 195.00 40.00 200.00 100.00  500.00RIP RAP, CLASS B

0035 3656000000-E 876  595 SY  0.01 5.95 2.00 1190.00 2.00  1190.00GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  78 LF  4.00 312.00 5.00 390.00 5.00  390.00SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  85.00 170.00 100.00 200.00 100.00  200.00SIGN ERECTION, TYPE D

0038 4116100000-N 904  1 EA  100.00 100.00 100.00 100.00 100.00  100.00SIGN ERECT, RELOC ** GRD MTD
(E)



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 2 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

SMITH-ROWE, LLC

GREENSBORO,  NC  

C203282DEC 17 2013

0.080 MI

0039 4155000000-N 907  6 EA  5.00 30.00 1.00 6.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0040 4400000000-E 1110  371 SF  4.50 1669.50 4.25 1576.75 4.25  1576.75WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  94 SF  5.28 496.32 16.00 1504.00 10.00  940.00WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  80 LF  13.86 1108.80 12.00 960.00 12.00  960.00BARRICADES (TYPE III)

0043 4810000000-E 1205  6,560 LF  0.35 2296.00 0.39 2558.40 0.35  2296.00PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  465 LF  3.00 1395.00 3.00 1395.00 2.00  930.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  150 TON 1.00 150.00 10.00 1500.00 13.00  1950.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  225 TON 1.00 225.00 40.00 9000.00 14.00  3150.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  95 TON 33.00 3135.00 25.00 2375.00 18.00  1710.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615  1 ACR 1250.00 1250.00 600.00 600.00 1450.00  1450.00TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  5.00 250.00 5.00 250.00 3.55  177.50SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.25 TON 400.00 100.00 1400.00 350.00 2600.00  650.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  0.01 2.00 2.50 500.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   100 LF  3.00 300.00 3.00 300.00 2.50  250.00SAFETY FENCE

0053 6030000000-E 1630  130 CY  1.00 130.00 1.00 130.00 6.50  845.00SILT EXCAVATION

0054 6036000000-E 1631  1,800 SY  4.00 7200.00 1.40 2520.00 1.00  1800.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   125 SY  6.00 750.00 6.20 775.00 6.70  837.50COIR FIBER MAT

0056 6042000000-E 1632  200 LF  8.00 1600.00 4.00 800.00 3.50  700.001/4" HARDWARE CLOTH

0057 6071012000-E SP   60 LF  10.00 600.00 10.00 600.00 15.00  900.00COIR FIBER WATTLE

0058 6071020000-E SP   45 LB  0.01 0.45 15.00 675.00 2.00  90.00POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660  1 ACR 0.01 0.01 2600.00 2600.00 3350.00  3350.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.4 ACR 50.00 20.00 100.00 40.00 75.00  30.00MOWING

0061 6090000000-E 1661  50 LB  2.00 100.00 16.00 800.00 3.00  150.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 400.00 100.00 1800.00 450.00 2400.00  600.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  2.00 100.00 4.00 200.00 3.00  150.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 2000.00 1000.00 1000.00 500.00 2000.00  1000.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 18.00 180.00 75.00 750.00 18.00  180.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   18 EA  0.01 0.18 50.00 900.00 1.00  18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0067 8035000000-N 402 Lump Sum 22500.00 24000.00  30900.00REMV EXIST STR **********
(12+91.50-L-)

0068 8096000000-E 450  97 LF  289.00 28033.00 327.84 31800.48 372.73  36154.81PILE EXCAVATION IN SOIL

0069 8097000000-E 450  43 LF  289.00 12427.00 327.84 14097.12 372.73  16027.39PILE EXCAVATION NOT IN SOIL

0070 8121000000-N 412 Lump Sum 17500.00 5000.00  4500.00UNCL STR EXCAV STA *****
(12+91.50-L-)

0071 8182000000-E 420 55.5 CY  900.00 49950.00 800.00 44400.00 742.29  41197.10CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 21000.00 20000.00  16700.00BRG APPR SLAB ***********
(12+91.50-L-)

0073 8217000000-E 425  7,423 LB  1.10 8165.30 1.16 8610.68 1.04  7719.92REINF STEEL (BRIDGE)

0074 8364000000-E 450  210 LF  45.00 9450.00 46.93 9855.30 61.08  12826.80HP12X53 PILES

0075 8391000000-N 450  14 EA  120.00 1680.00 125.00 1750.00 195.00  2730.00STEEL PILE POINTS



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 3 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

COUNTRY BOY LANDSCAPING INC

HARMONY,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

SMITH-ROWE, LLC

GREENSBORO,  NC  

C203282DEC 17 2013

0.080 MI

0076 8505000000-E 460  170 LF  98.00 16660.00 71.13 12092.10 82.84  14082.80VERT CONC BARRIER RAIL

0077 8608000000-E 876  209 TON 48.00 10032.00 50.00 10450.00 33.00  6897.00RIP RAP II (2'-0")

0078 8622000000-E 876  231 SY  2.25 519.75 2.00 462.00 2.00  462.00GEOTEXTILE FOR DRAINAGE

0079 8657000000-N 430 Lump Sum 3136.12 5000.00  2900.00ELASTOMERIC BEARINGS

0080 8753100000-E 430  935 LF  190.00 177650.00 212.37 198565.95 198.46  185560.103'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 578888.88 TOTAL 586109.78 TOTAL  594927.17CONTRACT TOTAL

 

    SUB-TOTAL 200185.71 SUB-TOTAL 200026.15 SUB-TOTAL  216269.25ROADWAY ITEMS

    SUB-TOTAL 378703.17 SUB-TOTAL 386083.63 SUB-TOTAL  378657.92STRUCTURE ITEMS



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 4 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

DELLINGER, INC.

MONROE,  NC

R.E. BURNS & SONS CO., INC. TCB BUILDERS, LLC

STATESVILLE,  NC LEXINGTON,  NC

C203282DEC 17 2013

0.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30500.00 31000.00  32000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 15000.00 7500.00  10700.00BRG APP SUB REG TIER**
(12+91.50)

0003 0043000000-N 226 Lump Sum 63000.00 63000.00  55000.00GRADING

0004 0050000000-E 226  1 ACR 75.00 75.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  14.00 2800.00 14.00 2800.00 2.00  400.00UNDERCUT EXCAVATION

0006 0134000000-E 240  60 CY  16.00 960.00 16.00 960.00 5.00  300.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  13.00 2600.00 13.00 2600.00 1.00  200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  1.50 750.00 1.50 750.00 1.25  625.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 30.00 300.00 30.00 300.00 20.00  200.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  4.00 120.00 4.00 120.00 1.25  37.50FND CONDIT GEOTEXTILE

0011 0335200000-E 305  16 LF  40.00 640.00 40.00 640.00 32.00  512.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  100.00 200.00 100.00 200.00 125.00  250.00**" DRAINAGE PIPE ELBOW
(15")

0013 0343000000-E 310  36 LF  40.00 1440.00 40.00 1440.00 37.00  1332.0015" SIDE DRAIN PIPE

0014 0448200000-E 310  28 LF  40.00 1120.00 40.00 1120.00 42.00  1176.0015" RCP CULV CLASS IV

0015 0995000000-E 340  25 LF  17.00 425.00 17.00 425.00 1.00  25.00PIPE REMOVAL

0016 1099500000-E 505  100 CY  6.00 600.00 6.00 600.00 2.00  200.00SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 15.00 3000.00 15.00 3000.00 1.00  200.00CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  50 TON 32.00 1600.00 32.00 1600.00 29.00  1450.00AGGREGATE BASE COURSE

0019 1220000000-E 545  20 TON 32.00 640.00 32.00 640.00 27.00  540.00INCIDENTAL STONE BASE

0020 1330000000-E 607  110 SY  13.75 1512.50 10.00 1100.00 40.00  4400.00INCIDENTAL MILLING

0021 1489000000-E 610  260 TON 52.00 13520.00 52.00 13520.00 82.95  21567.00ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  180 TON 64.00 11520.00 64.00 11520.00 79.49  14308.20ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  25 TON 650.00 16250.00 650.00 16250.00 725.00  18125.00ASP FOR PLANT MIX

0024 2000000000-N 806  6 EA  165.00 990.00 200.00 1200.00 250.00  1500.00RIGHT OF WAY MARKERS

0025 2286000000-N 840  2 EA  1370.00 2740.00 1370.00 2740.00 1150.00  2300.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  340.00 680.00 340.00 680.00 345.00  690.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  40 LF  50.00 2000.00 55.00 2200.00 30.00  1200.00SHOULDER BERM GUTTER

0028 2752000000-E SP   20 LF  50.00 1000.00 55.00 1100.00 32.00  640.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0029 3030000000-E 862  75 LF  15.00 1125.00 15.00 1125.00 15.00  1125.00STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00 1375.00  5500.00GR ANCHOR TYPE III

0032 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0033 3628000000-E 876  70 TON 42.00 2940.00 42.00 2940.00 39.00  2730.00RIP RAP, CLASS I

0034 3649000000-E 876  5 TON 80.00 400.00 80.00 400.00 39.00  195.00RIP RAP, CLASS B

0035 3656000000-E 876  595 SY  2.00 1190.00 2.00 1190.00 1.00  595.00GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  78 LF  6.95 542.10 3.65 284.70 5.00  390.00SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  85.00 170.00 155.00 310.00 100.00  200.00SIGN ERECTION, TYPE D

0038 4116100000-N 904  1 EA  120.80 120.80 100.00 100.00 100.00  100.00SIGN ERECT, RELOC ** GRD MTD
(E)



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 5 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

DELLINGER, INC.

MONROE,  NC

R.E. BURNS & SONS CO., INC. TCB BUILDERS, LLC

STATESVILLE,  NC LEXINGTON,  NC

C203282DEC 17 2013

0.080 MI

0039 4155000000-N 907  6 EA  5.00 30.00 5.00 30.00 1.00  6.00DISPOSE SIGN SYST U-CHAN

0040 4400000000-E 1110  371 SF  3.89 1443.19 4.10 1521.10 4.25  1576.75WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  94 SF  4.45 418.30 4.80 451.20 10.00  940.00WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  80 LF  14.50 1160.00 12.60 1008.00 12.00  960.00BARRICADES (TYPE III)

0043 4810000000-E 1205  6,560 LF  0.39 2558.40 0.35 2296.00 0.39  2558.40PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  465 LF  2.00 930.00 2.00 930.00 3.00  1395.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  150 TON 13.00 1950.00 13.00 1950.00 39.00  5850.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  225 TON 14.00 3150.00 14.00 3150.00 39.00  8775.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  95 TON 18.00 1710.00 18.00 1710.00 32.00  3040.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615  1 ACR 1450.00 1450.00 1450.00 1450.00 600.00  600.00TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  3.55 177.50 3.55 177.50 5.00  250.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.25 TON 2600.00 650.00 2600.00 650.00 1200.00  300.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  5.00 1000.00 5.00 1000.00 1.00  200.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   100 LF  2.50 250.00 2.50 250.00 3.00  300.00SAFETY FENCE

0053 6030000000-E 1630  130 CY  6.50 845.00 6.50 845.00 2.00  260.00SILT EXCAVATION

0054 6036000000-E 1631  1,800 SY  1.00 1800.00 1.00 1800.00 2.15  3870.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   125 SY  6.70 837.50 6.70 837.50 4.00  500.00COIR FIBER MAT

0056 6042000000-E 1632  200 LF  3.50 700.00 3.50 700.00 3.50  700.001/4" HARDWARE CLOTH

0057 6071012000-E SP   60 LF  8.00 480.00 8.00 480.00 5.00  300.00COIR FIBER WATTLE

0058 6071020000-E SP   45 LB  7.70 346.50 7.70 346.50 9.00  405.00POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660  1 ACR 3350.00 3350.00 3350.00 3350.00 2200.00  2200.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.4 ACR 75.00 30.00 10.00 4.00 400.00  160.00MOWING

0061 6090000000-E 1661  50 LB  3.00 150.00 3.00 150.00 5.00  250.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 2400.00 600.00 2400.00 600.00 1200.00  300.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00 5.00  250.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 2000.00 1000.00 2000.00 1000.00 1200.00  600.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 18.00 180.00 10.00 100.00 15.00  150.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   18 EA  1.00 18.00 1.00 18.00 20.00  360.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0067 8035000000-N 402 Lump Sum 6000.00 12000.00  44000.00REMV EXIST STR **********
(12+91.50-L-)

0068 8096000000-E 450  97 LF  370.00 35890.00 333.00 32301.00 425.00  41225.00PILE EXCAVATION IN SOIL

0069 8097000000-E 450  43 LF  380.00 16340.00 333.00 14319.00 425.00  18275.00PILE EXCAVATION NOT IN SOIL

0070 8121000000-N 412 Lump Sum 4500.00 9000.00  29500.00UNCL STR EXCAV STA *****
(12+91.50-L-)

0071 8182000000-E 420 55.5 CY  1000.00 55500.00 960.00 53280.00 825.00  45787.50CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 25000.00 17000.00  13600.00BRG APPR SLAB ***********
(12+91.50-L-)

0073 8217000000-E 425  7,423 LB  1.00 7423.00 1.75 12990.25 1.00  7423.00REINF STEEL (BRIDGE)

0074 8364000000-E 450  210 LF  50.00 10500.00 30.00 6300.00 60.00  12600.00HP12X53 PILES

0075 8391000000-N 450  14 EA  160.00 2240.00 200.00 2800.00 102.00  1428.00STEEL PILE POINTS



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 6 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

DELLINGER, INC.

MONROE,  NC

R.E. BURNS & SONS CO., INC. TCB BUILDERS, LLC

STATESVILLE,  NC LEXINGTON,  NC

C203282DEC 17 2013

0.080 MI

0076 8505000000-E 460  170 LF  84.00 14280.00 108.00 18360.00 80.00  13600.00VERT CONC BARRIER RAIL

0077 8608000000-E 876  209 TON 33.00 6897.00 33.00 6897.00 43.00  8987.00RIP RAP II (2'-0")

0078 8622000000-E 876  231 SY  2.00 462.00 2.00 462.00 1.50  346.50GEOTEXTILE FOR DRAINAGE

0079 8657000000-N 430 Lump Sum 5000.00 4540.00  2300.00ELASTOMERIC BEARINGS

0080 8753100000-E 430  935 LF  220.00 205700.00 230.00 215050.00 194.00  181390.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 618331.79 TOTAL 620374.75 TOTAL  645496.85CONTRACT TOTAL

 

    SUB-TOTAL 222599.79 SUB-TOTAL 215075.50 SUB-TOTAL  225034.85ROADWAY ITEMS

    SUB-TOTAL 395732.00 SUB-TOTAL 405299.25 SUB-TOTAL  420462.00STRUCTURE ITEMS



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 7 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

THE HURLEY GROUP LLC

BURNSVILLE,  NC DURHAM,  NC

C203282DEC 17 2013

0.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32870.00 30000.00  34000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 12219.00 12500.00  12000.00BRG APP SUB REG TIER**
(12+91.50)

0003 0043000000-N 226 Lump Sum 65000.00 25000.00  108000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 0.01  0.01SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  10.00 2000.00 11.50 2300.00 8.00  1600.00UNDERCUT EXCAVATION

0006 0134000000-E 240  60 CY  20.00 1200.00 3.50 210.00 6.00  360.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  15.00 3000.00 50.00 10000.00 40.00  8000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  2.00 1000.00 2.20 1100.00 1.00  500.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 45.00 450.00 25.00 250.00 40.00  400.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  2.00 60.00 2.20 66.00 1.60  48.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  16 LF  30.00 480.00 55.00 880.00 46.00  736.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  215.00 430.00 275.00 550.00 250.00  500.00**" DRAINAGE PIPE ELBOW
(15")

0013 0343000000-E 310  36 LF  35.00 1260.00 55.00 1980.00 50.00  1800.0015" SIDE DRAIN PIPE

0014 0448200000-E 310  28 LF  35.00 980.00 55.00 1540.00 52.00  1456.0015" RCP CULV CLASS IV

0015 0995000000-E 340  25 LF  15.00 375.00 2.00 50.00 8.00  200.00PIPE REMOVAL

0016 1099500000-E 505  100 CY  15.00 1500.00 9.50 950.00 8.00  800.00SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 30.00 6000.00 24.00 4800.00 26.00  5200.00CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  50 TON 35.00 1750.00 50.00 2500.00 35.00  1750.00AGGREGATE BASE COURSE

0019 1220000000-E 545  20 TON 25.00 500.00 50.00 1000.00 24.00  480.00INCIDENTAL STONE BASE

0020 1330000000-E 607  110 SY  40.00 4400.00 15.00 1650.00 10.00  1100.00INCIDENTAL MILLING

0021 1489000000-E 610  260 TON 82.00 21320.00 55.00 14300.00 52.00  13520.00ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  180 TON 79.49 14308.20 68.00 12240.00 64.00  11520.00ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  25 TON 725.00 18125.00 685.00 17125.00 650.00  16250.00ASP FOR PLANT MIX

0024 2000000000-N 806  6 EA  250.00 1500.00 175.00 1050.00 250.00  1500.00RIGHT OF WAY MARKERS

0025 2286000000-N 840  2 EA  1375.00 2750.00 1375.00 2750.00 1800.00  3600.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  575.00 1150.00 440.00 880.00 650.00  1300.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  40 LF  35.00 1400.00 68.50 2740.00 65.00  2600.00SHOULDER BERM GUTTER

0028 2752000000-E SP   20 LF  40.00 800.00 63.50 1270.00 60.00  1200.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0029 3030000000-E 862  75 LF  15.00 1125.00 13.75 1031.25 13.00  975.00STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  13.00 65.00 26.40 132.00 25.00  125.00ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1375.00 5500.00 950.00 3800.00 900.00  3600.00GR ANCHOR TYPE III

0032 3270000000-N SP   4 EA  1800.00 7200.00 1980.00 7920.00 1875.00  7500.00GR ANCHOR TYPE 350

0033 3628000000-E 876  70 TON 35.00 2450.00 30.00 2100.00 52.00  3640.00RIP RAP, CLASS I

0034 3649000000-E 876  5 TON 50.00 250.00 50.00 250.00 52.00  260.00RIP RAP, CLASS B

0035 3656000000-E 876  595 SY  2.00 1190.00 2.20 1309.00 2.50  1487.50GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  78 LF  6.95 542.10 5.30 413.40 6.95  542.10SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  85.00 170.00 105.50 211.00 85.00  170.00SIGN ERECTION, TYPE D

0038 4116100000-N 904  1 EA  120.80 120.80 105.50 105.50 120.80  120.80SIGN ERECT, RELOC ** GRD MTD
(E)



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 8 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

THE HURLEY GROUP LLC

BURNSVILLE,  NC DURHAM,  NC

C203282DEC 17 2013

0.080 MI

0039 4155000000-N 907  6 EA  5.00 30.00 5.00 30.00 5.00  30.00DISPOSE SIGN SYST U-CHAN

0040 4400000000-E 1110  371 SF  3.89 1443.19 4.50 1669.50 3.89  1443.19WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  94 SF  4.45 418.30 10.55 991.70 4.45  418.30WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  80 LF  14.50 1160.00 14.50 1160.00 14.50  1160.00BARRICADES (TYPE III)

0043 4810000000-E 1205  6,560 LF  0.35 2296.00 0.40 2624.00 0.39  2558.40PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  465 LF  1.95 906.75 2.25 1046.25 3.00  1395.00TEMPORARY SILT FENCE

0045 6006000000-E 1610  150 TON 32.00 4800.00 35.00 5250.00 52.00  7800.00EROS CONTRL STONE CL A

0046 6009000000-E 1610  225 TON 32.00 7200.00 35.00 7875.00 52.00  11700.00EROS CONTRL STONE CL B

0047 6012000000-E 1610  95 TON 28.00 2660.00 35.00 3325.00 45.00  4275.00SEDIMENT CONTROL STONE

0048 6015000000-E 1615  1 ACR 600.00 600.00 650.00 650.00 600.00  600.00TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  5.00 250.00 5.30 265.00 5.00  250.00SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.25 TON 1400.00 350.00 1500.00 375.00 1400.00  350.00FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  10.00 2000.00 10.50 2100.00 16.00  3200.00TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   100 LF  1.95 195.00 2.50 250.00 3.00  300.00SAFETY FENCE

0053 6030000000-E 1630  130 CY  10.00 1300.00 12.00 1560.00 7.00  910.00SILT EXCAVATION

0054 6036000000-E 1631  1,800 SY  1.40 2520.00 1.50 2700.00 1.40  2520.00MATTING FOR EROS CONTROL

0055 6037000000-E SP   125 SY  6.20 775.00 6.55 818.75 6.20  775.00COIR FIBER MAT

0056 6042000000-E 1632  200 LF  6.20 1240.00 6.55 1310.00 3.50  700.001/4" HARDWARE CLOTH

0057 6071012000-E SP   60 LF  6.50 390.00 25.00 1500.00 15.00  900.00COIR FIBER WATTLE

0058 6071020000-E SP   45 LB  8.00 360.00 20.00 900.00 18.00  810.00POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660  1 ACR 2600.00 2600.00 2750.00 2750.00 2600.00  2600.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.4 ACR 100.00 40.00 105.00 42.00 100.00  40.00MOWING

0061 6090000000-E 1661  50 LB  16.00 800.00 17.00 850.00 16.00  800.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 1800.00 450.00 1900.00 475.00 1800.00  450.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  4.00 200.00 4.25 212.50 4.00  200.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 1000.00 500.00 1100.00 550.00 1000.00  500.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 75.00 750.00 80.00 800.00 75.00  750.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   18 EA  50.00 900.00 215.00 3870.00 200.00  3600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0067 8035000000-N 402 Lump Sum 35000.00 81000.00  35000.00REMV EXIST STR **********
(12+91.50-L-)

0068 8096000000-E 450  97 LF  350.00 33950.00 375.00 36375.00 289.00  28033.00PILE EXCAVATION IN SOIL

0069 8097000000-E 450  43 LF  350.00 15050.00 375.00 16125.00 289.00  12427.00PILE EXCAVATION NOT IN SOIL

0070 8121000000-N 412 Lump Sum 20200.00 6101.00  6500.00UNCL STR EXCAV STA *****
(12+91.50-L-)

0071 8182000000-E 420 55.5 CY  900.00 49950.00 625.00 34687.50 750.00  41625.00CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 11975.00 20000.00  13000.00BRG APPR SLAB ***********
(12+91.50-L-)

0073 8217000000-E 425  7,423 LB  1.00 7423.00 1.15 8536.45 1.00  7423.00REINF STEEL (BRIDGE)

0074 8364000000-E 450  210 LF  57.00 11970.00 85.00 17850.00 85.00  17850.00HP12X53 PILES

0075 8391000000-N 450  14 EA  195.00 2730.00 65.00 910.00 130.00  1820.00STEEL PILE POINTS



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 9 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

YOUNG & MCQUEEN GRADING CO
INC

THE HURLEY GROUP LLC

BURNSVILLE,  NC DURHAM,  NC

C203282DEC 17 2013

0.080 MI

0076 8505000000-E 460  170 LF  68.00 11560.00 106.00 18020.00 90.00  15300.00VERT CONC BARRIER RAIL

0077 8608000000-E 876  209 TON 47.00 9823.00 35.00 7315.00 50.00  10450.00RIP RAP II (2'-0")

0078 8622000000-E 876  231 SY  2.70 623.70 2.20 508.20 2.50  577.50GEOTEXTILE FOR DRAINAGE

0079 8657000000-N 430 Lump Sum 7500.00 5000.00  5000.00ELASTOMERIC BEARINGS

0080 8753100000-E 430  935 LF  200.00 187000.00 225.00 210375.00 200.00  187000.003'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 657429.04 TOTAL 675707.00 TOTAL  681880.80CONTRACT TOTAL

 

    SUB-TOTAL 252674.34 SUB-TOTAL 212903.85 SUB-TOTAL  299875.30ROADWAY ITEMS

    SUB-TOTAL 404754.70 SUB-TOTAL 462803.15 SUB-TOTAL  382005.50STRUCTURE ITEMS



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 10 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C203282DEC 17 2013

0.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00   MOBILIZATION

0002 0030000000-N SP  Lump Sum 9500.00   BRG APP SUB REG TIER**
(12+91.50)

0003 0043000000-N 226 Lump Sum 65000.00   GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  200 CY  12.00 2400.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  60 CY  0.01 0.60   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  200 CY  39.00 7800.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  0.01 5.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 33.00 330.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  4.50 135.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  16 LF  42.00 672.00   15" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  225.00 450.00   **" DRAINAGE PIPE ELBOW
(15")

0013 0343000000-E 310  36 LF  42.00 1512.00   15" SIDE DRAIN PIPE

0014 0448200000-E 310  28 LF  44.00 1232.00   15" RCP CULV CLASS IV

0015 0995000000-E 340  25 LF  10.00 250.00   PIPE REMOVAL

0016 1099500000-E 505  100 CY  4.00 400.00   SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 27.25 5450.00   CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  50 TON 27.25 1362.50   AGGREGATE BASE COURSE

0019 1220000000-E 545  20 TON 27.25 545.00   INCIDENTAL STONE BASE

0020 1330000000-E 607  110 SY  10.00 1100.00   INCIDENTAL MILLING

0021 1489000000-E 610  260 TON 52.00 13520.00   ASP CONC BASE CRS B25.0B

0022 1525000000-E 610  180 TON 64.00 11520.00   ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  25 TON 650.00 16250.00   ASP FOR PLANT MIX

0024 2000000000-N 806  6 EA  250.00 1500.00   RIGHT OF WAY MARKERS

0025 2286000000-N 840  2 EA  1250.00 2500.00   MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  1000.00 2000.00   FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  40 LF  45.00 1800.00   SHOULDER BERM GUTTER

0028 2752000000-E SP   20 LF  30.00 600.00   GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0029 3030000000-E 862  75 LF  14.25 1068.75   STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  5.00 25.00   ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1325.00 5300.00   GR ANCHOR TYPE III

0032 3270000000-N SP   4 EA  1750.00 7000.00   GR ANCHOR TYPE 350

0033 3628000000-E 876  70 TON 39.00 2730.00   RIP RAP, CLASS I

0034 3649000000-E 876  5 TON 39.00 195.00   RIP RAP, CLASS B

0035 3656000000-E 876  595 SY  0.01 5.95   GEOTEXTILE FOR DRAINGE

0036 4072000000-E 903  78 LF  7.00 546.00   SUPPORT, 3-LB STL U-CHAN

0037 4096000000-N 904  2 EA  100.00 200.00   SIGN ERECTION, TYPE D

0038 4116100000-N 904  1 EA  120.00 120.00   SIGN ERECT, RELOC ** GRD MTD
(E)



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 11 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C203282DEC 17 2013

0.080 MI

0039 4155000000-N 907  6 EA  5.00 30.00   DISPOSE SIGN SYST U-CHAN

0040 4400000000-E 1110  371 SF  10.00 3710.00   WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  94 SF  10.00 940.00   WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  80 LF  25.00 2000.00   BARRICADES (TYPE III)

0043 4810000000-E 1205  6,560 LF  0.35 2296.00   PAINT PVMT MARKINGS 4"

0044 6000000000-E 1605  465 LF  2.50 1162.50   TEMPORARY SILT FENCE

0045 6006000000-E 1610  150 TON 0.01 1.50   EROS CONTRL STONE CL A

0046 6009000000-E 1610  225 TON 0.01 2.25   EROS CONTRL STONE CL B

0047 6012000000-E 1610  95 TON 0.01 0.95   SEDIMENT CONTROL STONE

0048 6015000000-E 1615  1 ACR 0.01 0.01   TEMPORARY MULCHING

0049 6018000000-E 1620  50 LB  5.00 250.00   SEED FOR TEMP SEEDING

0050 6021000000-E 1620 0.25 TON 400.00 100.00   FERT FOR TEMP SEEDING

0051 6024000000-E 1622  200 LF  0.01 2.00   TEMPORARY SLOPE DRAINS

0052 6029000000-E SP   100 LF  4.00 400.00   SAFETY FENCE

0053 6030000000-E 1630  130 CY  0.01 1.30   SILT EXCAVATION

0054 6036000000-E 1631  1,800 SY  3.00 5400.00   MATTING FOR EROS CONTROL

0055 6037000000-E SP   125 SY  6.00 750.00   COIR FIBER MAT

0056 6042000000-E 1632  200 LF  3.50 700.00   1/4" HARDWARE CLOTH

0057 6071012000-E SP   60 LF  10.00 600.00   COIR FIBER WATTLE

0058 6071020000-E SP   45 LB  0.01 0.45   POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660  1 ACR 0.01 0.01   SEEDING AND MULCHING

0060 6087000000-E 1660 0.4 ACR 50.00 20.00   MOWING

0061 6090000000-E 1661  50 LB  2.00 100.00   SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 400.00 100.00   FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  2.00 100.00   SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 400.00 200.00   FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 18.00 180.00   SPECIALIZED HAND MOWING

0066 6117000000-N SP   18 EA  0.01 0.18   RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0067 8035000000-N 402 Lump Sum 50000.00   REMV EXIST STR **********
(12+91.50-L-)

0068 8096000000-E 450  97 LF  400.00 38800.00   PILE EXCAVATION IN SOIL

0069 8097000000-E 450  43 LF  725.00 31175.00   PILE EXCAVATION NOT IN SOIL

0070 8121000000-N 412 Lump Sum 15000.00   UNCL STR EXCAV STA *****
(12+91.50-L-)

0071 8182000000-E 420 55.5 CY  700.00 38850.00   CLASS A CONCRETE (BRIDGE)

0072 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(12+91.50-L-)

0073 8217000000-E 425  7,423 LB  1.00 7423.00   REINF STEEL (BRIDGE)

0074 8364000000-E 450  210 LF  75.00 15750.00   HP12X53 PILES

0075 8391000000-N 450  14 EA  200.00 2800.00   STEEL PILE POINTS



JAN 13, 2014 03:57 PM

TIP NO B-4609 2:00 PM 12 /  12 019

RANDOLPH

38434.3.FD1

FED AID NO BRZ-1163(6)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #16 OVER TAYLOR CREEK ON SR-1163.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C203282DEC 17 2013

0.080 MI

0076 8505000000-E 460  170 LF  75.00 12750.00   VERT CONC BARRIER RAIL

0077 8608000000-E 876  209 TON 50.00 10450.00   RIP RAP II (2'-0")

0078 8622000000-E 876  231 SY  2.00 462.00   GEOTEXTILE FOR DRAINAGE

0079 8657000000-N 430 Lump Sum 5000.00   ELASTOMERIC BEARINGS

0080 8753100000-E 430  935 LF  300.00 280500.00   3'-0"X 2'-9" PRESTR BOX BEAM

 

    TOTAL 754032.95   CONTRACT TOTAL

 

    SUB-TOTAL 220072.95   ROADWAY ITEMS

    SUB-TOTAL 533960.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  578888.88   COUNTRY BOY LANDSCAPING INC

     2  586109.78   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  594927.17   SMITH-ROWE, LLC

     4  618331.79   DELLINGER, INC.

     5  620374.75   R.E. BURNS & SONS CO., INC.

     6  645496.85   TCB BUILDERS, LLC

     7  657429.04   DANE CONSTRUCTION, INC.

     8  675707.00   YOUNG & MCQUEEN GRADING CO INC

     9  681880.80   THE HURLEY GROUP LLC

     10  754032.95   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.



JAN 13, 2014 03:57 PM

TIP NO B-4816 2:00 PM 1 /  6 020

SCOTLAND

38586.3.FD1

FED AID NO BRSTP-0015(22)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #65 OVER JUNIPER CREEK ON US-15/501.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

DELLINGER, INC. SMITH-ROWE, LLC

MONROE,  NC  

C203285DEC 17 2013

0.208 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 96000.00  100000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12000.00 12000.00  12500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 30000.00 30000.00  33000.00REINF BRG APPR **********
(16+14.50)

0004 0043000000-N 226 Lump Sum 215259.00 284000.00  284000.00GRADING

0005 0050000000-E 226  1 ACR 2500.00 2500.00 75.00 75.00 75.00  75.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  15.00 4500.00 13.00 3900.00 13.00  3900.00UNDERCUT EXCAVATION

0007 0194000000-E SP   3,600 CY  12.50 45000.00 11.00 39600.00 11.00  39600.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  3,600 SY  2.00 7200.00 0.85 3060.00 0.85  3060.00GEOTEXTILE SOIL STABILIZATION

0009 0223000000-E 275  1,050 SY  62.00 65100.00 25.90 27195.00 25.90  27195.00ROCK PLATING

0010 0318000000-E 300  10 TON 40.40 404.00 30.00 300.00 30.00  300.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  4.00 120.00 2.00 60.00 2.00  60.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  80 LF  30.20 2416.00 26.00 2080.00 26.00  2080.0015" DRAINAGE PIPE

0013 1121000000-E 520  1,077 TON 23.30 25094.10 27.75 29886.75 27.75  29886.75AGGREGATE BASE COURSE

0014 1275000000-E 600  779 GAL 5.50 4284.50 5.50 4284.50 5.50  4284.50PRIME COAT

0015 1330000000-E 607  320 SY  22.00 7040.00 4.70 1504.00 4.70  1504.00INCIDENTAL MILLING

0016 1491000000-E 610  540 TON 57.00 30780.00 57.00 30780.00 57.00  30780.00ASP CONC BASE CRS B25.0C

0017 1503000000-E 610  310 TON 67.00 20770.00 67.00 20770.00 67.00  20770.00ASP CONC INTR CRS I19.0C

0018 1519000000-E 610  360 TON 69.00 24840.00 69.00 24840.00 69.00  24840.00ASP CONC SURF CRS S9.5B

0019 1523000000-E 610  530 TON 69.00 36570.00 69.00 36570.00 69.00  36570.00ASP CONC SURF CRS S9.5C

0020 1575000000-E 620  95 TON 655.00 62225.00 655.00 62225.00 655.00  62225.00ASP FOR PLANT MIX

0021 1840000000-E 665  2,900 LF  1.75 5075.00 2.93 8497.00 2.97  8613.00MILLED RUMBLE STRIPS

0022 2286000000-N 840  4 EA  1900.00 7600.00 1370.00 5480.00 1370.00  5480.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  4 EA  400.00 1600.00 340.00 1360.00 340.00  1360.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  44 LF  65.00 2860.00 60.00 2640.00 80.00  3520.00SHOULDER BERM GUTTER

0025 3030000000-E 862  600 LF  14.50 8700.00 14.50 8700.00 14.50  8700.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1350.00  5400.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1780.00 7120.00 1780.00 7120.00 1780.00  7120.00GR ANCHOR TYPE 350

0029 3380000000-E 862  325 LF  6.00 1950.00 6.00 1950.00 6.00  1950.00TEMP STL BM GUARDRAIL

0030 3387000000-N 862  4 EA  700.00 2800.00 700.00 2800.00 700.00  2800.00TEMP GDRL ANCH UNITS ******
(B-77)

0031 3389100000-N SP   4 EA  800.00 3200.00 800.00 3200.00 800.00  3200.00TEMP GDRL ANCH UNITS 350

0032 3649000000-E 876  4 TON 56.00 224.00 80.00 320.00 100.00  400.00RIP RAP, CLASS B

0033 3656000000-E 876  740 SY  2.00 1480.00 2.00 1480.00 2.00  1480.00GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  61 LF  5.00 305.00 5.00 305.00 5.00  305.00SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  85.00 170.00 85.00 170.00 85.00  170.00SIGN ERECTION, TYPE D

0036 4155000000-N 907  5 EA  1.00 5.00 1.00 5.00 1.00  5.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  194 SF  5.50 1067.00 5.50 1067.00 5.50  1067.00WORK ZONE SIGNS (STAT)

0038 4405000000-E 1110  96 SF  7.75 744.00 7.75 744.00 15.00  1440.00WORK ZONE SIGNS (PORT)

0039 4410000000-E 1110  36 SF  6.00 216.00 6.00 216.00 6.00  216.00WORK ZONE SIGNS (BARR)



JAN 13, 2014 03:57 PM

TIP NO B-4816 2:00 PM 2 /  6 020

SCOTLAND

38586.3.FD1

FED AID NO BRSTP-0015(22)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #65 OVER JUNIPER CREEK ON US-15/501.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

DELLINGER, INC. SMITH-ROWE, LLC

MONROE,  NC  

C203285DEC 17 2013

0.208 MI

0040 4430000000-N 1130  24 EA  38.05 913.20 45.00 1080.00 65.00  1560.00DRUMS

0041 4435000000-N 1135  30 EA  15.00 450.00 25.00 750.00 40.00  1200.00CONES

0042 4445000000-E 1145  48 LF  18.00 864.00 18.00 864.00 18.00  864.00BARRICADES (TYPE III)

0043 4455000000-N 1150  180 DAY 225.00 40500.00 150.00 27000.00 50.00  9000.00FLAGGER

0044 4650000000-N 1251  133 EA  4.00 532.00 6.00 798.00 11.00  1463.00TEMP RAISED PVMT MRKS

0045 4685000000-E 1205  2,730 LF  2.00 5460.00 0.80 2184.00 0.59  1610.70THERMO PVT MKG LINES 4"90

0046 4686000000-E 1205  2,730 LF  1.00 2730.00 0.85 2320.50 0.63  1719.90THERMO PVT MKG LINES 4"120

0047 4770000000-E 1205  540 LF  2.50 1350.00 3.00 1620.00 2.25  1215.004" COLD APPL PLSTIC LINES TYPE **
(II)

0048 4770000000-E 1205  406 LF  2.50 1015.00 2.50 1015.00 2.50  1015.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0049 4810000000-E 1205  18,170 LF  0.30 5451.00 0.25 4542.50 0.17  3088.90PAINT PVMT MARKINGS 4"

0050 4850000000-E 1205  1,400 LF  1.50 2100.00 1.00 1400.00 1.30  1820.00LINE REMOVAL 4" WIDE

0051 4900000000-N 1251  17 EA  4.00 68.00 25.00 425.00 25.00  425.00PERM RAISED PVMT MARKERS

0052 4905000000-N 1253  2 EA  200.00 400.00 650.00 1300.00 950.00  1900.00SNOWPLB PVMT MRKER

0053 6000000000-E 1605  4,700 LF  2.00 9400.00 1.75 8225.00 1.75  8225.00TEMPORARY SILT FENCE

0054 6006000000-E 1610  150 TON 56.00 8400.00 22.00 3300.00 22.00  3300.00EROS CONTRL STONE CL A

0055 6009000000-E 1610  195 TON 55.00 10725.00 22.00 4290.00 22.00  4290.00EROS CONTRL STONE CL B

0056 6012000000-E 1610  400 TON 56.00 22400.00 18.00 7200.00 18.00  7200.00SEDIMENT CONTROL STONE

0057 6015000000-E 1615  2 ACR 800.00 1600.00 900.00 1800.00 900.00  1800.00TEMPORARY MULCHING

0058 6018000000-E 1620  100 LB  3.15 315.00 1.90 190.00 1.90  190.00SEED FOR TEMP SEEDING

0059 6021000000-E 1620 0.25 TON 1500.00 375.00 880.00 220.00 880.00  220.00FERT FOR TEMP SEEDING

0060 6024000000-E 1622  200 LF  12.00 2400.00 8.00 1600.00 8.00  1600.00TEMPORARY SLOPE DRAINS

0061 6029000000-E SP   2,200 LF  1.50 3300.00 1.70 3740.00 1.70  3740.00SAFETY FENCE

0062 6030000000-E 1630  350 CY  20.00 7000.00 3.00 1050.00 3.00  1050.00SILT EXCAVATION

0063 6036000000-E 1631  3,000 SY  1.75 5250.00 0.85 2550.00 0.85  2550.00MATTING FOR EROS CONTROL

0064 6037000000-E SP   485 SY  4.80 2328.00 2.75 1333.75 2.75  1333.75COIR FIBER MAT

0065 6042000000-E 1632  1,200 LF  3.10 3720.00 2.00 2400.00 2.00  2400.001/4" HARDWARE CLOTH

0066 6048000000-E SP   150 SY  41.00 6150.00 25.00 3750.00 25.00  3750.00FLOAT TURBIDITY CURTAIN

0067 6070000000-N 1639  4 EA  650.00 2600.00 360.00 1440.00 50.00  200.00SPECIAL STILLING BASINS

0068 6071010000-E SP   100 LF  6.65 665.00 25.00 2500.00 30.00  3000.00WATTLE

0069 6071020000-E SP   35 LB  8.50 297.50 7.20 252.00 7.20  252.00POLYACRYLAMIDE (PAM)

0070 6084000000-E 1660  2 ACR 3000.00 6000.00 1600.00 3200.00 1600.00  3200.00SEEDING AND MULCHING

0071 6087000000-E 1660  1 ACR 300.00 300.00 75.00 75.00 75.00  75.00MOWING

0072 6090000000-E 1661  50 LB  4.65 232.50 3.50 175.00 3.50  175.00SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 1500.00 375.00 1125.00 281.25 1125.00  281.25FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  75 LB  8.00 600.00 2.30 172.50 2.30  172.50SEED FOR SUPP SEEDING

0075 6108000000-E 1665 1.75 TON 1200.00 2100.00 755.00 1321.25 755.00  1321.25FERTILIZER TOPDRESSING

0076 6114500000-N 1667  10 MHR 76.00 760.00 18.00 180.00 18.00  180.00SPECIALIZED HAND MOWING

0077 6117000000-N SP   25 EA  450.00 11250.00 1.00 25.00 1.00  25.00RESPONSE FOR EROS CONTROL



JAN 13, 2014 03:57 PM

TIP NO B-4816 2:00 PM 3 /  6 020

SCOTLAND

38586.3.FD1

FED AID NO BRSTP-0015(22)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #65 OVER JUNIPER CREEK ON US-15/501.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

DELLINGER, INC. SMITH-ROWE, LLC

MONROE,  NC  

C203285DEC 17 2013

0.208 MI

STRUCTURE ITEMS

0078 8007000000-N SP  Lump Sum 155000.00 260000.00  225775.00CM&R TEMP STR ***********
(16+14.50-L-)

0079 8035000000-N 402 Lump Sum 55000.00 14500.00  135700.00REMV EXIST STR **********
(16+14.50-L-)

0080 8112730000-N 450  2 EA  4500.00 9000.00 2800.00 5600.00 2600.00  5200.00PDA TESTING

0081 8121000000-N 412 Lump Sum 10000.00 12400.00  12400.00UNCL STR EXCAV STA *****
(16+14.50-L-)

0082 8147000000-E 420  5,623 SF  29.00 163067.00 35.00 196805.00 31.55  177405.65REINF CONCRETE DECK SLAB

0083 8161000000-E 420  6,631 SF  2.00 13262.00 0.80 5304.80 0.80  5304.80GROOVING BRIDGE FLOORS

0084 8182000000-E 420 184.5 CY  1000.00 184500.00 900.00 166050.00 716.39  132173.96CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 45000.00 52000.00  43200.00BRG APPR SLAB ***********
(16+14.50-L-)

0086 8217000000-E 425  21,034 LB  1.00 21034.00 0.80 16827.20 1.00  21034.00REINF STEEL (BRIDGE)

0087 8259000000-E 430 513.33 LF  165.00 84699.45 180.00 92399.40 175.47  90074.0236" PRESTR CONCRETE GIRDR

0088 8364000000-E 450  1,125 LF  60.00 67500.00 36.00 40500.00 37.41  42086.25HP12X53 PILES

0089 8385200000-E 450  1,170 LF  95.00 111150.00 83.00 97110.00 84.08  98373.60PP**X**** GALV STL PILE
(16 X 0.50)

0090 8392000000-N 450  18 EA  350.00 6300.00 260.00 4680.00 285.00  5130.00PIPE PILE PLATES

0091 8393000000-N 450  18 EA  350.00 6300.00 220.00 3960.00 345.00  6210.00PILE REDRIVES

0092 8475000000-E 460 304.08 LF  135.00 41050.80 120.00 36489.60 131.00  39834.48TWO BAR METAL RAIL

0093 8517000000-E 460 289.08 LF  80.00 23126.40 67.00 19368.36 79.27  22915.371'-**"X*****"CONC PARAPET
(1'-2 X 2'-6)

0094 8608000000-E 876 267.5 TON 60.00 16050.00 35.25 9429.38 35.25  9429.38RIP RAP II (2'-0")

0095 8622000000-E 876 371.9 SY  4.00 1487.60 1.50 557.85 1.50  557.85GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 7500.00 8000.00  2725.00ELASTOMERIC BEARINGS

0097 8706000000-N SP  Lump Sum 35000.00 65000.00  82400.00EXPANSION JOINT SEALS

 

    TOTAL 1963087.05 TOTAL 1964200.59 TOTAL  2005262.86CONTRACT TOTAL

 

    SUB-TOTAL 907059.80 SUB-TOTAL 857219.00 SUB-TOTAL  847333.50ROADWAY ITEMS

    SUB-TOTAL 1056027.25 SUB-TOTAL 1106981.59 SUB-TOTAL  1157929.36STRUCTURE ITEMS



JAN 13, 2014 03:57 PM

TIP NO B-4816 2:00 PM 4 /  6 020

SCOTLAND

38586.3.FD1

FED AID NO BRSTP-0015(22)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #65 OVER JUNIPER CREEK ON US-15/501.

THE HURLEY GROUP LLC

DURHAM,  NC   

C203285DEC 17 2013

0.208 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 114000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 16000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 40000.00   REINF BRG APPR **********
(16+14.50)

0004 0043000000-N 226 Lump Sum 427000.00   GRADING

0005 0050000000-E 226  1 ACR 0.01 0.01   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  10.00 3000.00   UNDERCUT EXCAVATION

0007 0194000000-E SP   3,600 CY  6.00 21600.00   SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  3,600 SY  2.00 7200.00   GEOTEXTILE SOIL STABILIZATION

0009 0223000000-E 275  1,050 SY  26.00 27300.00   ROCK PLATING

0010 0318000000-E 300  10 TON 52.00 520.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  30 SY  3.25 97.50   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  80 LF  65.00 5200.00   15" DRAINAGE PIPE

0013 1121000000-E 520  1,077 TON 35.00 37695.00   AGGREGATE BASE COURSE

0014 1275000000-E 600  779 GAL 5.50 4284.50   PRIME COAT

0015 1330000000-E 607  320 SY  20.00 6400.00   INCIDENTAL MILLING

0016 1491000000-E 610  540 TON 57.00 30780.00   ASP CONC BASE CRS B25.0C

0017 1503000000-E 610  310 TON 67.00 20770.00   ASP CONC INTR CRS I19.0C

0018 1519000000-E 610  360 TON 69.00 24840.00   ASP CONC SURF CRS S9.5B

0019 1523000000-E 610  530 TON 69.00 36570.00   ASP CONC SURF CRS S9.5C

0020 1575000000-E 620  95 TON 655.00 62225.00   ASP FOR PLANT MIX

0021 1840000000-E 665  2,900 LF  2.28 6612.00   MILLED RUMBLE STRIPS

0022 2286000000-N 840  4 EA  2000.00 8000.00   MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  4 EA  650.00 2600.00   FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  44 LF  25.00 1100.00   SHOULDER BERM GUTTER

0025 3030000000-E 862  600 LF  14.50 8700.00   STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  13.00 65.00   ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1350.00 5400.00   GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1780.00 7120.00   GR ANCHOR TYPE 350

0029 3380000000-E 862  325 LF  6.00 1950.00   TEMP STL BM GUARDRAIL

0030 3387000000-N 862  4 EA  700.00 2800.00   TEMP GDRL ANCH UNITS ******
(B-77)

0031 3389100000-N SP   4 EA  800.00 3200.00   TEMP GDRL ANCH UNITS 350

0032 3649000000-E 876  4 TON 150.00 600.00   RIP RAP, CLASS B

0033 3656000000-E 876  740 SY  3.00 2220.00   GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  61 LF  5.15 314.15   SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  85.00 170.00   SIGN ERECTION, TYPE D

0036 4155000000-N 907  5 EA  5.00 25.00   DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  194 SF  5.20 1008.80   WORK ZONE SIGNS (STAT)

0038 4405000000-E 1110  96 SF  50.71 4868.16   WORK ZONE SIGNS (PORT)

0039 4410000000-E 1110  36 SF  5.45 196.20   WORK ZONE SIGNS (BARR)



JAN 13, 2014 03:57 PM

TIP NO B-4816 2:00 PM 5 /  6 020

SCOTLAND

38586.3.FD1

FED AID NO BRSTP-0015(22)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #65 OVER JUNIPER CREEK ON US-15/501.

THE HURLEY GROUP LLC

DURHAM,  NC   

C203285DEC 17 2013

0.208 MI

0040 4430000000-N 1130  24 EA  65.00 1560.00   DRUMS

0041 4435000000-N 1135  30 EA  18.00 540.00   CONES

0042 4445000000-E 1145  48 LF  18.00 864.00   BARRICADES (TYPE III)

0043 4455000000-N 1150  180 DAY 0.01 1.80   FLAGGER

0044 4650000000-N 1251  133 EA  11.17 1485.61   TEMP RAISED PVMT MRKS

0045 4685000000-E 1205  2,730 LF  0.60 1638.00   THERMO PVT MKG LINES 4"90

0046 4686000000-E 1205  2,730 LF  0.64 1747.20   THERMO PVT MKG LINES 4"120

0047 4770000000-E 1205  540 LF  2.28 1231.20   4" COLD APPL PLSTIC LINES TYPE **
(II)

0048 4770000000-E 1205  406 LF  2.54 1031.24   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0049 4810000000-E 1205  18,170 LF  0.17 3088.90   PAINT PVMT MARKINGS 4"

0050 4850000000-E 1205  1,400 LF  1.32 1848.00   LINE REMOVAL 4" WIDE

0051 4900000000-N 1251  17 EA  25.38 431.46   PERM RAISED PVMT MARKERS

0052 4905000000-N 1253  2 EA  964.47 1928.94   SNOWPLB PVMT MRKER

0053 6000000000-E 1605  4,700 LF  2.75 12925.00   TEMPORARY SILT FENCE

0054 6006000000-E 1610  150 TON 50.00 7500.00   EROS CONTRL STONE CL A

0055 6009000000-E 1610  195 TON 50.00 9750.00   EROS CONTRL STONE CL B

0056 6012000000-E 1610  400 TON 45.00 18000.00   SEDIMENT CONTROL STONE

0057 6015000000-E 1615  2 ACR 700.00 1400.00   TEMPORARY MULCHING

0058 6018000000-E 1620  100 LB  5.00 500.00   SEED FOR TEMP SEEDING

0059 6021000000-E 1620 0.25 TON 1600.00 400.00   FERT FOR TEMP SEEDING

0060 6024000000-E 1622  200 LF  13.90 2780.00   TEMPORARY SLOPE DRAINS

0061 6029000000-E SP   2,200 LF  2.20 4840.00   SAFETY FENCE

0062 6030000000-E 1630  350 CY  7.26 2541.00   SILT EXCAVATION

0063 6036000000-E 1631  3,000 SY  1.35 4050.00   MATTING FOR EROS CONTROL

0064 6037000000-E SP   485 SY  6.10 2958.50   COIR FIBER MAT

0065 6042000000-E 1632  1,200 LF  3.00 3600.00   1/4" HARDWARE CLOTH

0066 6048000000-E SP   150 SY  30.00 4500.00   FLOAT TURBIDITY CURTAIN

0067 6070000000-N 1639  4 EA  650.00 2600.00   SPECIAL STILLING BASINS

0068 6071010000-E SP   100 LF  10.50 1050.00   WATTLE

0069 6071020000-E SP   35 LB  14.00 490.00   POLYACRYLAMIDE (PAM)

0070 6084000000-E 1660  2 ACR 2924.00 5848.00   SEEDING AND MULCHING

0071 6087000000-E 1660  1 ACR 250.00 250.00   MOWING

0072 6090000000-E 1661  50 LB  16.00 800.00   SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 1600.00 400.00   FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  75 LB  4.00 300.00   SEED FOR SUPP SEEDING

0075 6108000000-E 1665 1.75 TON 960.00 1680.00   FERTILIZER TOPDRESSING

0076 6114500000-N 1667  10 MHR 75.00 750.00   SPECIALIZED HAND MOWING

0077 6117000000-N SP   25 EA  200.00 5000.00   RESPONSE FOR EROS CONTROL



JAN 13, 2014 03:57 PM

TIP NO B-4816 2:00 PM 6 /  6 020

SCOTLAND

38586.3.FD1

FED AID NO BRSTP-0015(22)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #65 OVER JUNIPER CREEK ON US-15/501.

THE HURLEY GROUP LLC

DURHAM,  NC   

C203285DEC 17 2013

0.208 MI

STRUCTURE ITEMS

0078 8007000000-N SP  Lump Sum 300000.00   CM&R TEMP STR ***********
(16+14.50-L-)

0079 8035000000-N 402 Lump Sum 85000.00   REMV EXIST STR **********
(16+14.50-L-)

0080 8112730000-N 450  2 EA  3400.00 6800.00   PDA TESTING

0081 8121000000-N 412 Lump Sum 10000.00   UNCL STR EXCAV STA *****
(16+14.50-L-)

0082 8147000000-E 420  5,623 SF  31.00 174313.00   REINF CONCRETE DECK SLAB

0083 8161000000-E 420  6,631 SF  0.55 3647.05   GROOVING BRIDGE FLOORS

0084 8182000000-E 420 184.5 CY  600.00 110700.00   CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 Lump Sum 40000.00   BRG APPR SLAB ***********
(16+14.50-L-)

0086 8217000000-E 425  21,034 LB  0.75 15775.50   REINF STEEL (BRIDGE)

0087 8259000000-E 430 513.33 LF  250.00 128332.50   36" PRESTR CONCRETE GIRDR

0088 8364000000-E 450  1,125 LF  38.00 42750.00   HP12X53 PILES

0089 8385200000-E 450  1,170 LF  120.00 140400.00   PP**X**** GALV STL PILE
(16 X 0.50)

0090 8392000000-N 450  18 EA  250.00 4500.00   PIPE PILE PLATES

0091 8393000000-N 450  18 EA  670.00 12060.00   PILE REDRIVES

0092 8475000000-E 460 304.08 LF  100.00 30408.00   TWO BAR METAL RAIL

0093 8517000000-E 460 289.08 LF  100.00 28908.00   1'-**"X*****"CONC PARAPET
(1'-2 X 2'-6)

0094 8608000000-E 876 267.5 TON 50.00 13375.00   RIP RAP II (2'-0")

0095 8622000000-E 876 371.9 SY  2.50 929.75   GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 13000.00   ELASTOMERIC BEARINGS

0097 8706000000-N SP  Lump Sum 75000.00   EXPANSION JOINT SEALS

 

    TOTAL 2290638.97   CONTRACT TOTAL

 

    SUB-TOTAL 1054740.17   ROADWAY ITEMS

    SUB-TOTAL 1235898.80   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1963087.05   PALMETTO INFRASTRUCTURE  INC

     2  1964200.59   DELLINGER, INC.

     3  2005262.86   SMITH-ROWE, LLC

     4  2290638.97   THE HURLEY GROUP LLC



JAN 13, 2014 03:57 PM

TIP NO B-4818 2:00 PM 1 /  9 021

STANLY

38588.3.FD1

FED AID NO BRZ-1109(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER ISLAND CREEK ON SR-1109.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC.

 STATESVILLE,  NC

C203286DEC 17 2013

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 26750.00  27000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 8000.00 4800.00  5000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6500.00 6400.00  6400.00BRG APP SUB REG TIER**
(14+74.02)

0004 0043000000-N 226 Lump Sum 15000.00 47000.00  47000.00GRADING

0005 0050000000-E 226  1 ACR 4500.00 4500.00 75.00 75.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  150 CY  16.00 2400.00 11.00 1650.00 11.00  1650.00UNDERCUT EXCAVATION

0007 0134000000-E 240  10 CY  20.00 200.00 40.00 400.00 40.00  400.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  250 CY  35.00 8750.00 6.00 1500.00 6.00  1500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  3.00 600.00 2.00 400.00 2.00  400.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  5 TON 35.00 175.00 30.00 150.00 30.00  150.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  15 SY  3.00 45.00 8.00 120.00 8.00  120.00FND CONDIT GEOTEXTILE

0012 0384000000-E 310  32 LF  65.00 2080.00 57.50 1840.00 57.50  1840.0030" RC PIPE CULV III

0013 1099500000-E 505  50 CY  15.00 750.00 7.45 372.50 7.45  372.50SHALLOW UNDERCUT

0014 1099700000-E 505  100 TON 30.00 3000.00 32.00 3200.00 32.00  3200.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  50 TON 40.00 2000.00 25.00 1250.00 25.00  1250.00INCIDENTAL STONE BASE

0016 1330000000-E 607  120 SY  30.00 3600.00 12.50 1500.00 12.50  1500.00INCIDENTAL MILLING

0017 1489000000-E 610  200 TON 81.79 16358.00 75.00 15000.00 79.00  15800.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  120 TON 99.97 11996.40 90.00 10800.00 100.00  12000.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  17 TON 680.00 11560.00 600.00 10200.00 600.00  10200.00ASP FOR PLANT MIX

0020 1693000000-E 654  25 TON 175.00 4375.00 1.00 25.00 120.00  3000.00ASPH PLT MIX PVMT REPAIR

0021 2253000000-E 840  1 CY  800.00 800.00 1150.00 1150.00 1150.00  1150.00PIPE COLLARS

0022 3030000000-E 862 62.5 LF  17.60 1100.00 15.00 937.50 15.00  937.50STL BM GUARDRAIL

0023 3045000000-E 862  50 LF  19.80 990.00 15.50 775.00 15.50  775.00SBGR SHOP CURVED

0024 3150000000-N 862  5 EA  27.50 137.50 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0025 3195000000-N 862  1 EA  550.00 550.00 500.00 500.00 500.00  500.00GR ANCHOR TYPE AT-1

0026 3215000000-N 862  4 EA  1100.00 4400.00 1375.00 5500.00 1375.00  5500.00GR ANCHOR TYPE III

0027 3270000000-N SP   3 EA  2172.50 6517.50 1800.00 5400.00 1800.00  5400.00GR ANCHOR TYPE 350

0028 3500000000-E 866  200 LF  7.98 1596.00 7.25 1450.00 7.25  1450.00WOVEN WIRE FENCE **" FAB
(48")

0029 3509000000-E 866  14 EA  33.00 462.00 30.00 420.00 30.00  420.004" TIMBER POSTS 7'-6"LONG

0030 3515000000-E 866  8 EA  44.00 352.00 40.00 320.00 40.00  320.005" TIMBER POSTS 8'-0"LONG

0031 3642000000-E 876  17 TON 45.00 765.00 32.00 544.00 32.00  544.00RIP RAP, CLASS A

0032 3649000000-E 876  55 TON 45.00 2475.00 35.00 1925.00 35.00  1925.00RIP RAP, CLASS B

0033 3656000000-E 876  1,790 SY  3.00 5370.00 1.00 1790.00 1.00  1790.00GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  453 SF  4.38 1984.14 4.25 1925.25 3.98  1802.94WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  128 SF  9.74 1246.72 12.00 1536.00 0.01  1.28WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  114 SF  5.48 624.72 9.50 1083.00 4.98  567.72WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  18.15 1452.00 12.00 960.00 16.50  1320.00BARRICADES (TYPE III)

0038 6000000000-E 1605  1,510 LF  4.00 6040.00 1.70 2567.00 1.70  2567.00TEMPORARY SILT FENCE

0039 6006000000-E 1610  150 TON 42.00 6300.00 19.00 2850.00 19.00  2850.00EROS CONTRL STONE CL A



JAN 13, 2014 03:57 PM

TIP NO B-4818 2:00 PM 2 /  9 021

STANLY

38588.3.FD1

FED AID NO BRZ-1109(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER ISLAND CREEK ON SR-1109.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC.

 STATESVILLE,  NC

C203286DEC 17 2013

0.095 MI

0040 6009000000-E 1610  15 TON 42.00 630.00 32.00 480.00 32.00  480.00EROS CONTRL STONE CL B

0041 6012000000-E 1610  140 TON 42.00 5880.00 18.00 2520.00 18.00  2520.00SEDIMENT CONTROL STONE

0042 6015000000-E 1615 0.5 ACR 12.10 6.05 750.00 375.00 750.00  375.00TEMPORARY MULCHING

0043 6018000000-E 1620  50 LB  7.70 385.00 3.55 177.50 3.55  177.50SEED FOR TEMP SEEDING

0044 6021000000-E 1620 0.25 TON 2200.00 550.00 880.00 220.00 880.00  220.00FERT FOR TEMP SEEDING

0045 6024000000-E 1622  200 LF  20.00 4000.00 5.00 1000.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   200 LF  7.00 1400.00 2.00 400.00 2.00  400.00SAFETY FENCE

0047 6030000000-E 1630  50 CY  12.00 600.00 2.70 135.00 2.70  135.00SILT EXCAVATION

0048 6036000000-E 1631  1,000 SY  2.15 2150.00 1.15 1150.00 1.00  1000.00MATTING FOR EROS CONTROL

0049 6037000000-E SP   100 SY  6.60 660.00 6.00 600.00 4.00  400.00COIR FIBER MAT

0050 6048000000-E SP   115 SY  50.00 5750.00 12.00 1380.00 12.00  1380.00FLOAT TURBIDITY CURTAIN

0051 6070000000-N 1639  6 EA  800.00 4800.00 50.00 300.00 120.00  720.00SPECIAL STILLING BASINS

0052 6071012000-E SP   140 LF  12.00 1680.00 16.00 2240.00 6.00  840.00COIR FIBER WATTLE

0053 6084000000-E 1660 0.5 ACR 1980.00 990.00 1600.00 800.00 1600.00  800.00SEEDING AND MULCHING

0054 6087000000-E 1660 0.2 ACR 1100.00 220.00 75.00 15.00 10.00  2.00MOWING

0055 6090000000-E 1661  50 LB  9.90 495.00 3.50 175.00 3.50  175.00SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 3300.00 825.00 1100.00 275.00 1100.00  275.00FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  6.60 330.00 2.30 115.00 2.30  115.00SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.25 TON 1650.00 412.50 800.00 200.00 800.00  200.00FERTILIZER TOPDRESSING

0059 6114500000-N 1667  10 MHR 49.50 495.00 18.00 180.00 10.00  100.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   18 EA  330.00 5940.00 1.00 18.00 1.00  18.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 10000.00 22500.00  8550.00CM&R TEMP ACCESS ***********
(14+74.02-L-)

0062 8035000000-N 402 Lump Sum 5000.00 27775.00  20000.00REMV EXIST STR **********
(14+74.02-L-)

0063 8096000000-E 450  40 LF  495.00 19800.00 400.09 16003.60 300.00  12000.00PILE EXCAVATION IN SOIL

0064 8097000000-E 450  50 LF  495.00 24750.00 400.09 20004.50 300.00  15000.00PILE EXCAVATION NOT IN SOIL

0065 8105520000-E 411 6.8 LF  1485.00 10098.00 2124.34 14445.51 1555.00  10574.003'-0" DRILLD PIER IN SOIL

0066 8105620000-E 411  21 LF  1485.00 31185.00 2124.34 44611.14 1555.00  32655.003'-0" DRILLD PIER NO SOIL

0067 8111200000-E 411 6.8 LF  143.00 972.40 614.61 4179.35 430.00  2924.00PERM STL CASING FOR 3' PIER

0068 8113000000-N 411  1 EA  550.00 550.00 565.00 565.00 500.00  500.00SID INSPECTIONS

0069 8114000000-N 411  1 EA  1100.00 1100.00 2250.00 2250.00 2000.00  2000.00SPT TESTING

0070 8115000000-N 411  1 EA  2695.00 2695.00 2815.00 2815.00 2500.00  2500.00CSL TESTING

0071 8121000000-N 412 Lump Sum 5000.00 4500.00  10000.00UNCL STR EXCAV STA *****
(14+74.02-L-)

0072 8182000000-E 420  55 CY  800.00 44000.00 683.65 37600.75 1100.00  60500.00CLASS A CONCRETE (BRIDGE)

0073 8210000000-N 422 Lump Sum 25000.00 15900.00  18000.00BRG APPR SLAB ***********
(14+74.02-L-)

0074 8217000000-E 425  10,280 LB  1.05 10794.00 1.05 10794.00 1.50  15420.00REINF STEEL (BRIDGE)

0075 8238000000-E 425  615 LB  2.00 1230.00 2.87 1765.05 6.40  3936.00SPIRAL COL REINF STL BRG



JAN 13, 2014 03:57 PM

TIP NO B-4818 2:00 PM 3 /  9 021

STANLY

38588.3.FD1

FED AID NO BRZ-1109(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER ISLAND CREEK ON SR-1109.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

SMITH-ROWE, LLC R.E. BURNS & SONS CO., INC.

 STATESVILLE,  NC

C203286DEC 17 2013

0.095 MI

0076 8364000000-E 450  100 LF  80.00 8000.00 84.46 8446.00 30.00  3000.00HP12X53 PILES

0077 8505000000-E 460 160.5 LF  66.03 10597.82 83.73 13438.67 105.00  16852.50VERT CONC BARRIER RAIL

0078 8594000000-E 876  55 TON 45.00 2475.00 35.00 1925.00 35.00  1925.00RIP RAP B

0079 8608000000-E 876  115 TON 55.00 6325.00 1.00 115.00 30.00  3450.00RIP RAP II (2'-0")

0080 8622000000-E 876  190 SY  3.00 570.00 2.00 380.00 2.00  380.00GEOTEXTILE FOR DRAINAGE

0081 8657000000-N 430 Lump Sum 6500.00 4525.00  6135.00ELASTOMERIC BEARINGS

0082 8762000000-E 430  800 LF  119.00 95200.00 129.36 103488.00 150.00  120000.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 530092.75 TOTAL 535902.32 TOTAL  546292.94CONTRACT TOTAL

 

    SUB-TOTAL 208250.53 SUB-TOTAL 177875.75 SUB-TOTAL  179991.44ROADWAY ITEMS

    SUB-TOTAL 321842.22 SUB-TOTAL 358026.57 SUB-TOTAL  366301.50STRUCTURE ITEMS



JAN 13, 2014 03:57 PM
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STANLY

38588.3.FD1

FED AID NO BRZ-1109(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER ISLAND CREEK ON SR-1109.

TCB BUILDERS, LLC

LEXINGTON,  NC

COUNTRY BOY LANDSCAPING INC DANE CONSTRUCTION, INC.

HARMONY,  NC MOORESVILLE,  NC

C203286DEC 17 2013

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27500.00 25000.00  30195.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 3500.00 3500.00  4000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 5400.00 8100.00  8515.00BRG APP SUB REG TIER**
(14+74.02)

0004 0043000000-N 226 Lump Sum 43000.00 46000.00  65000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  150 CY  6.00 900.00 12.00 1800.00 5.00  750.00UNDERCUT EXCAVATION

0007 0134000000-E 240  10 CY  12.00 120.00 1.00 10.00 35.00  350.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  250 CY  2.00 500.00 38.00 9500.00 10.00  2500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  1.50 300.00 2.25 450.00 2.00  400.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  5 TON 24.00 120.00 32.00 160.00 45.00  225.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  15 SY  2.00 30.00 4.50 67.50 2.00  30.00FND CONDIT GEOTEXTILE

0012 0384000000-E 310  32 LF  75.00 2400.00 66.00 2112.00 35.00  1120.0030" RC PIPE CULV III

0013 1099500000-E 505  50 CY  5.00 250.00 4.00 200.00 10.00  500.00SHALLOW UNDERCUT

0014 1099700000-E 505  100 TON 2.00 200.00 28.50 2850.00 20.00  2000.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  50 TON 24.00 1200.00 28.50 1425.00 30.00  1500.00INCIDENTAL STONE BASE

0016 1330000000-E 607  120 SY  20.00 2400.00 20.00 2400.00 20.00  2400.00INCIDENTAL MILLING

0017 1489000000-E 610  200 TON 75.00 15000.00 75.00 15000.00 75.00  15000.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  120 TON 90.00 10800.00 90.00 10800.00 90.00  10800.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  17 TON 600.00 10200.00 600.00 10200.00 600.00  10200.00ASP FOR PLANT MIX

0020 1693000000-E 654  25 TON 150.00 3750.00 150.00 3750.00 150.00  3750.00ASPH PLT MIX PVMT REPAIR

0021 2253000000-E 840  1 CY  450.00 450.00 500.00 500.00 750.00  750.00PIPE COLLARS

0022 3030000000-E 862 62.5 LF  15.00 937.50 15.00 937.50 15.00  937.50STL BM GUARDRAIL

0023 3045000000-E 862  50 LF  15.50 775.00 15.50 775.00 15.50  775.00SBGR SHOP CURVED

0024 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0025 3195000000-N 862  1 EA  500.00 500.00 500.00 500.00 500.00  500.00GR ANCHOR TYPE AT-1

0026 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00 1375.00  5500.00GR ANCHOR TYPE III

0027 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 1800.00  5400.00GR ANCHOR TYPE 350

0028 3500000000-E 866  200 LF  7.25 1450.00 8.50 1700.00 7.25  1450.00WOVEN WIRE FENCE **" FAB
(48")

0029 3509000000-E 866  14 EA  30.00 420.00 15.00 210.00 30.00  420.004" TIMBER POSTS 7'-6"LONG

0030 3515000000-E 866  8 EA  40.00 320.00 30.00 240.00 40.00  320.005" TIMBER POSTS 8'-0"LONG

0031 3642000000-E 876  17 TON 41.00 697.00 35.00 595.00 45.00  765.00RIP RAP, CLASS A

0032 3649000000-E 876  55 TON 41.00 2255.00 35.00 1925.00 35.00  1925.00RIP RAP, CLASS B

0033 3656000000-E 876  1,790 SY  0.65 1163.50 0.01 17.90 2.00  3580.00GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  453 SF  4.25 1925.25 4.73 2142.69 3.98  1802.94WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  128 SF  7.75 992.00 5.61 718.08 8.85  1132.80WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  114 SF  9.50 1083.00 5.23 596.22 4.98  567.72WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  12.00 960.00 15.10 1208.00 16.50  1320.00BARRICADES (TYPE III)

0038 6000000000-E 1605  1,510 LF  3.00 4530.00 2.50 3775.00 3.00  4530.00TEMPORARY SILT FENCE

0039 6006000000-E 1610  150 TON 37.00 5550.00 0.01 1.50 35.00  5250.00EROS CONTRL STONE CL A
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STANLY

38588.3.FD1

FED AID NO BRZ-1109(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER ISLAND CREEK ON SR-1109.

TCB BUILDERS, LLC

LEXINGTON,  NC

COUNTRY BOY LANDSCAPING INC DANE CONSTRUCTION, INC.

HARMONY,  NC MOORESVILLE,  NC

C203286DEC 17 2013

0.095 MI

0040 6009000000-E 1610  15 TON 41.00 615.00 40.00 600.00 40.00  600.00EROS CONTRL STONE CL B

0041 6012000000-E 1610  140 TON 2.00 280.00 0.01 1.40 28.00  3920.00SEDIMENT CONTROL STONE

0042 6015000000-E 1615 0.5 ACR 600.00 300.00 1250.00 625.00 600.00  300.00TEMPORARY MULCHING

0043 6018000000-E 1620  50 LB  6.00 300.00 5.00 250.00 4.00  200.00SEED FOR TEMP SEEDING

0044 6021000000-E 1620 0.25 TON 1600.00 400.00 400.00 100.00 1400.00  350.00FERT FOR TEMP SEEDING

0045 6024000000-E 1622  200 LF  1.00 200.00 0.01 2.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   200 LF  2.50 500.00 2.00 400.00 2.50  500.00SAFETY FENCE

0047 6030000000-E 1630  50 CY  7.00 350.00 5.00 250.00 15.00  750.00SILT EXCAVATION

0048 6036000000-E 1631  1,000 SY  2.25 2250.00 3.00 3000.00 1.35  1350.00MATTING FOR EROS CONTROL

0049 6037000000-E SP   100 SY  5.00 500.00 6.00 600.00 6.20  620.00COIR FIBER MAT

0050 6048000000-E SP   115 SY  18.00 2070.00 5.00 575.00 10.00  1150.00FLOAT TURBIDITY CURTAIN

0051 6070000000-N 1639  6 EA  95.00 570.00 0.01 0.06 475.00  2850.00SPECIAL STILLING BASINS

0052 6071012000-E SP   140 LF  6.00 840.00 10.00 1400.00 6.50  910.00COIR FIBER WATTLE

0053 6084000000-E 1660 0.5 ACR 2200.00 1100.00 1250.00 625.00 2600.00  1300.00SEEDING AND MULCHING

0054 6087000000-E 1660 0.2 ACR 400.00 80.00 50.00 10.00 500.00  100.00MOWING

0055 6090000000-E 1661  50 LB  7.00 350.00 2.00 100.00 16.00  800.00SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 1500.00 375.00 400.00 100.00 1600.00  400.00FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  7.00 350.00 2.00 100.00 3.40  170.00SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.25 TON 1800.00 450.00 2000.00 500.00 1020.00  255.00FERTILIZER TOPDRESSING

0059 6114500000-N 1667  10 MHR 20.00 200.00 18.00 180.00 80.00  800.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   18 EA  20.00 360.00 0.01 0.18 50.00  900.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 26500.00 25000.00  22913.17CM&R TEMP ACCESS ***********
(14+74.02-L-)

0062 8035000000-N 402 Lump Sum 44000.00 30000.00  28913.57REMV EXIST STR **********
(14+74.02-L-)

0063 8096000000-E 450  40 LF  485.00 19400.00 550.00 22000.00 550.00  22000.00PILE EXCAVATION IN SOIL

0064 8097000000-E 450  50 LF  485.00 24250.00 550.00 27500.00 550.00  27500.00PILE EXCAVATION NOT IN SOIL

0065 8105520000-E 411 6.8 LF  1350.00 9180.00 1225.00 8330.00 1400.00  9520.003'-0" DRILLD PIER IN SOIL

0066 8105620000-E 411  21 LF  1625.00 34125.00 1225.00 25725.00 1400.00  29400.003'-0" DRILLD PIER NO SOIL

0067 8111200000-E 411 6.8 LF  130.00 884.00 430.00 2924.00 450.00  3060.00PERM STL CASING FOR 3' PIER

0068 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 500.00  500.00SID INSPECTIONS

0069 8114000000-N 411  1 EA  1000.00 1000.00 2000.00 2000.00 2000.00  2000.00SPT TESTING

0070 8115000000-N 411  1 EA  2450.00 2450.00 2500.00 2500.00 2500.00  2500.00CSL TESTING

0071 8121000000-N 412 Lump Sum 18500.00 22000.00  12805.00UNCL STR EXCAV STA *****
(14+74.02-L-)

0072 8182000000-E 420  55 CY  800.00 44000.00 1000.00 55000.00 950.00  52250.00CLASS A CONCRETE (BRIDGE)

0073 8210000000-N 422 Lump Sum 11800.00 21000.00  11445.00BRG APPR SLAB ***********
(14+74.02-L-)

0074 8217000000-E 425  10,280 LB  1.00 10280.00 1.50 15420.00 1.00  10280.00REINF STEEL (BRIDGE)

0075 8238000000-E 425  615 LB  1.40 861.00 1.50 922.50 1.45  891.75SPIRAL COL REINF STL BRG
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FED AID NO BRZ-1109(7)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #138 OVER ISLAND CREEK ON SR-1109.

TCB BUILDERS, LLC

LEXINGTON,  NC

COUNTRY BOY LANDSCAPING INC DANE CONSTRUCTION, INC.

HARMONY,  NC MOORESVILLE,  NC

C203286DEC 17 2013

0.095 MI

0076 8364000000-E 450  100 LF  51.00 5100.00 40.00 4000.00 81.25  8125.00HP12X53 PILES

0077 8505000000-E 460 160.5 LF  82.00 13161.00 95.00 15247.50 80.00  12840.00VERT CONC BARRIER RAIL

0078 8594000000-E 876  55 TON 41.00 2255.00 35.00 1925.00 41.25  2268.75RIP RAP B

0079 8608000000-E 876  115 TON 45.00 5175.00 45.00 5175.00 1.00  115.00RIP RAP II (2'-0")

0080 8622000000-E 876  190 SY  2.00 380.00 2.25 427.50 2.85  541.50GEOTEXTILE FOR DRAINAGE

0081 8657000000-N 430 Lump Sum 3500.00 4751.35  7500.00ELASTOMERIC BEARINGS

0082 8762000000-E 430  800 LF  118.00 94400.00 140.00 112000.00 150.00  120000.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 546675.25 TOTAL 583888.88 TOTAL  603909.70CONTRACT TOTAL

 

    SUB-TOTAL 174974.25 SUB-TOTAL 179541.03 SUB-TOTAL  216540.96ROADWAY ITEMS

    SUB-TOTAL 371701.00 SUB-TOTAL 404347.85 SUB-TOTAL  387368.74STRUCTURE ITEMS
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.
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DELLINGER, INC.

MONROE,  NC

DEVERE CONSTRUCTION
COMPANY, INC

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

ALPENA,  MI CHARLOTTE,  NC

C203286DEC 17 2013

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30200.00 33000.00  38000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7000.00 7500.00  5000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 9000.00 12500.00  8100.00BRG APP SUB REG TIER**
(14+74.02)

0004 0043000000-N 226 Lump Sum 47000.00 110000.00  65500.00GRADING

0005 0050000000-E 226  1 ACR 75.00 75.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  150 CY  11.00 1650.00 10.00 1500.00 12.00  1800.00UNDERCUT EXCAVATION

0007 0134000000-E 240  10 CY  40.00 400.00 20.00 200.00 1.00  10.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  250 CY  6.00 1500.00 15.00 3750.00 38.00  9500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  200 SY  2.00 400.00 3.00 600.00 2.25  450.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  5 TON 30.00 150.00 40.00 200.00 40.00  200.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  15 SY  8.00 120.00 5.00 75.00 4.50  67.50FND CONDIT GEOTEXTILE

0012 0384000000-E 310  32 LF  57.50 1840.00 75.00 2400.00 65.00  2080.0030" RC PIPE CULV III

0013 1099500000-E 505  50 CY  7.45 372.50 10.00 500.00 4.00  200.00SHALLOW UNDERCUT

0014 1099700000-E 505  100 TON 32.00 3200.00 20.00 2000.00 28.50  2850.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  50 TON 25.00 1250.00 25.00 1250.00 28.50  1425.00INCIDENTAL STONE BASE

0016 1330000000-E 607  120 SY  12.50 1500.00 20.00 2400.00 20.00  2400.00INCIDENTAL MILLING

0017 1489000000-E 610  200 TON 81.79 16358.00 75.00 15000.00 75.00  15000.00ASP CONC BASE CRS B25.0B

0018 1525000000-E 610  120 TON 99.97 11996.40 90.00 10800.00 90.00  10800.00ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620  17 TON 680.00 11560.00 600.00 10200.00 600.00  10200.00ASP FOR PLANT MIX

0020 1693000000-E 654  25 TON 175.00 4375.00 150.00 3750.00 150.00  3750.00ASPH PLT MIX PVMT REPAIR

0021 2253000000-E 840  1 CY  1150.00 1150.00 1000.00 1000.00 500.00  500.00PIPE COLLARS

0022 3030000000-E 862 62.5 LF  15.00 937.50 15.00 937.50 16.00  1000.00STL BM GUARDRAIL

0023 3045000000-E 862  50 LF  15.50 775.00 15.50 775.00 18.00  900.00SBGR SHOP CURVED

0024 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 14.00  70.00ADDIT GUARDRAIL POSTS

0025 3195000000-N 862  1 EA  500.00 500.00 500.00 500.00 500.00  500.00GR ANCHOR TYPE AT-1

0026 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00 1350.00  5400.00GR ANCHOR TYPE III

0027 3270000000-N SP   3 EA  1800.00 5400.00 1800.00 5400.00 2000.00  6000.00GR ANCHOR TYPE 350

0028 3500000000-E 866  200 LF  7.25 1450.00 7.25 1450.00 8.50  1700.00WOVEN WIRE FENCE **" FAB
(48")

0029 3509000000-E 866  14 EA  30.00 420.00 30.00 420.00 15.00  210.004" TIMBER POSTS 7'-6"LONG

0030 3515000000-E 866  8 EA  40.00 320.00 40.00 320.00 30.00  240.005" TIMBER POSTS 8'-0"LONG

0031 3642000000-E 876  17 TON 32.00 544.00 50.00 850.00 35.00  595.00RIP RAP, CLASS A

0032 3649000000-E 876  55 TON 35.00 1925.00 50.00 2750.00 35.00  1925.00RIP RAP, CLASS B

0033 3656000000-E 876  1,790 SY  1.00 1790.00 3.00 5370.00 1.00  1790.00GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  453 SF  4.25 1925.25 3.98 1802.94 10.00  4530.00WORK ZONE SIGNS (STAT)

0035 4405000000-E 1110  128 SF  7.75 992.00 8.85 1132.80 10.00  1280.00WORK ZONE SIGNS (PORT)

0036 4410000000-E 1110  114 SF  9.50 1083.00 4.98 567.72 25.00  2850.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  12.00 960.00 16.50 1320.00 35.00  2800.00BARRICADES (TYPE III)

0038 6000000000-E 1605  1,510 LF  1.70 2567.00 1.88 2838.80 3.00  4530.00TEMPORARY SILT FENCE

0039 6006000000-E 1610  150 TON 19.00 2850.00 40.00 6000.00 50.00  7500.00EROS CONTRL STONE CL A
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0040 6009000000-E 1610  15 TON 32.00 480.00 40.00 600.00 35.00  525.00EROS CONTRL STONE CL B

0041 6012000000-E 1610  140 TON 18.00 2520.00 35.00 4900.00 10.00  1400.00SEDIMENT CONTROL STONE

0042 6015000000-E 1615 0.5 ACR 750.00 375.00 600.00 300.00 1250.00  625.00TEMPORARY MULCHING

0043 6018000000-E 1620  50 LB  3.55 177.50 4.00 200.00 5.00  250.00SEED FOR TEMP SEEDING

0044 6021000000-E 1620 0.25 TON 880.00 220.00 1400.00 350.00 400.00  100.00FERT FOR TEMP SEEDING

0045 6024000000-E 1622  200 LF  5.00 1000.00 10.00 2000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0046 6029000000-E SP   200 LF  2.00 400.00 1.88 376.00 2.00  400.00SAFETY FENCE

0047 6030000000-E 1630  50 CY  2.70 135.00 20.00 1000.00 12.00  600.00SILT EXCAVATION

0048 6036000000-E 1631  1,000 SY  1.00 1000.00 1.35 1350.00 2.00  2000.00MATTING FOR EROS CONTROL

0049 6037000000-E SP   100 SY  4.00 400.00 6.20 620.00 6.00  600.00COIR FIBER MAT

0050 6048000000-E SP   115 SY  12.00 1380.00 30.00 3450.00 40.00  4600.00FLOAT TURBIDITY CURTAIN

0051 6070000000-N 1639  6 EA  400.00 2400.00 500.00 3000.00 100.00  600.00SPECIAL STILLING BASINS

0052 6071012000-E SP   140 LF  6.00 840.00 14.00 1960.00 10.00  1400.00COIR FIBER WATTLE

0053 6084000000-E 1660 0.5 ACR 1600.00 800.00 2600.00 1300.00 1250.00  625.00SEEDING AND MULCHING

0054 6087000000-E 1660 0.2 ACR 75.00 15.00 500.00 100.00 50.00  10.00MOWING

0055 6090000000-E 1661  50 LB  3.50 175.00 16.00 800.00 2.00  100.00SEED FOR REPAIR SEEDING

0056 6093000000-E 1661 0.25 TON 1100.00 275.00 1600.00 400.00 400.00  100.00FERT FOR REPAIR SEEDING

0057 6096000000-E 1662  50 LB  2.30 115.00 3.40 170.00 2.00  100.00SEED FOR SUPP SEEDING

0058 6108000000-E 1665 0.25 TON 800.00 200.00 1020.00 255.00 2000.00  500.00FERTILIZER TOPDRESSING

0059 6114500000-N 1667  10 MHR 18.00 180.00 80.00 800.00 18.00  180.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   18 EA  1.00 18.00 500.00 9000.00 100.00  1800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8017000000-N SP  Lump Sum 32000.00 25000.00  20000.00CM&R TEMP ACCESS ***********
(14+74.02-L-)

0062 8035000000-N 402 Lump Sum 4975.00 25000.00  47500.00REMV EXIST STR **********
(14+74.02-L-)

0063 8096000000-E 450  40 LF  700.00 28000.00 500.00 20000.00 600.00  24000.00PILE EXCAVATION IN SOIL

0064 8097000000-E 450  50 LF  700.00 35000.00 500.00 25000.00 600.00  30000.00PILE EXCAVATION NOT IN SOIL

0065 8105520000-E 411 6.8 LF  2000.00 13600.00 1500.00 10200.00 1250.00  8500.003'-0" DRILLD PIER IN SOIL

0066 8105620000-E 411  21 LF  2000.00 42000.00 1500.00 31500.00 1250.00  26250.003'-0" DRILLD PIER NO SOIL

0067 8111200000-E 411 6.8 LF  530.00 3604.00 150.00 1020.00 500.00  3400.00PERM STL CASING FOR 3' PIER

0068 8113000000-N 411  1 EA  980.00 980.00 500.00 500.00 500.00  500.00SID INSPECTIONS

0069 8114000000-N 411  1 EA  2280.00 2280.00 1000.00 1000.00 2000.00  2000.00SPT TESTING

0070 8115000000-N 411  1 EA  3260.00 3260.00 2450.00 2450.00 3000.00  3000.00CSL TESTING

0071 8121000000-N 412 Lump Sum 4500.00 5000.00  10000.00UNCL STR EXCAV STA *****
(14+74.02-L-)

0072 8182000000-E 420  55 CY  950.00 52250.00 900.00 49500.00 700.00  38500.00CLASS A CONCRETE (BRIDGE)

0073 8210000000-N 422 Lump Sum 22000.00 25000.00  25000.00BRG APPR SLAB ***********
(14+74.02-L-)

0074 8217000000-E 425  10,280 LB  1.00 10280.00 1.00 10280.00 1.00  10280.00REINF STEEL (BRIDGE)

0075 8238000000-E 425  615 LB  3.00 1845.00 1.50 922.50 2.00  1230.00SPIRAL COL REINF STL BRG
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0076 8364000000-E 450  100 LF  60.00 6000.00 120.00 12000.00 65.00  6500.00HP12X53 PILES

0077 8505000000-E 460 160.5 LF  86.00 13803.00 80.00 12840.00 60.00  9630.00VERT CONC BARRIER RAIL

0078 8594000000-E 876  55 TON 35.00 1925.00 50.00 2750.00 50.00  2750.00RIP RAP B

0079 8608000000-E 876  115 TON 30.00 3450.00 50.00 5750.00 50.00  5750.00RIP RAP II (2'-0")

0080 8622000000-E 876  190 SY  2.00 380.00 3.00 570.00 2.00  380.00GEOTEXTILE FOR DRAINAGE

0081 8657000000-N 430 Lump Sum 5000.00 7500.00  5000.00ELASTOMERIC BEARINGS

0082 8762000000-E 430  800 LF  180.00 144000.00 130.00 104000.00 300.00  240000.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 625328.15 TOTAL 667428.26 TOTAL  760338.50CONTRACT TOTAL

 

    SUB-TOTAL 194196.15 SUB-TOTAL 289645.76 SUB-TOTAL  240168.50ROADWAY ITEMS

    SUB-TOTAL 431132.00 SUB-TOTAL 377782.50 SUB-TOTAL  520170.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  530092.75   J. T. RUSSELL & SONS, INC.

     2  535902.32   SMITH-ROWE, LLC

     3  546292.94   R.E. BURNS & SONS CO., INC.

     4  546675.25   TCB BUILDERS, LLC

     5  583888.88   COUNTRY BOY LANDSCAPING INC

     6  603909.70   DANE CONSTRUCTION, INC.

     7  625328.15   DELLINGER, INC.

     8  667428.26   DEVERE CONSTRUCTION COMPANY, INC

     9  760338.50   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49000.00 51108.60  54742.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7500.00 5913.25  8832.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6700.00 7950.51  4121.00BRG APP SUB REG TIER**
(13+50.00)

0004 0043000000-N 226 Lump Sum 93575.00 104451.91  118330.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 108.50 108.50 1000.00  1000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  24.55 7365.00 6.51 1953.00 12.00  3600.00UNDERCUT EXCAVATION

0007 0134000000-E 240  410 CY  9.50 3895.00 8.68 3558.80 10.00  4100.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  500 CY  1.00 500.00 13.02 6510.00 15.00  7500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,300 SY  0.70 910.00 2.17 2821.00 2.11  2743.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  40 TON 31.00 1240.00 17.90 716.00 21.00  840.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  130 SY  5.00 650.00 2.17 282.10 2.00  260.00FND CONDIT GEOTEXTILE

0012 0335300000-E 305  36 LF  50.00 1800.00 43.40 1562.40 46.00  1656.0018" DRAINAGE PIPE

0013 0335400000-E 305  84 LF  57.75 4851.00 48.83 4101.72 52.00  4368.0024" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  125.00 250.00 217.00 434.00 271.00  542.00**" DRAINAGE PIPE ELBOW
(18")

0015 0335850000-E 305  2 EA  135.00 270.00 434.00 868.00 348.00  696.00**" DRAINAGE PIPE ELBOW
(24")

0016 0378000000-E 310  68 LF  45.50 3094.00 52.08 3541.44 47.00  3196.0024" RC PIPE CULV III

0017 0448200000-E 310  96 LF  38.00 3648.00 37.98 3646.08 39.00  3744.0015" RCP CULV CLASS IV

0018 0448300000-E 310  92 LF  40.00 3680.00 54.25 4991.00 41.00  3772.0018" RCP CULV CLASS IV

0019 0453000000-E 310  1 EA  1550.00 1550.00 1736.00 1736.00 631.00  631.00**" PIPE END SECTION
(24")

0020 0995000000-E 340  20 LF  11.15 223.00 10.85 217.00 15.00  300.00PIPE REMOVAL

0021 1099500000-E 505  300 CY  14.15 4245.00 8.68 2604.00 12.00  3600.00SHALLOW UNDERCUT

0022 1099700000-E 505  600 TON 17.00 10200.00 18.28 10968.00 23.00  13800.00CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  150 TON 26.50 3975.00 18.28 2742.00 23.00  3450.00INCIDENTAL STONE BASE

0024 1330000000-E 607  100 SY  26.50 2650.00 38.24 3824.00 34.00  3400.00INCIDENTAL MILLING

0025 1489000000-E 610  610 TON 47.00 28670.00 51.00 31110.00 50.00  30500.00ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  320 TON 49.00 15680.00 53.17 17014.40 52.00  16640.00ASP CONC INTR CRS I19.0B

0027 1525000000-E 610  370 TON 52.00 19240.00 56.42 20875.40 55.00  20350.00ASP CONC SURF CRS SF9.5A

0028 1575000000-E 620  70 TON 650.00 45500.00 705.25 49367.50 683.00  47810.00ASP FOR PLANT MIX

0029 1693000000-E 654  8 TON 175.00 1400.00 271.25 2170.00 150.00  1200.00ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  4 EA  150.00 600.00 189.88 759.52 210.00  840.00RIGHT OF WAY MARKERS

0031 2022000000-E 815 100.8 CY  10.00 1008.00 1.09 109.87 25.00  2520.00SUBDRAIN EXCAVATION

0032 2033000000-E 815 50.4 CY  20.00 1008.00 4.34 218.74 40.00  2016.00SUBDRAIN FINE AGGREGATE

0033 2044000000-E 815  300 LF  5.00 1500.00 3.26 978.00 13.00  3900.006" PERF SUBDRN PIPE

0034 2070000000-N 815  1 EA  180.00 180.00 217.00 217.00 269.00  269.00SUBDRN PIPE OUTLET

0035 2077000000-E 815  6 LF  20.00 120.00 10.85 65.10 16.00  96.006" OUTLET PIPE

0036 2264000000-E 840 0.13 CY  2200.00 286.00 3255.00 423.15 3054.00  397.02PIPE PLUGS

0037 2286000000-N 840  5 EA  1215.00 6075.00 1464.75 7323.75 1469.00  7345.00MASNRY DRAINAGE STRUCT

0038 2308000000-E 840  6 LF  195.00 1170.00 325.50 1953.00 260.00  1560.00MASNRY DRAINAGE STRUCT
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0039 2367000000-N 840  4 EA  565.00 2260.00 379.75 1519.00 422.00  1688.00FRAME W/2GRTS 840.29 STD

0040 2396000000-N 840  1 EA  380.00 380.00 379.75 379.75 362.00  362.00FRAME W/COVER STD 840.54

0041 2556000000-E 846  200 LF  32.00 6400.00 34.99 6998.00 44.00  8800.00SHOULDER BERM GUTTER

0042 2647000000-E 852  22 SY  130.00 2860.00 103.99 2287.78 52.50  1155.005" MONO CONC ISLANDS (SURF MTD)

0043 2752000000-E SP   4 LF  50.00 200.00 132.99 531.96 210.00  840.00GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0044 2845000000-N 858  1 EA  750.00 750.00 1016.79 1016.79 350.00  350.00ADJ METER OR VALVE BOXES

0045 3030000000-E 862 487.5 LF  14.50 7068.75 14.11 6878.63 14.00  6825.00STL BM GUARDRAIL

0046 3045000000-E 862  75 LF  14.50 1087.50 14.11 1058.25 14.00  1050.00SBGR SHOP CURVED

0047 3150000000-N 862  5 EA  1.00 5.00 27.13 135.65 27.00  135.00ADDIT GUARDRAIL POSTS

0048 3195000000-N 862  1 EA  350.00 350.00 542.50 542.50 525.00  525.00GR ANCHOR TYPE AT-1

0049 3215000000-N 862  4 EA  1500.00 6000.00 1085.00 4340.00 1050.00  4200.00GR ANCHOR TYPE III

0050 3270000000-N SP   4 EA  1600.00 6400.00 1898.75 7595.00 1837.50  7350.00GR ANCHOR TYPE 350

0051 3635000000-E 876  65 TON 43.45 2824.25 44.76 2909.40 44.00  2860.00RIP RAP, CLASS II

0052 3649000000-E 876  20 TON 36.80 736.00 35.81 716.20 32.00  640.00RIP RAP, CLASS B

0053 3656000000-E 876  1,110 SY  1.20 1332.00 2.17 2408.70 2.00  2220.00GEOTEXTILE FOR DRAINGE

0054 4400000000-E 1110  306 SF  4.25 1300.50 3.96 1211.76 4.00  1224.00WORK ZONE SIGNS (STAT)

0055 4405000000-E 1110  112 SF  10.00 1120.00 4.99 558.88 5.00  560.00WORK ZONE SIGNS (PORT)

0056 4410000000-E 1110  89 SF  27.50 2447.50 5.21 463.69 6.00  534.00WORK ZONE SIGNS (BARR)

0057 4430000000-N 1130  70 EA  40.00 2800.00 35.71 2499.70 43.00  3010.00DRUMS

0058 4435000000-N 1135  25 EA  20.00 500.00 1.18 29.50 17.00  425.00CONES

0059 4445000000-E 1145  192 LF  8.00 1536.00 17.36 3333.12 17.00  3264.00BARRICADES (TYPE III)

0060 4450000000-N 1150  150 HR  18.00 2700.00 17.96 2694.00 15.00  2250.00FLAGGER

0061 4516000000-N 1180  25 EA  25.00 625.00 10.92 273.00 28.00  700.00SKINNY DRUM

0062 4810000000-E 1205  7,617 LF  0.32 2437.44 0.35 2665.95 0.34  2589.78PAINT PVMT MARKINGS 4"

0063 4820000000-E 1205  76 LF  5.00 380.00 5.43 412.68 6.00  456.00PAINT PVMT MARKINGS 8"

0064 6000000000-E 1605  1,350 LF  1.75 2362.50 2.98 4023.00 1.89  2551.50TEMPORARY SILT FENCE

0065 6006000000-E 1610  165 TON 22.00 3630.00 22.79 3760.35 22.00  3630.00EROS CONTRL STONE CL A

0066 6009000000-E 1610  185 TON 23.00 4255.00 35.81 6624.85 32.00  5920.00EROS CONTRL STONE CL B

0067 6012000000-E 1610  310 TON 20.00 6200.00 22.79 7064.90 21.00  6510.00SEDIMENT CONTROL STONE

0068 6015000000-E 1615  1 ACR 800.00 800.00 1519.00 1519.00 1449.00  1449.00TEMPORARY MULCHING

0069 6018000000-E 1620  100 LB  3.00 300.00 2.98 298.00 5.00  500.00SEED FOR TEMP SEEDING

0070 6021000000-E 1620 1.25 TON 1200.00 1500.00 813.75 1017.19 1260.00  1575.00FERT FOR TEMP SEEDING

0071 6024000000-E 1622  200 LF  7.00 1400.00 6.51 1302.00 22.00  4400.00TEMPORARY SLOPE DRAINS

0072 6029000000-E SP   100 LF  1.75 175.00 4.34 434.00 2.00  200.00SAFETY FENCE

0073 6030000000-E 1630  760 CY  4.00 3040.00 8.68 6596.80 10.00  7600.00SILT EXCAVATION

0074 6036000000-E 1631  2,200 SY  1.50 3300.00 2.17 4774.00 1.95  4290.00MATTING FOR EROS CONTROL

0075 6037000000-E SP   220 SY  8.00 1760.00 7.05 1551.00 9.00  1980.00COIR FIBER MAT

0076 6038000000-E SP   90 SY  8.00 720.00 7.05 634.50 10.00  900.00PERM SOIL REINF MAT

0077 6042000000-E 1632  355 LF  3.50 1242.50 3.26 1157.30 4.00  1420.001/4" HARDWARE CLOTH

0078 6070000000-N 1639  8 EA  50.00 400.00 175.56 1404.48 500.00  4000.00SPECIAL STILLING BASINS
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0079 6071010000-E SP   210 LF  16.00 3360.00 3.26 684.60 13.00  2730.00WATTLE

0080 6071020000-E SP   65 LB  3.00 195.00 8.68 564.20 11.00  715.00POLYACRYLAMIDE (PAM)

0081 6071030000-E 1640  270 LF  8.00 2160.00 6.51 1757.70 8.00  2160.00COIR FIBER BAFFLE

0082 6071050000-E SP   4 EA  500.00 2000.00 813.75 3255.00 812.00  3248.00**" SKIMMER
(1-1/2")

0083 6084000000-E 1660 1.5 ACR 1400.00 2100.00 2007.25 3010.88 3623.00  5434.50SEEDING AND MULCHING

0084 6087000000-E 1660 0.5 ACR 100.00 50.00 108.50 54.25 105.00  52.50MOWING

0085 6090000000-E 1661  50 LB  3.00 150.00 5.43 271.50 9.00  450.00SEED FOR REPAIR SEEDING

0086 6093000000-E 1661 0.25 TON 1200.00 300.00 1085.00 271.25 914.00  228.50FERT FOR REPAIR SEEDING

0087 6096000000-E 1662  50 LB  5.00 250.00 5.43 271.50 3.15  157.50SEED FOR SUPP SEEDING

0088 6108000000-E 1665 1.5 TON 1200.00 1800.00 1085.00 1627.50 871.50  1307.25FERTILIZER TOPDRESSING

0089 6114500000-N 1667  10 MHR 45.00 450.00 19.53 195.30 21.00  210.00SPECIALIZED HAND MOWING

0090 6117000000-N SP   25 EA  75.00 1875.00 81.38 2034.50 184.00  4600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0091 8017000000-N SP  Lump Sum 3400.00 6510.00  12112.00CM&R TEMP ACCESS ***********
(13+50.00-L-)

0092 8021000000-N SP  Lump Sum 44500.00 16275.00  25000.00REMV EXIST STR **********
(13+50.00-L-)

0093 8105520000-E 411 59.8 LF  200.43 11985.71 366.80 21934.64 190.00  11362.003'-0" DRILLD PIER IN SOIL

0094 8105620000-E 411 64.7 LF  1115.13 72148.91 704.01 45549.45 596.00  38561.203'-0" DRILLD PIER NO SOIL

0095 8111200000-E 411  45 LF  259.78 11690.10 206.15 9276.75 231.00  10395.00PERM STL CASING FOR 3' PIER

0096 8113000000-N 411  1 EA  2735.00 2735.00 2712.50 2712.50 2625.00  2625.00SID INSPECTIONS

0097 8114000000-N 411  1 EA  275.00 275.00 271.25 271.25 263.00  263.00SPT TESTING

0098 8115000000-N 411  1 EA  1650.00 1650.00 1627.50 1627.50 1575.00  1575.00CSL TESTING

0099 8121000000-N 412 Lump Sum 2000.00 3797.50  14790.00UNCL STR EXCAV STA *****
(13+50.00-L-)

0100 8182000000-E 420 88.1 CY  689.18 60716.76 919.35 80994.74 690.00  60789.00CLASS A CONCRETE (BRIDGE)

0101 8210000000-N 422 Lump Sum 18150.00 18222.75  29633.12BRG APPR SLAB ***********
(13+50.00-L-)

0102 8217000000-E 425  26,998 LB  0.95 25648.10 1.06 28617.88 0.72  19438.56REINF STEEL (BRIDGE)

0103 8238000000-E 425  3,198 LB  2.32 7419.36 1.23 3933.54 1.05  3357.90SPIRAL COL REINF STL BRG

0104 8364000000-E 450  280 LF  48.08 13462.40 57.72 16161.60 224.00  62720.00HP12X53 PILES

0105 8505000000-E 460 300.76 LF  67.32 20247.16 66.39 19967.46 105.00  31579.80VERT CONC BARRIER RAIL

0106 8608000000-E 876  575 TON 35.46 20389.50 39.33 22614.75 44.00  25300.00RIP RAP II (2'-0")

0107 8622000000-E 876  640 SY  2.15 1376.00 2.17 1388.80 2.13  1363.20GEOTEXTILE FOR DRAINAGE

0108 8657000000-N 430 Lump Sum 6900.00 7307.49  7326.00ELASTOMERIC BEARINGS

0109 8762000000-E 430  960 LF  116.84 112166.40 122.70 117792.00 133.00  127680.003'-0"X 1'-9"PRESTR SLABS

0110 8763000000-E 430  840 LF  144.14 121077.60 152.86 128402.40 160.00  134400.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 992421.94 TOTAL 1022172.18 TOTAL  1127168.33CONTRACT TOTAL



JAN 13, 2014 03:57 PM

TIP NO B-4821 2:00 PM 4 /  8 022

SURRY

38591.3.FD1

FED AID NO BRZ-1621(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #88 OVER PAUL'S CREEK ON SR-1621 (SPARGER RD).

   

C203287DEC 17 2013

0.160 MI

 

    SUB-TOTAL 434483.94 SUB-TOTAL 468814.18 SUB-TOTAL  506897.55ROADWAY ITEMS

    SUB-TOTAL 557938.00 SUB-TOTAL 553358.00 SUB-TOTAL  620270.78STRUCTURE ITEMS



JAN 13, 2014 03:57 PM

TIP NO B-4821 2:00 PM 5 /  8 022

SURRY

38591.3.FD1

FED AID NO BRZ-1621(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #88 OVER PAUL'S CREEK ON SR-1621 (SPARGER RD).

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

C203287DEC 17 2013

0.160 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00 58000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 7527.78  CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 11000.00  BRG APP SUB REG TIER**
(13+50.00)

0004 0043000000-N 226 Lump Sum 135000.00 40000.00  GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  300 CY  10.00 3000.00 11.50 3450.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  410 CY  6.00 2460.00 3.75 1537.50  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  500 CY  15.00 7500.00 30.00 15000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,300 SY  3.00 3900.00 2.00 2600.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  40 TON 40.00 1600.00 25.00 1000.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  130 SY  3.00 390.00 2.20 286.00  FND CONDIT GEOTEXTILE

0012 0335300000-E 305  36 LF  60.00 2160.00 55.00 1980.00  18" DRAINAGE PIPE

0013 0335400000-E 305  84 LF  65.00 5460.00 55.00 4620.00  24" DRAINAGE PIPE

0014 0335850000-E 305  2 EA  500.00 1000.00 250.00 500.00  **" DRAINAGE PIPE ELBOW
(18")

0015 0335850000-E 305  2 EA  500.00 1000.00 350.00 700.00  **" DRAINAGE PIPE ELBOW
(24")

0016 0378000000-E 310  68 LF  40.00 2720.00 55.00 3740.00  24" RC PIPE CULV III

0017 0448200000-E 310  96 LF  40.00 3840.00 55.00 5280.00  15" RCP CULV CLASS IV

0018 0448300000-E 310  92 LF  45.00 4140.00 55.00 5060.00  18" RCP CULV CLASS IV

0019 0453000000-E 310  1 EA  750.00 750.00 750.00 750.00  **" PIPE END SECTION
(24")

0020 0995000000-E 340  20 LF  5.00 100.00 5.00 100.00  PIPE REMOVAL

0021 1099500000-E 505  300 CY  10.00 3000.00 9.50 2850.00  SHALLOW UNDERCUT

0022 1099700000-E 505  600 TON 20.00 12000.00 20.00 12000.00  CLASS IV SUBGRD STABILIZATION

0023 1220000000-E 545  150 TON 25.00 3750.00 25.00 3750.00  INCIDENTAL STONE BASE

0024 1330000000-E 607  100 SY  30.00 3000.00 32.00 3200.00  INCIDENTAL MILLING

0025 1489000000-E 610  610 TON 47.00 28670.00 60.00 36600.00  ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  320 TON 49.00 15680.00 60.00 19200.00  ASP CONC INTR CRS I19.0B

0027 1525000000-E 610  370 TON 52.00 19240.00 60.00 22200.00  ASP CONC SURF CRS SF9.5A

0028 1575000000-E 620  70 TON 650.00 45500.00 700.00 49000.00  ASP FOR PLANT MIX

0029 1693000000-E 654  8 TON 175.00 1400.00 250.00 2000.00  ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  4 EA  176.00 704.00 210.00 840.00  RIGHT OF WAY MARKERS

0031 2022000000-E 815 100.8 CY  12.00 1209.60 5.00 504.00  SUBDRAIN EXCAVATION

0032 2033000000-E 815 50.4 CY  60.00 3024.00 45.00 2268.00  SUBDRAIN FINE AGGREGATE

0033 2044000000-E 815  300 LF  5.00 1500.00 5.00 1500.00  6" PERF SUBDRN PIPE

0034 2070000000-N 815  1 EA  350.00 350.00 140.00 140.00  SUBDRN PIPE OUTLET

0035 2077000000-E 815  6 LF  25.00 150.00 8.00 48.00  6" OUTLET PIPE

0036 2264000000-E 840 0.13 CY  4000.00 520.00 2000.00 260.00  PIPE PLUGS

0037 2286000000-N 840  5 EA  1750.00 8750.00 1425.00 7125.00  MASNRY DRAINAGE STRUCT

0038 2308000000-E 840  6 LF  250.00 1500.00 165.00 990.00  MASNRY DRAINAGE STRUCT



JAN 13, 2014 03:57 PM

TIP NO B-4821 2:00 PM 6 /  8 022

SURRY

38591.3.FD1

FED AID NO BRZ-1621(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #88 OVER PAUL'S CREEK ON SR-1621 (SPARGER RD).

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

C203287DEC 17 2013

0.160 MI

0039 2367000000-N 840  4 EA  600.00 2400.00 450.00 1800.00  FRAME W/2GRTS 840.29 STD

0040 2396000000-N 840  1 EA  400.00 400.00 330.00 330.00  FRAME W/COVER STD 840.54

0041 2556000000-E 846  200 LF  15.00 3000.00 32.00 6400.00  SHOULDER BERM GUTTER

0042 2647000000-E 852  22 SY  75.00 1650.00 135.00 2970.00  5" MONO CONC ISLANDS (SURF MTD)

0043 2752000000-E SP   4 LF  150.00 600.00 50.00 200.00  GENERIC PAVING ITEM (LF)
SPECIAL SHOULDER BERM CURB

0044 2845000000-N 858  1 EA  500.00 500.00 500.00 500.00  ADJ METER OR VALVE BOXES

0045 3030000000-E 862 487.5 LF  15.00 7312.50 13.75 6703.13  STL BM GUARDRAIL

0046 3045000000-E 862  75 LF  17.00 1275.00 13.75 1031.25  SBGR SHOP CURVED

0047 3150000000-N 862  5 EA  13.00 65.00 26.50 132.50  ADDIT GUARDRAIL POSTS

0048 3195000000-N 862  1 EA  550.00 550.00 530.00 530.00  GR ANCHOR TYPE AT-1

0049 3215000000-N 862  4 EA  1400.00 5600.00 1060.00 4240.00  GR ANCHOR TYPE III

0050 3270000000-N SP   4 EA  1825.00 7300.00 1850.00 7400.00  GR ANCHOR TYPE 350

0051 3635000000-E 876  65 TON 60.00 3900.00 40.00 2600.00  RIP RAP, CLASS II

0052 3649000000-E 876  20 TON 60.00 1200.00 40.00 800.00  RIP RAP, CLASS B

0053 3656000000-E 876  1,110 SY  2.00 2220.00 2.20 2442.00  GEOTEXTILE FOR DRAINGE

0054 4400000000-E 1110  306 SF  3.75 1147.50 4.00 1224.00  WORK ZONE SIGNS (STAT)

0055 4405000000-E 1110  112 SF  8.85 991.20 13.00 1456.00  WORK ZONE SIGNS (PORT)

0056 4410000000-E 1110  89 SF  4.85 431.65 5.25 467.25  WORK ZONE SIGNS (BARR)

0057 4430000000-N 1130  70 EA  60.00 4200.00 56.00 3920.00  DRUMS

0058 4435000000-N 1135  25 EA  25.00 625.00 21.50 537.50  CONES

0059 4445000000-E 1145  192 LF  16.00 3072.00 18.50 3552.00  BARRICADES (TYPE III)

0060 4450000000-N 1150  150 HR  15.00 2250.00 22.00 3300.00  FLAGGER

0061 4516000000-N 1180  25 EA  65.00 1625.00 39.00 975.00  SKINNY DRUM

0062 4810000000-E 1205  7,617 LF  0.40 3046.80 0.35 2665.95  PAINT PVMT MARKINGS 4"

0063 4820000000-E 1205  76 LF  5.00 380.00 5.50 418.00  PAINT PVMT MARKINGS 8"

0064 6000000000-E 1605  1,350 LF  2.31 3118.50 2.00 2700.00  TEMPORARY SILT FENCE

0065 6006000000-E 1610  165 TON 30.00 4950.00 29.00 4785.00  EROS CONTRL STONE CL A

0066 6009000000-E 1610  185 TON 30.00 5550.00 35.00 6475.00  EROS CONTRL STONE CL B

0067 6012000000-E 1610  310 TON 30.00 9300.00 33.00 10230.00  SEDIMENT CONTROL STONE

0068 6015000000-E 1615  1 ACR 975.00 975.00 1200.00 1200.00  TEMPORARY MULCHING

0069 6018000000-E 1620  100 LB  2.25 225.00 7.50 750.00  SEED FOR TEMP SEEDING

0070 6021000000-E 1620 1.25 TON 1100.00 1375.00 2150.00 2687.50  FERT FOR TEMP SEEDING

0071 6024000000-E 1622  200 LF  10.00 2000.00 5.00 1000.00  TEMPORARY SLOPE DRAINS

0072 6029000000-E SP   100 LF  2.15 215.00 2.00 200.00  SAFETY FENCE

0073 6030000000-E 1630  760 CY  2.00 1520.00 5.00 3800.00  SILT EXCAVATION

0074 6036000000-E 1631  2,200 SY  1.81 3982.00 2.00 4400.00  MATTING FOR EROS CONTROL

0075 6037000000-E SP   220 SY  6.10 1342.00 6.50 1430.00  COIR FIBER MAT

0076 6038000000-E SP   90 SY  6.10 549.00 8.50 765.00  PERM SOIL REINF MAT

0077 6042000000-E 1632  355 LF  4.65 1650.75 3.50 1242.50  1/4" HARDWARE CLOTH

0078 6070000000-N 1639  8 EA  500.00 4000.00 275.00 2200.00  SPECIAL STILLING BASINS



JAN 13, 2014 03:57 PM

TIP NO B-4821 2:00 PM 7 /  8 022

SURRY

38591.3.FD1

FED AID NO BRZ-1621(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #88 OVER PAUL'S CREEK ON SR-1621 (SPARGER RD).

DEVERE CONSTRUCTION
COMPANY, INC

ALPENA,  MI

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC  

C203287DEC 17 2013

0.160 MI

0079 6071010000-E SP   210 LF  4.95 1039.50 7.00 1470.00  WATTLE

0080 6071020000-E SP   65 LB  10.00 650.00 8.25 536.25  POLYACRYLAMIDE (PAM)

0081 6071030000-E 1640  270 LF  6.35 1714.50 7.00 1890.00  COIR FIBER BAFFLE

0082 6071050000-E SP   4 EA  1000.00 4000.00 700.00 2800.00  **" SKIMMER
(1-1/2")

0083 6084000000-E 1660 1.5 ACR 1900.00 2850.00 2000.00 3000.00  SEEDING AND MULCHING

0084 6087000000-E 1660 0.5 ACR 100.00 50.00 550.00 275.00  MOWING

0085 6090000000-E 1661  50 LB  2.95 147.50 11.00 550.00  SEED FOR REPAIR SEEDING

0086 6093000000-E 1661 0.25 TON 1100.00 275.00 3200.00 800.00  FERT FOR REPAIR SEEDING

0087 6096000000-E 1662  50 LB  3.15 157.50 5.50 275.00  SEED FOR SUPP SEEDING

0088 6108000000-E 1665 1.5 TON 1100.00 1650.00 1500.00 2250.00  FERTILIZER TOPDRESSING

0089 6114500000-N 1667  10 MHR 35.00 350.00 50.00 500.00  SPECIALIZED HAND MOWING

0090 6117000000-N SP   25 EA  165.00 4125.00 100.00 2500.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0091 8017000000-N SP  Lump Sum 25000.00 8600.00  CM&R TEMP ACCESS ***********
(13+50.00-L-)

0092 8021000000-N SP  Lump Sum 40000.00 75000.00  REMV EXIST STR **********
(13+50.00-L-)

0093 8105520000-E 411 59.8 LF  900.00 53820.00 750.00 44850.00  3'-0" DRILLD PIER IN SOIL

0094 8105620000-E 411 64.7 LF  900.00 58230.00 1110.00 71817.00  3'-0" DRILLD PIER NO SOIL

0095 8111200000-E 411  45 LF  50.00 2250.00 200.00 9000.00  PERM STL CASING FOR 3' PIER

0096 8113000000-N 411  1 EA  500.00 500.00 1590.00 1590.00  SID INSPECTIONS

0097 8114000000-N 411  1 EA  1000.00 1000.00 2650.00 2650.00  SPT TESTING

0098 8115000000-N 411  1 EA  2450.00 2450.00 300.00 300.00  CSL TESTING

0099 8121000000-N 412 Lump Sum 7500.00 75750.00  UNCL STR EXCAV STA *****
(13+50.00-L-)

0100 8182000000-E 420 88.1 CY  900.00 79290.00 600.00 52860.00  CLASS A CONCRETE (BRIDGE)

0101 8210000000-N 422 Lump Sum 25000.00 18000.00  BRG APPR SLAB ***********
(13+50.00-L-)

0102 8217000000-E 425  26,998 LB  1.00 26998.00 1.00 26998.00  REINF STEEL (BRIDGE)

0103 8238000000-E 425  3,198 LB  1.50 4797.00 3.00 9594.00  SPIRAL COL REINF STL BRG

0104 8364000000-E 450  280 LF  45.00 12600.00 136.00 38080.00  HP12X53 PILES

0105 8505000000-E 460 300.76 LF  65.00 19549.40 100.00 30076.00  VERT CONC BARRIER RAIL

0106 8608000000-E 876  575 TON 50.00 28750.00 35.00 20125.00  RIP RAP II (2'-0")

0107 8622000000-E 876  640 SY  2.50 1600.00 2.20 1408.00  GEOTEXTILE FOR DRAINAGE

0108 8657000000-N 430 Lump Sum 10000.00 7200.00  ELASTOMERIC BEARINGS

0109 8762000000-E 430  960 LF  125.00 120000.00 121.00 116160.00  3'-0"X 1'-9"PRESTR SLABS

0110 8763000000-E 430  840 LF  150.00 126000.00 150.00 126000.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 1161904.90 TOTAL 1180971.11  CONTRACT TOTAL



JAN 13, 2014 03:57 PM

TIP NO B-4821 2:00 PM 8 /  8 022

SURRY

38591.3.FD1

FED AID NO BRZ-1621(4)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #88 OVER PAUL'S CREEK ON SR-1621 (SPARGER RD).

   

C203287DEC 17 2013

0.160 MI

 

    SUB-TOTAL 516570.50 SUB-TOTAL 444913.11  ROADWAY ITEMS

    SUB-TOTAL 645334.40 SUB-TOTAL 736058.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  992421.94   SMITH-ROWE, LLC

     2  1022172.18   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     3  1127168.33   JIMMY R. LYNCH & SONS, INC.

     4  1161904.90   DEVERE CONSTRUCTION COMPANY, INC

     5  1180971.11   YOUNG & MCQUEEN GRADING CO INC



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 1 /  1 023

ALLEGHANY, ASHE

11CR.10031.21,  11CR.10051.21,  11CR.20031.21,  11CR.20051.21

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

US-21 FROM SR-1206 TO US-221, NC-194 FROM NC-88 TO SR-1644, NC-88 FROM NC-194 TO SR-1304 & 8 SECTIONS OF SECONDARY RDS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

C203477DEC 17 2013

20.220 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00   MOBILIZATION

0002 0106000000-E 230  4,044 CY  29.00 117276.00   BORROW EXCAVATION

0003 1220000000-E 545  600 TON 20.00 12000.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  40.44 SMI 2605.00 105346.20   SHOULDER RECONSTRUCTION

0005 1330000000-E 607  4,015 SY  15.00 60225.00   INCIDENTAL MILLING

0006 1519000000-E 610  17,020 TON 46.25 787175.00   ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  6,225 TON 46.25 287906.25   ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  1,437 TON 670.00 962790.00   ASP FOR PLANT MIX

0009 1704000000-E SP   830 TON 125.00 103750.00   PATCHING EXIST PAVEMENT

0010 2845000000-N 858  8 EA  730.00 5840.00   ADJ METER OR VALVE BOXES

0011 4510000000-N SP   80 HR  50.00 4000.00   LAW ENFORCEMENT

0012 4589000000-N SP  Lump Sum 25000.00   GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0013 4595000000-E SP  2,381.68 SF  7.50 17862.60   GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0014 4810000000-E 1205  850,545 LF  0.14 119076.30   PAINT PVMT MARKINGS 4"

0015 4820000000-E 1205  840 LF  0.46 386.40   PAINT PVMT MARKINGS 8"

0016 4835000000-E 1205  284 LF  5.00 1420.00   PAINT PVT MKG LINES 24"

0017 4840000000-N 1205  16 EA  60.00 960.00   PAINT PVT MKG CHARACTER

0018 4845000000-N 1205  29 EA  80.00 2320.00   PAINT PVT MKG SYMBOL

0019 4905000000-N 1253  1,134 EA  27.50 31185.00   SNOWPLB PVMT MRKER

0020 6084000000-E 1660 14.49 ACR 0.01 0.14   SEEDING AND MULCHING

0021 7288000000-E 1715  50 LF  26.00 1300.00   PAVED TRENCH (***********)
(2, 2")

0022 7300000000-E 1715  50 LF  10.00 500.00   UNPAVED TRENCH (***********)
(2, 2")

0023 7444000000-E 1725  360 LF  8.00 2880.00   INDUCTIVE LOOP SAWCUT

0024 7456000000-E 1726  100 LF  3.00 300.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2749498.89   CONTRACT TOTAL

 

    SUB-TOTAL 2749498.89   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2749498.89   MAYMEAD, INC.



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 1 /  2 024

CATAWBA

12CR.10181.14,  12CR.20181.19

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-70 S, 1 SECTION OF US-321, 1 SECTION OF NC-10 AND 14 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

C203465DEC 17 2013

28.330 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89000.00 146000.00  MOBILIZATION

0002 0255000000-E SP   2,967 TON 20.00 59340.00 22.00 65274.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  1,015 TON 20.00 20300.00 5.00 5075.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  61.24 SMI 1600.00 97984.00 1800.00 110232.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  13,600 SY  1.42 19312.00 1.06 14416.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  6,000 SY  1.63 9780.00 1.85 11100.00  MILL ASP PVMT *****" DTH
(3")

0007 1308000000-E 607  18,250 SY  1.63 29747.50 1.35 24637.50  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0008 1330000000-E 607  17,400 SY  6.00 104400.00 5.00 87000.00  INCIDENTAL MILLING

0009 1489000000-E 610  2,262 TON 35.00 79170.00 31.55 71366.10  ASP CONC BASE CRS B25.0B

0010 1519000000-E 610  33,862 TON 32.00 1083584.00 29.26 990802.12  ASP CONC SURF CRS S9.5B

0011 1520000000-E SP   3,735 TON 32.00 119520.00 33.49 125085.15  ASP CONC SURF CRS S9.5B LEVEL

0012 1523000000-E 610  16,008 TON 33.00 528264.00 30.18 483121.44  ASP CONC SURF CRS S9.5C

0013 1524000000-E SP   1,200 TON 35.00 42000.00 31.60 37920.00  ASP CONC SURF CRS S9.5C LEVEL

0014 1575000000-E 620  3,399 TON 569.00 1934031.00 615.00 2090385.00  ASP FOR PLANT MIX

0015 1704000000-E SP   9,725 TON 93.00 904425.00 90.65 881571.25  PATCHING EXIST PAVEMENT

0016 1771000000-E 660  97,000 SY  1.80 174600.00 1.73 167810.00  AST, MAT COAT, #6M STONE

0017 1840000000-E 665  54,000 LF  0.22 11880.00 0.20 10800.00  MILLED RUMBLE STRIPS

0018 2600000000-N SP   5 EA  1500.00 7500.00 770.00 3850.00  RETROFIT EXT CURB RAMP

0019 2605000000-N 848  3 EA  2000.00 6000.00 1815.00 5445.00  CONCRETE CURB RAMP

0020 2815000000-N 858  1 EA  725.00 725.00 907.50 907.50  ADJ DROP INLETS

0021 2830000000-N 858  36 EA  725.00 26100.00 990.00 35640.00  ADJ MANHOLES

0022 2845000000-N 858  25 EA  700.00 17500.00 1007.60 25190.00  ADJ METER OR VALVE BOXES

0023 4413000000-E SP   3,398 SF  4.65 15800.70 4.05 13761.90  WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 38000.00 90457.92  TEMP TRAFFIC CONTROL

0025 4510000000-N SP   437 HR  40.00 17480.00 40.00 17480.00  LAW ENFORCEMENT

0026 4685000000-E 1205  46,550 LF  0.54 25137.00 0.45 20947.50  THERMO PVT MKG LINES 4"90

0027 4686000000-E 1205  62,475 LF  0.57 35610.75 0.56 34986.00  THERMO PVT MKG LINES 4"120

0028 4687000000-E 1205  200 LF  2.25 450.00 3.15 630.00  THERMO PVT MKG LINES 4"240

0029 4688000000-E 1205  87,500 LF  0.62 54250.00 0.71 62125.00  THERMO PVT MKG LINES,6"90 MILS

0030 4690000000-E 1205  13,000 LF  0.65 8450.00 0.89 11570.00  THERMO PVT MKG LINES 6"120 MILS

0031 4695000000-E 1205  65 LF  3.00 195.00 5.25 341.25  THERMO PVT MKG LINES 8"90 MILS

0032 4700000000-E 1205  12,500 LF  4.25 53125.00 1.47 18375.00  12"WIDE THERMO 90 MILS

0033 4705000000-E 1205  100 LF  4.75 475.00 5.25 525.00  THERMO LINES 16" 120MILS

0034 4710000000-E 1205  1,034 LF  11.50 11891.00 6.30 6514.20  24"WIDE THERMO 120 MILS

0035 4721000000-E 1205  18 EA  75.00 1350.00 105.00 1890.00  THERMO PVT MKG CHARACTER 120

0036 4725000000-E 1205  179 EA  128.00 22912.00 105.00 18795.00  THERMO PVT SYMBOL 90MILS

0037 4810000000-E 1205  862,500 LF  0.13 112125.00 0.21 181125.00  PAINT PVMT MARKINGS 4"

0038 4815000000-E 1205  100,500 LF  0.21 21105.00 0.23 23115.00  PAINT PVMT MARKINGS 6"



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 2 /  2 024

CATAWBA

12CR.10181.14,  12CR.20181.19

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-70 S, 1 SECTION OF US-321, 1 SECTION OF NC-10 AND 14 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

C203465DEC 17 2013

28.330 MI

0039 4825000000-E 1205  12,500 LF  1.25 15625.00 0.42 5250.00  PAINT PVMT MARKINGS 12"

0040 4835000000-E 1205  560 LF  4.50 2520.00 2.63 1472.80  PAINT PVT MKG LINES 24"

0041 4840000000-N 1205  8 EA  60.00 480.00 52.50 420.00  PAINT PVT MKG CHARACTER

0042 4845000000-N 1205  122 EA  65.00 7930.00 6.30 768.60  PAINT PVT MKG SYMBOL

0043 4905000000-N 1253  2,475 EA  21.00 51975.00 27.30 67567.50  SNOWPLB PVMT MRKER

 

    TOTAL 5862048.95 TOTAL 5971745.73  CONTRACT TOTAL

 

    SUB-TOTAL 5862048.95 SUB-TOTAL 5971745.73  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5862048.95   MAYMEAD, INC.

     2  5971745.73   J. T. RUSSELL & SONS, INC.



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 1 /  2 025

CLEVELAND

12CR.10231.12,  12CR.20231.17

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-74 BUS, NC-161, AND NC-198, AND 7 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY, INC.

SHELBY,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY

THE LANE CONSTRUCTION CORP

DUNCAN,  SC CHESHIRE,  CT

C203472DEC 17 2013

21.310 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 110300.00  180000.00MOBILIZATION

0002 0255000000-E SP   3,756 TON 22.00 82632.00 17.50 65730.00 17.00  63852.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  880 TON 22.00 19360.00 17.50 15400.00 28.50  25080.00INCIDENTAL STONE BASE

0004 1245000000-E SP  37.46 SMI 1000.00 37460.00 1585.00 59374.10 1500.00  56190.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  69,236 SY  0.80 55388.80 1.10 76159.60 1.15  79621.40MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  9,322 SY  0.80 7457.60 1.20 11186.40 2.00  18644.00MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0007 1330000000-E 607  730 SY  6.00 4380.00 5.80 4234.00 5.65  4124.50INCIDENTAL MILLING

0008 1489000000-E 610  4,780 TON 35.00 167300.00 37.80 180684.00 45.50  217490.00ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  32,636 TON 31.00 1011716.00 31.30 1021506.80 27.85  908912.60ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   3,864 TON 31.00 119784.00 40.20 155332.80 30.00  115920.00ASP CONC SURF CRS S9.5B LEVEL

0011 1575000000-E 620  2,420 TON 650.00 1573000.00 590.00 1427800.00 623.00  1507660.00ASP FOR PLANT MIX

0012 1704000000-E SP   6,923 TON 65.00 449995.00 91.75 635185.25 95.00  657685.00PATCHING EXIST PAVEMENT

0013 2600000000-N SP   2 EA  1200.00 2400.00 1265.00 2530.00 700.00  1400.00RETROFIT EXT CURB RAMP

0014 2815000000-N 858  1 EA  1000.00 1000.00 910.00 910.00 1000.00  1000.00ADJ DROP INLETS

0015 2830000000-N 858  12 EA  680.00 8160.00 655.00 7860.00 900.00  10800.00ADJ MANHOLES

0016 2845000000-N 858  14 EA  450.00 6300.00 495.00 6930.00 900.00  12600.00ADJ METER OR VALVE BOXES

0017 4413000000-E SP   2,424 SF  4.55 11029.20 4.65 11271.60 5.00  12120.00WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 8000.00 113000.00  90000.00TEMP TRAFFIC CONTROL

0019 4510000000-N SP   360 HR  25.00 9000.00 25.50 9180.00 40.00  14400.00LAW ENFORCEMENT

0020 4695000000-E 1205  820 LF  2.50 2050.00 2.05 1681.00 2.00  1640.00THERMO PVT MKG LINES 8"90 MILS

0021 4697000000-E 1205  240 LF  2.75 660.00 3.05 732.00 3.00  720.00THERMO PVT MKG LINE 8"120 MILS

0022 4710000000-E 1205  614 LF  7.80 4789.20 8.05 4942.70 8.00  4912.0024"WIDE THERMO 120 MILS

0023 4721000000-E 1205  32 EA  50.00 1600.00 101.00 3232.00 100.00  3200.00THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  143 EA  75.00 10725.00 101.00 14443.00 100.00  14300.00THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  405,042 LF  0.11 44554.62 0.12 48605.04 0.12  48605.04PAINT PVMT MARKINGS 4"

0026 4835000000-E 1205  490 LF  2.00 980.00 3.05 1494.50 3.00  1470.00PAINT PVT MKG LINES 24"

0027 4847000000-E 1205  251,504 LF  0.85 213778.40 0.64 160962.56 0.65  163477.60POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0028 4905000000-N 1253  929 EA  23.55 21877.95 27.30 25361.70 27.00  25083.00SNOWPLB PVMT MRKER

 

    TOTAL 3925377.77 TOTAL 4176029.05 TOTAL  4240907.14CONTRACT TOTAL

 

    SUB-TOTAL 3925377.77 SUB-TOTAL 4176029.05 SUB-TOTAL  4240907.14ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3925377.77   ASPHALT PAVING OF SHELBY, INC.

     2  4176029.05   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 2 /  2 025

CLEVELAND

12CR.10231.12,  12CR.20231.17

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-74 BUS, NC-161, AND NC-198, AND 7 SECTIONS OF SECONDARY ROADS.

   

C203472DEC 17 2013

21.310 MI

     3  4240907.14   THE LANE CONSTRUCTION CORP



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 1 /  1 026

IREDELL

12CR.10491.16,  12CR.20491.17

FED AID NO STATE FUNDED

RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-21, NC-115, NC-152, AND NC-3, AND 64 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

C203471DEC 17 2013

57.460 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 86000.00 305000.00  MOBILIZATION

0002 0255000000-E SP   4,169 TON 20.00 83380.00 25.30 105475.70  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  3,420 TON 20.00 68400.00 34.10 116622.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  52.11 SMI 1600.00 83376.00 3215.51 167560.23  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  1,650 SY  6.00 9900.00 4.00 6600.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  2,383 SY  6.00 14298.00 12.00 28596.00  INCIDENTAL MILLING

0007 1519000000-E 610  55,435 TON 35.00 1940225.00 34.26 1899203.10  ASP CONC SURF CRS S9.5B

0008 1520000000-E SP   2,645 TON 35.00 92575.00 45.45 120215.25  ASP CONC SURF CRS S9.5B LEVEL

0009 1525000000-E 610  5,978 TON 37.00 221186.00 38.83 232125.74  ASP CONC SURF CRS SF9.5A

0010 1525100000-E SP   525 TON 40.00 21000.00 44.00 23100.00  ASP CONC SURF CRS SF9.5A LEVEL

0011 1575000000-E 620  3,931 TON 569.00 2236739.00 615.00 2417565.00  ASP FOR PLANT MIX

0012 1704000000-E SP   4,685 TON 103.00 482555.00 98.00 459130.00  PATCHING EXIST PAVEMENT

0013 2815000000-N 858  2 EA  725.00 1450.00 1375.00 2750.00  ADJ DROP INLETS

0014 2830000000-N 858  5 EA  725.00 3625.00 1375.00 6875.00  ADJ MANHOLES

0015 2845000000-N 858  2 EA  700.00 1400.00 1320.00 2640.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   6,402 SF  4.64 29705.28 4.00 25608.00  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 30000.00 110101.00  TEMP TRAFFIC CONTROL

0018 4685000000-E 1205  221,164 LF  0.55 121640.20 0.46 101735.44  THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  221,164 LF  0.58 128275.12 0.57 126063.48  THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  400 LF  2.75 1100.00 2.20 880.00  THERMO PVT MKG LINES 8"90 MILS

0021 4697000000-E 1205  400 LF  3.25 1300.00 2.75 1100.00  THERMO PVT MKG LINE 8"120 MILS

0022 4705000000-E 1205  50 LF  4.50 225.00 5.50 275.00  THERMO LINES 16" 120MILS

0023 4710000000-E 1205  185 LF  11.50 2127.50 6.60 1221.00  24"WIDE THERMO 120 MILS

0024 4721000000-E 1205  14 EA  78.50 1099.00 110.00 1540.00  THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  13 EA  140.00 1820.00 110.00 1430.00  THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  966,600 LF  0.13 125658.00 0.11 106326.00  PAINT PVMT MARKINGS 4"

0027 4905000000-N 1253  1,416 EA  21.50 30444.00 29.15 41276.40  SNOWPLB PVMT MRKER

 

    TOTAL 5819503.10 TOTAL 6411014.34  CONTRACT TOTAL

 

    SUB-TOTAL 5819503.10 SUB-TOTAL 6411014.34  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5819503.10   MAYMEAD, INC.

     2  6411014.34   J. T. RUSSELL & SONS, INC.



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 1 /  2 027

LINCOLN

12CR.10551.11,  12CR.20551.17

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-27 EAST FROM SR-1354 TO THE GASTON COUNTY LINE & 8 SECTIONS OF SECONDARY ROADS.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

BLYTHE CONSTRUCTION, INC. THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

C203467DEC 17 2013

18.640 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 45000.00  144000.00MOBILIZATION

0002 0255000000-E SP   1,650 TON 20.00 33000.00 25.00 41250.00 20.00  33000.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  515 TON 22.00 11330.00 1.00 515.00 28.50  14677.50INCIDENTAL STONE BASE

0004 1245000000-E SP  35.04 SMI 700.00 24528.00 1350.00 47304.00 1500.00  52560.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  18,200 SY  2.00 36400.00 2.00 36400.00 1.95  35490.00MILL ASP PVMT *****" DTH
(3")

0006 1330000000-E 607  3,400 SY  5.00 17000.00 15.00 51000.00 5.00  17000.00INCIDENTAL MILLING

0007 1489000000-E 610  900 TON 46.00 41400.00 39.00 35100.00 43.00  38700.00ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  18,951 TON 32.00 606432.00 33.00 625383.00 34.50  653809.50ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   2,410 TON 32.50 78325.00 35.00 84350.00 38.50  92785.00ASP CONC SURF CRS S9.5B LEVEL

0010 1525000000-E 610  3,356 TON 33.00 110748.00 33.00 110748.00 33.75  113265.00ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  1,557 TON 610.00 949770.00 600.00 934200.00 622.00  968454.00ASP FOR PLANT MIX

0012 1704000000-E SP   4,515 TON 75.00 338625.00 70.00 316050.00 90.00  406350.00PATCHING EXIST PAVEMENT

0013 1771000000-E 660  29,000 SY  1.80 52200.00 1.30 37700.00 1.70  49300.00AST, MAT COAT, #6M STONE

0014 2605000000-N 848  5 EA  1275.00 6375.00 1370.00 6850.00 1400.00  7000.00CONCRETE CURB RAMP

0015 2830000000-N 858  32 EA  700.00 22400.00 725.00 23200.00 750.00  24000.00ADJ MANHOLES

0016 2845000000-N 858  15 EA  500.00 7500.00 695.00 10425.00 725.00  10875.00ADJ METER OR VALVE BOXES

0017 4413000000-E SP   2,158 SF  5.00 10790.00 4.70 10142.60 5.00  10790.00WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 10000.00 44500.00  50400.00TEMP TRAFFIC CONTROL

0019 4510000000-N SP   240 HR  30.00 7200.00 30.00 7200.00 40.00  9600.00LAW ENFORCEMENT

0020 4685000000-E 1205  127,660 LF  0.45 57447.00 0.44 56170.40 0.45  57447.00THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  136,090 LF  0.55 74849.50 0.53 72127.70 0.55  74849.50THERMO PVT MKG LINES 4"120

0022 4705000000-E 1205  100 LF  5.00 500.00 5.00 500.00 5.00  500.00THERMO LINES 16" 120MILS

0023 4710000000-E 1205  386 LF  6.00 2316.00 6.00 2316.00 6.00  2316.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  20 EA  100.00 2000.00 100.00 2000.00 100.00  2000.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  32 EA  100.00 3200.00 100.00 3200.00 100.00  3200.00THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  242,000 LF  0.12 29040.00 0.12 29040.00 0.12  29040.00PAINT PVMT MARKINGS 4"

0027 4905000000-N 1253  1,025 EA  21.50 22037.50 21.50 22037.50 26.00  26650.00SNOWPLB PVMT MRKER

 

    TOTAL 2595413.00 TOTAL 2654709.20 TOTAL  2928058.50CONTRACT TOTAL

 

    SUB-TOTAL 2595413.00 SUB-TOTAL 2654709.20 SUB-TOTAL  2928058.50ROADWAY ITEMS



JAN 13, 2014 03:57 PM

TIP NO 2:00 PM 2 /  2 027

LINCOLN

12CR.10551.11,  12CR.20551.17

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-27 EAST FROM SR-1354 TO THE GASTON COUNTY LINE & 8 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   

C203467DEC 17 2013

18.640 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 111400.00   MOBILIZATION

0002 0255000000-E SP   1,650 TON 25.58 42207.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  515 TON 33.43 17216.45   INCIDENTAL STONE BASE

0004 1245000000-E SP  35.04 SMI 3187.28 111682.29   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  18,200 SY  1.55 28210.00   MILL ASP PVMT *****" DTH
(3")

0006 1330000000-E 607  3,400 SY  8.00 27200.00   INCIDENTAL MILLING

0007 1489000000-E 610  900 TON 38.89 35001.00   ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  18,951 TON 32.50 615907.50   ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   2,410 TON 33.67 81144.70   ASP CONC SURF CRS S9.5B LEVEL

0010 1525000000-E 610  3,356 TON 31.79 106687.24   ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  1,557 TON 615.00 957555.00   ASP FOR PLANT MIX

0012 1704000000-E SP   4,515 TON 93.25 421023.75   PATCHING EXIST PAVEMENT

0013 1771000000-E 660  29,000 SY  1.85 53650.00   AST, MAT COAT, #6M STONE

0014 2605000000-N 848  5 EA  1507.00 7535.00   CONCRETE CURB RAMP

0015 2830000000-N 858  32 EA  797.50 25520.00   ADJ MANHOLES

0016 2845000000-N 858  15 EA  764.50 11467.50   ADJ METER OR VALVE BOXES

0017 4413000000-E SP   2,158 SF  5.17 11156.86   WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 75000.00   TEMP TRAFFIC CONTROL

0019 4510000000-N SP   240 HR  40.00 9600.00   LAW ENFORCEMENT

0020 4685000000-E 1205  127,660 LF  0.48 61276.80   THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  136,090 LF  0.58 78932.20   THERMO PVT MKG LINES 4"120

0022 4705000000-E 1205  100 LF  5.50 550.00   THERMO LINES 16" 120MILS

0023 4710000000-E 1205  386 LF  6.60 2547.60   24"WIDE THERMO 120 MILS

0024 4721000000-E 1205  20 EA  110.00 2200.00   THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  32 EA  110.00 3520.00   THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  242,000 LF  0.13 31460.00   PAINT PVMT MARKINGS 4"

0027 4905000000-N 1253  1,025 EA  28.60 29315.00   SNOWPLB PVMT MRKER

 

    TOTAL 2958965.89   CONTRACT TOTAL

 

    SUB-TOTAL 2958965.89   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2595413.00   MIDSTATE CONTRACTORS, INC.

     2  2654709.20   BLYTHE CONSTRUCTION, INC.

     3  2928058.50   THE LANE CONSTRUCTION CORP

     4  2958965.89   J. T. RUSSELL & SONS, INC.



JAN 13, 2014 03:57 PM

TIP NO I-5323 2:00 PM 1 /  2 028

HAYWOOD

47042.3.FS1

FED AID NO NHPP-040-1(248)34

PAVEMENT REHABILITATION.

I-40 FROM MM-34 TO MM-36.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203434DEC 17 2013

2.370 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 425960.00  MOBILIZATION

0002 0996000000-N 350  16 EA  800.00 12800.00 1200.00 19200.00  PIPE CLEAN-OUT

0003 1245000000-E SP  1.71 SMI 4500.00 7695.00 4000.00 6840.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  43,120 SY  0.90 38808.00 1.40 60368.00  MILL ASP PVMT *****" DTH
(1")

0005 1297000000-E 607  1,240 SY  8.00 9920.00 11.00 13640.00  MILL ASP PVMT *****" DTH
(10")

0006 1297000000-E 607  55,630 SY  1.30 72319.00 1.40 77882.00  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1330000000-E 607  784 SY  7.00 5488.00 10.00 7840.00  INCIDENTAL MILLING

0008 1491000000-E 610  349 TON 51.50 17973.50 54.00 18846.00  ASP CONC BASE CRS B25.0C

0009 1503000000-E 610  247 TON 53.39 13187.33 53.00 13091.00  ASP CONC INTR CRS I19.0C

0010 1523000000-E 610  237 TON 49.40 11707.80 55.00 13035.00  ASP CONC SURF CRS S9.5C

0011 1524200000-E 610  11,862 TON 55.00 652410.00 48.00 569376.00  ASP CONC SURF CRS S9.5D

0012 1575000000-E 620  42 TON 570.00 23940.00 540.00 22680.00  ASP FOR PLANT MIX

0013 1577000000-E 620  1,015 TON 770.00 781550.00 700.00 710500.00  POLYM MOD ASP BNDR FOR PLT MIX

0014 1663000000-E 650  5,556 TON 55.00 305580.00 64.25 356973.00  OG ASP FRICT FC-2 MOD

0015 1693000000-E 654  1,784 TON 90.00 160560.00 95.00 169480.00  ASPH PLT MIX PVMT REPAIR

0016 1840000000-E 665  50,530 LF  0.18 9095.40 0.15 7579.50  MILLED RUMBLE STRIPS

0017 2703000000-E 854  11,700 LF  65.00 760500.00 79.15 926055.00  CONC BARRIER TYPE ******
(48" SINGLE SLOPE)

0018 2710000000-N 854  2 EA  4500.00 9000.00 3225.00 6450.00  CONC BARRIER TRANS SECTN

0019 2815000000-N 858  11 EA  1300.00 14300.00 1100.00 12100.00  ADJ DROP INLETS

0020 2995000000-N SP   16 EA  800.00 12800.00 1200.00 19200.00  GENERIC DRAINAGE ITEM (EA)
DRAINAGE STRUCTURE CLEANOUT

0021 3030000000-E 862  6,862 LF  14.50 99499.00 14.50 99499.00  STL BM GUARDRAIL

0022 3210000000-N 862  1 EA  495.00 495.00 495.00 495.00  GR ANCHOR TYPE CAT-1

0023 3215000000-N 862  2 EA  1200.00 2400.00 1200.00 2400.00  GR ANCHOR TYPE III

0024 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00  GR ANCHOR TYPE 350

0025 3360000000-E 863  6,862 LF  1.00 6862.00 1.00 6862.00  REMOVE EXISTING GUARDRAIL

0026 4400000000-E 1110  208 SF  6.00 1248.00 5.38 1119.04  WORK ZONE SIGNS (STAT)

0027 4405000000-E 1110  765 SF  6.00 4590.00 8.85 6770.25  WORK ZONE SIGNS (PORT)

0028 4415000000-N 1115  7 EA  100.00 700.00 1050.00 7350.00  FLASHING ARROW BOARD

0029 4420000000-N 1120  3 EA  5000.00 15000.00 5750.00 17250.00  PORTABLE CHANGE MSG SIGN

0030 4430000000-N 1130  280 EA  20.00 5600.00 33.00 9240.00  DRUMS

0031 4465000000-N 1160  2 EA  3800.00 7600.00 3800.00 7600.00  TEMPORARY CRASH CUSHIONS

0032 4470000000-N 1160  2 EA  1500.00 3000.00 1500.00 3000.00  RESET CRASH CUSHION

0033 4480000000-N 1165  2 EA  5000.00 10000.00 12395.00 24790.00  TMA

0034 4485000000-E 1170  6,170 LF  24.00 148080.00 19.50 120315.00  PORT CONC BARRIER

0035 4490000000-E 1170  6,060 LF  40.00 242400.00 34.30 207858.00  PORT CONC BARRIER(ANCHRD)

0036 4500000000-E 1170  9,235 LF  1.00 9235.00 3.25 30013.75  RESET PORT CONC BARRIER

0037 4505000000-E 1170  9,105 LF  3.00 27315.00 10.00 91050.00  RESET PORT CONC BARR,ANCH

0038 4510000000-N SP   400 HR  30.00 12000.00 40.00 16000.00  LAW ENFORCEMENT



JAN 13, 2014 03:57 PM

TIP NO I-5323 2:00 PM 2 /  2 028

HAYWOOD

47042.3.FS1

FED AID NO NHPP-040-1(248)34

PAVEMENT REHABILITATION.

I-40 FROM MM-34 TO MM-36.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

C203434DEC 17 2013

2.370 MI

0039 4650000000-N 1251  1,577 EA  6.75 10644.75 6.75 10644.75  TEMP RAISED PVMT MRKS

0040 4688000000-E 1205  50,530 LF  0.68 34360.40 0.68 34360.40  THERMO PVT MKG LINES,6"90 MILS

0041 4690000000-E 1205  9,330 LF  0.74 6904.20 0.74 6904.20  THERMO PVT MKG LINES 6"120 MILS

0042 4721000000-E 1205  144 EA  57.50 8280.00 57.50 8280.00  THERMO PVT MKG CHARACTER 120

0043 4725000000-E 1205  5 EA  135.00 675.00 135.00 675.00  THERMO PVT SYMBOL 90MILS

0044 4815000000-E 1205  365,190 LF  0.18 65734.20 0.18 65734.20  PAINT PVMT MARKINGS 6"

0045 4840000000-N 1205  560 EA  45.00 25200.00 45.00 25200.00  PAINT PVT MKG CHARACTER

0046 4845000000-N 1205  20 EA  95.00 1900.00 95.00 1900.00  PAINT PVT MKG SYMBOL

0047 4850000000-E 1205  5,040 LF  0.42 2116.80 0.42 2116.80  LINE REMOVAL 4" WIDE

0048 4855000000-E 1205  105,000 LF  0.52 54600.00 0.52 54600.00  LINE REMOVAL 6" WIDE

0049 4875000000-N 1205  117 EA  55.00 6435.00 55.00 6435.00  REMOVAL OF SYMBL & CHARAC

0050 4905000000-N 1253  531 EA  27.25 14469.75 27.25 14469.75  SNOWPLB PVMT MRKER

0051 5255000000-N 1413 Lump Sum 25000.00 35000.00  PORTABLE LIGHTING

 

    TOTAL 3879178.13 TOTAL 4382227.64  CONTRACT TOTAL

 

    SUB-TOTAL 3879178.13 SUB-TOTAL 4382227.64  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3879178.13   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  4382227.64   ROGERS GROUP, INC.



JAN 13, 2014 03:57 PM

TIP NO R-3601 2:00 PM 1 /  1 030

NEW HANOVER, BRUNSWICK

38868.3.2

FED AID NO NHS-0017(68)

DESIGN BUILD.

US-17/74/76 FROM  NC-133/SR-1472 INTERCHANGE TO THE US-421/NC-133 INTERCHANGE.

FLATIRON CONSTRUCTORS INC

FIRESTONE,  CO

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

WILSON,  NC TARBORO,  NC

C203359DEC 17 2013

1.676 MI

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum    51868228.96GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONST ENTIRE PROJECT EXCLUDING BRIDGE
103 DRILLED  PIERS

0002 0000930000-E SP   10,127 LF    850.00  8607950.00GENERIC MISCELLANEOUS ITEM (LF)
5'-0" DIA DRILLED PIERS AT    BRIDGE 103

0003 0000900000-N SP  Lump Sum 51681772.00 55551252.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF ENTIRE PROJECT

 

    TOTAL 51681772.00 TOTAL 55551252.00 TOTAL  60476178.96CONTRACT TOTAL

 

    SUB-TOTAL 51681772.00 SUB-TOTAL 55551252.00 SUB-TOTAL  60476178.96ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  51681772.00   FLATIRON CONSTRUCTORS INC

       ** BOND EXECUTED IMPROPERLY

       ** INCORRECT DATE OF BID BOND & POA

     2  55551252.00   S. T. WOOTEN CORPORATION

     3  60476178.96   BARNHILL CONTRACTING COMPANY

       
** DENOTES IRREGULAR BID


