STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE EUGENE A. CONTI, JR.
GOVERNOR SECRETARY
November 15, 2010
Addendum No. 1

Contract No.: C 202628
TIP No.: BD-5106D
Counties: Bladen, Columbus and Robeson

Project Description: ~ Replacement of Two Bridges in Bladen County, Six Bridges in Columbus
County and Two Bridges in Robeson County

RE: Addendum No. 1 to Final RFP
December 21, 2010 Letting
To Whom It May Concern:

Reference is made to the Final Request for Proposals dated November 3, 2010 recently furnished to you
on the above project. We have since incorporated changes, and have attached a copy of Addendum No. 1
for your information. Please note that all revisions have been highlighted in gray and are as follows:

Page Nos. 2 and 19 of the PROJECT SPECIAL PROVISIONS has been revised. Please void Page Nos. 2
and 19 in your proposal and staple the revised Page Nos. 2 and 19 thereto.

Page No. 51 of the ROADWAY SCOPE OF WORK has been revised. Please void Page No. 51 in your
proposal and staple the revised Page No. 51 thereto.

Page No. 57 of the HYDRAULICS SCOPE OF WORK has been revised. Please void Page No. 57 in your
proposal and staple the revised Page No. 57 thereto.

Page No. 67 of the TRAFFIC ENGINEERING SCOPE OF WORK has been revised. Please void Page 67
in your proposal and staple the revised Page 67 thereto.

If you have any questions or need additional information, I can be reached by telephone at
(919) 250-4128.

Sincerely,

R.A. Garris, P.E.

Contract Officer

RAG/prw

MAILING ADDRESS: TELEPHONE: 919-250-4234 LOCATION:
NC DEPARTMENT OF TRANSPORTATION FAX: 919-212-5711 CENTURY CENTER COMPLEX
TRANSPORTATION PROGRAM MANAGEMENT ENTRANCE B-1
1595 MAIL SERVICE CENTER WEBSITE: 1020 BIRCH RIDGE DRIVE
RALEIGH NC 27699-1595 RALEIGH NC

WWW.NCDOT.GOV
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cc: Mr. Victor Barbour, PE
Mr. Rodger Rochelle, PE
Mr. Greg Burns, PE

TRC Members
Ms. Virginia Mabry
File



Addendum No. 1 November 15, 2010
C 202628 (BD-5106D) Project Special Provisions Bladen, Columbus and
Robeson Counties

NLIJ(r:n-Ler County Str# Route Lg:rf:;eeds
6 Columbus| 230161 SR 1351 $500per day
7 Columbus| 230207| SR 1585 $1,000 per day
8 Columbus| 230301| SR 1005 $1,000 per day
9 Robeson 770275 SR 1005 $1,000 per da|
10 Robeson 770320 SR 1709 $1,000 per da|

The Department will allow a maximum of five days of additional lane closure per bridge site to
solely address punch list items identified by the Engineer. The additional five days is not included in
ICT #1 through #10, and not subject to associated liquidated damages. As approved by the Engineer,
lane closures will also be allowed for the relocation of utilities prior to the road closure at each bridge
site, and therefore not included in ICT #1 through #10, and not subject to associated liquidated
damages. Lane closures for any other reason required by the Design-Build Team will be considered
road closure and will be counted as part of the Number of Consecutive Calendar Days for Road
Closure.

The date of availability for Intermediate Contract Times #1 through #10 shall be defined in writing
by the Design-Build Team to the Engineer a minimum of 30 days prior to road closure. The date of
availability for Intermediate Contract Times #1 through #10 shall in no case occur before the receipt
of all permits for each given bridge site required by the Environmental Permits Scope of Work.

PROGRESS SCHEDULE
(07/29/09) DB1 G12

Revise the 2006 Standard Specifications for Roads and Struetsifefows:

Page 1-72, Article 108-2 Progress Schedule, delete in its entirety and replace with the
following:

The Design-Build Team shall prepare and submit for review and approval a schedule of
proposed working progress. This schedule shall be submitted on forms supplied by the
Engineer or in a format that is approved by the Engineer. A detailed Critical Path
Method (CPM) schedule shall not be submitted to replace the progress schedule details
required below.

The Design-Build Team shall submit a Progress Schedule for review within thirty (30)
calendar days of receiving Notice of Award. The Department will review the Progress
Schedule within twenty-one (21) calendar days of receipt. The Design-Build Team shall
make any necessary corrections and adjustments to the Progress Schedule as necessitated
by the Department’s review within seven (7) calendar days. The Department will review

the revised Progress Schedule within seven (7) calendar days of receipt.

When the Engineer has extended the completion date the Design-Build Team shall
submit a revised progress schedule to the Engineer for review and approval. If plan
revisions are anticipated to change the sequence of operations in such a manner as will
effect the progress but not the completion date, then the Design-Build Team may submit
a revised progress schedule for review and approval but the completion date shall remain
unchanged.



Addendum No. 1 November 15, 2010
C 202628 (BD-5106D) Project Special Provisions Bladen, Columbus and
Robeson Counties

fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

The Proposer also agrees by submitting a Design-Build Proposal that he or she shall require that the
language of this certification be included in all lower tier subcontracts, which exceed $100,000 and
that all such sub-recipients shall certify and disclose accordingly.

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE
(11-22-94) DB1 G100

To report bid rigging activities call:  1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above tolidtiee Monday through
Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the hottimeport such activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway construction
contract fraud and abuse. It is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.

SUBSURFACE INFORMATION
(3-22-07) DB1 G119

Available subsurface information will be provided on this project. The Design-Build Team shall
be responsible for additional investigations and for verifying the accuracy of the subsurface
information supplied by the Department.

TWELVE MONTH GUARANTEE
(7-15-03) DB1 G145

(A)  The Design-Build Team shall guarantee materials and workmanship against latent and
patent defects arising from faulty materials, faulty workmanship or negligence for a
period of twelve months following the date of final acceptance of the work for
maintenance and shall replace such defective materials and workmanship without cost to
the Department. Final acceptance at each bridge site will be permissible in accordance
with Article 105-17(D) of the of the 2006 NCDCOStandard Specifications for Roads
and Structures The Design-Build Team will not be responsible for damage due to
normal wear and tear, for negligence on the part of the Department, and / or for use in
excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’'s first remedy shall be through the
manufacturer although the Design-Build Team shall be responsible for invoking the
warranted repair work with the manufacturer. The Design-Build Team’s responsibility
shall be limited to the term of the manufacturer’'s guarantee. NCDOT would be afforded
the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Design-Build Team would be wholly responsible for under the terms of the contract. Examples
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Addendum No. 1 November 15, 2010
C 202628 (BD-5106D) Roadway Scope of Work Bladen, Columbus & Robeson Counties

ROADWAY SCOPE OF WORK

Project Details

o The Design-Build Project consists of replacing a total of ten (10) low-impact bridges located
in Bladen, Columbus and Robeson Counties. Each of the bridges shall be replaced in place
with off-site detours. The Design-Build Team shall be responsible for designing and
constructing the bridge approaches to tie the new structures into the existing pavement in
accordance with the NCDOT Sub Regional Tier Design Guidelines for Bridge Projects
dated February 2008, current NCDOT design standards and NCDOT policies. The Design-
Build Team shall make every effort to stay within the existing maintenance limits to reduce
or eliminate the need for additional right of way or easements.

e The Design-Build Team shall provide a pavement width that includes the travel lane width
per the NCDOT Sub Regional Tier Design Guidelines for Bridge Projects dated February
2008 and a minimum two (2) feet of full depth paved shoulders. The limits of this pavement
width shall extend to the ends of the proposed guardrail and shall be blunt ended.

e At a minimum, the Design-Build Team shall construct full depth pavement in all areas of
pavement removal or widening.

e The length of overlay and/or wedging at each bridge site shall extend a minimum 150 feet
from each end of the proposed structure.

e The Design-Build Team shall be responsible for designing, fabricating, and installing Type
D signs that designate the name of the water crossing. The Design-Build Team shall be
responsible for relocating other existing signs on new supports within the project
construction limits. Sign Details may be submitted in lieu of a full signing plan submittal.

e The grade may be adjusted as needed by the Design-Build Team to assist in the attainment
of FEMA compliance. (Reference the Hydraulic Scope of Work)

e The Design-Build Team may use asymmetrical widening about the existing bridge and
roadway centerline where appropriate to minimize impacts to utilities and/or natural
systems.

e The Design-Build Team shall install 75 feet of proposed guardrail at each corner of each
bridge; or match the existing length of guardrail if existing length is longer than 75 ft.

o Bridge approach slabs are required at all bridge ends. The minimum bridge approach slab
shall be 12 feet. The bridge approach slab and pavement intersection shall be constructed
perpendicular to the roadway centerline regardless of the bridge skew. The reinforced
bridge approach fill shall extend to fully support the approach slab.

e The Department has followed the NCDOT Low Impact Bridge Replacement Process dated

January 2010 agreed to by the environmental agencies and the Department to obtain agency
concurrence for the project. Any variations in the Design-Build Team’s proposed design
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Addendum No. 1 November 15, 2010

C 202628 (BD-5106D) Hydraulics Scope of Work Bladen, Columbus & Robeson Counties

Use Class B stone to fill the voids in Class Il Riprap where Standard End Bent protection is
applicable.

Do not use sheet piling to shorten bridges at end bents. Remove existing vertical abutments
so the slope can be laid back.

Use bridge drop inlets with pipes in lieu of funnel drains with pipes. Concrete flumes may be
used if there is inadequate depth for a drop inlet.

Adhere to the bent placement limitations listed below. Any variance from these limitations
will require justification and approval from the Department.

Design hydraulic spread can not intrude into the travel lane width required by the NCDOT
Sub Regional Tier Design Guidelines for Bridge Projects.

Adhere to the bent placement limitations and the absolute minimum bridge lengths listed in
the table below. The bridge lengths below are based on site investigations, taking into
account the appropriate set back, or variation thereto, as measured from the top of bank. The
Design-Build Team is fully responsible for providing any additional bridge length required to
satisfy all FEMA compliance, hydraulic conveyance, setbacks as measured from the
intersection of slope with the bottom of the channel, and environmental permit requirements.

Minimum
Fill Face to
County Str # Route Across Fill Face l?_gnt_qucemirlt
Bridge imitations

Length (ft) *
Bladen 080062 | SR 1704 White Creek 75 None in water
Bladen 080172 | SR 1728 Carver Creek 60 None in water
Columbus | 230038 | SR 1141 Gum Swamp 150 2 max in water
Columbus | 230046 | SR 1932 Sand Pit Branch 75 At water edge only
Columbus | 230123 | SR 1005 Beaverdam Swamp 100 At water edge only
Columbus | 230161 | SR 1351 Gapway Swamp 120 None in water
Columbus | 230207 | SR 1585 Pine Log Swamp 110 At water edge only
Columbus | 230301 | SR 1005 Ironhill Branch 80 At water edge only
Robeson | 770275 | SR 1005 Ten Mile Swamp 115 At water edge only
Robeson | 770320 | SR 1709 Little Marsh Swamp 60 None in water

*Note the lengths shown in the low impact bridge data sheets are placeholders until the final
bridge lengths are determined.
**At waters edge is considered as +/-5ft from top of bank or vegetation line.

General

Design in accordance with criteria provided in the North Carolina Division of Highways Sub
Regional Tier Design Guidelines for Bridge Projects dated February 2008, Guidelines for
Drainage Studies and Hydraulics Design-1999 and the addendum Handbook of Design for
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Addendum No. 1 November 15, 2010

C 202628 (BD-5106D) Traffic Engineering Scope of Work Bladen, Columbus & Robeson Counties

5. Sunday work will not be permitted on Bridge No. 080062 replacement due to
proximity of church.

6. The Design-Build Team will be allowed five additional days of lane closure per
bridge site to complete punch list items identified by the Engineer. The Design-
Build shall notify the Engineer 15 days prior to installation of a lane closure and
submit details for approval by the Engineer.

7. As approved by the Engineer, lane closures will be allowed for the relocation of
utilities prior to the road closure at each bridge site.

C. DETOUR SIGNING

The Design-Build Team shall be responsible for the installation and maintenance of all
detour signing within and off the project limits.

Cover or remove all detour signs within and off the project limits when a detour is not in
operation.

Ensure all necessary signing is in place prior to altering any traffic pattern.

. TRAFFIC CONTROL DEVICES

The Design-Build Team shall use traffic control devices that conform to all NCDOT
requirements and are listed on the Approved Products List. The Approved Products List
is shown on NCDOT's Work Zone Traffic Control website at
http://www.ncdot.org/doh/preconstruct/wztcl he use of any devices that are not shown

on the Approved Product List shall require written approval from the Transportation
Management Director.

Place Type Il barricades, with "ROAD CLOSED" sign R11-2 attached, of sufficient
length to close entire roadway. Stagger or overlap barricades to allow for ingress or
egress.

PERMANENT SIGNING

The Design-Build Team will replace any existing signs damaged by construction
operations. The signs shall be furnished and installed by the Design-Build Team
according to NCDOT’s specifications.

FINAL PAVEMENT MARKING PLANS
General

Prepare Final Pavement Marking Plans in accordance with the 2003 edition of the
Manual on Uniform Traffic Control Devices (MUTCD) and the NCDOT Roadway
Standard Drawings (July 2006).
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