



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

January 17, 2025

Addendum No. 2

Contract No.: C205056
WBS Nos.: DF18314.2045317; DF18314.2045318
County: Henderson
Project Description: Hurricane Helene Emergency Express Design-Build
Division 14 – Group 3

RE: Addendum No. 2 to Final RFP

January 21, 2025 Letting

To Whom It May Concern:

Reference is made to the Final RFP dated January 9, 2025, recently furnished to you on the above project. We have since incorporated changes and Addendum No.2 to the Final RFP has been posted to the web address as follows:

connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=HeleneEEDB D14 Group 3

Please note that all revisions have been highlighted in gray and are as follows:

The *Cover Sheet* has been revised. Please remove the *Cover Sheet* from your proposal pdf and replace it with the revised *Cover Sheet* thereto.

The *Table of Contents* has been revised. Please remove the *Table of Contents* from your proposal pdf and replace it with the revised *Table of Contents* thereto.

The *Federal Wage Rates* has been removed. Please remove the *Federal Wage Rates* from your proposal pdf.

The *Itemized Proposal Sheet* has been revised. Please remove the *Itemized Proposal Sheet* from your proposal pdf and replace it with the revised *Itemized Proposal Sheet* thereto.

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
CONTRACT STANDARDS AND
DEVELOPMENT UNIT
1591 MAIL SERVICE CENTER
RALEIGH, NC 27699-1591

Telephone: (919) 707-6900
Fax: (919) 250-4119
Customer Service: 1-877-368-4968

Website: www.ncdot.gov

Location:
CENTURY CENTER COMPLEX
ENTRANCE B-2
1020 BIRCH RIDGE DRIVE
RALEIGH, NC 27610

The Electronic Bidding Form has been revised to reflect the changes in the Itemized Proposal Sheet and has been posted.

If you have any questions or need additional information, I can be reached by telephone at (919) 707-6901.

Sincerely,

Signed by:

52C46046381F443...
Ronald E. Davenport, Jr., PE
State Contract Officer

RED:jse

cc: Mr. Wiley Jones, III, PE Mr. Wanda Payne, PE
Mr. Josh Deyton, PE Mr. Zach Shuler, PE
Mr. Timothy McFadden Mr. David Stark, PE
File

-- STATE OF NORTH CAROLINA--
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

FINAL REQUEST FOR PROPOSALS



Hurricane Helene Emergency Express Design-Build Division 14 Group 3 Bridge Replacements

January 9, 2025

**Including Addendum No. 1 Dated January 14, 2025
Including Addendum No. 2 Dated January 17, 2025**



VOID FOR BIDDING

DATE AND TIME OF PRICE PROPOSAL OPENING: **JANUARY 21, 2025 AT 2:00 PM**

CONTRACT ID: **C205056**

WBS ELEMENT NO.: DF18314.2045317; DF18314.2045318

COUNTY: HENDERSON

ROUTE NO. SR 1578 (TOWNSEND RD); SR 1614 (WATERS RD)

MILES: N/A

LOCATION: REPLACEMENT OF TWO (2) BRIDGES IN HENDERSON COUNTY

TYPE OF WORK: DESIGN-BUILD AS SPECIFIED IN THE SCOPE OF WORK
CONTAINED IN THE REQUEST FOR PROPOSALS

NOTICE:

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS \$30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT WITHSTANDING THESE LIMITATIONS ON BIDDING, THE PROPOSER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING SOURCES.

_____ 5% BID BOND OR BID DEPOSIT REQUIRED

TABLE OF CONTENTS

COVER SHEET

PROPOSAL SHEETS

PROJECT SPECIAL PROVISIONS	<i>PAGE NO.</i>
Build America, Buy America (BABA).....	1
Contract Time and Liquidated Damages	1
Intermediate Contract Time Number 1 and Liquidated Damages.....	2
Intermediate Contract Time Numbers 2 & 3 and Liquidated Damages	2
Department Supplied Cored Slabs and Box Beams.....	3
Measurement and Payment.....	3
Design and Construction Itemization	7
Alternate Lump Sum Bid.....	7
Mobilization.....	8
Sequence and Schedule Restrictions.....	8
Submittal of Quantities, Fuel Base Index Price and Opt-Out Option.....	8
Individual Meetings with Proposers	9
Confidential Questions	10
Value Analysis.....	10
Schedule of Estimated Completion Progress.....	11
Disadvantaged Business Enterprise.....	11
Certification for Federal-Aid Contracts.....	26
Restrictions of ITS Equipment and Services	27
U. S. Department of Transportation Hotline.....	27
Use of Unmanned Aircraft Systems (UAS).....	27
Submission of Records – Federal-Aid Projects	28
Cargo Preference Act.....	28
Resource Conservation and Environmentally Sustainable Practices.....	28
Subsurface Information.....	29
Cooperation Between Contractors.....	29
Bid Documentation	30
Twelve Month Guarantee	33
Permanent Vegetation Establishment.....	34
Erosion & Sediment Control / Storm Water Certification.....	34
Procedure for Monitoring Borrow Pit Discharge	40
Clearing and Grubbing.....	41
Drainage Pipe.....	41
Price Adjustments for Asphalt Binder	42
Price Adjustments - Asphalt Concrete Plant Mix.....	42
Asbestos Assessment for Bridge Demolition and Renovation Activities.....	43
GENERAL.....	45

SCOPES OF WORK

Roadway50
Structures53
Hydraulics57
Geotechnical Engineering.....60
Pavement Management.....64
Traffic Engineering.....65
Environmental Permits71
Erosion and Sedimentation Control.....73
Utilities Coordination80
Right of Way.....86

STANDARD SPECIAL PROVISION

Award of Contract91
Haul Roads.....91
Equipment Idling Guidelines.....91
Value Engineering Proposals.....92
Plant and Pest Quarantines93
Bridge Approach Fills.....94
Subsurface Drainage96
Impact Attenuator Units, Type TL97
Temporary Shoring97
On-the-Job Training.....108
Availability of Funds – Termination of Contracts.....112
NCDOT General Seed Specifications for Seed Quality113
Errata.....116
Title VI and Nondiscrimination.....117
Minority and Female Employment Requirements.....126
Required Contract Provisions Federal-Aid Construction Contracts.....129
Federal Wage Rates (DELETED).....143
Division One144

PROPOSAL FORMS

- Itemized Proposal Sheet
- Fuel Factor Chart
- Listing of DBE Subcontractor
- Execution of Bid, Non-Collusion Affidavit, Debarment Certification and Gift Ban Certification
- Signature Sheet

County: HENDERSON

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
CONTRACT ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM DESIGN & CONSTRUCTION OF BRIDGE #440198	Lump Sum	L.S.	
0003	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM PICK-UP, DELIVERY, AND INSTALLATION OF BRIDGE #440109	Lump Sum	L.S.	
0004	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM PICK-UP, DELIVERY, AND INSTALLATION OF BRIDGE #440198	Lump Sum	L.S.	
0005	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM END BENTS STRUCTURE #440198	2 EA		
0006	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM RIGHT OF WAY ACQUISITION STRUCTURE #440109	4 EA		
0007	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM RIGHT OF WAY AQUISITION STRUCTURE #440198	4 EA		
0008	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM FOUNDATION LENGTH AT END BENT #1 STRUCTURE #440198	17 LF		
0009	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM FOUNDATION LENGTH AT END BENT #2 STRUCTURE #440198	11 LF		

County: HENDERSON

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
***** BEGIN SCHEDULE AA ***** ***** (2 ALTERNATES) *****						
0010 AA1	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM DESIGN & CONSTRUCTION OF BRIDGE #440109	Lump Sum	L.S.	
0011 AA1	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM END BENTS STRUCTURE #440109	2 EA		
0012 AA1	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM INTERIOR BENT CAP STRUCTURE #440109	1 EA		
0013 AA1	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM FOUNDATION LENGTH AT END BENT #1 STRUCTURE #440109	49 LF		
0014 AA1	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM FOUNDATION LENGTH AT END BENT #2 STRUCTURE #440109	34 LF		
0015 AA1	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM FOUNDATION LENGTH AT INTERIOR BENT #1 STRUCTURE #440109	54 LF		
*** OR ***						
0016 AA2	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM ALTERNATE LUMP SUM BID FOR BRIDGE #440109	Lump Sum	L.S.	
***** END SCHEDULE AA *****						

1206/Jan17/Q184/D13825000/E16

Total Amount Of Bid For Entire Project :