

TABLE OF CONTENTS

COVER SHEET

PROPOSAL SHEETS

PROJECT SPECIAL PROVISIONS	PAGE NO.
Contract Time and Liquidated Damages	1
Build America, Buy America (BABA).....	1
Required Provision for Infra Grant	2
OFCCP MEGA Construction Project Program	2
Other Liquidated Damages and Incentives	2
Mobilization.....	7
Substantial Completion.....	7
Construction Moratorium.....	8
Submittal of Quantities, Fuel Base Index Price and Opt-Out Option.....	8
Steel Price Adjustment.....	9
Individual Meetings with Proposers	22
Execution of Bid, Non-Collusion Affidavit, Debarment Certification and Gift Ban	22
Submission of Design-Build Proposal	23
Alternative Technical Concepts and Confidential Questions	23
Payout Schedule.....	30
Schedule of Estimated Completion Progress	31
Disadvantaged Business Enterprise	31
Special Notice to Bidders	46
Protection of Railroad Interest	47
Certification for Federal-Aid Contracts	65
Contractor's License Requirements	66
Use of Unmanned Aircraft System (UAS)	66
Construction Equipment Emissions	66
U. S. Department of Transportation Hotline.....	68
Subsurface Information.....	68
Cooperation between Contractors.....	68
Bid Documentation	69
Twelve-Month Guarantee	72
Permanent Vegetation Establishment	73
Erosion & Sediment Control / Stormwater Certification.....	74
Tack for Mulch for Erosion Control	79
Procedure for Monitoring Borrow Pit Discharge.....	80
Clearing and Grubbing.....	81
Burning Restrictions	82
Building and Appurtenance Removal / Demolition.....	82
Manufactured Quarry Fines in Embankments	82
Drainage Pipe	84

GeoEnvironmental	386
Geotechnical Engineering.....	388
Hydraulics	402
ITS.....	417
Lighting.....	431
Pavement Management.....	433
Pavement Markings	445
Public Involvement and Information	449
Railroad Coordination and Construction	452
Right of Way.....	464
Signing	470
Structures	481
Traffic Signals and Signal Communications	487
Transportation Management.....	506
Utilities.....	539

STANDARD SPECIAL PROVISIONS

Award of Contract.....	550
Haul Roads.....	550
Railroad Grade Crossing.....	550
Restrictions on ITS Equipment and Services.....	550
Equipment Idling Guidelines	551
Maintenance of the Project	551
Plant and Pest Quarantines.....	552
Rock and Broken Pavement Fills.....	553
Infiltration Basin with Baffles	554
Corrugated Aluminum Alloy Culvert Pipe	555
Culvert Pipe	556
Automated Fine Grading	556
Aggregate Subgrade in Lieu of Chemical Stabilization	557
Final Surface Testing	557
Milled Rumble Strips on Asphalt Concrete Shoulders	557
Subsurface Drainage	558
Impact Attenuator Units, Type TL-2	558
Steel Fence Posts for Woven Wire Fence.....	559
Electronic Ticketing System.....	559
Glass Bead Gradation for Pavement Markings	561
Electrical Junction Boxes.....	561
Temporary Shoring	562
Flaggers.....	573
Portable Concrete Barrier	583
Work Zone Installer	583
Snowplowable Delineation	583
Cold Applied Contrast Plastic Pavement Marking Lines	586
Black Epoxy Pavement Marking Material	587

Liquidated Damages for Intermediate Contract Time #19 for road closure time restrictions for construction operations on I-85 are \$5,000.00 per 15-minute period or any portion thereof.

Liquidated Damages for Intermediate Contract Time #20 for road closure time restrictions for construction operations on any ramp, loop, or -Y- line over I-85 are \$2,500.00 per 15-minute period or any portion thereof.

Liquidated Damages for Intermediate Contract Time #21 for any ramp or loop other than those listed in ICT #22 through ICT #28 road closure time restrictions for ramp reconstruction are \$1,000.00 per calendar hour or any portion thereof.

Liquidated Damages for Intermediate Contract Time #22 for I-85 SB off-ramp and NB off-ramp to NC 7 (McAdenville Road / Main Street) road closure time restrictions for ramp reconstruction are \$2,000.00 per calendar day or any portion thereof.

Liquidated Damages for Intermediate Contract Time #23 for I-85 SB on-ramp and NB on-ramp from NC 7 (McAdenville Rd / Main St) road closure time restrictions for ramp reconstruction are \$2,000.00 per calendar day or any portion thereof.

Liquidated Damages for Intermediate Contract Time #24 for I-85 SB off-ramp at SR 2093 (Belmont Mt Holly Road) road closure time restrictions for ramp reconstruction are \$2,000.00 per calendar day or any portion thereof.

Liquidated Damages for Intermediate Contract Time #25 for I-85 NB off ramp at SR 2093 (Belmont Mt Holly Road) - relocation of the existing ramp road closure time restrictions for ramp reconstruction are \$2,000.00 per calendar day or any portion thereof.

Liquidated Damages for Intermediate Contract Time #26 for I-85 NB off ramp at SR 2093 (Belmont Mt Holly Road) - new ramp road closure time restrictions for ramp reconstruction are \$2,000.00 per calendar day or any portion thereof.

Liquidated Damages for Intermediate Contract Time #27 for I-85 NB on ramp at SR 2093 (Belmont Mt Holly Road) - relocation of the existing ramp road closure time restrictions for ramp reconstruction are \$2,000.00 per calendar day or any portion thereof.

Liquidated Damages for Intermediate Contract Time #28 for I-85 SB ramp and loop at SR 2093 (Belmont Mt Holly Road - relocation of the existing ramp road closure time restrictions for ramp reconstruction are \$2,000.00 per calendar day or any portion thereof.

- Tie-in work to implement or remove an on-site detour

Proposed road closures for any road within the project limits shall be approved by the Engineer, in writing, prior to incorporation in the TMP.

Liquidated Damages for Intermediate Contract Time #19 for the above road closure time restrictions for construction operations on I-85 are \$5,000.00 per 15-minute period or any portion thereof.

Liquidated Damages for Intermediate Contract Time #20 for the above road closure time restrictions for construction operations on any ramp, loop or -Y- line over I-85 are \$2,500.00 per 15-minute period or any portion thereof.

Intermediate Contract Times #21, #22, #23, #24, #25, #26, #27, and #28 for Ramp Reconstruction

One road closure, with an approved offsite detour, will be permitted for the reconstruction of each ramp and loop, for the maximum durations listed below. The Design-Build Team shall not concurrently close both on ramps / loops and / or both off-ramps / loops at the same interchange. The Design-Build Team shall not concurrently close any ramps or loops at adjacent interchanges. The Design-Build Team shall not concurrently close any ramp or loop, and associated -L- or -Y-. The Design-Build Team shall not close any ramp or loop that creates an overlapping detour with other closures.

Intermediate Contract Time	Interchange	Duration (Per ramp or loop)
#21	Any ramp or loop other than those listed in ICT #22 through ICT #28	15 consecutive calendar days
#22	I-85 SB off-ramp and NB off-ramp to NC 7 (McAdenville Road / Main Street)	15 consecutive calendar days
#23	I-85 SB on-ramp and NB on-ramp from NC 7 (McAdenville Rd / Main St)	21 consecutive calendar days
#24	I-85 SB off-ramp at SR 2093 (Belmont Mt Holly Road)	15 consecutive calendar days
#25	I-85 NB off ramp at SR 2093 (Belmont Mt Holly Road) - relocation of the existing ramp	15 consecutive calendar days