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The Design-Build Team or any subcontractor for the Design-Build Team which are employed to 
provide services for this project shall not discuss employment opportunities or engage the 
services of any person or persons, now in the employment of the State during the time of this 
contract, without written consent of the State. 
 
In the event of engagement, the Design-Build Team or their subcontractors shall restrict such 
person or persons from working on any of the Design-Build Team's contracted projects in which 
the person or persons were “formerly involved” while employed by the State.  The restriction 
period shall be for the duration of the contracted project with which the person was involved.  
Former Involvement shall be defined as active participation in any of the following activities: 
 

Drafting the contract 
Defining the contract scope of the contract 
Design-Build Team selection 
Negotiation of the contract cost (including calculating manhours or fees); and  
Contract administration 

 
An exception to these terms may be granted when recommended by the Secretary and approved 
by the Board of Transportation. 
 
Failure to comply with the terms stated above in this section shall be grounds for termination of 
this contract and / or not being considered for selection of work on future contracts for a period 
of one year. 
 
SUBMITTAL OF TECHNICAL AND PRICE PROPOSALS 
 
Technical and / or Price Proposals that do not adhere to all the requirements noted below 
may be considered non-responsive and may result in the Department not considering the 
Design-Build Team for award of the contract or reading their Price Proposal publicly. 
 

GENERAL 
 
Technical and Price Proposals will be accepted until 4:00 p.m. Local Time on Tuesday,  
March 8, 2011, at the office of the State Contract Officer: 
 

Mr. Randy A. Garris, PE 
Contract Standards and Development 

1020 Birch Ridge Drive 
Century Center Complex - Building B 

Raleigh, NC 27610 
 

No Proposals will be accepted after the time specified. 
 
Proposals shall be submitted in 2 separate, sealed parcels containing the Technical Proposal in 
one and the Price Proposal in the other parcel.
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2. Responsiveness to RFP – 30 points 
 

Natural Environmental Responsibility 
 

• Describe the Design-Build Team’s approach to addressing environmental concerns 
within the project boundaries. 

• Identify efforts to minimize impacts on wetlands, streams, riparian buffers, and other 
environmentally sensitive areas. 

• Identify innovative approaches to minimize any impacts in environmentally sensitive 
areas.  Describe any temporary impacts and associated minimization approaches. 

• Describe the Design-Build Team’s understanding of the overall approach to 
permitting and the Team’s comfort level with obtaining the required permits within 
the allowed timeframe. 

• Identify methods of construction in wetlands, streams, and buffers. 
• Describe any Notice of Violations (NOVs) the Design-Build team members have 

received from regulatory agencies in North Carolina or any other State and the 
disposition of each listed NOV. 

• Describe the Design-Build Teams approach to Sedimentation and Erosion Control for 
the project. 

  
Design Features 
• Show plan view of design concepts with key elements noted. 
• Identify preliminary horizontal and vertical alignments of all roadway elements. 
• Show typical sections for the mainline. 
• Specify the mainline pavement alternate selected. Specify the base option chosen 

(ABC or base) for all -Y- Lines. 
• Show proposed deviations to the preliminary design provided by the Department. 
• Identify drainage designs to be implemented. 
• Identify the appropriate design criteria for each feature. 
• Identify all bridge types to be constructed, including any special design features or 

construction techniques needed. 
• Identify the number, location and impacts of the proposed additional median U-Turn 

bulb-outs. 
• Identify any deviations, including proposed design exceptions, from the established 

design criteria that will be utilized.  Explain why the deviation is necessary.   
• Describe any geotechnical investigations to be performed by the Design-Build Team 

and note any deviations to NCDOT requirements for subsurface investigations noted 
in the Geotechnical Scope of Work. 

• Identify any special aesthetics considerations that will be part of the design. 
• Describe how any utility conflicts will be addressed and any special utility design 

considerations. Describe how the Design-Build Team’s design and construction 
methods minimize the Department’s utility relocation costs. 

• Identify the months the Department should schedule the 4B and 4C meetings. 
• Describe how the design will affect the Department’s right of way costs. 
• Identify types of any retaining walls, if applicable. 
• Specify if the mainline pavement will be milled 1.5”.
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PAVEMENT MANAGEMENT SCOPE OF WORK    (1-19-11) 
 
Except in areas of pavement cuts along the existing mainline for utility and drainage installation, the 
pavement design for the mainline new pavement areas shall consist of one of the following alternates: 
 

Alternate 1    Alternate 2 
3.0” S9.5C    3.0” S9.5C 

  3.0” I19.0C    3.0” I19.0C 
  4.5” B25.0C    10.0” ABC 
 
With the exception of areas less than 500 feet long required for maintenance of traffic, the Design-Build 
Team shall maintain the same pavement design for the mainline new location areas as identified above 
throughout the project.  The Design-Build Team shall specify the pavement alternate to be used in the 
Technical Proposal. 
 
In areas of pavement cuts along the existing mainline for utility and drainage installation, the new pavement 
design shall consist of 1.5” S9.5C, 1.5” S9.5B and 9.0” B25.0B. 
 
Other pavement designs for this project are listed in the table below: 
 

LINE Surface Intermediate Base ABC 
Mainline narrow widening areas  3.0” S9.5C 3.0” I19.0C 4.5” B25.0C ----- 
-Y1- (US 158 Business) 3.0” S9.5B ----- 5.5” B25.0B ----- 
-Y2- (SR 1178) 2.5” SF9.5A ----- 4.0” B25.0B ----- 
-Y4SVC- (SR 1303) 2.5” SF9.5A ----- ----- * 8.0” 
-Y13SVC- (Old US 158) 2.5” SF9.5A ----- 4.0” B25.0B ----- 
-Y5SVC- (SR 1167) 2.5” SF9.5A ----- 4.0” B25.0B ----- 
-Y6L1- (SR 1176)  2.5” SF9.5A ----- ----- * 8.0” 
-Y7L1- (Old US 158) 2.5” SF9.5A ----- ----- * 8.0” 
-Y8- (SR 1174) 2.5” SF9.5A ----- 4.0” B25.0B ----- 
-Y9- (SR 1175) 2.5” SF9.5A ----- 4.0” B25.0B ----- 
* NOTE * Deleted -Y12- (NC 45)     
* Prime coat required over ABC. 

 
Warm mix asphalt will be allowed.  
 
Except as noted otherwise below, the Design-Build Team shall resurface the existing mainline pavement 
with a minimum 3.0” S9.5C.   As an option, the Design-Build Team may mill the mainline to a maximum 
depth of 1.5” and resurface with the minimum 3.0” of surface course, provided that the entire limits of 
existing mainline pavement are milled and this intention is noted in the Technical Proposal.    
 
The Engineer may direct the Design-Build Team to mill areas of high distress, up to 5,000 square yards, to 
a depth of 2.5” and fill with 2.5” of I19.0C prior to resurfacing with surface course.  In these areas of high 
distress, resurfacing a minimum of 3.0" of S9.5C shall be required unless the Design-Build Team elects to 
mill the entire length of existing mainline pavement 1.5” as noted above, in which case, resurfacing a 
minimum of 1.5" of S9.5C shall be required.  The Design-Build Team shall include the cost of milling, 
filling and resurfacing these areas of high distress in their lump sum bid for the entire project.  In the event 
that high distress areas in excess of 5,000 square yards are identified, the additional required 2.5” milling 
and filling will be paid for as extra work in accordance with Section 104-8A of the July 2006 Standard 
Specifications for Roads and Structures.   
 
The Design-Build Team shall resurface the existing -Y1- pavement with a minimum pavement depth that 
equals the full thickness of surface course as provided in the table above.  For all other -Y- Lines, the 
Design-Build Team shall resurface the existing pavement with a minimum 1.25” SF9.5A or provide a 
uniform 1.25” SF9.5A overlay on the existing pavement as specified in the Roadway Scope of Work found 
elsewhere in this RFP. 
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HYDRAULICS SCOPE OF WORK   (1-19-11) 
 
Project Details 
 

The Design-Build Team shall: 

• Employ a private engineering firm to perform hydraulic design for all work required 
under this contract. The private engineering firm must be prequalified for hydraulic 
design work under the NCDOT Hydraulic Unit’s prequalification procedures. 

• Upon acceptance of the Preliminary Roadway Plans, hold a pre-design meeting with the 
Transportation Program Management Director and the Hydraulic Review Engineer. 

• Design stormwater controls and develop a Stormwater Management Plan using Best 
Management Practices  

• Design and install all storm drainage systems within the project limits using Geopak 
Drainage.   

• Not reduce the number of box culvert crossings in proximity to Mill Branch. 

• Design all ditches with a minimum 0.3% grade and avoid constructing ditches in 
wetlands. 

• Prepare Pre-Design and Post-Construction Analyses for increases in discharge and take 
appropriate action in accordance with the guidelines below to ensure additional drainage 
is adequately handled. 

• Provide Culvert and Bridge Survey Reports for structures in accordance with the 
guidelines stated below.   

• Provide a reinforced concrete box culvert, without supplemental pipes, for all hydraulic 
structures requiring conveyance greater than a single 72 inch pipe. 

• Design the structures on this project to meet the requirements of the Memorandum of 
Agreement (MOA) between NCDOT and NC Floodplain Mapping Program (NCFMP) 
for the Department’s submittal to FEMA. The Department shall review with NCFMP the 
eligibility of the MOA. The Design-Build Team shall note that the MOA allows for up to 
180 days for the NCFMP review of a complete submittal.  If the Design-Build Team’s 
design can not meet the requirements of the MOA, then the Design-Build Team shall 
prepare a CLOMR package. No construction activity shall occur in FEMA regulated 
floodplains prior to obtaining written concurrence with the MOA or an approved 
CLOMR. The Department will be responsible for all associated fees. 

• Provide sealed Record Drawings for structures in FEMA regulated floodplains that 
adhere to the approved FEMA submittal.  

• All drainage pipes, cross pipes and culverts required for the final drainage pattern shall be 
new.
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Water and Sewer 
 
The Design-Build Team shall be responsible for relocation the Hertford County Water Department and Town 
of Winton facilities impacted by the project’s construction, including design, permitting and construction. The 
Design-Build Team shall include all costs for design, permitting and construction of these facilities in their 
lump sum bid for the entire project.  
 
The Design-Build Team shall submit permits directly to the agencies and obtain approval from the agencies. 
The Design-Build Team shall be responsible for all permit fees.  
 
All water and sewer designs shall be coordinated with the NCDOT Utility Coordination Unit. The Design-
Build Team shall be responsible for submitting five (5) sets of 11 x 17 utility construction drawings to the 
State Utility Agent, via the Transportation Program Management Director, for further handling.  Each set shall 
include a title sheet, plan sheets, profiles and special provisions if required.  Once approved by the State 
Utility Agent, the plans, with the appropriate agreement, will be sent out to Hertford County Water and the 
Town of Winton for their review and concurrence. 
 
Unless noted otherwise elsewhere in this RFP, the relocation of all water and sewer facilities shall be done in 
accordance with the NCDOT policies and the latest Hertford County Water Department and the Town of 
Winton water and sewer design requirements / specifications. Unless required by the Design-Build Team’s 
design or construction, existing parallel water and sewer facilities located beneath existing cut / fill slopes 
outside of the roadway and median may remain in place. All other parallel water and sewer facilities shall be 
located / relocated outside the roadway pavement, median, shoulders and cut / fill slopes.  All water and sewer 
facilities shall cross the roadway perpendicularly and shall be steel encased the entire length beneath the 
roadway, median, shoulders and cut / fill slopes.  In the event of conflicting design parameters in the 
requirements noted above, the proposed design shall adhere to the most conservative values. The Design-Build 
Team may obtain the design requirements / specifications from the website and contact information noted 
below: 
 
  Hertford County Water, Mr. Melvin Nichols (252) 358-7820 
 
  Town of Winton Public Works, Mr. Carl Pierce (252) 358-9271 
 
In accordance with the R-2583 Combined Public Hearing Map, the existing sanitary sewer pump station 
located at approximately Station 373+00 -L2- shall remain in place.  All appurtenances to this sanitary sewer 
pump station can remain within the right of way provided the appurtenances are traffic bearing; and meet or 
exceed requirements noted herein, as well as all requirements of the July 2006 NCDOT Roadway Standard 
Drawings and 2006 Standard Specifications for Roads and Structures.  The Design-Build Team shall provide 
all required positive barrier protection. 
 
Utility Relocation Plans 
 
In the event of a utility conflict, the Design-Build Team shall request that the utility company 
submit relocation plans (Highway Construction Plans to be provided by the Design-Build Team 
to Utility Owners) that show existing utilities and proposed utility relocations for approval by the 
NCDOT.  Unless noted otherwise elsewhere in this RFP, all parallel utility relocations and 
installations within NCDOT right of way shall be located as close to the right of way line as 
practical. All utilities shall cross the roadway perpendicularly.  
 
If the Design-Build Team determines the cost to be borne by NCDOT, the Design-Build Team 
shall submit three copies of a detailed utility relocation estimate and copies of verification of 
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