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PURPOSE OF REQUEST 
 
The purpose of this Request for Qualifications (RFQ) is to solicit Statements of Qualifications 
(SOQ) from Design-Build Teams interested in providing design and other pre-construction 
services as well as construction services for the emergency highway reconstruction along US19W 
from SR 1386, Piney Hill Road to SR 1343, Murphytown Road in Yancey County, herein after 
referred to as the “Project”.  
 
Throughout this RFQ, the terms Design-Build Team, Contractor, Proposer, Bidder, Team, Firm 
and Company are synonymous and may include consortia, partnerships, joint ventures and others. 
Throughout this RFQ, the terms NCDOT, Department, Engineer and State are synonymous. 
 
It is not the intention of the NCDOT to receive project specific design or engineering 
recommendations in response to this RFQ. Proposers should limit their submittals to the 
information required by this RFQ, including qualifications and experience of the proposer.  
 
PROCUREMENT OVERVIEW 
 
NCDOT will use a one-step Quality Based Selection (QBS) process to select a proposer with which 
to execute a preconstruction agreement and ultimately a construction contract for the Project. 
Following evaluation of responses to this RFQ, although unlikely, the Department reserves the 
right to establish a competitive range of the highest rated proposers and conduct communications 
and/or discussions with the proposers in the competitive range, prior to selection of the Design-
Build Team.  (Reference CFR Title 23, Part 636 for definitions relevant to competitive range, 
discussions and communications.) Absent the establishment of a competitive range, the 
Department will select a Design-Build Team based on the highest rated Statement of 
Qualifications. To the extent allowed by law, evaluations will be confidential to NCDOT. 
 
Qualified, responsive proposers will be ranked based on demonstrated competency and 
qualifications in accordance with the evaluation criteria outlined herein.  Price will not be a factor 
in the selection. 

  
RESTRICTIONS 
 
To ensure that information is distributed equitably to all short-listed Design-Build Teams, all 
questions and requests for information shall be directed to the State Contract Officer through the 
Alternative Delivery e-mail address (altdelivery@ncdot.gov). This precludes any Design-Build 
Team member, or representative, from contacting representatives of the Department, other State 
or Federal Agencies either by phone, e-mail or in person concerning the Design-Build Project.  

  
Proposer’s attention is directed to the use of consulting engineer requirements in the Design-Build 
Policy and Procedures dated October 6, 2011 that shall apply to all firms except those that 
performed location and survey work tasks or geotechnical investigations. If a member of the 
proposer’s team wishes to be granted an exception to this Policy, then that team member should 
submit a letter to the Department requesting an exception. The letter should be addressed and 
submitted to Mr. Ronald E. Davenport, Jr., PE, at the address below: 
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Mr. Ronald E. Davenport, Jr., PE  
NCDOT - Contract Standards and Development Unit  
1020 Birch Ridge Drive  
Raleigh, NC 27610  

In the event of engagement of a former employee of the Department, the Design-Build Team and 
their subcontractors shall restrict such person or persons from working on any Design-Build 
procurement/project in which the person or persons were “formerly involved” while employed by 
the State. The restriction period shall be for the duration of the procurement/project with which 
the person was involved. Former Involvement shall be defined as active participation in any of the 
following activities:  

Drafting the contract or contract Scopes of Work 
Design-Build Team selection  
Negotiation of the contract cost (including calculating manhours or fees) 
Contract administration  

An exception to the former NCDOT employee restrictions may be granted when recommended by 
the Secretary and approved by the Board of Transportation. If a member of the proposer’s team 
wishes to be granted an exception, then that team member should submit a letter to the Department 
requesting an exception. The letter should be addressed and submitted to Mr. Ronald E. Davenport, 
Jr., PE, at the address noted above. 

The Design-Build Team and their subconsultants/subcontractors shall restrict all personnel 
embedded within the Department, including but not limited to Design Units and Divisions, from 
working on any Design-Build procurement. 

The Proposer is directed to CFR 23 Part 636.116 for additional organizational conflicts of interest 
requirements. 

ANTICIPATED PROCESS AFTER SELECTION 

This section outlines the anticipated approach to the progression of contracts and pricing.  The 
Department will work jointly with the Design-Build Team to adapt this progression as necessary 
to best benefit the technical solutions, schedule and cost of the project. 

The Department anticipates entering into a preconstruction agreement with the selected Design-
Build Team shortly after award.  The intent of this initial phase is to collaborate with the 
Department, its representatives, and its stakeholders to progress, refine, and optimize the design 
and to plan, schedule, and develop costs for construction of the Project.  This phase will likely 
include, but are not limited to, the preparation of the design basis (scope), preliminary design plans 
and initial schedule. The preconstruction agreement will include initial preliminary engineering 
activities that will inform the NEPA process and any secondary re-evaluation of the NEPA 
document and conduct certain planning activities such as the development of a risk register, initial 
schedule, design basis and other activities as directed by the Department and deemed beneficial 
for reducing cost or enhancing schedule.  It is anticipated that payment for this phase will be made 
on a Cost Plus Fee basis.  For professional services firms, the approved NCDOT rates, audited 
overhead rate, and cost of capital will be used as well as a design fee of 15%. For other Design-
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Build Team members, documented labor rates will be used along with a multiplier to compensate 
the Design-Build Team for their labor burden, such as insurance, taxes, and employee benefits as 
well as a management fee to compensate the Design-Build Team for all oversight, profit, and home 
office overhead costs.  The management fee will be applied as a percentage to the work performed 
during this phase.    
 
After completion of NEPA, and once the design basis is sufficiently established, the Department 
will consider converting the cost-plus fee structure to a lump sum price for remaining 
preconstruction design and preconstruction management activities. 
 
After completion of NEPA, and once the design basis is sufficiently established, a Guaranteed 
Maximum Price (GMP) will be established for the project.  The concurrence of the Department 
and the FHWA, if applicable, will be required in regard to the GMP prior to contract execution for 
final design and construction.  Once the design is sufficiently advanced, the Department will 
request the Design-Build Team to generate a final lump sum price for construction and any 
remaining preconstruction efforts.  The concurrence of the Department and the FHWA, if 
applicable, will be required on the lump sum amount prior to conforming the contract to replace 
the GMP with a lump sum amount.  The Department reserves the right, and will likely, engage a 
third-party Independent Cost Estimator, to assist in negotiation and validation of both the GMP 
and lump sum amount. 
 
If the Department and the Design-Build Team cannot successfully reach an agreement on the GMP 
or the lump sum amount, the Department may terminate the preconstruction agreement or contract, 
as applicable.  In such case, the Department reserves the right to advertise the construction project 
in any competitive procurement process permitted by law.  In such case, the Progressive Design-
Build Team will be precluded from bidding on this subsequent procurement, work performed to 
date will be considered the intellectual property of the Department, and the Department reserves 
the right to retain the Design-Build Team’s lead design firm and/or their subconsultants under 
separate contract to complete the design and/or provide construction design services directly for 
the Department.  Depending on the extent of work completed, the Department may also terminate 
the preconstruction agreement with the Design-Build Team and engage the next highest ranked 
proposer to continue work on the Project continuing with the Progressive Design-Build process. 
 
PROJECT OVERVIEW 
 
The project is located in Yancey County along US19W from SR 1386, Piney Hill Road to SR 
1343, Murphytown Road.  The project includes repairs to SR 1444, Will Higgins Road, SR 1417, 
Huntdale Road, SR 1343, Murphytown Road and the repair or replacement of approximately 7 
bridges.  The approximate project limits, length, and affected bridges are detailed in the maps on 
the project website. This project may include re-establishing the stream location in that area.  
 
Subsurface and geotechnical information at the project site is limited. NCDOT is currently 
planning for more comprehensive geotechnical investigations for the site that will be carried out 
throughout the pre-construction phase of the project; however, depending on the timing of these 
investigations, the Design-Build Team will likely be tasked with continuing or supplementing 
these efforts. The Design-Build Team should be prepared to advise NCDOT on the extents and 
types of geotechnical information that would be desirable to obtain. The Design-Build Team 
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should be prepared to assist in identifying constructability issues with emphasis on geotechnical 
design, scour mitigation and ground improvement construction. 
 
The project work includes, but is not limited to:  

• Design services, including but not limited to: 
o Extensive geotechnical work that could include rock/slope stabilization 
o Re-establishment of the stream location 
o Maintenance of traffic 
o Roadway Design, Hydraulic Design, Structure Design, Signing 
o Erosion and Sedimentation Control  
o Utility coordination and design 

• Construction services (presuming acceptable GMP and/or lump sum), including but not 
limited to: 

o Construction 
o Utility construction 
o Construction management 
o Construction surveys 
o Subcontracting and DBE compliance 
o As-built plans 

 
Construction Engineering Inspection will be provided by the NCDOT Division personnel or will 
be performed under a separate contract. 
 
NEPA AND PERMITS 
 
The Department is currently in the process of determining the type and level of NEPA 
documentation required for this project.  The Department will prepare the initial NEPA 
document(s) as well as any re-evaluation or consultation necessitated in the future.  The Design-
Build Team may be expected to provide information to the Department to inform NEPA and any 
secondary re-evaluation of the NEPA document; however, the Department and FHWA, as 
applicable, will be solely responsible for decisions related to, or resulting from, the NEPA process 
and documentation.  In addition, as per federal regulations, final design activities may not 
commence until after NEPA is complete. 
 
Due to the emergency nature of this work, environmental permits may not be required for certain 
construction operations to commence. The Department may need to document any quantities 
placed in the water for 404/401 permitting. This documentation will be handled by NCDOT. 
 
Permit applications will be submitted by the Department; however, it is anticipated that the 
Design-Build Team will provide extensive support and information for the permit applications.  
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PROCUREMENT TIMELINE 

A procurement timeline will be maintained on the NCDOT Alternative Delivery website. This 
timeline can be accessed through the project link for the US 19W North located at the following 
website: 

https://connect.ncdot.gov/letting/Pages/Design-Build.aspx 
Project specific information, including the procurement timeline will be continually updated on 
the aforementioned website. Therefore, the RFQ holder is encouraged to monitor this website for 
current information. It should be noted that the dates on the procurement timeline are subject to 
change without notice. 

STIPEND 

No stipulated fee will be paid to any Proposer.  By submitting a Statement of Qualifications in 
response to this RFQ, the Proposer acknowledges that any technical concepts or solutions included 
in their Statement of Qualifications may be used and developed by the Department and the selected 
Design-Build Team without compensation to the Proposer. 

PREQUALIFICATION REQUIREMENTS 

All firms shall be prequalified by the Department for the work they are identified to perform. 
Professional service firms must be prequalified by the particular office doing the work. Prior to 
the SOQ submittal deadline, the following team members shall be prequalified with the 
Department:  

• Prime Contractor(s) (individually)
• Lead Design Firm (for all disciplines anticipated to provide preconstruction services)

All Joint Ventures, LLCs, or any legal structure that are different than the existing prequalification 
status must be prequalified prior to execution of the construction contract. Subcontractors need 
only be prequalified prior to performing the work. Design firms should be prequalified prior to the 
execution of the preconstruction agreement. If not prequalified at the time of execution of the 
preconstruction agreement, the prime contractor shall be solely responsible for either (1) ensuring 
that the design firm is prequalified prior to its first design submittal or (2) replacing that firm with 
a prequalified firm.  

STATEMENT OF QUALIFICATIONS CONTENTS 

The NCDOT will evaluate the Statements of Qualifications (SOQ) according to the criteria 
contained herein.  Listed below are the required items to include in the SOQ. Also noted is the 
maximum length and suggested page distribution of each item.  
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Item  Maximum Pages 

A. Introductory Letter 1 page 
B. Evaluation Criteria 12 pages 

1. Project Understanding & Approach
2. Design-Build Team
3. Proposer’s Capabilities and Experience
4. Quality and Safety Programs

C. Supportive Material 2 pages 
(May include charts, graphs, photos, references,
etc. provided maximum page limit is not exceeded.)

D. Work History Form (or facsimile thereof) N/A 
____________________________________________________________________________________________________________ 

Total 15 pages 

All pages shall be 8½” x 11” except graphs and charts may be on 11” x 17”.  There are no specific 
font size, margins or line spacing required. However, all aspects of the Statement of Qualifications, 
including but not limited to the narrative, tables, charts, and graphics, should be clearly legible.  If 
dividers are used and contain specific project information they will be counted as pages.  Front 
and back covers are optional and if provided will not count toward the page limit.  Any such covers 
shall not contain additional information beyond that contained elsewhere within the 15-page 
content. 

The Work History Form will not count toward the 15-page limit. 

Submissions exceeding the page limitations outlined above may be rejected and the Proposer will 
be notified in writing of the reason(s) for the rejection. 

The Statement of Qualifications shall be in a searchable .pdf format and shall NOT contain any 
hyperlinks. 

SOQ EVALUATION CRITERIA  

SOQ will be evaluated based on the criteria, and the maximum points that may be assigned for 
each criterion, as outlined below:  

1. Project Understanding and Approach   40 
2. Design-Build Team   20 
3. Proposer's Capabilities and Project Experience   35 
4. Quality and Safety Programs     5 

Maximum Score 100 
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SUBMITTAL OF STATEMENT OF QUALIFICATIONS 

Statements of Qualifications must be submitted in .pdf format, by e-mail only, to 
db_soq_submittal@ncdot.gov no later than 3:00 p.m. Eastern on January 9, 2025.  

If any team member, including an individual, design firm or contractor identified in the Statement 
of Qualifications changes, the Design-Build Team shall immediately notify the Department in 
writing. The Team shall present to the Department the name and qualifications of the individual, 
contractor and/or firm that will replace the entity that left the Team. The Department reserves the 
right to evaluate the new team member(s) and reject the proposed revision to the Design-Build 
Team. The following describes more specifically the contents of the Statement of Qualifications: 

A. INTRODUCTORY LETTER

The introductory letter should be addressed to Mr. Ronald E. Davenport, Jr., PE and provide the 
following: 

• An expression of interest in being selected for the Project.
• A statement detailing the legal structure of the Contractor and/or consortium of firms.
• A statement acknowledging that all prime contractor(s) (individually) and lead design firm

are currently prequalified with NCDOT.
• A statement confirming the commitment of the key subcontractors and personnel included in

the Statement of Qualifications.
• A statement that the Design-Build Team will comply with the NCDOT’s Policy on DBE

requirements.
• The name, phone number, and email address of the Proposer’s dedicated person to receive all

correspondence and notifications regarding this procurement.

B. EVALUATION CRITERIA

1. Project Understanding and Approach

This criterion relates to the Contractor’s basic or preliminary understanding of the Project.  Major 
elements of the design and construction process should be briefly addressed. 

• Discuss the major design and construction challenges of the Project.
• Discuss any ideas that the Proposer has for the ultimate design solution.  These ideas shall be

discussed in a general nature and will not commit the Proposer to any given solution.
• Discuss project risks and ideas for risk mitigation.
• Explain the Proposer’s understanding of the Progressive Design-Build approach and the key

elements of the approach that can best benefit this Project’s schedule and/or cost.
• Describe ideas for optimizing collaboration with the Department to enhance schedule (either

in design or construction, or both), reduce cost, and/or reduce risk. Identify any key functions
that can be performed by the Department to reduce risk or optimize the Project.

Addendum No. 1, December 20, 2024
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2.  Design-Build Team        
 
This criterion relates to the Project Managers, Key Staff and other members of the Design-Build 
Team. Comment on how well each individual’s qualifications and experience are relevant to the 
Project.  
  
• Identify the legal structure of the Design-Build Team, and/or consortium of firms, submitting 

the Statement of Qualifications. Describe the business experience of the firm(s) as it relates 
to carrying out the Project.  

• Describe the organizational structure of the Design-Build Team and how each team member 
fits into the structure. Include an Organizational Chart with ample specificity to document the 
personnel committed to the Project.  

• Identify the individuals to serve in the roles outlined in (a) through (e) below. Briefly address 
these individuals’ responsibilities and qualifications. In addition, provide a brief description 
of work experience for each individual:  

(a)  Design-Build Project Manager - Identify the person who (1) will be responsible 
for ensuring that adequate personnel and other resources are made available for the 
Project; (2) will handle contractual matters; and (3) will be ultimately responsible 
for the quality and timeliness of the Design-Build Team. Identify previous similar 
projects for which this person has performed a similar function.   

(b)  Design Project Manager - State who will actively manage the design. Identify any 
projects that person will be involved with concurrently and time committed to each 
project. List recent similar projects for which this person has performed a 
comparable function. Discuss relevant experience, professional registrations, 
education and other components of qualifications applicable to the Project.  

(c)  Construction Project Manager - State who will actively manage the construction. 
Identify any projects that person will be involved with concurrently and time 
committed to each project. List recent similar projects for which this person has 
performed a comparable function. Discuss relevant experience, professional 
registrations, education and other components of qualifications applicable to the 
Project. Individuals must have at least three years of experience in the construction 
of similar projects.  

(d) Lead Estimator – Identify the individual or individuals that are anticipated to serve 
as lead estimator throughout the establishment and concurrence of the GMP and 
lump sum construction cost.  If the individual(s) have any experience with 
Progressive Design-Build, include that experience. 

(e) Other Key Staff - Identify other members of the Design-Build Team that are 
deemed to be key staff to this Project, but at a minimum, identify the construction 
superintendent(s), lead Roadway Design Engineer, Lead Structures Engineer, Lead 
Hydraulics Engineer and Lead Geotechnical Engineer. Include subconsultants or 
subcontractors and other Key Staff that will provide special expertise or will 
perform key tasks.  
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3.  Proposer's Related Capabilities and Project Experience   
 
This criterion relates to the Design-Build Team’s capabilities regarding the Project.  All design 
firms and contractors are expected to have performed satisfactorily on previous projects. 
 
• Provide a brief profile of the prime contractor(s) and lead design firm’s capabilities 

constructing/reconstructing highways, especially projects due to slope failures and/or 
significant geotechnical issues. 

• Provide a brief profile for those design firms and/or subcontractors that are deemed to be most 
pertinent to the Project. 

• Itemize the current workload for the prime contractor(s) identifying all projects currently under 
contract with the NCDOT with a bid more than $50 million. If the contractor is part of a joint 
venture, include an estimate of the contractor’s value of that joint venture project.  Identify any 
NCDOT design projects in progress for the lead design firm (except minor bridge 
replacements), including stand-alone project assignments, or design task orders under a limited 
service contract.  Include any NCDOT Design-Build or NCDOT CM/GC projects in both the 
contractor’s and lead design firm’s lists.  A table of projects will suffice, and it is 
recommended, but not required, that this information be provided in the Supportive Materials 
Section.  

• List projects (completed over the last five years) that have resulted in the assessment of 
liquidated damages against any major participant for a delay in the substantial or final 
completion of a project. If projects (completed over the last five years) include schedule delays, 
identify these delays and address how the Contractor will alleviate similar issues on the Project.    

• List all project / construction related Notice of Violations (NOVs) or their equivalent received 
by any team member within the last five years on projects in the United States and the 
disposition of each listed NOV.   

• Indicate the anticipated activities that the prime contractor(s) will self-perform to accomplish 
a minimum of 30% of the value of the contract. 

• Indicate the resources that will be made available, and from what source, to complete the 
Project. Demonstrate that appropriate resources will be committed to perform the work. 
Describe any equipment or other resources the Contractor has which will enhance their ability 
to accomplish the Project. 

• The Proposer shall complete the Work History Form provided by listing five projects 
completed within the last eight years individually for both the prime contractor(s) and lead 
design firm(s) with a brief description of each project. A reference shall be included for each 
project listed. At a minimum, all references shall include an individual's name and current 
telephone number.  The Work History Form included in this RFQ may be altered provided the 
form contains all the information (and only the information) required on the Work History 
Form in this RFQ. 

• Discuss the Design-Build Team’s recent relevant experience, emphasizing emergency 
response, challenging geotechnical solutions, and/or Progressive Design-Build projects, if 
applicable. Projects listed should be similar in nature to the Project and, to the extent possible, 
involve team members proposed for the Project. Projects discussed in this portion of the 
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Statement of Qualifications may expand on those projects listed in the Work History Form or 
may provide a discussion on other relevant projects.  

• Describe any notable expertise, increase in capacity, experience in an emergency situation 
and/or with accelerated schedules or other special capabilities of the team members that may 
be unique and/or critical to the Project. 

 
4.  Quality and Safety Programs                         
 
This criterion relates to the Design-Build Team’s quality management and safety personnel and 
programs. 
 
• If known, identify and describe the qualifications of the Contractor’s Quality Manager and 

Safety Manager. 

• Describe any significant material and/or construction quality control issues experienced on 
NCDOT projects in the last five (5) years and the measures taken to ensure similar issues will 
not impact the Project.  

• Provide a high-level outline of the Proposer’s policies and/or procedures for quality control in 
pre-construction and construction phases as well as the prime contractor’s safety program. 

• List the Contractor's experience modification rate for the three (3) most recent years.  It is 
recommended, although not required, that this information be provided in the Supportive 
Materials Section. 

• Provide documentation of the past five (5) year safety record on all construction projects  
(i.e. OSHA citations - list circumstances and outcome, etc.). It is recommended, although not 
required, that this information be provided in the Supportive Materials Section. 

  
DISADVANTAGED BUSINESS ENTERPRISES  
 
The NCDOT is committed to complying with the North Carolina General Statute 136-28.4 with 
respect to disadvantaged minority-owned and women-owned business enterprises (MBE and 
WBE) for state funded projects and supporting Disadvantaged Business Enterprise (DBE) firms 
on federally funded projects. DBE construction goals will be set forth in the construction contract.  
Utilization of additional Small Professional Service Firms is encouraged in the use of design 
subconsultants. 
 
GENERAL INFORMATION AND RESERVATIONS 
 
The NCDOT reserves the right, at its sole discretion, to either proceed no further with the Project 
procurement process or to re-advertise in another public solicitation.  
 
The NCDOT assumes no liability and will not reimburse costs incurred by firms (whether selected 
or not) in developing responses to this RFQ. 
 
The NCDOT will not be bound by oral explanations or instructions given at any time during the 
procurement process or after award. Only information that is received in response to this RFQ will 
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be evaluated; references to information previously submitted will not suffice as a response to this 
solicitation.  
 
The NCDOT reserves the right to request or obtain additional clarifications about any and all 
responses to this RFQ.  NCDOT will issue a Final RFQ after receipt of questions from the 
prospective Proposers.  NCDOT may also issue addenda to the Final RFQ and will be e-mailed to 
all RFQ holders and posted on the Design-Build Website.  
 
The prime proposer must perform at least 30% of the work 
 
A proposer can only appear as a prime in one Statement of Qualifications for the Project. Proposers 
are encouraged to familiarize themselves with the North Carolina Public Records Act, North 
Carolina General Statute § 132-1 et seq. In the event the Proposer submits any documents which 
the Proposer believes are not subject to disclosure pursuant to the aforementioned Act, it must 
conspicuously mark each document “CONFIDENTIAL” or “CONFIDENTIAL TRADE 
SECRETS”. All unmarked pages will be subject to release in accordance with the North Carolina 
Public Records Act. Proposers should be prepared, upon request, to provide justification of why 
any or all marked materials should not be disclosed under the aforementioned Act. 
 
All questions must be directed to Mr. Ronald E. Davenport, Jr., PE via the Alternative Delivery 
e-mail address at altdelivery@ncdot.gov. For tracking purposes, questions will only be answered 
through e-mail requests.  
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WORK HISTORY FORM 
 

Work by firms or joint-venture members which best illustrates current qualifications relevant to this project. List projects, 
completed in the last eight years. Five projects shall be listed for the prime contractor(s) and five projects shall be listed for the lead 
design firm(s). No more than ten projects shall be listed.    
 
a. Contractor’s Name, 

Project Name & 
Location 

 
b. Nature of 

Contractor’s 
Responsibility 

 
c. Project Owner’s Name & 

Address and Project 
Manager’s Name & Phone 
Number 

 
d. Completion 

Date  

e. Estimated Cost  (In 
Millions) 

Cost of 
Entire 
Project 

Cost of 
Firm’s 
Work 

(1) 
 
 
 
 

     

(2 
 
 
 
 

     

(3) 
 
 
 
 

     

(4) 
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5) 
 
 
 
 

     

(6) 
 
 
 
 

     

(7) 
 
 
 
 

     

(8) 
 
 
 
 

     

(9) 
 
 
 
 

     

(10) 
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