
ITEM  C
 

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS

JULY 19, 2011
RALEIGH N.C.  

DIVISION  00001

LOCATION

TYPE OF WORK

 

C202185
32635.1.4,  32635.3.GV3
BRNHF-0012(48), BRNHF-0012(36)
DARE
B-2500

PROPOSAL LENGTH 3.680 MILES

DESIGN BUILD.

REPLACEMENT OF HERBERT C BONNER BRIDGE ACROSS OREGON INLET FROM BODIE
ISLAND TO HATTERAS ISLAND.

EST CONST PROGRESS.... FY-2012..05%   OF   BID
FY-2013..28%   OF   BID
FY-2014..27%   OF   BID
FY-2015..21%   OF   BID
FY-2016..15%   OF   BID
FY-2017..04%   OF   BID

RPN 016 3  BIDDER(S) DBE GOAL 3.00 %
ESTIMATE  241,584,170.00

DATE AVAILABLE AUG 29 2011

ACT %
DIFF

PROPOSAL

QUALITY ADJUSTED PRICE RANKING
TECH

SCORE
QUALITY
 CREDIT
     %

ACTUAL
CONT AMT

(PRICE PROP)

QUALITY
VALUE

CONT AWARD
BASIS

(ADJ PRICE)

ADJ %
DIFF

PCL CIVIL 
CONSTRUCTORS INC

85.00 10.00 215,777,000.00  -10.7 21,577,700.00    194,199,300.00     -19.6

SKANSKA USA CIVIL 
SOUTHEAST INC

92.50 15.00 279,850,000.00  +15.8            41,977,500.00    237,872,500.00      -1.5

* BOND EXECUTED IMPROPERLY
* APPROPRIATE TITLE NOT SELECTED

OREGON INLET 
CONSTRUCTORS, LLC

98.50 19.00 306,845,000.00  +27.0 58,300,550.00    248,544,450.00    +2.9

PROPOSAL PROPOSED COMPLETION
DATE

PCL CIVIL CONSTRUCTORS INC FEB 08 2016
SKANSKA USA CIVIL SOUTHEAST INC MAY 12 2016
OREGON INLET CONSTRUCTORS, LLC MAR 08 2016

INTER COMPLETION MAY 01 2016 SUBSTANTIAL COMPLETION
FINAL COMPLETION NOV 16 2016


