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specifically noted in the Fuel Usage Factor Chart and Estimate of Quantities sheet will 
be subject to fuel price adjustments.     
 
Submittal The submittal shall be signed and dated by an officer of the Design-Build 
Team.  The information shall be copied and submitted in a separate sealed package with 
the outer wrapping clearly marked “Fuel Price Adjustment” and shall be delivered at the 
same time and location as the Technical and Price Proposal.  The original shall be 
submitted in the Price Proposal. 
 
Trade Secret Information submitted on the Fuel Usage Factor Chart and Estimate of 
Quantities sheet will be considered “Trade Secret” in accordance with the requirements 
of G.S. 66-152(3) until such time as the Price Proposal is opened.   
 

(B) Base Index Price 
 

The Design-Build Team’s Estimate of Quantities will be used on the various partial 
payment estimates to determine fuel price adjustments.  The Design-Build Team shall 
submit a payment request for quantities of work completed based on the work completed 
for that estimate period.  The quantities requested for partial payment shall be reflective 
of the work actually accomplished for the specified period.  The Design-Build Team shall 
certify that the quantities are reasonable for the specified period.  The base index price for 
DIESEL #2 FUEL is $1.5601 per gallon. 
 

(C) Opt Out of Fuel Price Adjustment 
 

If the Design-Build Team elects not to pursue reimbursement for Fuel Price Adjustments, 
a quantity of zero shall be entered for all quantities in the Fuel Usage Factor Chart and 
Estimate of Quantities sheet and the declination box shall be checked.  Failure to 
complete this form will mean that the Design-Build Team is declining the Fuel Price 
Adjustments for this project.   

 
(D) Change Option  
 

The proposer will not be permitted to change the option after the Price Proposal and the 
copy of the Fuel Usage Factor Chart and Estimate of Quantities sheet are submitted. 

 
(E) Failure to Submit  
 

Failure to submit the completed Fuel Usage Factor Chart and Estimate of Quantities 
sheet separately and in the Price Proposal will result in the Technical and Price Proposal 
being considered irregular by the Department and the Technical and Price Proposal may 
be rejected. 
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(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Design-Build Team in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control / stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control / stormwater work prior to 
any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 
resolution of erosion and sediment control / stormwater issues due to the Design-
Build Team’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces and / or 
any location where sediment leaves the right of way. 

(k) Have available a set of erosion and sediment control / stormwater plans that are 
initialed and include the installation date of Best Management Practices.  These 
practices shall include temporary and permanent groundcover and be properly 
updated to reflect necessary plan and field changes for use and review by 
Department personnel, as well as regulatory agencies. 

 
2. Requirements set forth under the NPDES Permit – The Department's NPDES 

Stormwater Permit (NCS000250) outlines certain objectives and management measures 
pertaining to construction activities.  The permit references NCG010000, General 
Permit to Discharge Stormwater under the NPDES, and states that the Department shall 
incorporate the applicable requirements into its delegated Erosion and Sediment 
Control Program for construction activities disturbing one or more acres of land.  The 
Department further incorporates these requirements on all contracted bridge and culvert 
work at jurisdictional waters, regardless of size. Some of the requirements shall be, but 
are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground waters of 

the state, i.e. from equipment operations / maintenance construction materials, 
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any 
other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control / stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days, and within 24 hours after a 
rainfall event of 0.5 inch, or greater, that occurs within a 24-hour period. At the 
discretion of Division of Water Resources personnel, additional monitoring may be 
required if the receiving stream is 303(d) listed for turbidity and the project has had 
documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 
Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control / stormwater inspection records for review 
by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 
areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for 
Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
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(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control / stormwater crew:  
 

1. Seeding and Mulching 
2. Temporary Seeding 
3. Temporary Mulching 
4. Sodding 
5. Silt fence or other perimeter erosion / sediment control device installations 
6. Erosion control blanket installation 
7. Hydraulic tackifier installation 
8. Turbidity curtain installation 
9. Rock ditch check / sediment dam installation  
10. Ditch liner / matting installation 
11. Inlet protection 
12. Riprap placement 
13. Stormwater BMP installations (such as but not limited to level spreaders, retention / 

detention devices) 
14. Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Design-Build Team may substitute a  
Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer – Include the certification number of the Level III-B Certified Designer 

on the erosion and sediment control / stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III-A Certified Designer on the design of 
the project erosion and sediment control / stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control / Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designers and notify the Engineer in 
writing of changes in certified personnel over the life of the contract within two days of change.  
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
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DRAINAGE PIPE  
 (9-1-11) DB3 R36 

 
Description 
 
Where shown in the plans developed by the Design-Build Team, the Contractor shall use 
Reinforced Concrete Pipe, Corrugated Aluminum Alloy Pipe, Aluminized Corrugated Steel Pipe, 
Corrugated Polyethylene Pipe (HDPE Pipe) or Polyvinyl-Chloride Pipe (PVC Pipe) in 
accordance with the following requirements:   
 
All pipe types are subject to the maximum and minimum fill height requirements as found on 
Roadway Standard Drawing No. 300.01 - Sheet 3 of 3.  The appropriate Reinforced Concrete 
Pipe class and the appropriate gage thickness for Corrugated Aluminum Alloy Pipe and 
Aluminized Corrugated Steel Pipe shall be selected based on fill height. 
 
Site specific conditions may limit a particular material beyond what is identified in this Special 
Provision. These conditions include, but are not limited to, abrasion, environmental, soil 
resistivity and pH, high ground water and special loading conditions. The Design-Build Team 
shall determine if additional restrictions are necessary. 
 
Slope drains shall be Corrugated Aluminum Alloy Pipe, Corrugated Polyethylene Pipe (HDPE 
Pipe) or Polyvinyl-Chloride Pipe (PVC Pipe). 
 
Transverse median drains, storm drainage system pipes and open-ended cross drains shall be 
Reinforced Concrete Pipe unless the pipe slope is greater than 10%, in which case the pipe shall 
be Corrugated Aluminum Alloy Pipe. 
 
PRICE ADJUSTMENTS FOR ASPHALT BINDER      
(9-1-11) DB6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the 2012 Standard Specifications for Roads and Structures. 
 
When it is determined that the monthly selling price of asphalt binder on the first business day of 
the calendar month during which the last day of the partial payment period occurs varies either 
upward or downward from the Base Price Index, the partial payment for that period will be 
adjusted.  The partial payment will be adjusted by adding the difference (+ or -) of the base price 
index subtracted from the monthly selling price multiplied by the total theoretical quantity of 
asphalt binder authorized for use in the plant mix placed during the partial payment period 
involved. 
 
The base price index for asphalt binder for plant mix is $325.71 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on October 1, 2016. 
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Management Scope of Work found elsewhere in this RFP) and adhere to the minimum 
requirements noted below: 

 The Design-Build Team shall resurface all lanes and shoulders of an undivided facility 
throughout the limits of proposed widening and construction.  

 Unless noted otherwise elsewhere in this RFP, the Design-Build Team shall resurface all 
lanes and shoulders within the outermost construction limits of all proposed widening and 
construction, including any gaps along the facility where construction activities are not 
required (e.g. 1) along existing NC 12 from the -Y1- northern construction limits to the 
proposed turnaround – the Design-Build Team shall resurface the aforementioned section 
regardless of the turnaround construction, and 2) along existing NC 12 from the proposed 
parking lot entrance to the northern mainline construction limits). 

 The Design-Build Team shall resurface all existing facilities to the limits of pavement 
marking obliterations / revisions.  

• In accordance with the NCDOT Right of Way Manual requirements for service roads 
justified by estimates, the Design-Build Team shall develop a Service Road Study for all 
land-locked parcels, including but not limited to those shown on the Bonner Bridge 
Replacement Project Phase IIb 2014B Revised Bridge on New Location Alternative Map 
provided by the Department and those resulting from variations to the Department’s design. 
At a minimum, all Service Road Studies shall include a comparison of all associated 
construction and right of way costs, with and without the service road. If, at the Department’s 
sole discretion, the aforementioned Service Road Studies indicate that service road(s) are 
required, the design and construction costs of the services road(s) shall be as follows: 
 
 The design and construction costs, including but not limited to all associated NEPA 

requirements, for a service road that extends from the proposed mainline / -Y1- 
intersection to the access easement on the Joseph M. Midgett, Jr. property shall be 
included in the Design-Build Team’s lump sum bid for the entire project. If the Design-
Build Team demonstrates, to the Department’s sole satisfaction, that the aforementioned 
service road is not required, the service road design and construction costs, including but 
not limited to all associated NEPA requirements, shall be credited to the Department post 
Award. 
 

 If the Design-Build Team demonstrates, to the Department’s sole satisfaction, that 
services road(s) other than the one noted above are required by the Department’s 
preliminary design, the service road(s) design and construction costs, including but not 
limited to all associated NEPA requirements, will be paid for as extra work in accordance 
with Subarticle 104-8-(A) of the 2012 Standard Specifications for Roads and Structures. 
 

 If a service road is required solely due to variations to the Department’s proposed design 
and / or construction methods, the service road(s) design and construction, including but 
not limited to all associated NEPA requirements, shall be included in the Design-Build 
Team’s lump sum bid for the entire project. 
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 The Design-Build Team shall design and construct all service roads to meet a minimum 
40 mph design speed using the 0.04 superelevation chart. The Design-Build Team shall 
design and construct all service roads with two 11-foot lanes and four-foot minimum 
shoulders with a Type “B” ditch as per the NCDOT Roadway Design Manual. 

 
• The Design-Build Team shall provide turn-arounds on all roads that are dead-ended. 

• Excluding the modifications required herein, the Design-Build Team shall inform the 
Design-Build Unit, in writing, of all proposed design revisions, including but not limited to 
the following: 

 The Design-Build Team shall note in the Technical Proposal any proposed deviations to 
the preliminary design shown on the Bonner Bridge Replacement Project Phase IIb 
2014B Revised Bridge on New Location Alternative Map provided by the Department.  
The Design-Build Team shall be responsible for all activities, as deemed necessary by the 
Department, US Fish and Wildlife Service, National Parks Service, and / or the FHWA, 
resulting from changes to the NCDOT preliminary design, including but not limited to, 
public involvement, NEPA re-evaluation and / or coordination with other stakeholders. 
The Department shall not honor any requests for additional contract time or 
compensation for completion of the required activities resulting from changes to the 
NCDOT preliminary design.  

 After the contract has been Awarded, the Design-Build Team shall inform the Design-
Build Unit, in writing, of all proposed changes to the design shown in the Technical 
Proposal.   

 After the Department has reviewed and accepted the Design-Build Team’s design 
submittals, the Design-Build Team shall inform the Design-Build Unit, in writing, of any 
changes to previously reviewed submittals. 

• Excluding the horizontal stopping sight distance for the southernmost curve on the proposed 
bridge, design exceptions will not be allowed for the -L- Line. NCDOT prefers not to have 
design exceptions for the -Y- Lines and / or service roads.  If the Design-Build Team 
anticipates any design exceptions, they shall be clearly noted in the Technical Proposal. Prior 
to requesting /  
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PAVEMENT MANAGEMENT SCOPE OF WORK   (9-23-16) 
 
The pavement designs for this project shall be as listed in the table below: 
 

Line Surface Intermediate Base 
-L- Line (NC 12) 3.0” S9.5B ---- 5.5” B25.0B 

All -Y- Lines 2.5” SF9.5A ---- 4.0” B25.0B 
All Service Roads  2.5” SF9.5A ----  4.0” B25.0B 

Parking Lot 1.5” SF9.5A ---- 4.0” B25.0B 
 
For the -L- Line and all -Y- Lines, the Design-Build Team shall resurface the existing pavement 
with a minimum pavement depth that equals the full thickness of surface course as provided in 
the table above.  (Reference the Roadway Scope of Work found elsewhere in this RFP) 
 
For the pavement designs noted in the table above, the Design-Build Team shall not substitute an 
ABC layer for an asphalt base course layer. 
 
Warm mix asphalt will be allowed. 
 
In accordance with the Class IV Aggregate Stabilization Standard Special Provision found 
elsewhere in this RFP, use Class IV Aggregate Stabilization to provide a working platform, 
where needed. 
  
Unless noted otherwise elsewhere in this RFP, the minimum narrow widened width shall be six 
feet. The minimum narrow widened width may be reduced to four feet only if the Design-Build 
Team demonstrates that their equipment properly compacts narrow widening and obtains prior 
Department approval. Tapers that tie proposed pavement to existing pavement are excluded from 
the narrow widening requirements noted above.  
 
In areas where the existing paved shoulders are proposed to be incorporated into a permanent 
travel lane, the Design-Build Team shall be responsible for evaluating the existing paved 
shoulder regarding its suitability for carrying the projected traffic volumes. In the event that the 
existing paved shoulder is found to be inadequate, the Design-Build Team shall be responsible 
for upgrading the existing paved shoulder to an acceptable level or replacing the existing paved 
shoulder. The Design-Build Team shall submit their evaluation and proposed use of existing 
paved shoulders to the Design-Build Unit for review and acceptance or rejection. 
 
The Design-Build Team shall be responsible for the design of all temporary pavements and for 
the evaluation of existing shoulders and roadways regarding their suitability for carrying traffic 
during construction, if necessary. In the event that the existing shoulders and / or roadways are 
found to be inadequate for the proposed temporary traffic volumes and duration, the Design-
Build Team shall be responsible for upgrading the pavement to an acceptable level. Temporary 
pavements shall be designed in accordance with the most recent version of the NCDOT 
Pavement Design Procedure. Temporary pavement designs and associated calculations shall be 
submitted for review and acceptance using the Design-Build submittal process prior to 
incorporation. The expected duration for traffic on temporary pavement must be included as part 
of the submittal. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 
with the following: 
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