



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

July 31, 2003

**Addendum No. 3**

RE: State Project: 8.1493601,(B-3174) 8.1493901,(B-3272)  
F. A. No. BRNHF-29 (15), BRNHF-29 (18)  
Guilford County  
Bridge on US-29/70/220 over NC-6 and Bridge on  
SR-3000 over US-29/70/220.

To Whom It May Concern:

Reference is made to the final "Request for Proposal" (RFP) recently furnished to you on the above mentioned project.

Page No. 63 the Scope of Work for "Construction Inspection" has been revised. The last sentence of paragraph "B.7" has been deleted. Please void Page No. 63 in your RFP and staple the revised Page No. 63 thereto.

On Page No. 69 of the Traffic Scope the liquidated damages under paragraph "D" have been revised. Please void Page No. 69 in your RFP and staple the revised Page No. 69 thereto.

Sincerely,

R. A. Garris, P.E.  
Contract Officer

RAG jag/pa

cc: Mr. J. D. Goins, PE                      Mr. Ron Davenport, Jr., PE  
Ms. D. M. Barbour, PE                  Ms. Kim Canady  
Mr. S. D. DeWitt, PE                      Ms. Yang Steelman  
Mr. J. M. Mills, PE                        Technical Review Committee Members  
Mr. J. V. Barbour, PE

- B.2 The CEI firm shall document any observed omissions, substitutions, defects, and deficiencies noted in the work, take corrective action necessary, and advise the Department accordingly.
- B.3 The CEI firm shall, in a timely manner make normal and routine project decisions consistent with the Department's policies and procedures and general guidance by the Department's Resident Engineer.
- B.4 The CEI firm shall make and record such measurements as are necessary to assure that minimum sampling and testing requirements are being met and to calculate and document quantities for payment as required.
- B.5 The CEI firm shall monitor on-site and off-site construction operations and inspect all materials entering into the work as required such that the quality of workmanship and materials is such that the project will be completed in reasonably close conformity with the plans, specifications, and other contract provisions. The CEI firm shall keep detailed, accurate records daily of construction operations and significant events that affect the work.
- B.6 The standard procedures and practices of the Department for inspection of construction projects are set out in the Department's Construction Manual. The CEI firm shall perform inspection, sampling and testing, and technician level contract administration in accordance with these standard procedures and practices and other accepted practices as may be appropriate.
- B.7 The CEI firm shall perform field sampling and testing of component materials as described in the Minimum Sampling Guide and completed work items such that the materials and workmanship incorporated into the project are in reasonably close conformity with the plans, specifications, and contract provisions. CEI firm personnel performing sampling and testing must have appropriate certifications for each test that is performed.
- B.8 The CEI firm shall perform all necessary review and inspection of the hot-mix asphalt roadway operations.
- B.9 The CEI firm shall maintain, on a daily basis, a complete and accurate record of all activities and events relating to the project and a record of all construction work completed, including quantities of materials used and work accomplished in conformity with the Department's policies and procedures.
- B.10 The CEI firm shall prepare inspector's daily reports of the construction operations in accordance with the Department's Construction Manual. These shall be forwarded to the Department's Resident Engineer on a daily basis.

For any ACC Tournament, between the hours of 9:00 a.m. the Tuesday of the week of the tournament until 4:00 p.m. the following Monday after the event.

For any special event as determined by the engineer.

**NC 6**

The liquidated damages for this intermediate contract time are \$2000 per hour.

**US 29/70/220/421**

The liquidated damages for this intermediate contract time are \$5000 per hour.

- C) Do not stop traffic or close roads as follows:
 

<u>Road name</u>	<u>Day and time restrictions</u>
US 29/70/220/421	SUNDAY TO SATURDAY 6:00AM TO 10:00PM
NC 6 (LEE ST)	SUNDAY TO SATURDAY 6:00AM TO 10:00PM

- D) Do not stop traffic for more than 15 minutes as follows:
 

<u>Road name</u>	<u>Operation</u>
US 29/70/220/421	FOR ANY OPERATION THAT REQUIRES A ROAD CLOSURE
NC 6 (LEE ST)	FOR ANY OPERATION THAT REQUIRES A ROAD CLOSURE

**NC 6**

The liquidated damages for this intermediate contract time are \$500 per 15 minute time period.

**Us 20/70/220/421**

The liquidated damages for this intermediate contract time are \$1250 per 15 minute time period.

- E) Do not conduct single vehicle hauling as follows; ingress and egress from ramps will be allowed:
 

<u>Road name</u>	<u>Day and time restrictions</u>
US 29/70/220/421	SUNDAY TO SATURDAY 7:00AM TO 7:00PM

- F) Do not conduct multi-vehicle hauling as follows; ingress and egress from ramps will be allowed:
 

<u>Road name</u>	<u>Day and time restrictions</u>
US 29/70/220/421	SUNDAY TO SATURDAY 7:00AM TO 7:00PM

- G) Do not conduct any hauling operations against the flow of traffic of an open travelway unless the work area is protected by barrier or guardrail or otherwise directed by the Engineer.

**LANE AND SHOULDER CLOSURE REQUIREMENTS**

- H) Remove lane closure devices from the lane when work is not being performed behind the lane closure or when a lane closure is no longer needed, or as directed by the Engineer.