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September 13, 2018 

 

Addendum No. 1 

 

Contract No.:  C204251 

WBS No.:  48148.3.1 

County: Cumberland 

Description:  One (1) Express Design-Build Bridge Replacement in Division 6 

 

RE:  Addendum No. 1 to Final RFP 

 

October 2, 2018 Letting 

 

To Whom It May Concern: 

 

Reference is made to the Final Request for Proposals dated September 29, 2018. We have since 

incorporated changes, and Addendum No. 1 to the Final RFP has been posted to the web address 

as follows: 

 

https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=B-5993-

Express-DB-Div6 
 

Please note that all revisions have been highlighted in gray and are as follows:  

 

The Cover Sheet has been revised.  Please void the Cover Sheet and replace it with the revised 

Cover Sheet.   

 

The first page of the Table of Contents has been revised.  Please void the first page in your 

proposal and replace it with the revised first page. 
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If you have any questions or need additional information, I can be reached by telephone at (919)  

707-6900. 

  

 

 

 

Sincerely, 

 

 

 

R. E. Davenport, Jr., PE 

State Contract Officer 

 

RED:das 

 

cc: Mr. Greg Burns, PE Ms. Virginia Mabry 

 Mr. Tim Little, PE Ms. Teresa Bruton, PE 

 File Ms. Christy Huff, PE 

 



 

-- STATE OF NORTH CAROLINA-- 

DEPARTMENT OF TRANSPORTATION 
RALEIGH, N.C. 

 

FINAL REQUEST FOR PROPOSALS 

 

DESIGN-BUILD PROJECT 

 

TIP B-5993 
 

September 4, 2018 

 

Including Addendum No. 1 Dated September 13, 2018 

 

 

 

VOID FOR BIDDING 

 
 
 

DATE AND TIME OF PRICE PROPOSAL OPENING:     October 2, 2018  AT 2:00 PM 
 

CONTRACT ID: C204251 
 

WBS ELEMENT NO.: 48148.3.1  

 

FEDERAL-AID NO.: STBG-060(049) 
 

COUNTIES:   Cumberland County 
 

ROUTE NO.  Louise Street 

 

MILES:  0.075 miles 
  

LOCATION:  Replacement of One Bridge in Cumberland County 

 

TYPE OF WORK:  DESIGN-BUILD AS SPECIFIED IN THE SCOPE OF WORK 

CONTAINED IN THE REQUEST FOR PROPOSALS 

NOTICE: 
 

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN 
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN 

SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS 

CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.  NOT WITHSTANDING THESE LIMITATIONS ON BIDDING, THE 

PROPOSER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING SOURCES. 

 

___________ 
                              5% BID BOND OR BID DEPOSIT REQUIRED 

___________ 
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