
 
 

      Synopsis 
Division 6, Columbus County Br idge Replacement 

March 1, 2017 
 
General 
 
This project will replace an existing bridge (structure #230188) on SR 1516 in Columbus County 
with a bridge.  This is an emergency project as part of the recovery effort from Hurricane 
Matthew. 
 
Planning  
 
The Department is currently preparing a Low Impact Project Data Sheet or a Minimum Criteria 
Checklist for the project.  The Design-Build Team will be responsible for providing impact 
quantities to complete these environmental documents. 
 
Roadway 
 
Roadway plans will be the responsibility of the Design-Build Team.  Pavement designs will be 
provided by the Department. 
 
Hydraulics 
 
The Design-Build Team shall be responsible for all hydraulic designs and shall provide a signed 
and sealed Bridge Survey Report.  The Design-Build Team shall be responsible for all storm 
drainage design, permit drawings and construction and shall obtain FEMA compliance for the 
regulated floodways.  
 
The Department will provide information prior to issuance of the Final Request for Proposals to 
establish the type and size of bridge to be bid. 
 
Structures 
 
The Design-Build Team will be responsible for the design and construction the bridge.  Standard 
bridge plans will be made available and may be used, if the final structure type is determined to 
be a cored slab or box beam bridge.  However, the design must be signed and sealed by the 
Design-Build Team. 
 
Geotechnical 
 
The Department will provide 2 to 4 borings per bridge to the Design-Build Teams.  The Design-
Build Team shall be responsible for all geotechnical recommendations, as well as any necessary 
supplemental borings, roadway and structural investigations. 
 
Erosion and Sedimentation Control 
 
The Design-Build Team shall be responsible for all erosion control designs and implementation. 
 



 
 

Signing and Pavement Markings 
 
Pavement marking plans will be the responsibility of the Design-Build Team.  Permanent signing 
on these projects will be minimal and will be the responsibility of the Design-Build Team. 
 
Right-of-Way and Utilities 
 
In general, the Design-Build Team will be responsible for acquisition of additional right of way, 
as necessary, to construct the project 
 
The Design-Build Team will be responsible for the coordination of all utility relocations 
necessary for construction.  It is anticipated that the cost of utility relocations will be paid by the 
utility owners or the Department. 
 
Surveys 
 
The Department will provide initial survey information pre-bid.  The Design-Build Team shall 
be responsible for any supplemental location and construction surveys. 
 
Construction Engineering Inspection 
 
CEI on all contracts will be performed by the Department or its agent. 
 
Provided Materials 
 
The Department will provide surveys, geotechnical borings, a pavement design, and low impact 
data sheets or minimum criteria checklists, a culvert inspection report, and field scoping meeting 
minutes. 
 
Compensation 
 
To reduce the amount of work necessary to be performed pre-bid by the Design-Build Teams, 
and to ensure to the greatest extent possible that all Design-Build Teams are bidding on similar 
designs, the Department will include an estimated bridge length, bridge width, and assumed 
geotechnical design parameters (e.g. point of fixity, embedment, bearing elevation) in the 
Requests for Proposals.  The Design-Build Team will then bid a unit price for these high level 
pay item quantities.   
 
It is possible that the bridge length will change from that estimated in the contract.  In such 
event, a supplemental agreement will be entered into for the additional (or lesser) bridge length, 
foundation depth, etc. from those quantities placed in the Request for Proposals. 
 
A lump sum item will most likely be included to provide for all design work and other ancillary 
construction work including but not limited to minor approach work, approach slabs, 
supplemental investigations, drainage, erosion control, traffic control, etc. 
 
 
 


