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EXECUTION OF BID, NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION 
AND GIFT BAN CERTIFICATION  
(12/10/09) DB1 G52 
 
The Proposer's attention is directed to the various sheets in the Request for Proposals which are to be 
signed by the Proposer.  A list of these sheets is shown below.  The signature sheets are located 
behind the Itemized Proposal Sheet in this Request for Proposal.  The NCDOT bid bond form is 
available on-line at:  
 
http://www.ncdot.org/doh/preconstruct/altern/design_build/DesignbuildBidBond.pdf  
 
or by contacting the Records and Documents office at 919-250-4124. 
 
1. Applicable Signature Sheets: 1, 2, 3, 4, 5, or 6 (Bid) 
 
2. Bid Bond dated the day of Technical and Price Proposal submission 
 
The Proposer shall certify to the best of his knowledge all subcontractors, material suppliers and 
vendors utilized herein current status concerning suspension, debarment, voluntary exclusion, or 
determination of ineligibility by any federal agency, in accordance with the "Debarment 
Certification" located behind the Execution of Bid Non-Collusion Affidavit, Debarment Certification 
and Gift Ban Certification signature sheets in this RFP.  Execution of the bid signature sheets in 
conjunction with any applicable statements concerning exceptions, when such statements have been 
made on the "Debarment Certification", constitutes the Proposer’s certification of "status" under 
penalty of perjury under the laws of the United States. 
  
SUBMISSION OF DESIGN-BUILD PROPOSAL 
09/25/09 DB1 G55A 
  
The Proposer's attention is directed that each Proposer's Design-Build Proposal shall comply with the 
following requirements in order for that Design-Build Proposal to be responsive and considered for 
award. 
 
1. The Proposer shall be prequalified with the Department prior to submitting a Design-Build 

Proposal. 
 
2. The Proposer shall deliver the Design-Build Proposal to the place indicated, and prior to the 

time indicated in this Request for Proposals. 
 
3. The Design-Build Proposal documents shall be signed by an authorized employee of the 

Proposer. 
 
4. The Design-Build Proposal shall be accompanied by Bid surety in the form of a Bid bond or 

Bid, deposit dated the day of Technical and Price Proposal submission. 
 
5. If Disadvantaged Business Enterprises (DBE) goals are established for this contract, the 

Proposer shall complete the form Listing of DBE Subcontractors contained elsewhere in this 
RFP in accordance with the Project Special Provision entitled Disadvantaged Business 
Enterprises. 
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• Construction access to the southern end of the project is available through an existing road for 
which the Town of Clayton has right of entry.  The Town of Clayton also has right of entry on 
the State of North Carolina (NCDENR) property at the northern end of the project; however the 
Design-Build Team shall be responsible for obtaining right of entry through properties leading to 
the NCDENR property.  For more details or to utilize these rights of entries during construction, 
coordinate with Mr. James “Skip” Browder, Town of Clayton Planning Director at (919) 553-
1545.  Any damage to access routes caused by entry of the Design-Build Team shall be repaired 
by the Design-Build Team at no cost to the Department. 
 

• To the greatest extent practicable, the Design-Build Team shall minimize the movement of heavy 
equipment on the existing Greenway at Riverwood subdivision, except to the extent necessary to 
tie into or rehabilitate the existing Greenway.  No hauling of materials shall be allowed from 
termini to termini on the existing Greenway.  Any damage to the existing Greenway caused by 
the Design-Build Team shall be repaired by the Design-Build Team at no cost to the Department. 
 

• A minimum of four sets of bollards shall be provided and installed in locations on the Greenway 
as directed by the Engineer.  Each set shall contain two wood bollards and one hinged metal 
bollard as shown in the detail provided by the Department.  The external surfaces of the bollard 
shall be painted in accordance with Section 442, System 3 of the NCDOT Standard 
Specifications, except that the color of the two topcoats shall be safety yellow.  Field touch-up 
any damaged paint once installed.  Installation of the bollards shall be in accordance with 
manufacturer provided instructions and drawings, and special provisions submitted by the 
Design-Build Team for the Department’s review.  The required footing shall be as specified by 
the manufacturer.  Only cast-in-place or precast concrete footings shall be used.  The base of the 
bollard shall have a hole for rebar or other anchor to prevent the bollard from being removed 
once installed.  Bollards shall be installed plumb vertically. 

 

PAVEMENT DESIGN 
 

• The pavement design for the project shall consist of either 6.0” of ABC with prime coat and a 
minimum of 2.0” of SF9.5A placed in two lifts; or 8.0” of ABC with prime coat and a minimum 
of 2.0” of S9.5B placed in one lift. 

 

• The rate of application and the maximum and minimum thickness per application and layer shall 
be in accordance with the NCDOT Roadway Design Manual.   
 

• Driveways impacted by the Design-Build Team’s construction shall be repaired to the pre-
construction condition.   
 

• Pavement structure shall be placed on top of compacted subgrade and Type 4 engineering fabric.  
Use Class III Select Material over fabric for soil stabilization.  The engineering fabric shall 
extend to the limits of the base of the Class III Select Material.  In areas where the Aggregate 
Subgrade Standard Special Provision is utilized, only the bottom layer of fabric is required. 
 

RIGHT OF WAY 
 

• The Town of Clayton has acquired the following in anticipation of this project: 
 

1. Option to Purchase Agreement, Parcel #16I03027 (Dupree Property):  Option to 
convert the existing 20’ sewer easement to greenway use, plus a 10’ Temporary 
Construction Easement (TCE) was executed on August 10, 2009.  The greenway 
shall be constructed within this existing easement to the greatest extent possible. 
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HYDRAULICS SCOPE OF WORK    (3-25-10) 
 
The Design-Build Team shall be required to do the following: 
 
• Employ a private engineering firm to perform hydraulic design for all work required under 

this contract. The private engineering firm must be prequalified for Hydraulic Design work 
under the Hydraulic Unit’s normal prequalification procedures. 

 

• Hold a pre-design meeting with the Transportation Program Management Director and 
Hydraulic Review Engineer upon acceptance of the Preliminary Greenway Plans. 

 
• Design the Storm Drainage using Geopak Drainage.   
 
• Provide Bridge Survey Reports to allow for one foot freeboard above the base flood elevation 

for the Neuse River riverine model and the Marks Creek riverine model for the main span of 
each bridge, as requested by the Town of Clayton for FEMA submittal. 

 
• Prepare a CLOMR package as applicable for increases to base flood elevation for any 

regulated streams impacted by the design for the Department’s submittal to FEMA.  No 
construction activity shall occur in FEMA regulated floodplains prior to the CLOMR 
approval by FEMA.   The Department will be responsible for all associated fees. 

 
• Prepare LOMR packages for any regulated CLOMRs for the Department’s submittal to 

FEMA after the project is completed or after construction in the impacted floodplains is 
completed. The Department will be responsible for all associated fees. 

 
• Provide sealed As-Built Plans after construction of structures in FEMA regulated floodplains. 
 
• Prepare the permit drawings and impact summary sheets for submittal of the USACE Section 

404 Permit and NCDWQ Section 401 applications. 
 
General 

 
• Design in accordance with criteria provided in the North Carolina Division of Highways 

Guidelines for Drainage Studies and Hydraulics Design-1999 and the addendum  Handbook 
of Design for Highway Drainage Studies-1973, North Carolina Department of Transportation 
“Stormwater Best Management Practices Toolbox – 2008” and the North Carolina Division 
of Highways Hydraulics Unit website:  

 

http://www.ncdot.org/doh/preconstruct/highway/hydro/ 
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(7) Discrepancy in the “Total Amount Bid” and the addition of the “Amount Bid” for 
each line Item 
In the case of the Total Amount Bid does not equal the summation of each Amount Bid for 
the line items, the summation of each Amount Bid for the line items shall be deemed to be 
the correct total for the entire project.  

(8) Omitted Total Amount Bid –Amount Bid Completed 
 If the Total Amount Bid is not completed and the Amount Bid for all line items is 

completed the Total Amount Bid shall be the summation of the Amount Bid for all line 
items. 

Page 1-28, Subarticle 103-4(A), replace the fourth sentence with the following: 

 The notice of award, if the award be made, will be issued within 75 days after the submittal of bids, 
except that with the consent of the lowest responsible bidder the decision to award the contract to such 
bidder may be delayed for as long a time as may be agreed upon by the Department and such bidder. 
Page 1-29, delete Article 103-6 and replace with the following: 

103-6  RETURN OF BID BOND OR BID DEPOSIT 

 Checks that have been furnished as a bid deposit will be retained until after the contract bonds have 
been furnished by the successful proposer, at which time Department of Transportation warrants in the 
equivalent amount of checks that were furnished as a bid deposit will be issued.  
 Paper bid bonds will be retained by the Department until the contract bonds are furnished by the 
successful proposer, after which all such bid bonds will be destroyed unless the individual bid bond form 
contains a note requesting that it be returned to the proposer or the Surety. 

Page 1-30, delete Article 103-9 and replace with the following: 

103-9  FAILURE TO FURNISH CONTRACT BONDS 

 The successful proposer's failure to file acceptable bonds within 14 calendar days after the notice of 
award is received by him shall be just cause for the forfeiture of the bid bond or bid deposit and 
rescinding the award of the contract.  Award may then be made to the responsible proposer with the next 
lowest adjusted price or the work may be readvertised and constructed under contract or otherwise, as the 
Board of Transportation may decide. 

SECTION 104 
SCOPE OF WORK 

Page 1-30, delete Article 104-1 and replace with the following: 

104-1  INTENT OF CONTRACT 

 The intent of the contract is to prescribe the work or improvements that the Design-Build Team 
undertakes to perform, in full compliance with the contract.  In case the method or character of any part of 
the work is not covered by the contract, this section shall apply.  The Design-Build Team shall perform all 
work in accordance with the contract or as may be modified by written orders, and shall do such special, 
additional, extra, and incidental work as may be considered necessary to complete the work to the full 
intent of the contract.  Unless otherwise provided elsewhere in the contract, the Design-Build Team shall 
furnish all implements, machinery, equipment, tools, materials, supplies, transportation, and labor 
necessary for the design, prosecution and completion of the work. 

Page 1-31, Article 104-3, replace “plans or details of construction” with “contract” in all instances 
within this Article. 
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