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May 31, 2017 

 

Addendum No. 1 

 

Contract No.:   C204037 

T.I.P.     B-5507 

Counties: Chowan County 

Project Description: Three (3) Express Design-Build Bridge Replacements in Division 1 
 

RE:  Addendum No. 1 to Final RFP 
 

June 20, 2017 Letting 

 

To Whom It May Concern:  
 

Reference is made to the Final Request for Proposals dated May 16, 2017. We have since 

incorporated changes, and Addendum No. 1 to the Final RFP has been posted to the web address 

as follows: 

 

https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB- 

Yr6-Summer-Div01 

 

Please note that all revisions have been highlighted in gray and are as follows:  
 

The Cover Sheet has been revised. Please void the Cover Sheet and replace it with the revised 

Cover Sheet.  

 

The first page of the Table of Contents has been revised. Please void the first page in your 

proposal and replace it with the revised first page. 

 

Page No. 1 of the Project Special Provisions has been revised. Please void Page No. 1 in your 

proposal and replace it with the revised Page No. 1. 

 

Page Nos. 51 and 52 of the Structures Scope of Work has been revised. Please void Pages No. 51 

and 52 in your proposal and replace them with the revised Page Nos. 51 and 52. 

 

The Itemized Proposal Sheets have been revised. Please void these sheets in your proposal and 

replace them with the revised Itemized Proposal Sheets.  
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If you have any questions or need additional information, I can be reached by telephone at (919)  

707-6930.  

 

 

Sincerely, 

 

 

 

R. E. Davenport, Jr., PE 

State Contract Officer 

 

RED:eaf 

 

cc: Mr. Jerry Jennings, PE Ms. Virginia Mabry 

 Mr. Mike Holder, PE Ms. Teresa Bruton, PE 

 File  
 

  



 

-- STATE OF NORTH CAROLINA-- 
DEPARTMENT OF TRANSPORTATION 

RALEIGH, N.C. 
 

FINAL  REQUEST FOR PROPOSALS 
 

DESIGN-BUILD PROJECT 
 

T.I.P. B-5507 
 

May 16, 2017 
 
Includes Addendum No. 1 Dated May 31, 2017  

 
VOID FOR BIDDING 

 
 
 
DATE AND TIME OF PRICE PROPOSAL OPENING:     June 6, 2017 AT 2:00 PM 
 
CONTRACT ID: C204037  
 
T.I.P.    B-5507  
 
COUNTY:   Chowan County  
 
ROUTE NO.  NC 32 
 
MILES:  0.542 mile 
 
LOCATION:  Replacement of 3 Bridges in Chowan County  
 
TYPE OF WORK:  DESIGN-BUILD AS SPECIFIED IN THE SCOPE OF WORK 

CONTAINED IN THE REQUEST FOR PROPOSALS 
NOTICE: 
 
ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED 
IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. 
LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT 
FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER 
APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION 
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.  NOT WITHSTANDING THESE 
LIMITATIONS ON BIDDING, THE PROPOSER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING 
SOURCES. 
 
___________ 
                              5% BID BOND OR BID DEPOSIT REQUIRED 
___________ 
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CONTRACT TIME INCENTIVE AND DISINCENTIVE: 
(07/12/07) (Rev.5-25-17)  DBI G04A 

 
The date of availability for this contract is July 17, 2017, except that the Design-Build Team 
shall not begin ground disturbing activities, including utility relocation (this does not include 
permitted investigative borings covered under a Nationwide Permit No. 6) until a meeting is held 
between the NCDOT, the regulatory agencies and the Design Build-Team. 
 
The Design-Build Team shall not begin ground disturbing activities at any given site, until the 
applicable permits have been acquired for that site as stipulated in the Environmental Permits 
Scope of Work contained elsewhere in this Request for Proposals (RFP). 
 
The completion date for this contract is November 15, 2018. 
 
It is mutually agreed that time is of the essence in completing this contract and opening same to 
traffic.  It is further mutually agreed a delay in completing this work will result in damage due to 
increased engineering and inspection costs to the Department of Transportation, great hardship to 
the general public, public inconvenience, obstruction of traffic, interference with business, and 
increased cost of maintaining traffic. 
 
By reason of the necessity of expeditious completion of the work included in this contract, and 
placing and maintaining traffic on same, it is mutually agreed, the Contractor shall receive an 
incentive payment of One Thousand Dollars ($ 1,000.00) per calendar day for each day prior to 
November 15, 2018 that this work is completed.  Incentive payment shall be limited to a 
maximum of Sixty Thousand Dollars ($ 60,000.00).  No incentive payment shall be allowed for 
any calendar day after November 15, 2018 that this work remains incomplete.  This November 
15, 2018 date shall be utilized in determining incentive payments and it shall not be revised for 
any reason whatsoever.  Incentive payment determined to be due the Contractor shall be paid by 
the Department within forty-five (45) calendar days after completion of all work.  No incentive 
payment shall be allowed if the contract is terminated under the provisions of Article 108-13 of 
the 2012 Standard Specifications. 
 
Disincentive of One Thousand Dollars ($ 1,000.00) per calendar day shall be assessed the 
Contractor for each day beyond November 15, 2018 for this contract that the work is not 
completed. 
 
The Engineer shall withhold the disincentives as they accrue from the amount of monies due on 
work performed in the contract. 
 
When observation periods are required by the special provisions, they are not a part of the work 
to be completed by the completion date and/or intermediate contract times.  Should an 
observation period extend beyond the final completion date, the acceptable completion of the 
observation period shall be a part of the work covered by the performance and payment bonds.  
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STRUCTURES SCOPE OF WORK 
 
Project Details: 
 
The Design-Build Team will be responsible for all structures necessary to complete the project in 
accordance with the table provided herein.  Reference the Project Special Provision entitled 
“Measurement and Payment” for a description of pay items and resolution of differences between the 
quantities and data provided herein and the final design prepared by the Design-Build Team and approved 
by the Department. 
 
All bridge lengths stated herein are based on an assumed end bent cap depth of 4 feet.  
 
All bridges shall be pre-stressed concrete girder bridges with cast in place concrete deck.  Superstructure 
depths may vary per span if necessary. 
 
Design-Build Team shall provide, F-Shape Concrete Barrier Rail per Structures Management Manual on 
both sides for all bridges.  Precast barriers will not be allowed. 
 
All steel piles used in end bents shall be galvanized from the top of the pile to a minimum of 20' below 
the bottom of the end bent cap.  Concrete pile collars are not required. All steel piles used in interior bents 
shall be galvanized in accordance with the most recent Structure Design Corrosion Protection for Steel 
Piles policy memo.  The Design-Build Team may use either steel or concrete piles at all bents locations. 
 
The Design-Build Team shall provide temporary bridges for options of the on-site detours at Bridge Nos. 
200020, 200021, and 200024.  Placement of rip rap in the stream will not be allowed and 5 foot offsets 
from the top of banks shall be required at all temporary bridges.   
 
Bridge Removal:  
 
The Design-Build team is responsible for the removal and disposal of all existing bridges, piles, 
abutments, and previous bridge substructure remnants per NCDOT’s Best Management Practices of 
Maintenance and Construction Activities and the Standard Specifications, except as otherwise noted 
herein. 
 
For existing bridges that have paint systems containing red lead paint, the Design-Build Team is 
responsible for handling, removing, shipping, and disposing of these materials in accordance with the 
January 2012 NCDOT Standard Specifications for Roads and Structures.  The existing bridges shall be 
removed in accordance with Subarticle 402-2(A) and (B) of the 2012 Standard Specifications for Roads 
and Structures. Red lead paint, if present on the stockpiled items, need not be removed by the Design-
Build Team.   
 
The existing steel I-beam crutch bents on all bridges are to be removed, disassembled and stockpiled by 
the Design-Build Team for salvage by the Department.  The Design-Build Team shall notify the Division 
Bridge Maintenance Engineer, Mr. Ryan Shook at (252) 482-1871 three (3) days prior to the availability 
of the materials.  The Design-Build Team shall load these onto Department equipment for the Department 
forces to haul offsite.   
 
At Bridge Nos. 200020, 200021, and 200024 the existing concrete end bents shall be cut 3-ft below the 
proposed low chord elevation and left in place.  The Design-Build Team shall attempt to pull out the 
existing piles fully; however, if not successful; cut the piles off at the mud line.
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Structure 
Number 

Site 
Description 

Out-
Out 

Width 
(ft) 

Fill 
Face 
to Fill 
Face 

Length  
(ft) 

Bent Placement 
Limitations 

# of 
Spans 

End Bent #1 
Foundation 
Length (& 

est tip elev) 

End Bent #2 
Foundation 
Length (& 

est tip elev) 

 
Interior Bent 
Foundation 

Length (& est tip 
elev) 

Foundation 
Type 

200020 NC 32 over 
Dillard Creek 43.25 85 None 2 60 (-53) 60 (-53) 70 (-63) 

Steel Piles @ End 
Bents & Interior 

Bents 

200021 NC 32 over 
Sand Run 43.25 70 None 2 70 (-58) 70 (-58) 80 (-68) 

 Steel Piles @ End 
Bents & Interior 

Bents 

200024 
NC 32 over 

Warwick 
Swamp  

43.25 100  None 2 80 (-72) 80 (-72) 
 

90 (-82) 
 Steel Piles @ End 
Bents & Interior 

Bents 
 

NOTES: 

 
Assumed Foundation Type at End Bents is Driven Steel H-Piles with factored resistance of 90 tons per NCDOT LRFD Driven Pile Policy. 

 
 
Assumed Foundation Type at Interior Bents is Driven Steel H-Piles with factored resistance of 90 tons per NCDOT LRFD  Driven Pile Policy. 
 

The estimated tip elevations are based on an examination of the borings and taking into account roughly 10 feet (for interior bents) of scour 
depth and are shown for informational purposes.  The estimated tip elevations are not necessarily true elevations but may instead relate to an 
assumed benchmark noted on the boring logs; benchmarks were not always accessible at the time of borings.  Foundation length was 
determined by comparing the existing grade and bridge seat elevations with the estimated pile tip elevations, taking into account any 
adjustment needed to the assumed benchmark, as appropriate. 
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May 31, 2017 2:51 pm  ITEMIZED PROPOSAL FOR CONTRACT NO. C204037 Page 2 of 3 

County : Chowan 
*** OR  *** 

0010 
AA2 

0000900000-N  SP   GENERIC MISCELLANEOUS ITEM 
ALTERNATE LUMP SUM BID FOR 
BRIDGE #200020 

Lump Sum L.S. 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 

***** END SCHEDULE AA ***** 

******* BEGIN SCHEDULE  AB  ******* 
*******      ( 2 ALTERNATES )      ******* 

0011 
AB1 

0000915000-N  SP   GENERIC MISCELLANEOUS ITEM 
END BENTS STRUCTURE #200021 

2 
EA   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 
Line Item Number Sec Description Quantity Unit Cost Amount 
 # # 

 

0012 0000915000-N  SP   GENERIC MISCELLANEOUS ITEM 1 
AB1 INTERIOR BENT CAPS STRUCTURE EA   

#200021 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 
0013 0000930000-E  SP   GENERIC MISCELLANEOUS ITEM 70 
AB1 AVE FOUNDATION LENGTH AT END LF   

BENT #1 STRUCTURE #200021 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 
0014 0000930000-E  SP   GENERIC MISCELLANEOUS ITEM 70 
AB1 AVE FOUNDATION LENGTH AT END LF   

BENT #2 STRUCTURE #200021 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 
0015 0000930000-E  SP   GENERIC MISCELLANEOUS ITEM 80 
AB1 AVE FOUNDATION LENGTH AT INTE- LF   

RIOR BENT #1 STRUCTURE #200021 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 
0016 0000930000-E  SP   GENERIC MISCELLANEOUS ITEM 70 
AB1 BRIDGE LENGTH STRUCTURE LF   

#200021 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 

*** OR  *** 
0017 
AB2 

0000900000-N  SP   GENERIC MISCELLANEOUS ITEM 
ALTERNATE LUMP SUM BID FOR 
BRIDGE #200021 

Lump Sum L.S. 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 

***** END SCHEDULE AB ***** 

******* BEGIN SCHEDULE  AC  ******* 
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County : Chowan 
*******      ( 2 ALTERNATES )      ******* 

0018 
AC1 

0000915000-N  SP   GENERIC MISCELLANEOUS ITEM 
END BENTS STRUCTURE #200024 

2 
EA   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 
0019 0000915000-N  SP   GENERIC MISCELLANEOUS ITEM 1 
AC1 INTERIOR BENT CAPS STRUCTURE EA   

#200024 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 
0020 0000930000-E  SP   GENERIC MISCELLANEOUS ITEM 80 
AC1 AVE FOUNDATION LENGTH AT END LF   

BENT #1 STRUCTURE #200024 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 
0021 0000930000-E  SP   GENERIC MISCELLANEOUS ITEM 80 
AC1 AVE FOUNDATION LENGTH AT END LF   

BENT #2 STRUCTURE #200024 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 
0022 0000930000-E  SP   GENERIC MISCELLANEOUS ITEM 90 
AC1 AVE FOUNDATION LENGTH AT INTE- LF   

RIOR BENT #1 STRUCTURE #200024 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 
Line Item Number Sec Description Quantity Unit Cost Amount 
 # # 

 

0023 0000930000-E  SP   GENERIC MISCELLANEOUS ITEM 100 
AC1 BRIDGE LENGTH STRUCTURE LF   

#200024 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 

*** OR  *** 
0024 
AC2 

0000900000-N  SP   GENERIC MISCELLANEOUS ITEM 
ALTERNATE LUMP SUM BID FOR 
BRIDGE #200024 

Lump Sum L.S. 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
-- 

***** END SCHEDULE AC ***** 

 

1451/May31/Q935.0/D21265000/E24 Total Amount Of Bid For Entire Project : 
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