



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

July 10, 2019

Addendum No. 3

Contract No.: C204405
WBS #: 48207.3.1
Counties: Madison
Project Description: Four (4) Express Design-Build Bridge Replacements in Division 13, Set C

RE: Addendum No. 3 to Final RFP

July 16, 2019 Letting

To Whom It May Concern:

Reference is made to the Final Request for Proposals dated April 23, 2019. We have since incorporated changes, and Addendum No. 3 to the Final RFP has been posted to the web address as follows:

https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr8-Spring-Div13C

Please note that all revisions have been highlighted in gray and are as follows:

The *Table of Contents* has been revised. Please void the *Table of Contents* and replace it with the revised *Table of Contents*.

The *Itemized Proposal Sheet* has been revised. Please void the *Itemized Proposal Sheet* and replace it with the revised the *Itemized Proposal Sheet*.

Addendum No. 3 July 10, 2019
Four (4) Express Design-Build Bridge Replacements in Division 13, Set C
Distribution of Final RFP
Page 2

If you have any questions or need additional information, I can be reached by telephone at (919) 707-6901.

Sincerely,

DocuSigned by:
Ronald E. Davenport, Jr.
F81B6038A47A442...
R. E. Davenport, Jr., PE
State Contract Officer

RED:jse

Cc: Mr. Mark Gibbs, PE
Mr. Christopher Werner, PE
Ms. Teresa Bruton, PE

Ms. Virginia Mabry
File

TABLE OF CONTENTS**COVER SHEET****PROPOSAL SHEETS****PROJECT SPECIAL PROVISIONS***PAGE NO.*

Contract Time and Liquidated Damages	1
Intermediate Contract Time Number 1-4 and Liquidated Damages	1
Other Liquidated Damages	2
Measurement and Payment	2
Design and Construction Itemization	5
Mobilization	6
Sequence and Schedule Restrictions	6
Special Requirements for Work in National Forest	6
Submittal of Quantities, Fuel Base Index Price and Opt-Out Option	9
Confidential Questions	10
Value Analysis	11
Schedule of Estimated Completion Progress	11
Disadvantaged Business Enterprise	12
Certification for Federal-Aid Contracts	24
U. S. Department of Transportation Hotline	25
Cargo Preference Act	25
Resource Conservation and Environmentally Sustainable Practices	26
Subsurface Information	26
Twelve Month Guarantee	27
Permanent Vegetation Establishment	27
Erosion & Sediment Control / Storm Water Certification	28
Procedure for Monitoring Borrow Pit Discharge	33
Clearing and Grubbing	35
Drainage Pipe	35
Price Adjustments for Asphalt Binder	36
Price Adjustments - Asphalt Concrete Plant Mix	36
Temporary Portable Traffic Signal System	36
Temporary Stationary Traffic Signal System	40
Asbestos Assessment for Bridge Demolition and Renovation Activities	41

GENERAL	43
----------------------	----

SCOPES OF WORK

Roadway	49
Structures	53
Hydraulics	57
Geotechnical Engineering	60
Pavement Management	65
Traffic Engineering	66

Environmental Permits 73
 Erosion and Sedimentation Control 77
 Utilities Coordination 83
 Right of Way..... 89

STANDARD SPECIAL PROVISION

Value Engineering Proposals..... 94
 Plant and Pest Quarantines 95
 Gifts from Vendors and Contractors 96
 Bridge Approach Fills 96
 Subsurface Drainage..... 98
 Guardrail End Units, Type TL-3..... 99
 Guardrail End Units, Type TL-2..... 99
 Impact Attenuator Unit, Type TL-3 100
 Temporary Shoring 101
 On-the-Job Training 112
 Availability of Funds – Termination of Contracts 116
 NCDOT General Seed Specifications for Seed Quality 117
 Award of Contract..... 120
 Minority and Female Employment Requirements 126
 Required Contract Provisions Federal-Aid Construction Contracts 129
 Minimum Wages..... 138
 Division One 139

PROPOSAL FORMS

Itemized Proposal Sheet

County : Madison

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
ROADWAY ITEMS						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0000900000-N	SP	GENERIC MISCELLANEOUS ITEM DESIGN & CONSTRUCTION OF BRIDGES	Lump Sum	L.S.	
0003	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM END BENTS STRUCTURE #560073	2 EA		
0004	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM END BENTS STRUCTURE #560222	2 EA		
0005	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM END BENTS STRUCTURE #560302	2 EA		
0006	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM END BENTS STRUCTURE #560311	2 EA		
0007	0000915000-N	SP	GENERIC MISCELLANEOUS ITEM RIGHT OF WAY ACQUISITION	8 EA		
0008	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE #560073	10 LF		
0009	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE #560222	15 LF		
0010	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE #560302	17 LF		
0011	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE #560311	16 LF		
0012	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE #560073	12 LF		
0013	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE #560222	13 LF		
0014	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE #560302	10 LF		

County : Madison

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0015	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE #560311	16 LF		
0016	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM BRIDGE LENGTH STRUCTURE #560073	70 LF		
0017	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM BRIDGE LENGTH STRUCTURE #560222	30 LF		
0018	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM BRIDGE LENGTH STRUCTURE #560302	55 LF		
0019	0000930000-E	SP	GENERIC MISCELLANEOUS ITEM BRIDGE LENGTH STRUCTURE #560311	50 LF		

1200/Mar28/Q332.0/D16735000/E19

Total Amount Of Bid For Entire Project :