STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER JAMES H. TROGDON, 111
GOVERNOR SECRETARY

November 15, 2019

Addendum No. 2

Contract No.: C204406

WBS #: 48209.3.1

Counties: Buncombe, Burke, McDowell, Mitchell

Project Description: Four (4) Express Design-Build Bridge Replacements in Division
13, Set D

RE: Addendum No. 2 to Final RFP

December 17, 2019 Letting

To Whom It May Concern:

Reference is made to the Final Request for Proposals dated May 14, 2019. We have since
incorporated changes, and Addendum No. 2 to the Final RFP has been posted to the web

address as follows:

https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-
Details.aspx?let id=Express-DB-Yr8-Spring-Div13D

Please note that all revisions have been highlighted in gray and are as follows:

The Cover Sheet has been revised. Please void the Cover Sheet and replace it with the
revised Cover Sheet.

The Table of Contents has been revised. Please void the Table of Contents and replace it
with the revised Table of Contents.

Page No.1 of the Project Special Provisions has been revised. Please void Page No. 1 and
replace it with the revised Page No. 1.

Page No. 8-10 of the Project Special Provisions has been revised. Please void Page No.
8-10 and replace it with the revised Page No. 8-10.

Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4119 1020 BIRCH RIDGE DRIVE
CONTRACT STANDARDS Customer Service: 1-877-368-4968 RALEIGH, NC 27610
AND DEVELOPMENT

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: www.ncdot.gov


http://www.ncdot.gov/
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr8-Spring-Div13D
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr8-Spring-Div13D

Addendum No. 2 November 15,2019

Four (4) Express Design-Build Bridge Replacements in Division 13, Set D
Distribution of Final RFP

Page 2

Page No. 34 of the Project Special Provisions has been revised. Please void Page No. 34
and replace it with the revised Page No. 34.

Page No. 45 of the General has been revised. Please void Page No. 45 and replace with
the revised Page No. 45.

Page No. 53-54 of the Structures Scope of Work has been revised. Please void Page No.
53-54 and replace with the revised Page No. 53-54.

If you have any questions or need additional information, I can be reached by telephone
at (919) 707-6901.

Sincerely,

@ML:L ‘é Davenpert, Ir.

F81B6038A47A442...

R. E. Davenport, Jr., PE
State Contract Officer

RED:jse
Cc:  Mr. Mark Gibbs, PE Ms. Virginia Mabry
Mr. Christopher Werner, PE File

Ms. Teresa Bruton, PE
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May 14, 2019

Including Addendum No. 2 Dated November 15, 2019

DATE AND TIME OF PRICE PROPOSAL OPENING: December 17, 2019 AT 2:00 PM
CONTRACT ID: C204406
WBS ELEMENT NO.: 48209.3.1

FEDERAL-AID NO.: BRZ-1781(001)

COUNTIES: Buncombe, Burke, McDowell and Mitchell Counties

ROUTE NO. Various

MILES: 0.281 miles

LOCATION: Replacement of Four Bridges in Buncombe, Burke, McDowell and Mitchell Counties

TYPE OF WORK: DESIGN-BUILD AS SPECIFIED IN THE SCOPE OF WORK
CONTAINED IN THE REQUEST FOR PROPOSALS
NOTICE:

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN
SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS
CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT WITHSTANDING THESE LIMITATIONS ON BIDDING, THE
PROPOSER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAY'S OF BID OPENING, REGARDLESS OF FUNDING SOURCES.

5% BID BOND OR BID DEPOSIT REQUIRED
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*** PROJECT SPECIAL PROVISIONS #***

CONTRACT TIME AND LIQUIDATED DAMAGES
07/12/07 DB1 G04A

The date of availability for this contract is January 27, 2020, except that the Design-Build Team
shall not begin ground disturbing activities, including utility relocations (this does not include
permitted investigative borings covered under a Nationwide Permit No. 6) until a meeting is held
between the NCDOT, the regulatory agencies and the Design-Build Team.

The Design-Build Team shall not begin ground disturbing activities in jurisdictional areas until
the applicable permits have been acquired as stipulated in the Environmental Permits Scope of
Work contained elsewhere in this Request for Proposals (RFP).

The completion date for this contract is October 15, 2022.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times. Should an
observation period extend beyond the final completion date, the acceptable completion of the
observation period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are One Thousand Dollars ($1000.00) per calendar
day.

INTERMEDIATE CONTRACT TIME NUMBER 1 -4 AND LIQUIDATED DAMAGES
(3-22-07) DB G07

Intermediate Contract Times #1 through #4 are for the completion of all work per bridge site,
including but not limited to the construction of all bridge, approach roadway and approach slab
components, without the need for subsequent lane closures. Liquidated Damages for
Intermediate Contract Times #1 through #4 are listed in the table below:

Intermediate
Contract .o
ICT County Str # Route Time Liguidated
Number Damages
(calendar
days)
1 Buncombe 100142 SR 2027 210 $600
2 Burke 110145 SR 1430 150 $600
3 McDowell 580312 SR 1781 180 $600
4 Mitchell 600207 SR 1106 210 $600

The Department will allow a maximum of five days of additional lane closure per site to solely
address punch list items identified by the Engineer. The additional five days are not included in
ICT #1 through #4, and not subject to associated liquidated damages. As approved by the
Engineer, lane closures will also be allowed for geotechnical borings and the relocation of
utilities prior to the road closure at each bridge site, and therefore are not included in ICT #1
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and Mitchell Counties
adjustments. Fuel price adjustments will not apply to changes in these quantities resulting
from a supplemental agreement.

Base Index Price

The Design-Build Team’s Estimate of Quantities will be used on the various partial
payment estimates to determine fuel price adjustments. The Design-Build Team shall
submit a payment request for quantities of work completed based on the work completed
for that estimate period. The quantities requested for partial payment shall be reflective
of the work actually accomplished for the specified period. The Design-Build Team shall
certify that the quantities are reasonable for the specified period. The base index price for
DIESEL #2 FUEL is $ 2.0241 per gallon.

Opt Out of Fuel Price Adjustment

If the Design-Build Team elects not to pursue reimbursement for Fuel Price Adjustments,
a quantity of zero shall be entered for all quantities in the Fuel Usage Factor Chart and
Estimate of Quantities and the declination box shall be checked. Failure to complete this
form will mean that the Design-Build Team is declining the Fuel Price Adjustments for
this project.

Change Option

The proposer will not be permitted to change the option after the time of Price Proposal
opening.

CONFIDENTIAL QUESTIONS

(1-5-07)

DB1 G56B

The Design-Build Team will be permitted to ask confidential questions of the Department, which
neither the question nor answer will be shared with other proposing teams. For the purpose of
this provision, “confidential question” is defined as a private inquiry containing information
whose disclosure could alert others to certain details of doing business in a particular manner.
The Department will determine if the question is considered a confidential question.

L

Confidential questions arising prior to issuance of the Final Request for Proposals will be
allowed at the External RFP review with the individual teams.

The Department will answer the confidential question verbally at the meeting if possible. If
not answered verbally during the meeting, the Department will answer the confidential
question by subtle changes in the Final Request for Proposals, which will clarify the scope by
either allowing or disallowing the request. The revision will be made in such a manner as to
not disclose the confidential question.

II. After the issuance of the Final Request for Proposals, confidential questions may be asked by

requesting a meeting with the Contract Officer. The request shall be in writing and provide
sufficient detail to evaluate the magnitude of the request. Questions shall be of such
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magnitude as to warrant a special meeting. Minor questions will not be acknowledged or
answered.

After evaluation, the Contract Officer will respond to the question in writing to the Design-
Build Team only. Other teams will not be notified of the question or answer.

VALUE ANALYSIS
9-1-11) EDBI G57

Value Engineering Proposals, as specified in Article 104-12 of the 2018 Standard Specifications
for Roads and Structures, and as modified in the Standard Special Provision entitled “Value
Engineering Proposals” will be accepted. Only proposals, which alter the requirements of the
RFP issued by the Department, will be considered as Value Engineering Proposals.

To minimize re-design efforts and costs, the Design-Build Team is encouraged to submit
Preliminary Value Engineering Proposals that provide an estimate of cost or time savings, span
layout, span lengths, foundation types, or other such general information and how they differ
from that specified in this RFP. Therefore, full design packages for the proposed structure and
that for the structure specified in this RFP are not required, but enough detail should be provided
to clearly show the cost of both options (excluding design cost).

The $10,000 threshold for consideration of a Value Engineering Proposal, as specified in Article
104-12 applies.

Value Engineering Proposals will not be required or allowed for the sole purposes of reducing
the depth of foundations or to shorten the bridge length unless a change to the foundation type
(drilled piers versus piles) or a change to the superstructure type is proposed and accepted.
Instead, such reduction in foundation depth or bridge length will result in an adjustment in partial
payments to the Design-Build Team in accordance with the Project Special Provision entitled
“Measurement and Payment.” However, as an incentive to the Design-Build Team to provide an
economical structural design, the Design-Build Team will be paid a lump sum of 15% of the
total partial payment adjustment attributable to the reduced pay item quantities for Foundation
Depth and/or Bridge Length, as applicable. Said lump sum payment will be made upon approval
of all design submittals, and receipt of all permits and FEMA compliance for a given bridge site.
The 15% incentive will not apply to a bridge if the total partial payment adjustments noted above
for that bridge are less than $5,000.00.

SCHEDULE OF ESTIMATED COMPLETION PROGRESS
(9-1-11) (Rev. 8/31/17) DBI G58

The Design-Build Team's attention is directed to the Availability of Funds - Termination of
Contracts Standard Special Provision found elsewhere in this RFP. The Department of
Transportation's schedule of estimated completion progress for this project, as required by that
Standard Special Provision, is as follows:

Fiscal Year Progress (% of Dollar Value)

2020 (07/01/19 — 06/30/20) 20% of Total Amount Bid
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2021 (07/01/20 — 06/30/21) 46% of Total Amount Bid

2022 (07/01/21 — 06/30/22) 29% of Total Amount Bid

2023 (07/01/22 — 06/30/23) 5% of Total Amount Bid

The Design-Build Team shall also furnish its own progress schedule in accordance with
Article 108-2 of the 2018 Standard Specifications for Roads and Structures. Any acceleration of
the progress as shown by the Design-Build Team's progress schedule over the progress as shown
above shall be subject to the approval of the Engineer.

DISADVANTAGED BUSINESS ENTERPRISE
(12-1-13)(Rev. 3-8-16) DBI G061

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.

Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to
meet the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage that is to be performed by
committed DBE subcontractor.

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the Proposer
confirming the Design-Build Team’s approved, committed DBE participation along with a
listing of the committed DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Design-Build Team.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution

10
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Storm drain system pipes shall be Reinforced Concrete Pipe, Corrugated Polyethylene Pipe
(HDPE Pipe) or Polyvinyl-Chloride Pipe (PVC Pipe).

PRICE ADJUSTMENTS FOR ASPHALT BINDER
(9-1-11) (Rev. 9-8-17) DB6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2018 Standard Specifications for Roads and Structures.

When it is determined that the monthly selling price of asphalt binder on the first business day of
the calendar month during which the last day of the partial payment period occurs varies either
upward or downward from the Base Price Index, the partial payment for that period will be
adjusted. The partial payment will be adjusted by adding the difference (+ or -) of the base price
index subtracted from the monthly selling price multiplied by the total theoretical quantity of
asphalt binder authorized for use in the plant mix placed during the partial payment period
involved.

The base price index for asphalt binder for plant mix is $ 488.93 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on November 1, 2019.

PRICE ADJUSTMENTS - ASPHALT CONCRETE PLANT MIX
(9-1-11) (Rev. 9-8-17) DB6 R26

Revise the 2018 Standard Specifications for Roads and Structures as follows:
Page 6-15, Article 609-11 and Page 6-31, Article 610-14
Add the following paragraph before the first paragraph:

The “Asphalt Price” used to calculate any price adjustments set forth in this section shall be
$40.00 per theoretical ton. This price shall apply for all mix types.

TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

Furnish, install, place in operation, repair, maintain, relocate, and remove temporary portable
traffic signal system. Comply with the provisions of Section 1700 of the 2018 Standard
Specifications for Roads and Structures.

Materials

Provide a complete temporary portable traffic signal system. Design the system for operation
both with and without an external power source. Furnish two signal control trailer with two
vehicle signal heads and one operator unit for each portable traffic signal system. Furnish
transmitters, generators, batteries, controls, back-up systems and all other components necessary
to operate the system.

34
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An exception to these terms may be granted when recommended by the Secretary and approved
by the Board of Transportation.

Failure to comply with the terms stated above in this section shall be grounds for termination of
this contract and / or not being considered for selection of work on future contracts for a period of
one year.

SUBMITTAL OF PRICE PROPOSALS

Price Proposals shall be submitted electronically in accordance with Articles 102-8(B) in the
Standard Specifications for Roads and Structures. No Price Proposals will be received after
2:00 p.m. Local Time on December 17, 2019.

A Bid Bond or Bid Deposit in the amount of 5% of the Total Amount Bid will be required. The
Bidder shall submit an electronic Bid Bond with each electronic bid submittal unless he elects to
furnish a Bid Deposit to the address shown below:

Mr. Ronald E. Davenport, Jr., PE
Contract Standards and Development
1020 Birch Ridge Drive
Century Center Complex- Building B
Raleigh, NC 27610

Opening of Price Proposals

At the time and date specified, the State Contract Officer will open and read the Price Proposals
and calculate the percentage difference between the Price Proposals submitted and the
Engineer’s Estimate.

Best and Final Offer

In the event initial Price Proposals exceed an acceptable range of the Engineer’s Estimate or if
the Department feels it is necessary for any reason the Department may choose to make
amendments to the details of the RFP and request a Best and Final Offer from all of the
previously short-listed teams. Alternately, the Department may choose to redistribute to the
short-listed Design-Build Teams another RFP for the project with no amendments to the RFP.

The Design-Build Teams shall submit a revised Price Proposal at the time and date specified in
the Best and Final RFP. This will constitute the Design-Build Team’s Best and Final Offer.
Award of the project may then be made to the Design-Build Team with the lowest apparent Price
Proposal in response to the Best and Final RFP.

Stipend

A stipulated fee of $4,000.00 will be awarded to each short-listed Design-Build Team that
provides a responsive, but unsuccessful, Price Proposal. If a contract award is not made, all
short-listed Design-Build Teams that provide a responsive Price Proposal shall receive the

45
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Bridge Removal:

The Design-Build team is responsible for the removal and disposal of all existing bridges, piles,
abutments, and previous bridge substructure remnants per NCDOT’s Best Management
Practices of Maintenance and Construction Activities and the Standard Specifications, except as
otherwise noted herein.

For existing bridges that have paint systems containing red lead paint, the Design-Build Team is
responsible for handling, removing, shipping, and disposing of these materials in accordance
with the January 2018 NCDOT Standard Specifications for Roads and Structures. The existing
bridges shall be removed in accordance with Subarticle 402-2(A) and (B) of the 2018 Standard
Specifications for Roads and Structures. Red lead paint, if present on the stockpiled items, need
not be removed by the Design-Build Team.

General:

All bridges shall meet approved roadway typical sections and grades. Bridge geometry (width,
length, skew, span arrangement, etc.) shall be in accordance with the approved Preliminary
Roadway Plans and approved Hydraulic Bridge Survey Reports prepared by the Design-Build
Team.

Design shall be in accordance with the latest edition of AASHTO LRFD Bridge Design
Specifications (with exceptions noted in the NCDOT Structures Management Unit Manual),
NCDOT LRFD Driven Pile Foundation Design Policy, NCDOT Structures Management Unit
Manual (including policy memos), NCDOT Bridge Policy Manual and NCDOT Sub Regional
Tier Design Guidelines for Bridge Projects dated February 2008 except as noted otherwise
elsewhere in this RFP.

If the NCDOT’s Standard Bridge Plans are used, then the Design-Build Team shall analyze and
seal the plans.

A live load rating chart for proposed girders shall be included with the bridge plans and shall
state design assumptions and methodology used in the load rating calculations. The load rating
shall be in accordance with the NCDOT Structures Management Unit Manual (including policy
memos) and AASHTO’s Manual for Bridge Evaluation. 1f Standard Bridge Plans and the
corresponding rating sheets are not used, the Design-Build Team shall submit an initial live load
rating chart concurrently with the Preliminary Bridge Survey Report submittal.

Construction and Materials shall be in accordance with 2018 NCDOT Standard Specifications
for Roads and Structures, NCDOT Structures Management Unit Project Special Provisions, and
NCDOT Structures Management Unit Standard Drawings.

Alternate designs, details, or construction practices (such as those employed by other states, but

not standard practice in NC) are subject to Department review and will be evaluated on a case by
case basis.

53
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Once all changes have been incorporated into the “Released for Construction” structure plans for
each site, the Design-Build Team shall provide a PDF of the sealed plans to the Director of the
Transportation Program Management Unit.

NCDOT Information Supplied

The NCDOT Standard Bridge Design Plans are available at:

https://connect.ncdot.gov/resources/Structures/Pages/Standard-Design-Plans.aspx

54
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	SUBMITTAL OF PRICE PROPOSALS
	A Bid Bond or Bid Deposit in the amount of 5% of the Total Amount Bid will be required.  The Bidder shall submit an electronic Bid Bond with each electronic bid submittal unless he elects to furnish a Bid Deposit to the address shown below:
	Mr. Ronald E. Davenport, Jr., PE
	Contract Standards and Development
	1020 Birch Ridge Drive
	Century Center Complex- Building B
	Raleigh, NC 27610
	Opening of Price Proposals
	At the time and date specified, the State Contract Officer will open and read the Price Proposals and calculate the percentage difference between the Price Proposals submitted and the Engineer’s Estimate.
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	Stipend
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