STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE EUGENE A. CONTI, JR.
GOVERNOR SECRETARY

February 6, 2012

Addendum No. 2

Contract No.: C 202924
TIP No.: 17BP.14.R.83
County: Cherokee, Jackson, Macon and Swain

Project Description: ~ Replacement of One Bridge in Cherokee County, Two Bridges in Jackson
- County, One Bridge in Macon County and One Bridge in Swain County

RE: Addendum No. 2 to Final RFP

February 21, 2012 Letting

To Whom It May Concern:

Reference is made to the Final Request for Proposals dated January 6, 2012 recently furnished to you on
the above project. We have since incorporated changes, and have attached a copy of Addendum No. 2

for your information. Please note that all revisions have been highlighted in gray and are as follows:

Page 3 in the Project Special Provisions have been revised. Please void Page No. 3 in your proposal and
staple the revised Page No. 3 thereto.

Page 49 in the Structure Scope of Work has been revised. Please void Page No. 49 in your proposal and
staple the revised Page No. 49 thereto.

Page 80 in the Right of Way Scope of Work has been revised. Please void Page No. 80 in your proposal
and staple the revised Page No. 80 thereto.

If you have any questions or need additional information, I can be reached by telephone at
(919) 707-6900.

?‘cly,
R.A. Garris, P.E.
Contract Officer
RAG/vm
ce: Mr. Victor Barbour, PE Joel Setzer, PE
Mr. Rodger Rochelle, PE Ms. Virginia Mabry
Ms. Teresa Bruton, PE
MAILING ADDRESS: LOCATION:
NC Department Of Transportation TELEPHONE: 919-707-6900 Century Center Complex
Contract Standards and Development Unit FAX: 919-250-4119 entrance b-2
1591 Mail Service Center 1020 Birch Ridge Drive

Raleigh NC 27699-1591 Wepsite: www.NCDOT.ORG Raleigh NC




Addendum 2 February 6, 2012
C 202924 (17BP.14.R.83) Project Special Provisions Cherokee, Jackson, Macon
and Swain Counties

bent. Work will include all materials, labor, and equipment to install and construct the
foundations, including pile auguring as necessary, regardless of the number of piles per end bent,
including that portion of the piles that extend into the end bent cap.

Payment will be made under:

Pay Item Pay Unit
Average Foundation Length at End Bent #1 Linear Feet
Average Foundation Length at End Bent #2 Linear Feet

End Bents (Each): End Bents will be measured and paid for by each. Work will include all
material, labor, and equipment to construct each end bent, including the necessary bearing
devices, anchors bolts or other such connection, and wing walls. This work will also include all
material, labor, and equipment to construct a cast-in-place abutment end bent at those sites
specified in the Structures Scope of Work.

Payment will be made under:

Pay Item Pay Unit
End Bents Each

Design and Construction (LS): Design and Construction will be paid for as lump sum. No
measurement will be made. Work will include all material, labor and equipment to complete all
of the work required by the contract excluding those specific contract unit price items listed
above. Work will include all preconstruction activities including, but not limited to, design,
permitting, utility coordination services and other preconstruction services, regardless of the final
design, bridge length, foundation length, or number of interior bents. Work will also include all
other construction required by the contract including, but not limited to, erosion and sediment
control, earthwork, drainage, pavement, signing, bridge approach fills, approach slabs, removal
of the existing structure, and guardrail. Work will also include all construction engineering and
inspection, surveying and geotechnical investigative work as may be required by the contract.
Work will also include any additional materials and labor needed to provide up to a 1’-6”
increase in the existing roadway grade to accommodate other contract requirements, including
most notably FEMA compliance.

Right of Way Acquisition (EA): Right of Way Acquisition services will be paid for per each
parcel from which a utility easement and/or right of way is required. Work will include all labor
and services necessary to acquire the easements/right of way as required by the Right of Way
Scope of Work.

Adjustments to Quantities and Payment

The Itemized Proposal Sheet provides the quantity of linear feet of Bridge Length and
Foundation Length to be bid for each bridge site. By submitting this Price Proposal, the Design-
Build Team acknowledges that these quantities are intended for bidding purposes and may or
may not be the final design quantities. In the event that the final design quantities for Bridge
Length and Foundation Length differ from those presented in the Itemized Proposal Sheet,



Addendum 2 February 6, 2012
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STRUCTURES SCOPE OF WORK  (1-5-12)

Project Details:

The Design-Build Team will be responsible for all structures necessary to complete the project in
accordance with the table provided herein. Reference the Project Special Provision entitled
“Measurement and Payment” for a description of pay items and resolution of differences
between the quantities and data provided herein and the final design prepared by the Design-
Build Team and approved by the Department.

All bridge lengths stated herein are based on an assumed end bent cap depth of 2°-6” except
those sites requiring a cast-in-place abutment wall. Provided all other contract requirements are
met, the Design-Build Team may elect to shorten these lengths by using a 4’-0” end bent cap
depth in accordance with the G. R. Perfetti memorandum dated December 21, 2011. If this
option is exercised, adjustments in the pay quantity for Bridge Length will be made in
accordance with the Measurement and Payment Project Special Provision. No additional
payment for the deeper end bent cap will be made.

All bridges shall be cored slab or box beam designs. Cored slab and box beam structures shall
have a bituminous concrete overlay riding surface. Cored slab/box beam depths may vary per
span if necessary.

Vertical grades for cored slab and box beam structures shall be limited to 4% to the greatest
extent practicable; however, this grade may be steeper (no greater than 6%) if the Design-Build
Team can adequately demonstrate that the bridge can be constructed with adequate connection
details and without additional future maintenance concerns.

Cast-in-place abutment end bents are required at both ends of Bridge Nos. 490252 and 860131.

Unless noted otherwise in the RFP, provide 42” Vertical Concrete Barrier Rail. Standards for a
42” TL-4 approved Vertical Concrete Barrier Rail will be available for use. An alternate 42”
minimum height rail submittal will be considered provided it meets the AASHTO LRFD crash
test criteria for the design speed at the site.

The Design-Build Team shall be responsible for Tennessee Valley Authority review and
approval as required by Section 26a of the Tennessee Valley Authority Act of 1933, as amended,
for all bridge sites. The team shall act as agent on the TVA permit application and the
Department will be the applicant. The team shall supply said approval to the Department prior to
beginning work on any bridges. A copy of the executed TVA Section 26a Permit or waiver letter
shall be forwarded to the Department. Watershed Team contacts may be found at the following
website.

http://www.ncdot.gov/doh/preconstruct/highway/structur/tva/m021110.pdf
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recommendation of the reviewer. The Design-Build Team’s reviewer shall be on the
Department’s approved state certified reviewer appraiser list. The Design-Build Team may
request its state certified review appraiser to be added to the approved state certified reviewer
appraiser list, subject to approval by the Department’s State Appraiser. Any appraisal over
$1,000,000.00 must have 2 appraisals.

e The Design-Build Team shall provide a right of way certification prior to entering the
property.

Claims Less Than $25,000
For claims with compensation estimated to be less than $25,000, the Design-Build Team may

prepare Right of Way Claim Reports. The reports shall be approved by the Division Right of
Way Agent and must be accompanied by documentation showing the source of the estimates.
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