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Design - Build Wor kshop April 27, 2001

QUESTIONS ASKED:

1.

Q)

A)

Q)

A)

Q)

A)

Q)

A)

Q)

A)

Q)

A)

What isthe budget for this project?
75 million dollars

If the Design Build Team stays within the existing Right of Way
footprint with its design, does NCDOT anticipate any wetland
mitigation issues?

No, if construction stays within existing ROW ther e should not
be any mitigation issues.

Isa CPM schedulerequired at the Request For Qualifications
(RFQ) stage?

No. A general outline of the proposed scheduleis needed for the
RFQ. The CPM scheduleis necessary for the RFP.

What will be the requirementsfor the plan development process
for this Design-Build project?

The plan development process will be outlined in the RFP for
each Unit. NCDOT isleaning towards 25% and 100% plan
complete submittals.

Isthere a preliminary estimate for the number of technicians
needed for inspection?

No.

Will a consultant to the Design-Build team (i.e. Geotechnical,
ITS, etc.) be able to perform the CEl work?

No firm that does any design work may inspect it's own work.
Therefore, afirm that participatesin any way in the design of
the project CANNOT perform the CEl work.
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10.

11.

12.

Q)

A)

Q)

A)

Q)

A)

Q)

A)

Q)

A)

Q)

A)

Can the design firm supply construction stakeout crew(s)?
Yes

I sthe geotechnical information for this project the same asthe
other 2 design-build projects?

Yes.

What other information will be available to prospective
proposer s?

RFQ guidelines, locations & surveysinfor mation, traffic data
surveys, preliminary geotechnical information, planning
document, 25 % complete plans. All of thisinformation will be
posted on our Design-Build web page as it becomes available.

What are the DBE expectations for this project?

For the RFP, pointswill be awarded for using DBEs as part of
the Design-Build team. For construction, a DBE goal will be set
asin any other NCDOT project.

IsCEl, inrelation to DBES, considered part of the construction
side or the design side?

Part of the Design side - it will not be part of the construction %
goal.

As a federally funded project, will signing plans have to be
submitted directly tothe FHWA?

No.
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