

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 APRIL 03, 2014
 DIVISION 00007

C203433
 34429.3.S8, 42345.3.2, 42345.3.FS1
 STATE FUNDED, NHF-0073(25)
 GUILFORD
 R-2413A, R-2413B, I-5110

PROPOSAL LENGTH 9.400 MILES

TYPE OF WORK DESIGN BUILD.

LOCATION FUTURE I-73 FROM EXISTING SR-2085 (JOSEPH M BRYAN BLVD) / AIRPORT PKWY INTERCHANGE TO SOUTH OF US-220 NEAR HAW RIVER.

EST CONST PROGRESS.... FY-2014..07% OF BID
 FY-2015..38% OF BID
 FY-2016..30% OF BID
 FY-2017..20% OF BID
 FY-2018..05% OF BID

RPN 001 3 BIDDER(S) DBE GOAL 13.00 %
 ESTIMATE 177,299,000.00

DATE AVAILABLE MAY 07 2014

INTER COMPLETION SEP 01 2017 COMPLETE ALL WORK FOR I-5110
 DEC 31 2016 COMPLETE ALL WORK REQUIRED OF THE TAXIWAY BRIDGE, TEMP. I-73 CONNECTION AT AIRPORT PKWY INTERCHANGE & NORTH REGIONAL RD

FINAL COMPLETION NOV 15 2017

QUALITY ADJUSTED PRICE RANKING

PROPOSAL	TECH SCORE	QUALITY CREDIT %	ACTUAL CONT AMT (PRICE PROP)	ACT % DIFF	QUALITY VALUE	CONT AWARD BASIS (ADJ PRICE)	ADJ % DIFF
FLATIRON CONST INC-BLYTHE DEV	95.50	21.25	176,550,000.00	-0.4	37,516,875.00	139,033,125.00	-21.6
THE LANE-BARNHILL JOINT VENTURE	94.00	20.00	184,065,541.00	+3.8	36,813,108.20	147,252,432.80	-17.0
ARCHER WESTERN	88.00	15.00	183,750,000.00	+3.6	27,562,500.00	156,187,500.00	-11.9

PROPOSAL	PROPOSED COMPLETION DATE
FLATIRON CONSTRUCTORS, INC.- BLYTHE DEVE	APR 25 2017
THE LANE-BARNHILL JOINT VENTURE	AUG 25 2017
ARCHER WESTERN CONSTRUCTION LLC	SEP 29 2017