

**MATERIAL AVAILABLE AND SUPPLIED CHECKLIST**

**R-2554BB & C**  
**12/12/2011**

The following list outlines possible materials to be supplied to all short-listed teams. The Department in no way guarantees either the availability of these items or the time at which these materials will become available. It is the intent to provide as many of these materials to the short-listed teams immediately following the short-listing process. The Department will entertain requests for information not itemized below, by email request to designbuild@ncdot.gov.

R-2554BB & C Material Available and Supplied Checklist 12/12/2011	Will it be Available?	Date and Method of Delivery to Firms
--	-----------------------	--------------------------------------

**Planning and Environmental**

R-2554 Final Environmental Impact Statement (FEIS) - Approved February 18, 1998 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554 Record of Decision (ROD) - Approved August 3, 1998 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554 ICE Assessment - Dated March 2008 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554 ICI Analysis - Dated March 2011 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554 Concurrence Point 4A - Avoidance and Minimization - Dated December 18, 2003 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554 CP4A Minutes - Dated December 19, 2003 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
Public Hearing Map - .pdf format	Yes	<a href="http://www.ncdot.gov/doh/preconstruct/altern/design_build/R2554BBC/R2554BBC.html">http://www.ncdot.gov/doh/preconstruct/altern/design_build/R2554BBC/R2554BBC.html</a>
R-2554B Design Noise Report - Dated February 2008 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554C Design Noise Report - Dated November 2001 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554BA 401 / 404 Permits and Riparian Buffer Authorization - Dated July 16, 2008 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554BA Construction Consultation - FHWA Coordination June 12, 2008 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554B ROW Consultation - NCDOT Concurrence January 5, 2005 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554C ROW Consultation - Concurrence November 26, 2002 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554C Merger Meeting Minutes for 4-12-07 Meeting - Dated May 15, 2007 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554BB Construction Consultation - Concurrence June 16, 2011 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554C Construction Consultation - Concurrence June 16, 2011 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554BB & C EEP Mitigation Acceptance Letter - April 9, 2008 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554C Preliminary Permit Microstation Files - No Date (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554BB & C Municipal Agreement - Dated April 20, 2011 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554B 4B Meeting Minutes - Dated June 19, 2003 (Electronic Copy - DVD3 Titled R-2554BB&C Materials - Dated July 19, 2011)	Yes	By Letter Dated: 7/19/11
R-2554C 4B Meeting Minutes - Dated February 20, 2003 (Electronic Copy - DVD3 Titled R-2554BB&C Materials - Dated July 19, 2011)	Yes	By Letter Dated: 7/19/11
R-2554 4A Merger Meeting Minutes - Dated December 2003 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554B On-Site Meeting Minutes - Dated September 2003 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554 Feasibility Study - Dated April 2004 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554C Geotechnical Report for Mitigation Site, Part 1 - Dated May 13, 2005 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554C Geotechnical Report for Mitigation Site, Part 2 - Dated May 13, 2005 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
UT West Bear Creek Mitigation Plan - Dated December 20, 2007 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
NCDOT - FHWA Oversight Agreement - Dated August 2009 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554 Corridor Permit Application - January 4, 2008 (Electronic Copy - DVD6 Titled R-2554BB&C Materials - Dated August 30, 2011)	Yes	By Letter Dated: 8/30/11
R-2554 Permit Modification Application - May 12, 2009 (Electronic Copy - DVD6 Titled R-2554BB&C Materials - Dated August 30, 2011)	Yes	By Letter Dated: 8/30/11

**Plans (Adjacent or Previous Projects)**

(FOLDER) R-2554BA PDF of LET Plans Erosion Control, Pavement Marking, Reforestation, Roadway Subsurface Investigation, Roadway, Signals, Signage, Structure Part 1, Structure Part 2, Structure Subsurface, Traffic Control, Utilities, X-Sections (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554BA Roadway Microstation Files (gpk, dsn, pfl, xsc) - No Date (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
M-341 Bridge Plans for Str. No 11 on US 70 - Let November 21, 2000 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
M-341 Bridge Plans for Str. No 13 on US 70 - Let November 21, 2000 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554 Signing Concept Map - Dated July 27, 2011 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554BA OH Shop Drawings Set 1, Sheet Nos. 1-11 - Signed and Sealed May 5, 2011 (Electronic Copy - DVD8 Titled R-2554BB&C Materials - Dated October 3, 2011)	Yes	By Letter Dated: 10/3/11
R-2554BA OH Shop Drawings Set 2, Sheet Nos. 1-15 - Signed and Sealed April 9, 2010 (Electronic Copy - DVD8 Titled R-2554BB&C Materials - Dated October 3, 2011)	Yes	By Letter Dated: 10/3/11

R-2554BB & C Material Available and Supplied Checklist 12/12/2011	Will it be Available?	Date and Method of Delivery to Firms
<b>Preliminary Plans (Current Project)</b>		
(FOLDER) R-2554BB Preliminary Roadway Design Files - Proj (dsn, pfl, row), XSC, GPK (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554C Right of Way Roadway Design Files - Proj (dsn, pfl, row), XSC, GPK (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554BB & C Hydraulic BSR & CSR (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554 Flood Modification, West Bear Creek - Signed and Sealed August 15, 2003 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554B Preliminary Hydraulic Plans - No Date (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554C Preliminary Hydraulic Plans - No Date (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554C Stream Relocation MicroStation File - R2554C_hyd_stream.dgn (Electronic Copy - DVD3 Titled R-2554BB&C Materials - Dated July 19, 2011)	Yes	By Letter Dated: 7/19/11
(FOLDER) Hydro Computations Bridge Hydraulic Computations, Inlet Computation Sheet, Pipe Data Sheet, No-Rise-No Impact (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554B Design Criteria - Dated February 4, 2002	Yes	By Letter Dated: 8/5/11
R-2554C Design Criteria - Dated July 20, 2001 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554C GPK Chain Description - Dated October 12, 2001 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
(ZIP FILE) ReedyHEC2 - No Date (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
(ZIP FILE) ReedyHECRAS - No Date (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/4/11
(FOLDER) R-2554BB Approved Stream Relocation r2554bb_strm21_dsn.dgn, r2554bb_strm21_psh01.dgn, r2554bb_strm21_psh02.dgn, (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554BB & C Preliminary Waterline Relocation Plans by McDavid Associates, Inc. -	Yes	By Letter Dated: 8/12/11
(FOLDER) R-2554BB Approved Stream Relocation r2554bb_strm21_psh03.dgn, r2554bb_strm_pfl.dgn (Electronic Copy - DVD6 Titled R-2554BB&C Materials - Dated August 30, 2011)	Yes	By Letter Dated: 8/30/11
(FOLDER) West Bear Creek HEC Index.doc, Wbear.dat, WBEAR.OUT, Wbearcef.dat, Wbearcef.out, Wbearfw.out, (Electronic Copy - DVD6 Titled R-2554BB&C Materials - Dated August 30, 2011)	Yes	By Letter Dated: 8/30/11
R-2554C Affected Buffer Areas - April 2, 2004	Yes	By Letter Dated: 8/30/11
R-2554C Inlet Computations Sheets - Sheet Nos. 1 - 21 - January 2002 (Electronic Copy - DVD6 Titled R-2554BB&C Materials - Dated August 30, 2011)	Yes	By Letter Dated: 8/30/11
R-2554C Pipe Data - Sheet Nos. 1 - 41 - January 2002 (Electronic Copy - DVD6 Titled R-2554BB&C Materials - Dated August 30, 2011)	Yes	By Letter Dated: 8/30/11
R-2554C Storm Drain Design Computations - Sheet Nos. 1 - 20 - January 2002 (Electronic Copy - DVD6 Titled R-2554BB&C Materials - Dated August 30, 2011)	Yes	By Letter Dated: 8/30/11
R-2554BB & C Preliminary Waterline Relocation Plans by McDavid Associates, Inc. - Dated August 29, 2011	Yes	By Letter Dated: 9/19/11
R-2554C Peters Branch Drainage Area Information - September 26, 2011 (Electronic Copy - DVD8 Titled R-2554BB&C Materials - Dated October 3, 2011)	Yes	By Letter Dated: 10/3/11
R-2554 Signing Concept Map - Dated September 30, 2011 (Electronic Copy - DVD8 Titled R-2554BB&C Materials - Dated October 3, 2011)	Yes	By Letter Dated: 10/3/11
<b>Right-of-Way, Railroad, Utilities</b>		
R-2554BB Advance Acquisitions - Dated July 11, 2011 (Electronic Copy - DVD3 Titled R-2554BB&C Materials - Dated July 19, 2011)	Yes	By Letter Dated: 7/19/11

R-2554BB & C Material Available and Supplied Checklist 12/12/2011	Will it be Available?	Date and Method of Delivery to Firms
<b>Investigation Data</b>		
R-2554B Roadway Subsurface Investigation, Bore Log Reports and Soil Test Results for US 70 from west of SR 1300 to west of SR 1714 - Signed and Sealed April 2004 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554C Roadway Subsurface Investigation, Bore Log Reports and Soil Test Results for US 70 from west of SR 1714 to east of SR 1323 - Signed and Sealed July 2002 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554BB Structure Subsurface Investigation, Y12 over L Bore Log Reports & Soil Test Results for Bridge on Y12 (SR 1570) over L (US 70 Bypass) at Y12 Sta. 14+22.390 - Signed and Sealed April 13, 2011 GTD & GPJ Electronic Files (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554BB Structure Subsurface Investigation, Y14 over L Bore Log Reports & Soil Test Results for Bridge on Y14 (US 13) over L (US 70 Bypass) at Y14 Sta. 16+11.280 - Signed and Sealed April 14, 2011 GTD & GPJ Electronic Files (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554BB Structure Subsurface Investigation, Y15 over L Bore Log Reports & Soil Test Results for Bridge on Y15 (SR 1705) over L (US 70 Bypass) at Y15 Sta. 16+60.275 - Signed and Sealed May 2, 2011 GTD & GPJ Electronic Files (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554BB Structure Subsurface Investigation, Y17 over L Bore Log Reports & Soil Test Results for Bridge on Y17 (SR 1708) over L (US 70 Bypass) at Y17 Sta. 13+57.484 - Signed and Sealed April 25, 2011 GTD & GPJ Electronic Files (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554C Structure Subsurface Investigation, FLY over L Bore Log Reports & Soil Test Results for Bridge on FLY over L (US 70 Bypass) at FLY Sta. 20+36.421 - Signed and Sealed May 3, 2011 GPJ Electronic Files (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554C Structure Subsurface Investigation, L over West Bear Creek Bore Log Reports & Soil Test Results for Bridge on L (US 70 Bypass) over West Bear Creek - Signed and Sealed June 1, 2011 GPJ Electronic Files (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554C Structure Subsurface Investigation, L over Y23 & Y24 Bore Log Reports & Soil Test Results for Bridge on L (US 70 Bypass) over Y23 (Norfolk & Southern RR) & Y24 (SR 1003) at Y23 Sta. 11+62.659, Y24 Sta. 11+44.834 - Signed and Sealed May 11, 2011 GTD & GPJ Electronic Files (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554C Structure Subsurface Investigation, LPA over L Bore Log Reports & Soil Test Results for Bridge on LPA over L (US 70 Bypass) at LPA Sta. 15+55.022 - Signed and Sealed May 9, 2011 GPJ Electronic Files (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554C Structure Subsurface Investigation, Y19 over L Bore Log Reports & Soil Test Results for Bridge on Y19 (SR 1714) over L (US 70 Bypass) at Y19 Sta. 10+67.290 - Signed and Sealed May 4, 2011 GTD & GPJ Electronic Files (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554C Structure Subsurface Investigation, Y22 over L Bore Log Reports & Soil Test Results for Bridge on Y22 (SR 1719) over L (US 70 Bypass) at Y22 Sta. 11+84.859 - Signed and Sealed May 3, 2011 GTD & GPJ Electronic Files (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554C Structure Subsurface Investigation, Y26 over L Bore Log Reports & Soil Test Results for Bridge on Y26 (SR 1603) over L (US 70 Bypass) at Y26 Sta. 10+29.135 - Signed and Sealed May 3, 2011 GPJ Electronic Files (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554BB GeoEnvironmental Right of Way Recommendations - Dated November 3, 2006 (Electronic Copy - DVD 1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554BA UST Closure Report, Gurley Property - Dated July 2008 (Electronic Copy - DVD 1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) R-2554BB Structure Subsurface Investigation, L over Reedy Creek Bore Log Reports & Soil Test Results for Bridge on L (US 70 Bypass) over Reedy Branch - Signed and Sealed June 28, 2011 GTD & GPJ Electronic Files (Electronic Copy - DVD3 Titled R-2554BB&C Materials - Dated July 19, 2011)	Yes	By Letter Dated: 7/19/11
Missing Roadway Geotech Sheets.pdf (R-2554B plan sheet 147, R-2554C plan sheets 7 and 46) (Electronic Copy - DVD3 Titled R-2554BB&C Materials - Dated July 19, 2011)	Yes	By Letter Dated: 7/19/11
(FOLDER) R-2554B Shelby Tube Results ST1, ST2, ST3, ST4, ST5, ST6, ST7, ST8, ST9, ST10, ST11 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
(FOLDER) R-2554BB Shelby Tube Results ST1 #2, ST1 #1 & #3, ST2, ST3 (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554BB GeoEnvironmental File (R2554BB_GEO_HazMat.dgn) - No Date (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554BB Geotechnical Report for Pavement Design - August 18, 2011 (Electronic Copy - DVD6 Titled R-2554BB&C Materials - Dated August 30, 2011)	Yes	By Letter Dated: 8/30/11
R-2554C Geotechnical Report for Pavement Design - August 18, 2011 (Electronic Copy - DVD6 Titled R-2554BB&C Materials - Dated August 30, 2011)	Yes	By Letter Dated: 8/30/11
R-2554C Geotechnical Subsurface Investigation Sheet 53 - No Date (Electronic Copy - DVD6 Titled R-2554BB&C Materials - Dated August 30, 2011)	Yes	By Letter Dated: 8/30/11

R-2554BB & C Material Available and Supplied Checklist 12/12/2011	Will it be Available?	Date and Method of Delivery to Firms
--	-----------------------	--------------------------------------

**Locations and Surveys Data**

R-2554BB Electronic Final Surveys - r2554bb_NCDOT_FS.dgn (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554BB Digital Terrain Modeling (DTM) - r2554bb_dtm_110601.dgn (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554BB Triangulated Irregular Network (TIN) - r2554bb_tin_110601.tin (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554C Electronic Final Surveys - r2554c_NCDOT_FS.dgn (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554C Digital Terrain Modeling (DTM) - r2554c_dtm_110601.dgn (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554C Triangulated Irregular Network (TIN) - r2554c_tin_110601.tin (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
L&S Email about English File Conversion - Dated June 10, 2011 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554BB Electronic Final Surveys - r2554bb_ENG_NCDOT_FS.dgn (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554BB Right of Way - r2554bb_ENG_rdy_row.dgn (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554BB Baseline Text File - r2554bb_Is_ENG_baseline.txt (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554BB Digital Terrain Modeling (DTM) - r2554bb_Is_ENG_dtm.dgn (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554BB GPK - r2554bb_Is_ENG_gpk.gpk (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554BB Triangulated Irregular Network (TIN) - r2554bb_Is_ENG_tin.tin (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554C Electronic Final Surveys - r2554c_ENG_NCDOT_FS.dgn (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554C Right of Way - r2554c_ENG_rdy_row.dgn (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554C Baseline Text File - r2554c_Is_ENG_baseline.txt (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554C Digital Terrain Modeling (DTM) - r2554c_Is_ENG_dtm.dgn (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554C GPK - r2554c_Is_ENG_gpk.gpk (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554C Triangulated Irregular Network (TIN) - r2554c_Is_ENG_tin.tin (Electronic Copy - DVD2 Titled R-2554BB&C Materials - Dated July 7, 2011)	Yes	By Letter Dated: 7/7/11
R-2554C Digital Terrain Modeling (DTM) - r2554c_Is_ENG_dtm.dgn (Electronic Copy - DVD5 Titled R-2554BB&C Materials - Dated August 12, 2011)	Yes	By Letter Dated: 8/12/11
R-2554C Triangulated Irregular Network (TIN) - r2554c_Is_ENG_tin.tin (Electronic Copy - DVD5 Titled R-2554BB&C Materials - Dated August 12, 2011)	Yes	By Letter Dated: 8/12/11

**Traffic Data and Reports**

R-2554BB & C 2035 Traffic Extrapolation - Dated May 19, 2011 (Electronic Copy - DVD1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
R-2554BB & C Capacity Analysis Report - Dated July 8, 2011 (Electronic Copy - DVD3 Titled R-2554BB&C Materials - Dated July 19, 2011)	Yes	By Letter Dated: 7/19/11
R-2554BB & C AM Syncro Files (2035 AM_imp.syn) - No Date (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554BB & C PM Syncro Files (2035 PM_imp.syn) - No Date (Electronic Copy - DVD4 Titled R-2554BB&C Materials - Dated August 5, 2011)	Yes	By Letter Dated: 8/5/11
R-2554BB & C Traffic Data Assumptions - No Date (Electronic Copy - DVD6 Titled R-2554BB&C Materials - Dated August 30, 2011)	Yes	By Letter Dated: 8/30/11
R-2554BB & C Traffic Analysis - Dated November 23, 2011 (Electronic Copy - E-Mailed - Dated December 12, 2011)	Yes	By E-Mail Dated: 12/12/11

**Generic Guidelines, Procedures, and Details**

Design - Build Submittal Guidelines	Yes	<a href="http://www.ncdot.gov/doh/preconstruct/altern/design_build/SubmittalGuidelines0509.pdf">http://www.ncdot.gov/doh/preconstruct/altern/design_build/SubmittalGuidelines0509.pdf</a>
Design Exceptions Guidelines	Yes	<a href="http://www.ncdot.gov/doh/preconstruct/altern/value/manuals/ppm/ppm5/ppm5-5.pdf">http://www.ncdot.gov/doh/preconstruct/altern/value/manuals/ppm/ppm5/ppm5-5.pdf</a>
FEMA No Rise / No Impact Certification Guidelines	Yes	<a href="http://www.fema.gov/plani/prevent/floodplain/nflipkeywords/no_rise.shtm">http://www.fema.gov/plani/prevent/floodplain/nflipkeywords/no_rise.shtm</a>
Policy and Procedures for Utilities on Highway R/W	Yes	<a href="http://www.ncdot.org/doh/preconstruct/altern/value/manuals/ppm/ppm20/ppm20-1.pdf">http://www.ncdot.org/doh/preconstruct/altern/value/manuals/ppm/ppm20/ppm20-1.pdf</a>
Federal Aviation Administration	Yes	<a href="https://oeaaa.faa.gov/oeaaa/external/portal.jsp">https://oeaaa.faa.gov/oeaaa/external/portal.jsp</a>
Draft Merger '01 Implementation Team / Merger 01 Process Information - Dated: 4/25/05	Yes	<a href="http://www.ncdot.org/doh/preconstruct/pe/MERGER01/ProcessInfoDocument.PDF">http://www.ncdot.org/doh/preconstruct/pe/MERGER01/ProcessInfoDocument.PDF</a>
List of PreQualified Geotechnical Engineering Firms	Yes	<a href="https://apps.dot.state.nc.us/vendor/directory/">https://apps.dot.state.nc.us/vendor/directory/</a>
List of PreQualified R/W Acquisition Firms	Yes	<a href="https://apps.dot.state.nc.us/vendor/directory/">https://apps.dot.state.nc.us/vendor/directory/</a>
List of Sign Suppliers and Fabricators	Yes	<a href="http://www.ncdot.org/doh/preconstruct/traffic/congestion/Sign/qpl/qpl.html">http://www.ncdot.org/doh/preconstruct/traffic/congestion/Sign/qpl/qpl.html</a>
ITS Users Guide	Yes	<a href="http://www.ncdot.org/doh/preconstruct/traffic/ITS/ws/manual.html">http://www.ncdot.org/doh/preconstruct/traffic/ITS/ws/manual.html</a>
Sample Set of Erosion Control Plans and Standard Details	Yes	Upon request
Signing Detail Sheets	Yes	<a href="http://www.ncdot.org/doh/preconstruct/traffic/congestion/SIGN/">http://www.ncdot.org/doh/preconstruct/traffic/congestion/SIGN/</a>
Wetland Reforestation Detail	Yes	<a href="http://www.ncdot.gov/doh/preconstruct/altern/value/manuals/ppm/ch21list.pdf">http://www.ncdot.gov/doh/preconstruct/altern/value/manuals/ppm/ch21list.pdf</a>

R-2554BB & C Material Available and Supplied Checklist 12/12/2011	Will it be Available?	Date and Method of Delivery to Firms
<b>Additional Information</b>		
Bridge No. 530011 Inspection Report - Dated February 1, 2010 (Electronic Copy - DVD 1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
Bridge No. 530013 Inspection Report - Dated February 1, 2010 (Electronic Copy - DVD 1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
Black-White Combination-10' White Skip Lines / 10' Black Skip Lines Detail - Dated October 20, 2010 (Electronic Copy - DVD 1 Titled R-2554BB&C Materials - Dated June 24, 2011)	Yes	By Letter Dated: 6/24/11
(FOLDER) Pavement Parameters R-2554BB Current.pdf R-2554BB ABCwRAP.dgpx, R-2554BB ABCwRAP.pdf R-2554BB CONCRETE.dgpx, R-2554BB CONCRETE.pdf R-2554BB CTABCwRAP.dgpx, R-2554 CTABCwRAP.pdf R-2554BB FDAwRAP.dgpx, R-2554BB FDAwRAP.pdf (FOLDER) Darwin ME Tools HWY-2007-07_Local Calibration Report Final Draft.pdf (FOLDER) MEPDG (FOLDER) ALDF (FOLDER) ALDF-L1 (FOLDER) Climatic Files (FOLDER) E-Star (FOLDER) G-Star (FOLDER) G-Star for Individual Binder Types used in the 12 mixes (FOLDER) MAF (FOLDER) MAF-L1 MEPDG_Subgrade_Input_Generator.xls Project-to-WIM Distance Finder.xls VCD Generator and ALDF Selector Tool.xls (Electronic Copy - DVD7 Titled R-2554BB&C Materials - Dated September 19, 2011)	Yes	By Letter Dated: 9/19/11