## **HIGHWAY LETTING**

## NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

## **DIVISION OF HIGHWAYS**

RALEIGH N.C.

AUGUST 30, 2016 DIVISION 00009

C203862 34872.3.4 NHP-0421(087) FORSYTH U-2827B, C-5620A

PROPOSAL LENGTH 1.200 MILES

TYPE OF WORK DESIGN BUILD.

LOCATION US-421/I-40 BUS FROM W OF FOURTH ST TO E OF CHURCH ST AND MULTI-USE PATH FROM

FOURTH ST TO LIBERTY ST.

EST CONST PROGRESS.... FY-2017..11% OF BID

FY-2018..22% OF BID FY-2019..27% OF BID FY-2020..21% OF BID FY-2021..15% OF BID

FY-2021..15% OF BID

RPN 001 4 BIDDER(S) DBE GOAL 12.00%

ESTIMATE 106,693,600.00

DATE AVAILABLE SEP 26 2016 FINAL COMPLETION NOV 15 2021

QUALITY ADJUSTED PRICE RANKING							
PROPOSAL	TECH Q SCORE C	QUALITY CREDIT %	ACTUAL CONT AMT (PRICE PROP)	ACT % DIFF	QUALITY VALUE	CONT AWARD BASIS (ADJ PRICE)	ADJ % DIFF
FLATIRON CONSTRUCTORS, INC.	88.50 1	18.50	99,190,380.00	-7.03	18,350,220.30	80,840,159.70	-24.23
THE LANE CONSTRUCTION	95.00 2	25.00	125,037,269.00	+17.19	31,259,317.25	93,777,951.75	-12.11
* BOND EXECUTED IMPROPERLY							
* INCORRECT DATE ON BID BOND/POA							
BLYTHE CONSTRUCTION INC.	, 81.50	11.50	119,975,000.00	+12.45	13,797,125.00	106,177,875.00	-0.48
PCL CIVIL CONSTRUCTORS INC	82.00 1	12.00	142,210,655.00	+33.29	17,065,278.60	125,145,376.40	+17.29

<sup>\*</sup> BID EXECUTED IMPROPERLY

PAGE: 1 of 2 ITEM C

<sup>\*</sup> BOND EXECUTED IMPROPERLY

<sup>\*</sup> APPROPRIATE TITLE NOT SELECTED & INCORRECT DATE ON BID BOND/POA

HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

**DIVISION OF HIGHWAYS** 

RALEIGH N.C.

AUGUST 30, 2016

PROPOSAL PROPOSED COMPLETION

DATE

FLATIRON CONSTRUCTORS, INC. BLYTHE DEVEI NOV 01 2020
THE LANE CONSTRUCTION CORPORATION DEC 10 2020
BLYTHE CONSTRUCTION, INC. SEP 20 2021
PCL CIVIL CONSTRUCTORS INC NOV 15 2021

ESTIMATE TOTAL 106,693,600.00

LETTING TOTAL 99,190,380.00 +1381.9

PAGE: 2 of 2

ITEM C