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SECTION 13100 – COMPENSATION FOR GENERAL CONSTRUCTION 
 
COMPENSATION 
The work of furnishing materials and constructing the US-64 Washington County Rest Area Building in accordance with the plans 
and specifications; completed and accepted, will be paid for at the contract price for "General Construction of Rest Area Service 
Building."   Such price and payment will be full compensation for all work of constructing the US-64 Washington County Rest Area; 
including but not limited to demolition and furnishing all transportation, materials, labor, tools, equipment, fees and incidentals 
necessary to complete the work.   
 
 
Payment will be made under: 

 
"General Construction of Rest Area Service Building”  ..................Each 
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SECTION 15499 – COMPENSATION FOR PLUMBING 
 
 COMPENSATION 
The work of furnishing materials and constructing the plumbing installation for the US-64 Washington County Rest Area 
in accordance with the plumbing and site utility plans and specifications, completed and accepted, will be paid for at the 
contract price for "Plumbing Installation for Rest Area Service Building".  Such price and payment will be full 
compensation for all work of installing the plumbing service to and for the US-64 Washington County Rest Area, including 
but not limited to demolition and furnishing all transportation, materials, labor, tools, equipment, fees and incidentals 
necessary to complete the work.   
 
Payment will be made under: 
 
"Plumbing Installation for Rest Area Service Building”  ..................Each 
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SECTION 15999 – COMPENSATION FOR MECHANICAL 
 
 COMPENSATION 
The work of furnishing and installing Heating and Air Conditioning in the US-64 Washington County Rest Area in accordance with 
the HVAC and Site Utility plans and specifications, completed and accepted, will be paid for at the contract price for “Heating & Air 
Conditioning Installation for Rest Area Service Building. "  Such price and payment will be full compensation for all work of 
constructing the HVAC system for the US-64 Washington County Rest Area, including but not limited to demolition and furnishing 
all transportation, materials, labor, tools, equipment, fees and incidentals necessary to complete the work.   
 
 
Payment will be made under: 
 
"Heating & Air Conditioning Installation for Rest Area Service Building”  ..................Each
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SECTION 16999 – COMPENSATION FOR ELECTRICAL 
 
COMPENSATION 
 
The work of furnishing and installing electrical work in the US-64 Washington County Rest Area in accordance with the Electrical 
and Site Utility plans and specifications, completed and accepted, will be paid for at the contract price for "Electrical Installation for 
Rest Area Service Building."  Such price and payment will be full compensation for all work of performing the electrical installation 
to and for the US-64 Washington County Rest Area, including but not limited to demolition and furnishing all transportation, 
materials, labor, tools, equipment, fees and incidentals necessary to complete the work.   
 
Payment will be made under: 
 
"Electrical Installation for Rest Area Service Building”  ..................Each 
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WASHINGTON COUNTY US-64 REST AREA RENOVATION 

The undersigned, as bidder, proposes and agrees if this proposal is accepted to contract with the State of North Carolina through the 
North Carolina Department of Transportation for the furnishing of all materials, equipment, and labor necessary to complete the 
construction of the work described in these documents in full and complete accordance with plans, specifications, and contract 
documents, and to the full and entire satisfaction of the North Carolina Department of Transportation for the total sum of: 

Single Prime Contract: 

 
TOTAL BASE BID:  Dollars$   

 
Alternate No.1: Wood Grain Floor Tile, Timber Glen 8x24 floor tile and 6x12  
sanitary base; in lieu of the Base Bid Continental Slate 18x18, 12x12 floor tile,  
and 6x12 sanitary base.   Dollars $      
 
Unit Price No. 1: Well Depth amount written below shall be the amount to be  
"added to" or "deducted from" the base bid Geothermal Well Depth  
(above or below the allowance) of 1,000 (4-250’ wells) Lin. Ft. well depth specified. Dollars $   /Lin. Ft. 

Line 
No. 

Item 
No. 

Sect. 
No. 

Description Quantity Unit 
Unit 
Price 

Amount 
Bid 

1 2591000000-E SP 4" Concrete Sidewalk 400 SY   

2 2605000000-N SP Concrete Curb Ramp 3 EA   

3 2761000000-E SP 
Generic Paving Item 
(9” Concrete Border) 

18 SY   

4 6012000000-E 1610 Sediment Control Stone 1.5 TON   

5 6042000000-E 1632 ¼” Hardware Cloth 24 LF   

6 6147000000-E SP 
Generic Erosion Control Item 
(Tree Protection Fence) 

100 LF   

7 6900000000-E SP Topsoil 50 CY   

8 6950000000-N SP 
General Construction of Rest Area Service 
Building 

1 EA   

9 6955000000-N SP 
Plumbing Installation for Rest Area Service 
Building 

1 EA   

10 6960000000-N SP 
Electrical Installation for Rest Area Service 
Building 

1 EA   

11 6965000000-N SP 
Heating & Air Conditioning Installation for 
Rest Area Service Building 

1 EA   

12 6970000000-N SP 
Generic Rest Area Item  
(Bench with Brick Base) 

8 EA   

13 6970000000-N SP 
Generic Rest Area Item  
(Relocate Payphone and Pedestal) 

1 EA   

14 6970000000-N SP 
Generic Rest Area Item  
(Relocate Post Top Light and Pole) 

1 EA   

15 6975000000-N SP 
Generic Rest Area Item  
(Landscape and Site Grading) 

1 LS   

16 6975000000-N SP 
Generic Rest Area Item  
(Site Demolition) 

1 LS   

17 6975000000-N SP 
Generic Rest Area Item  
(Site Storm Water Drainage) 

1 LS   

18 6980000000-E SP 
Generic Rest Area Item  
(3” PVC Utility Sleeve) 

90 LF   

19 6982000000-E SP 
Generic Rest Area Item  
(Permeable Interlocking Concrete Pavers) 

1,210 SF   



Pre‐Bid Minutes Washington County Rest Area Renovation 
 
Contract No.:  DA00148 
TIP No.:   K‐5000 
WBS Element:   41532.3.1 
 
Attendees: 
 
Doug Chesson – AR Chesson Construction 
Jay Peaks – Manning Contracting, LLC 
Jeffrey Wall – Norstate Contracting 
George Lawson – Blue Ridge Enterprises 
Paulique Duson – Waldt Construction, Inc. 
Patrick Whitehurst – Whitehurst Sand Company/Sussex Development 
Bob Banach – DT Read Steel Co., Inc. 
Michael Payne – RCI Custom Const., Inc. 
Jennifer Pitts – NCDOT, Central Roadside 
Alex Shapiro – NCDOT, General Services 
Dan Wilson – NCDOT, Central Roadside 
Pat Mansfield – NCDOT, Div. One 
Doug Mizelle – NCDOT, Div. One 
Dennis Robertson – NCDOT, Div. One 
Chris Stanton – NCDOT, Div. One 
John Butler – NCDOT, Div. One 
Barry Hobbs – NCDOT, Div. One 
 
Mansfield noted that she would not be reviewing everything in the Contract Proposal at the Pre‐Bid 
meeting, but would go through the contract and discuss certain portions. She was clear that all portions 
of the contract were important and binding – whether they were reviewed at the pre‐bid or not – and 
the bidders are responsible for making themselves aware of all contract requirements. 
 
Instructions to Bidders, Pg. ii – Please follow these instructions, do not use correction fluid/white‐out, 
mark through mistakes and put correction above and initial in ink. Sealed bids with quotation in item 12. 
To be placed on front of envelope to be delivered no later than 2:00 pm on Thursday, January 31, 2013 
to address in item 13 or hand delivered to this office, not the Roadside office. It was determined that 
the bids will likely be opened in the same room we are meeting in today. Bidders were advised to arrive 
early if they plan to be present for bid opening to make sure of which building/room bids were being 
opened in. All bids must be handed over to Mr. Hobbs prior to 2:00 p.m. that day. 
 
It was noted that any questions needed to be asked today and any questions after today should be 
presented to Mr. Hobbs @ (252) 482‐1862, who would determine if an answer could be given. Any 
notifications to bidders – addendums or notices would be posted on the Division One website, attached 
to the invitation to bid on this project, and the bidders would be responsible for watching the website 
for any postings. 
 
Scope of work. Contractors will completely renovate the Washington County Rest Area. Roof will be 
removed, concrete will be removed, new walls added, doubling the size of the current facility, use of 
energy efficient fixtures/systems to include Geo‐thermal HVAC and solar power hot water heater as well 



as LED and high efficiency florescent lighting. Additionally, site work will include removal, replacement, 
and construction of sidewalks and patios as shown on drawings. The overall theme for the design of the 
building is to give the impression of a lighthouse and many of the interior finishes were chosen to 
perpetuate that theme. Special emphasis was placed on the tile finishes/colors and the lighting fixtures. 
Any substitutions of those items will have to be reviewed closely so as not to compromise the desired 
effect.  
 
Bidders were advised that items such as tile will need to be ordered in an appropriate time frame so as 
to avoid construction delays. The floor compass is to be ordered as a “kit” from the tile company, with 
pieces pre‐cut. 
 
The time limit of requesting substitutions 14 days prior to bid was questioned and noted that today’s 
date is 14 days prior to bid. Mansfield asked if 7 days prior to bid was acceptable and all bidders were in 
consensus that 7 days was acceptable. 
 
The facility will be closed to the public during construction. Bidders were advised that a construction 
fence is not required, but they may elect to use one. It was explained that the local public utilizes the 
facility as a place to walk for exercise. Barricades will be provided by NCDOT, but the Contractor will be 
responsible for keeping the Barricades in place to limit the public from entering the property during 
construction.  
 
All construction/demolition materials are to be recycled to the greatest degree possible and records are 
to be kept and submitted as required to the Department. Materials are to be disposed of in an approved 
manner. 
 
Bidders were advised that construction vehicles/trailer(s) should be parked in approved areas and 
driving on lawn areas was to be limited.   
 
Separate contracts will be let by NCDOT for the abandonment & replacement of the existing water line 
from the road to a point as shown on drawings where the contractor will make their connection, for 
landscaping the facility near the end of the renovation project, and for re‐construction of the entrance 
driveway interior radius. Bidders were advised that they are to cooperate with contractors on those 
projects. 
 
Construction is scheduled to be completed in 240 consecutive calendar days and liquidated damages will 
be $200 per calendar day for any days beyond the 240 that are not approved.   
 
Pg. 3. Bidders were advised they must be pre‐qualified before submitting a bid. Mrs. Mansfield asked for 
a show of hands for any bidder who was not currently pre‐qualified or was unsure of their pre‐
qualification status. Mr. Peaks asked how long it takes to get pre‐qualified, stating his company had 
submitted paperwork yesterday. Mrs. Pitts said she would check on their paperwork with Contractual 
Services. No one present was able to state how long the process of pre‐qualification takes. 
 
Mr. Whitehurst stated he was present, representing Sussex Development at their request since they 
were unable to attend the meeting. He stated that his company, Whitehurst Sand Company, would be 
working as a sub for Sussex. Mansfield and Pitts stated that they did not believe he could represent 
Sussex unless he was an employee of that company. Mansfield read from  Pg. 7, “ELIGIBILITY TO BID ‐ 
item  1. The individual attending the Mandatory Pre‐Bid Conference is a full time employee of the 



company being represented and has administrative/supervisory authority over the work to be performed 
under this contract.”  After review of the sign‐in sheet, Mr. Whitehurst had signed in as representing 
both Whitehurst Sand Company and Sussex Development. Item 4 states – “Only one company is shown 
as being represented by the individual attending.”   
 
Pg. 8 Invoices for payment – Mansfield stated only one copy of an invoice will need to be submitted for 
payment.  
 
Pg. 9 License Requirement – only licensed and pre‐qualified subs may perform work on this project.  
 
Bidders were advised that all steel products, including fasteners, were to be certified as having been 
manufactured in the USA. The contractor will be required to provide a statement to that affect. 
 
Pg. 12 – Cleaning‐up ‐ The Rest Area janitorial staff members will come on site during construction 10 
hours per week to maintain the grounds. It was made clear that the janitorial staff is not responsible for 
removal of construction debris or “cleaning‐up” after the contractor, but would be there to keep the 
grounds mowed & maintained.  Bidders were advised to make sure their employees/subcontractors are 
aware of this. 
 
Pre‐construction meeting ‐ Bidders were advised that Submittals should be presented as soon as 
possible after award of bid – preferably submittals should be brought to the Pre‐Con meeting. They may 
also be sent electronically.  
 
Contractor shall submit a construction schedule and a schedule of values at the Pre‐Con. Bidders were 
advised that the Schedule of Values needed to be meaningful. Explanation and example was given: 
When in a situation where negation needs to take place regarding a change order, for example: a yard of 
concrete according to the submitted Schedule of Values is calculated – based on quantity/price – to 
have a value of $100/CY, then it is reasonable that a change order price for additional CYs of concrete 
should be at or near the same $100/CY. Concession was stated that all factors would be considered, but 
the underlying premise is that the Schedule of Values should be representative of real numbers should 
negotiations be necessary.  
 
Pg. 12 – Clarification of Contract Documents – governing factors were stated. 
 
Pg. 13 – Change orders – Bidders were advised to do no work on a Change order until all documents had 
been submitted, accepted and executed. 
 
Pg. 14 – Testing – Material testing will be done and advance notification would be needed in order to 
schedule testing. 
 
Pg. 18 – Employment goals – the 31.7 % goal was pointed out. Question was asked about submission of 
documents and answer was that no documentation is requested. 
 
Clarification was given that the employment goals on Pg. 18 were not the same as the Contract Goal for 
employment of Disadvantage Business Enterprises.  The 3% DBE Goal must be met or a good faith effort 
proven. Bidders were advised to go on the DOT website first to look for pre‐qualified subcontractors 
who are certified as DBEs for the purpose of obtaining bids. Additionally, bidders were advised to 
advertise for said DBEs as directed. Contractors were advised to make themselves aware of the 



provisions covering DBE participation in pages 20‐27. Bidder attention was drawn to the DBE form in the 
contract proposal and they were advised to fill out and submit this form with their bid. 
 
Pg. 28‐38 Bidders were advised to review the Federal‐Aid requirements. Their attention was directed to 
page 37 to the USDOL Wage Hour schedule. Mansfield advised that a certified payroll would have to be 
presented with each pay request for all contractor personnel and for all sub‐contractor personnel for 
the purpose of comparison and to affirm that persons employed on this project are being paid at or 
above the stated pay scale for their particular position/trade. 
 
The General Plumbing, Mechanical and Electrical Construction sections were reviewed by Mrs. Pitts.  
 
Pg. 44 – Pitts reiterated the need to get submittals in to DOT in a timely manner and to make sure the 
Schedule of Values was meaningful. 
 
Pg. 47 – Alternate items were discussed – Wood Grain Tile and additional Well footage for Geo‐Thermal. 
 
Pg. 63 – currently there is no sub‐drainage for the building, but the remodel and the new sections of the 
building will be tied to an existing catch basin. On one side of the building, two small drains will be 
installed to correct a drainage problem in the lawn area.  
 
Pg. 64 – Concrete will have to be tested so remember to make arrangements ahead of time. Mansfield 
noted that where slabs of concrete – especially new and old concrete – join, that the tile should be 
installed so as not to span across the two pieces of concrete. The tile installer should plan for a seam at 
the concrete joint to avoid fractures developing through the field of tile. 
 
Pg. 70 – Remember that all steel must be certified as manufactured in the USA. 
 
Pg. 96 – The stile & rail doors that are spec’ed are an important part of the overall design. 
 
Pg. 114 – Emphasis was again expressed on the importance of the tile design work and the colors of the 
tile as being critical to the lighthouse “theme”.  
 
Pg. 116 – Bidders were advised to take care in the placement of Acoustic baffles to prevent anyone on 
the roof performing maintenance from having a direct view into the restrooms below but at the same 
time, block the minimal amount of direct sunlight entering through the glazing above. 
 
Pg. 123 – Colors of plastic partitions must match those specified . 
 
Pg. 128 – Bobrick fixtures are preferred 
 
Bidders were advised to have their electrical sub to visit the site to take note of the electrical panels for 
the area lighting and that they do have to be moved slightly. 
 
Mr. Wilson talked about protecting trees during construction and noted that there is a line item for 
protection fencing around two trees within the area of construction. He also noted that there are other  
trees outside of that area and that construction materials/vehicles should also be kept clear of those 
areas to protect them from harm. 
  



Pg. 257 ‐ It was noted that interlocking Concrete pavers would be used at the entrances to the building. 
 
Pg. 265 – One post top light will have to be moved and relocated as will the Telephone & concrete pad. 
 
Pg. 266 – Listing of DBE sub‐contractors. Bidders were advised to submit this with their bid. 
 
Bidders were asked if there was anyone who wanted to go to the facility as a group for the purpose of 
having DOT present should there be any questions. The group declined the opportunity. Several made 
mention that they would be going on their own to inspect the site. 
 
Mansfield advised that the building and mechanical room would be open from 8 am to 4 pm daily. She 
stated that the facility is operated by Roanoke Development Corporation who employs developmentally 
handicapped personnel to staff the facility. She asked that the bidders be considerate of the staff.  
 
With no further questions from the Bidders, the meeting was adjourned. 
 
 
 
 
 
 


