

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
FEBRUARY 15, 2023
DIVISION 1

PAGE: 1 of 3
ITEM C

DA00539

2023CPT.01.06.10721.1, 2023CPT.01.06.20371.1, 2023CPT.01.06.20372.1, 2023CPT.01.06.20721.1,
2023CPT.01.06.20722.1

STATE FUNDED
PERQUIMANS, GATES

PROPOSAL LENGTH 18.150 MILES

TYPE OF WORK AST (MAT COAT), GUARDRAIL, RESURFACING & SHOULDER RECONSTR.

LOCATION VARIOUS PRIMARY AND SECONDARY ROUTES IN GATES AND PERQUIMANS COUNTY

EST CONST PROGRESS....

RPN 001 2 BIDDER(S)

DBE GOAL 3.00 %

ESTIMATE 3,719,972.58

DATE AVAILABLE JUL 01 2023

INTER COMPLETION DEC 20 2024 DAY AND TIME RESTRICTIONS FOR LANE CLOSURES ON WEEKENDS
& HOLIDAYS

FINAL COMPLETION DEC 20 2024

	\$ TOTALS	% DIFF
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	3,498,500.00	-6.0
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	3,769,466.56	+1.3

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
FEBRUARY 15, 2023
DIVISION 1

PAGE: 2 of 3
ITEM C

DA00540
2023CPT.01.08.20211.1, 2023CPT.01.08.20212.1
STATE FUNDED
CHOWAN

PROPOSAL LENGTH 6.480 MILES

TYPE OF WORK AST (MAT COAT), MILLING, RESURFACING AND SHOULDER RECONSTR.

LOCATION VARIOUS SECONDARY ROUTES IN CHOWAN COUNTY

EST CONST PROGRESS....

RPN 002 2 BIDDER(S)

DBE GOAL 2.00 %

ESTIMATE 1,614,111.65

DATE AVAILABLE JUL 01 2023

INTER COMPLETION DEC 20 2024 DAY AND TIME RESTRICTIONS FOR LANE CLOSURES ON WEEKENDS
& HOLIDAYS

FINAL COMPLETION DEC 20 2024

	\$ TOTALS	% DIFF
BARNHILL CONTRACTING CO ROCKY MOUNT, NC	1,579,709.88	-2.1
FSC II LLC DBA FRED SMITH COMPANY RALEIGH, NC	1,596,000.00	-1.1
