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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 1 
 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: MARCH 17, 2021 AT 2:00 PM 
 

CONTRACT ID: DA00428 
 

WBS ELEMENT NO.:  48241.3.1 
 

FEDERAL AID NO.:  STATE FUNDED 
 

COUNTY:  PASQUOTANK 
 

TIP NO.:  SS-4901BI 
 

MILES:  0.275 
 

ROUTE NO.:  US 17/NC 158 
 

LOCATION:  US 17/NC 158 (N. ROAD ST.) & SR 1333 (MAIN ST. EXT.) 
                                     
TYPE OF WORK:   DRAINAGE, BASE, PAVING & RESURFACING 
 

 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHA GRADINGPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD 

FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 

OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE 

PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION 

CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY 

FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES 

OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID 

OPENING. 
 

THIS IS A DIVISION LET PROJECT     

 

5% BID BOND OR BID DEPOSIT REQUIRED 
 

 

NAME OF BIDDER 
 

 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT NO. DA00428 IN PASQUOTANK COUNTY, NORTH CAROLINA 
 

DATE: FEBRUARY 9, 2021 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DA00428; has 

carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special 

provisions, the proposal, the form of contract, and the forms of contract payment bond and contract performance 

bond; and thoroughly understands the stipulations, requirements and provisions.  The undersigned bidder agrees 

to bound upon his execution of the bid and subsequent award to him by the Department of Transportation in 

accordance with this proposal to provide the necessary contract payment bond and contract performance bond 

within fourteen days after the written notice of award is received by him.  The undersigned Bidder further agrees 

to provide all necessary machinery, tools, labor, and other means of construction; and to do all the work and to 

furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in accordance 

with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special 

Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the 

case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform 

the work and required labor to construct and complete State Highway Contract No. DA00428 in Pasquotank 

County, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the 

proposal, plans, and specifications prepared by said Department, which proposal, plans, and specifications show 

the details covering this project, and hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications 

for Roads and Structures, January 2018 with all amendments and supplements thereto, is by reference 

incorporated into and made a part of this contract; that, except as herein modified, all the construction and work 

included in this contract is to be done in accordance with the specifications contained in said volume, and 

amendments and supplements thereto, under the direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract 

Officer or such other person as may be designated by the Secretary to sign for the Department of Transportation.  

The conditions and provisions herein cannot be changed except over the signature of the said Contract Officer or 

Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given 

as the basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of 

any item or portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or 

decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the 

contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 

Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated 

damages in case this bid is accepted and the Bidder shall fail to provide the required payment and performance 

bonds with the Department of Transportation, under the condition of this proposal, within 14 calendar days after 

the written notice of award is received by him, as provided in the Standard Specifications; otherwise said deposit 

will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure 

to comply with any requirement may cause the bid to be considered irregular and may be grounds 

for rejection of the bid. 

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard 

Specifications.  

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature 

from the approved electronic bidding provider for Division Contracts. 

ELECTRONIC ON-LINE BID: 

1.   Download entire proposal from Connect NCDOT website.  Download the electronic submittal file 

from the approved electronic bidding provider website. 

2. Prepare and submit the electronic submittal file using the approved electronic bidding provider 

software. 

3.   Electronic bidding software necessary for electronic bid preparation may be downloaded from the 

Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx or from the 

approved electronic bidding provider website. 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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PROJECT SPECIAL PROVISIONS 
 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 

 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads 

and Structures. 
 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018 

Standard Specifications for Roads and Structures. 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is April 19, 2021. 
 

The completion date for this contract is October 28, 2021. 
 

Except where otherwise provided by the contract, observation periods required by the contract will not 

be a part of the work to be completed by the completion date and/or intermediate contract times stated 

in the contract.  The acceptable completion of the observation periods that extend beyond the final 

completion date shall be a part of the work covered by the performance and payment bonds. 
 

The liquidated damages for this contract will be Five Hundred Dollars ($500.00) per calendar day. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

Except for the work required of final establishment of erosion control measures contained in the 

contract and removal of temporary erosion control measures, the Contractor will be required to 

complete all work included in this contract and shall place and maintain traffic on same. 

The date of availability for this intermediate contract time is April 19, 2021. 

The completion date for this intermediate contract time is the date of acceptance of all roadway 

and structure items in the contract. Liquidated Damages will begin if roadway and structure 

items in the contract are not completed within 90 days from the date construction begins but 

must be complete no later than July 30, 2021. 

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($500.00) per 

calendar day. 

Upon apparent completion of all the work required to be completed by this intermediate date, a final 

inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will 

assume responsibility for the maintenance of all work except for the final establishment of erosion 

control measures and removal of temporary erosion control measures. The Contractor will be 

responsible for and shall make corrections of all damages to the completed roadway and/or bridge 

caused by operations performed in final establishment of erosion control measures and removal of 

temporary erosion control measures, whether occurring prior to or after placing traffic on the project. 
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Payment for maintenance and removal of temporary erosion control measures is incidental to the various 

pay items in the contract. No additional compensation will be made for maintenance and removal of 

temporary erosion control items. 
 

 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 A 

The Contractor shall not perform any work on this project during the following time restrictions: 

DAY AND TIME RESTRICTIONS 

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY 

AND 

SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY 

 

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on or 

during holiday weekends, special events, or any other time when traffic is unusually heavy, including 

the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 30 

minutes after sunrise January 2nd.  If New Year's Day is on Saturday or Sunday, then until 30 

minutes after sunrise the following Tuesday. 

3. For Easter, between the hours of 30 minutes before sunset Thursday and 30 minutes after sunrise 

Monday. 

4. For Memorial Day, between the hours of 30 minutes before sunset Friday and 30 minutes after 

sunrise Tuesday. 

5. For Independence Day, between the hours of 30 minutes before sunset the day before 

Independence Day and 30 minutes after sunrise the day after Independence Day. 

If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes before 

sunset  the Thursday before Independence Day and 30 minutes after sunrise  the Tuesday after 

Independence Day. 

6.    For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes after 

sunrise  Tuesday. 

7. For Thanksgiving Day, between the hours of  30 minutes before sunset Tuesday and 30 minutes 

after sunrise  Monday. 
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8. For Christmas, between the hours of 30 minutes before sunset  the Friday before the week of 

Christmas Day and 30 minutes after sunrise the following Monday after the week of 

Christmas Day. 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, 

Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures 

will not be required during these periods, unless otherwise directed by the Engineer. 

The time of availability for this intermediate contract work shall be the time the Contractor begins to 

install all traffic control devices for lane closures according to the time restrictions listed herein. 

The completion time for this intermediate contract work shall be the time the Contractor is required to 

complete the removal of all traffic control devices for lane closures according to the time restrictions 

stated above and place traffic in the existing traffic pattern. 

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour. 

 

 

PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from 

the time he begins the work until completion and final acceptance of the project.  The Contractor will 

not be permitted to suspend his operations except for reasons beyond his control or except where the 

Engineer has authorized a suspension of the Contractor's operations in writing. 
 

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum 

of $ 250.00 will be charged the Contractor for each and every calendar day that such suspension takes 

place.  The said amount is hereby agreed upon as liquidated damages due to extra engineering and 

maintenance costs and due to increased public hazard resulting from a suspension of the work.  

Liquidated damages chargeable due to suspension of the work will be additional to any liquidated 

damages that may become chargeable due to failure to complete the work on time. 

 

 

 

POSTED WEIGHT LIMITS: 

 

The Contractor's attention is directed to Article 105-15 of the 2018 Standard Specifications and to the 

fact that various Primary and Secondary Roads and bridges may be posted with weight limits less than 

the legal limit.  Do not exceed the posted weight limits in transporting materials and/or equipment to the 

projects.  Make a thorough examination of all projects and haul routes and be prepared to discuss them 

at the Preconstruction Conference. 

 

 

 

 

 

 

 

(7-1-95) (Rev.9-15-15) 105 SP1 G24R 
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MAJOR CONTRACT ITEMS: 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

2018 Standard Specifications): 
 

 Line # Description 

11 Asphalt Concrete Base Course, Type B25.0C 

12 Asphalt Concrete Surface Course, Type S9.5B 
 

 

 

SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2018 Standard Specifications). 
 

Line # Description 

25-27 & 31 Long-Life Pavement Markings 

32 Non-Cast Iron Snowplowable Pavement Marker 

33 - 37 Erosion Control 

38 - 41 Signals/ITS System 
 

 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2018 Standard Specifications as follows: 
 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 

The base index price for DIESEL #2 FUEL is $ 1.6662 per gallon.  Where any of the following are 

included as pay items in the contract, they will be eligible for fuel price adjustment. 
 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

(2-19-02) 104 SP1 G28 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 2-19-19) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or 

in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be 

used to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 

 

Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to be 

performed by committed MBE/WBE subcontractors. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used 

to meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used 

as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than the 

advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 

Contractor's approved, committed participation along with a listing of the committed MBE and WBE 

firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 

anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials or supplies required for the performance of the contract are bought, kept in stock, 

and regularly sold to the public in the usual course of business.  A regular dealer engages in, as its 

principal business and in its own name, the purchase and sale or lease of the products in question.  A 

regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep 

such products in stock, if it owns and operates distribution equipment for the products.  Brokers and 

packagers are not regarded as manufacturers or regular dealers within the meaning of this section. 

 

Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 

committed (or an approved substitute) MBE/WBE firm.     
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North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 

services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows 

the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance 

with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 

anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 

and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20R

eplacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20F

orm%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts 

as a written joint check agreement among the parties providing full and prompt disclosure of the expected 

use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notificatio

n%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20

Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 

project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-

WBE%20Subcontractors%20(State).docx 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 

areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 

packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Co

mparison%20Example.xls 

 

Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 2 % 

 

The Combined Goal was established utilizing the following anticipated participation for Minority 

Business Enterprises and Women Business Enterprises: 

 

(A) Minority Business Enterprises 1 % 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all 

necessary and reasonable steps to ensure that MBEs participate in at least the percent of 

the contract as set forth above. 

 

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit 

and use MBEs during the performance of the contract.  Any MBE participation obtained 

shall be reported to the Department. 

 

(B) Women Business Enterprises 1 % 

 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all 

necessary and reasonable steps to ensure that WBEs participate in at least the percent of 

the contract as set forth above. 

 

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit 

and use WBEs during the performance of the contract.  Any WBE participation obtained 

shall be reported to the Department. 

 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 

Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 

combination of MBE and WBE participation. 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are 

certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The 

Directory can be found at the following link. 

https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 

 



DA00428    12 STATE 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 

the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will be considered 

committed, even though the listing shall include both committed MBE/WBE subcontractors and 

additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the 

goal will follow the banking guidelines found elsewhere in this provision.  All other additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s 

overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid 

opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  The 

Contractor shall indicate the following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the 

electronic submittal file. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of MBE and WBE firms shown in the 

electronic submittal file, the bidder may use the dropdown menu to access the name and 

address of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.  

When no figures or firms are entered, the bidder will be considered to have no MBE or 

WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not certified 

at the time of the bid-letting, that MBE’s or WBE's participation will not count towards 

achieving the Combined MBE/WBE goal. 

 

(B) Paper Bids 

 

(1) If the Combined MBE/ WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of MBE 

and WBE Subcontractors contained elsewhere in the contract documents in order 

for the bid to be considered responsive.  Bidders shall indicate the total dollar 

value of the MBE and WBE participation for the contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms will not 

be deemed to represent zero participation.  Bids submitted that do not have 

MBE and WBE participation indicated on the appropriate form will not be read 

publicly during the opening of bids.  The Department will not consider these bids 

for award and the proposal will be rejected. 
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(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 

count towards achieving the Combined MBE/WBE  goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the 

firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 

bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal 

by virtue of the work it performs on the contract with its own forces.  However, all the work that is 

performed by the MBE or WBE bidder and any other similarly certified subcontractors will count toward 

the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, 

in order to receive credit toward the goals. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE 

in the contract.  This documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth 

calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state 

holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next 

official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward 

the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the 

MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal.  If the lack of 

this participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall 

submit evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no 

later than 2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on 

Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 

later than 10:00 a.m. on the next official state business day. 

 

Banking MBE/WBE Credit 

 

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 

MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future 

use by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 

accumulate for a period not to exceed 24 months. 
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When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will consider 

allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long as there are 

adequate funds available from the bidder’s MBE and WBE bank accounts. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach that 

specific goal. 

 

One complete set of this information shall be received in the office of the Engineer no later than 2:00 

p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday 

or an official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 

a.m. on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 

submit a representative letter along with a distribution list of the firms that were solicited.  

Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal.  This 

documentation may include written subcontractor quotations, telephone log notations of verbal 

quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than 

Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 

goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 

sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and 

aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith 

efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 

has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 

effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a 

mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 

Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also 

prequalified subcontractors.  The bidder must solicit this interest within at least 10 days prior to 

bid opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide 

the opportunity to MBEs/WBEs within the Division and surrounding Divisions where the project 

is located.  The bidder must determine with certainty if the MBEs/WBEs are interested by taking 

appropriate steps to follow up initial solicitations. 
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(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units to 

facilitate MBE/WBE participation, even when the prime contractor might otherwise 

prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised 

goal when the work to be sublet includes potential for MBE/WBE participation (2nd and 

3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a timely 

manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 

suppliers and to select those portions of the work or material needs consistent with the 

available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 

participation.  Evidence of such negotiation includes the names, addresses, and telephone 

numbers of MBEs/WBEs that were considered; a description of the information provided 

regarding the plans and specifications for the work selected for subcontracting; and 

evidence as to why additional agreements could not be reached for MBEs/WBEs 

to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price 

and capabilities as well as the advertised goal into consideration.  However, the fact that 

there may be some additional costs involved in finding and using MBEs/WBEs is not in 

itself sufficient reason for a bidder’s failure to meet the advertised goal, as long as such 

costs are reasonable.  Also, the ability or desire of a prime contractor to perform the work 

of a contract with its own organization does not relieve the bidder of the responsibility to 

make good faith efforts.  Bidding contractors are not, however, required to accept higher 

quotes from MBEs/WBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in 

specific groups, organizations, or associates and political or social affiliations (for example, 

union vs. non-union employee status) are not legitimate causes for the rejection or non-

solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
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assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid 

opening the Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to 

give notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the advertised goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 

Combined MBE/WBE goal. 

 

(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, when the 

apparent successful bidder fails to meet the goal, but others meet it, you may reasonably 

raise the question of whether, with additional reasonable efforts the apparent successful 

bidder could have met the goal.  If the apparent successful bidder fails to meet the 

advertised goal, but meets or exceeds the average MBE and WBE participation obtained 

by other bidders, the Department may view this, in conjunction with other factors, as 

evidence of the apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department 

reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 

Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has 

been made to meet the advertised goal. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 

appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 

wishes to appeal the determination made by the Committee, they shall provide written notification to the 

Engineer.  The appeal shall be made within 2 business days of notification of the determination of non-

good faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 

contract goal requirements.  The total dollar value of participation by a committed MBE/WBE 

will be based upon the value of work actually performed by the MBE/WBE and the actual 

payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting MBE/WBE participation 

for services or purchases that involves the use of a joint check.  Notification shall be through 

mailto:BOWD@ncdot.gov
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submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 

accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 

may be counted toward the anticipated MBE participation.  The same holds for work that a WBE 

subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a non-MBE/WBE 

firm does not count toward the contract goal requirement.    It should be noted that every effort 

shall be made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs 

to MBEs and WBEs to WBEs), in order to fulfill the MBE or WBE participation breakdown. 

This, however, may not always be possible due to the limitation of firms in the area.  If the MBE 

or WBE firm shows a good faith effort has been made to reach out to similarly certified firms 

and there is no interest or availability, and they can get assistance from other certified firms, the 

Engineer will not hold the prime responsible for meeting the individual MBE or WBE 

breakdown. If a MBE or WBE contractor or subcontractor subcontracts a significantly greater 

portion of the work of the contract than would be expected on the basis of standard industry 

practices, it shall be presumed that the MBE or WBE is not performing a commercially useful 

function.   

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 

toward its contract goal requirement a portion of the total value of participation with the MBE or 

WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined 

portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a MBE or WBE 

regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE /WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 

or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site (but 
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not the cost of the materials and supplies themselves), provided the fees are determined 

to be reasonable and not excessive as compared with fees customarily allowed for similar 

services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 

WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for execution of 

the work of the contract and is carrying out its responsibilities by actually performing, managing, 

and supervising the work involved.  To perform a commercially useful function, the MBE/WBE 

shall also be responsible with respect to materials and supplies used on the contract, for 

negotiating price, determining quality and quantity, ordering the material and installing (where 

applicable) and paying for the material itself.  To determine whether a MBE/WBE is performing 

a commercially useful function, the Department will evaluate the amount of work subcontracted, 

industry practices, whether the amount the firm is to be paid under the contract is commensurate 

with the work it is actually performing and the MBE/WBE credit claimed for its performance of 

the work, and any other relevant factors. If it is determined that a MBE or WBE is not performing 

a Commercially Useful Function, the contractor may present evidence to rebut this presumption 

to the Department. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 

a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 

be a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 

on the contract using trucks it owns, insures, and operates using drivers it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 

subcontract the work to another WBE firm, including an owner-operator who is certified 

as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit 

for the total value of the transportation services the subcontracted MBE or WBE provides 

on the contract.  It should be noted that every effort shall be made by MBE and WBE 

contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the participation breakdown.  This, however, may not always 

be possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a 

good faith effort has been made to reach out to similarly certified transportation service 

providers and there is no interest or availability, and they can get assistance from other 
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certified providers, the Engineer will not hold the prime responsible for meeting the 

individual MBE or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 

entitled to credit for the total value of transportation services provided by the non-

MBE/WBE subcontractor not to exceed the value of transportation services provided by 

MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as a result of the 

subcontract arrangement.  The value of services performed under subcontract agreements 

between the MBE/WBE and the Contractor will not count towards the MBE/WBE 

contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 

control over the truck.  This requirement does not preclude the leased truck from working 

for others during the term of the lease with the consent of the MBE/WBE, so long as the 

lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 

may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 

payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 

substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor 

shall not terminate the MBE/WBE subcontractor for convenience.  This includes, but is not limited to, 

instances in which the Contractor seeks to perform the work of the terminated subcontractor with another 

MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those 

of an affiliate.   

 

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 

subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, and the 

reason for the request.  The Contractor must give the MBE/WBE subcontractor five (5) business days to 

respond to the Contractor’s Notice of Intent to Request Termination and/or Substitution.  If the 

MBE/WBE subcontractor objects to the intended termination/substitution, the MBE/WBE, within five 

(5) business days must advise the Contractor and the Department of the reasons why the action should 

not be approved. The five-day notice period shall begin on the next business day after written notice is 

provided to the MBE/WBE subcontractor. 

 

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written 

approval based upon a finding of good cause for the proposed termination and/or substitution. For 

purposes of this section, good cause shall include the following circumstances: 

 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
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(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a 

way consistent with normal industry standards.  Provided, however, that good cause does not 

exist if the failure or refusal of the MBE/WBE subcontractor to perform its work on the 

subcontract results from the bad faith or discriminatory action of the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 

nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or 

applicable state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required; 

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; 

(j) Other documented good cause that compels the termination of the MBE/WBE subcontractor.  

Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE 

it relied upon to obtain the contract so that the prime contractor can self-perform the work for 

which the MBE/WBE contractor was engaged or so that the prime contractor can substitute 

another MBE/WBE or non-MBE/WBE contractor after contract award. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 

MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 

commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be required 

for removing a committed MBE/WBE if there were no additional MBE/WBEs submitted at the 

time of bid to cover the same amount of work as the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work as 

the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps 

taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work 

in the contract. 

 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 

(b) A description of the information provided to MBE/WBEs regarding the plans and 

specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
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(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the Department 

will not require the Contractor to solicit replacement MBE/WBE participation equal to 

the remaining work to be performed by the decertified firm.  The participation equal to 

the remaining work performed by the decertified firm will count toward the contract goal 

requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 

another MBE/WBE subcontractor to perform at least the same amount of work to meet 

the Combined MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the 

same amount of work, a good faith effort must be submitted to NCDOT (see A herein for 

required documentation). 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this procedure, 

the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 

Changes in the Work 
 

When the Engineer makes changes that result in the reduction or elimination of work to be performed 

by a committed MBE/WBE, the Contractor will not be required to seek additional participation.  When 

the Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon 

the Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as 

the MBE/WBE participated in the original contract work. 
 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on 

the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 

approved by the Engineer. 
 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a 

portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 

shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 

When the Contractor requests changes in the work that result in the reduction or elimination of work that 

the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 

participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 

Reports and Documentation 
 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 

MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving MBE/WBE subcontractors. 
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When using transportation services to meet the contract commitment, the Contractor shall submit a 

proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for use, their 

certification type(s), the number of trucks owned by the firm, as well as the individual truck identification 

numbers, and the line item(s) being performed. 
 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 

Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 100%) 

of expenditures claimed for MBE/WBE credit. 
 

Reporting Minority and Women Business Enterprise Participation 
 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second 

tier subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 

of the following month.  Failure to submit this information accordingly may result in the following 

action: 
 

(A) Withholding of money due in the next partial pay estimate; or 
 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 
 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 

monthly and final payment information in the correct reporting manner. 
 

Failure on the part of the Contractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from further bidding until the 

required information is submitted. 
 

Failure on the part of any subcontractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from being approved for 

further work on future projects until the required information is submitted. 
 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the 

value of services provided during the month of the reporting period only. 
 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 
 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 

(11-17-20)                                                            SP01 G090 

 

All telecommunications, video or other ITS equipment or services installed or utilized on this project 

must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 

PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 

Prohibition on certain telecommunications and video surveillance services or equipment. 

 
 

USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 

(8-20-19)  SP1 G092 

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of 

Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 Small UAS 

Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 Training required for 

the operation of unmanned aircraft systems, NC GS 63-96 Permit required for commercial operation 

of unmanned aircraft system, and NCDOT UAS Policy.  The required operator certifications include 

possessing a current Federal Aviation Administration (FAA) Remote Pilot Certificate, a NC UAS 

Operator Permit as well as operating a UAS registered with the FAA. 

Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight Operation 

Approval Form and submit it to the Engineer for approval.  All UAS operations shall be approved by 

the Engineer prior to beginning the operations. 

All contractors or subcontractors operating UAS shall have UAS specific general liability insurance to 

cover all operations under this contract. 

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for the 

use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment will be in 

accordance with Article 104-7 Extra Work. 

 
 

EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of all work 

associated with this contract.  Employees engaged in the construction of this project should turn off 

vehicles when stopped for more than thirty (30) minutes and off-highway equipment should idle no 

longer than fifteen (15) consecutive minutes.   

These guidelines for turning off vehicles and equipment when idling do not apply to: 

1. Idling when queuing. 

2. Idling to verify the vehicle is in safe operating condition. 

3. Idling for testing, servicing, repairing or diagnostic purposes. 

4. Idling necessary to accomplish work for which the vehicle was designed (such as operating a 

crane, mixing concrete, etc.). 

5. Idling required to bring the machine system to operating temperature. 
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6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 

7. Idling to ensure safe operation of the vehicle.  

8. Idling when the propulsion engine is providing auxiliary power for other than heating or air 

conditioning. (such as hydraulic systems for pavers) 

9. When specific traffic, safety, or emergency situations arise. 

10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide for the 

safety of vehicle occupants (e.g. to run the heater). 

11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to provide for 

the safety of vehicle occupants of off-highway equipment (e.g. to run the air conditioning) no 

more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is 

exempt from the idling limitations set forth in this special provision. 

 

 

COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 

 

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 

 

The Contractor on this project shall cooperate with any Contractor working within or adjacent to the 

limits of this project to the extent that the work can be carried out to the best advantage of all concerned. 

 

 

 

ELECTRONIC BIDDING: 
(2-19-19) 101, 102, 103 SP1 G140 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace “Bid 

Express®” with “the approved electronic bidding provider”. 

 

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via the 

approved electronic bidding provider”. 

 

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  

 

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous 

folder within the .ebs” with “electronic submittal”.  

 

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file of 

Expedite” with “electronic submittal file” 
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the 

United States of America.  No work shall be outsourced outside of the United States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 

services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 

 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 

General 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 

sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of 

whether or not a National Pollution discharge Elimination System (NPDES) permit for the work is 

required. 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 

Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained 

over the life of the contract. 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor 

to manage the Contractor and subcontractor operations, insure compliance with Federal, State 

and Local ordinances and regulations, and manage the Quality Control Program. 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface 

waters. 

(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 

project erosion and sediment control/stormwater plan. 

Roles and Responsibilities 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall 

be Level II and responsible for ensuring the erosion and sediment control/stormwater plan is 

adequately implemented and maintained on the project and for conducting the quality control 

program.  The Certified Supervisor shall be on the project within 24 hours notice from initial 

exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 

timely manner over the duration of the contract. 
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(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the 

work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 

Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings of the 

NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to 

work platforms, temporary construction, pumping operations, plant and storage 

yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in jurisdictional 

areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to 

any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 

resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 

location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 

initialed and include the installation date of Best Management Practices.  These 

practices shall include temporary and permanent groundcover and be properly 

updated to reflect necessary plan and field changes for use and review by 

Department personnel as well as regulatory agencies. 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 

construction activities.  The permit references NCG010000, General Permit to Discharge 

Stormwater under the NPDES, and states that the Department shall incorporate the 

applicable requirements into its delegated Erosion and Sediment Control Program for 

construction activities disturbing one or more acres of land.  The Department further 

incorporates these requirements on all contracted bridge and culvert work at jurisdictional 

waters, regardless of size.  Some of the requirements are, but are not limited to: 

(a) Control project site waste to prevent contamination of surface or ground waters 

of the state, i.e. from equipment operation/maintenance, construction materials, 
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concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, 

any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours after a 

rainfall event equal to or greater than 1.0 inch that occurs within a 24 hour period.  

Additional monitoring may be required at the discretion of Division of Water 

Resources personnel if the receiving stream is 303(d) listed for turbidity and the 

project has had documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 

Estimate website to maintain a daily record of rainfall amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for review 

by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 

areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure 

for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 

NCS000250 requirements, and the applicable requirements of the General 

Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will 

notify the Division of Water Quality Regional Office within 24 hours of becoming 

aware of the violation. 

(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 

shall: 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section basis. 
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(g) Use flocculants approved by state regulatory authorities where appropriate and 

where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and sediment 

control devices. 

(i) Remove temporary erosion or sediment control devices when they are no longer 

necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to 

review by the Engineer.  Maintain NPDES inspection records and make records 

available at all times for verification by the Engineer. 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 

follow permit provisions: 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above are 

taking place.  This request shall be approved by the Engineer prior to work beginning. 

The Contractor may request to name a single Level II Foreman to oversee multiple construction 

activities on small bridge or culvert replacement projects.  This request shall be approved by the 

Engineer prior to work beginning. 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 
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(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for 

a Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level 

II Foreman oversight. 

(D) Certified Designer - Include the certification number of the Level III Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, 

the certification number of the Level III Certified Designer on the design of the project erosion 

and sediment control/stormwater plan. 

Preconstruction Meeting 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 

Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 

personnel over the life of the contract within 2 days of change. 

Ethical Responsibility 

Any company performing work for the North Carolina Department of Transportation has the ethical 

responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper 

testing or falsification of records. 

Revocation or Suspension of Certification 

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 

Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 

issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist 

Order for erosion and sediment control/stormwater related issues. 

The Chief Engineer may recommend suspension or permanent revocation of certification due to the 

following: 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 

(H) Dismissal from a company for any of the above reasons. 
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(I) Suspension or revocation of one’s certification by another entity. 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after 

receiving notice of the proposed adverse action. 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective 

on the date specified on the certified notice.  Failure to appeal within the time specified will result in a 

waiver of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed 

to perform duties associated with the certification during the appeal process. 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

If a certification is temporarily suspended, the certificant shall pass any applicable written examination 

and any proficiency examination, at the conclusion of the specified suspension period, prior to having 

the certification reinstated. 

Measurement and Payment 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 

and Certified Designer will be incidental to the project for which no direct compensation will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric 

turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs 

designated as trout waters.  For lakes and reservoirs not designated as trout waters, the turbidity shall not 

exceed 25 NTUs.  If the turbidity exceeds these levels due to natural background conditions, the existing 

turbidity level shall not be increased. 

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do 

all of the following: 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural 

background conditions.  If the background turbidity measurements exceed the standard, operation 

of the pit and discharge can continue as long as the stream turbidity levels are not increased due 

to the discharge. 
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(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 

locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 

locations during that 24-hour period in which the borrow pit is discharging. 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought 

into compliance. 

During the Environmental Assessment required by Article 230-4 of the 2018 Standard Specifications, 

the Contractor shall define the point at which the discharge enters into the State’s surface waters and the 

appropriate sampling locations.  Sampling locations shall include points upstream and downstream from 

the point at which the discharge enters these waters.  Upstream sampling location shall be located so that 

it is not influenced by backwater conditions and represents natural background conditions.  Downstream 

sampling location shall be located at the point where complete mixing of the discharge and receiving 

water has occurred. 

The discharge shall be closely monitored when water from the dewatering activities is introduced into 

jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland surface 

is observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be 

reduced to a level where sediment deposition does not occur.  Staining of wetland surfaces from 

suspended clay particles, occurring after evaporation or infiltration, does not constitute sedimentation.  

No activities shall occur in wetlands that adversely affect the functioning of a wetland.  Visible 

sedimentation will be considered an indication of possible adverse impacts on wetland use. 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test results, 

time, date and name of sampler.  Should the Department’s test results exceed those of the Contractor’s 

test results, an immediate test shall be performed jointly with the results superseding the previous test 

results of both the Department and the Contractor. 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 

TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water 

quality standards.  Tier I Methods include stilling basins which are standard compensatory BMPs.  Other 

Tier I methods are noncompensatory and shall be used when needed to meet the stream turbidity 

standards.  Tier II Methods are also noncompensatory and are options that may be needed for protection 

of rare or unique resources or where special environmental conditions exist at the site which have led to 

additional requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated 

Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental 

Assessment for the specific site.  Should the Contractor exhaust all Tier I Methods on a site exclusive of 

rare or unique resources or special environmental conditions, Tier II Methods may be required by 

regulators on a case by case basis per supplemental agreement. 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and 

develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil may 

indicate a high potential for turbidity and should be avoided when dewatering into surface water is 

proposed. 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
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ROADWAY SPECIAL PROVISIONS 

 

CONSTRUCTION SEQUENCE: 
(7-1-95) (Rev. 8-21-12) 560 SP1 R34R 

 

Pave each section of roadway begun in a continuous operation.  Do not begin work on another section 

of roadway unless satisfactory progress is being made toward completion of intersections and all other 

required incidental work by satisfactorily furnishing additional paving equipment and personnel, except 

for milling and patching operations. 
 

 

 

SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 B 

 

Description 
 

Perform the required shoulder and slope construction for this project in accordance with the applicable 

requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 
 

Measurement and Payment 
 

When the Contractor elects to obtain material from an area located beneath a proposed fill sections which 

does not require excavation for any reason other than to generate acceptable shoulder and fill slope 

material, the work of performing the excavation will be considered incidental to the item of Borrow 

Excavation or Shoulder Borrow.  If there is no pay item for Borrow or Shoulder Borrow in the contract, 

this work will be considered incidental to Unclassified Excavation.  Stockpile the excavated material in 

a manner to facilitate measurement by the Engineer.  Fill the void created by the excavation of the 

shoulder and fill slope material with suitable material.  Payment for material used from the stockpile will 

be made at the contract unit price for Borrow Excavation or Shoulder Borrow.  If there is no pay item 

for Borrow Excavation or Shoulder Borrow, then the material will be paid for at the contract unit price 

for Unclassified Excavation.  The material used to fill the void created by the excavation of the shoulder 

and fill slope material will be made at the contract unit price for Unclassified Excavation, Borrow 

Excavation, or Shoulder Borrow, depending on the source of the material. 
 

Material generated from undercut excavation, unclassified excavation or clearing and grubbing 

operations that is placed directly on shoulders or slope areas, will not be measured separately for 

payment, as payment for the work requiring the excavation will be considered adequate compensation 

for depositing and grading the material on the shoulders or slopes. 
 

When undercut excavation is performed at the direction of the Engineer and the material excavated is 

found to be suitable for use as shoulder and fill slope material, and there is no area on the project currently 

prepared to receive the material generated by the undercut operation, the Contractor may construct a 

stockpile for use as borrow at a later date.  Payment for the material used from the stockpile will be made 

at the contract unit price for Borrow Excavation or Shoulder Borrow. 
 

When shoulder material is obtained from borrow sources or from stockpiled material, payment for the 

work of shoulder construction will be made at the contract unit price per cubic yard for Borrow 

Excavation or Shoulder Borrow in accordance with the applicable provisions of Section 230 or Section 

560 of the 2018 Standard Specifications. 
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BORROW EXCAVATION (Truck Measurement): 
(7-1-95) 230 SP2 R57 

 

The borrow material used on this project will be measured for payment by truck measurement as 

provided in Article 230-5 of the 2018 Standard Specifications. 

 

 

SHOULDER WEDGE: 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 

 

Revise the 2018 Standard Specifications as follows: 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39: 
 

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with 

an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from 

the horizontal plane in place after final compaction on the final surface course.  Use an approved 

mechanical device which will form the asphalt mixture to produce a wedge with uniform texture, shape 

and density while automatically adjusting to varying heights. 
 

Payment for use of this device will be incidental to the other pay items in the contract. 

 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 

2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 430.00 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on February 1, 2021. 

 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 

 

Final surface testing is not required on this project in accordance with Section 610-13, Final Surface 

Testing and Acceptance. 

 

 

ASPHALT CONCRETE SURFACE COURSE COMPACTION: 

(7-1-95) (Rev. 8-21-12) SP6 R49R 
 

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2018 

Standard Specifications and the following provision: 

 

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic 

tired roller with the final rolling by a steel wheel roller. 
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MILLING ASPHALT PAVEMENT: 

(1-15-19) 607  SP6 R59 

Revise the 2018 Standard Specifications as follows: 

Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article and 

replace with the following:  

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing stations 

mounted on the milling machine at a length of at least 24 feet. 

 

 

ASPHALT CONCRETE PLANT MIX PAVEMENTS: 
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the 

following:  

 

TABLE 609-3 

LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 

25.0 mm sieve (Base Mix) ± 10.0% 

19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 

9.5 mm sieve (Surface Mix) ± 5.0% 

4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 

1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 

Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 

Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 

QA retest of prepared QC Gyratory 

Compacted Volumetric Specimens 
± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 

Comparison QA Core Sample ± 2.0% (% Compaction) 

QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 

QA Density Gauge Verification Test ± 2.0% (% Compaction) 
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Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the 

following:  

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph. 

 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”. 

 

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions A 

Binder 

PG 

Grade 

Compaction 

Levels 
Max. 

Rut 

Depth 

(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

D. NCDOT-T-283 (No Freeze-Thaw cycle required). 

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with 

the following:  

TABLE 610-5 

BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 

S4.75A, S9.5B, S9.5C, 

I19.0C, B25.0C 
PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 

B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 

 

 

 

 

 

 



DA00428    36 STATE 

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 

following:  

 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 
A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 

temperature shall be 50F. 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second sentence 

and replace with the following:  

 

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC Routes 

(primary routes) that have 4 or more lanes and median divided. 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence 

and replace with the following: 

 

Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full width 

acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000 feet 

in length. 

 

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  

 

TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 lbs/sy 

or higher. 

 

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence and 

replace with the following:  

 

Final surface testing is not required on ramps, loops and turn lanes.   

 

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the second 

sentence and replace with the following:  

 

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance 

with Article 610-12. 
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Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, delete 

the eighth and ninth sentence of this paragraph and replace with the following: 

 

Take profiles over the entire length of the final surface travel lane pavement exclusive of structures, 

approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise 

approved by the Engineer. Test in accordance with this provision all mainline travel lanes, full width 

acceleration or deceleration lanes and collector lanes. 

 

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, delete 

these two lines. 

 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 

 

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:  

TABLE 1012-1 

AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A.  Requirements apply to the design aggregate blend. 

B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 

      has 2 or more fractured faces. 
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PAVING INTERSECTIONS: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR 

 

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the main 

line of the project a minimum distance of 50 feet.  The pavement placed in the intersections shall be of 

the same material and thickness placed on the mainline of the project. 
 

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 

Widen the pavement on curves as directed by the Engineer. 

 

 

PAVING DRIVEWAYS AND MAILBOX TURNOUTS: 
(8-21-12) 610 SP6 R70BR 

 

Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  Place 

pavement on driveway and mailbox turnouts of the same material as used on the main line and in depths 

directed by the Engineer.  Widen the pavement on curves as directed by the Engineer. 

 

 

 

TRENCHING FOR BASE COURSE: 
(7-1-95) (Rev.1-19-16) 610 SP6 R79AR 

 

Perform all trenching necessary to place the asphalt concrete base course widening in accordance with 

the typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 
 

Perform the trenching for the base course on the same day that the base course is to be placed.  If the 

base course cannot be placed on the same day the trench section is excavated, backfill the trench with 

earth material and compact it to the satisfaction of the Engineer.  Once the trench is open, perform 

backfilling and re-opening of the trench at no cost to the Department. 
 

The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted 

by the Engineer.  In widening, operate equipment and conduct operations in the same direction as the 

flow of traffic. 
 

Compact the asphalt concrete base course in the widened areas using means and methods acceptable to 

the Engineer.  Density testing will be performed in accordance with Section 10.3.4 of the QMS Manual.  
 

Place the excavated material from trenching operation on the adjacent shoulder area as directed by the 

Engineer.  Cut adequate weep holes in the excavated material to provide for adequate drainage as directed 

by the Engineer.  Remove all excavated material from all drives to provide ingress and egress to abutting 

properties and from in front of mailboxes and paper boxes.  Saw a neat edge and remove all asphalt 

and/or concrete driveways, and existing asphalt widening, as directed by the Engineer, to the width of 

the widening and dispose of any excavated concrete or asphalt materials.  Properly reconnect driveways. 
 

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  Properly 

dispose of any excess material remaining after this operation. 
 

No direct payment will be made for trenching, sawing, and removal of driveways, depositing material 

on shoulder area, backfilling trench, or removal of spoil material, as the cost of this work shall be 

included in the bid unit price per ton for Asphalt Concrete Base Course, Type B25.0C. 
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PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY:   
 (9-15-20)                                     1000, 1014, 1024                            SP10 R01 

 Revise the 2018 Standard Specifications as follows: 

   Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:      
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 

C
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f 
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e 
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8
 

d
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Maximum Water-Cement Ratio 
Consistency 

Maximum Slump 
Cement Content 

Air-Entrained 

Concrete 

Non-Air-

Entrained 

Concrete 

V
ib

ra
te

d
 

N
o

n
-

V
ib

ra
te

d
 

Vibrated Non-Vibrated 

Rounded 

Aggregate 

Angular 

Aggregate 

Rounded 

Aggregate 

Angular 

Aggregate 

Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 

AA Slip 

Form 
4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 

dry 

 

7 - 9 

wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 

B 2500 0.488 0.567 0.559 0.630 

1.5 

machine 

placed 

 

2.5 A 

hand 

placed 

4.0 508 --- 545 --- 

Sand Light-

weight 
4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 

Modified 

3000 

(at 7 

days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 

Fill 

excavatable 

150 

max. 

(at 56    

days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 

Flowable 

Fill 

 non-

excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 

Design, 

field 

 

650 

flexural, 

design 

only 

0.559 0.559 --- --- 

1.5 

slip form 

 

3.0 

hand 

placed 

--- 526 --- --- --- 

Precast 

See 

Table 

1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed 
per 

contract 

See Table 

1078-1 

See Table 

1078-1 
--- --- 8.0 --- 564 as needed --- --- 
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A. The slump may be increased to 6 inches, provided the increase in slump is achieved by 

adding a chemical admixture conforming to Section 1024-3. In no case shall the water-

cement ratio on the approved design be exceeded. Concrete exhibiting segregation and/or 

excessive bleeding will be rejected. Utilizing an Admixture to modify slump does not 

relinquish the contractor’s responsibility to ensure the final product quality and overall 

configuration meets design specifications. Caution should be taken when placing these 

modified mixes on steep grades to prevent unintended changes to the set slope. 

 

THERMOPLASTIC PAVEMENT MARKING MATERIAL – COLOR TESTING: 

3-19-19 1087 SP10 R05 

Revise the 2018 Standard Specifications as follows: 

Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with the 

following: 

Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer. 

Results shall be Y ≥ 45%, and x,y shall fall within PR#1 chart chromaticity limits.   

 

MATERIALS FOR PORTLAND CEMENT CONCRETE: 
 (9-15-20)                                            1000, 1024     SP10 R24 

 

Revise the 2018 Standard Specifications as follows: 

Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 

Test water from wells at all locations. Test public water supplies from all out of state locations and in 

the following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, Currituck, 

Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, Perquimans, Tyrell and 

Washington unless the Engineer waives the testing requirements.  

Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the following:  

TABLE 1024-2 

PHYSICAL PROPERTIES OF WATER 

Property Requirement Test Method 

Compression Strength, minimum 

percent of control at 3 and 7 days 
90% ASTM C1602 

Time of set, deviation from 

control 

From 1:00 hr. earlier 

to 1:30 hr. later 
ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 

Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content (Residue), 

Max. 
1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 

*Denotes an alternate method is acceptable. Test method used shall be referenced in the test report. 
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EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS: 

(03-19-19)                                                                                                             1205                                                                                SP12R05 

Revise the 2018 Standard Specifications as follows: 

Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace with the 

following: 

Use application equipment that provides multiple width settings ranging from 4 inches to 12 inches and 

multiple thickness settings to achieve a minimum pavement marking thickness of 0.090 inch above the 

surface of the pavement. 

Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, replace with 

the following: 

TABLE 1205-3 

MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC 

Thickness Location 

240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be placed 

in 2 passes. 

90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane 

symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols 

 

 

EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND 

RECONSTRUCTION: 
(11-16-10) (Rev. 1-21-20) 105-16, 225-2, Division 16 SP16 R03R 

Land disturbing operations associated with shoulder construction/reconstruction may require erosion and 

sediment control/stormwater measure installation.  National Pollutant Discharge Elimination System 

(NPDES) inspection and reporting may be required. 

Erosion control measures shall be installed per the erosion control detail in any area where the vegetated 

buffer between the disturbed area and surface waters (streams, wetlands, or open waters) or drainage 

inlet is less than 10 feet.  The Engineer may reduce the vegetated buffer threshold for this requirement 

to a value between 5 and 10 feet.  Erosion control measures shall be spot checked every 7 days until 

permanent vegetative establishment. 

In areas where shoulder construction/reconstruction includes disturbance or grading on the front slope 

or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch line or 

swale, NPDES inspection and monitoring are required every 7 days or within 24 hours of a rainfall event 

of greater than 1.0 inch. Maintain daily rainfall records.  Install erosion control measures per detail. 

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the State 

classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical Areas, or 

Unique Wetlands, NPDES inspection and monitoring are required every 7 days or within 24 hours of a 

rainfall event of greater than 1.0 inch. The Engineer may reduce the vegetated buffer threshold for this 

requirement to a value between 5 and 10 feet.  The plans or provisions will indicate the presence of these 

water classifications. Maintain daily rainfall records.  Install erosion control measures per detail. 

Land disturbances hardened with aggregate materials receiving sheet flow are considered  

non-erodible. 
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Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and 

mulching as directed by the Engineer. 

NPDES documentation shall be performed by a Level II Erosion and Sediment Control/Stormwater 

certificate holder. 

Materials used for erosion control will be measured and paid as stated in the contract. 
 

 

 

STABILIZATION REQUIREMENTS: 

(3-11-16) S-2 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective August 3, 2011 issued by the North Carolina Department 

of Environment and Natural Resources Division of Water Quality.  Temporary or permanent ground 

cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the 

following exceptions in which temporary or permanent ground cover shall be provided in 14 calendar 

days from the last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

• Slopes 4:1 or flatter 
 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 

exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by North 

Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent ground cover 

stabilization shall be achieved in accordance with the provisions in this contract and as directed. 
 

 

 

SEEDING AND MULCHING: (East Crimp) 
 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as 

stated below.  During periods of overlapping dates, the kind of seed to be used shall be determined.  All 

rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 
 

Waste and Borrow Locations 
 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 
 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s request. 
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Approved Tall Fescue Cultivars 
 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice 

Kalahari 

 

Scorpion 

Serengeti 

Shelby 
Essential 

Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 

Avenger Falcon NG Legitimate Signia 

Barlexas Falcon V Lexington Silver Hawk 

Barlexas II Faith LSD Sliverstar 

Bar Fa Fat Cat Magellan Shenandoah Elite 

Barrera Festnova Matador Sidewinder 

Barrington Fidelity Millennium SRP Skyline 

Barrobusto Finelawn Elite Monet Solara 

Barvado Finelawn Xpress Mustang 4 Southern Choice II 

Biltmore Finesse II Ninja 2 Speedway 

Bingo Firebird Ol’ Glory Spyder LS 

Bizem Firecracker LS Olympic Gold Sunset Gold 

Blackwatch Firenza Padre Taccoa 

Blade Runner II Five Point Patagonia Tanzania 

Bonsai Focus Pedigree Trio 

Braveheart Forte Picasso Tahoe II 

Bravo Garrison Piedmont Talladega 

Bullseye Gazelle II Plantation Tarheel 

Cannavaro Gold Medallion Proseeds 5301 Terrano 

Catalyst Grande 3 Prospect Titan ltd 

Cayenne Greenbrooks Pure Gold Titanium LS 

Cessane Rz Greenkeeper Quest Tracer 

Chipper Gremlin Raptor II Traverse SRP 

Cochise IV Greystone Rebel Exeda Tulsa Time 

Constitution Guardian 21 Rebel Sentry Turbo 

Corgi Guardian 41 Rebel IV Turbo RZ 

Corona Hemi Regiment II Tuxedo RZ 

Coyote Honky Tonk Regenerate Ultimate 

Darlington Hot Rod Rendition Venture 

Davinci Hunter Rhambler 2 SRP Umbrella 

Desire Inferno Rembrandt Van Gogh 

Dominion Innovator Reunion Watchdog 

Dynamic Integrity Riverside Wolfpack II 

Dynasty Jaguar 3 RNP Xtremegreen 

Endeavor Jamboree Rocket  
 

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 

20# of Sericea Lespedeza from January 1 - December 31. 
 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 

ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-

20-20 analysis and as directed. 
 

All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt tack 

shall not be allowed on this project. 
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CRIMPING STRAW MULCH: 
 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 

maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw is to 

be applied and then crimped. After the crimping operation is complete, an additional application of straw 

shall be applied and immediately tacked with a sufficient amount of undiluted emulsified asphalt. 
 

Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 

Crimping equipment including power source shall be subject to the approval of the Engineer providing 

that maximum spacing of crimper blades shall not exceed 8". 

 

 

 

COIR FIBER WATTLE: 

Description 

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir fiber 

netting.  Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a velocity break.  

Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.  Installation shall 

follow the detail provided in the plans and as directed.  Work includes furnishing materials, installation 

of coir fiber wattles, matting installation, and removing wattles. 

Materials 

Coir Fiber Wattle shall meet the following specifications: 
 

100% Coir (Coconut) Fibers 

Minimum Diameter 12 in. 

Minimum Density 3.5 lb/ft3 +/- 10% 

Net Material Coir Fiber 

Net Openings 2 in. x 2 in. 

Net Strength 90 lbs. 

Minimum Weight 2.6 lbs./ft. +/- 10% 

 

Anchors:  Stakes shall be used as anchors. 

Wooden Stakes: 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving down into the underlying soil. 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 

specifications provided elsewhere in this contract. 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length 

with a throat of 1" in width. 
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Construction Methods 

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at 

the end of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side of 

the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail.  Install 

a minimum of 2 stakes on the upstream side of the wattle according to the detail provided in the plans.  

Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the 

top of the wattle.  Drive stakes at an angle according to the detail provided in the plans. 

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch 

slopes and according to the detail provided in the plans and as directed.  Overlap adjoining sections of 

wattles a minimum of 6 in. 

Installation of matting shall be in accordance with the detail provided in the plans, and in accordance 

with Article 1631-3 of the Standard Specifications, or in accordance with specifications provided 

elsewhere in this contract. 

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles are 

removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

Measurement and Payment 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles which 

are installed and accepted.  Such price and payment will be full compensation for all work covered by 

this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to install the Coir Fiber Wattles. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard Specifications, 

or in accordance with specifications provided elsewhere in this contract. 

 
Payment will be made under: 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 
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RESPONSE FOR EROSION CONTROL: 

 

Description 
 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies 

to the project necessary for the pursuit of any or all of the following work as shown herein, by an 

approved subcontractor. 
 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 
 

Provide an approved subcontractor who performs an erosion control action as described in the NPDES 

Inspection Form SPPP30.  Each erosion control action may include one or more of the above work items. 
 

Measurement and Payment 
 

Response for Erosion Control will be measured and paid for by counting the actual number of times the 

subcontractor moves onto the project, including borrow and waste sites, and satisfactorily completes an 

erosion control action described in Form 1675.  The provisions of Article 104-5 of the Standard 

Specifications will not apply to this item of work. 
 

Payment will be made under: 

 

Pay Item                                             Pay Unit 

Response for Erosion Control                                    Each 

 

 

 

 

 



 

 

 
 

 

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS: 
 (07-23-19) 

 

DESCRIPTION  

 

Furnish, install, and maintain non-cast iron snowplowable pavement markers in accordance with 

the contract. 

 

MATERIALS 

 

Revise the 2018 Standard Specifications as follows: 

 

Pages 10-177 and 10-178, Subarticle 1086-3 SNOWPLOWABLE PAVEMENT 

MARKERS, delete items (A), (B) and (C)(1) and replace with the following: 

 

(A) General 

Use non-cast iron snowplowable pavement markers evaluated by NTPEP.  The non-cast iron 

snowplowable pavement marker shall consist of a housing with one or more glass or plastic 

face lens type reflective lenses to provide the required color designation.  The marker shall be 

designed or installed in a manner that minimizes damage from snowplow blades. Plastic lens 

faces shall use an abrasion resistant coating. 

 

(B) Housings 

(1) Dimensions 

The dimension, slope and minimum area of reflecting surface shall conform to 

dimensions as shown in the plans.  The minimum area of each reflecting surface shall be 

1.44 sq.in. 

(2) Materials 

Use non-cast iron snowplowable pavement markers that are on the NCDOT Approved 

Products List. 

(3) Surface 

7/24/2019



 

 

The surface of the housing shall be free of scale, dirt, rust, oil, grease or any other 

contaminant which might reduce its bond to the epoxy adhesive. 

(4) Identification 

Mark the housing with the manufacturer's name and model number of marker. 

(C) Reflectors 

(1) General 

Laminate the reflector to an elastomeric pad and attach with adhesive to the housing.  The 

thickness of the elastomeric pad shall be 0.04". 

 

 

Pages 12-14, Subarticle 1250-3(C) Removal of Existing Pavement Markers, lines 19-29, 

delete and replace with the following: 

 

Remove the existing raised pavement markers or the snowplowable pavement markers including 

the housings, before overlaying an existing roadway with pavement. Repair the pavement by 

filling holes as directed by the Engineer.  

 

When traffic patterns are changed in work zones due to construction or reconstruction, remove 

all raised pavement markers or snowplowable markers including housings that conflict with the 

new traffic pattern before switching traffic to the new traffic pattern. Lens removal in lieu of 

total housing removal is not an acceptable practice for snowplowable markers.  

 

Properly dispose of the removed pavement markers. No direct payment will be made for removal 

or disposal of existing pavement markers or repair of pavement, as such work will be incidental 

to other items in the contract. 

 

CONSTRUCTION METHODS 

 

Pages 12-16 and 12-17, Subarticle 1253-3 CONSTRUCTION METHODS, delete items (A), 

(B) and (C) and replace with the following: 

 

(A) General 

Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and 

dispense epoxy adhesives as required by the manufacturer's specifications.  Place the markers 

immediately after the adhesive has been mixed and dispensed. 

 

If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris 

from the pavement surface.  Install the marker housings within 7 calendar days after saw 

cutting, milling, or grooving the pavement.  Remove and dispose of loose material from the 

slots by brushing, blow cleaning, or vacuuming.  Dry the slots before applying the epoxy 

adhesive. Install non-cast iron snowplowable pavement markers according to the 

manufacturer’s recommendations. 

 



 

 

Protect the non-cast iron snowplowable pavement markers until the epoxy has initially cured 

and is track free. 

 

(B) Reflector Replacement 

In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 

methods recommended by the manufacturer of the markers and approved by the Engineer.  

This work is considered incidental if damage occurs during the initial installation of the 

marker housings and maintenance of initial non-cast iron snowplowable markers specified in 

this section. This work will be paid for under the pay item for the type of reflector 

replacement if the damage occurred after the initial installation of the non-cast iron 

snowplowable pavement marker.  

 

Missing housings shall be replaced. Broken housings shall be removed and replaced. In both 

cases the slot for the housings shall be properly prepared prior to installing the new housing. 

Removal of broken housings and preparation of slots will be considered incidental to the 

work of replacing housings. 

 

MAINTENANCE 

 

Maintain all installed non-cast iron snowplowable pavement markers until acceptance. 

 

MEASUREMENT AND PAYMENT 

 

Non-Cast Iron Snowplowable Pavement Markers will be measured and paid as the actual 

number of non-cast iron snowplowable pavement markers satisfactorily placed and accepted 

by the Engineer.  

 

Payment will be made under: 

 

Pay Item                                                                            Pay Unit 

 Non-Cast Iron Snowplowable Pavement Marker  Each 

 

 



TC-1 
 

WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 

TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 1-16-18) RWZ-1 

 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 

plans prior to beginning any other work. Use a lane closure or slow moving operation to complete 

the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 

1101.11,  1110.01,  1110.02,  1130.01  1135.01  and  1180.01  of the  2018 Roadway  Standard 

Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph 

with no stops that narrow or close a lane of travel. If the moving operation is progressing slower 

than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, 

except in the immediate work zone where lane closures are allowed as determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 

1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 

pavement patching resurfacing, or pavement marking removal. Properly ballasted cones and 

skinny drums may be used instead of drums. However, drums are required for the upstream taper 

portion of lane closures in all applications. The stationary work zone shall be a maximum of 1 

mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by the 

Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate 

pilot vehicle warning signing as directed by the Engineer. During periods of construction 

inactivity, return the traffic pattern to the existing alignment and remove or cover any work zone 

signs.  When covering work zone signs, use an opaque material that prevents reading of the sign 

at night by a driver using high beam headlights. Use material, which does not damage the sign 

sheeting. Replace any obliterated markings as required by other sections of the 2018 Standard 

Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an 

open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 

2018 Roadway Standard Drawings. When personnel and/or equipment are working within a lane 

of travel of an undivided facility, close the lane according to the traffic control plans, 2018 

Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all 

personnel and/or equipment remain within the closed travel lane. Do not work simultaneously, on 

both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform 

work only when weather and visibility conditions allow safe operations as directed by the 

Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker 

placement, the operation shall consist of the vehicles and devices as shown on Roadway Standard 

Drawing No. 1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones 

may be used when necessary to provide additional protection of wet pavement markings. Ballast 

all traffic cones so they will not be blown over by traffic. 
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PAVING OPERATIONS: 
 

1) Paving Lift Requirements and Time Limitations: 

 

For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and 

elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, the 

Contractor shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven 

pavement and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all 

portable “UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be 

made for these signs or any other type of portable warning signs as these are included in the 

“Temporary Traffic Control” contract pay item. 

 

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 

elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 

methods as described below. 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations until all lanes of traffic are brought to the same station and elevation: 
 

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course 

mixes shall be mitigated by having an approved wedge apparatus on the paver that 

shapes the edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. 

For intermediate and base course mixes, use an approved wedge device that shapes 

the edge with a maximum slope steepness of 2:1. The maximum paving lift allowed to 

use this method is 3 inches. 

 

2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” 

signs in advance of the uneven pavement and spaced every 1/2 mile along the section 

of uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall 

be removed. No additional compensation will be made for these signs or any other type 

of portable warning signs as these are included in the “Temporary Traffic Control” 

contract pay item. 

 

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring 

up the adjacent lane to the same station and elevation before any further paving takes place 

on the project. 

 

 

2) Asphalt Surface Treatments (AST) 

 

For AST Operations, there is no drop-off condition to be signed. Stationary “LOOSE GRAVEL” 

and “UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For 

placement and spacing of these signs, see the Signing Detail Sheet. All other advance warning 

signs are to be portable mounted. These signs are included as part of the temporary traffic control 

(Lump Sum) item. 
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3) Fine Milling/Microsurfacing (Depths less than 1”) 

 

For fine milling operations less than 1 inch, paving is not required in the same work period. The 

paving of the fine milled area is to be conducted within the next work period and not to exceed 72 

hours. No advance warning signs are necessary for these conditions unless the paving operations 

exceed 72 hours. If this occurs, install portable “UNMARKED PAVEMENT” signs. These signs are 

incidental to the other items of work included in the temporary traffic control (Lump Sum) item. 

 

4) Shoulder Drop-Off Requirements 

 

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 

hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 

pavement that has an edge of pavement drop-off as follows: 

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 

 

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 

Engineer. The material, equipment and labor associated with this operation will be at no expense 

to the Department. This work is not considered part of shoulder reconstruction. 

 

 

PROJECT REQUIREMENTS: 
 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

 

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence 

for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre- 

construction meeting and the sequence must be approved before closing a lane of traffic. 

The Contractor and Engineer will coordinate with the Traffic Management Unit at 919- 

814-5000 or Traffic Services for additional traffic control guidance, as necessary. 

 

2. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 

unless otherwise directed by the Engineer. 

 

3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times 

and Liquidated Damages”. 
 

4. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 

5. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 

Drawing Number 1101.02, Sheets 9 & 10, unless otherwise approved to be closed by the 

Engineer. If approved, Contractor will provide plans and devices for the detour at no 

additional cost to the department. 
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6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 

portable signs to warn drivers of the conditions. These are to include, but not limited to 

“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ 

Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane 

Roadways with speed limits 45 mph and greater where lateral clearance can be obtained 

within the median areas. These portable signs are incidental to the other items of work 

included in the temporary traffic control (Lump Sum) pay item. 

 

WORK ZONE SIGNING: 
 

Description 

 

Install advance/general warning work zone signs according to the Detail Drawing provided in these 

plans prior to beginning of work. Install and maintain signing in accordance with the attached 

drawings and Divisions 11 and 12 of the 2018 Standard Specifications. 

 

(A) Installation 

 

All stationary Advance/General warning work zone signs require notification to existing Utility 

owners per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 

within 3 to 12 full working days prior to installation. 

 

Install Advance/General warning work zone signs before beginning work on a particular map. If 

signs are installed more than 7 calendar days prior to the beginning of work on a particular map, 

cover the signs until the work begins. Install each work zone Advance/General warning sign 

separately and not on the same post or stand with any other sign except where an advisory speed 

plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed 

by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a 

contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall be 

installed within 7 business days of the start of contract work. All sign locations are to be verified 

by the Engineer prior to installation. Once the signs have been installed and accepted, any sign 

relocations requested by the Department will be compensated in accordance with Article 104-7. 

Any additional signs other than the ones shown in the drawing will be compensated in accordance 

with Article 104-7. 

 

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet of 

resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs 

shall be used for traffic control. There will be no direct compensation for any portable signing. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs. Uncover advance/general warning work zone signs no 

more than 7 calendar days before work resumes. All other operations may be suspended upon 

failure to comply with the above requirements. Such suspended operations would not be resumed 

until the above requirements are fulfilled. 
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(B) Sign Removal 

 

Once Maps on the Project are substantially complete, it is acceptable practice to remove the 

Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. 

A Map is substantially complete when the resurfacing operations are finished and the shoulders 

are brought up to the same elevation as the proposed pavement and when pavement markings 

(paint) are installed along the centerline and edge lines. The final pavement markings (ex. 

Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) don not have to be 

installed for Maps to be considered substantially complete. Final pavement marking/markers are 

installed with portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or 

12. Any remaining punch list items requiring traffic control are compensated in the contract pay 

item for Temporary Traffic Control. 

 

Stationary Work Zone Sign removal is a condition of final project acceptance. 

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with 

the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard 

Drawings. Any required portable signs for lane closures are compensated in the contract pay item 

for Temporary Traffic Control. 

 

MEASUREMENT AND PAYMENT: 
 

Temporary traffic control work, including, but not limited to installation and removal of portable 

signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted 

attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump sum price 

for Temporary Traffic Control. The Temporary Traffic Control pay item does not include work 

zone advance or general warning signs. Partial payments for Temporary Traffic Control will be 

made as follows: The cumulative total of the lump sum price for temporary traffic control will be 

equal to the percent complete (project) as calculated for each partial pay estimate. Additional 

flashing arrow boards and message boards beyond those shown in the contract, detail drawings or 

Roadway Standard Drawings required by the Engineer will be paid as extra work in accordance 

with Article 104-7 of the Standard Specifications. 

 

The work of satisfactorily installing and removing work zone advance and/or general warning 

signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 

removing stationary signs will be measured for each required sign and paid at the contract price 

for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone Advance/General 

Warning Signing will be limited to a maximum of 90% of the total installed quantity. The 

remaining 10% will be paid once all signs have been removed. 

 

The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per 

operation per map being utilized at the same time on any day. If a pilot vehicle is used for an 

operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 

flaggers. The operator of a pilot vehicle will be considered one of the five flaggers. 
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Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 

pay item will be considered supplemental flagging and compensated at a rate of $20.00 per hour 

for each additional flagger as approved by the Engineer. 

 

Payment will be made under: 

 

Pay Item Pay Unit 
Temporary Traffic Control Lump Sum 

Work Zone Advance/General Warning Signing Square Foot 
 

 

 

 

 

 

 

                                                        
 

 

 

 
 

 

 

 

11/14/2017
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RESURFACING OPERATIONS: 
(7-15-14) RWZ-2 

Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and Details 
unless otherwise directed by the Engineer. 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. 
Patch and make repairs to bridge surface and its approaches before resurfacing occurs. 
Coordinate all operations on the bridge and its approaches with the Engineer. 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 
patching. Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 
to the point of supporting traffic without displacement or rutting before reopening closed lane. 
Coordinate the resurfacing operations of the patched areas with the Engineer. 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all 
signal loop operations with the Engineer. 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 
by the end of each work day. For Partial or wheel track milling operation on multi-lane 
facilities, the lane being milled may be left closed and paved back within 72 hours. 

The following options are available during Resurfacing and milling operations on two-way, 
two-lane facilities when the entire roadway or entire lane is to be milled: 

(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 

The following options are available during Resurfacing and milling operations on multi-lane 
facilities when all lanes or a single lane in one direction are to be milled: 

(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and 

pave back within 72 hours. 

Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed. Continue milling operations until the particular section of roadway 
being milled is complete. Remove any existing pavement adjacent to the milled area that has 
been damaged and replace with patch material as directed by the Engineer. 

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain 
vehicular access in accordance with Article 1101-05 of the 2018 Standard Specifications using 
suitable backfill material approved by the Engineer. 
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Provide   appropriate   lighting   in   accordance   with   Section   1413   of   the   2018   Standard 
Specifications. 

Milled Rumble Strips: 

When utilized, milled rumble strips shall be installed in accordance with the 2018 Standard 
Specifications and the 2018 Roadway Standard Drawing 665.01. 
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PAVEMENT MARKINGS AND MARKERS: 
(7-15-14) (rev. 1-15-19)  RWZ-3  

 

Markings: All Facilities 

 

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 

1205.15 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard 

Specifications with the exception of the following changes underlined in Table 1205-1 in 

Subarticle 1205-3(D): 

 

 (D) Time Limitations for Replacement 
 

TABLE 1205-1 
TIME LIMITATIONS FOR REPLACEMENT 

Facility Type Marking Type Replacement Deadline 

Full-control-of-access 

multi-lane roadway (4 or 

more total lanes) and ramps, 

including Interstates 

 

All markings 
By the end of each 

workday's operation if the 

lane is opened to traffic 

 

 

Multi-lane roadways 

(3 or more lanes) and ramps 

 

Center Line, Lane Line, 

Railroad symbols, Stop 

bars, school symbols and 

crosswalk markings 

 

By the end of each 

workday's operation if the 

lane is opened to traffic 
(temporary paint with 
beads may be used) 

Edge Lines, gore lines and 

all other symbols 

By the end of the 

3rd calendar day 

after 
obliteration 

 

 

 

Two-lane, two-way 

roadways 

All centerline markings, 

railroad, Stop bars, 
school symbols and 
crosswalk markings 

 

By the end of the 

5th calendar day 

after 
obliteration 

 Edge Lines and all other 

symbols 

By the end of the 30th 
calendar day after 

obliteration 

 

 

Prior to placing pavement marking material on concrete surfaces that are diamond ground, use an 

acceptable method to grind ridges smooth only where pavement marking will be installed. 

 

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 

Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 

Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place Thermoplastic 

is used, it shall be paid for using the Extruded Thermoplastic pay item. 
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Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 

Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.  

If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 

item. 

 

 

Markers: All Facilities 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 

to existing pavement marker removal prior to the end of the work day.  Dispose of existing 

pavement markers as directed by the Engineer.  No direct payment will be made for this work as 

it will be incidental to the paving operation. 

 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on 

each map.  Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and 

Standard Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and 

Sections 1250 through 1253 of the 2018 Standard Specifications. 

 

Markings and Markers: All Facilities 

 

Review and record the existing pavement markings and markers before resurfacing.  Re-establish 

the new pavement markings and markers using the record of existing markings in conjunction with 

the 2018 Roadway Standard Drawings.  Unless otherwise directed by the engineer, new pavement 

markings not meeting the current standards should be updated to the 2018 Roadway Standard 

Drawings.  Have existing or proposed “passing zones” reviewed by the engineer before 

installation.  Submit the record of the existing pavement markings seven calendar days before the 

obliteration of any pavement markings. 

 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  

If the Contractor begins any map and does not complete within the seasonal restrictions, including 

placement of final pavement markings or permanent markers, the Contractor shall be responsible 

for, at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in 

accordance with Section 1251 of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS: 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract 

as follows: 
 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 

of allotments made to the Department of Transportation by the Director for the estimated payments for 

transportation project contract work to be performed in the appropriation fiscal year.  The allotments 

shall be multiyear allotments and shall be based on estimated revenues and shall be subject to the 

maximum contract authority contained in General Statute 143C-6-11(c).  Payment for transportation 

project work performed pursuant to contract in any fiscal year other than the current fiscal year is subject 

to appropriations by the General Assembly.  Transportation project contracts shall contain a schedule of 

estimated completion progress, and any acceleration of this progress shall be subject to the approval of 

the Department of Transportation provided funds are available.  The State reserves the right to terminate 

or suspend any transportation project contract, and any transportation project contract shall be so 

terminated or suspended if funds will not be available for payment of the work to be performed during 

that fiscal year pursuant to the contract.  In the event of termination of any contract, the contractor shall 

be given a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 
 

Payment will be made on any contract terminated pursuant to the special provision in accordance with 

Subarticle 108-13(D) of the 2018 Standard Specifications. 
 

 

BIDS OVER LIMIT: 
(08-01-16)  SPD 01-400 

 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, the bid 

will not be considered for award. 
 

 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the 

work code(s) which are identified as work items in the prime contractor’s construction progress schedule 

that they will complete themselves.  Any contractor identified as working outside their expertise may be 

considered in default of contract. 

 
SAFETY VESTS: 

 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their 

personnel must wear an OSHA approved reflective vest or outer garment at all times while on the 

project. 

 

 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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CONTRACTOR CLAIM SUBMITTAL FORM: 
(2-12-14) 104-3 SPD 01-440 

 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 

at https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx as Form CCSF 

under Construction Forms. 
 

Any claims for additional compensation and/or extensions of the completion date shall be submitted to 

the Division Engineer in writing, with detailed justification, prior to submitting the final invoice 

payment.  Once an invoice is received and accepted that is marked as “Final”, the Contractor shall be 

barred from recovery. 

 
 

DRIVEWAYS AND PRIVATE PROPERTY: 
 

The Contractor shall maintain access to driveways for all residents and property owners throughout the 

life of the project. The Contractor shall not perform work for private citizens or agencies in 

conjunction with this project or within the project limits of this contract.  
 

 

 

COOPERATION WITH STATE FORCES: 
 

The Contractor must cooperate with State forces working within the limits of this project as directed by 

the Engineer. 
 

 

 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY: 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 

independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  Seed 

not meeting the specifications shall be rejected by the Department of Transportation and shall not be 

delivered to North Carolina Department of Transportation warehouses.  If seed has been delivered it 

shall be available for pickup and replacement at the supplier’s expense. 
 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 

Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected 

by the North Carolina Department of Transportation. 
 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed, 

Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and 

Wild Garlic.  Seed shall not be labeled with the above weed species on the seed analysis label.  

Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed for the above 

noxious weeds except for Wild Onion and Wild Garlic. 
 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination 

percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed 

Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be recognized for 

minimum pure live seed as listed on the following pages. 
 

https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx
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The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   
 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 

2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall not contain more 

than 2% other crop seed nor more than 1% total weed seed.  The germination rate as tested by the North 

Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and hard 

seed.  Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above 

specifications), 2% other crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages 

are verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase 

orders of deficient seed lots will be credited with the percentage that the seed is deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 

approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 

144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 

approved. 
 

 Common or Sweet Sundangrass 
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Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 

approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 

 

 

 

ERRATA 
(10-16-18) (Rev.2-16-21) Z-4 

Revise the 2018 Standard Specifications as follows: 

Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  

“609-9”.  

Division 7 

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-

1” with “724-4”.  

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-

1” with “725-3”.  

Division 10 

Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace “Table 

6D” with “Table 7D” and Permittivity, Type 3B, replace “Table 7D” with “Table 8D”.  

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9” 

with “1080-7”. 
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Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number 

“1080-50” with “1080-10”.  

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article 

number “1080-61” with “1080-11”.  

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 

22, replace article number “1080-72” with “1080-12”.  

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article 

number “1080-83” with “1080-13”.  

Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second 

sentence with the following: 

An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 

Directional Drill (1)(1.25) Linear Foot 

 

 

PLANT AND PEST QUARANTINES: 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode, 

And Other Noxious Weeds) 

(3-18-03) (Rev. 5-21-19) Z-04a 

Within Quarantined Area 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the 

Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 

moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 

limited permit for any regulated article moving from the quarantined area. 

Originating in a Quarantined County 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives 

at the project site. 

Contact 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to 

determine those specific project sites located in the quarantined area or for any regulated article used on 

this project originating in a quarantined county. 

 

 

 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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Regulated Articles Include 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, ditch 

pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava 

root knot nematode, or other noxious weeds. 

 

MINIMUM WAGES 
(7-21-09) Z-5 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 

($7.25) per hour. 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each 

of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

The minimum wage paid to all intermediate labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

This determination of the intent of the application of this act to the contract on this project 

is the responsibility of the Contractor. 

The Contractor shall have no claim against the Department of Transportation for any changes in the 

minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed 

of all Federal and State Laws affecting his contract. 
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TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

Revise the 2018 Standard Specifications as follows: 

Replace Article 103-4(B) with the following: 

The North Carolina Department of Transportation is committed to carrying out the U.S. Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts. 

The provisions of this section related to United States Department of Transportation (US DOT) Order 

1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and 

23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North 

Carolina Department of Transportation (NCDOT) contracts and to all related subcontracts, material 

supply, engineering, architectural and other service contracts, regardless of dollar amount. Any Federal 

provision that is specifically required not specifically set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they may be 

amended from time to time, which are herein incorporated by reference and made a part of 

this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and retention of 

subcontractors, including procurements of materials and leases of equipment. The contractor 

shall not participate directly or indirectly in the discrimination prohibited by the Acts and the 

Regulations, including employment practices when the contract covers any activity, project, 

or program set forth in Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the contractor for 

work to be performed under a subcontract, including procurements of materials, or leases of 

equipment, each potential subcontractor or supplier shall be notified by the contractor of the 

contractor's obligations under this contract and the Acts and the Regulations relative to 

Nondiscrimination on the grounds of race, color, or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the Regulations, 

and directives issued pursuant thereto and shall permit access to its books, records, accounts, 

other sources of information, and its facilities as may be determined by the Recipient or the 

FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. 

Where any information required of a contractor is in the exclusive possession of another who 
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fails or refuses to furnish the information, the contractor shall so certify to the Recipient or 

the FHWA, as appropriate, and shall set forth what efforts it has made to obtain the 

information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions of this 

contract, the Recipient will impose such contract sanctions as it and/or the FHWA may 

determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor complies; 

and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs one through six in every 

subcontract, including procurements of materials and leases of equipment, unless exempt by 

the Acts, the Regulations and directives issued pursuant thereto. The contractor shall take 

action with respect to any subcontract or procurement as the Recipient or the FHWA may 

direct as a means of enforcing such provisions including sanctions for noncompliance. 

Provided, that if the contractor becomes involved in, or is threatened with litigation by a 

subcontractor, or supplier because of such direction, the contractor may request the Recipient 

to enter into any litigation to protect the interests of the Recipient. In addition, the contractor 

may request the United States to enter into the litigation to protect the interests of the United 

States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a 

condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil 

Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related 

nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national 

origin, limited English proficiency, sex, age, or disability (including religion/creed or income-

level, where applicable), be excluded from participation in, be denied the benefits of, or be 

subjected to discrimination under any programs, activities, or services conducted or funded by 

NCDOT. Contractors and other organizations under contract or agreement with NCDOT must 

also comply with Title VI and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title 

VI Program. Contractors are not required to prepare or submit Title VI Programs. To comply 

with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 

employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-

assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into 

all lower-tier subcontracts. 
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3. Required Solicitation Language. The Contractor shall include the following notification 

in all solicitations for bids and requests for work or material, regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the provisions of 

Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) 

and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any 

contract entered into pursuant to this advertisement, disadvantaged business enterprises 

will be afforded full and fair opportunity to submit bids in response to this invitation and 

will not be discriminated against on the grounds of race, color, or national origin in 

consideration for an award. In accordance with other related nondiscrimination 

authorities, bidders and contractors will also not be discriminated against on the grounds 

of sex, age, disability, low-income level, creed/religion, or limited English proficiency in 

consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 

subsequent lower tier subcontracts on Federal-aid highway construction contracts only. 

5. Provide language assistance services (i.e., written translation and oral interpretation), free 

of charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance, 

if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 

prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 

agreements. Subrecipients must also ensure compliance by their contractors and subrecipients 

with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 

affirmative action to correct any deficiencies found within a reasonable time period, not to 

exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 

200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of the 

public and contractors) from discrimination by NCDOT employees, subrecipients and 

contractors, regardless of funding source. 

2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency (LEP), 

sex, age, or disability (and religion in the context of employment, aviation, or transit) may 

file a written complaint. The law also prohibits intimidation or retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must be 

filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 
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(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that conduct 

was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 

entities: 

➢ North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-

0453  

➢ Federal Highway Administration, North Carolina Division Office, 310 New Bern 

Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

➢ US Department of Transportation, Departmental Office of Civil Rights, External 

Civil Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 

20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a representative, and 

include the complainant’s name, address, and telephone number. Complaints received by 

fax or e-mail will be acknowledged and processed. Allegations received by telephone will 

be reduced to writing and provided to the complainant for confirmation or revision before 

processing. Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint 

Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), sex, age, 

disability, or religion (in the context of employment, aviation or transit). “Basis” refers 

to the complainant’s membership in a protected group category.  

TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one 

of the accepted racial groups; or 

the perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not 

a factor. (Discrimination based 

on language or a person’s 

accent is also covered) 

Mexican, Cuban, 

Japanese, 

Vietnamese, Chinese 

Sex Gender. The sex of an 

individual.  

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 
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Note: Sex under this program 

does not include sexual 

orientation. 

49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, 

para-amputee, 

epileptic, diabetic, 

arthritic 

Section 504 of the Rehabilitation Act of 

1973;  

Americans with Disabilities Act of 1990  

Religion (in the context of 

employment) 

(Religion/ Creed in all aspects of 

any aviation or transit-related 

construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, which 

are sincerely held with the 

strength of traditional religious 

views. Note: Does not have to 

be associated with a recognized 

religious group or church; if an 

individual sincerely holds to the 

belief, it is a protected religious 

practice. 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest agrees to comply with the following non-discrimination statutes and authorities, 

including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 

discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 

U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 

acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 

basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 

(prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 

applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 

and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 

"programs or activities" to include all of the programs or activities of the Federal-aid 

recipients, sub-recipients and contractors, whether such programs or activities are Federally 

funded or not);  
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(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the 

basis of disability in the operation of public entities, public and private transportation 

systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-

12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37 

and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures Nondiscrimination against 

minority populations by discouraging programs, policies, and activities with 

disproportionately high and adverse human health or environmental effects on minority and 

low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited English 

Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of Limited English proficiency (LEP). To ensure compliance with 

Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 

to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 

(prohibits employment discrimination on the basis of race, color, religion, sex, or national 

origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of real 

property, structures, or improvements thereon, or granting interest therein from the United 

States pursuant to the provisions of Assurance 4. 

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon 

the condition that the North Carolina Department of Transportation (NCDOT) will accept 

title to the lands and maintain the project constructed thereon in accordance with the North 

Carolina General Assembly, the Regulations for the Administration of the Federal-Aid 

Highway Program, and the policies and procedures prescribed by the Federal Highway 

Administration of the U.S. Department of Transportation in accordance and in compliance 

with all requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of 

Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-

assisted programs of the U.S Department of Transportation pertaining to and effectuating the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 

2000d-4), does hereby remise, release, quitclaim and convey unto the NCDOT all the right, 

title and interest of the U.S. Department of Transportation in and to said lands described in 

Exhibit A attached hereto and made a part hereof. 
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(HABENDUM CLAUSE) 

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, to the 

covenants, conditions, restrictions and reservations herein contained as follows, which will 

remain in effect for the period during which the real property or structures are used for a 

purpose for which Federal financial assistance is extended or for another purpose involving 

the provision of similar services or benefits and will be binding on the NCDOT, its successors 

and assigns. 

The NCDOT, in consideration of the conveyance of said lands and interests in lands, does 

hereby covenant and agree as a covenant running with the land for itself, its successors and 

assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded 

from participation in, be denied the benefits of, or be otherwise subjected to discrimination 

with regard to any facility located wholly or in part on, over, or under such lands hereby 

conveyed [,] [and]* (2) that the NCDOT will use the lands and interests in lands and interests 

in lands so conveyed, in compliance with all requirements imposed by or pursuant to Title 

49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of 

the Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and 

as said Regulations and Acts may be amended [, and (3) that in the event of breach of any of 

the above-mentioned nondiscrimination conditions, the Department will have a right to enter 

or re-enter said lands and facilities on said land, and that above described land and facilities 

will thereon revert to and vest in and become the absolute property of the U.S. Department 

of Transportation and its assigns as such interest existed prior to this instruction].* 

(*Reverter clause and related language to be used only when it is determined that such a 

clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or 

Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 

instruments entered into by the North Carolina Department of Transportation (NCDOT) 

pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 

hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant 

running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for which a 

U.S. Department of Transportation activity, facility, or program is extended or for 

another purpose involving the provision of similar services or benefits, the (grantee, 

licensee, lessee, permittee, etc.) will maintain and operate such facilities and services 

in compliance with all requirements imposed by the Acts and Regulations (as may be 

amended) such that no person on the grounds of race, color, or national origin, will 

be excluded from participation in, denied the benefits of, or be otherwise subjected to 

discrimination in the use of said facilities. 
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2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 

Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease, 

license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, 

and hold the same as if the (lease, license, permit, etc.) had never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will have the right to enter or re-enter the lands and facilities 

thereon, and the above described lands and facilities will there upon revert to and vest in 

and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a 

clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility 

or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar instruments/ 

agreements entered into by the North Carolina Department of Transportation (NCDOT) 

pursuant to the provisions of Assurance 7(b): 

1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 

hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a 

covenant running with the land") that (1) no person on the ground of race, color, or 

national origin, will be excluded from participation in, denied the benefits of, or be 

otherwise subjected to discrimination in the use of said facilities, (2) that in the 

construction of any improvements on, over, or under such land, and the furnishing of 

services thereon, no person on the ground of race, color, or national origin, will be 

excluded from participation in, denied the benefits of, or otherwise be subjected to 

discrimination, (3) that the (grantee, licensee, lessee, permittee, etc.) will use the premises 

in compliance with all other requirements imposed by or pursuant to the Acts and 

Regulations, as amended, set forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 

Non¬ discrimination covenants, the NCDOT will have the right to terminate the (license, 

permit, etc., as appropriate) and to enter or re-enter and repossess said land and the 

facilities thereon, and hold the same as if said (license, permit, etc., as appropriate) had 

never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will there upon revert to and vest in and become the absolute 

property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause is 

necessary to make clear the purpose of Title VI.) 

 

 

 

 

 

 



DA00428    74 STATE 

ON-THE-JOB TRAINING: 
 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal On-

the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors 

(existing and newcomers) will be automatically placed in the Alternate Program.  Standard OJT 

requirements typically associated with individual projects will no longer be applied at the project level.  

Instead, these requirements will be applicable on an annual basis for each contractor administered by the 

OJT Program Manager. 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 

provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 

funded projects located in North Carolina.  However, priority shall be given to training employees on 

NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every effort 

to enroll minority and women as trainees to the extent that such persons are available within a reasonable 

area of recruitment.  This training commitment is not intended, and shall not be used, to discriminate 

against any applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year based 

on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity 

with the Department.  At the beginning of each year, all contractors eligible will be contacted by the 

Department to determine the number of trainees that will be assigned for the upcoming calendar year.  

At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed 

on-the-job training program for the calendar year.  This agreement will include a specific number of 

annual training goals agreed to by both parties.  The number of training assignments may range from 1 

to 15 per contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual goal 

for the year.\ 

 

Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in 

the construction craft/operator positions.  Preference shall be given to providing training in the following 

skilled work classifications: 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 
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The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not all-

inclusive.  Where the training is oriented toward construction applications, training will be allowed in 

lower-level management positions such as office engineers and estimators.  Contractors shall submit 

new classifications for specific job functions that their employees are performing.  The Department will 

review and recommend for acceptance to FHWA the new classifications proposed by contractors, if 

applicable.  New classifications shall meet the following requirements: 

Proposed training classifications are reasonable and realistic based on the job skill classification 

needs, and 

 

The number of training hours specified in the training classification is consistent with common 

practices and provides enough time for the trainee to obtain journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 

primary responsibility for meeting the training and this provision is made applicable to the subcontract.  

However, only the Contractor will receive credit towards the annual goal for the trainee.  
 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 

apprenticeship or training.  The number of trainees shall be distributed among the work classifications 

on the basis of the contractor’s needs and the availability of journeymen in the various classifications 

within a reasonable area of recruitment.  
 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been employed as 

a journeyman.  
 

Records and Reports 
 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as requested 

shall be submitted to the OJT Program Manager.  
 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  
 

Trainee Interviews 
 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted 

by the OJT program staff.  
 

Trainee Wages 
 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 
 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to 

the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 

Department. 
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Achieving or Failing to Meet Training Goals 
 

The Contractor will be credited for each trainee employed by him on the contract work who is currently 

enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent 

of the specific program requirement.  Trainees will be allowed to be transferred between projects if 

required by the Contractor’s scheduled workload to meet training goals. 
 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the NCDOT’s 

Bidders List.  
 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.200 0001000000-E CLEARING & GRUBBING .. ACRE(S)0002

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117225 0022000000-E UNCLASSIFIED EXCAVATION0003

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

82225 0036000000-E UNDERCUT EXCAVATION0004

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

695230 0106000000-E BORROW EXCAVATION0005

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0006

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0007

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4310 0360000000-E 12" RC PIPE CULVERTS, CLASS
III

0008

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200310 0448200000-E 15" RC PIPE CULVERTS, CLASS IV0009

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

354607 1330000000-E INCIDENTAL MILLING0010

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

980610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0011

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,190610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0012

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

124620 1575000000-E ASPHALT BINDER FOR PLANT MIX0013

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.35840 2253000000-E PIPE COLLARS0014

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2286000000-N MASONRY DRAINAGE STRUCTURES0015

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2286000000-N MASONRY DRAINAGE STRUCTURES
TB DI 840.35 STD

0016

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2286000000-N MASONRY DRAINAGE STRUCTURES
TB JB WITH MANHOLE 840.34 STD

0017

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2354000000-N FRAME WITH GRATE, STD 840.220018
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2363000000-N FRAME WITH TWO GRATES, STD
840.*****
(840.35)

0019

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2365000000-N FRAME WITH TWO GRATES, STD
840.22

0020

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2396000000-N FRAME WITH COVER, STD 840.540021

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

235852 2655000000-E 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0022

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

128SP  4413000000-E WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0023

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0024

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,66812054688000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (6", 90 MILS)

0025

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,00012054695000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

0026

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1812054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0027

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,66812054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0028

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14412054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0029

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1812054845000000-N PAINT PAVEMENT MARKING SYMBOL0030

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14412054891000000-E GENERIC PAVEMENT MARKING ITEM
THERMO LINES, 24" 90 MILS

0031

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

112SP  4895000000-N GENERIC PAVEMENT MARKING ITEM
NON-CAST IRON SNOWPLOWABLE MAR
KER

0032

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

116106012000000-E SEDIMENT CONTROL STONE0033

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8016326042000000-E 1/4" HARDWARE CLOTH0034

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40SP  6071012000-E COIR FIBER WATTLE0035
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ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.616606084000000-E SEEDING & MULCHING0036

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  6117000000-N RESPONSE FOR EROSION CONTROL0037

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20017157300000000-E UNPAVED TRENCHING (**********)
(1, 2")

0038

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217167324000000-N JUNCTION BOX (STANDARD SIZE)0039

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40017257444000000-E INDUCTIVE LOOP SAWCUT0040

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40017267456000000-E LEAD-IN CABLE (************)
(14-2)

0041

Total Amount Of Bid For Entire Project :1214/Feb09/Q15245.25/D135874312000/E41
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Execution of Contract 
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