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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 1 

 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: MARCH 21, 2018 AT 2:00 PM 

 

CONTRACT ID: DA00406 

 

WBS ELEMENT NO.:  2018CPT.01.19.10082.1, ETC. 

 

COUNTIES: BERTIE, CURRITUCK, DARE, HYDE, MARTIN, NORTHHAMPTON, PASQUOTANK, 

PERQUIMANS, TYRRELL AND WASHINGTON 

 

MILES:  17.75 MILES  

 

ROUTE NO.:   VARIOUS 

 

TYPE OF WORK:  POLYUREA AND BARRIER DELINEATORS ON VARIOUS BRIDGES IN 

DIVISION ONE 

 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR 

CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR 

MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.  

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES 

OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION 

CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. 

NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY 

FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A DIVISION LET PROJECT     

 

5% BID BOND OR BID DEPOSIT REQUIRED 

 

 

NAME OF BIDDER 

 

 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT NO. DA00406 IN DIVISION ONE COUNTIES,  

NORTH CAROLINA 
 

DATE: FEBRUARY 22, 2018 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DA00406; has 

carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special 

provisions, the proposal, the form of contract, and the forms of contract payment bond and contract performance 

bond; and thoroughly understands the stipulations, requirements and provisions.  The undersigned bidder agrees to 

bound upon his execution of the bid and subsequent award to him by the Department of Transportation in 

accordance with this proposal to provide the necessary contract payment bond and contract performance bond 

within fourteen days after the written notice of award is received by him.  The undersigned Bidder further agrees to 

provide all necessary machinery, tools, labor, and other means of construction; and to do all the work and to furnish 

all materials, except as otherwise noted, necessary to perform and complete the said contract in accordance with the 

2018 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions 

and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, 

for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform 

the work and required labor to construct and complete State Highway Contract No. DA00406 in Division One for 

the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, 

and specifications prepared by said Department, which proposal, plans, and specifications show the details covering 

this project, and hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for 

Roads and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated 

into and made a part of this contract; that, except as herein modified, all the construction and work included in this 

contract is to be done in accordance with the specifications contained in said volume, and amendments and 

supplements thereto, under the direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract 

Officer or such other person as may be designated by the Secretary to sign for the Department of Transportation.  

The conditions and provisions herein cannot be changed except over the signature of the said Contract Officer or 

Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given 

as the basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of 

any item or portion of the work as may be deemed necessary or expedient.   

 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or 

decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the 

contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 

Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated 

damages in case this bid is accepted and the Bidder shall fail to provide the required payment and performance 

bonds with the Department of Transportation, under the condition of this proposal, within 14 calendar days after 

the written notice of award is received by him, as provided in the Standard Specifications; otherwise said deposit 

will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure 

to comply with any requirement may cause the bid to be considered irregular and may be 

grounds for rejection of the bid. 

 

For preparing and submitting the bid electronically using the on-line system Bid Express®, refer to 

Article 102-8(B) of the 2018 Standard Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature 

form Bid Express® for Division Contracts. 

 

ELECTRONIC ON-LINE BID THRU BID EXPRESS: 

1.   Download entire proposal from Connect NCDOT website.  Download EBS file from Connect 

NCDOT or Bid Express websites. 

2. Prepare and submit EBS file using Expedite software. 

3.   Expedite software necessary for electronic bid preparation may be downloaded from the Connect 

NCDOT website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 

 
 

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx


DA00406                                                                          5                                                                        STATE 

PROJECT SPECIAL PROVISIONS 
 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 

 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads 

and Structures. 
 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018 

Standard Specifications for Roads and Structures. 

 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is April 23, 2018.  

 

The completion date for this contract is August 17, 2018.  
 

Except where otherwise provided by the contract, observation periods required by the contract will not be 

a part of the work to be completed by the completion date and/or intermediate contract times stated in the 

contract.  The acceptable completion of the observation periods that extend beyond the final completion 

date shall be a part of the work covered by the performance and payment bonds. 
 

The liquidated damages for this contract are Five Hundred Dollars ($ 250.00) per calendar day. 

 
 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

  

The Contractor shall not perform any work on this project during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY  

AND 

SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY 
 

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on or 

during holiday weekends, special events, or any other time when traffic is unusually heavy, including the 

following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 30 

minutes after sunrise January 2nd.  If New Year's Day is on Saturday or Sunday, then until 30 

minutes after sunrise the following Tuesday. 
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3. For Easter, between the hours of 30 minutes before sunset Thursday and 30 minutes after sunrise 

Monday. 
 

4. For Memorial Day, between the hours of 30 minutes before sunset Friday and 30 minutes after 

sunrise Tuesday. 
 

5. For Independence Day, between the hours of 30 minutes before sunset the day before 

Independence Day and 30 minutes after sunrise the day after Independence Day. 
 

If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes before 

sunset  the Thursday before Independence Day and 30 minutes after sunrise  the Tuesday after 

Independence Day. 
 

6.    For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes after 

sunrise  Tuesday. 
 

7. For Thanksgiving Day, between the hours of  30 minutes before sunset Tuesday and 30 minutes 

after sunrise  Monday. 
 

8. For Christmas, between the hours of 30 minutes before sunset  the Friday before the week of 

Christmas Day and 30 minutes after sunrise the following Monday after the week of 

Christmas Day. 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, 

Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures 

will not be required during these periods, unless otherwise directed by the Engineer. 
 

The time of availability for this intermediate contract work shall be the time the Contractor begins to 

install all traffic control devices for lane closures according to the time restrictions listed herein. 
 

The completion time for this intermediate contract work shall be the time the Contractor is required to 

complete the removal of all traffic control devices for lane closures according to the time restrictions stated 

above and place traffic in the existing traffic pattern. 
 

The liquidated damages are Five Hundred Dollars ($ 250.00) per hour. 
 

 

 

PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the 

time he begins the work until completion and final acceptance of the project.  The Contractor will not be 

permitted to suspend his operations except for reasons beyond his control or except where the Engineer 

has authorized a suspension of the Contractor's operations in writing. 
 

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum 

of $ 500.00 will be charged the Contractor for each and every calendar day that such suspension takes 

place.  The said amount is hereby agreed upon as liquidated damages due to extra engineering and 

maintenance costs and due to increased public hazard resulting from a suspension of the work.  Liquidated 

damages chargeable due to suspension of the work will be additional to any liquidated damages that may 

become chargeable due to failure to complete the work on time. 
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RAILROAD GRADE CROSSING: 
(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 

 

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor when the 

use of slow-moving or stopped equipment is required over at-grade railroad crossings. 
 

 

POSTED WEIGHT LIMITS: 
(7-1-95) (Rev.9-15-15) 105 SP1 G24R 

 

The Contractor's attention is directed to Article 105-15 of the 2018 Standard Specifications and to the fact 

that various Primary and Secondary Roads and bridges may be posted with weight limits less than the 

legal limit.  Do not exceed the posted weight limits in transporting materials and/or equipment to the 

projects.  Make a thorough examination of all projects and haul routes and be prepared to discuss them at 

the Preconstruction Conference. 
 

 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

   

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 2018 Standard 

Specifications). 

 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 1-16-18) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in 

part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used 

to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 

meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 

replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater 

than the advertised contract goals for each. 
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Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 

Contractor's approved, committed MBE and WBE participation along with a listing of the committed 

MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, 

the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed 

MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials or supplies required for the performance of the contract are bought, kept in stock, and 

regularly sold to the public in the usual course of business.  A regular dealer engages in, as its principal 

business and in its own name, the purchase and sale or lease of the products in question.  A regular dealer 

in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in 

stock, if it owns and operates distribution equipment for the products.  Brokers and packagers are not 

regarded as manufacturers or regular dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 

services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the 

same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 

CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed 

WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 

and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Rep

lacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Fo

rm%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as 

a written joint check agreement among the parties providing full and prompt disclosure of the expected 

use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification

%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20S

ubcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project 

that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-

WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 

areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 

packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Co

mparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business Enterprises 

are established for this contract: 

 

(A) Minority Business Enterprises 0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that MBEs participate in at least the percent of the contract as 

set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during 

the performance of the contract.  Any MBE participation obtained shall be reported to the 

Department. 
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(B) Women Business Enterprises 0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the contract as 

set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during 

the performance of the contract.  Any WBE participation obtained shall be reported to the 

Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are 

certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory 

as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  The Directory 

can be found at the following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during 

the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered 

committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 

MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time 

of bid will be used toward overall race-neutral goals.  Only those firms with current MBE and 

WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE 

and WBE participation.  The Contractor shall indicate the following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 

Expedite, the bidding software of Bid Express®. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of MBE and WBE firms shown in Expedite, 

the bidder may use the dropdown menu to access the name and address of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE firm.  

When no figures or firms are entered, the bidder will be considered to have no MBE or 

WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not certified 

at the time of the bid-letting, that MBE’s or WBE's participation will not count towards 

achieving either the MBE or WBE goal. 
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(B) Paper Bids 

 

(1) If either the MBE or WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of MBE 

and WBE Subcontractors contained elsewhere in the contract documents in order 

for the bid to be considered responsive.  Bidders shall indicate the total dollar value 

of the MBE and WBE participation for the contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on the Listing 

of MBE and WBE Subcontractors by entering the word “None” or the number “0.”  

This form shall be completed in its entirety.  Blank forms will not be deemed to 

represent zero participation.  Bids submitted that do not have MBE and WBE 

participation indicated on the appropriate form will not be read publicly during the 

opening of bids.  The Department will not consider these bids for award and the 

proposal will be rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 

count towards achieving the corresponding goal. 

 

(2) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE participation 

that is achieved during the project shall be reported in accordance with requirements 

contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 

responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  

In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it 

performs on the contract with its own forces.  However, all the work that is performed by the MBE or 

WBE bidder and any other similarly certified subcontractors will count toward the goal.  The MBE or 

WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to receive credit 

toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 

puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will 

perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and WBE 

Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal shall be 

obtained through MBE participation with MBE certified subcontractors or documented through a good 

faith effort.  It should be noted that you cannot combine the two goals to meet an overall value.  The two 

goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE 

and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  

This documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth 

calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state 

holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official 

state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward 

the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE 

participation will not count toward meeting the MBE/WBE goal.  If the lack of this participation drops 

the commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith 

efforts for the goal not met, completed in its entirety, to the Engineer no later than 2:00 p.m. of the eighth 

calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state 

holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official 

state business day. 

 

Banking MBE/WBE Credit 

 

If the committed MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the 

MBE or WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future 

use by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 

accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms to meet 

the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to 

withdraw funds to meet the MBE goal as long as there are adequate funds available from the bidder’s 

MBE bank account. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms to meet 

the contract goal, as part of the good faith effort, the Department will consider allowing the bidder to 

withdraw funds to meet the WBE goal as long as there are adequate funds available from the bidder’s 

WBE bank account. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach that 

specific goal(s). 

 

One complete set of this information shall be received in the office of the Engineer no later than 2:00 p.m. 

of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 

official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on 

the next official state business day. 
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Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 

submit a representative letter along with a distribution list of the firms that were solicited.  Documentation 

of MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may 

include written subcontractor quotations, telephone log notations of verbal quotations, or other types of 

quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 

goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 

sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and 

aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith 

efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 

has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 

effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a 

mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 

Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are also 

prequalified subcontractors.  The bidder must solicit this interest within at least 10 days prior to 

bid opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the 

opportunity to MBEs/WBEs within the Division and surrounding Divisions where the project is 

located.  The bidder must determine with certainty if the MBEs/WBEs are interested by taking 

appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood 

that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units to 

facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer 

to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

MBE/WBE goals when the work to be sublet includes potential for MBE/WBE 

participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with adequate 

information about the plans, specifications, and requirements of the contract in a timely manner to 

assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 

suppliers and to select those portions of the work or material needs consistent with the 

available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 
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participation.  Evidence of such negotiation includes the names, addresses, and telephone 

numbers of MBEs/WBEs that were considered; a description of the information provided 

regarding the plans and specifications for the work selected for subcontracting; and 

evidence as to why additional agreements could not be reached for MBEs/WBEs 

to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors in negotiating 

with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price 

and capabilities as well as contract goals into consideration.  However, the fact that there 

may be some additional costs involved in finding and using MBEs/WBEs is not in itself 

sufficient reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as 

such costs are reasonable.  Also, the ability or desire of a prime contractor to perform the 

work of a contract with its own organization does not relieve the bidder of the responsibility 

to make good faith efforts.  Bidding contractors are not, however, required to accept higher 

quotes from MBEs/WBEs if the price difference is excessive or unreasonable. 
 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in 

specific groups, organizations, or associates and political or social affiliations (for example, union 

vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of 

bids in the bidder’s efforts to meet the project goal. 
 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide assistance 

in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid opening 

the Business Opportunity and Work Force Development Unit at DBE@ncdot.gov to give 

notification of the bidder’s inability to get MBE or WBE quotes. 
 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good 

faith efforts to meet the MBE and WBE goal. 
 

In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 

MBE and WBE goals. 
 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when 

the apparent successful bidder fails to meet the goals, but others meet it, you may 

reasonably raise the question of whether, with additional reasonable efforts the apparent 

successful bidder could have met the goals.  If the apparent successful bidder fails to meet 

the MBE and WBE goals, but meets or exceeds the average MBE and WBE participation 

mailto:DBE@ncdot.gov


DA00406                                                                          15                                                                        STATE 

obtained by other bidders, the Department may view this, in conjunction with other factors, 

as evidence of the apparent successful bidder having made a good faith effort. 
 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department 

reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 

Department that the MBE and WBE goals can be met or that an adequate good faith effort has been made 

to meet the MBE and WBE goals. 
 

Non-Good Faith Appeal 
 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal 

a determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to 

appeal the determination made by the Committee, they shall provide written notification to the Engineer.  

The appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 
 

(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 

contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will 

be based upon the value of work actually performed by the MBE/WBE and the actual payments 

to MBE/WBE firms by the Contractor. 
 

(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 

services or purchases that involves the use of a joint check.  Notification shall be through 

submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 

accordance with the Department's Joint Check Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 

may be counted toward the MBE contract goal requirement.  The same holds for work that a WBE 

subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not 

count toward the MBE contract goal requirement.  Again, the same holds true for the work that a 

WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts 

a significantly greater portion of the work of the contract than would be expected on the basis of 

standard industry practices, it shall be presumed that the MBE or WBE is not performing 

a commercially useful function.  The MBE/WBE may present evidence to rebut this presumption 

to the Department.  The Department's decision on the rebuttal of this presumption may be subject 

to review by the Office of Inspector General, NCDOT. 
 

(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward 

its contract goal requirement a portion of the total value of participation with the MBE or WBE in 

the joint venture, that portion of the total dollar value being a distinct clearly defined portion of 

work that the MBE or WBE performs with its forces. 
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(E) Suppliers 
 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a MBE or WBE regular 

dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 
 

(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE or WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 
 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 

or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be reasonable 

and not excessive as compared with fees and commissions customarily allowed for similar 

services. 
 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site (but 

not the cost of the materials and supplies themselves), provided the fees are determined to 

be reasonable and not excessive as compared with fees customarily allowed for similar 

services. 
 

Commercially Useful Function 
 

(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 

WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for execution of the 

work of the contract and is carrying out its responsibilities by actually performing, managing, and 

supervising the work involved.  To perform a commercially useful function, the MBE/WBE shall 

also be responsible with respect to materials and supplies used on the contract, for negotiating 

price, determining quality and quantity, ordering the material and installing (where applicable) and 

paying for the material itself.  To determine whether a MBE/WBE is performing a commercially 

useful function, the Department will evaluate the amount of work subcontracted, industry 

practices, whether the amount the firm is to be paid under the contract is commensurate with the 

work it is actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 

a commercially useful function: 
 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 

be a contrived arrangement for the purpose of meeting the MBE or WBE goal. 
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(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it provides 

on the contract using trucks it owns, insures, and operates using drivers it employs. 
 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 

subcontract the work to another WBE firm, including an owner-operator who is certified 

as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit for 

the total value of the transportation services the subcontracted MBE or WBE provides on 

the contract.  It should be noted that every effort shall be made by MBE and WBE 

contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the goal requirement.  This, however, may not always be possible 

due to the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 

effort has been made to reach out to similarly certified transportation service providers and 

there is no interest or availability, and they can get assistance from other certified providers, 

the Engineer will not hold the prime liable for meeting the goal. 
 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 

entitled to credit for the total value of transportation services provided by the non-

MBE/WBE subcontractor not to exceed the value of transportation services provided by 

MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as a result of the 

subcontract arrangement.  The value of services performed under subcontract agreements 

between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 
 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 

control over the truck.  This requirement does not preclude the leased truck from working 

for others during the term of the lease with the consent of the MBE/WBE, so long as the 

lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of lease 

may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s 

payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door signs are not permitted. 
 

MBE/WBE Replacement 
 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE 

or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 

MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor seeks 

to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-

MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may 

only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for 
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the termination.  The prime contractor must give the MBE/WBE firm five (5) calendar days to respond to 

the prime contractor’s notice of termination and advise the prime contractor and the Department of the 

reasons, if any, why the firm objects to the proposed termination of its subcontract and why the 

Department should not approve the action. 
 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 

Contractor may be disqualified from further bidding for a period of up to 6 months. 
 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 

(A) Performance Related Replacement 
 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 

submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if 

a committed WBE is terminated for good cause, an additional WBE that was submitted at the time 

of bid may be used to fulfill the WBE goal.  A good faith effort will only be required for removing 

a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to 

cover the same amount of work as the MBE/WBE that was terminated. 
 

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 

terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps 

taken.  Such documentation shall include, but not be limited to, the following: 
 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work in 

the contract. 
 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the Department 

will not require the Contractor to solicit replacement MBE/WBE participation equal to the 

remaining work to be performed by the decertified firm.  The participation equal to the 

remaining work performed by the decertified firm will count toward the contract goal 

requirement. 
 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 
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take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 

another similarly certified MBE/WBE subcontractor to perform at least the same amount 

of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do 

the same amount of work, a good faith effort must be submitted to NCDOT (see A herein 

for required documentation). 
 

Changes in the Work 
 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by 

a committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 

Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 

Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 

MBE/WBE participated in the original contract work. 
 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on 

the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 

approved by the Engineer. 
 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a 

portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 

shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 
 

When the Contractor requests changes in the work that result in the reduction or elimination of work that 

the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 

participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 
 

Reports and Documentation 
 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 

MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit a 

proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction 

on the project.  The plan shall include the names of all trucking firms proposed for use, their certification 

type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers, 

and the line item(s) being performed. 
 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 

Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 100%) 

of expenditures claimed for MBE/WBE credit. 
 

Reporting Minority and Women Business Enterprise Participation 
 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier 

subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end of the 

following month.  Failure to submit this information accordingly may result in the following action: 
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(A) Withholding of money due in the next partial pay estimate; or 
 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 
 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting 

of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and 

final payment information in the correct reporting manner. 
 

Failure on the part of the Contractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from further bidding until the 

required information is submitted. 
 

Failure on the part of any subcontractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from being approved for 

further work on future projects until the required information is submitted. 
 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value 

of services provided during the month of the reporting period only. 
 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking 

System. 
 

Failure to Meet Contract Requirements 
 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 
 
 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the 

United States of America.  No work shall be outsourced outside of the United States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 

services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
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ROADWAY SPECIAL PROVISIONS 
 

BARRIER DELINEATORS: 
   

The Contractor, as directed by the Engineer, shall place new delineators on barriers. The Contractor shall 

provide delineators in accordance with Subarticle 1088-2, Page 10-186, of the 2018 Standard 

Specifications and as shown on No. 1261.02 of the 2018 Roadway Standard Drawings.  

 

Generic Traffic Control Item (Barrier Delineator – Side Mounted) will be measured and paid for in units 

of each that have been satisfactorily placed and accepted. Such price and payment includes, but is not 

limited to, furnishing, installing and removing existing damaged delineator. 

 

Payment will be made under: 

 

Pay Item                              Pay Unit 
 

Generic Traffic Control Item (Barrier Delineator – Side Mounted)                      Each 

 

 

TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 1-16-18)                                                                                                                                                     RWZ-1 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans 

prior to beginning any other work. Use a lane closure or slow moving operation to complete the work, 

as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11,  1110.01,  

1110.02,  1130.01  1135.01  and  1180.01  of the  2018 Roadway  Standard 

Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph with 

no stops that narrow or close a lane of travel. If the moving operation is progressing slower than 3 mph 

at any time, install a lane closure. Maintain the existing traffic pattern at all times, except in the 

immediate work zone where lane closures are allowed as determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 

1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 

Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 

pavement patching resurfacing, or pavement marking removal. Properly ballasted cones and skinny 

drums may be used instead of drums. However, drums are required for the upstream taper portion of 

lane closures in all applications. The stationary work zone shall be a maximum of 1 mile in length at 

any given time on 2 Lane, 2 Way facilities unless otherwise approved by the Engineer. A pilot vehicle 

operation may be used in conjunction with flaggers and the appropriate pilot vehicle warning signing 

as directed by the Engineer. During periods of construction inactivity, return the traffic pattern to 

the existing alignment and remove or cover any work zone signs.  When covering work zone signs, use 

an opaque material that prevents reading of the sign at night by a driver using high beam headlights. 

Use material, which does not damage the sign sheeting. Replace any obliterated markings as required 

by other sections of the 2018 Standard Specifications and the Engineer. 
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When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open 

travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2018 

Roadway Standard Drawings. When personnel and/or equipment are working within a lane of travel 

of an undivided facility, close the lane according to the traffic control plans, 2018 Roadway 

Standard Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or 

equipment remain within the closed travel lane. Do not work simultaneously, on both sides of an open 

travel way, within the same location, on a two-lane, two-way road. Perform work only when weather 

and visibility conditions allow safe operations as directed by the Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker placement, 

the operation shall consist of the vehicles and devices as shown on Roadway Standard Drawing No. 

1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones may be used when 

necessary to provide additional protection of wet pavement markings. Ballast all traffic cones so they 

will not be blown over by traffic. 

 

PAVING OPERATIONS: 
 

1) Paving Lift Requirements and Time Limitations: 

 

For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and elevation 

within 72 hours. If not brought up to the same station and elevation within 72 hours, the Contractor shall 

place portable “UNEVEN PAVEMENT” signs in advance of the uneven pavement and spaced every 

1/2 mile along the section of uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” 

signs shall be removed. No additional compensation will be made for these signs or any other type of 

portable warning signs as these are included in the “Temporary Traffic Control” contract pay item. 

 

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and elevation 

by the end of each work day unless the Contractor utilizes the notched wedge paving methods as 

described below. 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations until all lanes of traffic are brought to the same station and elevation: 
 

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course mixes 

shall be mitigated by having an approved wedge apparatus on the paver that shapes the edge 

1 inch vertically and the remaining at a maximum slope steepness of 2:1. For intermediate and 

base course mixes, use an approved wedge device that shapes the edge with a maximum 

slope steepness of 2:1. The maximum paving lift allowed to use this method is 3 inches. 
 

2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” signs 

in advance of the uneven pavement and spaced every 1/2 mile along the section of uneven 

pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be removed. No 

additional compensation will be made for these signs or any other type of portable warning 

signs as these are included in the “Temporary Traffic Control” contract pay item. 
 

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up the 

adjacent lane to the same station and elevation before any further paving takes place on the 

project. 
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2) Asphalt Surface Treatments (AST) 

 

For AST Operations, there’s no drop-off condition to be signed. Stationary “LOOSE GRAVEL” and 

“UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For placement 

and spacing of these signs, see the Signing Detail Sheet. All other advance warning signs are to be 

portable mounted. These signs are included as part of the temporary traffic control (Lump Sum) item. 

 

3) Fine Milling/Microsurfacing (Depths less than 1”) 

 

For fine milling operations less than 1”, paving is not required in the same work period. The paving of 

the fine milled area is to be conducted within the next work period and not to exceed 72 hours. No advance 

warning signs are necessary for these conditions unless the paving operations exceed 72 hours. If this 

occurs, install portable “UNMARKED PAVEMENT” signs. These signs are incidental to the other items 

of work included in the temporary traffic control (Lump Sum) item. 

 

4) Shoulder Drop-Off Requirements 

 

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 hours, 

the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the pavement that has 

an edge of pavement drop-off as follows: 

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 

 

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 

Engineer. The material, equipment and labor associated with this operation will be at no expense to the 

Department. This work is not considered part of shoulder reconstruction. 

 

 

PROJECT REQUIREMENTS: 
 

Failure to comply with the following requirements will result in a suspension of all other operations: 

 

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for 

traffic control and construction lighting for ALL MAPS to the Engineer at the first pre- 

construction meeting and the sequence must be approved before closing a lane of traffic. The 

Contractor and Engineer will coordinate with the Traffic Management Unit at 919- 814-5000 

or Traffic Services for additional traffic control guidance, as necessary. 

 

2. Obtain written approval of the Engineer before working in more than one location or setting up 

additional lane closures. The maximum length of any one lane closure is 1 mile unless otherwise 

directed by the Engineer. 

 

3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times and 

Liquidated Damages”. 

 

4. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
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5. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 

Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the 

Engineer. If approved, Contractor will provide plans and devices for the detour at no 

additional cost to the department. 

 

6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 

portable signs to warn drivers of the conditions. These are to include, but not limited to “Rough 

Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ Motorcycle 

Plaque mounted below. These are to be dual indicated on Multi-Lane Roadways with speed 

limits 45 mph and greater where lateral clearance can be obtained within the median areas. 

These portable signs are incidental to the other items of work included in the temporary traffic 

control (Lump Sum) pay item. 

 

 

WORK ZONE SIGNING: 
 

Description 

 

Install advance/general warning work zone signs according to the Detail Drawing provided in these plans 

prior to beginning of work. Install and maintain signing in accordance with the attached drawings and 

Divisions 11 and 12 of the 2018 Standard Specifications. 

 

(A) Installation 

 

All stationary Advance/General warning work zone signs require notification to existing Utility owners 

per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 within 3 to 12 

full working days prior to installation. 

 

Install Advance/General warning work zone signs before beginning work on a particular map. If signs 

are installed more than 7 calendar days prior to the beginning of work on a particular map, cover the signs 

until the work begins. Install each work zone Advance/General warning sign separately and not on the 

same post or stand with any other sign except where an advisory speed plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed by the 

Engineer. The signs as shown on the detail drawing(s) are all that are required for a contractor to 

begin a resurfacing contract. Any additional signs requested by the Engineer shall be installed within 7 

business days of the start of contract work. All sign locations are to be verified by the Engineer prior to 

installation. Once the signs have been installed and accepted, any sign relocations requested by the 

Department will be compensated in accordance with Article 104-7. Any additional signs other than the 

ones shown in the drawing will be compensated in accordance with Article 104-7. 

 

No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet of 

resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs shall 

be used for traffic control. There will be no direct compensation for any portable signing. 
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If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

advance/general warning work zone signs. Uncover advance/general warning work zone signs no more 

than 7 calendar days before work resumes. All other operations may be suspended upon failure to 

comply with the above requirements. Such suspended operations would not be resumed until the above 

requirements are fulfilled. 

 

(A) Sign Removal 

 

Once Maps on the Project are substantially complete, it’s acceptable practice to remove the 

Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. A Map 

is substantially complete when the resurfacing operations are finished and the shoulders are brought up 

to the same elevation as the proposed pavement and when pavement markings (paint) are installed 

along the centerline and edge lines. The final pavement markings (ex. Thermoplastic/Polyurea) or 

pavement markers (Raised/Snowplowable) don’t have to be installed for Maps to be considered 

substantially complete. Final pavement marking/markers are installed with portable signing according 

to Roadway Standard Drawing 1101.02, sheet 11 or 12. Any remaining punch list items requiring 

traffic control are compensated in the contract pay item for Temporary Traffic Control. 

 

Stationary Work Zone Sign removal is a condition of final project acceptance. 

 

(B) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with the 

Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard Drawings. Any 

required portable signs for lane closures are compensated in the contract pay item for Temporary Traffic 

Control. 

 

MEASUREMENT AND PAYMENT: 
 

Temporary traffic control work, including, but not limited to installation and removal of portable signs, 

cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators, 

flashing arrow boards, and pilot vehicles will be incidental to the various pay items in the contract. 

This work includes work zone advance or general warning signs.  

 

 

PAVEMENT MARKINGS AND MARKERS: 
(7-15-14) RWZ-3 

 

Markings: All Facilities 
 

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 

1205.13 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard 

Specifications with the exception of the 15 day edge line replacement requirement for two-lane, two-

way roadways as described in Subarticle 1205-3(D) of the 2018 Standard Specifications. For all two-

lane, two-way facilities, edge lines can be replaced within 30 calendar days after they have been 

obliterated. 
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Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic. If Type 3 Cold Applied 

Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 

Thermoplastic for stop bars, symbols, characters and diagonals. If Heated-in-Place Thermoplastic is 

used, it shall be paid for using the Extruded Thermoplastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied Plastic 

for  stop  bars,  symbols,  characters  and  diagonals  on  asphalt  or  concrete  roadways. If Heated-in-

Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay item. 

 

Markers: All Facilities 

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to 

existing pavement marker removal prior to the end of the work day. Dispose of existing pavement 

markers as directed by the Engineer. No direct payment will be made for this work as it will be incidental 

to the paving operation. 
 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each 

map. Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and Standard 

Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and Sections 1250 

through 1253 of the 2018 Standard Specifications. 

 

Markings and Markers: All Facilities 

Review and record the existing pavement markings and markers before resurfacing. Re-establish the 

new pavement markings and markers using the record of existing markings in conjunction with the 2018 

Roadway Standard Drawings unless otherwise directed by the engineer. Have existing or proposed 

“passing zones” reviewed by the engineer before installation. Submit the record of the existing 

pavement markings seven calendar days before the obliteration of any pavement markings. 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. If the 

Contractor begins any map and does not complete within the seasonal restrictions, including placement of 

final pavement markings or permanent markers, the Contractor shall be responsible for, at his expense, 

Paint in accordance with Article 1205-08 and Temporary Markers in accordance with Section 1251 of 

the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS: 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 
 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year.  

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 

be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided funds 

are available.  The State reserves the right to terminate or suspend any transportation project 

contract, and any transportation project contract shall be so terminated or suspended if funds will 

not be available for payment of the work to be performed during that fiscal year pursuant to the 

contract.  In the event of termination of any contract, the contractor shall be given a written notice 

of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 
 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2018 Standard Specifications. 
 

 

BIDS OVER LIMIT: 
(08-01-16)  SPD 01-400 

 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, 

the bid will not be considered for award. 
 

 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 

the work code(s) which are identified as work items in the prime contractor’s construction progress 

schedule that they will complete themselves.  Any contractor identified as working outside their 

expertise may be considered in default of contract. 
 

SAFETY VESTS: 
 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers 

and their personnel must wear an OSHA approved reflective vest or outer garment at all times 

while on the project.     

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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CONTRACTOR CLAIM SUBMITTAL FORM: 
(2-12-14) 104-3 SPD 01-440 

 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 

Unit or at https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx as 

Form CCSF under Construction Forms. 
 

Any claims for additional compensation and/or extensions of the completion date shall be 

submitted to the Division Engineer in writing, with detailed justification, prior to submitting the 

final invoice payment.  Once an invoice is received and accepted that is marked as “Final”, the 

Contractor shall be barred from recovery. 

 

DRIVEWAYS AND PRIVATE PROPERTY: 
 

The Contractor shall maintain access to driveways for all residents and property owners 

throughout the life of the project. The Contractor shall not perform work for private citizens or 

agencies in conjunction with this project or within the project limits of this contract.  
 

 

COOPERATION WITH STATE FORCES: 
 

The Contractor must cooperate with State forces working within the limits of this project as 

directed by the Engineer. 

    

ERRATA: 
(2-12-18)  Z-4 

 

Revise the 2018 Standard Specifications as follows: 
 

Division 7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “724-4”.  
 

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “725-3”.  

Division 10 

Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article 

number “1080-50” with “1080-10”.  
 

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace 

article number “1080-61” with “1080-11”.  
 

Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 

STEEL, replace article number “1080-72” with “1080-12”.  
 

Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace 

article number “1080-83” with “1080-13”.  

 

 

 

 

https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx
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PLANT AND PEST QUARANTINES: 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious Weeds) 

(3-18-03) (Rev. 12-20-16) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 

certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those 

specific project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 

ash borer, or other noxious weeds. 
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MINIMUM WAGES: 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 

 

 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal 

On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 

contractors (existing and newcomers) will be automatically placed in the Alternate Program.  

Standard OJT requirements typically associated with individual projects will no longer be applied 

at the project level.  Instead, these requirements will be applicable on an annual basis for each 

contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 
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Minorities and Women 
 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every 

effort to enroll minority and women as trainees to the extent that such persons are available within 

a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 

to discriminate against any applicant for training, whether a member of a minority group or not. 
 

Assigning Training Goals 
 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 

based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 

activity with the Department.  At the beginning of each year, all contractors eligible will be 

contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 

Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
 

Training Classifications 
 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 
 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not 

all-inclusive.  Where the training is oriented toward construction applications, training will be 

allowed in lower-level management positions such as office engineers and estimators.  Contractors 

shall submit new classifications for specific job functions that their employees are performing.  

The Department will review and recommend for acceptance to FHWA the new classifications 

proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 
 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level status. 
 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to the 

subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  
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Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 

of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  
 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  
 

Records and Reports 
 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as 

requested shall be submitted to the OJT Program Manager.  
 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  
 

Trainee Interviews 
 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  
 

Trainee Wages 
 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 
 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 
 

Achieving or Failing to Meet Training Goals 
 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 
 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off 

the NCDOT’s Bidders List.  
 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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Page 1 of 1 ITEMIZED PROPOSAL FOR CONTRACT NO. DA00406Feb 21, 2018 1:49 pm

County : Bertie, Currituck, Dare, Hyde, Martin, Northampton, Pasquotank, Perquimans, Tyrrell, Washington

ROADWAY ITEMS

   
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

EA     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,028SP  4600000000-N GENERIC TRAFFIC CONTROL ITEM
(BARRIER DELINEATOR-SIDE MOUNT
ED)

0002

LF     

---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

328,56612054847030000-E POLYUREA PAVEMENT MARKING
LINES (6", 20 MILS)
(HIGHLY REFLECTIVE ELEMENTS)

0003

Total Amount Of Bid For Entire Project :1349/Feb21/Q331595.0/D9447130000/E3
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Execution of Contract 
 

 

 

Contract No:  DA00406 

 

 

County:  Bertie, Currituck, Dare, Hyde, Martin, Northampton, Pasquotank, Perquimans, 

Tyrrell and Washington  
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