
DA00286  1 STATE 

 

 

STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 1 

 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: MARCH 30, 2016 AT 2:00 PM 

 

CONTRACT ID: DA00286 

 

WBS ELEMENT NO.:  2016CPT.01.12.20212.1, ETC. 

 

COUNTIES: CHOWAN & GATES  

 

MILES:  38.33 MILES 

 

ROUTE NO.:   VARIOUS  

 

TYPE OF WORK:  ASPHALT SURFACE TREATMENT (DOUBLE SEAL) 

 ASPHALT SURFACE TREATMENT (MAT & DOUBLE SEAL) 

 

 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE 

OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 

THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 

THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 

LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A DIVISION LET PROJECT.     

 

5% BID BOND OR BID DEPOSIT REQUIRED. 

 

 

NAME OF BIDDER 

 

 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT NO. DA00286 IN CHOWAN & GATES COUNTIES, NORTH CAROLINA 
 

DATE: FEBRUARY 18, 2016 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract 

No. DA00286; has carefully examined the plans and specifications, which are acknowledged to be part of 

the proposal, the special provisions, the proposal, the form of contract, and the forms of contract payment 

bond and contract performance bond; and thoroughly understands the stipulations, requirements and 

provisions.  The undersigned bidder agrees to bound upon his execution of the bid and subsequent award 

to him by the Department of Transportation in accordance with this proposal to provide the necessary 

contract payment bond and contract performance bond within fourteen days after the written notice of 

award is received by him.  The undersigned Bidder further agrees to provide all necessary machinery, 

tools, labor, and other means of construction; and to do all the work and to furnish all materials, except as 

otherwise noted, necessary to perform and complete the said contract in accordance with the 2012 

Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special 

Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as 

the case may be, for the various items given on the sheets contained herein.   

 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and 

perform the work and required labor to construct and complete State Highway Contract No. DA00286 in 

Chowan & Gates Counties for the unit or lump sum prices, as the case may be, bid by the Bidder in his 

bid and according to the proposal, plans, and specifications prepared by said Department, which proposal, 

plans, and specifications show the details covering this project, and hereby become a part of this contract.   

 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 

Specifications for Roads and Structures, January 2012 with all amendments and supplements thereto, is 

by reference incorporated into and made a part of this contract; that, except as herein modified, all the 

construction and work included in this contract is to be done in accordance with the specifications 

contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.   

 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the 

Contract Officer or such other person as may be designated by the Secretary to sign for the Department of 

Transportation.  The conditions and provisions herein cannot be changed except over the signature of the 

said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and 

are given as the basis for comparison of bids.  The Department of Transportation may increase or 

decrease the quantity of any item or portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase 

or decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided 

for the contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order 

of the Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited 

as liquidated damages in case this bid is accepted and the Bidder shall fail to provide the required 

payment and performance bonds with the Department of Transportation, under the condition of this 

proposal, within 14 calendar days after the written notice of award is received by him, as provided in the 

Standard Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements. Failure to 

comply with any requirement may cause the bid to be considered irregular and may be grounds for 

rejection of the bid. 
 

TRADITIONAL PAPER BIDS: 

1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your bid.   

2. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed. 

3. The Bidder shall submit a unit price for every item on the itemized proposal sheet.  The unit prices for the various 

contract items shall be written in figures.  Unit prices shall be rounded off by the Bidder to contain no more than 

FOUR decimal places. 

4. An amount bid shall be entered on the itemized proposal sheet for every item.  The amount bid for each item shall 

be determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in the 

"Amount" column of the form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount bid shall be 

determined by adding the amounts bid for each item. 

6. Changes to any entry shall be made by marking through the entry in ink and making the correct entry adjacent 

thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not use correction fluid, 

correction tape or similar product to make corrections. 

7. The bid shall be properly executed on the included Execution of Bid – Non-collusion Affidavit, Debarment 

Certification and Gift Ban Certification form.  All bids shall show the following information: 

    a. Name of corporation, partnership, Limited Liability Company, joint venture, individual or firm, submitting bid.   

Corporations that have a corporate seal should include it on the bid. 

b. Name of individual or representative submitting bid and position or title held on behalf of the bidder. 

c. Name, signature, and position or title of witness. 

d. Completed attestation by Notary Public 

Note:  Signer, Witness and Notary Public must be different individuals. 

8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 

10. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE PLACED IN 

A SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE 

NCDOT DIV. ONE OFFICE, 113 AIRPORT DRIVE, SUITE 100, EDENTON, NC  27932 LOCATED 

APPROXIMATELY 5 MILES SOUTHEAST OF EDENTON, JUST OFF NC 94 ON AIRPORT DRIVE 

IN THE NORTHEASTERN REGIONAL AIRPORT BUILDING, BY 2:00 P.M. ON, WEDNESDAY, 

MARCH 30, 2016 

11. The sealed bid must display the following statement on the front of the sealed envelope: 
  

QUOTATION FOR DA00286 – ASPHALT SURFACE TREATMENT (DOUBLE SEAL) AND ASPHALT 

SURFACE TREATMENT (MAT & DOUBLE SEAL) ON VARIOUS ROUTES IN CHOWAN AND GATES 

COUNTIES, TO BE OPENED AT 2:00 P.M. ON WEDNESDAY MARCH 30, 2016 
 

12. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall 

be addressed as follows: 

N. C. DEPARTMENT OF TRANSPORTATION 

ATTN: Barry Hobbs, PE 

113 Airport Drive, Suite 100 

Edenton, NC  27932 
 

OPTIONAL COMPUTER BID PREPARATION: 
1.  All instructions given above for completing and returning TRADITIONAL PAPER BIDS  apply, except as 

modified by the provision “Computer Bid Preparation (Optional)”, if applicable.  

2.  Expedite software necessary for electronic bid preparation may be downloaded from the Connect NCDOT 

website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS 
 

COMPUTER BID PREPARATION (OPTIONAL): 
(7-18-11) 102 SPI 1-18 

 

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by 

means of a personal computer.  For electronic bid preparation the Contractor shall download the 

Expedite program from the NCDOT “Project Letting” website.  Then download the 

appropriate .ebs electronic file of line items and quantities unique to each project from the 

Division Office’s website. 

  

The only entries into the program which will be permitted by the Bidder are the appropriate unit 

or lump sum prices for those items which must be bid in order to provide a complete bid for the 

project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite 

program.  When these entries have been made, the program will automatically prepare 

a complete set of itemized proposal sheets which will include the amount bid for the various 

items and the total amount bid for the project in addition to the unit or lump sum prices bid.  The 

computer generated itemized proposal sheets shall be printed and signed by a duly authorized 

representative in accordance with Subarticle 102-8(A)(8).  This set of itemized proposal sheets, 

when submitted together with the appropriate proposal, will constitute the bid and shall be 

delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO 

BIDDERS.  If the Bidder submits his bid on computer generated itemized proposal sheets, bid 

prices shall not be written on the itemized proposal sheets bound in the proposal.  The computer 

generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD) 

furnished by the Contractor and shall be submitted to the Department with the bid. 

 

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized 

proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump sum 

prices submitted on the printed and signed itemized proposal sheets shall prevail. 

 

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids 

except that a bid may be submitted on computer generated itemized proposal sheets in which 

case the entries on the itemized proposal sheets will not be required to be in ink.  Changes to any 

entry on the computer generated itemized proposal sheets shall be made in accordance with 

requirement Number (6) of the INSTRUCTIONS TO BIDDERS.  When the computer generated 

itemized proposal sheets are not signed and received with the proposal, the bid will be 

considered irregular. 
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CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is July 1, 2016. 

 

The completion date for this contract is June 30, 2017. 
 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract.  The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 

 

The liquidated damages for this contract are Five Hundred Dollars ($ 500.00) per calendar day. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

  

The Contractor shall not perform any work on this project during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY  

AND 

SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY 
 

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow 

on or during holiday weekends, special events, or any other time when traffic is unusually heavy, 

including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st 

until 30 minutes after sunrise January 2nd.  If New Year's Day is on Saturday or Sunday, 

then until 30 minutes after sunrise the following Tuesday. 
 

3. For Easter, between the hours of 30 minutes before sunset Thursday and 30 minutes after 

sunrise Monday. 
 

4. For Memorial Day, between the hours of 30 minutes before sunset Friday and 30 

minutes after sunrise Tuesday. 
 

5. For Independence Day, between the hours of 30 minutes before sunset the day before 

Independence Day and 30 minutes after sunrise the day after Independence Day. 
 

If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes 

before sunset  the Thursday before Independence Day and 30 minutes after sunrise  the 

Tuesday after Independence Day. 
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6.    For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes 

after sunrise  Tuesday. 
 

7. For Thanksgiving Day, between the hours of  30 minutes before sunset Tuesday and 30 

minutes after sunrise  Monday. 
 

8. For Christmas, between the hours of 30 minutes before sunset  the Friday before the 

week of Christmas Day and 30 minutes after sunrise the following Monday after the 

week of Christmas Day. 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the 

Engineer. 
 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 
 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 
 

The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 

 

 

PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 

from the time he begins the work until completion and final acceptance of the project.  The 

Contractor will not be permitted to suspend his operations except for reasons beyond his control 

or except where the Engineer has authorized a suspension of the Contractor's operations in 

writing. 
 

In the event that the Contractor's operations are suspended in violation of the above provisions, 

the sum of $ 250.00 will be charged the Contractor for each and every calendar day that such 

suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to 

extra engineering and maintenance costs and due to increased public hazard resulting from a 

suspension of the work.  Liquidated damages chargeable due to suspension of the work will be 

additional to any liquidated damages that may become chargeable due to failure to complete the 

work on time. 

 

RAILROAD GRADE CROSSING: 
(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 

 

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor 

when the use of slow-moving or stopped equipment is required over at-grade railroad crossings. 
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POSTED WEIGHT LIMITS: 
(7-1-95) (Rev. 8-21-12) 107 SP1 G24R 
 

The Contractor's attention is directed to the fact that many Primary and Secondary Roads and 

bridges are posted with weight limits less than the legal limit.  Do not exceed the posted weight 

limits in transporting materials and/or equipment to the projects, unless otherwise indicated 

below.  Make a thorough examination of all projects and haul routes and be prepared to discuss 

them at the Preconstruction Conference. 
 

 

ASPHALT SURFACE TREATMENT: 
(02-13-15) (Rev 01-29-16) 660 SP06 R054 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 6-48, Section 660 ASPHALT SURFACE TREATMENT, replace section with the 

following: 
 

SECTION 660 

ASPHALT SURFACE TREATMENT 
 

660-1 DESCRIPTION 
 

Perform the work covered by this section including, but not limited to, furnishing, hauling, 

spreading and rolling the emulsion and aggregate consisting of one or more applications of liquid 

asphalt material and one or more applications of aggregate cover coat material on a prepared 

surface; and maintaining and repairing the asphalt surface treatment (AST). 
 

Schedule a pre-application meeting prior to installing the asphalt surface treatment including 

representatives from the Subcontractor, Project Engineer, Area Roadway Construction Engineer, 

and may include the State Pavement Construction Engineer and a representative from the 

Materials and Tests Unit. 
 

660-2 MATERIALS 
 

Refer to Division 10 of the 2012 Standard Specifications. 
 

Item  Section 

Aggregates for Asphalt Surface Treatment 1012-2 

Emulsified Asphalt, Grade CRS-2L 1020-3 

Emulsified Asphalt, Grade CRS-2P 1020-3 

Fine Aggregate 1014 

Mineral Filler 1012-1(D) 

Water 1024-4 
 

Before any asphalt surface treatment is placed, obtain from the asphalt supplier and furnish to the 

Engineer a Certification of Compatibility of the emulsion with the aggregate proposed for use. 
 

660-3 WEATHER AND SEASONAL LIMITATIONS 
 

Do not place any asphalt surface treatment between October 15 and April 1, except for asphalt 

surface treatment that is to be overlaid immediately with asphalt plant mix. 
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Apply AST only when the surface to be treated is dry and when the air or surface temperatures, 

measured at the location of the AST operation away from artificial heat, is 50°F and rising.  Do 

not place AST when air temperature is 98°F and rising. 
 

When placing asphalt surface treatment that is to be immediately overlaid with asphalt plant mix, 

the seasonal and temperature limitations of Article 610-4 of the 2012 Standard Specifications 

shall apply. 
 

Do not apply asphalt material when the weather is foggy or rainy. 
 

660-4 SURFACE PREPARATION 
 

Clean the surface to be treated of all dust, dirt, clay, grass, sod and any other deleterious matter 

before application of the asphalt surface treatment. 
 

660-5 ACCEPTANCE OF ASPHALT MATERIALS 
 

The acceptance of asphalt materials will be in accordance with Article 1020-1 of the 

2012 Standard Specifications. 
 

660-6 APPLICATION EQUIPMENT 
 

Use asphalt application equipment that meets Article 600-5 of the 2012 Standard Specifications. 
 

Apply aggregate by the use of a self-propelled, pneumatic-tire aggregate spreader capable of 

maintaining a specified rate with a uniform application for the width of asphalt material being 

covered.  Tailgate spreaders will not be permitted.  Areas that are inaccessible to the aggregate 

spreader shall be covered by hand spreading or other acceptable methods. 
 

660-7 AGGREGATE TYPE AND APPLICATION RATES 
 

TABLE 660-1 

SEAL TYPES AND MATERIAL APPLICATION RATES  

MAP # TYPE OF SEAL LAYER AGGREGATE 

TYPE 

AGGREGATE 

TARGET RATE
A
 

(LBS/SY) 

EMULSION TARGET 

RATE
B,C,D

 

(GAL/SY) 

1-15,17-28          Double Seal Top 5/16” LW 9 ± 0.25 ± 

  Top OR #9 9 ± 0.25 ± 

  Top OR CA-9 LW 9 ± 0.25 ± 

  Bottom 78M 18 ± 0.30 ± 

16   Mat & Double Seal Top *5/16” LW 9 ± 0.25 ± 

  Middle *78M 16 ±  0.25 ± 

  Mat *#67 38 ± 0.40 ± 
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A. Aggregate Target Rates have +/- 2.0 lbs/sy tolerance limit. 

B. Emulsion Target Rates have +/- 0.03 gal/sy tolerance limit.  

C. Grades of emulsion shall be CRS-2L or CRS-2P. 

D. Application temperatures shall be 160-170ºF. 

 

*Aggregate will be provided by the Department (Map 16 only). 

 

660-8 CONSTRUCTION METHODS 

 

For any type of AST work, demonstrate that all equipment has been calibrated in the presence of 

the Engineer with a minimum 100-foot test section.  If approved by the Engineer, test section 

may be incorporated into the production section.  If the test section is not feasible, submit 

a calibration plan to the Engineer with detailed information on equipment and a designated area 

for calibration. 

 

(A) Asphalt Seal Coat 

 

Use the type of seal coat as required by the contract.  Seal coat aggregates shall be 

drained of free moisture and dust free before use.  Place the seal coat in full-lane widths. 

 

Adjust the aggregate rates to provide a sufficient quantity of cover material to be spread 

over the surface of the seal coat preventing traffic damage, where it is necessary to permit 

traffic on sections of a completed seal coat. 

 

Perform rolling of each layer immediately after the aggregate has been uniformly spread.  

Rolling will consist of at least 3 complete coverages with one pneumatic-tire roller 

followed by at least one complete coverage with a 5 to 8 ton steel-wheel roller.  All roller 

coverages shall be completed within 5 minutes of the asphalt emulsion being placed.  

Do not allow crushing of the aggregate or picking up of the material by the rollers.   

 

The use of a combination steel-wheel and pneumatic-tire roller will be permitted instead 

of the 5 to 8 ton steel-wheel roller. 

 

After the aggregate is thoroughly seated, broom all excess aggregate off of the surface of 

the seal coat after 3 days but no more than 7 calendar days.  Traffic may be permitted on 

the seal coat immediately after the rolling is complete. 

 

Clean driveways, ditches, turn lanes, and areas adjacent to the AST construction of 

excess aggregate, excess emulsion run off, over spray or debris from construction. 

 

Blotting sand may be required as directed by the Engineer and shall be applied in 

accordance with Section 818 of the 2012 Standard Specifications. 
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The construction of the various types of seal coats will be in accordance with the 

following additional requirements: 

  

(1) Single Seal 

 

Apply emulsion to the existing surface followed immediately by an application of 

aggregate using Table 660-1 and requirements in the contract.  Uniformly spread 

the full required amount of aggregate in one application and correct all non-

uniform areas before rolling. 

 

Immediately after the aggregate has been uniformly spread, perform rolling as 

previously described. 

 

(2) Double Seal 

 

Apply emulsion to the existing surface followed immediately by an application of 

aggregate using Table 660-1 and requirements in the contract ensuring each is 

uniformly placed over the existing surface and rolled as previously described. 

 

Immediately after the first application of seal aggregate has been made uniform 

and rolled, apply the second application of the required amount of emulsion and 

seal coat aggregate and roll as previously described. 

 

(3) Triple Seal 

 

Follow the procedure outlined in Subarticle 660-8(A)(2) and apply emulsion and 

aggregate as a third layer and roll as previously described. 

 

(4) Sand Seal 

 

Place the fully required amount of asphalt material in one application and 

immediately cover with the seal coat aggregate.  Uniformly spread the fully 

required amount of aggregate in one application and correct all non-uniform areas 

before rolling. 

 

Immediately after the aggregate has been uniformly spread, perform rolling. 

 

Broom excess aggregate material from the surface of the seal coat. 

 

When the sand seal is to be constructed for temporary sealing purposes only and 

will not be used by traffic, use other grades of asphalt material meeting the 

requirements of Articles 1020-5 and 1020-6 of the 2012 Standard Specifications. 
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(B) Asphalt Mat and Seal 

 

Construct the seal coat in accordance with Subarticle 660-8(A) using the size aggregate 

required by the contract. 

 

Construct the mat coat in accordance with Subarticle 660-8(C) using the type seal 

required by the contract. 

 

(C) Asphalt Mat Coat for Soil Subgrade 

 

The surface on which the mat coat is to be applied shall be approved by the Engineer 

before the mat coat emulsion is applied. 

 

Place a string line guide for application equipment.  Place the mat coat in full-lane 

widths. 

 

Existing surface shall be damp prior to placement of the mat coat. 

 

Immediately follow the application of emulsion with the spreading of the aggregate.  

No more than 5 minutes can elapse from the time the emulsion is applied and the rolling 

is completed when using CRS-2L or CRS-2P. 

 

Mat coat aggregate shall be drained of free moisture and dust free before use.  Spread the 

aggregate uniformly at the required rate and correct all non-uniform areas before rolling. 

 

Roll immediately after the aggregate is uniformly spread.  Rolling consists of at 

least 3 complete coverages with two 5 to 10 ton steel-wheel rollers.  Continue rolling 

until the aggregate is thoroughly keyed into the emulsion.  Do not allow crushing of the 

aggregate or picking up of the material by the rollers.  A combination steel-wheel and 

pneumatic-tire roller will not be permitted.  Use 2 individual steel-wheel rollers.  The 

3 coverages shall be completed within 5 minutes of the spraying of the emulsion. 

 

At the discretion of the Engineer, at the beginning of each emulsion application, spread 

a paper over the end of the previously completed mat coat and begin the asphalt 

application on the paper.  After application, remove and dispose of the paper. 

 

After the aggregate is thoroughly seated, traffic may be permitted on the mat coat after 

the rolling is complete.  No brooming shall be performed on the mat coat.   

 

Correct defects or damage to the mat coat before the application of seal coat or plant mix 

overlay.  The seal coat or plant mix may be applied the same day the mat coat is placed 

provided the mat coat has been satisfactorily applied and rolled. 
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(D) Asphalt Mat Coat for Pavement Surfaces 

 

For mat coats with an asphalt overlay, construct the mat coat in accordance with 

Subarticle 660-8(C).  The emulsion for the mat coat may be the same as the tack coat of 

the asphalt overlay.  

 

For mat coats constructed on existing pavement surfaces, construct the mat coat in 

accordance with Subarticle 660-8(C) using the size aggregate required by the contract 

and the application rates specified in Table 660-1.   
 

660-9 TEMPORARY TRAFFIC CONTROL (TTC) 
 

All AST operations shall be conducted in daylight hours. 

Provide temporary traffic control for the asphalt surface treatment operations in accordance with 

the contract and in accordance with the provision RWZ-1 TEMPORARY TRAFFIC CONTROL 

(TTC) found elsewhere in the proposal except the following sections do not apply: 

 TRAFFIC OPERATIONS, Drop-Off Requirements and Time Limitations. 

 TRAFFIC OPERATIONS, Project Requirements. 
 

Install advance/general warning work zone signs according to the Detail Drawing titled Signing 

for Asphalt Surface Treatment provided in these plans. 
 

660-10 WARRANTY 
 

The Asphalt Surface Treatment (AST) shall be warranted by the project payment and 

performance bonds for a period of 12 months. 
 

(A) Warranty Period 
 

The Department will conduct an inspection of the work and provide written acceptance in 

accordance with Article 105-17 of the 2012 Standard Specifications. Written acceptance 

of the work will constitute the start date for the 12 month AST warranty period. 
 

(B) Situations Affecting the Warranty 
 

During the warranty period, the Contractor will not be held responsible for distresses that 

are caused by factors not related to materials and workmanship.  These include, but are 

not limited to, chemical and fuel spills, vehicle fires, base failures, and snow plows.  

Other factors considered to be beyond the control of the Contractor, which may 

contribute to pavement distress, will be considered by the Engineer on a case by case 

basis upon receipt of a written request from the Contractor.  Maintaining traffic on the 

pavement surface prior to the Engineer’s acceptance will not be a condition for voiding 

the warranty. 
 

(C) Emergency Repairs 
 

If, in the opinion of the Department, a pavement condition covered by the warranty 

requires immediate attention for the safety of the traveling public, the Contractor will be 

notified immediately.  If the Contractor cannot perform the work in a timely manner, the 

Department may directly perform or have the corrective work performed by another 
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entity at the Contractor’s expense.  Any emergency work performed will not alter the 

requirements, responsibilities, or obligations of the warranty. 
 

(D) Warranty Performance Criteria 
 

Surface 

Defects 

 

Severity 

Extent 

(Per Lot) 

Surface 

Patterns 

Alternate lean and heavy lines 

streaking over the entire pavement 

surface. 

Greater than 20% of a lot affected; 

distress spotted evenly over the lot or 

over localized areas within the lot. 

Bleeding/ 

Flushing 

Distinctive appearance (with excess 

asphalt binder already free). 

Greater than 20% of the wheel tracks 

within a lot affected. 

Loss of Cover 

Aggregate 

Large patches of cover aggregate lost 

from the pavement surface. 

Greater than 20% of a lot affected; 

distress spotted evenly over the lot or 

over localized areas within the lot. 
 

Lot - A 1,000-foot section of pavement or portion thereof, a lane width wide, on which 

AST is constructed on a single map. 
 

The beginning point of the first lot will be the beginning point of each day’s operation or 

the beginning of a map, whichever is applicable. 
 

The Department will review the AST and advise the Contractor of any required 

corrective work in writing prior to expiration of the warranty period.  
 

The Department will approve all materials and methods used in warranty work. 
 

The Department will determine if warranty work performed by the Contractor meets the 

contract and provide written acceptance of the warranty work when complete. 
 

The Chief Engineer will review any disputes for corrective work covered under the 

warranty. 
 

660-11 MAINTENANCE AND PROTECTION 
 

Maintain and protect the asphalt surface treatment until it is accepted by the Department.  Make 

all necessary repairs in such a manner as to preserve the uniformity of the surface. 
 

660-12 MEASUREMENT AND PAYMENT 
 

Asphalt Surface Treatment: Single Seal, Double Seal, Triple Seal, Mat and Single Seal, Mat and 

Double Seal, Sand Seal, and Mat Coat, No.____ Stone.  All AST will be measured and paid at 

the contract unit price per square yard.  Payment at the above prices will be made for replacing 

any satisfactorily completed asphalt surface treatment when such replacement has been made 

necessary by defects in subgrade or base constructed by others. 
 

Emulsion for Asphalt Surface Treatment will be measured and paid at the contract unit price per 

gallon, which price will be full compensation for all materials including modifiers and additives, 

tack coat, labor, tools, equipment, and all other incidentals necessary to complete the work. 
 

Price adjustments herein shall apply concurrently; however, price adjustment will not apply in 

the event the material is rejected. 
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Furnishing and applying prime will be paid as provided in Article 600-9 of the 2012 Standard 

Specifications for Prime Coat. 
 

If included in the contract, furnishing and applying blotting sand will be paid as provided in 

Article 818-4 of the 2012 Standard Specifications for Blotting Sand. 
 

Adjustment for Emulsion for AST will be paid per the following formula: 
 

A = B + ((D – C)/235)0.65 
 

Where: 

 A = Adjusted Contract Unit Price of Emulsion for AST per gallon  

 B = Contract Unit Price of Emulsion for AST per gallon 

 C = Base Price Index of PG 64-22 per ton 

 D = Monthly Average Terminal F.O.B. Selling Price for PG 64-22 per ton 
 

See Price Adjustment - Asphalt Binder Special Provision found elsewhere in this proposal for 

the base price index of PG 64-22 per ton. 
 

Payment will be made under: 
 

Pay Item  Pay Unit 
  

Asphalt Surface Treatment, Single Seal Square Yard 

Asphalt Surface Treatment, Double Seal Square Yard 

Asphalt Surface Treatment, Triple Seal Square Yard 

Asphalt Surface Treatment, Mat and Single Seal Square Yard 

Asphalt Surface Treatment, Mat and Double Seal Square Yard 

Asphalt Surface Treatment, Sand Seal Square Yard 

Asphalt Surface Treatment, Mat Coat, No. __ Stone Square Yard 

Emulsion for Asphalt Surface Treatment Gallon 
 

Surface preparation is to include clipping of shoulders when determined necessary by the 

Department. 

 

MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

2012 Standard Specifications): 

 

Line #                  Description 

   2 — Asphalt Surface Treatment, Mat & Double Seal 

   3 — Asphalt Surface Treatment, Double Seal 

   4 — Emulsion for Asphalt Surface Treatment 
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NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 2012 Standard 

Specifications). 
   

 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 4-19-16) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 

not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 

WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 

not greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed MBE and WBE participation along with a listing of the 

committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 



DA00286  17 STATE 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 

on a project that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 

good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 1 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that MBEs participate in at least the percent of the 

contract as set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation obtained 

shall be reported to the Department. 

 

(B) Women Business Enterprises 1 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the 

contract as set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation obtained 

shall be reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 

in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals 

respectively.  The Directory can be found at the following link.  

https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 
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Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 

use during the life of the contract.  Only those identified to meet the MBE goal and the 

WBE goal will be considered committed, even though the listing shall include both committed 

MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall 

race-neutral goals.  Only those firms with current MBE and WBE certification at the time of bid 

opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.  

The Contractor shall indicate the following required information: 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of MBE 

and WBE Subcontractors contained elsewhere in the contract documents in order 

for the bid to be considered responsive.  Bidders shall indicate the total dollar 

value of the MBE and WBE participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms will not 

be deemed to represent zero participation.  Bids submitted that do not have 

MBE and WBE participation indicated on the appropriate form will not be read 

publicly during the opening of bids.  The Department will not consider these bids 

for award and the proposal will be rejected. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that MBE’s or WBE’s participation will not 

count towards achieving the corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 

firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 

by virtue of the work it performs on the contract with its own forces.  However, all the work that 

is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 

count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 

subcontractors, if any, in order to receive credit toward the goals. 
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For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  

A WBE bidder puts in a bid where they will perform 40% of the contract work and have 

a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 

submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 

fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with 

MBE certified subcontractors or documented through a good faith effort.  It should be noted that 

you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 

MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 

in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the 

sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or 

an official state holiday.  In that situation, it is due in the office of the Engineer no later than 

12:00 noon on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the 

lack of this participation drops the commitment below either the MBE or WBE goal, the 

Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 

entirety, to the Engineer  no later than 12:00 noon of the eighth calendar day following opening 

of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that 

situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state 

business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal(s). 

 

One complete set of this information shall be received in the office of the Engineer no later than 

12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on 

Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 

Engineer no later than 12:00 noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
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submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 

that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 

efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all certified 

MBEs/WBEs who have the capability to perform the work of the contract.  The bidder 

must solicit this interest within at least 10 days prior to bid opening to allow the 

MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 

MBEs/WBEs within the Division and surrounding Divisions where the project is located.  

The bidder must determine with certainty if the MBEs/WBEs are interested by taking 

appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 

MBE/WBE participation (2
nd

 and 3
rd

 tier subcontractors). 

 

(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 

responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 

subcontractors and suppliers and to select those portions of the work or material 

needs consistent with the available MBE/WBE subcontractors and suppliers, so as 

to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 

names, addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications 
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for the work selected for subcontracting; and evidence as to why additional 

agreements could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs 

involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs 

are reasonable.  Also, the ability or desire of a prime contractor to perform the 

work of a contract with its own organization does not relieve the bidder of the 

responsibility to make good faith efforts.  Bidding contractors are not, however, 

required to accept higher quotes from MBEs/WBEs if the price difference is 

excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening NCDOT’s Business Development Manager in the Business Opportunity 

and Work Force Development Unit to give notification of the bidder’s inability to get 

MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 

meet it, you may reasonably raise the question of whether, with additional 

reasonable efforts the apparent successful bidder could have met the goals.  If the 
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apparent successful bidder fails to meet the MBE and WBE goals, but meets 

or exceeds the average MBE and WBE participation obtained by other bidders, 

the Department may view this, in conjunction with other factors, as evidence 

of the apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 

faith effort has been made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 

MBE firm may be counted toward the MBE contract goal requirement.  The same holds 

for work that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts 

to a non-MBE firm does not count toward the MBE contract goal requirement.  Again, 

the same holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE 

or WBE contractor or subcontractor subcontracts a significantly greater portion of the 

work of the contract than would be expected on the basis of standard industry practices, 

it shall be presumed that the MBE or WBE is not performing a commercially useful 

function.  The MBE/WBE may present evidence to rebut this presumption to the 

Department.  The Department's decision on the rebuttal of this presumption may be 

subject to review by the Office of Inspector General, NCDOT. 
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(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation 

with the MBE or WBE in the joint venture, that portion of the total dollar value being 

a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its 

expenditures for materials and supplies required to complete the contract and obtained 

from a MBE or WBE regular dealer and 100 percent of such expenditures from 

a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures 

to MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 

commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or supplies 

required on a job site (but not the cost of the materials and supplies themselves), 

provided the fees are determined to be reasonable and not excessive as compared 

with fees customarily allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

MBEs and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 
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Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the 

MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 

work receives credit for the total value of the transportation services the 

subcontracted MBE or WBE provides on the contract.  It should be noted that 

every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 

the goal requirement.  This, however, may not always be possible due to the 

limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort 

has been made to reach out to similarly certified transportation service providers 

and there is no interest or availability, and they can get assistance from other 

certified providers, the Engineer will not hold the prime liable for meeting the 

goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 

a non-MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only 

for the fee or commission it receives as a result of the subcontract arrangement.  

The value of services performed under subcontract agreements between the 

MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 
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(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude 

the leased truck from working for others during the term of the lease with the 

consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 

priority for use of the leased truck.  This type of lease may count toward the 

MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 

if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 

substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor 

shall not terminate the MBE/WBE for convenience.  This includes, but is not limited to, 

instances in which the Contractor seeks to perform the work of the terminated subcontractor with 

another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s 

own forces or those of an affiliate.  A MBE/WBE may only be terminated after receiving the 

Engineer’s written approval based upon a finding of good cause for the termination.  The prime 

contractor must give the MBE/WBE firm five (5) calendar days to respond to the prime 

contractor’s notice of termination and advise the prime contractor and the Department of the 

reasons, if any, why the firm objects to the proposed termination of its subcontract and why the 

Department should not approve the action. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional 

MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.  

The same holds true if a committed WBE is terminated for good cause, an additional 

WBE that was submitted at the time of bid may be used to fulfill the WBE goal.  A good 

faith effort will only be required for removing a committed MBE/WBE if there were no 

additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as 

the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of 

work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 

documenting the steps taken.  Such documentation shall include, but not be limited to, the 

following: 
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(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 

Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another similarly certified MBE/WBE subcontractor to 

perform at least the same amount of work to meet the MBE/WBE goal 

requirement.  If a MBE/WBE firm is not found to do the same amount of work, 

a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by 

MBEs/WBEs unless otherwise approved by the Engineer. 
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When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 

by the changes. 
 

Reports and Documentation 
 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 
 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 
 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 

furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 

Reporting Minority and Women Business Enterprise Participation 
 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 
 

(A) Withholding of money due in the next partial pay estimate; or 
 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 

report all monthly and final payment information in the correct reporting manner. 
 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 
 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for further work on future projects until the required information is submitted. 
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Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 
 

At any time, the Engineer can request written verification of subcontractor payments. 
 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 
 

Failure to Meet Contract Requirements 
 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 
 

 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 

provide a specific written description of the location in the locate request. 
 

 

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES: 
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and 

NCGS 136-28.8, it is the objective of the Department to aid in the reduction of materials that 

become a part of our solid waste stream, to divert materials from landfills, to find ways to 

recycle and reuse materials, to consider and minimize, where economically feasible, the 

environmental impacts associated with agency land use and acquisition, construction, 

maintenance and facility management for the benefit of the Citizens of North Carolina. 
 

To achieve the mission of reducing environmental impacts across the state, the Department is 

committed to supporting the efforts to initiate, develop and use products and construction 

methods that incorporate the use of recycled, solid waste products and environmentally 

sustainable practices in accordance with Article 104-13 of the Standard Specifications. 
 

Report the quantities of reused or recycled materials either incorporated in the project or diverted 

from landfills and any practice that minimizes the environmental impact on the project annually 

on the Project Construction Reuse and Recycling Reporting Form.  The Project Construction 

Reuse and Recycling Reporting Form and a location tool for local recycling facilities are 

available at: 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-

Locations.aspx. 
 

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to 

valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please contact 

the State Value Management Engineer at 919-707-4810. 

 

 

 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov


DA00286  30 STATE 

DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 

following: 
 

All steel and iron products that are permanently incorporated into this project shall be produced 

in the United States except minimal amounts of foreign steel and iron products may be used 

provided the combined material cost of the items involved does not exceed 0.1% of the total 

amount bid for the entire project or $2,500, whichever is greater.  If invoices showing the cost of 

the material are not provided, the amount of the bid item involving the foreign material will be 

used for calculations.  This minimal amount of foreign produced steel and iron products 

permitted for use is not applicable to high strength fasteners.  Domestically produced high 

strength fasteners are required. 

 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first 

sentence of the first paragraph: 
 

All guardrail/guiderail within the project limits shall be included in this maintenance. 
 

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last 

sentence of the first paragraph: 
 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 

or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  
 

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 

the last paragraph with the following: 
 

The Contractor will not be directly compensated for any maintenance operations necessary, 

except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 

work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 

Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be 

performed in the United States of America.  No work shall be outsourced outside of the United 

States of America. 
 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 
 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 

vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 

engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give 

favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 

Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 

Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 

Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 

and contractors who: 
 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 
 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 

should contact other State Agencies to determine if those agencies have adopted Executive 

Order 24. 

 

 

LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 

sentence of the third paragraph: 
 

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 

compensation insurance carrier, or a certificate of compliance issued by the Department of 

Insurance for self-insured subcontractors, irrespective of whether having regularly in service 

fewer than three employees. 
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EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 

all of line 32, the first sentence of the second paragraph and the first word of the second sentence 

of the second paragraph. 
 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

 

SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 

sentence of the first paragraph: 
 

All requests to sublet work shall be submitted within 30 days of the date of availability or prior 

to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by 

the Engineer. 
 

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 

sentence of the fourth paragraph: 
 

Purchasing materials for subcontractors is not included in the percentage of work required to be 

performed by the Contractor.  If the Contractor sublets items of work but elects to purchase 

material for the subcontractor, the value of the material purchased will be included in the total 

dollar amount considered to have been sublet. 
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ROADWAY SPECIAL PROVISIONS 
 

CONSTRUCTION SEQUENCE: 
 

Apply Asphalt Surface Treatment to each section of roadway begun in a continuous operation.  

Do not begin work on another section of roadway unless satisfactory progress is being made 

toward completion of intersections and all other required incidental work by satisfactorily 

furnishing additional paving equipment and personnel. 
 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 

of the 2012 Standard Specifications. 
 

The base price index for asphalt binder for plant mix is $366.43 per ton. 
 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on February 1, 2016. 
 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 

 

Final surface testing is not required on this project in accordance with Section 610-13, Final 

Surface Testing and Acceptance. 
 

 

PAVING INTERSECTIONS: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR 
 

Apply Asphalt Surface Treatment to all intersections back from the edge of the pavement on the 

main line of the project a minimum distance of 50 feet.  The pavement placed in the intersections 

shall be of the same material and thickness placed on the mainline of the project. 
 

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 

 

MATERIALS: 
(2-21-12) (Rev. 3-15-16) 1000, 1002, 1005, 1016, 1018, 1024, 1050,  1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 

paragraph with the following: 

 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 

 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 

If any change is made to the mix design, submit a new mix design (with the exception of an 

approved pozzolan source change). 
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If any major change is made to the mix design, also submit new test results showing the mix 

design conforms to the criteria.  Define a major change to the mix design as: 

 

(1) A source change in coarse aggregate, fine aggregate or cement. 

 

(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 

 

(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 

5%), fine aggregate (applies to an increase or decrease greater than 5%), water (applies to 

an increase only), cement (applies to a decrease only), or pozzolan (applies to an increase 

or decrease greater than 5%). 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the 

finished concrete surface. 

 

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 

Materials, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to 

the table of item references: 

 

Item       Section 

Type IL Blended Cement    1024-1 
 

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second 

paragraph with the following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 

each pound of cement replaced. 

 

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third 

paragraph through the sixth paragraph beginning with “If any change is made to the mix design, 

submit…” through “…(applies to a decrease only).” 
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
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Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 hand-
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4 508 - 545 - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 

Fill 
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See 
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as 
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contract 
See Table 

1078-1 

See 
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1078-1 
- - 8 - 564 

as 

needed 
- - 

 

Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with the 

following: 
 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to 

each pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-

cementitious material (cement + fly ash) ratio for the classes of concrete listed. 
 

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, 

delete the table. 
 

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT 

CONCRETE, lines 30-31, delete the second sentence of the third paragraph. 
 

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF 

EXCAVATIONS, line 30, add the following at the end of Section 1002: 
 

(H) Handling and Storing Test Panels 
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Notify the Area Materials Engineer when preconstruction or production test panels are 

made within 24 hours of shooting the panels.  Field cure and protect test panels from 

damage in accordance with ASTM C1140 until the Department transports panels to the 

Materials and Tests Regional Laboratory for coring. 

 

Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 

with the following: 
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Page 10-39, Article 1016-3, CLASSIFICATIONS , lines 27-32, replace with the following: 
 

Select material is clean, unweathered durable, blasted rock material obtained from an approved 

source.  While no specific gradation is required, the below criteria will be used to evaluate the 

materials for visual acceptance by the Engineer: 
 

(A) At least 50% of the rock has a diameter of from 1.5 ft to 3 ft, 
 

(B) 30% of the rock ranges in size from 2” to 1.5 ft in diameter, and 
 

(C) Not more than 20% of the rock is less than 2” in diameter.  No rippable rock will be 

permitted. 
 

Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA 

CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both 

tables, replace second row with the following: 
 

Acceptable, but not to be used in the top 3 ft of embankment or backfill 
 

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 

paragraph: 
 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is 

limited to between 5 and 12% by weight and the constituents shall be interground.  Class F fly 

ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 

Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 

between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 

Department, use a pozzolan in the amount shown in Table 1024-1. 
 

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT 

CONCRETE, replace with the following: 
 

TABLE 1024-1 

POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 
20% - 30% by weight of required cement content 

 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated Blast 

Furnace Slag 

35%-50% by weight of required cement content  

with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 
 

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence 

of the second paragraph with the following: 
 

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 

Program (NTPEP) laboratory for concrete admixture testing. 
 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 

All fencing material and accessories shall meet Section 106. 
 

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two 

sentences with the following: 
 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 

load testing will only be required for new casting designs during the design process, and 
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conformance to M306 loading (40,000 lb.) will be required only when noted on the design 

documents. 
 

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive 

Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) 

and (D) with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 

specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 
 

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the 

description for Type 2 and replace with the following: 
 

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch 

spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third 

sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph 

with the following: 
 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 

other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 

bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 

certification that, for the particular bolt grade, diameter and embedment depth required, the 

anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  
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For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 

compressive strength used in this test.  Use adhesives that meet Section 1081. 
 

List the properties of the adhesive on the container and include density, minimum and maximum 

temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 

 

Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace 

with the following: 
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence 

of the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application 

through the Value Management Unit with the following information for each type and brand 
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name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 

“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of 

the last paragraph. 
 

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first 

paragraph replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 

1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 

adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 

recommended for adherence of traffic markers to pavement surfaces when rapid set is not 

required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 

setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic 

markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with 

the following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 

ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required 
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by the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  

Metallized sheet piles shall be metallized in accordance to the Project Special Provision 

“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and 

a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall 

receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-

viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 

dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 

of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 

suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 

Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 

manufacturer’s recommendations whichever is more stringent.  Use Type I when the pavement 

temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is 

more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement 

markers to the pavement surface when the pavement temperature is between 32°F and 50°F or 

per the manufacturer’s recommendations whichever is more stringent. 
 

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with 

the following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 

lead. 
 

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second 

paragraph with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 

and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the 

following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 

without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 

the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 

Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 

Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 

arsenic or 200 ppm lead. 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 

 
TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 12-17-15) 
 

RWZ-1 

  
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications 
and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in 
these plans prior to beginning any other work.  Use a lane closure or slow moving operation to 
complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 
1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway 
Standard Drawings.  Use a moving operation only if the minimum speed maintained at all times 
is 3 mph with no stops that narrow or close a lane of travel.  If the moving operation is 
progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic 
pattern at all times, except in the immediate work zone where lane closures are allowed as 
determined by the Engineer. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 
of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work zone 
such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones 
and skinny drums may be used instead of drums.  However, drums are required for the upstream 
taper portion of lane closures in all applications.  The stationary work zone shall be a maximum 
of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by 
the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the 
appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of 
construction inactivity, return the traffic pattern to the existing alignment and remove or cover 
any work zone signs.  When covering work zone signs, use an opaque material that prevents 
reading of the sign at night by a driver using high beam headlights.  Use material, which does not 
damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 
2012 Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of 
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of 
the 2012 Roadway Standard Drawings. When personnel and/or equipment are working within 
a lane of travel of an undivided facility, close the lane according to the traffic control plans, 2012 
Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so that all 
personnel and/or equipment remain within the closed travel lane.  Do not work simultaneously, 
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on both sides of an open travel way, within the same location, on a two-lane, two-way road. 
Perform work only when weather and visibility conditions allow safe operations as directed by 
the Engineer. 
 
When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, as a minimum the slow moving operation caravan shall consist of the vehicles and 
devices shown on the Moving Operation Caravan Details according to Roadway Standard 
Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings.  Traffic cones may be 
used when necessary to provide additional protection of wet pavement markings.  Ballast all 
traffic cones so they will not be blown over by traffic. 
 
TRAFFIC OPERATIONS: 
 
1)  Paving Lift  Requirements and Time Limitations: 
 
For paving lifts of 2.0” or less,  bring all newly resurfaced lanes to the same station and elevation 
within 72 hours.  If not brought up to the same station and elevation within 72 hours, the 
Contractor shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven 
pavement and spaced every ½ mile along the section of uneven pavement. Once mitigated, all 
portable “UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be 
made for these signs or any other type of portable warning signs as these are included in the 
“Temporary Traffic Control” contract pay item. 

 
For paving lifts greater than 2”, bring all newly resurfaced lanes to the same station and elevation 
by the end of each work day unless the Contractor utilizes the notched wedge paving methods as 
described below.  
 
Failure to comply with the following requirements will result in a suspension of all other 
operations until all lanes of traffic are brought to the same station and elevation: 
 

1. During paving operations, any paving lift greater than 2” for asphalt surface course mixes 
shall be mitigated by having an approved wedge apparatus on the paver that shapes the 
edge 1” vertically and the remaining at a maximum slope steepness of 2:1. For 
intermediate and base course mixes, use an approved wedge device that shapes the edge 
with a maximum slope steepness of 2:1.  The maximum paving lift allowed to use this 
method is 3”. 

 
2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” 

signs in advance of the uneven pavement and spaced every ½ mile along the section of 
uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be 
removed. No additional compensation will be made for these signs or any other type of 
portable warning signs as these are included in the “Temporary Traffic Control” contract 
pay item. 
 

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring 
up the adjacent lane to the same station and elevation before any further paving takes 
placed on the project.  
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2)  Shoulder Drop-Off Requirements and Time Limitations: 
 
Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 
an open travel lane that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 
 
For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with 
suitable compacted material, as approved by the Engineer. The material, equipment and labor 
associated with this operation will be at no expense to the Department. This work is not 
considered part of shoulder reconstruction. 
 
3) Project Requirements: 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
 
1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 
the first pre-construction meeting and the sequence must be approved before closing 
a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic 
Management Unit at 919-773-2800 or Traffic Services for additional traffic control 
guidance, as necessary. 

 
2. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 
unless otherwise directed by the Engineer. 

 
3. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 
4. Traffic Control for the milling and/or paving of ramps is to be done according to 

Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be 
closed by the Engineer. If approved, Contractor will provide plans and devices for the 
detour at no additional cost to the department. 

5. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times 
and Liquidated Damages”. 
 

6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 
the following portable signs to warn drivers of the conditions.  These are to include, but 
not limited to “Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved 
Pavement” (W8-15) w/ Motorcycle Plaque mounted below. These are to be dual 
indicated on Multi-Lane Roadways with speed limits 45 mph and greater where lateral 
clearance can be obtained within the median areas.  These portable signs are incidental to 
the other items of work included in the temporary traffic control (Lump Sum) pay item. 
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4) Work Zone Signing: 
  
Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in 
these plans prior to beginning of work. Install and maintain signing in accordance with the 
attached drawings and Divisions 11 and 12 of the 2012 Standard Specifications.  
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115 
within 3 to 12 full working days prior to installation. 
 
Install all Advance/General warning work zone signs before beginning work on a particular map.  
If signs are installed more than seven (7) calendar days prior to the beginning of work on a 
particular map, cover the signs until the work begins.  Install each work zone Advance/General 
warning sign separately and not on the same post or stand with any other sign except where an 
advisory speed plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise 
directed by the Engineer. All sign locations to be verified by the Engineer prior to installation. 
Once the signs have been installed and accepted, any sign relocations requested by the 
Department will be compensated in accordance with Article 104-7. Any additional signs other 
than the ones shown in the drawing will be compensated in accordance with Article 104-7.  
 
No stationary -Y- Line advance warning signage is required unless there’s more than 1,000 feet 
of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable 
signs shall be used for traffic control. There will be no direct compensation for any portable 
signing. 
 
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs.  Uncover advance/general warning work zone signs 
no more than 7 calendar days before work resumes.  All other operations may be suspended upon 
failure to comply with the above requirements.  Such suspended operations would not be 
resumed until the above requirements are fulfilled. 
 
(B) Sign Removal 
 
All stationary work zone signs shall be removed once the project is substantially complete. The 
project is substantially complete when the resurfacing operations are completed and the 
shoulders are brought up to the same elevation as the proposed pavement and when pavement 
markings are installed. The pavement marking doesn’t have to be the final marking material to 
be considered substantially complete. Any remaining punch list items are to be completed with 
portable work zone signing. There will be no compensation for any portable signing.  Sign 
removal is a condition of final project acceptance.  
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(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with 
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard 
Drawings. Any required portable signs for lane closures are compensated in the contract pay 
item for Temporary Traffic Control. 
 
5) Measurement and Payment: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable 
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck 
mounted attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump 
sum price for Temporary Traffic Control. The Temporary Traffic Control pay item does not 
include work zone advance or general warning signs. Partial payments for Temporary Traffic 
Control will be made as follows:  The cumulative total of the lump sum price for temporary 
traffic control will be equal to the percent complete (project) as calculated for each partial pay 
estimate. Additional flashing arrow boards and message boards beyond those shown in the 
contract, detail drawings or Roadway Standard Drawings required by the Engineer will be paid 
as extra work in accordance with Article 104-7 of the Standard Specifications.   
 
The work of satisfactorily installing and removing work zone advance and/or general warning 
signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 
removing stationary signs will be measured for each required sign and paid at the contract price 
for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone 
Advance/General Warning Signing will be limited to a maximum of 90% of the total installed 
quantity.  The remaining 10% will be paid once all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers 
per operation per map being utilized at the same time on any day.  If a pilot vehicle is used for an 
operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 
flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.  
 
Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 
pay item will be considered supplemental flagging and compensated at a rate of $20.00 per hour 
for each additional flagger as approved by the Engineer. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
 



 TC-6 

RESURFACING OPERATIONS: 
(7-15-14)  RWZ-2 
 
Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting.  Refer to the Provisions, Typicals and Details 
unless otherwise directed by the Engineer. 
 
Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.  
Coordinate all operations on the bridge and its approaches with the Engineer. 
 
Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 
patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 
to the point of supporting traffic without displacement or rutting before reopening closed lane.  
Coordinate the resurfacing operations of the patched areas with the Engineer. 
 
Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all 
signal loop operations with the Engineer. 
 
For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 
by the end of each work day.  For Partial or wheel track milling operation on multi-lane 
facilities, the lane being milled may be left closed and paved back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on two-way,  
two-lane facilities when the entire roadway or entire lane is to be milled: 
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 
 
The following options are available during Resurfacing and milling operations on multi-lane  
facilities when all lanes or a single lane in one direction are to be milled:  
 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and 

pave back within 72 hours. 
 
Slope the pavement at the beginning and ending of the daily milling operation as directed by the 
Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling 
operation is completed.  Continue milling operations until the particular section of roadway 
being milled is complete.  Remove any existing pavement adjacent to the milled area that has 
been damaged and replace with patch material as directed by the Engineer. 
 
Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain 
vehicular access in accordance with Article 1101-05 of the 2012 Standard Specifications using 
suitable backfill material approved by the Engineer. 
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Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 
Specifications. 
 
 
Milled Rumble Strips: 
 
When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard 
Specifications and the 2012 Roadway Standard Drawing 665.01. 
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STANDARD SPECIAL PROVISION 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS: 
(5-20-08) Z-2 

  

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2012 Standard Specifications. 
 
BIDS: 

 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2.5 million, 

the bid will not be considered for award. 

 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

SAFETY VESTS: 
 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers 

and their personnel must wear an OSHA approved reflective vest or outer garment at all times 

while on the project.     

 

CONTRACTOR CLAIM SUBMITTAL FORM: 
 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 

Unit or http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/ 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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DRIVEWAYS AND PRIVATE PROPERTY: 
 

The Contractor shall maintain access to driveways for all residents and property owners 

throughout the life of the project. The Contractor shall not perform work for private citizens or 

agencies in conjunction with this project or within the project limits of this contract.  

 

COOPERATION WITH STATE FORCES: 
 

The Contractor must cooperate with State forces working within the limits of this project as 

directed by the Engineer.    

 

 

ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 

 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 

“Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 

follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 

“(4) Approval”. 
 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 

“reinforcement”. 
 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 

Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 

P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 
 

Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” 

with “completion”. 
 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 

“Portland Cement Concrete, Class A”. 
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Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 

replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 
 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 

with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 

“Subarticle 235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:  𝑾 = 𝑳𝑫√𝑷 ÷ 𝟏𝟒𝟖, 𝟎𝟎𝟎 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 

replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 
 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 

Center, delete this subarticle. 
 

Revise the 2012 Roadway Standard Drawings as follows: 
 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 

with “1631.01”. 

 

 

PLANT AND PEST QUARANTINES: 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 

  

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 

a certificate or limited permit for any regulated article moving from the quarantined area. 
 

Originating in a Quarantined County 
 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 
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Contact 
 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 

project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 
 

Regulated Articles Include 
 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 

other noxious weeds. 

 

 

 

MINIMUM WAGES: 
(7-21-09) Z-5 
 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 
 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

This determination of the intent of the application of this act to the contract on 

this project is the responsibility of the Contractor. 
 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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ON-THE-JOB TRAINING: 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 

 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 

Program.  Standard OJT requirements typically associated with individual projects will no longer 

be applied at the project level.  Instead, these requirements will be applicable on an annual basis 

for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make 

every effort to enroll minority and women as trainees to the extent that such persons are available 

within a reasonable area of recruitment.  This training commitment is not intended, and shall not 

be used, to discriminate against any applicant for training, whether a member of a minority group 

or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 

year’s activity with the Department.  At the beginning of each year, all contractors eligible will 

be contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  

The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are 

not all-inclusive.  Where the training is oriented toward construction applications, training will 

be allowed in lower-level management positions such as office engineers and estimators.  

Contractors shall submit new classifications for specific job functions that their employees are 

performing.  The Department will review and recommend for acceptance to FHWA the new 

classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to 

the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  
 

Records and Reports 
 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  
 

Trainee Interviews 
 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  
 

Trainee Wages 
 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 
 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 
 

Achieving or Failing to Meet Training Goals 
 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 
 

If a contractor fails to attain their training assignments for the calendar year, they may be taken 

off the NCDOT’s Bidders List.  
 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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LISTING OF MBE / WBE SUBCONTRACTORS       
Sheet________ of ________ 

Firm Name and Address 
Circle 

One Item No. Item Description 
* Agreed upon Unit 

Price 
** Dollar Volume of Item 

Name 

 
 

MBE 
    

Address 

 
WBE     

Name 

 
 

MBE 
    

Address 

 
WBE     

Name 

 
 

MBE 
    

Address 

 
WBE     

Name 

 
 

MBE 
    

Address 

 
WBE     

Name 

 
 

MBE 
    

Address 

 
WBE     

Name 

 
 

MBE 
    

Address 

 
WBE     

  

* The Dollar Volume shown in this column shall be the Actual 

Price Agreed Upon by the Prime Contractor and the MBE/WBE 

subcontractor, and these prices will be used to determine the 

percentage of the MBE/WBE participation in the contract. 

 

** Dollar Volume of MBE/WBE Subcontractor Percentage of 

Total Contract Bid Price: 

** Dollar Volume of MBE Subcontractor     $ ____________ 

 

MBE Percentage of Total Contract Bid Price  ___________% 

 

** Dollar Volume of WBE Subcontractor     $ ____________ 

 

WBE Percentage of Total Contract Bid Price  ___________% 

If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 

If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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EXECUTION OF BID 
 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

  
Full name of Corporation 

  

  

  
Address as Prequalified 

 

Attest   By   
Secretary/Assistant Secretary   President/Vice President/Assistant Vice President 

Select appropriate title   Select appropriate title 

      

      

      

Print or type Signer's name  Print or type Signer's name 

      

     

    CORPORATE SEAL 

 

AFFIDAVIT MUST BE NOTARIZED 
  

Subscribed and sworn to before me this the 

  

_____ day of _____________________ 20__. 

  

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

PARTNERSHIP 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

  By   
Signature of Witness   Signature of Partner 

       
Print or type Signer's name   Print or type Signer's name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

  

_____ day of _____________________ 20__. 

  

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

  
Full Name of Firm 

  

  
Address as Prequalified 

  

  
  

 

      
Signature of Witness   Signature of Member/Manager/Authorized Agent 

    Select appropriate title 

      
      

Print or type Signer's name   Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last 

three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of 

another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 

of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 

required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 

with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 

entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 

employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 

Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 

appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), 

fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

 

(1)  

 Name of Joint Venture 

(2)  

 Name of Contractor 

  

 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    

 If Corporation, affix Corporate Seal and  

    
(3)  

 Name of Contractor 
  

 Address as Prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
 

 

  
 If  Corporation, affix Corporate Seal 
  and  
    

(4) Name of Contractor (for 3 Joint Venture only) 
  

 Address as Prequalified 

  

    

 Signature of Witness or Attest   

  By Signature of Contractor 

 Print or type Signer's name   

   Print or type Signer's name 
  

If  Corporation, affix Corporate Seal NOTARY SEAL NOTARY SEAL 

NOTARY SEAL Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Affidavit must be notarized for Line (2) Subscribed and sworn to before me this  Subscribed and sworn to before me this  

Subscribed and sworn to before me this  _____day of ____________________ 20___ ____day of ___________________ 20_____ 

_____day of______________________ 20___ ____________________________________ ____________________________________ 

____________________________________ Signature of Notary Public Signature of Notary Public 

Signature of Notary Public of ____________________________County of ____________________________County 

of ____________________________County State of _______________________________ State of ______________________________ 

State of ______________________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor     

    Individual name 

      

 

Trading and doing business as 
    

    Full name of Firm 

      

      
Signature of Witness    Signature of Contractor, Individually 

      
Print or type Signer's name   Print or type Signer’s name 

      
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN 

CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 

action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been 

convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own 

bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor   
  Print or type Individual name 

  

  
Address as Prequalified 

  

    

  Signature of Contractor, Individually 

    

    
  Print or type Signer's Name 

    

    
Signature of Witness   

    

    
Print or type Signer’s name   

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 
 

  
Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 

certification or explanation filed with the Department, or has become erroneous because of 

changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 

voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 

and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 

Federal Rules requiring this certification and detailing the definitions and coverages may be 

obtained from the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 

ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 

by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 

Construction Contract (Form FHWA PR 1273) provided by the Department, without 

subsequent modification, in all lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 

covered transaction, unless he knows that the certification is erroneous.  The bidder may 

decide the method and frequency by which he will determine the eligibility of his 

subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 

knowledge and information of a participant is not required to exceed that which is normally 

possessed by a prudent person in the ordinary course of business dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 

suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 

in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 

principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 

 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 

with obtaining, attempting to obtain, or performing a public (Federal, State or local) 

transaction or contract under a public transaction; violation of Federal or State antitrust 

statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 

of records; making false statements; or receiving stolen property; 

 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 

paragraph b. of this certification; and 

 

d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 

 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 

with this submittal.  An explanation will not necessarily result in denial of participation in a 

contract. 

 

Failure to submit a non-collusion affidavit and debarment certification will result in the 

prequalified bidder's bid being considered non-responsive. 

 

 

 

 

 

 

 
Check here if an explanation is attached to this certification. 
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Execution of Contract 
 

 

 

Contract No:  DA00286 

 

 

County:  Chowan & Gates  

 

 

 

ACCEPTED BY THE DEPARTMENT 

 

 

 

 

__________________________________________________ 

Contract Officer 

 

 

__________________________________________________ 

Date 

 

 

 

 

 

 
Signature Sheet (Bid) - ACCEPTANCE SHEET 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 1 ITEMIZED PROPOSAL FOR CONTRACT NO. DA00286Feb 18, 2016 8:44 am

County : Chowan, Gates

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20,293SP  1749000000-E ASPHALT SURFACE TREATMENT, MAT
& DOUBLE SEAL

0002

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

402,287SP  1803500000-E ASPHALT SURFACE TREATMENT,
DOUBLE SEAL

0003

GAL    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

249,811SP  1838000000-E EMULSION FOR ASPHALT SURFACE
TREATMENT

0004

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4457000000-N TEMPORARY TRAFFIC CONTROL0005

Total Amount Of Bid For Entire Project :0844/Feb18/Q672393.0/D9847600000/E5
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ADDENDUM(S) 
 

 

 

 

 

ADDENDUM #1 

 

I, ____________________  representing __________________________ 

 (SIGNATURE) 

 

Acknowledge receipt of Addendum #1. 

 

 

ADDENDUM #2 

 

I, ____________________  representing __________________________ 

 (SIGNATURE) 

 

Acknowledge receipt of Addendum #2. 

 

 

ADDENDUM #3 

 

I, ____________________  representing __________________________ 

 (SIGNATURE) 

 

Acknowledge receipt of Addendum #3. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Contract No.    Rev. 4-19-11 
County   

 
STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
RALEIGH, NC 

 
BID BOND 

 
Principal:  
 Name of Principal Contractor 

Surety:  
 Name of Surety 

Contract Number:  County:  
  

Date of Bid:  
 
 

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL) 
and SURETY above named, are held and firmly bound unto the Department of Transportation in the full and just 
sum of five (5) percent of the total amount bid by the Principal for the project stated above, for the payment of 
which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly 
and severally, firmly by these presents. 
 
NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty (60) 
days after the opening of the bids, or within such other time period as may be provided in the proposal, and if the 
Board of Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) calendar 
days after written notice of award is received by him, provide bonds with good and sufficient surety, as required for 
the faithful performance of the contract and for the protection of all persons supplying labor, material, and 
equipment for the prosecution of the work.  In the event the Principal requests permission to withdraw his bid due to 
mistake in accordance with the provisions of Article 103-3 of the Standard Specifications for Roads and Structures, 
the conditions and obligations of this Bid Bond shall remain in full force and effect until the Department of 
Transportation makes a final determination to either allow the bid to be withdrawn or to proceed with award of the 
contract.  In the event a determination is made to award the contract, the Principal shall have fourteen (14) calendar 
days to comply with the requirements set forth above.  In the event the Principal withdraws its bid after bids are 
opened except as provided in Article 103-3, or after award of the contract has been made fails to execute such 
additional documents as may be required and to provide the required bonds within the time period specified above, 
then the amount of the bid bond shall be immediately paid to the Department of Transportation as liquidated 
damages. 
 
IN TESTIMONY WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed. 
 
This the ______ day of   ___________________, 20 ______ 

 
 

  
 Surety 
  
  

By  
 General Agent or Attorney-in-Fact Signature 
  
  

Seal of Surety  
 Print or type Signer's Name 



Contract No.    Rev. 4-19-11 
County   

 
BID BOND 

 
CORPORATION 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
 
 

Full name of Corporation 
 
 
 

Address as prequalified 
 
 
 

By  
 Signature of President, Vice President, Assistant Vice President 
 Select appropriate title 

  
  
  

 
 
  
 Print or type Signer's name 

 
Affix Corporate Seal 

 
 
 
 
 
Attest   
 Signature of Secretary, Assistant Secretary  
 Select appropriate title  
   
   
   
   
   

Print or type Signer's name  



Contract No.    Rev. 4-19-11 
County   

 
  

 
BID BOND 

 
LIMITED LIABILITY COMPANY 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor  

 Full name of Firm 
 
 

 
Address as prequalified 

 
 
 

Signature of Member/ 
Manager/Authorized Agent 

 

 Individually 
 
 
 
 
 
 

 
Print or type Signer’s name  

 
 
 
 
 
 
 
 
 



Contract No.    Rev. 4-19-11 
County   

 
BID BOND 

 
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor  

 Individual Name 
  
  

Trading and doing business as  
 Full name of Firm 

 
 
 

 
 

Address as prequalified 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 

 
 
 

 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  



Contract No.    Rev. 4-19-11 
County   

 
BID BOND 

 
INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
Name of Contractor   
 Print or type Individual Name 
  
  
  
  
  

  
 Address as prequalified 

  
 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 
  

 
 
 
 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  



Contract No.    Rev. 4-19-11 
County   

 
BID BOND 

 
PARTNERSHIP 

 
SIGNATURE OF CONTRACTOR (Principal) 

 
 

 
Full name of Partnership 

 
 
 
 
 

Address as prequalified 
 
 
 
 By  

  Signature of Partner 
   
   
   
   
   
   
  Print or type Signer's name 
   
   
   
   

 
 
 
 
 
 

   
Signature of Witness   

   
   
   
   
   
   

Print or type Signer’s name   



Contract No.    Rev. 4-19-11 
County   

 
BID BOND 

JOINT VENTURE (2 or 3) 
SIGNATURE OF CONTRACTORS (Principal) 

 
Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.   
Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the Specifications.  On Line (3), print or type the name of second joint venturer and execute 
below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the third joint venturer, if 
applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of execution must be strictly 
followed. 
 

(1)  
 Name of Joint Venture 
    

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
    
 If Corporation, affix Corporate Seal 
    
  and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal 
  
  and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  
  
 If  Corporation, affix Corporate Seal 
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