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WORK AREA

PHASE 1 - STEP 2

WORK AREA

PHASE 1

SPACING 55'

MINIMUM DRUM

SPACING 60'

MINIMUM DRUM

REMOVE ISLAND & PAVE AREA

EXISTING GROUND

WORKZONE

-Y1-  STA. 14+00SECTION B-B

PROP. PAVEMENT

EXISTING GROUND

WORKZONE B

-L- STA. 20+00SECTION A-A

PROP. PAVEMENT

11'11'

12'

SPACING 60'

MINIMUM DRUM

B

THE OPENING OF THE FOLLOWING SEGMENT TO TRAFFIC, -L- STA. 16+00 TO STA. 25+81.

NEWLY CONSTRUCTED LEFT TURN/MERGE LANE ALONG NORTHBOUND US 17 TO FACILITATE

INSTALL TEMPORARY MARKINGS (SEE TMP-5)  AND SIGNS (SEE SIGNING PLANS) FOR THE4)

OPEN ALL LANES TO TRAFFIC AT THE END OF EACH  WORKDAY.

CONTRACTOR SHALL CONSTRUCT THE WIDENING ALONG THE EASTBOUND LANE OF NC 343.  

USING ROADWAY STANDARD DRAWING 1101.02 FOR TEMPORARY LANES CLOSURES, 3)

ALL OTHER LANES TO TRAFFIC AT THE END OF EACH  WORKDAY (SEE DETAIL A).

LANE ON US17 AND DETOUR TRAFFIC TO THE KEETER BARN INTERSECTION. OPEN 

AT THE NC 343 INTERSECTION, PERMANENTLY CLOSE THE NORTHBOUND LEFT TURN 

NORTHBOUND US17.  

CONTRACTOR SHALL CONSTRUCT THE LEFT TURN/MERGE LANE EXTENSION ALONG 

USING ROADWAY STANDARD DRAWING 1101.02 FOR TEMPORARY LANES CLOSURES, 2)

STANDARD DRAWINGS) PRIOR TO BEGINNING ANY CONSTRUCTION ACTIVITIES.

THE PROJECT (IN ACCORDANCE WITH THE TRAFFIC CONTROL PLANS AND ROADWAY 

THE CONTRACTOR SHALL PLACE ALL CONSTRUCTION WARNING SIGNS THROUGHOUT 1)

PHASE 1

NOTES:
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DETAIL A (SEE NOTE 2)

ROAD

CLOSED

TYPE III BARRICADE

48"X30"

R11-2

DETOUR

END

24'' X 18''

M4-8 A

24" X 12"
M4- 8

21" X 15"
M6-3

24" X 12"
M4- 8
24" X 12"
M4- 8

21" X 15"
M6-1

-L- STA. 16+00 ±

BEGIN CONSTRUCTION

-L- STA. 27+28 ±

END CONSTRUCTION

-L- STA. 29+00±

BEGIN CONSTRUCTION

-L- STA. 32+57±

END CONSTRUCTION

-Y1- STA. 13+00±

BEGIN CONSTRUCTION

-Y1- STA. 16+20±

END CONSTRUCTION

PHASE 1

TRAFFIC MANAGEMENT PLAN
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