



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

June 12, 2015

Addendum No. 2

Contract No.: DA00254

WBS Element: 1SP.10281.18

*Sandbag Installation, Grading and Resurfacing Along NC12 (Kitty Hawk),
In Dare County*

To Whom It May Concern:


Reference is made to the proposal and plans previously furnished for this project.

The following revision has been made to the proposal and plans:

Page No. 6, "Intermediate Contract Time Number 1 and Liquidated Damages", has been revised to clarify that the temporary road closure does not have to be removed on nights and Sundays. Please void existing Page No. 6 and staple revised Page No. 6 thereto.

Please acknowledge receipt of Addendum #2 in the space provided on the Addendum Acknowledgement Form.

Sincerely,

DocuSigned by:

99A5A272ED6A447...

W. B. Hobbs, PE
Division Project Manager

WBH/ces
Attachment

cc: S. D. Baker, PE
C. S. Mebane, PE
R. W. Midgett, PE

CONTRACT TIME AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 12-18-07)

108

SP1 G10 A

The date of availability for this contract is **July 7, 2015**.

The completion date for this contract is **August 7, 2015**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **One Thousand Dollars \$1,000.00** per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(2-20-07)

108

SP1 G14 A

The Contractor shall not perform any work on this project during the following day and time restrictions. Neither shall the Contractor alter the traffic flow (outside of temporary road closure) during the following day and time restrictions.

DAY AND TIME RESTRICTIONS

**MONDAY - SATURDAY FROM SUNSET TO SUNRISE THE FOLLOWING DAY
AND
SATURDAY SUNSET TO SUNRISE THE FOLLOWING MONDAY**

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on or during holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For **unexpected occurrence** that creates unusually high traffic volumes, as directed by the Engineer.
2. For **New Year's Day**, between the hours of **SUNSET** December 31st and **SUNRISE** January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until **SUNRISE** the following Tuesday.
3. For **Easter**, between the hours of **SUNSET** Thursday and **SUNRISE** Monday.
4. For **Memorial Day**, between the hours of **SUNSET** Friday and **SUNRISE** Tuesday.
5. For **Independence Day**, between the hours of **SUNSET** the day before Independence Day and **SUNRISE** the day after Independence Day.

If **Independence Day** is on a Friday, Saturday, Sunday or Monday, then between the hours of **SUNSET** the Thursday before Independence Day and **SUNRISE** the Tuesday after Independence Day.