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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 1

PROPOSAL
DATE AND TIME OF BID OPENING: AUGUST 17, 2022 AT 2:00 PM
CONTRACT ID: DA00555
WBS ELEMENT NO.: 46980.3.1
COUNTY: HERTFORD
TIP NO.: R-5811
MILES: 4.656 MILES

ROUTE NO.: NC 461 (FARMERS CHEMICAL RD. & RIVER RD.)
& SR 1469 (RIVER RD.)

LOCATION: NC 461 FROM NC 45 TO END MAINTENANCE (AT NUCOR)
& SR 1469 FROM NC 461 TO SR 1445 (BAZEMORE RD.)

TYPE OF WORK: DRAINAGE, WIDENING, MILLING & RESURFACING

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR
MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES
OF " ELECTRICAL, PLUMBING,  HEATING AND AIR CONDITIONING AND REFRIGERATION
CONTRACTING AS CONTAINED'IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA.
NOTWITHSTANDING THESE' LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED. ANY
FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

THIS IS ADIVISION LET PROJECT.

5% BID BOND OR BID DEPOSIT REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT NO. DA00555 IN HERTFORD COUNTY, NORTH CAROLINA
DATE: JULY 19, 2022
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DA00555; has
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special
provisions, the proposal, the form of contract, and the forms of contract payment bond and contract performance
bond; and thoroughly understands the stipulations, requirements and provisions. The undersigned bidder agrees to
bound upon his execution of the bid and subsequent award to him by the Department of Transportation in
accordance with this proposal to provide the necessary contract payment bond and contract performance bond
within fourteen days after the written notice of award is received by him. The undersigned Bidder further agrees to
provide all necessary machinery, tools, labor, and other means of construction; and to do all the work and to furnish
all materials, except as otherwise noted, necessary to perform and complete the said contract in accordance with the
2018 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions
and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be,
for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform
the work and required labor to construct and complete State Highway Contract No. DA00555 in Hertford County,
for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans,
and specifications prepared by said Department, which proposal, plans, and specifications show the details covering
this project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for
Roads and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated
into and made a part of this contract; that, except as herein modified, all the construction and work included in this
contract is to be done in accordance with the specifications contained in said volume, and amendments and
supplements thereto, under the direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract
Officer or such other person as may be designated by the Secretary to sign for the Department of Transportation.
The conditions and provisions herein cannot be changed except over the signature of the said Contract Officer or
Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given
as the basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of
any item or portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or
decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the
contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated
damages in case this bid is accepted and the Bidder shall fail to provide the required payment and performance
bonds with the Department of Transportation, under the condition of this proposal, within 14 calendar days after
the written notice of award is received by him, as provided in the Standard Specifications; otherwise said deposit
will be returned to the Bidder.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure
to comply with any requirement may cause the bid to be considered irregular and may be grounds
for rejection of the bid.

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard
Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature from
the approved electronic bidding provider for Division Contracts.

ELECTRONIC ON-LINE BID:

1. Download entire proposal from Connect NCDOT website. Download the electronic submittal file
from the approved electronic bidding provider website.

2. If the Interested Parties List provision SP01 GO02 is part of the proposal prior to submitting a bid on a
project, the bidder shall sign up on the Interested Parties List in conformance with Interested Parties
List provision SP01 GO02.

3. Prepare and submit the electronic submittal file using the approved electronic bidding provider
software.

4. Electronic bidding software necessary for electronic bid preparation may be downloaded from the
Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx or from
the approved electronic bidding provider website.



https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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PROJECT SPECIAL PROVISIONS

INTERESTED PARTIES LIST:
(6-21-22)(Rev. 7-19-22) 102 SP1 G02

Revise the 2018 Standard Specifications as follows:

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and replace
with the following:

102-3 PROPOSALS AND INTERESTED PARTIES LIST

On Department projects advertised, the prospective bidder shall sign up on the Interested Parties List no
later than one business day prior to the Letting day of that project, for which he intends to submit a bid.
There is no cost for signing up on the Interested Parties List that can be found on the Department’s website
at connect.ncdot.gov/letting.

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and replace
the first sentence of the second paragraph with the following:

The proposal will state the location of the contemplated construction and show a schedule of contract
items with the approximate quantity of each of these items for which bid prices are invited.

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete and
replace the first paragraph with the following:

Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in conformance
with Article 102-3. The bidder shall submit a unit or lump sum price for every item in the proposal other
than items that are authorized alternates to those items for which a bid price has been submitted.

BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for Roads
and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018
Standard Specifications for Roads and Structures.
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CONTRACT TIME AND LIQUIDATED DAMAGES:

The date of availability for this project is September 19, 2022.

The completion date for this contract is the date of acceptance of all erosion control measures in the
contract and shall be no later than March 21, 2024. Liquidated Damages will begin if erosion
control items are not accepted within 90 consecutive calendar days following acceptance of
roadway and structure items.

The liquidated damages for this contract will be One Thousand One Hundred Dollars ($1,100.00) per
calendar day.

After award of the project, the Contractor shall notify the Engineer of his expected date for beginning
work.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

Except for the work required of final establishment of erosion control measures contained in the contract
and removal of temporary erosion control measures, the Contractor will be required to complete all work
included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is September 19, 2022.

The completion date for this intermediate contract time is the date of acceptance of all roadway
and structure items in the contract. Liquidated Damages will begin if roadway and structure items
in the contract are not completed by December 22, 2023.

The liquidated damages for this intermediate contract time are One Thousand One Hundred Dollars
($1,100.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will
assume responsibility for the maintenance of all work except for the final establishment of erosion
control measures and removal of temporary erosion control measures. The Contractor will be
responsible for and shall make corrections of all damages to the completed roadway and/or bridge
caused by operations performed in final establishment of erosion control measures and removal of
temporary erosion control measures, whether occurring prior to or after placing traffic on the project.

Payment for maintenance and removal of temporary erosion control measures is incidental to the various
pay items in the contract. No additional compensation will be made for maintenance and removal of
temporary erosion control items.



7

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1G14 H

The Contractor shall have 60 days under a road closure for NC 461 (Maps 1 & 2) to complete any work
desired and shall place and maintain traffic on same.

The Contractor shall complete all work associated with Map 3 prior to initiating 60 day road
closure for NC 461.

The date of availability for this intermediate contract time is 30 minutes after sunrise on the date the
Contractor elects to begin the work. The contractor must notify Traffic Services (NCDOT) and
Nucor at least 14 days prior to the road closure.

The completion date for this intermediate contract time is the date which is Sixty (60) consecutive calendar
days after and including the date the Contractor begins this work.

The liquidated damages for this contract will be One Thousand One Hundred Dollars ($1,100.00) per
calendar day

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

(2-20-07) 108 SP1G14 A

The Contractor shall not perform any work on this project during the following time restrictions:
DAY AND TIME RESTRICTIONS

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY
AND
SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET
TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow on or
during holiday weekends, special events, or any other time when traffic is unusually heavy, including the
following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.
2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st until 30

minutes after sunrise January 2nd. If New Year's Day is on Saturday or Sunday, then until 30
minutes after sunrise the following Tuesday.

3. For Easter, between the hours of 30 minutes before sunset Thursday and 30 minutes after sunrise
Monday.
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4. For Memorial Day, between the hours of 30 minutes before sunset Friday and 30 minutes after
sunrise Tuesday.

5. For Independence Day, between the hours of 30 minutes before sunset the day before
Independence Day and 30 minutes after sunrise the day after Independence Day.

If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes before
sunset the Thursday before Independence Day and 30 minutes after sunrise the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes after
sunrise Tuesday.

7. For Thanksgiving Day, between the hours of 30 minutes before sunset Tuesday and 30 minutes
after sunrise Monday.

8. For Christmas, between the hours of 30 minutes before sunset the Friday before the week of
Christmas Day and 30 minutes after sunrise the following Monday after the week of
Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day,
Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures
will not be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to
install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions stated
above and place traffic in the existing traffic pattern.

The liquidated damages are Five Hundred Dollars ($ 500.00) per hour.

PROSECUTION OF WORK:
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the
time he begins the work until completion and final acceptance of the project. The Contractor will not be
permitted to suspend his operations except for reasons beyond his control or except where the Engineer
has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum
of $ 250.00 will be charged the Contractor for each and every calendar day that such suspension takes
place. The said amount is hereby agreed upon as liquidated damages due to extra engineering and
maintenance costs and due to increased public hazard resulting from a suspension of the work. Liquidated
damages chargeable due to suspension of the work will be additional to any liquidated damages that may
become chargeable due to failure to complete the work on time.



NOTE TO CONTRACTOR:

The Contractor must cooperate with State forces working within the limits of this project as directed by
the Engineer. The Department reserves the right to make, at any time during the progress of the work,
such alterations in plans or the details of construction as may be found necessary or desirable by the
Engineer to complete the project. The Contractor shall maintain access to driveways for all residents and
property owners throughout the life of the project. The Contractor shall be responsible for maintaining
the project as directed by Section 104-10 in the 2018 Standard Specifications.

The Contractor shall be responsible for returning any disturbed areas back to its original condition. This
work may include, but will not be limited to, grading, seeding and mulching, etc. All materials and labor
necessary to perform the above mentioned work will be considered incidental to the various contract
items and no direct payment will be made for these activities.

The quantities shown in the itemized proposal for the project are considered to be approximate only and
are given as the basis for comparison of bids. The Department of Transportation may increase or
decrease the quantity of any item or portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for an
increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except as
provided for the contract.

The Contractor shall complete all work on Map 3 prior to the road closure for Maps 1 & 2.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between
initial vegetation planting and final project acceptance, perform all work necessary to establish permanent
vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits. This work
shall include erosion control device maintenance and installation, repair seeding and mulching,
supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be
performed in accordance with the applicable section of the 2018 Standard Specifications. All work
required for initial vegetation planting shall be performed as a part of the work necessary for the
completion and acceptance of the Intermediate Contract Time (ICT). Between the time of ICT and Final
Project acceptance, or otherwise referred to as the vegetation establishment period, the Department will be
responsible for preparing the required National Pollutant Discharge Elimination System (NPDES)
inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has been
achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize
the soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the
remaining erosion control devices that are no longer needed. The Contractor will be responsible for, and
shall correct any areas disturbed by operations performed in permanent vegetation establishment and the
removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the
project.
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Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental Seeding,
Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at contract
unit prices for the affected items. Work required that is not represented by contract line items will be paid
in accordance with Articles 104-7 or 104-3 of the 2018 Standard Specifications. No additional
compensation will be made for maintenance and removal of temporary erosion control items.

RAILROAD GRADE CROSSING:
(7-1-95) (Rev. 10-20-20) 107-9 SP1 G17R

When the use of slow moving or stopped equipment is required over at-grade railroad crossings, the
contractor shall contact the appropriate track owner to gain Right of Entry. The contractor shall be
responsible for ascertaining and contacting the railroad track owner.

No separate payment will be made for conforming with the requirements of this Special Provision.
Please contact the Resident Engineer or the Surfaces and Encroachment manager with the Rail Division
with any questions pertaining to the Right of Entry at 919-707-4132 or mmclamb@ncdot.gov.

The Contractor shall contact the Engineer a minimum of 14 days prior to performing any work within
the Railroad Right of Way. All work within the Railroad Right of Way must be completed within Five
(5) days.

POSTED WEIGHT LIMITS:
(7-1-95) (Rev.9-15-15) 105 SP1 G24R

The Contractor's attention is directed to Article 105-15 of the 2018 Standard Specifications and to the fact
that various Primary and Secondary Roads and bridges may be posted with weight limits less than the
legal limit. Do not exceed the posted weight limits in transporting materials and/or equipment to the
projects. Make a thorough examination of all projects and haul routes and be prepared to discuss them at
the Preconstruction Conference.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the 2018 Standard
Specifications):

Line # Description
16 Asphalt Concrete Base Course, Type B25.0C
17 Asphalt Concrete Surface Course, Type S9.5C


mailto:mmclamb@ncdot.gov
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SPECIALTY ITEMS:
(7-1-95) (Rev. 7-20-21) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2018 Standard Specifications).

Line # Description
28,29 & 34-36  Long-Life Pavement Markings
37 Permanent Raised Pavement Markers
38-42 & 61  Utility Construction
43 - 60 Erosion Control

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 7-20-21) 109-8 SP1G43

Revise the 2018 Standard Specifications as follows:
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $4.5239 per gallon. Where any of the following are included
as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton ~ 0.90 or 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton ~ 0.90 or 2.90
Asphalt Concrete Surface Course, Type Gal/Ton  0.90 or 2.90
Open-Graded Asphalt Friction Course Gal/Ton ~ 0.90 or 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton ~ 0.90 or 2.90
Sand Asphalt Surface Course, Type Gal/Ton  0.90 or 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__ " Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include the Fuel
Usage Factor Adjustment Form with their bid submission if they elect to use the fuel usage factor. The
Fuel Usage Factor Adjustment Form is found at the following link:

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form.pdf



https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form.pdf
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Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on the Fuel
Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will remain in effect for
the duration of the contract.

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per ton as
the Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will not be permitted
to change the Fuel Usage Factor after the bids are submitted.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE DIVISIONS):
(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet the Combined MBE/WBE goal. No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be
performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet the Combined MBE / WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as
a replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than the
advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed participation along with a listing of the committed MBE and WBE
firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises,
the materials or supplies obtained by the Contractor.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.
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Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a
committed (or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows the
same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49
CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is
anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE
and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Rep
lacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Fo
rm%20Rev.%202012.zip



https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.%202012.zip
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%20Rev.%202012.zip
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as
a written joint check agreement among the parties providing full and prompt disclosure of the expected
use of joint checks.

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification
%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid.

http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20S
ubcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project
that will meet the Combined MBE/WBE goal. This form is for paper bids only.

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20L GA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Co
mparison%20Example.xl|s

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 2 %

The Combined Goal was established utilizing the following anticipated participation for Minority
Business Enterprises and Women Business Enterprises:

(A)  Minority Business Enterprises 1 %

1) If the anticipated MBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that MBES participate in at least the percent of
the contract as set forth above.

2 If the anticipated MBE participation is zero, the Contractor shall make an effort to recruit
and use MBEs during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B)  Women Business Enterprises 1 %

1) If the anticipated WBE participation is more than zero, the Contractor shall exercise all
necessary and reasonable steps to ensure that WBESs participate in at least the percent of
the contract as set forth above.
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2 If the anticipated WBE participation is zero, the Contractor shall make an effort to recruit
and use WBEs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department.

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a combination
of MBE and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal. The Directory can be
found at the following link.

https://www.ebs.nc.gov/VendorDirectory/default.ntml

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the Combined MBE/WBE goal will be considered
committed, even though the listing shall include both committed MBE/WBE subcontractors and additional
MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation above the goal will
follow the banking guidelines found elsewhere in this provision. All other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the Department’s
overall race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation. The
Contractor shall indicate the following required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of the
electronic submittal file.

1) Submit the names and addresses of MBE and WBE firms identified to participate in the
contract. If the bidder uses the updated listing of MBE and WBE firms shown in the
electronic submittal file, the bidder may use the dropdown menu to access the name and
address of the firms.

2 Submit the contract line numbers of work to be performed by each MBE and WBE firm.
When no figures or firms are entered, the bidder will be considered to have no MBE or
WBE participation.
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The bidder shall be responsible for ensuring that the MBE and WBE are certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not certified
at the time of the bid-letting, that MBE’s or WBE's participation will not count towards
achieving the Combined MBE/WBE goal.

(B) Paper Bids

If the Combined MBE/ WBE goal is more than zero,

(@)

(b)

(©)

Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of MBE
and WBE Subcontractors contained elsewhere in the contract documents in order
for the bid to be considered responsive. Bidders shall indicate the total dollar value
of the MBE and WBE participation for the contract.

If bidders have no MBE or WBE participation, they shall indicate this on the Listing
of MBE and WBE Subcontractors by entering the word “None” or the number “0.”
This form shall be completed in its entirety. Blank forms will not be deemed to
represent zero participation. Bids submitted that do not have MBE and WBE
participation indicated on the appropriate form will not be read publicly during the
opening of bids. The Department will not consider these bids for award and the
proposal will be rejected.

The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE’s participation will not
count towards achieving the Combined MBE/WBE goal.

If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE participation
that is achieved during the project shall be reported in accordance with requirements
contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, the
firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like any other
bidder. In most cases, a MBE or WBE bidder on a contract will meet the Combined MBE/WBE goal by
virtue of the work it performs on the contract with its own forces. However, all the work that is performed
by the MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.
The MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.
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Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the MBE/WBE in
the contract. This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth
calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official state
holiday. In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official
state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward
the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal. If the lack of
this participation drops the commitment below the Combined MBE/WBE goal, the Contractor shall
submit evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no
later than 2:00 p.m. of the eighth calendar day following opening of bids, unless the eighth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 10:00 a.m. on the next official state business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future use
by the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will consider
allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long as there are adequate
funds available from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive bidder
shall submit to the Department documentation of adequate good faith efforts made to reach that specific
goal.

One complete set of this information shall be received in the office of the Engineer no later than 2:00 p.m.
of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on
the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may
include written subcontractor quotations, telephone log notations of verbal quotations, or other types of
quotation documentation.
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Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than
Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought MBE/WBE participation. Mere pro forma efforts are not considered good faith
efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith
effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a
mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBES/WBEs that are also
prequalified subcontractors. The bidder must solicit this interest within at least 10 days prior to
bid opening to allow the MBES/WBEsS to respond to the solicitation. Solicitation shall provide the
opportunity to MBEs/WBEs within the Division and surrounding Divisions where the project is
located. The bidder must determine with certainty if the MBES/WBESs are interested by taking
appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by MBES/WBES in order to increase the likelihood
that the Combined MBE/WBE goal will be achieved.

(1)  Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise prefer
to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the advertised
goal when the work to be sublet includes potential for MBE/WBE participation (2" and
3" tier subcontractors).

(C)  Providing interested certified MBES/WBEs that are also prequalified subcontractors with adequate
information about the plans, specifications, and requirements of the contract in a timely manner to
assist them in responding to a solicitation.

D) @ Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBES/WBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for MBEsS/WBEs
to perform the work.
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2 A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including MBE/WBE subcontractors, and would take a firm’s price
and capabilities as well as the advertised goal into consideration. However, the fact that
there may be some additional costs involved in finding and using MBES/WBEs is not in
itself sufficient reason for a bidder’s failure to meet the advertised goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work
of a contract with its own organization does not relieve the bidder of the responsibility to
make good faith efforts. Bidding contractors are not, however, required to accept higher
quotes from MBES/WBEs if the price difference is excessive or unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in
specific groups, organizations, or associates and political or social affiliations (for example, union
vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of
bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested MBES/WBES in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide assistance
in the recruitment and placement of MBES/WBEs. Contact within 7 days from the bid opening
the Business Opportunity and Work Force Development Unit at BOWD@ncdot.gov to give
notification of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made reasonable good
faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

A. Whether the bidder’s documentation reflects a clear and realistic plan for achieving the Combined

MBE/WBE goal.
2 The bidders’ past performance in meeting the contract goal.

3 The performance of other bidders in meeting the advertised goal. For example, when the
apparent successful bidder fails to meet the goal, but others meet it, you may reasonably
raise the question of whether, with additional reasonable efforts the apparent successful
bidder could have met the goal. If the apparent successful bidder fails to meet the
advertised goal, but meets or exceeds the average MBE and WBE participation obtained
by other bidders, the Department may view this, in conjunction with other factors, as
evidence of the apparent successful bidder having made a good faith effort.
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If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the Combined MBE/WBE goal can be met or that an adequate good faith effort has been
made to meet the advertised goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may appeal
a determination of non-good faith made by the Goal Compliance Committee. If a contractor wishes to
appeal the determination made by the Committee, they shall provide written notification to the Engineer.
The appeal shall be made within 2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal

(A)

(B)

(©)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participation by a committed MBE/WBE will
be based upon the value of work actually performed by the MBE/WBE and the actual payments
to MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the anticipated MBE participation. The same holds for work that a WBE
subcontracts to another WBE firm. Work that a MBE/WBE subcontracts to a non-MBE/WBE
firm does not count toward the contract goal requirement. It should be noted that every effort
shall be made by MBE and WBE contractors to subcontract to the same certification (i.e., MBEs
to MBEs and WBEs to WBES), in order to fulfill the MBE or WBE participation breakdown. This,
however, may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified firms and
there is no interest or availability, and they can get assistance from other certified firms, the
Engineer will not hold the prime responsible for meeting the individual MBE or WBE breakdown.
If a MBE or WBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices, it shall be
presumed that the MBE or WBE is not performing a commercially useful function.
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Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the MBE or WBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined portion of
work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE regular
dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE /WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be reasonable
and not excessive as compared with fees and commissions customarily allowed for similar
Services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating
price, determining quality and quantity, ordering the material and installing (where applicable) and
paying for the material itself. To determine whether a MBE/WBE is performing a commercially
useful function, the Department will evaluate the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is commensurate with the
work it is actually performing and the MBE/WBE credit claimed for its performance of the work,
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and any other relevant factors. If it is determined that a MBE or WBE is not performing a
Commercially Useful Function, the contractor may present evidence to rebut this presumption to
the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

1)

)

The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the Combined MBE/WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

. The MBE/WBE receives credit for the total value of the transportation services it provides on the

contract using trucks it owns, insures, and operates using drivers it employs.

(4)

(5)

(6)

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit for
the total value of the transportation services the subcontracted MBE or WBE provides on
the contract. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WABES), in order to fulfill the participation breakdown. This, however, may not always be
possible due to the limitation of firms in the area. If the MBE or WBE firm shows a good
faith effort has been made to reach out to similarly certified transportation service providers
and there is no interest or availability, and they can get assistance from other certified
providers, the Engineer will not hold the prime responsible for meeting the individual MBE
or WBE participation breakdown.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
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lease gives the MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s
payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved substitute
MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not
terminate the MBE/WBE subcontractor for convenience. This includes, but is not limited to, instances in
which the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an
affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor must give the MBE/WBE subcontractor five (5) business days to
respond to the Contractor’s Notice of Intent to Request Termination and/or Substitution. If the MBE/WBE
subcontractor objects to the intended termination/substitution, the MBE/WBE, within five (5) business
days must advise the Contractor and the Department of the reasons why the action should not be approved.
The five-day notice period shall begin on the next business day after written notice is provided to the
MBE/WBE subcontractor.

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s written
approval based upon a finding of good cause for the proposed termination and/or substitution. For
purposes of this section, good cause shall include the following circumstances:

The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(A)  The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a
way consistent with normal industry standards. Provided, however, that good cause does not
exist if the failure or refusal of the MBE/WBE subcontractor to perform its work on the
subcontract results from the bad faith or discriminatory action of the prime contractor;

(B)  The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable,
nondiscriminatory bond requirements;

(C)  The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(D)  The listed MBE/WBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or
applicable state law;

(E)  The listed MBE/WBE subcontractor is not a responsible contractor;

(F)  The listed MBE/WBE voluntarily withdraws from the project and provides written notice of
withdrawal;

(G)  The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required,;
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A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE
contractor is unable to complete its work on the contract;

Other documented good cause that compels the termination of the MBE/WBE subcontractor.
Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE
it relied upon to obtain the contract so that the prime contractor can self-perform the work for
which the MBE/WBE contractor was engaged or so that the prime contractor can substitute
another MBE/WBE or non-MBE/WBE contractor after contract award.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

(B)

Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an additional
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE commitment
to meet the Combined MBE/WBE Goal. A good faith effort will only be required for removing a
committed MBE/WBE if there were no additional MBE/WBEs submitted at the time of bid to
cover the same amount of work as the MBE/WBE that was terminated. If a replacement
MBE/WBE is not found that can perform at least the same amount of work as the terminated
MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken. Such
documentation shall include, but not be limited to, the following:

1) Copies of written notification to MBE/WBEs that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work in
the contract.

2 Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum:
@ The names, addresses, and telephone numbers of MBE/WBESs who were contacted.

(b) A description of the information provided to MBE/WBES regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal to the
remaining work performed by the decertified firm will count toward the contract goal
requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another MBE/WBE subcontractor to perform at least the same amount of work to meet the
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Combined MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the same
amount of work, a good faith effort must be submitted to NCDOT (see A herein for
required documentation).

3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded the size
standard during the performance of the contract, the Department will not require the
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to
be performed by the decertified firm. The participation equal to the remaining work
performed by the decertified firm will count toward the contract goal requirement and
overall goal.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by
a committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by MBES/WBESs unless otherwise
approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBES/WBES unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning construction
on the project. The plan shall include the names of all trucking firms proposed for use, their certification
type(s), the number of trucks owned by the firm, as well as the individual truck identification numbers,
and the line item(s) being performed.
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Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the
Engineer a copy of the agreement. The documentation shall also indicate the percentage (60% or 100%)
of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting
of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and
final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from being approved for
further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment Tracking
System. Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20) SP01 G090

All telecommunications, video or other ITS equipment or services installed or utilized on this project must
be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST PRINCIPLES,
AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 Prohibition on certain
telecommunications and video surveillance services or equipment.
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USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1 G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of
Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 Small UAS
Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 Training required for
the operation of unmanned aircraft systems, NC GS 63-96 Permit required for commercial operation of
unmanned aircraft system, and NCDOT UAS Policy. The required operator certifications include
possessing a current Federal Aviation Administration (FAA) Remote Pilot Certificate, a NC UAS
Operator Permit as well as operating a UAS registered with the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS — Flight Operation
Approval Form and submit it to the Engineer for approval. All UAS operations shall be approved by the
Engineer prior to beginning the operations.

All contractors or subcontractors operating UAS shall have UAS specific general liability insurance to
cover all operations under this contract.

The use of UAS is at the Contractor’s discretion. No measurement or payment will be made for the use
of UAS. In the event that the Department directs the Contractor to utilize UAS, payment will be in
accordance with Article 104-7 Extra Work.

EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of all work
associated with this contract. Employees engaged in the construction of this project should turn off
vehicles when stopped for more than thirty (30) minutes and off-highway equipment should idle no longer
than fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

@) Idling when queuing.

(K) Idling to verify the vehicle is in safe operating condition.

(L) Idling for testing, servicing, repairing or diagnostic purposes.

(M) Idling necessary to accomplish work for which the vehicle was designed (such as operating a
crane, mixing concrete, etc.).

(N)  Idling required to bring the machine system to operating temperature.

(O)  Emergency vehicles, utility company, construction, and maintenance vehicles where the
engines must run to perform needed work.

(P) Idling to ensure safe operation of the vehicle.

(Q) Idling when the propulsion engine is providing auxiliary power for other than heating or air
conditioning. (such as hydraulic systems for pavers)

(R)  When specific traffic, safety, or emergency situations arise.

(S) If the ambient temperature is less than 32 degrees Fahrenheit. Limited idling to provide for the
safety of vehicle occupants (e.g. to run the heater).
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(M If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to provide for
the safety of vehicle occupants of off-highway equipment (e.g. to run the air conditioning) no
more than 30 minutes.

(U)  Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is
exempt from the idling limitations set forth in this special provision.

COOPERATION BETWEEN CONTRACTORS:
(7-1-95) 105-7 SP1 G133

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications.

The Contractor on this project shall cooperate with any Contractor working within or adjacent to the
limits of this project to the extent that the work can be carried out to the best advantage of all concerned.

ELECTRONIC BIDDING:
(2-19-19) 101, 102, 103 SP1 G140

Revise the 2018 Standard Specifications as follows:

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace “Bid
Express®” with “the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via the
approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous folder
within the .ebs” with “electronic submittal”.

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file of
Expedite” with “electronic submittal file”
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AWARD LIMITS:
(4-19-22) 103 SP1 G141

Revise the 2018 Standard Specifications as follows:

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in the first
paragraph with the following:

A bidder who desires to bid on more than one project on which bids are to be opened in the same letting
and who desires to avoid receiving an award of more projects than he is equipped to handle, may bid on
any number of projects but may limit the total amount of work awarded to him on selected projects by
completing the form Award Limits on Multiple Projects for each project subject to the award limit.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of whether
or not a National Pollution discharge Elimination System (NPDES) permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life
of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to
manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface waters.
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(C)  Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project
erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall
be Level Il and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

(a)
(b)
(©

(d)
(€)

(f)

(9)
(h)

)
(k)

Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the work.
Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

Implement the erosion and sediment control/stormwater site plans requested.
Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in jurisdictional
areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.
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Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

@) Control project site waste to prevent contamination of surface or ground waters of
the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any
other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge
outfalls at least once every 7 calendar days and within 24 hours after a rainfall event
equal to or greater than 1.0 inch that occurs within a 24 hour period. Additional
monitoring may be required at the discretion of Division of Water Resources
personnel if the receiving stream is 303(d) listed for turbidity and the project has
had documented problems managing turbidity.

(© Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review by
Department and Regulatory personnel upon request.

(e Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.

U] Maintain a log of turbidity test results as outlined in the Department's Procedure for
Monitoring Borrow Pit Discharge.

(9) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General Permit,
NCG010000.

Q) Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of becoming
aware of the violation.

Quiality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program
shall:

€)) Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

(c) Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
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(d) Conduct the inspections required by the NPDES permit.

(e Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

()] Incorporate erosion control into the work in a timely manner and stabilize disturbed
areas with mulch/seed or vegetative cover on a section-by-section basis.

(9) Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

() Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

Q) Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.

() The Contractor’s quality control and inspection procedures shall be subject to
review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

1) Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level Il
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the following
erosion and sediment control/stormwater crew:

1) Seeding and Mulching

2) Temporary Seeding

3 Temporary Mulching

4) Sodding

5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation
(10)  Ditch liner/matting installation

(1) Inlet protection

(12) Riprap placement
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(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)
(14) Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level |1 Foreman for
a Level I Installer, provided the Level 11 Foreman is not tasked to another crew requiring Level Il
Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level Il Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable, the
certification number of the Level 11l Certified Designer on the design of the project erosion and
sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order
for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H)  Dismissal from a company for any of the above reasons.

()] Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate
Head of the company that employs the certificant.



34

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after
receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on
the date specified on the certified notice. Failure to appeal within the time specified will result in a waiver
of all future appeal rights regarding the adverse action taken. The certificant will not be allowed to perform
duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal. Decision
of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination
and any proficiency examination, at the conclusion of the specified suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs
designated as trout waters. For lakes and reservoirs not designated as trout waters, the turbidity shall not
exceed 25 NTUs. If the turbidity exceeds these levels due to natural background conditions, the existing
turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do

all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the downstream
turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard, operation
of the pit and discharge can continue as long as the stream turbidity levels are not increased due to
the discharge.
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(C)  Measure and record the turbidity test results (time, date and sampler) at all defined sampling
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling
locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought
into compliance.

During the Environmental Assessment required by Article 230-4 of the 2018 Standard Specifications, the
Contractor shall define the point at which the discharge enters into the State’s surface waters and the
appropriate sampling locations. Sampling locations shall include points upstream and downstream from
the point at which the discharge enters these waters. Upstream sampling location shall be located so that
it is not influenced by backwater conditions and represents natural background conditions. Downstream
sampling location shall be located at the point where complete mixing of the discharge and receiving water
has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into
jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface
is observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be
reduced to a level where sediment deposition does not occur. Staining of wetland surfaces from suspended
clay particles, occurring after evaporation or infiltration, does not constitute sedimentation. No activities
shall occur in wetlands that adversely affect the functioning of a wetland. Visible sedimentation will be
considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be maintained
in a log within the project records. Records will include, at a minimum, turbidity test results, time, date
and name of sampler. Should the Department’s test results exceed those of the Contractor’s test results,
an immediate test shall be performed jointly with the results superseding the previous test results of both
the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water
quality standards. Tier I Methods include stilling basins which are standard compensatory BMPs. Other
Tier I methods are noncompensatory and shall be used when needed to meet the stream turbidity standards.
Tier 11 Methods are also noncompensatory and are options that may be needed for protection of rare or
unique resources or where special environmental conditions exist at the site which have led to additional
requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated Wetland
Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental Assessment for the
specific site. Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique
resources or special environmental conditions, Tier 11 Methods may be required by regulators on a case
by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and
develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may
indicate a high potential for turbidity and should be avoided when dewatering into surface water is
proposed.

No additional compensation for monitoring borrow pit discharge will be paid.


https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
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ROADWAY SPECIAL PROVISIONS

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235, 560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the applicable
requirements of Section 560 and Section 235 of the 2018 Standard Specifications.

Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source and Borrow
Excavation is not included in the contract, no direct payment will be made for this work, as the cost of
this work will be part of the work being paid at the contract lump sum price for Grading. If Borrow
Excavation is included in this contract and the material has been obtained from an authorized stockpile or
from a borrow source, measurement and payment will be as provided in Section 230 of the 2018 Standard
Specifications for Borrow Excavation.

CORRUGATED ALUMINUM ALLOY CULVERT PIPE:
(9-21-21) 305, 310 SP3R34

Revise the Standard Specifications as follows:

Page 3-5, Article 305-2, MATERIALS, add the following after line 16:

ltem Section
Waterborne Paint 1080-9
Hot Bitumen 1081-3

Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 24:

Coating must be applied to the aluminum when in contact with concrete. Immediately prior to coating,
aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt, oil, grease, chips,
and other foreign substances. Aluminum to be coated shall be given one coat of suitable quality coating
such as:

Approved waterborne paint (Section 1080-9)
Approved Hot Bitumen (Section 1081-3)

Other coating materials may be submitted to the Engineer for approval.

Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 6-11, delete the fourth sentence
and replace with the following:

Select bedding and backfill material and coating will be included in the cost of the installed pipe. Such
price and payment will be full compensation for all materials, labor, equipment, and other incidentals
necessary to complete the work.
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CULVERT PIPE:
(8-20-19)(Rev. 5-17-22) 305,310 SP3 R35

Revise the 2018 Standard Specifications as follows:

Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:

Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe,
aluminized corrugated steel pipe, galvanized corrugated steel pipe, HDPE pipe, Polypropylene pipe or

PVC pipe in accordance with the following requirements.

Page 3-5, Article 305-2 MATERIALS, add the following after line 16:

Item Section
Polypropylene Pipe 1032-9
Galvanized Corrugated Steel Pipe 1032-3

Page 3-6, Article 310-2 MATERIALS, add the following after line 9:

Item Section
Polypropylene Pipe 1032-9
Galvanized Corrugated Steel Pipe 1032-3

Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second
paragraph with the following:

Where shown in the plans, side drain pipe may be Class |1 reinforced concrete pipe, aluminized corrugated
steel pipe, galvanized corrugated steel pipe, corrugated aluminum alloy pipe, Polypropylene pipe, HDPE
pipe or PVC pipe.

Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the
following:

Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel pipe,
Polypropylene pipe and HDPE smooth lined corrugated plastic pipe.

Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14:

Pay Item Pay Unit
__" Polypropylene Pipe Linear Foot
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Page 10-60, add Article 1032-9:
(A) General

Use polypropylene pipe from sources participating in the Department’s Polypropylene Pipe QA/QC
Program. A list of participating sources is available from the Materials and Tests Unit. The Department
will remove a manufacturer of polypropylene pipe from this program if the monitoring efforts indicated
that non-specification material is being provided or test procedures are not being followed.

Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or ASTM F2881 or
ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP.

(B) End Treatments, Pipe Tees and Elbows

End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM F2764, Section
6.6.

(C) Marking

Clearly mark each section of pipe, end section, tee and elbow and other accessories according to the
Department’s Polypropylene Pipe QC/QA Program:

(A)  AASHTO or ASTM Designation
(B)  The date of manufacture
(C)  Name or trademark of the manufacturer

When polypropylene pipe, end sections, tees and elbows have been inspected and accepted a sticker will
be applied to the inside of the pipe. Do no use pipe sections, flared end sections, tees or elbows which do
not have this seal of approval.

INCIDENTAL STONE BASE.:
(7-1-95) (Rev.8-21-12) 545 SP5 R28R

Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the
paving operations exceed stone base placement by more than one week without written permission of the
Engineer.

Materials and Construction
Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard
Specifications.

Measurement and Payment

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2018 Standard
Specifications.
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SHOULDER WEDGE:
(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R

Revise the 2018 Standard Specifications as follows:
Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with
an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from the
horizontal plane in place after final compaction on the final surface course. Use an approved mechanical
device which will form the asphalt mixture to produce a wedge with uniform texture, shape and density
while automatically adjusting to varying heights.

Payment for use of this device will be incidental to the other pay items in the contract.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $790.00 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals
on July 1, 2022.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final Surface
Testing and Acceptance.

ASPHALT CONCRETE SURFACE COURSE COMPACTION:
(7-1-95) (Rev. 8-21-12) SP6 R49R

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2018
Standard Specifications and the following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic tired
roller with the final rolling by a steel wheel roller.
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ASPHALT CONCRETE PLANT MIX PAVEMENTS:

Revise the 2018 Standard Specifications as follows:
Page 6-21, Article 610-8, SPREADING AND FINISHING, line 35, add the following sentence:
Use a MTV on individual maps as shown on plans.

MILLING ASPHALT PAVEMENT:
(1-15-19) 607 SP6 R59

Revise the 2018 Standard Specifications as follows:

Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article and
replace with the following:

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing stations
mounted on the milling machine at a length of at least 24 feet.

ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the following:

TABLE 609-3
LIMITS OF PRECISION FOR TEST RESULTS
Mix Property Limits of Precision
25.0 mm sieve (Base Mix) + 10.0%
19.0 mm sieve (Base Mix) + 10.0%
12.5 mm sieve (Intermediate & Type P-57) +6.0%
9.5 mm sieve (Surface Mix) +5.0%
4.75 mm sieve (Surface Mix) +5.0%
2.36 mm sieve (All Mixes, except S4.75A) +5.0%
1.18 mm sieve (S4.75A) +5.0%
0.075 mm sieve (All Mixes) +2.0%
Asphalt Binder Content + 0.5%
Maximum Specific Gravity (Gmm) +0.020
Bulk Specific Gravity (Gmp) +0.030
TSR +15.0%
QA retest of prepared QC Gyratory Compacted +0.015
Volumetric Specimens -
Retest of QC Core Sample * 1.2% (% Compaction)
Comparison QA Core Sample + 2.0% (% Compaction)
QA Verification Core Sample + 2.0% (% Compaction)
Density Gauge Comparison of QC Test + 2.0% (% Compaction)

QA Density Gauge Verification Test * 2.0% (% Compaction)
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Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the
following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph.
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”.

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
. Design Binder COFEpaCtIOI’I Max. Volumetric Properties B
Mix ESALs PG evels Rut
Type millions A Grade Gmm @ Depth VMA VTM VFA %Gmm
Nini Nes (mm) % Min. % Min.-Max. @ Nini
S4.75A <1 64 - 22 6 50 115 16.0 4.0-6.0 65 - 80 <915
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-5.0 70 - 80 <915
S9.5C 3-30 64 - 22 7 65 6.5 155 3.0-5.0 65-78 <90.5
S9.5D > 30 76 - 22 8 100 4.5 155 3.0-5.0 65-78 <90.0
119.0C ALL 64 - 22 7 65 - 135 3.0-5.0 65-78 <90.5
B25.0C ALL 64 - 22 7 65 - 125 3.0-5.0 65-78 <90.5
Design Parameter Design Criteria
All Mix Dust to Binder Ratio (Po.os / Poe) 0.6-1.4¢
Types Tensile Strength Ratio (TSR) P 85% Min. B
C. Based on 20 year design traffic.
D. Volumetric Properties based on specimens compacted to Nges as modified by the Department.
E. Dust to Binder Ratio (Po.o7s / Pye) for Type S4.75Ais 1.0 - 2.0.
F. NCDOT-T-283 (No Freeze-Thaw cycle required).
G. TSR for Type S4.75A & B25.0C mixes is 80% minimum.

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with
the following:

TABLE 610-5
BINDER GRADE REQUIREMENTS (BASED ON RBR%)
Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30%
S4.75A, S9.5B, S9.5C, A
119.0C. B25.0C PG 64-22 PG 64-22 PG-58-28
S9.5D, OGFC PG 76-228 n/a n/a

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28.
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder.
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Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the
following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C 40°F A
S9.5D 50°F

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air
temperature shall be 50°F.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second sentence and
replace with the following:

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC Routes
(primary routes) that have 4 or more lanes and median divided.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence and
replace with the following:

Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full width
acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000 feet
in length.

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Minimum % Gmm

Mix Type (Maximum Specific Gravity)
S4.75A 85.0 A
S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 Ibs/sy or

higher.

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence and
replace with the following:

Final surface testing is not required on ramps, loops and turn lanes.

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the second
sentence and replace with the following:
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Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance with
Article 610-12.

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, delete
the eighth and ninth sentence of this paragraph and replace with the following:

Take profiles over the entire length of the final surface travel lane pavement exclusive of structures,
approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise
approved by the Engineer. Test in accordance with this provision all mainline travel lanes, full width
acceleration or deceleration lanes and collector lanes.

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, delete
these two lines.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton
Asphalt Concrete Surface Course, Type S9.5D Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following:
TABLE 1012-1
AGGREGATE CONSENSUS PROPERTIESA

Coarse Fine Aggregate Sand Flat and
. i ) Elongated
Mix Type Aggregate Angularity Equivalent 5 - 1 Ratio
Angularity® % Minimum % Minimum P
% Maximum
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791
S4.75A; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25 0C 95/90 45 45 10
S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
UBWC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95 /90 denotes that 95% of the coarse aggregate has one fractured face and 90%
has 2 or more fractured faces.



A4

PAVING INTERSECTIONS:
(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the main
line of the project a minimum distance of 50 feet. The pavement placed in the intersections shall be of
the same material and thickness placed on the mainline of the project.

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer.

Widen the pavement on curves as directed by the Engineer.

PAVING DRIVEWAYS AND MAILBOX TURNOUTS:
(8-21-12) 610 SP6 R70BR

Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer. Place
pavement on driveway and mailbox turnouts of the same material as used on the main line and in depths
directed by the Engineer. Widen the pavement on curves as directed by the Engineer.

TRENCHING FOR BASE COURSE:
(7-1-95) (Rev.1-19-16) 610 SP6 R79AR

Perform all trenching necessary to place the asphalt concrete base course widening in accordance with the
typical sections, at locations shown on the sketch maps, and as directed by the Engineer.

Perform the trenching for the base course on the same day that the base course is to be placed. If the base
course cannot be placed on the same day the trench section is excavated, backfill the trench with earth
material and compact it to the satisfaction of the Engineer. Once the trench is open, perform backfilling
and re-opening of the trench at no cost to the Department.

The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted
by the Engineer. In widening, operate equipment and conduct operations in the same direction as the flow
of traffic.

Compact the asphalt concrete base course in the widened areas using means and methods acceptable to
the Engineer. Density testing will be performed in accordance with Section 10.3.4 of the QMS Manual.

Place the excavated material from trenching operation on the adjacent shoulder area as directed by the
Engineer. Cut adequate weep holes in the excavated material to provide for adequate drainage as directed
by the Engineer. Remove all excavated material from all drives to provide ingress and egress to abutting
properties and from in front of mailboxes and paper boxes. Saw a neat edge and remove all asphalt and/or
concrete driveways, and existing asphalt widening, as directed by the Engineer, to the width of the
widening and dispose of any excavated concrete or asphalt materials. Properly reconnect driveways.

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer. Properly
dispose of any excess material remaining after this operation.

No direct payment will be made for trenching, sawing, and removal of driveways, depositing material on
shoulder area, backfilling trench, or removal of spoil material, as the cost of this work shall be included
in the bid unit price per ton for Asphalt Concrete Base Course, Type B25.0C.
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ASPHALT PLANT MIX, PAVEMENT REPAIR:

Revise the 2018 Standard Specifications as follows:

Page 6-41, Article 654-4, MEASUREMENT AND PAYMENT, delete lines 18 — 20 and replace with
the following:

Furnishing asphalt binder will be paid as providing in Article 620-4 for Asphalt Binder for Plant Mix for

each grade required.

SUPPLEMENTAL SURVEYING:
(4-20-21) 801 SP8 R03

Revise the 2018 Standard Specifications as follows:
Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the following:

Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per
hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The

THERMOPLASTIC INTERMIXED BEAD TESTING:
7-19-22 1087 SP10 R04

Revise the 2018 Standard Specifications as follows:

Page 10-183, Subarticle 1087-7(B) Thermoplastic Pavement Marking Material Composition, delete
line 34 and 35.

Page 10-184, Article 1087-8 MATERIAL CERTIFICATION, delete and replace with the following
after line 34:

Drop-on Glass Beads | Type 3 Material Certification and Type 4 Material Certification
Intermix Glass Beads | Type 2 Material Certification and Type 3 Material Certification
Paint Type 3 Material Certification

Removable Tape Type 3 Material Certification

Thermoplastic Type 3 Material Certification and Type 4 Material Certification
Cold Applied Plastic | Type 2 Material Certification and Type 3 Material Certification
Polyurea Type 2 Material Certification and Type 3 Material Certification

THERMOPLASTIC PAVEMENT MARKING MATERIAL — COLOR TESTING:
3-19-19 1087 SP10 R05

Revise the 2018 Standard Specifications as follows:

Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with the
following:
Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer.
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Results shall be Y >45%, and x,y shall fall within PR#1 chart chromaticity limits.

MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES:
11-17-21(Rev. 8-16-22) 1101 SP11R03

Revise the 2018 Standard Specifications as follows:

Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete and replace
with the following:

When work is not in progress, keep all personnel, equipment, machinery, tools, construction debris,
materials and supplies away from active travel lanes that meets Table 1101-1.

TABLE 1101-1
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES
Posted Speed Limit (mph) Distance (ft)
40 or less > 18
45-50 >28
55 >32
60 or higher >40

When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall be
offset at least 5 feet from the barrier or guardrail.

Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and replace
with the following:

Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed by the
Engineer before use.

WORK ZONE INSTALLER:
(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11R04

Provide the service of at least one qualified work zone installer during the setup, installation, and removal
of temporary traffic control within the highway right of way. The qualified work zone installer shall serve
as crew leader and shall be on site and directing the installation and removal of temporary traffic control.
If multiple temporary traffic control installations or removals are occurring simultaneously, then each
shall have a qualified work zone installer.

The work zone installer shall be qualified by an NCDOT approved training agency or other NCDOT
approved training provider in the safe and competent set up of temporary traffic control. For a complete
listing of approved training agencies, see the Work Zone Safety Training webpage.

A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may fulfill
the role of the work zone installer during the setup, installation, and removal of temporary traffic control
within the highway right of way provided they are on site and directing the installation and removal of
temporary traffic control.
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All other individuals participating in the setup, installation, and removal of temporary traffic control
within the highway right of way shall be certified as a qualified flagger in accordance with Article 1150-
3 of the Standard Specifications, even if flagging is not being performed as part of the traffic control.
Provide the name and contact information of all qualified work zone installers to the Engineer prior to or
at the preconstruction conference. Additionally, provide a qualification statement that all other individuals
participating in the setup, installation, and removal of temporary traffic control are qualified flaggers that
have been properly trained through an NCDOT approved training agency or other NCDOT approved
training provider.

All certification records for qualified work zone installers and flaggers shall be uploaded by the approved
training agency or other NCDOT approved training provider to the Department’s Work Zone Education
Verification App (WZ-EVA) prior to the qualified work zone installer or flagger performing any traffic
control duties on the project. For more information about WZ-EVA, see the Work Zone Safety Training
webpage.

EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS:
3-19-19 (Rev. 6-21-22) 1205 SP12 R05

Revise the 2018 Standard Specifications as follows:

Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace with the
following:

Use application equipment that provides multiple width settings ranging from 4 inches to 12 inches and
multiple thickness settings to achieve the required thickness above the surface of the pavement as shown
in Table 1205-3.

Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, replace with
the following:

TABLE 1205-3
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC
Thickness Location
240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be placed
in 2 passes.
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane
symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols
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EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND

RECONSTRUCTION:
(11-16-10) (Rev. 1-21-20) 105-16, 225-2, Division 16 SP16 RO3R

Land disturbing operations associated with shoulder construction/reconstruction may require erosion and
sediment control/stormwater measure installation. National Pollutant Discharge Elimination System
(NPDES) inspection and reporting may be required.

Erosion control measures shall be installed per the erosion control detail in any area where the vegetated
buffer between the disturbed area and surface waters (streams, wetlands, or open waters) or drainage inlet
is less than 10 feet. The Engineer may reduce the vegetated buffer threshold for this requirement to a
value between 5 and 10 feet. Erosion control measures shall be spot checked every 7 days until permanent
vegetative establishment.

In areas where shoulder construction/reconstruction includes disturbance or grading on the front slope or
to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch line or swale,
NPDES inspection and monitoring are required every 7 days or within 24 hours of a rainfall event of
greater than 1.0 inch. Maintain daily rainfall records. Install erosion control measures per detail.

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the State
classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical Areas, or Unique
Wetlands, NPDES inspection and monitoring are required every 7 days or within 24 hours of a rainfall
event of greater than 1.0 inch. The Engineer may reduce the vegetated buffer threshold for this requirement
to a value between 5 and 10 feet. The plans or provisions will indicate the presence of these water
classifications. Maintain daily rainfall records. Install erosion control measures per detail.

Land disturbances hardened with aggregate materials receiving sheet flow are considered
non-erodible.

Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and mulching
as directed by the Engineer.

NPDES documentation shall be performed by a Level 1l Erosion and Sediment Control/Stormwater
certificate holder.

Materials used for erosion control will be measured and paid as stated in the contract.
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DEWATERING:

Description

The contractor shall adhere to the permit drawings for the dewatering process. The contractor may elect
to dewater using sheet pile or aqua barriers. Any deviation from the permit drawings must be pre-
approved by the permitting agencies and NCDOT. No additional time or compensation will be granted
if alternate methods are used.

Measurement and Payment

Generic Erosion Control Item (Dewatering) will be paid for at the lump sum price bid which will be full
compensation for all items required in the construction and removal of the temporary bypass system for
dewatering including, but not limited to, any necessary pumps, hardware, sheet pile, aqua barriers, silt
bags, or any other items contained in Article 400 of the Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Generic Erosion Control Item (Dewatering) Lump Sum

ADDITIONAL CULVERT UNDERCUT:

Description
Additional undercut may be necessary at no fault of the contractor due to unsuitable pipe bed material.
Measurement and Payment

Any undercut beyond the specified 1° below pipe bed, that is out of the Contractor’s control and as
directed by the Engineer, will be paid for at the contract price as Generic Culvert Item (Additional
Culvert Undercut) by the cubic yard which will be full compensation for all items required for additional
undercut including, but not limited to, any necessary fabric and backfill material of either #5 or #57
stone.

Pay Item Pay Unit
Generic Culvert Item (Additional Culvert Undercut) Cubic Yard

PIPE CULVERT INSTALLATION:

Pipe culvert shall be installed in the dry. A de-watering plan shall be submitted to the department
for approval before construction is to begin. De-watering plans shall follow Best Management
Practices for Construction and Maintenance Activities which can be found here:

https://connect.ncdot.gov/projects/Roadway/RoadwayDesignAdministrativeDocuments/Best%20
Management%20Practices%20for%20Construction%20and%20Maintenance%20Activities.pdf
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ALUMINUM PIPE CULVERT:

Perform the required pipe culvert construction in accordance with this Special Provision.

The work covered by this special provision consists of furnishing all labor, equipment, materials
and a manufacturer representative on site, to install the aluminum pipe culvert as indicated on the
plans and Standard Specifications.

Design of the aluminum culvert shall be the responsibility of the Contractor and shall comply with the
latest AASHTO design specifications and requirements.

Payment will be made under:

Pay Item Pay Unit
Generic Culvert Item (48”x 45> CAAP W/ ENDWALLS, Min. 10 Gauge) Each
Generic Culvert Item (95”x 677x 45> CAAP W/ ENDWALLS, Min. 8 Gauge) Each
Generic Culvert Item (36”x 64 CAAP W/ ENDWALLS, Min. 12 Gauge) Each

GENERAL ALUMINUM STRUCTURE REQUIREMENTS:

All items are incidental to Aluminum Pipe Culvert:
A. All materials shall meet the requirements of the 2018 Standard Specifications.

B. Pipe material shall be made of aluminum alloy and in dimensions per the standard
specifications and hydraulic recommendations.

(V)  Poor quality of workmanship of any materials supplied will constitute grounds for the structure
being rejected.

1.0 Detailed shop drawings and design calculations shall be submitted for acceptance. The
supplier shall provide a design that meets the requirements of AASHTO.
2.0 Pipe invert elevations shall be 1’ below streambed.
A. All hardware including nuts, bolts, washers, rods, etc. shall be hot dipped galvanized.
B. A 2’ wide band and a continuous 3/8" thick x 2" wide flat gasket made of closed cell
neoprene rubber which upon assembly provides a watertight seal at each joint will be

required where applicable.

« All holes or tears in the pipe must be repaired prior to backfilling.
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« Pipe bed will be undercut and backfilled with either #5 or #57 stone 1’ below pipe invert
elevations. Work for pipe bed undercut and #5 or #57 stone will be incidental to the pipe
installation.

Prepare the pipe foundation in accordance with the applicable method as shown in the
contract documents, true to line and grade and uniformly firm. Where the material is
found to be of poor supporting, value, or rock and when the Engineer cannot make
adjustment in the locations of the pipe, undercut existing foundation material within the
limits of the plans. Backfill the undercut with the specified material of either #5 or #57
stone. Encapsulate the #5 or #57 stone with foundation conditioning geotextile before
placing bedding material. Overlap all transverse and longitudinal joints in the geotextile at least
18”. Maintain the pipe foundation in dry condition.

. Any undercut beyond the 1’ specified, that is out of the Contractor’s control and directed by the

Engineer, will be paid for as Additional Culvert Undercut by the CY which will
include the fabric and backfill material of either #5 or #57 stone.

Backfill material shall be either #5 or #57 stone from 1’ below streambed elevation to top of pipe/box
culvert.

Backfill material shall extend a minimum of 3” from the O.D. of the pipe in both directions.

ABC stone will be placed from top of pipe/box culvert to top of subgrade.

(W)  Pipe sections and bands shall be assembled and alphanumerically / alignment match-marked at

the plant site before shipping to verify fit.

(X)  Bands shall be installed onto the pipe sections prior to shipping.

(Y)  The contractor and/or manufacturer shall be prepared to cut the aluminum culvert parallel with

the roadway on each end of the pipe if necessary to avoid potential conflict with utilities.

(2)  Pipe manufacturer must provide certification of the measured dimensions of the pipe, bands and

the continuous flat gaskets. Certification must state that the bands and the gaskets have been pre-
fitted and will securely tighten around the supplied pipe. Certification of the dimensions must be
signed by the manufacturer’s representative and dated.

EXAMPLE: Supplied pipe measures _____inches in diameter. Supplied bands and the
continuous flat gaskets measure _____inches in length and will securely fasten pipe sections,
without field modification.

Signature: Date:
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PERMITS

The Contractor's attention is directed to the following permits, which have been issued to the Department
of Transportation by the authority granting the permit.

PERMIT AUTHORITY GRANTING THE PERMIT
Dredge and Fill and/or
Work in Navigable Waters (404)

Water Quality (401)

U. S. Army Corps of Engineers

Division of Environmental Management, DEQ
State of North Carolina
Division of Environmental Management, DEQ
State of North Carolina

Buffer Certification

State Dredge and Fill and/or Division of Coastal Management, DEQ

CAMA State of North Carolina

Navigation U. S. Coast Guard

Trout Buffer Zone Waiver Department of Energy, Mineral, and Land Resources,

DEQ, State of North Carolina
Division of Water Resources, DEQ

CCPCUA State of North Carolina
TVA Tennessee Valley Authority
FERC Federal Energy Regulatory Commission

The Contractor shall comply with all applicable permit conditions during construction of this project.
Those conditions marked by * are the responsibility of the Department and the Contractor has no
responsibility in accomplishing those conditions.

Agents of the permitting authority will periodically inspect the project for adherence to the permits.

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard
Specifications and the following:

Should the Contractor propose to utilize construction methods (such as temporary structures or fill in
waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically identified in the
permit (individual, general, or nationwide) authorizing the project it shall be the Contractor's responsibility
to coordinate with the Engineer to determine what, if any, additional permit action is required. The
Contractor shall also be responsible for initiating the request for the authorization of such construction
method by the permitting agency. The request shall be submitted through the Engineer. The Contractor
shall not utilize the construction method until it is approved by the permitting agency. The request
normally takes approximately 60 days to process; however, no extensions of time or additional
compensation will be granted for delays resulting from the Contractor's request for approval of
construction methods not specifically identified in the permit.

Where construction moratoriums are contained in a permit condition which restricts the
Contractor's activities to certain times of the year, those moratoriums will apply only to the portions
of the work taking place in the restricted waters, wetlands or buffer zones, provided that activities
outside those areas is done in such a manner as to not affect the restricted waters, wetlands or buffer
Zones.
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NATIVE GRASS SEEDING AND MUL CHING: (East)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and riparian
areas, and adjacent to Stream Relocation construction within a 50 foot zone on both sides of the stream or
depression, measured from top of stream bank or center of depression. The stream bank of the stream
relocation shall be seeded by a method that does not alter the typical cross section of the stream bank.
Native Grass Seeding and Mulching shall also be performed in the permanent soil reinforcement mat
section of preformed scour holes, and in other areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as
stated below. During periods of overlapping dates, the kind of seed to be used shall be determined. All
rates are in pounds per acre.

March 1 - August 31 September 1 - February 28

18# Creeping Red Fescue 18# Creeping Red Fescue
6# Indiangrass 6# Indiangrass

8# Little Bluestem 8# Little Bluestem

A# Switchgrass 4# Switchgrass

25# Browntop Millet 35# Rye Grain

500# Fertilizer 500# Fertilizer

4000#  Limestone 4000# Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-
20-20 analysis and as directed.

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the Standard
Specifications and vegetative cover sufficient to restrain erosion shall be installed immediately following
grade establishment.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of
the Standard Specifications.
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STABILIZATION REQUIREMENTS:

(3-11-16) (Rev. 4-30-19) S-2

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000
general construction permit effective April 1, 2019 issued by the North Carolina Department of
Environmental Quality Division of Water Resources. Temporary or permanent ground cover stabilization
shall occur within 7 calendar days from the last land-disturbing activity, with the following exceptions in
which temporary or permanent ground cover shall be provided in 14 calendar days from the last land-
disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by North
Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground cover
stabilization shall be achieved in accordance with the provisions in this contract and as directed.

SEEDING AND MULCHING: (East Crimp)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as
stated below. During periods of overlapping dates, the kind of seed to be used shall be determined. All
rates are in pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28
50# Tall Fescue 50# Tall Fescue
10# Centipede 10# Centipede
25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer
40004 Limestone 40004 Limestone
Waste and Borrow Locations
March 1 — August 31 September 1 - February 28
75# Tall Fescue 75# Tall Fescue
25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s
request.
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2" Millennium
3@ Millennium
Apache Il
Avenger
Barlexas
Barlexas II
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner 11
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

55

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte
Garrison
Gazelle Il
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

Or’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor II
Rebel Exeda
Rebel Sentry
Rebel 1V
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket

Scorpion
Serengeti
Shelby

Sheridan

Signia

Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline

Solara

Southern Choice Il
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo
Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack Il
Xtremegreen

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add
20# of Sericea Lespedeza from January 1 - December 31.
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-
20-20 analysis and as directed.

All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt tack shall
not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be
maintained or allowed during construction. In areas within six feet of the edge of pavement, straw is to
be applied and then crimped. After the crimping operation is complete, an additional application of straw
shall be applied and immediately tacked with a sufficient amount of undiluted emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer providing
that maximum spacing of crimper blades shall not exceed 8".

FLOATING TURBIDITY CURTAIN:

Description

This work consists of furnishing a Floating Turbidity Curtain to deter silt suspension and movement of
silt particles during construction. The floating turbidity curtain shall be constructed at locations as
directed.

Materials

The curtain material shall be made of a tightly woven nylon, plastic or other non- deteriorating material
meeting the following specifications:

Property Value

Grab tensile strength *md-370 Ibs *cd-250 Ibs

Mullen burst stength 480 psi

Trapezoid tear strength *md-100 Ibs *cd-60 Ibs Apparent opening
size 70 US standard sieve Percent open area

4% permittivity 0.28 sec-1

*md - machine direction
*cd - cross machine direction

In the event that more than one width of fabric is required, a 6" overlap of the material shall also be
required.

The curtain material shall be supported by a flotation material having over 29 lbs/ft buoyancy. The
floating curtain shall have a 5/16" galvanized chain as ballast and dual
5/16" galvanized wire ropes with a heavy vinyl coating as load lines.
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Construction Methods

The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its
removal is requested by the Engineer. The curtain shall extend to the bottom of the jurisdictional
resource.  Anchor the curtain according to manufacturer recommendations.

Measurement and Payment

Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of curtain
furnished as specified and accepted. Such price and payment will be full compensation for the work as
described in this section including but not limited to furnishing all materials, tools, equipment, and all
incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Floating Turbidity Curtain Square Yard

COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations as
directed. Work includes providing all materials, excavating and backfilling, and placing and securing coir
fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
ltem Section
Coir Fiber Mat 1060-14

Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.

Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One end of
the stake must be sharpened or beveled to facilitate driving through the coir fiber mat and down
into the underlying soil. The other end of the stake needs to have a 1"- 2" long head at the top with
a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a 4"
diameter bend at one end with a 4" straight section at the tip to catch and secure the coir fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in
length with a throat of 1" in width.
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Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from stones,
clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and apply without
stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross section of the
area covered. Bury the top slope end of each piece of mat in a narrow trench at least 6 in. deep and tamp
firmly. Where one roll of matting ends and a second roll begins, overlap the end of the upper roll over
the buried end of the second roll so there is a 6 in. overlap. Construct check trenches at least 12 in. deep
every 50 ft. longitudinally along the edges of the mat or as directed. Fold over and bury mat to the full
depth of the trench, close and tamp firmly. Overlap mat at least 6 in. where 2 or more widths of mat are
installed side by side.

Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer edges
and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be required.
Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along the
surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.

Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM):

Description

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir fiber
netting. Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a velocity break.
Coir Fiber Wattles are to be placed at locations shown on the plans or as directed. Installation shall follow
the detail provided in the plans and as directed. Work includes furnishing materials, installation of coir
fiber wattles, matting installation, PAM application, and removing wattles.
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Materials
Coir Fiber Wattle shall meet the following specifications:
100% Coir (Coconut) Fibers

Minimum Diameter 12 in.
Minimum Density 3.5 Ib/ft3 +/- 10%

Net Material Coir Fiber

Net Openings 21in.x2in.

Net Strength 90 Ibs.

Minimum Weight 2.6 Ibs./ft. +/- 10%

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. X 2 in. nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving down into the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet
specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in length
with a throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged. Soil
samples shall be obtained in areas where the wattles will be placed, and from offsite material used to
construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with each wattle.
The PAM product used shall be listed on the North Carolina Department of Environment and Natural
Resources (NCDENR) Division of Water Quality (DWQ) web site as an approved PAM product for use
in North Carolina.

Construction Methods

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the
end of each section of wattle. A minimum of 4 stakes shall be installed on the downstream side of the
wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail. Install a
minimum of 2 stakes on the upstream side of the wattle according to the detail provided in the plans.
Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. projecting from the
top of the wattle. Drive stakes at an angle according to the detail provided in the plans.

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch
slopes and according to the detail provided in the plans and as directed. Overlap adjoining sections of
wattles a minimum of 6 in.
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Installation of matting shall be in accordance with the detail provided in the plans, and in accordance with
Article 1631-3 of the Standard Specifications, or in accordance with specifications provided elsewhere in
this contract.

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow over at
a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle. PAM applications
shall be done during construction activities after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles are
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in accordance
with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles which are
installed and accepted. Such price and payment will be full compensation for all work covered by this
section, including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary
to install the Coir Fiber Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard Specifications,
or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM applied to
the coir fiber wattles. Such price and payment will be full compensation for all work covered by this
section, including, but not limited to, furnishing all materials, labor, equipment and incidentals necessary
to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound
Coir Fiber Wattle Linear Foot

SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other boundaries
located within the construction corridor to mark the areas that have been approved to infringe within the
buffer, wetland, endangered vegetation, culturally sensitive areas or water. The fence shall be installed
prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly visible
flagging.
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Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside or
interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved by the
Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or pencil tip
at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross section. Steel posts
shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of length.

(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The flagging
shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in color and highly
visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall be
erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or set with
a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all backfill material
shall be thoroughly tamped. Wood posts may be sharpened to a dull point if power driven. Posts damaged
by power driving shall be removed and replaced prior to final acceptance. The tops of all wood posts shall
be cut at a 30-degree angle. The wood posts may, at the option of the Contractor, be cut at this angle
either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across each
cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article 105-9 or
Article 801-1 of the Standard Specifications. No direct pay will be made for the staking of the safety
fence. All stakeouts for safety fence shall be considered incidental to the work being paid for as
“Construction Surveying”, except that where there is no pay item for construction surveying, all safety
fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the duration
of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet maximum
intervals with highly visible orange flagging attached. Stakes shall be installed a minimum of 6” into the
ground. Interior boundaries may be staked on a tangent that runs parallel to buffer but must not encroach
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on the buffer at any location. Interior boundaries of hand clearing shall be identified with a different
colored flagging to distinguish it from mechanized clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-9 or
Article 801-1 of the Standard Specifications. No direct pay will be made for delineation of the interior
boundaries. This delineation will be considered incidental to the work being paid for as Construction
Surveying, except that where there is no pay item or construction surveying the cost of boundary flagging
delineation shall be included in the unit prices bid for the various items in the contract. Installation for
delineation of all jurisdictional boundaries at staging areas, waste sites, or borrow pits shall consist of
wooden stakes on 25 feet maximum intervals with highly visible orange flagging attached. Stakes shall
be installed a minimum of 6 into the ground. Additional flagging may be placed on overhanging
vegetation to enhance visibility but does not substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, waste
sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or Subarticle 802-2(F)
of the Standard Specifications. No direct pay will be made for this delineation, as the cost of same shall
be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a satisfactory
condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation including
but not limited to furnishing and installing fence geotextile with necessary posts and post bracing, staples,
tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot
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RESPONSE FOR EROSION CONTROL.:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies
to the project necessary for the pursuit of any or all of the following work as shown herein, by an approved
subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY
SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA

Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the NPDES
Inspection Form SPPP30. Each erosion control action may include one or more of the above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of times the
subcontractor moves onto the project, including borrow and waste sites, and satisfactorily completes an
erosion control action described in Form 1675. The provisions of Article 104-5 of the Standard
Specifications will not apply to this item of work.

Payment will be made under:

Pay Item Pay Unit
Response for Erosion Control Each
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HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES:
(12-01-20) Rev. 04/05/22

Description

This special provision covers machine applied “hot spray” thermoplastic pavement marking material
with both incorporated reflective media.

General, Color, Packing for Shipment, Storage, Materials, Construction Methods, Maintenance,
Method of Measurement, and Basis of Payment shall be as described in Section 1087 and
Section 1205 of the Standard Specifications, with the exceptions as shown below:

Revise the 2018 Standard Specifications as follows:

Page 10-182, Subarticle 1087-4(C) Gradation & Roundness, lines 15-17, replace this
subarticle with the following:

The reflective media used in all pavement marking shall be used according to the manufacturer’s
recommendations in order to meet the retroreflectivity requirements as stated in
Subarticles 1205-4(C) and 1205-4(D) as measured by any Department approved 30-meter
geometry retroreflectivity device.

The reflective media shall be capable of flowing freely through dispensing equipment in any
weather suitable for marking the pavement.

Page 12-1, Subarticle 1205-2(B) Material Qualification, line 9, add the following:

All “hot spray” thermoplastic manufacturers must be prequalified. In order to be prequalified, all “hot
spray” Thermoplastic Pavement Marking manufacturers must have their material installed on the
NTPEP test deck.

Page 12-6, Subarticle 1205-4(A) Application Equipment, delete lines 28-30, add the
following:

Handliners shall not be allowed.
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Use application equipment that provides multiple width settings ranging from 4” to 12” and
multiple thickness settings to achieve a minimum 50 mil thickness in one pass.

Page 12-7, Subarticle 1205-4(C) Application, lines 2-5, delete the first paragraph and replace with
the following:

All thermoplastic markings shall be of the hot, machine applied type. Application shall be
accomplished by spraying methods only.

Page 12-7, Subarticle 1205-4(C) Application, lines 30-31, delete the last paragraph and replace with
the following:

Produce a cross-sectional thickness of hot spray thermoplastic markings for long line markings only
with a minimum thickness of 50 mils without reflective media or a minimum thickness of 55 mils
with reflective media.

Extruded type thermoplastic shall not be sprayed.

The cross-sectional thickness of all “hot sprayed” thermoplastic markings above the surface of the
existing pavement shall be no more than 60 mils.

The manufacturer of that material shall certify that the Contractor is trained to place the material. At
least one member of each crew working on this project shall have completed this training. The
Contractor shall furnish the Engineer written confirmation of this training from the material
manufacturer prior to beginning the work.

If the hot sprayed thermoplastic is to be placed over milled-in rumble strips, the Contractor shall ensure
that all debris is removed after milling and the surface is thoroughly cleaned to ensure optimum
adhesion between the surface and the hot sprayed thermoplastic.

Page 12-12, Article 1205-10 Measurement and Payment, replace this article with the
following:

Hot Spray Thermoplastic Pavement Marking Line, _ (width), _ (thickness) will be measured and
paid as the actual number of linear feet of pavement marking lines satisfactorily placed and accepted
by the Engineer. The quantity of solid lines will be the summation of the linear feet of solid line
measured end-to-end of the line. The quantity of skip or broken lines will be the summation of
the linear feet derived by multiplying the nominal length of a line by the number of marking lines
satisfactorily placed. Such prices and payment will be full compensation for all work covered by this
section including, but not limited to, furnishing, surface preparation, reapplication of molten
pavement marking crossed by a vehicle, and removal of all pavement marking materials spilled on
the roadway surface.

Payment will be made under:
Pay Item Pay Unit

Hot Spray Thermoplastic Pavement Marking Lines, _ , Linear Foot



Project: R-5811 UC-1 County: Hertford

PROJECT SPECIAL PROVISIONS
Utility Construction

(& Stantec

Stantec Consulting Services Inc.
One West 4t Street, Suite 820
Winston-Salem, NC 27101

Firm License No.: F-0672

SEAL NOT VALID UNLESS SIGNED AND DATED

DOCUMENT NOT CONSIDERED FINAL
Utility Owner: UNLESS ALL SIGNATURES COMPLETED
City of Winton

405 N. Main St.
Winton, NC, 27986

Revise the 2018 Standard Specificati follows:

Page 10-61, Sub-article 1034-1 Clay Pipe, strike this sub-article in its entirety. No
vitrified clay pipe shall be included in this project.

Page 10-61, Sub-article 1034-2 Plastic Pipe, (B) PVC Force Main Sewer Pipe,
add the following sentences:

PVC force main piping shall have a green exterior color. Under no circumstances
shall pipe with a blue exterior color be accepted.

Where PVC pipe is installed in iron pipe size (IPS), an IPS gasket shall be
furnished with each fitting to insure compatibility.

All permanent PVC sewer force main pipe to be incorporated into the project and
to be taken over by the Town of Winton shall be installed with a copper tracer wire.

Page 10-61, Sub-article 1034-3 Concrete Sewer Pipe, strike this sub-article in its
entirety. No concrete sewer pipe shall be included in this project.

Page 1 of 3



Project: R-5811 UC-2 County: Hertford

Page 10-61, Sub-article 1034-4 Ductile Iron Pipe, (B) Force Main Sewer Pipe,
add the following paragraphs to Sub-article (B).

Pipe Lining:

The standard of quality is Protecto 401™ Ceramic Epoxy. The material shall
be an amine cured novolac epoxy containing at least 20% by volume of
ceramic quartz pigment. Any request for substitution must be accompanied
by a successful history of lining pipe and fittings for sewer service, a test
report verifying the following properties, and a certification of the test results.

After surface preparation and within 12 hours of surface preparation, the
interior of the pipe shall receive 40 mils nominal dry film thickness. No lining
shall take place when the substrate or ambient temperature is below 40°F.
The surface also must be dry and dust free.

Pipe Handling:

Lined pipe and fittings must be handled only from the outside of the pipe and
fittings. No forks, chains, straps, hooks, etc. shall be placed inside the pipe
and fittings for lifting, positioning, or laying. The pipe shall not be dropped or
unloaded by rolling. Care should be taken not to let the pipe strike sharp
objects while swinging or being off loaded

Page 10-62, ADD Sub-article 1034-5 Transition Sleeves and Couplings: Add
this Sub-Article to Section 1034.

(A) Transition Sleeves and Couplings

Use sleeve type couplings for transitioning between plain ends of different
pipe types. Manufacture couplings in conformance with ANSI/AWWA C219
for a rated working pressure of 200 psi. Coat the coupling at the factory with
1 an epoxy in conformance with 2 ANSI/AWWA C210 or ANSI/AWWA C213.

Transition Coupling between DI pipe to PVC pipe shall be Alpha Series as
manufactured by Romac or approved equal. Refer to project drawings for
locations.

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2,
add the following sentence:

The utility owner is the Town of Winton. The Town of Winton contact is Carl Pierce. He
can be reached at 252-287-7110 or towshop@hotmail.com.

Page 2 of 3
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Page 15-2, Sub-article 1500-8, Locating and Marking: add the following:

Trace wire to be twelve (12) gauge minimum solid copper with thermoplastic insulation
recommended for direct burial. Tracer wires to be terminated at accessible testing
stations.

Outside of Roadway and not in Controlled Access Areas:

COTT Manufacturing Company, model Little Fink test station with 3-lead. Station
to be per detail drawings.

Within Roadway and in Controlled Access Areas:

Copperhead® SnakePit® Magnetized Tracer Box, Traffic Rated, Test and
Monitoring Station or pre-approved equal installed in each proposed 24” x 24"x 6”
concrete pad per detail drawings.

Contractor to perform a continuity test on all trace wire in the presence of the Engineer or
the Engineers’ representative. If the trace wire is found to be not continuous after testing,
Contractor will repair or replace the failed segment of the wire at no additional cost.

Install trace wire in the same trench and inside bored holes and casing with pipe during
pipe installation. It will be secured to the pipe as required to ensure that the wire remains
adjacent to the pipe.

Trace wire access points will in general be no more than five-hundred (500) feet and at
every proposed valve box collar. Concentrations of multiple proposed valves near pipe
intersections, i.e. tees or crosses, may require more than one access point assembly in
each concrete valve box collar. Trace wire access points will be within public right-of-way
or public utility easements.

Tracer wire will be laid flat. The wire will be protected from damage during the execution
of the works. No breaks or cuts in the tracer wire or tracer wire insulation will be
permitted. At water service saddles, the tracer wire will not be allowed to be placed
between the saddle and the water main.

Page 15-11, Sub-article 1520-3, replace Line 2 with the following:
No vitrified clay pipe material shall be included in this project.

Page 3 of 3
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TC-2
DA00555 STATE
WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS

TEMPORARY TRAFFIC CONTROL (TTC):
(7-16-13) (Rev. 12-08-20) (Rev. 02-18-21) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications and
the following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these
plans prior to beginning any other work. Use a lane closure or slow moving operation to complete
the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11,
1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2018 Roadway Standard Drawings. Use
a moving operation only if the minimum speed maintained at all times is 3 mph with no stops that
narrow or close a lane of travel. If the moving operation is progressing slower than 3 mph at any
time, install a lane closure. Maintain the existing traffic pattern at all times, except in the immediate
work zone where lane closures are allowed as determined by the Engineer. If applicable, maintain
existing pedestrian facilities in accordance with Pedestrian Accommodation at Curb Ramp Work
Locations, found elsewhere in this Contract.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11,
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as
pavement patching, resurfacing, curb ramp work, or pavement marking removal. Properly ballasted
cones and skinny drums may be used instead of drums. However, drums are required for the upstream
taper portion of lane closures in all applications. The stationary work zone shall be a maximum of 1
mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by the
Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate
pilot vehicle warning signing as directed by the Engineer. During periods of construction inactivity,
return the traffic pattern to the existing alignment and remove or cover any work zone signs. When
covering work zone signs, use an opaque material that prevents reading of the sign at night by a
driver using high beam headlights. Use material, which does not damage the sign sheeting. Replace
any obliterated markings as required by other sections of the 2018 Standard Specifications and the
Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an
open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2018
Roadway Standard Drawings. When personnel and/or equipment are working within a lane of travel
of an undivided facility, close the lane according to the traffic control plans, 2018 Roadway Standard
Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or equipment
remain within the closed travel lane. Do not work simultaneously, on both sides of an open travel
way, within the same location, on a two-lane, two-way road. Perform work only when weather and
visibility conditions allow safe operations as directed by the Engineer.
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When utilizing a slow-moving operation for such items as pavement marking and marker placement,
the operation shall consist of the vehicles and devices as shown on Roadway Standard Drawing No.
1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones may be used when
necessary to provide additional protection of wet pavement markings. Ballast all traffic cones so they
will not be blown over by traffic.

PAVING OPERATIONS:

1) Paving Lift Requirements and Time Limitations:

For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and elevation
within 72 hours. If not brought up to the same station and elevation within 72 hours, the Contractor
shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven pavement and spaced
every 1/2 mile along the section of uneven pavement. Once mitigated, all portable “UNEVEN
PAVEMENT” signs shall be removed. No additional compensation will be made for these signs or
any other type of portable warning signs as these are included in the “Temporary Traffic Control”
contract pay item.

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and
elevation by the end of each work day unless the Contractor utilizes the notched wedge paving
methods as described below.

Failure to comply with the following requirements will result in a suspension of all other
operations until all lanes of traffic are brought to the same station and elevation:

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course
mixes shall be mitigated by having an approved wedge apparatus on the paver that shapes the
edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. For intermediate
and base course mixes, use an approved wedge device that shapes the edge with a maximum
slope steepness of 2:1. The maximum paving lift allowed to use this method is 3 inches.

2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT”
signs in advance of the uneven pavement and spaced every 1/2 mile along the section of
uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be
removed. No additional compensation will be made for these signs or any other type of
portable warning signs as these are included in the “Temporary Traffic Control” contract pay
item.

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up
the adjacent lane to the same station and elevation before any further paving takes place on
the project.
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2) Asphalt Surface Treatments (AST)

For AST Operations, there is no drop-off condition to be signed. Stationary “LOOSE GRAVEL” and
“UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For placement
and spacing of these signs, see the Signing Detail Sheet. All other advance warning signs are to be
portable mounted. These signs are included as part of the temporary traffic control (Lump Sum) item.

3) Fine Milling/Microsurfacing (Depths less than 1”)

For fine milling operations less than 17, paving is not required in the same work period. The paving
of the fine milled area is to be conducted within the next work period and not to exceed 72 hours. No
advance warning signs are necessary for these conditions unless the paving operations exceed 72
hours. If this occurs, install portable “UNMARKED PAVEMENT” signs. These signs are incidental
to the other items of work included in the temporary traffic control (Lump Sum) item.

4) Shoulder Drop-Off Requirements

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72
hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the
pavement that has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph.

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the
Engineer. The material, equipment and labor associated with this operation will be at no expense to
the Department. This work is not considered part of shoulder reconstruction.

PROJECT REQUIREMENTS:

Failure to comply with the following requirements will result in a suspension of all other operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence
for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic. If
applicable, the Contractor shall also submit a description of how pedestrian access will be
maintained during any curb ramp work. Refer to Pedestrian Accommodation at Curb Ramp
Work Locations, found elsewhere in this Contract, for pedestrian maintenance requirements.

2. The temporary use of portable concrete barrier and the need for any long-term temporary
traffic patterns are not anticipated and are not covered by this provision. If the Engineer
determines there is a need, then coordinate with the Work Zone Traffic Control Section at
919-814-5000.
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3. Obtain written approval of the Engineer before working in more than one location or setting
up additional lane closures. The maximum length of any one lane closure is 1 mile unless
otherwise directed by the Engineer.

4. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times and
Liquidated Damages”.

5. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

6. Traffic Control for the milling and/or paving of ramps is to be done according to Standard
Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the
Engineer. If approved, Contractor will provide plans and devices for the detour at no
additional cost to the department.

7. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install
portable signs to warn drivers of the conditions. These are to include, but not limited to
“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/
Motorcycle Plague mounted below. These are to be dual indicated on Multi-Lane Roadways
with speed limits 45 mph and greater where lateral clearance can be obtained within the
median areas. These portable signs are incidental to the other items of work included in the
temporary traffic control (Lump Sum) pay item.

WORK ZONE SIGNING:
Description

Install advance/general warning work zone signs according to the Detail Drawing provided in these
plans prior to beginning of work. Install and maintain signing in accordance with the attached
drawings and Divisions 11 and 12 of the 2018 Standard Specifications.

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Utility
owners per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 within
3 to 12 full working days prior to installation.

Install Advance/General warning work zone signs before beginning work on a particular map. If
signs are installed more than 7 calendar days prior to the beginning of work on a particular map,
cover the signs until the work begins. Install each work zone Advance/General warning sign
separately and not on the same post or stand with any other sign except where an advisory speed
plate or directional arrow is used.
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All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed
by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a contractor
to begin a resurfacing contract. Any additional signs requested by the Engineer shall be installed
within 7 business days of the start of contract work. All sign locations are to be verified by the
Engineer prior to installation. Once the signs have been installed and accepted, any sign relocations
requested by the Department will be compensated in accordance with Article 104-7. Any additional
signs other than the ones shown in the drawing will be compensated in accordance with Article 104-
1.

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet of
resurfacing along the —Y- line. Whenever work proceeds through an intersection, portable signs shall
be used for traffic control. There will be no direct compensation for any portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone signs no
more than 7 calendar days before work resumes. All other operations may be suspended upon failure
to comply with the above requirements. Such suspended operations would not be resumed until the
above requirements are fulfilled.

(B) Sign Removal

Once Maps on the Project are substantially complete, it is acceptable practice to remove the
Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. A
Map is substantially complete when the resurfacing operations are finished and the shoulders are
brought up to the same elevation as the proposed pavement and when pavement markings (paint) are
installed along the centerline and edge lines. The final pavement markings (ex.
Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) do not have to be installed
for Maps to be considered substantially complete. Final pavement marking/markers are installed with
portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or 12. Any remaining
punch list items requiring traffic control are compensated in the contract pay item for Temporary
Traffic Control.

Stationary Work Zone Sign removal is a condition of final project acceptance.

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with the
Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard Drawings. Any

required portable signs for lane closures are compensated in the contract pay item for Temporary
Traffic Control.
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MEASUREMENT AND PAYMENT:

Temporary traffic control work, including, but not limited to installation and removal of portable
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted
attenuators, flashing arrow boards, and pilot vehicles for the sole purpose of maintaining vehicular
traffic will be paid at the contract lump sum price for Temporary Traffic Control.

The Temporary Traffic Control pay item does not include work zone advance or general warning
signs.

The Temporary Traffic Control pay item does not include Pedestrian Channelizing Devices and
applicable signs, Audible Warning Devices, Temporary Curb Ramps, or a Pedestrian Transport
Service required for the sole purpose of maintaining pedestrian movements. Refer to Pedestrian
Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for measurement
and payment information for these items.

Partial payments for Temporary Traffic Control will be made as follows: The cumulative total of the
lump sum price for temporary traffic control will be equal to the percent complete (project) as
calculated for each partial pay estimate. Additional flashing arrow boards and message boards
beyond those shown in the contract, detail drawings or Roadway Standard Drawings required by the
Engineer will be paid as extra work in accordance with Article 104-7 of the Standard Specifications.

The work of satisfactorily installing and removing work zone advance and/or general warning signs,
including, but not limited to, furnishing, locating, installing, covering, uncovering and removing
stationary signs will be measured for each required sign and paid at the contract price for Work Zone
Advance/General Warning Signing (SF). Payment for Work Zone Advance/General Warning Signing
will be limited to a maximum of 90% of the total installed quantity. The remaining 10% will be paid
once all signs have been removed.

The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per operation
per map being utilized at the same time on any day. If a pilot vehicle is used for an operation, the
Lump Sum Price for Temporary Traffic Control will include the work of five (5) flaggers. The
operator of a pilot vehicle will be considered one of the five flaggers.

Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control
pay item will be considered supplemental flagging and compensated at a rate of $35.00 per hour for
each additional flagger as approved by the Engineer.

Payment will be made under:

Pay Item Pay Unit
Temporary Traffic Control Lump Sum
Work Zone Advance/General Warning Signing Square Foot
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RESURFACING OPERATIONS:
(7-15-14) RWZ-2

Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the Engineer
at the first pre-construction meeting. Refer to the Provisions, Typicals and Details unless
otherwise directed by the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back
by the end of each work day. For Partial or wheel track milling operation on multi-lane facilities,
the lane being milled may be left closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily and
pave back within 72 hours.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway
being milled is complete. Remove any existing pavement adjacent to the milled area that has
been damaged and replace with patch material as directed by the Engineer.



TC-9
DA00555 STATE
Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain
vehicular access in accordance with Article 1101-05 of the 2018 Standard Specifications using
suitable backfill material approved by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2018 Standard
Specifications.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance with the 2018 Standard
Specifications and the 2018 Roadway Standard Drawing 665.01.

PAVEMENT MARKINGS AND MARKERS:
(7-15-14) RWZ-3

Markings: All Facilities

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through
1205.15 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard
Specifications with the exception of the following changes underlined in Table 1205-1 in Subarticle
1205-3(D):

(D) Time Limitations for Replacement

TABLE 1205-1
TIME LIMITATIONS FOR REPLACEMENT

Facility Type Marking Type Replacement Deadline
Full-control-of-access
multi-lane roadway (4 or All markings
more total lanes) and ramps,
including Interstates

By the end of each workday's operation if the
lane is opened to traffic

By the end of each workday's operation if the

Center Line, Lane Line, lane is opened to traffic
. Railroad symbols, Stop (temporary paint with beads may be used)
Multi-lane roadways bars, school symbols and
(3 or more lanes) and ramps crosswalk markings

Edge Lines, gore lines and By the end of the 3rd calendar day

after
all other symbols obliteration
All centerline markings, By the end of the 5th calendar day
railroad, Stop bars, after
school symbols and obliteration

crosswalk markings

Two-lane, two-way

roadways By the end of the 30th calendar day after

Edge Lines and all other obliteration

symbols
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Prior to placing pavement marking material on concrete surfaces that are diamond ground, use an
acceptable method to grind ridges smooth only where pavement marking will be installed.

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic. If Type 3 Cold
Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item.

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded
Thermoplastic for stop bars, symbols, characters and diagonals. If Heated-in-Place Thermoplastic is
used, it shall be paid for using the Extruded Thermoplastic pay item.

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied
Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways. If Heated-
in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay item.

Markers: All Facilities

Remove existing pavement markers in preparation for paving. Repair any pavement damage due to
existing pavement marker removal prior to the end of the work day. Dispose of existing pavement
markers as directed by the Engineer. No direct payment will be made for this work as it will be
incidental to the paving operation.

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map. Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and
Standard Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and Sections
1250 through 1253 of the 2018 Standard Specifications.

Markings and Markers: All Facilities

Review and record the existing pavement markings and markers before resurfacing. Re-establish the
new pavement markings and markers using the record of existing markings in conjunction with the
2018 Roadway Standard Drawings. Unless otherwise directed by the engineer, new pavement
markings not meeting the current standards should be updated to the 2018 Roadway Standard
Drawings. Have existing or proposed “passing zones” reviewed by the engineer before installation.
Submit the record of the existing pavement markings seven calendar days before the obliteration of
any pavement markings.

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. If the
Contractor begins any map and does not complete within the seasonal restrictions, including
placement of final pavement markings or permanent markers, the Contractor shall be responsible for,
at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in accordance with
Section 1251 of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS:
(5-20-08) Z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract
as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount
of allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of
the Department of Transportation provided funds are available. The State reserves the right to terminate
or suspend any transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed during
that fiscal year pursuant to the contract. In the event of termination of any contract, the contractor shall
be given a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already performed
in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(D) of the 2018 Standard Specifications.

BIDS OVER LIMIT:
(08-01-16) SPD 01-400

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, the bid
will not be considered for award.

DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime Contractor
prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in the
work code(s) which are identified as work items in the prime contractor’s construction progress schedule
that they will complete themselves. Any contractor identified as working outside their expertise may be
considered in default of contract.


https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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SAFETY VESTS:

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and their
personnel must wear an OSHA approved reflective vest or outer garment at all times while on the
project

CONTRACTOR CLAIM SUBMITTAL FORM:
(2-12-14) 104-3 SPD 01-440

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be submitted
on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or at
https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx as Form CCSF under
Construction Forms.

Any claims for additional compensation and/or extensions of the completion date shall be submitted to
the Division Engineer in writing, with detailed justification, prior to submitting the final invoice payment.
Once an invoice is received and accepted that is marked as “Final”, the Contractor shall be barred from
recovery.

DRIVEWAYS AND PRIVATE PROPERTY:

The Contractor shall maintain access to driveways for all residents and property owners throughout the
life of the project. The Contractor shall not perform work for private citizens or agencies in conjunction
with this project or within the project limits of this contract.

COOPERATION WITH STATE FORCES:

The Contractor must cooperate with State forces working within the limits of this project as directed by
the Engineer.

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY:
(5-17-11) Z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final. Seed
not meeting the specifications shall be rejected by the Department of Transportation and shall not be
delivered to North Carolina Department of Transportation warehouses. If seed has been delivered it shall
be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by
the North Carolina Department of Transportation.


https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx
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Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed,
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and
Wild Garlic. Seed shall not be labeled with the above weed species on the seed analysis label. Tolerances
as applied by the Association of Official Seed Analysts will NOT be allowed for the above noxious weeds
except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory will be used. Allowances, as established by the NCDOT, will be recognized for
minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, Centipede
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2% inert
matter will be allowed on all other kinds of seed. In addition, all seed shall not contain more than 2%
other crop seed nor more than 1% total weed seed. The germination rate as tested by the North Carolina
Department of Agriculture shall not fall below 70%, which includes both dormant and hard seed. Seed
shall be labeled with not more than 7%, 5% or 2% inert matter (according to above specifications), 2%
other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are
verified. Pure live seed percentages will be applied in a verified shortage situation. Those purchase orders
of deficient seed lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be
approved.

Sericea Lespedeza
Oats (seeds)
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Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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ERRATA:
(10-16-18) (Rev. 8-16-22) Z-4

Revise the 2018 Standard Specifications as follows:

Division 4
Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number “454-
17 with “458-1".

Division 6
Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with
“609-9”.

Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table number
“610-7” with “610-8”.

Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table number
“610-8” with “610-9”.

Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and line 32,
replace Table number “610-6” with “610-7".

Division 7
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1”
with “724-4”.

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-
1”7 with “725-3”.

Division 10
Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number “1012-8”
with “1012-5”.

Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace “Table
6°” with “Table 7°” and Permittivity, Type 3B, replace “Table 7P with “Table 8P”.

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9”
with “1080-7".

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number
“1080-50” with “1080-10".

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article
number “1080-61" with “1080-11"".

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line
22, replace article number “1080-72” with “1080-12".
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Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article
number “1080-83” with “1080-13".

Division 17
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second
sentence with the following:

An example is an installation of a single 1.25 inch HDPE conduit would be paid as:

Directional Drill (1)(1.25") Linear Foot
Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-4 with “1550-
47,

Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and
Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities
Accommodations Manual”.

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode,

And Other Noxious Weeds)
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives
at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture

at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to
determine those specific project sites located in the quarantined area or for any regulated article used on
this project originating in a quarantined county.

Regulated Articles Include


https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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(AA) Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste,
ditch pulling, and shoulder cutting.

(BB) Plants with roots including grass sod.

(CC) Plant crowns and roots.

(DD) Bulbs, corms, rhizomes, and tubers of ornamental plants.
(EE) Hay, straw, fodder, and plant litter of any kind.

(FF) Clearing and grubbing debris.

(GG) Used agricultural cultivating and harvesting equipment.
(HH) Used earth-moving equipment.

(1) Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, guava root knot nematode, or other noxious weeds.

MINIMUM WAGES:
(7-21-09) Z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall
pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS
($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of
his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE
CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this project
is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in the
minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully informed of
all Federal and State Laws affecting his contract.
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TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 6/19/2018) Z-6

Revise the 2018 Standard Specifications as follows:
Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S. Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT) Order
1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code (U.S.C.) 140 and
23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are applicable to all North Carolina
Department of Transportation (NCDOT) contracts and to all related subcontracts, material supply,
engineering, architectural and other service contracts, regardless of dollar amount. Any Federal provision
that is specifically required not specifically set forth is hereby incorporated by reference.

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

(a) Compliance with Regulations

The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
contract.

(b) Nondiscrimination

The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor
shall not participate directly or indirectly in the discrimination prohibited by the Acts and the
Regulations, including employment practices when the contract covers any activity, project, or
program set forth in Appendix B of 49 CFR Part 21.

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment

In all solicitations, either by competitive bidding, or negotiation made by the contractor for
work to be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier shall be notified by the contractor of the
contractor's obligations under this contract and the Acts and the Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.

(d) Information and Reports

The contractor shall provide all information and reports required by the Acts, the Regulations,
and directives issued pursuant thereto and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the
FHWA to be pertinent to ascertain compliance with such Acts, Regulations, and instructions.
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Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor shall so certify to the Recipient or the
FHWA, as appropriate, and shall set forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

In the event of a contractor's noncompliance with the Non-discrimination provisions of this
contract, the Recipient will impose such contract sanctions as it and/or the FHWA may
determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor complies;
and/or

(i) Cancelling, terminating, or suspending a contract, in whole or in part.
(F) Incorporation of Provisions

The contractor shall include the provisions of paragraphs (a) through (f) in every subcontract,
including procurements of materials and leases of equipment, unless exempt by the Acts, the
Regulations and directives issued pursuant thereto. The contractor shall take action with
respect to any subcontract or procurement as the Recipient or the FHWA may direct as a means
of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier
because of such direction, the contractor may request the Recipient to enter into any litigation
to protect the interests of the Recipient. In addition, the contractor may request the United
States to enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, as a
condition to receiving federal financial assistance, NCDOT will comply with Title VI of the Civil
Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and related
nondiscrimination authorities to ensure that no person shall, on the ground of race, color, national
origin, limited English proficiency, sex, age, or disability (including religion/creed or income-
level, where applicable), be excluded from participation in, be denied the benefits of, or be
subjected to discrimination under any programs, activities, or services conducted or funded by
NCDOT. Contractors and other organizations under contract or agreement with NCDOT must also
comply with Title VI and related authorities, therefore:

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors,
consultants, vendors, prime contractors) are responsible for complying with NCDOT’s Title
VI Program. Contractors are not required to prepare or submit Title VI Programs. To comply
with this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal Employment
Opportunity (EEO) Policy in conspicuous locations accessible to all employees, applicants
and subcontractors on the jobsite.

2. Physically incorporate the required Title VI clauses into all subcontracts on federally-
assisted and state-funded NCDOT projects, and ensure inclusion by subcontractors into all
lower-tier subcontracts.



88

3. Required Solicitation Language. The Contractor shall include the following notification in
all solicitations for bids and requests for work or material, regardless of funding source:

“The North Carolina Department of Transportation, in accordance with the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. 88 2000d to 2000d-4) and
the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract
entered into pursuant to this advertisement, disadvantaged business enterprises will be
afforded full and fair opportunity to submit bids in response to this invitation and will not
be discriminated against on the grounds of race, color, or national origin in consideration
for an award. In accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age, disability,
low-income level, creed/religion, or limited English proficiency in consideration for an
award.”

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and subsequent
lower tier subcontracts on Federal-aid highway construction contracts only.

5. Provide language assistance services (i.e., written translation and oral interpretation), free
of charge, to LEP employees and applicants. Contact NCDOT OCR for further assistance,
if needed.

6. For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAS, planning organizations) may be required to prepare
and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or agreements.
Subrecipients must also ensure compliance by their contractors and subrecipients with Title
V1. (23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take
affirmative action to correct any deficiencies found within a reasonable time period, not to
exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External
Discrimination Complaints Process.

1. Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of the public
and contractors) from discrimination by NCDOT employees, subrecipients and
contractors, regardless of funding source.

2. Eligibility
Any person—or class of persons—who believes he/she has been subjected to
discrimination based on race, color, national origin, Limited English Proficiency (LEP),

sex, age, or disability (and religion in the context of employment, aviation, or transit) may
file a written complaint. The law also prohibits intimidation or retaliation of any sort.

3. Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must be
filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or
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(i) The date when the person(s) became aware of the alleged discrimination; or

(iiiy Where there has been a continuing course of conduct, the date on which that conduct
was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following entities:

» North Carolina Department of Transportation, Office of Civil Rights, Title VI Program,
1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-522-0453

> Federal Highway Administration, North Carolina Division Office, 310 New Bern
Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights, External Civil

Rights Programs Division, 1200 New Jersey Avenue, SE, Washington, DC 20590; 202-
366-4070

Format for Complaints

Complaints must be in writing and signed by the complainant(s) or a representative, and
include the complainant’s name, address, and telephone number. Complaints received by
fax or e-mail will be acknowledged and processed. Allegations received by telephone will
be reduced to writing and provided to the complainant for confirmation or revision before
processing. Complaints will be accepted in other languages, including Braille.

Discrimination Complaint Form

Contact NCDOT Civil Rights to receive a full copy of the Discrimination Complaint Form
and procedures.

Complaint Basis

Allegations must be based on issues involving race, color, national origin (LEP), sex, age,
disability, or religion (in the context of employment, aviation or transit). “Basis” refers to
the complainant’s membership in a protected group category.

TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition

Examples

Applicable Nondiscrimination
Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually on
physical characteristics that a
person is a member of a racial

group

Black/African
American,
Hispanic/Latino,
Asian, American

Indian/Alaska Native,

Native
Hawaiian/Pacific
Islander, White

Color Color of skin, including shade Black, White, brown,
of skin within a racial group yellow, etc.

National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,

Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex

Gender. The sex of an
individual.

Women and Men

1973 Federal-Aid Highway Act;
49 U.S.C. 5332(b);
49 U.S.C. 47123.
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Note: Sex under this program
does not include sexual
orientation.

Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, Blind, alcoholic, Section 504 of the Rehabilitation Act of

permanent or temporary, or
perceived.

para-amputee,
epileptic, diabetic,
arthritic

1973;
Americans with Disabilities Act of 1990

Religion (in the context of
employment)

(Religion/ Creed in all aspects of
any aviation or transit-related
construction)

An individual belonging to a
religious group; or the
perception, based on
distinguishable characteristics
that a person is a member of a

Muslim, Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(b);

49 U.S.C. 47123)

religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to
be associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest agrees to comply with the following non-discrimination statutes and authorities, including,
but not limited to:

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. 8§ 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability) and 49 CFR Part 27;

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

(F) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

(9) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities” to include all of the programs or activities of the Federal-aid recipients,
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sub-recipients and contractors, whether such programs or activities are Federally funded or
not);

(h) Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation systems,
places of public accommodation, and certain testing entities (42 U.S.C. 8§88 12131-12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

(i) The Federal Aviation Administration’s Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

(J) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Nondiscrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

(K) Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

(I) Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
(m)Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), (prohibits

employment discrimination on the basis of race, color, religion, sex, or national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of real
property, structures, or improvements thereon, or granting interest therein from the United
States pursuant to the provisions of Assurance 4.

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon
the condition that the North Carolina Department of Transportation (NCDOT) will accept title
to the lands and maintain the project constructed thereon in accordance with the North Carolina
General Assembly, the Regulations for the Administration of the Federal-Aid Highway
Program, and the policies and procedures prescribed by the Federal Highway Administration
of the U.S. Department of Transportation in accordance and in compliance with all
requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of
Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-
assisted programs of the U.S Department of Transportation pertaining to and effectuating the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to
2000d-4), does hereby remise, release, quitclaim and convey unto the NCDOT all the right,
title and interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)
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TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina
Department of Transportation (NCDOT) and its successors forever, subject, however, to the
covenants, conditions, restrictions and reservations herein contained as follows, which will
remain in effect for the period during which the real property or structures are used for a
purpose for which Federal financial assistance is extended or for another purpose involving the
provision of similar services or benefits and will be binding on the NCDOT, its successors and
assigns.

The NCDOT, in consideration of the conveyance of said lands and interests in lands, does
hereby covenant and agree as a covenant running with the land for itself, its successors and
assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded
from participation in, be denied the benefits of, or be otherwise subjected to discrimination
with regard to any facility located wholly or in part on, over, or under such lands hereby
conveyed [,] [and]* (2) that the NCDOT will use the lands and interests in lands and interests
in lands so conveyed, in compliance with all requirements imposed by or pursuant to Title 49,
Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department
of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of the above-
mentioned nondiscrimination conditions, the Department will have a right to enter or re-enter
said lands and facilities on said land, and that above described land and facilities will thereon
revert to and vest in and become the absolute property of the U.S. Department of
Transportation and its assigns as such interest existed prior to this instruction].*

(*Reverter clause and related language to be used only when it is determined that such a clause
is necessary in order to make clear the purpose of Title V1.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, Facility, or
Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar
instruments entered into by the North Carolina Department of Transportation (NCDOT)
pursuant to the provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant
running with the land"] that:

(i.) Inthe event facilities are constructed, maintained, or otherwise operated on the property
described in this (deed, license, lease, permit, etc.) for a purpose for which a U.S.
Department of Transportation activity, facility, or program is extended or for another
purpose involving the provision of similar services or benefits, the (grantee, licensee,
lessee, permittee, etc.) will maintain and operate such facilities and services in
compliance with all requirements imposed by the Acts and Regulations (as may be
amended) such that no person on the grounds of race, color, or national origin, will be
excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.
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2. With respect to licenses, leases, permits, etc., in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will have the right to terminate the (lease,
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon,
and hold the same as if the (lease, license, permit, etc.) had never been made or issued. *

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will have the right to enter or re-enter the lands and facilities
thereon, and the above described lands and facilities will there upon revert to and vest in
and become the absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause
IS necessary to make clear the purpose of Title V1.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, Facility
or Program (1050.2A, Appendix D)

The following clauses will be included in deeds, licenses, permits, or similar instruments/
agreements entered into by the North Carolina Department of Transportation (NCDOT)
pursuant to the provisions of Assurance 7(b):

1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, personal
representatives, successors in interest, and assigns, as a part of the consideration hereof, does
hereby covenant and agree (in the case of deeds and leases add, "as a covenant running with the
land™) that (1) no person on the ground of race, color, or national origin, will be excluded from
participation in, denied the benefits of, or be otherwise subjected to discrimination in the use of
said facilities, (2) that in the construction of any improvements on, over, or under such land,
and the furnishing of services thereon, no person on the ground of race, color, or national origin,
will be excluded from participation in, denied the benefits of, or otherwise be subjected to
discrimination, (3) that the (grantee, licensee, lessee, permittee, etc.) will use the premises in
compliance with all other requirements imposed by or pursuant to the Acts and Regulations, as
amended, set forth in this Assurance.

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above Non-
discrimination covenants, the NCDOT will have the right to terminate the (license, permit, etc.,
as appropriate) and to enter or re-enter and repossess said land and the facilities thereon, and
hold the same as if said (license, permit, etc., as appropriate) had never been made or issued. *

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination covenants,
the NCDOT will there upon revert to and vest in and become the absolute property of the
NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause is
necessary to make clear the purpose of Title VI.)
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ON-THE-JOB TRAINING:
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors
(existing and newcomers) will be automatically placed in the Alternate Program. Standard OJT
requirements typically associated with individual projects will no longer be applied at the project level.
Instead, these requirements will be applicable on an annual basis for each contractor administered by the
OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the Department
to determine the number of trainees that will be assigned for the upcoming calendar year. At that time the
Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training
program for the calendar year. This agreement will include a specific number of annual training goals
agreed to by both parties. The number of training assignments may range from 1 to 15 per contractor per
calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the year.\

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the
construction craft/operator positions. Preference shall be given to providing training in the following
skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders
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The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not all-
inclusive. Where the training is oriented toward construction applications, training will be allowed in
lower-level management positions such as office engineers and estimators. Contractors shall submit new
classifications for specific job functions that their employees are performing. The Department will review
and recommend for acceptance to FHWA the new classifications proposed by contractors, if applicable.
New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within
a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been employed as a
journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested
shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period
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In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required
by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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County: HERTFORD
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0043000000-N 226 GRADING Lump Sum L.S.
0004 0196000000-E 270 GEOTEXTILE FOR SOIL 69
STABILIZATION SY
0005 0318000000-E 300 FOUNDATION CONDITIONING 75
MATERIAL, MINOR STRUCTURES TON
0006 0320000000-E 300 FOUNDATION CONDITIONING 300
GEOTEXTILE SY
0007 0343000000-E 310 15" SIDE DRAIN PIPE 60
LF
0008 0372000000-E 310 18" RC PIPE CULVERTS, CLASS IlI 48
LF
0009 0378000000-E 310 24" RC PIPE CULVERTS, CLASS IlI 93
LF
0010 0546000000-E 310 **' CAA PIPE CULVERTS, *****" THICK 46
(42", 12 GAUGE, 2-2/3" X 1/2") LF
0011 0546000000-E 310 **" CAA PIPE CULVERTS, *****" THICK 60
(48", 10 GAUGE, 2-2/3" X 1/2") LF
0012 1121000000-E 520 AGGREGATE BASE COURSE 60
TON
0013 1220000000-E 545 INCIDENTAL STONE BASE 35
TON
0014 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 38,467
DEPTH SY
(1-1/2")
0015 1330000000-E 607 INCIDENTAL MILLING 900
SY
0016 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 10,623
B25.0C TON
0017 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 6,800
TYPE S9.5C TON
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# #
0018 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 886
TON
0019 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 113
REPAIR TON
0020 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 6
EA
0021 2396000000-N 840 FRAME WITH COVER, STD 840.54 6
EA
0022 3649000000-E 876 RIP RAP, CLASS B 16
TON
0023 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 30
SY
0024 4410000000-E 1110  WORK ZONE SIGNS (BARRICADE 45
MOUNTED) SF
0025 4413000000-E SP WORK ZONE ADVANCE/GENERAL 224
WARNING SIGNING SF
0026 4445000000-E 1145 BARRICADES (TYPE IIl) 48
LF
0027 4457000000-N SP TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0028 4688000000-E 1205 THERMOPLASTIC PAVEMENT 70,356
MARKING LINES (6", 90 MILS) LF
0029 4720000000-E 1205 THERMOPLASTIC PAVEMENT 8
MARKING CHARACTER (90 MILS) EA
0030 4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4") 131,302
LF
0031 4830000000-E 1205 PAINT PAVEMENT MARKING LINES 170
(16" LF
0032 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 144
(24" LF
0033 4840000000-N 1205 PAINT PAVEMENT MARKING 8
CHARACTER EA
0034 4890000000-E SP GENERIC PAVEMENT MARKING ITEM 10,090
HOT SPRAY THERMOPLASTIC LF

PAVEMENT MARKING LINES, (4", 55
MILS)
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# #
0035 4890000000-E SP GENERIC PAVEMENT MARKING ITEM 170
THERMOPLASTIC PAVEMENT LF
MARKING LINES, (16", 90 MILS)
0036 4890000000-E SP GENERIC PAVEMENT MARKING ITEM 144
THERMOPLASTIC PAVEMENT LF
MARKING LINES, (24", 90 MILS)
0037 4900000000-N 1251 PERMANENT RAISED PAVEMENT 271
MARKERS EA
0038 5546000000-E 1515 8" VALVE 6
EA
0039 5589200000-E 1515 2" AIR RELEASE VALVE 6
EA
0040 5709400000-E 1520 8" FORCE MAIN SEWER 555
LF
0041 5769000000-E 1520 DUCTILE IRON SEWER PIPE FITTINGS 1,760
LB
0042 5801000000-E 1530 ABANDON 8" UTILITY PIPE 540
LF
0043 6000000000-E 1605 TEMPORARY SILT FENCE 1,414
LF
0044 6009000000-E 1610 STONE FOR EROSION CONTROL, 102
CLASS B TON
0045 6012000000-E 1610 SEDIMENT CONTROL STONE 102
TON
0046 6015000000-E 1615 TEMPORARY MULCHING 4
ACR
0047 6029000000-E SP SAFETY FENCE 400
LF
0048 6037000000-E SP COIR FIBER MAT 1,100
SY
0049 6042000000-E 1632  1/4"HARDWARE CLOTH 205
LF
0050 6048000000-E SP FLOATING TURBIDITY CURTAIN 15
SY
0051 6071012000-E SP COIR FIBER WATTLE 1,050

LF




Jul 19, 2022 12:10 PM

ITEMIZED PROPOSAL FOR CONTRACT NO. DA00555

Page 4 of 4

County: HERTFORD
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0052 6071020000-E SP POLYACRYLAMIDE (PAM) 11
LB
0053 6084000000-E 1660 SEEDING & MULCHING 4
ACR
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 205
LB
0055 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 1
TON
0056 6117000000-N SP RESPONSE FOR EROSION CONTROL 5
EA
0057 6133000000-N SP GENERIC EROSION CONTROL ITEM Lump Sum L.S.
DEWATERING STA 201+76, 95" X 67"
X45' CAAP W/ENDWALLS
0058 6133000000-N SP GENERIC EROSION CONTROL ITEM Lump Sum L.S.
DEWATERING STA 215471, 36" X 64'
CAAP W/ENDWALLS
0059 6133000000-N SP GENERIC EROSION CONTROL ITEM Lump Sum L.S.
DEWATERING STA 76+36, 48" X 45'
CAAP W/ENDWALLS
0060 6133000000-N SP GENERIC EROSION CONTROL ITEM Lump Sum L.S.
DEWATERING STA 91+14, 42" X 46'
CAAP
0061 7301000000-E 1715  DIRECTIONAL DRILL (**********) 372
(8" LF
0062 8806000000-N SP GENERIC CULVERT ITEM 1
36"X 64' CAAP, 12 GAUGE, 2-2/3" X 1/2" EA
W/ENDWALLS
0063 8806000000-N SP GENERIC CULVERT ITEM 1
48" X 45' CAAP, 10 GAUGE, 3" X 1" EA
W/ENDWALLS
0064 8806000000-N SP GENERIC CULVERT ITEM 1
95" X 67"X 45' CAAP, 8 GAUGE, 3" X 1" EA
W/ENDWALLS
0065 8826000000-E 420 GENERIC CULVERT ITEM 60
ADDITIONAL CULVERT UNDERCUT CY

1210/Jul19/Q279601/D272527132000/E65

Total Amount Of Bid For Entire Project :
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