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September 10, 2019 
 

Addendum No. 2 
 

Contract No.:  DA00468 
 

WBS Element:   16.33001 
 

M/V Swan Quarter Credit Drydock (CDD) 
 

To Whom It May Concern: 
 

Reference is made to the proposal and plans previously furnished for this project. 
 

The following revision has been made to the proposal: 
 

Pg. 1 Date of the Bid Opening changed from 9/11/2019 to 10/2/2019 

 

Pg. 2 – Removed second sentence in paragraph 5. 

 

Pg. 6 – Contract times changed from 8/7/19 - 2/7/20 to 1/14/20 – 5/15/20 

 

Pg. 21 – Removed Contractor License Requirement. 

 

Page 25 – Vessel Availability changed to January 14, 2020 to May 15, 2020 and “vessel    

returned to NCDOT no later than May 15, 2020” 

 

Pg. 36 – Changed to 48 hours “The contractor shall inform the NCDOT Representatives a 

minimum 72 hours in advance of all USCG inspections.” 

 

Pg. 38 – Remove first line on paragraph 3. 

 

Pg. 38 – Add “Contractor shall store fuel at facility” 

 

Pg. 41 - 1st paragraph added “shall be included in bid price” to the last sentence. 

 

Pg. 42 - 6th paragraph “NCDOT” added should read “NCDOT shall ensure that the vessel 

 

Pg. 44 – Remove the last sentence paragraph 5.  Changed to Contractor shall allow 1 day 

for Dock Trials and 1 day for Sea Trials  

http://www.ncdot.gov/
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Pg. 44 – Section 2.5 changed days from 7 to 4 

 

Pg. 48 – Section 5.5 Removed first sentence in second paragraph. 

 

Pg. 50 – Section 7.1 added Disassemble to description 

 

Pg. 51 – g) added “NCDOT will hydrostatically test all valves prior to supplying the 

contractor with the valve.” 

 

Pg. 55 – Section 8.4 paragraph 2 removed "Painting--Hull Below DLWL" added 

"Painting & Blasting Hull Below DLWL" 

 

Pg. 65 – changed 15.4 Requirements to 14.4 Requirements 

 

Pg. 66 – Changed: The lump sum contract bid price for Generic Ferry Item (Blast - Hull 

Below DLWL) and Generic Ferry Item (Painting - Hull Below DLWL) shall include all 

costs for paint and blasting to the hull below DLWL, except for the high-pressure water 

wash and application of Anti-Fouling paint.  

TO 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint - Hull Below 

DLWL) shall include all costs for paint and blasting to the hull below DLWL, except for 

the high-pressure water wash and application of Anti-Fouling paint. 

 

Pg. 67 – Changed: The lump sum contract bid price for Generic Ferry Item (Blast - Hull 

Above DLWL) and Generic Ferry Item (Painting - Hull Above DLWL) shall include all 

costs for paint and blasting to the hull above DLWL, 

TO 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint - Hull Above 

DLWL) shall include all costs for paint and blasting to the hull above DLWL, 

 

Pg. 69 – Changed: The lump sum contract bid price for Generic Ferry Item (Blast - 

Superstructure) and Generic Ferry Item (Painting - Superstructure) shall include all costs 

for paint and blasting to the superstructure, 

TO 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint - Superstructure) 

shall include all costs for paint and blasting to the superstructure, 

 

Pg. 71 – Changed: The lump sum contract bid price for Generic Ferry Item (Blast – All 

Decks) and Generic Ferry Item (Painting – All Decks) shall include all costs for paint and 

blasting all the decks.   

TO 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint – All Decks) shall 

include all costs for paint and blasting all the decks.   

 

Pg. 82 – changed 23.4 Requirements to 22.4 Requirements 
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Pg. 84 – added to description last sentence “NCDOT will provide Omni Bow Thruster 

and butterfly valves, Existing Thruster will be returned to NCDOT.” 

 

Pg. 84 – added to last sentence 23.2.3 Requirements.  New cable run will be addressed by 

Supplemental Agreement if applicable. 

 

Pg. 88 – added to 24.6 Payment:  Changed 2 descriptions to match pay items Generic 

Ferry Item (Blast & Paint – Above DLWL) 

 

Pg. 90 – added to description “The NCDOT Representative will designate which 

fifteen (15) deck plates are to be replaced (Average area is 3’ X 3’).”   

 

Pg. 92 – Removed Safety Vests 

 

DA00468 Bid Form Revisions: 

 

Remove Items 23, 24, 25 & 26 

 

Change description of Items: 

 

0011 - Generic Ferry Item (Blast & Paint – All Decks) 

0012 - Generic Ferry Item (Blast & Paint – All Hull Above DLWL) 

0013 - Generic Ferry Item (Blast & Paint – All Hull Below DLWL) 

0014 - Generic Ferry Item (Blast & Paint – Superstructure) 

 

Please replace the original pages with the attached revised pages. 
 

The amended EBS File (DA00468.002x) has been uploaded. We apologize for any 

inconvenience. 

 

Sincerely, 

 

 

 

C. E. Slachta 

Division Proposals Engineer 
 

Cc: J. D. Jennings, PE 

C. W. Bridgers Jr., PE 

 G. A. Byrum, PE 

R. W. Midgett, PE 

 E. Sedlacek 
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STATE OF NORTH CAROLINA  

DEPARTMENT OF TRANSPORTATION  

HIGHWAY DIVISION 1 

   PROPOSAL 

DATE AND TIME OF BID OPENING: OCTOBER 2, 2019 AT 2:00 PM 

CONTRACT ID: DA00468 

WBS ELEMENT NO.: 16.33001 

COUNTY: DARE 

TYPE OF WORK:   M/V SWAN QUARTER CREDIT DRYDOCK (CDD) 

 
NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 

OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 

BOARD BID IS $30,000. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 

THIS IS A DIVISION LET PROJECT.    

5% BID BOND OR BID DEPOSIT REQUIRED. 

 

 

NAME OF BIDDER 

 

 

 

ADDRESS OF BIDDER 
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                        PROPOSAL FOR THE CONSTRUCTION OF 

                CONTRACT NO. DA00468 IN DARE COUNTY, NORTH CAROLINA 

          DATE: AUGUST 12, 2019 

DEPARTMENT OF TRANSPORTATION,  

RALEIGH, NORTH CAROLINA 

 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. 

DA00468; has carefully examined the plans and specifications, which are acknowledged to be part of the 

proposal, the special provisions, the proposal, the form of contract, and the forms of contract payment bond 

and contract performance bond; and thoroughly understands the stipulations, requirements and provisions. 

The undersigned bidder agrees to bound upon his execution of the bid and subsequent award to him by the 

Department of Transportation in accordance with this proposal to provide the necessary contract payment 

bond and contract performance bond within fourteen days after the written notice of award is received by 

him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other 

means of construction; and to do all the work and to furnish all materials, except as otherwise noted, 

necessary to perform and complete the said contract in accordance with the 2018 Standard Specifications for 

Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance with the 

requirements of the Engineer, and at the unit or  lump sum prices, as the case may be, for the various items 

given on the sheets contained herein. 
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and 

perform the work and required labor to construct and complete State Highway Contract No. DA00468 in 

Dare County, for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and 

according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, 

and specifications show the details covering this project, and hereby become a part of this contract. 
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 

Specifications for Roads and Structures, January 2018 with all amendments and supplements thereto, is by 

reference incorporated into and made a part of this contract; that, except as herein modified, all the 

construction and work included in this contract is to be done in accordance with the specifications contained 

in said volume, and amendments and supplements thereto, under the direction of the Engineer. 
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the 

Contract Officer or such other person as may be designated by the Secretary to sign for the Department of 

Transportation. The conditions and provisions herein cannot be changed except over the signature of the said 

Contract Officer or Division Engineer. 
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are 

given as the basis for comparison of bids. The Department of Transportation may increase or decrease the 

quantity of any item or portion of the work as may be deemed necessary or expedient. 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or 

decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided for the 

contract. 
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of 

the Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as 

liquidated damages in case this bid is accepted and the Bidder shall fail to provide the required payment and 

performance bonds with the Department of Transportation, under the condition of this proposal, within 14 

calendar days after the written notice of award is received by him, as provided in the Standard 

Specifications; otherwise said deposit will be returned to the Bidder. 
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CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is January 14, 2020 

 

The completion date for this contract is May 15, 2020 

 

Except where otherwise provided by the contract, observation periods required by the contract will not 

be a part of the work to be completed by the completion date and/or intermediate contract times stated 

in the contract.  The acceptable completion of the observation periods that extend beyond the final 

completion date shall be a part of the work covered by the performance and payment bonds. 

 

The liquidated damages for this contract are One Thousand Dollars ($1000.00) per calendar day. 

 

 

PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from 

the time he begins the work until completion and final acceptance of the project.  The Contractor will 

not be permitted to suspend his operations except for reasons beyond his control or except where the 

Engineer has authorized a suspension of the Contractor's operations in writing. 

 

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum 

of $500.00 will be charged the Contractor for each and every calendar day that such suspension takes 

place.  The said amount is hereby agreed upon as liquidated damages due to extra engineering and 

maintenance costs and due to increased public hazard resulting from a suspension of the work.  

Liquidated damages chargeable due to suspension of the work will be additional to any liquidated 

damages that may become chargeable due to failure to complete the work on time. 

 

 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 

2018 Standard Specifications). 
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CONTRACTOR'S LICENSE REQUIREMENTS: 
(7-1-95) 102-14 SP1 G88 

If the successful bidder does not hold the proper license to perform any plumbing, heating, air 

conditioning, or electrical work in this contract, he will be required to sublet such work to a contractor 

properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes (licensing of 

heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of the General Statutes 

(licensing of electrical contractors). 

COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 

The Contractor on this project shall cooperate with any Contractor working within or adjacent to the 

limits of this project to the extent that the work can be carried out to the best advantage of all concerned. 

ELECTRONIC BIDDING: 
(2-19-19) 101, 102, 103 SP1 G140 

Revise the 2018 Standard Specifications as follows: 

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace “Bid 

Express®” with “the approved electronic bidding provider”. 

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via 

the approved electronic bidding provider”. 

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®” 

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous 

folder within the .ebs” with “electronic submittal”.  

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file of 

Expedite” with “electronic submittal file” 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects

arising from faulty materials, faulty workmanship or negligence for a period of twelve

months following the date of final acceptance of the work for maintenance and shall replace

such defective materials and workmanship without cost to the Department. The Contractor

will not be responsible for damage due to faulty design, normal wear and tear, for negligence

on the part of the Department, and/or for use in excess of the design.
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GENERAL SPECIFICATIONS  

 

INTRODUCTION 

The following "Special Provisions" (comprised of both "General Specifications" and "Technical 

Specifications") applicable to the 2018 Dry-Docking and Repair of the vessel 

M/V Swan Quarter, shall be used in conjunction with the North Carolina Department of 

Transportation (NCDOT) "NCDOT Standard Specifications" for Vessels, herein referred to as 

the "Specifications." The Special Provisions are crafted to complement the Specifications. In the 

event of a conflict, though, the Special Provisions take precedence. The Special Provisions and 

Specifications, together with drawings, attachments, and all other appendices included with the 

entire integrated agreement between the Contractor and NCDOT shall be referred to as the 

Contract Documents.  The Contract Documents describe the performance expected for all 

dry dock and repair work to be completed on the vessel. 

 

VESSEL AVAILABILITY 

The ferry [M/V Swan Quarter] will be available for the work outlined in these Special 

Provisions between the dates of January 14, 2020 – May 15, 2020. The vessel [M/V Swan 

Quarter] must be returned to the NCDOT no later than May 15, 2020 to be placed back in 

regular service. It is anticipated that the work shall require portion of which shall require the 

vessel to be in the dry dock. 

 

DESCRIPTION OF WORK 

The Contract Documents describe the requirements for dry docking, repairs, and improvements 

on NCDOT vessel [M/V Swan Quarter]. 

The [M/V Swan Quarter] is a steel-hulled passenger/car ferry operated for service 

between [Ocracoke and Cedar Island].  The principal characteristics of the vessel are as 

follows: 

 

Length Overall (molded): 220'-6 

 

 

Breadth (molded) over guard: 50'-0" 

 

 

Draft, DLWL: 6'-6" 

 

 

Displacement, DLWL: 800.25 LT (Long Tons) 
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DRY DOCK INSPECTION BY THE U.S. COAST GUARD AND NCDOT 

The vessel shall be dry docked by the Contractor to allow for the necessary inspection of the 

underwater body and appendages, valves, shafting, rudders, propellers, bow thruster tunnels, sea 

chests, steering gear, and all other areas of the vessel to meet the USCG requirements for renewal 

of the COI. The inspection will be carried out under the supervision of the USCG Inspector, and 

will require access to all hull voids and compartments. The Contractor shall inform the NCDOT 

Representative a minimum 48 hours in advance of all USCG inspections. 

The Contractor shall be responsible for removing any equipment, fastenings, interferences, or 

enclosures and providing access to any areas as directed by the USCG Inspector or the NCDOT 

Representative. After inspection, repairs, re-inspection, and with the approval of the NCDOT 

Representative and Coast Guard Inspector, the Contractor shall restore all equipment, fastenings, 

interferences, or enclosures as required by the NCDOT Representative. 

NCDOT Inspection Representative POC: 

Marshall Coleman – QA Specialist mccoleman2@ncdot.gov (252) 423-5110 or 

George Emerson – QA Specialist  gaemerson@ncdot.gov  (252) 423-5119 

Ferry Division, North Carolina Department of Transportation 8550 

Ferry Road 

Manns Harbor, NC 27953 

The Contractor shall ensure that the NCDOT Representative is informed of and copied on all 
communications and correspondence with the USCG, including but not limited to inspections. 

The Contractor shall schedule all USCG required inspections between 0800 and 1430 on normal 

business weekdays (Monday through Friday). 

Payment 

All costs and expense to the Contractor for removing and replacing equipment, fastenings, 

interferences, and enclosures, and any other work as outlined in this section shall be 

included in the lump sum contract bid price for Generic Ferry Item (Take Control and Dry-

Dock the M/V Swan Quarter) and no further payment will be made. 

mailto:mccoleman2@ncdot.gov
mailto:gaemerson@ncdot.gov


DA00468                                                                38                                     STATE 
 

 

REVISED 9/10/2019 

condition, or better. All areas where paint or surface finishes are disturbed due to Contractor 

work shall be touched up to pre-arrival aesthetic appearance and preservation integrity, or better. 

 

While under the Contractor's control, the Contractor shall maintain valve tag-out procedures. All 

valves, regardless of system or function, which are operated by the Contractor or his sub- 

contractors, from their original position at time of delivery to the Contractor shall be red tagged. 

The Contractor shall maintain a log to be located in the Engine Room that will note the original 

valve position, location and purpose of the red-tagged valve and date and time it is either opened 

or closed each time it is operated. The valve tags and log shall be maintained for the entire 

duration of the contract. Upon returning the vessel to the owner's control, all valves shall be 

returned to their original position at the time the Contractor took possession of the vessel. 

 

The Contractor shall provide a heated/air conditioned private office, with two (2) desks and four  

(4) chairs, a secure 5mb/sec or faster internet connection, small refrigerator and building power 

(minimum one (1) convenience outlet per wall or equivalent power strip) for the NCDOT 

Representative for the duration of the project. The office space shall be located as near the vessel 

dry dock as possible or in the office complex normally provided for the shipyard customer's port 

engineers. Provide two (2) marked reserved parking spaces, inside the shipyard, for the duration 

of the project. 

 

The Contractor shall dry dock the vessel within twenty-four (24) hours of its arrival at the 

Contractor's facility.  If the vessel is not immediately taken into the dry dock when it arrives at 

the Contractor's facility, the Contractor shall provide all labor, material, and equipment, including 

tugboats as necessary, to secure the vessel to the Contractor's moorings and to move the vessel to 

the dry dock when appropriate. Except where specifically indicated otherwise by these 

Specifications, the vessel will be delivered to the Contractor with minimal fuel and all temporary 

items removed such as hand radios, binoculars, personal items, food, and trash. The Contractor 

shall be responsible for any lightering, ballast operation, or liquid load transfer necessary to 

accommodate the dry dock capacity or complete any work called out in the Contract Documents. 

The ship will be received with the same amount of fuel onboard as it was delivered to the 

Contractor.  Contractor shall store fuel at the contractor facility.  Price shall be included in the dry 

dock bid price.  Approximate fuel will be +/- 2,500 gallons. 

 

The Contractor shall, plan, budget, and provide a number of days in dry dock as required to 

complete the work in these Special Provisions.  The dry docking schedule shall be provided to the 

NCDOT Representative prior to the dry-docking of the vessel. Except for emergency situations 

(prior docking commitments on the part of the Contractor do not constitute emergency situations), 

once the vessel is docked, any deviation in the dry-docking schedule or dry-docking evolutions 

(undockings and re-dockings of the vessel) must be requested and submitted in writing to the 

NCDOT Representative, at least ten (10) days in advance of the proposed change. 

 

The Contractor shall provide adequate docking facilities, soft fenders and mooring lines for the 

vessel which shall accommodate the vessel's draft and will allow the vessel to safely rise and fall 

with the tide so no damage occurs to the vessel while it is moored to the Contractor's facilities. 

Mooring lines shall be sized and configured to accommodate the vessel and all reasonably 

anticipated weather occurrences for the Contractor's facility. 
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Place cribbing such that the hull will be exposed to allow work as outlined herein. The ship shall 

be blocked such that all underwater body painting and inspection detailed in the Contract 

Documents are accomplished. The Contractor shall shift ("bump") the ship in dry dock to 

expose, inspect, and paint the areas covered by the docking blocks. The Contractor may use a 

removable block configuration (sand boxes) in lieu of shifting the ship in dry dock.  Shift 

(“bump”) shall be included in the bid price for dry dock. 

Provide all staging, tarpaulins, weather covers, closures, and aerial apparatus necessary to 

accomplish the repairs and/or inspection work detailed in the Contract Documents. 

If the vessel is dry docked contrary to any of these conditions, the Contractor shall immediately 

undock the vessel. The condition responsible for the undocking shall be corrected and the vessel 

shall be dry docked as soon thereafter as possible. The undocking and follow-on dry dockings, 

under these circumstances, shall be performed by the Contractor at no additional expense to the 

NCDOT. 

If strain or deformation is noted during or after the dry-docking, the Contractor shall 

immediately undock the vessel. The condition responsible for the undocking shall be corrected 

and the vessel shall be dry docked as soon thereafter as possible. The undocking and follow-on 

dry dockings, under these circumstances, if determined to be a result of a Contractor act, 

omission, or other failure to abide by the direction in the Contract Documents, shall be 

performed by the Contractor at no additional expense to the NCDOT. 

The Contractor shall undock the ship, without strain or deformation, upon completion of all 

underwater work, topside painting, or at the direction of the NCDOT Representative. 

Immediately preceding the undocking the Contractor shall conduct an inspection, in the company 

of the NCDOT Representative, to verify the ship is ready to undock. During this inspection, the 

Contractor shall demonstrate: 

a) That all sea chest strainer plates are installed and fastened, with lock wired or tack

welded stainless steel nuts or stainless steel Nylock style nuts, on all studs.

b) That all cover plates, plugs, or other protective devices are removed from transducers

and hull openings and that the transducer windows are intact and undamaged.

c) That all anodes are in place and free of paint or other cover to permit immediate
activation at undocking.

d) That the propeller nut locks are intact.

e) That all underwater body hull paint is intact and cured past the minimum dry to

launch criteria established by the paint manufacturer.

f) That the ship's stability is suitable for undocking and that no significant changes in

ship's displacement, trim, and heel, from that observed at dry docking, are likely at

undocking.
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g) That all gangways and shore services are disconnected.

h) That all sea valves are closed.

i) That all shaft seals are intact.

j) That the rudder packing is intact.

k) That the ship is in all respects ready to undock.

During the undocking the Contractor shall assign personnel to inspect hull fittings, seals, packings, 

transducer covers, and valves in all spaces, continuously, to discover and correct leaks. If a leak is 

discovered, the undocking shall be suspended, the leak shall be stopped and the condition causing 

the leak corrected, before the undocking is permitted to continue. The ship shall be undocked 

without strain or deformation. 

The Contractor shall vent and bleed all sea water systems and prepare them for unrestricted 

operation of the vessel, in all normally anticipated sea states and weather conditions. When the ship 

is undocked it shall be moored safely, as directed in the Contract Documents, and prepared for 

dock and sea trials. The Contractor shall ensure that all sea water systems are fully functional for 

dock and sea trials and at the time of delivery of the vessel. 

If the vessel is undocked contrary to any of these conditions, the Contractor shall immediately 

dry dock the vessel. The Contractor shall correct the condition responsible for the aborted 

undocking, and then undock the vessel as soon thereafter as possible. The dry-docking and 

follow-on undockings, under these circumstances, shall be performed by the Contractor at no 

additional expense to the NCDOT. 

If any strain or deformation is noted during or after the undocking, the Contractor shall 

immediately dry dock the vessel. The Contractor shall correct the condition responsible for the 

aborted undocking, then undock the vessel as soon thereafter as possible. The dry-docking and 

follow-on undockings, under these circumstances, shall be performed at no additional expense to 

the NCDOT. 

When under the Contractor's control, the Contractor shall not use or permit the use of the elevator 

for the carriage of personnel, tools, or materials. With the exception of any work on the elevator 

that is specified, the entire elevator installation, including door jams and thresholds, shall be 

secured from use and protected by the Contractor. 

NCDOT shall ensure that the vessel's sinks, toilets, urinals, deck drains, and all other drainage 

systems are not used, except for the drainage of rainwater or exterior wash water runoff. Use of the 

drainage systems for the preparation and disposal of materials is specifically prohibited.  The 

Contractor shall ensure that all drainage systems are fully functional at the time of delivery of the 

vessel. 

When under the Contractor's control, the Contractor shall maintain circuit breaker tag-out 

procedures. All circuit breakers, regardless of system or function, which are operated by the 

Contractor or his sub-contractors, from their original position at time of delivery to the 

Contractor shall be red tagged. 
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The Contractor shall submit detailed test memoranda, bound into a test memoranda booklet, for 

each system to be tested and for the dock and integrated sea trials, no less than seven (7) working 

days prior to the scheduled start of dock trials.  This milestone shall be inserted in the Contractor's 

progress schedule. The Contractor shall include as part of the test memoranda book, a sea trial and 

dock trial agenda detailing the sequence in which the tests will be conducted. The Contractor shall 

develop and conduct the test and trial protocols and schedules to thoroughly shakedown the vessel, 

in all modes and at various courses and speeds, including full power, to prove the capability and 

reliability of the vessel to operate, without restriction, on its certificated routes. 

NCDOT shall provide a Coast Guard licensed Master, a Coast Guard licensed Engineer and other 

crew members as needed and in accordance with the vessel's COI operating requirements, to 

supervise and exercise operational and technical control of the vessel for all dockside and 

underway trial periods. 

The Contractor shall be responsible for proving the operation and reliability of all systems 

disturbed by the work detailed in these Specifications, particularly, the main engines, main engine 

and reduction gear cooling systems, exhaust system, reduction gears, pneumatic engine and clutch 

controls, shaft brakes, propulsion shafting affected by the work scope, and all disturbed electrical 

and auxiliary systems. This same Contractor responsibility will extend to any equipment, 

machinery, or systems that are added to the original contracted work scope through approved 

change-orders. 

The Contractor shall complete all maintenance and repair items and new installations, except for 

startup and testing, before dock trials and sea trials commence. Systems relying on integration 

with other systems shall be tested only after full integration is established. Partial trials, 

interrupted trials, and zone trials may be conducted for the Contractor's purposes and will be 

attended by the NCDOT Representative but will not be counted as acceptance trials. 

Acceptance trials shall commence by 0800 each scheduled day and shall stop no later than 1600 
each scheduled trial day.  Contractor shall allow 1 day for Dock Trials and 1 Day for Sea Trials. 

2.5 Tests, Trials and Documentation: 

The Contractor shall provide the NCDOT Representative with a detailed and completed Dock and 

Sea Trial Agenda at least 4 working days prior to the commencement of dock trials. The NCDOT 

Representative shall approve of this agenda prior to the commencement of dock and sea trials. 

2.6 CHECKPOINT: 

NCDOT will conduct a startup of M/V Swan Quarter up to 4 working days before the 

scheduled dock trials.  NCDOT will provide the necessary startup personnel.  Contractor shall 

provide assistance as needed and any repairs required will be addressed as "Additional Work."   

2.7 Payment: 

The lump sum contract bid price for Generic Ferry Item (Startup, Dock and Sea Trials) for the [M/V 
Swan Quarter] shall be the total compensation for all labor, equipment, tools and materials to 
accomplish the work detailed in these Special Provisions, including testing and trials and all time 
necessary in dry dock and/or pier side to complete the work involved. 
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The Contractor shall perform gas free testing for tanks, accessible voids, holds, and enclosed 

areas in way of the hull when directed by the NCDOT Representative at any time such testing 

is indicated for the protection of the vessel and the safety of personnel. If gas free certification 

is lost, the affected compartment(s) shall be re-certified by the NFPA-certified marine 

chemist. 

The NCDOT Representative will not accept re-certification by the competent person. If gas free 

certification is lost due to an act or omission of the Contractor, then additional cleaning, ventilating, 

and certification shall be accomplished at no cost to the NCDOT. 

Compartments that are gas freed and certified per the Contract Documents shall remain in a gas 

free and certified condition until the Coast Guard and the NCDOT Representative approve 

closure of the compartment and until all Contractor work in the compartment is complete. 

Any gas free activity and certification required by the Contractor to conduct shipyard 

operations will be at the Contractor's expense and incidental to the various bid items involved. 

Any gas free testing work directed by the NCDOT Representative in excess of two times per 

hold, tank or enclosed area, and that is not required by the Contractor to conduct his/her 

operations, will be considered and settled by the NCDOT Representative as Additional Work. 

5.5 CHECKPOINT: 

Upon completion of work, the Contractor shall test all bilge high-level alarms. Any repairs 

required will be addressed as "Additional Work."  Protect all bilge suction pockets and boxes 

from clogging.  At the conclusion of all work, clean suction strainers and valves. Exercise all 

valves and verify that they are easily operable. 

The Contractor shall include in their bid for this item an allowance for spot prep and painting 

of bilge as directed by the NCDOT Representative Contractor shall take care to protect all 

equipment from overspray. Any equipment damaged by over spraying shall be restored to its 

original condition at no additional expense to NCDOT.  

All paint work shall be accomplished as detailed in the Special Provision item "Painting 

– General."

5.6    Tests, Trials and Documentation: 

Contractor shall check, update daily, and post at all entry points to the various voids, copies of 
all certifications and Safe for Entry permits. 

5.7    Payment: 

The lump sum contract bid price for Generic Ferry Item (Open, Clean, and Certify Gas Free: 

Bilges, Holds, and Enclosed Areas) shall include all costs for cleaning, painting, ventilation, 

marine chemist inspections and certifications, competent person inspections and certifications, 

and certification of all tanks, accessible and inaccessible voids, holds and enclosed areas in way 

of the hull and including disposal of all waste.  No further compensation will be made. 
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6.6 Tests, Trials and Documentation: 

Following refurbishment and re-installation of all hatches and doors, Contractor shall prove 

all hatches watertight when subjected to low pressure or hose wash. 

6.7 Payment: 

7.0 SEA VALVES: 

7.1 Description: 

This section describes the requirements to remove, disassemble, open, clean and 

inspect all the vessel's sea water valves, including but not limited to: 

• Sea valves

• Overboard discharge valves

• Scupper valves

Contractor shall take into consideration work associated with "Sea Water Cooling 

Systems Inspection and Maintenance" of this section and closely coordinate this work. 

Attention is made to the Contractor to note the valve tag-out procedures described in 

Take Control and Dry Dock the [M/V Swan Quarter]."      

7.2 References 

  7.2.1  DWG 09-060 256-01 – Engine Cooling Piping Schematic 

  7.2.2  DWG 09-060 256-02 – Engine Cooling System Arrangement & Details 

  7.2.3  DWG 09-060 533-01 – Potable Water Schematic 

  7.2.4  DWG 09-060 521-01 – Fire Main System Schematic 

  7.2.5  DWG 09-060 163-01 – Sea Chest 

  7.2.6  DWG 09-060 261-01 – Fuel Oil System Schematic 

  7.2.7  DWG 09-060 264-01 – Lube Oil & Dirty System Schematic 

  7.2.8  DWG 09-060 506-01 – Fills, Vents and Sounds Schematic 

  7.2.9  DWG 09-060 529-01 – Bilge Oily Water Schematic 

7.3 Owner Furnished Equipment: 

See items a) thru e) in section 7.4 

7.4 Requirements 

The Contractor shall complete the following work on sea valves, overboard discharge 

valves and scupper valves: 

Include all costs associated with repairs and modifications to the various items outlined in this 

Special Provision in the lump sum contract price for Generic Ferry Item (Main Deck Hatch 

Maintenance and Repair) and Generic Ferry Item (Remove 3 Main Deck WTD, Then Reinstall 

with NCDOT Provided WTD).  No further compensation will be made. 
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a) Disassemble all sea valves, sea chest vent valves and all overboard discharge for USCG and

NCDOT Representative inspection of the interior valve body, seats, under

bonnet, stem and packing housing for valves over 2”.  All 2” valves condemned by the USCG

Inspector or NCDOT Representative shall be replaced or repaired by the NCDOT and returned

back to the contractor.

b) The Contractor shall remove all cover plates in the bulkheads for unrestricted access to the

valves and the voids, as indicated in the “Open, Clean and Certify Gas Free Holds and

Enclosed Areas” section of these Special Provisions.

c) Blue the seat contact areas of the discs and perform a blue fit check of the valve seats in

the presence of the USCG Inspector and NCDOT Representative.

d) Following approval of the USCG Inspector and NCDOT Representative, clean the valve

components, renew the bonnet gasket or seal, lubricate the valve stem, repack the stem

gland and reassemble the valves.

e) Open and inspect sea water system check valves as listed.

f) All 3” valves condemned by the USCG Inspector or NCDOT Representative shall be

replaced or repaired by the NCDOT and returned back to the contractor.

g) Upon completion of valve overhaul and prior to installation, hydrostatically test all

overhauled and new valves to the satisfaction of USCG and NCDOT Representative.

NCDOT will hydrostatically test all valves prior to supplying the contractor with the valve.

h) Reinstall all valves using new Contractor furnished gaskets (Garlock 3760 or equal) and

316 Stainless Steel fasteners.

i) Complete inspections and submit report no later than five (5) working days after dry-

docking.

7.5 Table of Valves   NOTE: TABLE IS FOR REFERNCE ONLY 

Number Valve Name Location Type 

1  Shaft Cooling Sea Chest Engine Room 1 1/2" Gate Valve 

2 Sprinkler Sea Chest Engine Room 4" Gate Valve 

3 Main Fire Pump Overboard Engine Room 2" Gate Valve 

4 Main Fire Pump Overboard Engine Room 2" Check Valve 

5 Main Fire Pump Relief Valve Engine Room 2" Relief Valve 

6 Main Fire Pump Sea Chest Engine Room 3" Gate Valve 

7 Bilge Sea Chest Engine Room 3" Gate Valve 

8 Bilge Overboard Engine Room 3" Gate Valve 

9 Bilge Overboard Engine Room 3" Check Valve 

10 Bilge Manifold - below EOS FWD Engine Room 3" Stop Check 

11 Bilge Manifold - MSD/Tank Rm AFT Engine Room 3" Stop Check 

12 Bilge Manifold - below Galley Void Engine Room 3" Stop Check 

13 Bilge Manifold - Rope Locker Engine Room 3" Stop Check 

14 Bilge Manifold - Bow Thruster Compt Engine Room 3" Stop Check 

15 Bilge Manifold - Forepeak Engine Room 3" Stop Check 

16 Bilge Manifold - Steering Compt Engine Room 3" Stop Check 

17 Bilge Manifold - Shaft Compt Engine Room 3" Stop Check 
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7.6 Tests, Trials and Documentation 

As indicated in the "Requirements" section above. 

Following reassembly of all valves, Contractor shall prove watertight at operating pressure. 

7.7 Payment 

Include all costs associated with repairs and modifications to the various items outlined in this 

Special Provision and Supplemental Work Provisions in the lump sum contract price for 

Generic Ferry Item (Sea Valves). No further compensation will be made. 

8.0 ZINC ANODE REPLACEMENTS: 

8.1 Description 

This section describes the requirements to remove and replace with new identified zinc 
anodes on the hull and rudders. 

8.2 References 

8.2.1 DWG 09-060 997-01 – [M/V Swan Quarter] Docking & Anode 

Plan        

8.3   Owner Furnished Equipment 

Keel Cooler Anodes (small, bar anodes that bolt directly into the coolers themselves). 

8.4         Requirements 

The Contractor shall renew all anodes on the vessel. Vessel is equipped with an estimated total of 
**one-hundred and nine (109) 23-24 lb. weld on zincs, ZHS-23 or equal. 

This is in addition to four (4), 5.3 lb. teardrop shape, weld on anodes inside each sea chest and 
bow thruster sea inlet and six (6), 6 lb. teardrop shape anodes on each rudder, and sixty (60) 12 
lb. rectangular shape ZSS-12 or equal on the keel cooler guards. All welding on the hull is to be 
accomplished prior to cleaning, prepping, and painting in the bilge areas. Keel cooler bolt on 
zinc anodes (specific to protecting the keel coolers themselves) shall be replaced in accordance 
with this work item and in accordance with the requirements of item., "SEA WATER 
COOLING, INSPECTION, AND MAINTENANCE." 

Compensation for renewal of all anodes requiring renewal shall be paid under this work item. 

Repaint disturbed areas with anti-corrosive and anti-fouling paint in way of the zinc strap welds. 

Painting shall be as specified in the "Painting & Blasting Hull Below DLWL" section of these 

Special Provisions.  All anodes shall be properly masked off when the surrounding areas are being 

painted.  Masking tape shall be removed within 24 hours from when it was applied. 

8.5 Tests, Trials and Documentation 

None 
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Pressure wash, as described above, may start at any time, but must precede the painting called 
out in these Special Provisions. 

The Contractor shall protect all equipment adjacent to and attached to the structures to be washed 

from damage by solvent and high-pressure water. Such equipment includes, but is not limited to, 

light fixtures, cables, piping, sprinkler heads, antennas, horns, loudspeakers, cameras, screens, 

windows, door hardware, elevator equipment, louvers, bells, wire penetrations, and life rings. 

13.5  Tests, Trials and Documentation: 

None 

13.6 Payment: 

14.0 BLASTING AND PAINTING - HULL BELOW DLWL: 

14.1 Description: 

This section describes the requirements for painting the ferry hull (underwater body), from 
the keel to 12" above the design load waterline. 

After high-pressure water washing of the hull, as outlined in the "High-Pressure Water Wash 

– Hull Below DLWL" section, the Contractor shall blast the hull below the DLWL.

Representative, spot repair the anti-corrosive (Primer) coating and shall apply anti-foulin 

(AF) coatings over the entire underwater body. 

14.2   References: 

14.2.1 "General Painting Instructions" as part of these Special Provisions: 

14.3 Owner Furnished Equipment: 

None 

14.4 Requirements: 

The Contractor shall blast the hull below the DLWL by abrasive blast to a SSPC-SP-10, 

Commercial Blast or by other equivalent standard surface preparation. 

After surface preparation, dry the area with clean dry compressed air.  The Contractor shall assure 

that the areas to be painted are free of dust, dirt, salt, loose paint, moisture, and other contaminants 

before painting. 

Anti-corrosive paint at the perimeter of the blasted areas shall be feathered or otherwise made 

tight to eliminate paint failure points and present a clean mechanically etched surface for a 

secure bond with new Primer applied to the blasted surfaces. Coat all bare metal areas the 

same day they are exposed by blasting. Apply anti-corrosive paint by conventional industrial 

airless spray or compressed air spray equipment. 

The lump sum contract bid price for Generic Ferry Item (High-Pressure Water Wash – 

Superstructure) shall include all costs associated with the solvent and high-pressure water wash 

detailed in this Special Provision.  No further compensation will be made. 
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The Contractor shall determine the Manufacturer's minimum and maximum "dry to self-re-

coat" criteria and apply the second anti-corrosive coat inside this window. 

The anti-corrosive coating system in these selected areas shall be: 

 Primer Coat: Amercoat 370 red oxide applied @ 4.0-6.0 Mils DFT 

(NOTE: Paint manufacture requires 2 coats of primer)  

 Stripe Coat: Amercoat 370 grey applied @ 4.0-6.0 Mils DFT 

      Third Coat: ABC #3 red applied @ 4.0-6.0 Mils DFT 

14.5 Tests, Trials and Documentation: 

None 

14.6 Payment: 

15.0 BLASTING AND PAINTING - HULL ABOVE DLWL: 

15.1 Description: 

After high-pressure water washing of the hull, as outlined in the "High-Pressure Water Wash – Hull 

Above DLWL" section, the Contractor shall blast the hull above the DLWL. 

15.2   References: 

15.2.1 "General Painting Instructions" as part of these Special Provisions: 

15.3 Owner Furnished Equipment: 

None 

15.4 Requirements: 

The Contractor shall blast the hull above the DLWL by abrasive blast to a SSPC-SP-10, 

Commercial Blast or by other equivalent standard surface preparation. 

After surface preparation, dry the area with clean dry compressed air.  The Contractor shall assure 

that the areas to be painted are free of dust, dirt, salt, loose paint, moisture, and other contaminants 

before painting. 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint - Hull Below DLWL) 

shall include all costs for paint and blasting to the hull below DLWL, except for the high-

pressure water wash and application of Anti-Fouling paint. Payment for these items will be 

based upon the Contractor's unit bid price for (High- Pressure Water Wash – Hull Below 

DLWL) and applying Anti-Fouling paint shall be paid for under the lump sum contract bid 

price for (Painting - Hull Below DLWL). Lump Sum prices shall be the total compensation for 

all labor, equipment, tools and materials to accomplish the work detailed in these Special 

Provisions.  No further compensation will be made. 
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Anti-corrosive paint at the perimeter of the blasted areas shall be feathered or otherwise made tight 

to eliminate paint failure points and present a clean mechanically etched surface for a secure bond 

with new Primer applied to the blasted surfaces. Coat all bare metal areas the same day they are 

exposed by blasting. Apply anti-corrosive paint by conventional industrial airless spray or 

compressed air spray equipment. 

 

The Contractor shall determine the Manufacturer's minimum and maximum "dry to self-re-coat" 

criteria and apply the second anti-corrosive coat inside this window. 

 

The anti-corrosive coating system in these selected areas shall be: 

 

 Primer Coat: Amercoat 370 red oxide applied @ 4.0-6.0 Mils DFT 

(NOTE: Paint manufacture requires 2 coats of primer)  

 Stripe Coat: Amercoat 370 grey applied @ 4.0-6.0 Mils DFT 

      Third Coat: Amercoat 370 black applied @ 4.0-6.0 Mils DFT 
 

      Finish Coat: PSX-One black applied @ 2.0-3.0 Mils DFT 
 
The paint specified in this Special Provision item shall be applied to the selected areas in 
addition to the paint detailed in the Special Provision item "Painting – Hull Above 

DLWL". 

 

15.5 Tests, Trials and Documentation: 

None 

 

15.6 Payment: 

 

 

 

 

 

 

 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint - Hull Above DLWL) shall 

include all costs for paint and blasting to the hull above DLWL, except for the high-pressure 

water wash.  Payment for this item will be based upon the Contractor's unit bid price for (High- 

Pressure Water Wash – Hull Above DLWL).  No further compensation will be made.  Lump Sum 

prices shall be the total compensation for all labor, equipment, tools and materials to accomplish 

the work detailed in these Special Provisions.  No further compensation will be made. 
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application, the areas shall be free of all dust, debris, salt, moisture, and other contaminants 

which may have been introduced following the high-pressure water wash. The surface 

preparation and cleaning shall be inspected and approved by the Paint Manufacturer's 

Representative before the final coats are applied. Paint shall be applied by conventional 

industrial airless spray or compressed air spray equipment in accordance with the paint 

manufacturer's recommendations.  The paint coats for the selected areas shall be: 

For bulkheads, inboard and outboard faces and the car deck overhead: 

Primer Coat: Amercoat 370 red oxide applied @ 4.0-6.0 Mils DFT    

Stripe Coat: Amercoat 370 grey applied @ 4.0-6.0 Mils DFT 

Third Coat:  Amercoat 370 white applied @ 4.0-6.0 Mils DFT 

Finish Coat: PSX-One white applied @ 2.0-3.0 Mils DFT 

After washing, blasting and cleaning; Contractor shall apply a fresh finish coat over the 

entire super structure. New top coat shall match exactly the existing paint schematic on the 

vessel. Contractor shall remove all existing signage, outdoor seating, and protect all 

windows, equipment and other sensitive areas from overspray prior to applying the top coat. 

Once top coat is fully applied and dried, Contractor shall restore all signage to its original 

condition. 

The work outlined in this Special Provision item shall be coordinated with the other Special 

Provision items. 

16.5 Tests, Trials and Documentation: 

None 

16.6 Payment: 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint - Superstructure) shall 

include all costs for paint and blasting to the superstructure, except for the high-pressure water 

wash.  Payment for this item will be based upon the Contractor's unit bid price for (High- 

Pressure Water Wash – Superstructure).  No further compensation will be made.  Lump Sum 

prices shall be the total compensation for all labor, equipment, tools and materials to 

accomplish the work detailed in these Special Provisions.  No further compensation will be 

made. 
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Line paint shall be applied to restore the vessel's car and safety lines to their original 

condition. Line paint schedule is as follows: 

One coat Amercoat 229T yellow applied @ 2.0-4.0 Mils DFT 

Dry Film Thickness (DFT), where specified, is the minimum dry film thickness in mils. 

The line paint and safety marking paint is to be applied in the areas and pattern detailed by 

Reference 16.2.1. Line paint should be applied in accordance with the paint manufacturer's 

instructions. Contractor is to apply non-skid materials by the "broadcast method," into final top 

coat of line paint and safety marking paint areas, in accordance with paint manufacturer's 

recommendations and guidance.  CHECK POINT:  NCDOT representatives shall witness the 

application of the non-skid process. 

All Car Deck and above Car Deck valve handles shall be painted in their proper colors, as 

applicable. 

17.4.2 Other Exposed Decks 

All paint shall be applied in accordance with the paint manufacturer's directions. 

Prior to application of top coat, Contractor shall apply non-skid to the deck by broadcast method. 

CHECKPOINT:  NCDOT representatives shall witness the application of the non-skid process.  

Paint schedule for exposed decks above the Car Deck shall be as follows: 

 Primer Coat: Amercoat 370 red oxide applied @ 4.0-6.0 Mils DFT 

Stripe Coat: Amercoat 370 grey applied @ 4.0-6.0 Mils DFT 

Third Coat: Amercoat 370 grey applied @ 4.0-6.0 Mils DFT  

Finish Coat: Amercoat 229T grey applied @ 2.0-4.0 Mils DFT 

Dry Film Thickness (DFT), where specified, is the minimum dry film thickness in mils. 

17.5 Tests, Trials and Documentation: 

None 

17.6 Payment: 

The lump sum contract bid price for Generic Ferry Item (Blast & Paint – All Decks) shall 

include all costs for paint and blasting all the decks.  Lump Sum prices shall be the total 

compensation for all labor, equipment, tools and materials to accomplish the work detailed in 

these Special Provisions.  No further compensation will be made. 
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22.3 Owner Furnished Equipment: 

Fernstrum Keel Coolers, Keel cooler bolt on anodes, and grounding straps (as needed) 

22.4  Requirements: 

The Contractor shall complete the following work in the sea chests: 

a) Remove all external sea chest inlet strainer plates (3 total)

b) Disassemble sea chest piping at valves or takedown joints as needed, unbolt and remove

internal sea chest cover plate

c) Remove one or more grating bars to Bow Thruster Sea Chest as necessary to allow (3000

psi) hydro blast and painting of sea chest grating bars associated with Bow Thruster inlets.

d) Remove all soft and hard fouling marine growth and high pressure water wash (3000 psi

minimum) the inlets, sea chests and interior salt water spool pieces.

e) Prep and paint the inlet strainer plate and interior of each sea chest per the requirements

detailed in the painting section of these Special Provisions.

f) Reinstall the strainer plates and grating bars using new fasteners of the same size, type,

and materials as was removed.

g) Contractor is to use existing take-down joints and flanged connections to equipment to

disconnect, inspect, and clean connected sea water piping in order to remove marine

growth.

22.4.1 CHECK POINT: 

NCDOT Representative shall inspect cleaned FW piping prior to re-installation. 

Drain and dispose of FW cooling fluid from all engine installations. Unbolt and remove 

keel coolers from the hull. Thoroughly clean and remove all mussels, clams, and other bio-

fouling organisms and residue from all external keel cooler surfaces. Using clean fresh 

water, hydro test the vessel's keel coolers to the manufacturers recommended test of 35 psi. 

22.4.2 CHECK POINT: 

Prior to hydro test, Contractor is to provide NCDOT Representative with documented 
recommended hydro test pressure obtained from manufacturer. 

22.4.3 NCDOT Representative is also to witness the hydro test of all keel coolers. 

Four each main engine keel coolers, Fernstrum model D24135W-ZE1. 

Two each generator jacket water keel coolers, Fernstrum model D14184U-ZE1 

Two each reduction gear keel coolers, Fernstrum model BN1045B-ZE1 

One each bow thruster engine jacket water keel cooler, Fernstrum model D16111U-ZE1 

One each bow thruster engine aftercooler and gear, Fernstrum model CN12111C-ZE1 
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22.5 Tests, Trials and Documentation: 

Upon completion of renewals, repairs, and pressure teats, Contractor is to electrically test 

the isolation (should be "0") between keel coolers and hull, to ensure that they are 

electrically bonded. 

22.5.1 CHECK POINT: 

NCDOT Representative is to witness the bonding test for all keel coolers. Testing shall be to 

the satisfaction of the NCDOT Representative. 

22.6 Payment: 

23.0 BOW THRUSTER REMOVAL AND REPLACEMENT: 

23.1 Description: 

This section describes the requirement to install a BERP (Bolted Equipment Removal Path) 

opening in main deck of the M/V Swan Quarter for removal and replacement of the Omni Bow 

Thruster.  This section also covers the removal and replacement of the bow thruster and walkway.  

Finally, this section covers the cleaning/blasting and painting of the bow thruster tubes.  NCDOT 

will provide Omni Bow Thruster and butterfly valves, Existing Thruster will be returned to 

NCDOT. 

23.2 BERP Installation 

23.2.1 References 

23.2.1 Scantling Plans, Bow – FR 35 110-01 Rev. 4

23.2.2  Section 10 - "General Painting Instructions" as part of these Special Provisions. 

23.2.2 Owner Furnished Equipment: 

None 

23.2.3 Requirements: 

The contractor shall relocate and protect all wiring IWO main deck hole cut.  All piping and 

equipment IWO of hole cut shall also be protected.  Remove all material on flange plate not needed 

for new fit up and properly dispose of all cutout material.  Prep and grind work area.  New cable 

run will be addressed by Supplemental Agreement if applicable. 

Include all costs associated with repairs and modifications to the various items outlined in this 

Special Provision in the lump sum contract price for Generic Ferry Item (Engine Water Cooling 

System Inspection and Maintenance). No further compensation will be made. 

Include all costs associated with high-pressure water washing the sea chests in the lump sum bid 

item (High-Pressure Water Wash – Hull Below DLWL). Include all costs associated with 

painting the sea chests in the lump sum bid item (Painting – Hull Below DLWL). 

REVISED 9/10/2019



DA00468 88 STATE

REVISED 9/10/2019 

Following installation of Main Engine Exhaust Piping and prior to painting, contractor shall prove 

watertight integrity of hull inserts when subjected to low pressure water wash.  CHECKPOINT 

Contractor to provide Mill Certificates for all material used for repair.  CHECKPOINT 

24.6 Payment: 

25.0 RELOCATION OF 18” FREEMAN HATCH: 

25.1 Description: 

This section describes the requirement to relocate STDB M/V Swan Quarter main deck 18” 

Freeman Hatch between FR 27 – FR 28 to FR 26 – FR 27. 

25.2 References: 

25.2.1 Scantling Plans, Bow – FR 35 110-01 Rev. 4

25.2.2 Handrails & Ladder, Below Deck 612-01 Rev. 1

25.3 Owner Furnished Equipment: 

Refurbished 18” Freeman Hatch and 18” SS-316-L Freeman Hatch Ring 

25.4 Requirements: 

The contractor shall relocate 18” Freeman Hatch as per drawing 110-01 Rev. 4.  All wiring, piping 

and equipment IWO of hole cut shall be protected.  Remove all material not needed for new fit up 

and properly dispose of all cutout material.  Prep and grind work area.  Existing 18” Freeman Hatch 

to be given to NCDOT Representative.  CHECKPOINT 

Include all costs associated with the lump sum contract price for Generic Ferry Item (Replace 

and Paint Port & Stbd. Main Engine Exhausts From 1st INBD Flange Through Hull + Doubler 

Plate). Lump Sum prices shall be the total compensation for all labor, equipment, tools and 

materials to accomplish the work detailed in these Special Provisions.  No further compensation 

will be made. 

Include all costs associated blasting with the lump sum contract price for Generic Ferry Item 

(Blast & Paint – Above DLWL). Lump Sum prices shall be the total compensation for all labor, 

equipment, tools and materials to accomplish the work detailed in these Special Provisions.  No 

further compensation will be made. 

Include all costs associated painting with the lump sum contract price for Generic Ferry Item 

(Blast & Paint – Above DLWL). Lump Sum prices shall be the total compensation for all labor, 

equipment, tools and materials to accomplish the work detailed in these Special Provisions.  No 

further compensation will be made. 
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26.5 Test, Trials and Documentation: 

Following refurbishment of Car Deck Lighting System, Contractor shall prove operational 

of lights in the company of the NCDOT Representative. 

26.6 Payment: 

27.0 REPLACE DECK PLATES: 

27.1   Description: 

This section describes the requirement to install and paint new deck plates in the forward and 

aft voids, bow thruster and engine room deck plates. 

27.2 References: 

27.2.1 See Section 10 Painting - General above in Special Provisions 

27.3   Owner Furnished Equipment: 

None 

27.4   Requirements: 

The NCDOT Representative will designate which fifteen (15) deck plates are to be 

replaced (Average area is 3’ X 3’).  Contractor shall blast, surface prep, and paint to correct 

color, refer to Section 10 “Painting-General Special Provisions”. 

27.5   Test, Trials and Documentation: 

Contractor to reinstall deck plates with new design hardware in original designed locations. 

27.6   Payment: 

The lump sum contract bid price for Generic Ferry Item (Replace Car Deck Light Fixtures) 

shall be the total compensation for all labor, equipment, tools and materials to accomplish the 

work detailed in these Special Provisions, including testing and trials.  No further 

compensation will be made. 

The contract unit bid price per each for Generic Miscellaneous Item (Replace Deck Plates) 

shall be the total compensation for removal and replacement of all deck plates, all labor, 

equipment, tools and new materials to accomplish the work detailed in these Special 

Provisions, including testing and trials.  No further compensation will be made. 
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STANDARD SPECIAL PROVISIONS 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

(h) Amounts Encumbered. – Transportation project appropriations may be encumbered in the

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year. 

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 

be subject to the maximum contract authority contained in General Statute 143C-6-11(c). Payment 

for transportation project work performed pursuant to contract in any fiscal year other than the 

current fiscal year is subject to appropriations by the General Assembly. Transportation project 

contracts shall contain a schedule of estimated completion progress, and any acceleration of this 

progress shall be subject to the approval of the Department of Transportation provided funds are 

available. The State reserves the right to terminate or suspend any transportation  project contract, 

and any transportation project contract shall be so terminated or suspended if funds will not be 

available for payment of the work to be performed during that fiscal year pursuant to the contract. 

In the event of termination of any contract, the contractor shall be given a written notice of 

termination at least 60 days before completion of scheduled work for which funds are available. 

In the event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2018 Standard Specifications. 

BIDS OVER LIMIT: 
(08-01-16) SPD 01-400 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, the 

bid will not be considered for award. 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16) SPD 01-410 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 

the work code(s) which are identified as work items in the prime contractor’s construction progress 

schedule that they will complete themselves.  Any contractor identified as working outside their 

expertise may be considered in default of contract. 

SAFETY VESTS: 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and 

their personnel must wear an OSHA approved reflective vest or outer garment at all times while on 

the project. 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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ROADWAY ITEMS

DAY 

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  0000820000-N GENERIC MISCELLANEOUS ITEM
(BERTHING DAYS)

0001

DAY 

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  0000820000-N GENERIC MISCELLANEOUS ITEM
(LAY DAYS)

0002

EA  

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  0001020000-N GENERIC MISCELLANEOUS ITEM
(LINE SHAFT BEARING REPLACEMEN
T)

0003

EA  

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15SP  0001020000-N GENERIC MISCELLANEOUS ITEM
(REPLACE DECK PLATES)

0004

EA  

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  0001020000-N GENERIC MISCELLANEOUS ITEM
(TAIL SHAFT BEARING REPLACEMEN
T)

0005

EA  

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60SP  0001020000-N GENERIC MISCELLANEOUS ITEM
(ZINC ANODE REPLACEMENTS, KEEL
COOLER
GUARDS / 12 LB.)

0006

EA  

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  0001020000-N GENERIC MISCELLANEOUS ITEM
(ZINC ANODE REPLACEMENTS, KEEL
COOLERS /
BOLT ON PER KEEL COOLER SPECIF
ICATIONS)

0007

EA  

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12SP  0001020000-N GENERIC MISCELLANEOUS ITEM
(ZINC ANODE REPLACEMENTS, RUDD
ERS/ 6 LB)

0008

EA  

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  0001020000-N GENERIC MISCELLANEOUS ITEM
(ZINC ANODE REPLACEMENTS, SEA
CHEST &
BOW THRUSTER - 5.3 LB.)

0009

EA  

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

109SP  0001020000-N GENERIC MISCELLANEOUS ITEM
(ZINC ANODE REPLACEMENTS, VESS
EL HULL /
23-24 LB.)

0010

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(BLAST & PAINT -  ALL DECKS)

0011

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(BLAST & PAINT -  HULL ABOVE D
LWL)

0012

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(BLAST & PAINT -  HULL BELOW D
LWL)

0013
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(BLAST & PAINT -  SUPERSTRUCTU
RE)

0014

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(CLEAN, PREP & PAINT BOW THRUS
TER PORT &
STBD TUBES BEFORE REINSTALLING
BOW THRU)

0015

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(CUT, PRE-FABRICATE, INSTALL &
PAINT
MAIN DECK SOFT PATCH FOR BOW T
HRUSTER R)

0016

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(ENGINE WATER COOLING SYSTEM I
NSPECTION
AND MAINTENANCE)

0017

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(HIGH-PRESSURE WATER WASH,
SUPERSTRUCTURE)

0018

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(HIGH-PRESSURE WATER WASH, HUL
L ABOVE
DLWL)

0019

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(HIGH-PRESSURE WATER WASH, HUL
L BELOW
DLWL)

0020

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(MAIN DECK HATCH MAINTENANCE A
ND REPAIRS
)

0021

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(OPEN, CLEAN AND CERTIFY GAS F
REE:
BILGES, HOLDS AND ENCLOSED ARE
AS)

0022

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(RELOCATE & PAINT MAIN DECK FO
RWARD VEST
IBULE 18" FREEMAN HATCH & BELO
W DECK LA)

0023

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(REMOVE & INSTALL BOW THRUSTER
AND WALK
WAY)

0024
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(REMOVE 3 MAIN DECK WTD, THEN
REINSTALL
WITH NCDOT PROVIDED WTD)

0025

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(REMOVE ALL MSD TANK HATCHES -
CLEAN,
PREP, PAINT & REPLACE ALL GASK
ETS)

0026

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(REMOVE AND REPLACE CAR DECK N
ET HOOKS)

0027

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(REPLACE & PAINT PORT & STBD M
AIN ENGINE
EXHAUSTS FROM 1ST INBD FLANGE
THROUGH H)

0028

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(REPLACE CAR DECK LIGHT FIXTUR
ES)

0029

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(RUDDER REMOVALS & INSPECTIONS
)

0030

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(SEA VALVES)

0031

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(SEWAGE SYSTEM - CLEAN, INSPEC
T & PERFOR
M MAINTENANCE)

0032

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(STARTUP, DOCK AND SEA TRIALS)

0033

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(TAIL SHAFT & PROPELLER REMOVA
LS, INSPEC
TIONS & SHAFTING ALIGNMENTS)

0034

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0005000000-N GENERIC FERRY ITEM
(TAKE CONTROL OF M/V SWAN QUAR
TER)

0035

Total Amount Of Bid For Entire Project :1432/Sep09/Q259.0/D134800000/E35
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