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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 1 

 

PROPOSAL 
 

DATE AND TIME OF BID OPENING: OCTOBER 18, 2023 AT 2:00 PM 
 

CONTRACT ID: DA00591 

 

WBS ELEMENT NO.:  BP1.R010.3 
 

COUNTY: NORTHAMPTON 

 

ROUTE NO.:  SR 1504 
 

TYPE OF WORK:  REPLACEMENT OF BRIDGE #20 OVER POTECASI CREEK 

 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 

BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 

LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A DIVISION LET PROJECT 

 

5% BID BOND OR BID DEPOSIT REQUIRED 

 

 

 

 

NAME OF BIDDER 

 

 

 

ADDRESS OF BIDDER 

 



DA00591  2 STATE 

 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT NO. DA00591 IN NORTHAMPTON COUNTY, NORTH CAROLINA 
 

DATE: SEPTEMBER 14, 2023 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract 

No. DA00591; has carefully examined the plans and specifications, which are acknowledged to be part of 

the proposal, the special provisions, the proposal, the form of contract, and the forms of contract payment 

bond and contract performance bond; and thoroughly understands the stipulations, requirements and 

provisions.  The undersigned bidder agrees to bond upon his execution of the bid and subsequent award to 

him by the Department of Transportation in accordance with this proposal to provide the necessary contract 

payment bond and contract performance bond within fourteen days after the written notice of award is 

received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, 

and other means of construction; and to do all the work and to furnish all materials, except as otherwise 

noted, necessary to perform and complete the said contract in accordance with the 2018 Standard 

Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and in 

accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, 

for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and 

perform the work and required labor to construct and complete State Highway Contract No. DA00591 in 

Northampton County for the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and 

according to the proposal, plans, and specifications prepared by said Department, which proposal, plans, 

and specifications show the details covering this project, and hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 

Specifications for Roads and Structures, January 2018 with all amendments and supplements thereto, is by 

reference incorporated into and made a part of this contract; that, except as herein modified, all the 

construction and work included in this contract is to be done in accordance with the specifications contained 

in said volume, and amendments and supplements thereto, under the direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the 

Contract Officer or such other person as may be designated by the Secretary to sign for the Department of 

Transportation.  The conditions and provisions herein cannot be changed except over the signature of the 

said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and 

are given as the basis for comparison of bids.  The Department of Transportation may increase or decrease 

the quantity of any item or portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase 

or decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided 

for the contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order 

of the Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited 

as liquidated damages in case this bid is accepted and the Bidder shall fail to provide the required payment 

and performance bonds with the Department of Transportation, under the condition of this proposal, within 

14 calendar days after the written notice of award is received by him, as provided in the Standard 

Specifications; otherwise said deposit will be returned to the Bidder. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  

Failure to comply with any requirement may cause the bid to be considered irregular and 

may be grounds for rejection of the bid. 

 

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard 

Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 

Signature from the approved electronic bidding provider for Division Contracts. 

 

ELECTRONIC ON-LINE BID: 

1.   Download entire proposal from Connect NCDOT website.  Download the electronic submittal 

file from the approved electronic bidding provider website. 

2.   If the Interested Parties List provision SP01 G02 is part of the proposal prior to submitting a 

bid on a project, the bidder shall sign up on the Interested Parties List in conformance with 

Interested Parties List provision SP01 G02. 

3. Prepare and submit the electronic submittal file using the approved electronic bidding provider 

software. 

4.   Electronic bidding software necessary for electronic bid preparation may be downloaded 

from the Bid Express website following the directions at: 

https://connect.ncdot.gov/letting/Pages/Electronic- Bidding.aspx. 

5. Questions should be emailed 7 calendar days prior to the bid opening to Chris Slachta at 

cslachta@ncdot.gov.. Contact with any other NCDOT personnel concerning this project is 

strictly prohibited, unless otherwise noted, and may result in bids being considered non-

responsive. 

 

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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PROJECT SPECIAL PROVISIONS 
 

 

CONTRACTOR PREQUALIFICATION: 
(10-18-22)(Rev. 7-18-23) 102 SP1 G01 

   

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-9, Subarticle 102-2(A)(1) Bidder Prequalification, lines 34-36, delete and replace the 

first sentence with the following:   

 

Applicant shall submit a completed Department Prequalification Application and Bidder 

Experience Questionnaire, along with any additional supporting information requested by the 

Department, as noted in the application and  experience questionnaire package.   

 

Page 1-10, Subarticle 102-2(A) Bidder Prequalification, lines 30-31, delete and replace the first 

sentence with the following:   

 

Prospective bidders shall obtain prequalification approval at least two business days prior to any 

letting in which they intend to submit a bid.  It is recommended that the prospective bidder file all 

required statements and documents with the State Prequalifications Engineer no less than 4 weeks 

before a given letting.   

 

Page 1-10, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 34-39, delete 

and replace the title and first paragraph with the following:   

 

(B) Purchase Order (PO) Prime Contractor Prequalification  

 

Contractors who have been approved to be placed on the Prequalified Bidders' List as noted 

above may perform work for the Department as a Purchase Order (PO) Prime Contractor and 

need not apply further.  However, Purchase Order (PO) Prime Contractors will not be placed 

on the Prequalified Bidders' List unless they submit through the prequalification process 

described above.  

 

Page 1-9, Subarticle 102-2(B)(1) Purchase Order Bidder Prequalification, lines 40-42, delete 

and replace the first sentence with the following:   

 

Applicant shall submit a completed Department Prequalification Application along with any 

additional supporting information requested by the Department, as noted in the application.   

 

Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 16-18, delete 

and replace the first sentence with the following:   

 

Prospective bidders shall obtain prequalification approval at least two business days prior to any 

letting in which they intend to submit a bid.  It is recommended that the applicant file all required 

statements and documents with the State Prequalifications Engineer no less than 4 weeks before a 

given bid opening for their bid to be considered.   
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Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 22-26, delete and replace 

the first paragraph with the following:   

 

Contractors who have been approved to be placed on the Prequalified Bidders' List or the 

Purchase Order (PO) Prime Contractor’s List as noted above may perform work for the 

Department as a subcontractor and need not apply further.  However, subcontractors will not be 

placed on the Prequalified List or the Purchase Order (PO) Prime Contractor’s List unless they 

submit through the prequalification process described above.  

 

Page 1-11, Subarticle 102-2(C)(1) Subcontractor Prequalification, lines 27-28, delete and 

replace the first sentence with the following:   

 

Applicant shall submit a completed Department Prequalification Application along with any 

additional supporting information requested by the Department, as noted in the application.   

 

Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 44-45, delete and replace 

the first sentence with the following:   

 

The subcontractor shall file all required statements and documents with the State Prequalifications 

Engineer no less than 4 weeks before beginning work.   

 

Page 1-12, Subarticle 102-2(E) Renewal and Requalification, lines 38-40, delete and replace 

the first sentence with the following:   

 

It is recommended that the renewing or requalifying firm file all required statements and 

documents with the State Prequalifications Engineer no less than 4 weeks before a given letting 

for their bid to be considered. 

 

 

 

INTERESTED PARTIES LIST: 
(6-21-22)(Rev. 7-19-22) 102 SP1 G02 

   

Revise the 2018 Standard Specifications as follows: 

 

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and 

replace with the following:   

 

102-3 PROPOSALS AND INTERESTED PARTIES LIST 

 

On Department projects advertised, the prospective bidder shall sign up on the Interested Parties 

List no later than one business day prior to the Letting day of that project, for which he intends to 

submit a bid.  There is no cost for signing up on the Interested Parties List that can be found on 

the Department’s website at connect.ncdot.gov/letting. 
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Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and 

replace the first sentence of the second paragraph with the following:   

 

The proposal will state the location of the contemplated construction and show a schedule of 

contract items with the approximate quantity of each of these items for which bid prices are invited. 

 

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete 

and replace the first paragraph with the following: 

 

Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 

conformance with Article 102-3.  The bidder shall submit a unit or lump sum price for every item 

in the proposal other than items that are authorized alternates to those items for which a bid price 

has been submitted. 

 

 

 

BOND REQUIREMENTS: 
(06-01-16) 102-8, 102-10 SPD 01-420A 

 

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for 

Roads and Structures. 

 

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 

2018 Standard Specifications for Roads and Structures. 
 

 

 

LIABILITY INSURANCE: 
(5-16-23) 107 SP1 G05 

 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-64, Article 107-15 LIABILITY INSURANCE, replace the first sentence with the 

following:   

 

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original 

standard Association for Cooperative Operations Research and Development (ACORD)  

certificate of liability insurance evidencing commercial general liability with a limit for bodily 

injury and property damage in the amount of $5,000,000 per occurrence and $5,000,000 general 

aggregate, covering the Contractor from claims or damages for bodily injury, personal injury, or 

for property damages that may arise from operating under the contract by the employees and agents 

of the Contractor.  
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CONTRACT TIME AND LIQUIDATED DAMAGES: 

 

The date of availability for this project is November 20, 2023. 

 

The completion date for this contract is the date of acceptance of all erosion control measures 

in the contract. Liquidated Damages will begin if erosion control items are not accepted 

within 90 consecutive calendar days following acceptance of roadway and structure items. 

 

The liquidated damages for this contract will be Nine Hundred Dollars ($900.00) per calendar 

day. 

 

After award of the project, the Contractor shall notify the Engineer of his expected date for 

beginning work. 

 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

 

Except for the work required of final establishment of erosion control measures contained in the 

contract and removal of temporary erosion control measures, the Contractor will be required to 

complete all work included in this contract and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is November 20, 2023. 

 

The completion date for this intermediate contract time is the date of acceptance of all 

roadway and structure items in the contract. Liquidated Damages will begin if roadway 

and structure items in the contract are not completed within 120 days from the date 

construction begins but must be complete no later than April 19, 2024. 

 

The liquidated damages for this intermediate contract time are Nine Hundred Dollars ($900.00) 

per calendar day. 

 
Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except for the final 

establishment of erosion control measures and removal of temporary erosion control measures. 

The Contractor will be responsible for and shall make corrections of all damages to the 

completed roadway and/or bridge caused by operations performed in final establishment of 

erosion control measures and removal of temporary erosion control measures, whether occurring 

prior to or after placing traffic on the project. 

 

Payment for maintenance and removal of temporary erosion control measures is incidental to the 

various pay items in the contract. No additional compensation will be made for maintenance and 

removal of temporary erosion control items. 
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PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 

from the time he begins the work until completion and final acceptance of the project.  The 

Contractor will not be permitted to suspend his operations except for reasons beyond his control 

or except where the Engineer has authorized a suspension of the Contractor's operations in writing. 

 

In the event that the Contractor's operations are suspended in violation of the above provisions, the 

sum of $ 250.00 will be charged the Contractor for each and every calendar day that such 

suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to extra 

engineering and maintenance costs and due to increased public hazard resulting from a suspension 

of the work.  Liquidated damages chargeable due to suspension of the work will be additional to 

any liquidated damages that may become chargeable due to failure to complete the work on time. 

 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits.  This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 

and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 

applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 

planting shall be performed as a part of the work necessary for the completion and acceptance of 

the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be responsible 

for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 

records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 

will be responsible for, and shall correct any areas disturbed by operations performed in permanent 

vegetation establishment and the removal of temporary erosion control measures, whether 

occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 

Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 

made at contract unit prices for the affected items.  Work required that is not represented by 

contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 

Specifications.  No additional compensation will be made for maintenance and removal of 

temporary erosion control items. 
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RAILROAD GRADE CROSSING: 
  (7-1-95) (Rev. 10-20-20)                                                                   107-9                                                                                                SP1 G17R 

   

When the use of slow moving or stopped equipment is required over at-grade railroad crossings, 

the contractor shall contact the appropriate track owner to gain Right of  Entry. The contractor 

shall be responsible for ascertaining and contacting the railroad track owner. 
 

No separate payment will be made for conforming with the requirements of this Special 

Provision. Please contact the Resident Engineer or the Surfaces and Encroachment manager with 

the Rail Division with any questions pertaining to the Right of Entry at 919-707-4132 or 

mmclamb@ncdot.gov. 
 

 

 

NOTE TO CONTRACTOR: 
 

The Contractor must cooperate with State forces working within the limits of this project as directed 

by the Engineer. The Department reserves the right to make, at any time during the progress of the 

work, such alterations in plans or the details of construction as may be found necessary or desirable 

by the Engineer to complete the project. The Contractor shall maintain access to driveways for all 

residents and property owners throughout the life of the project. The Contractor shall be responsible 

for maintaining the project as directed by Section 104-10 in the 2018 Standard Specifications. 
 

The Contractor shall be responsible for returning any disturbed areas back to its original condition.  

This work may include, but will not be limited to, grading, seeding and mulching, etc. All materials 

and labor necessary to perform the above mentioned work will be considered incidental to the 

various contract items and no direct payment will be made for these activities. 
 

The quantities shown in the itemized proposal for the project are considered to be approximate only 

and are given as the basis for comparison of bids. The Department of Transportation may increase or 

decrease the quantity of any item or portion of the work as may be deemed necessary or expedient. 

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for an 

increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except 

as provided for the contract. 
 

Apply an approved epoxy protective coating to the tops of all caps and to the exterior faces of 

all exterior core slab units. Payment for this work shall be incidental to other pay items in 

contract and no separate payment will be made for this work. 

Use a Type 4A flexible and moisture insensitive epoxy coating in accordance with Section 1081 

of the Standard Specifications. Provide a Type 3 material certification in accordance with 

Article 106-3 showing that the proposed epoxy meets Type 4A requirements. 
 

Pavement along the transverse centerline of all caps shall be saw cut to a depth of ¾”±, cleaned, 

and filled with an approved asphalt sealant in accordance with Section 1028 of the Standard 

Specifications.  Payment for this work shall be incidental to the contract unit price for various 

contract items. 
 

Asbestos testing has been performed on the structure and no materials were found to contain 

asbestos. 
 

mailto:mmclamb@ncdot.gov
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NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

 

SPECIALTY ITEMS: 
(7-1-95)(Rev. 7-20-21) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2018 Standard Specifications). 

 

Line # Description 

28 - 31 Guardrail 

38 Long-Life Pavement Markings 

39 - 42 Utility Construction 

43 - 67 Erosion Control 

 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 11-15-22) 109-8 SP1 G43 

 

Revise the 2018 Standard Specifications as follows: 
 

Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 
 

The base index price for DIESEL #2 FUEL is $ 3.2066 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Erosion Control Stone Gal/Ton 0.55 

Rip Rap, Class _____ Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  

Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

> 11" Portland Cement Concrete Pavement Gal/SY   0.327 

Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
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9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 

Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 

< 9” Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 
 

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 

the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 

usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form

%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 

the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 

remain in effect for the duration of the contract.   
 

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 

ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 

not be permitted to change the Fuel Usage Factor after the bids are submitted. 

 

 

STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 10-17-23)                                                                                         SP1 G47 
  

Description and Purpose 
 

Steel price adjustments will be made to the payments due the Contractor for items as defined 

herein that are permanently incorporated into the work, when the price of raw steel mill products 

utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 

up or down as appropriate for cost changes in steel according to this provision.  
 

Eligible Items 
 

The list of eligible bid items for steel price adjustment can be found on the Departments website 

at the following address:   
 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price

%20Adjustment.xlsx  
 

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 

associated with these items shall not be included in the price adjustment. 
 

Adjustments will only be made for fluctuations in the material cost of the steel used in the above 

products as specified in the Product Relationship Table below.  The producing mill is defined as 

the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 

shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 

shipping, storage, etc.  
 

No steel price adjustments will be made for any products manufactured from steel having an 

adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  
  

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
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Bid Submittal Requirements 
 

The successful bidder, within 14 calendar days after the notice of award is received by him, shall 

provide the completed Form SPA-1 to the Department (State Contract Officer or Division 

Contract Engineer) along with the payment bonds, performance bonds and contract execution 

signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 

payment bonds, performance bonds and contract execution signature sheets, the Contractor will 

not be eligible for any steel price adjustment for any item in the contract for the life of the 

contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 

Item Number, Item Description, and Category) for the steel products they wish to have an 

adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 

for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 

steel price adjustment applied to any, all, or none of the eligible items. However, the 

Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 

may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 

chooses for steel price adjustment must be designated by writing the word “Yes” in the column 

titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 

price item, the entire quantity of the line item will be subject to the price adjustment for the 

duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 

typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 

properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 

automatically be removed from consideration for adjustment.  No steel items will be eligible for 

steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 

this provision. 
 

Establishing the Base Price 
 

The Department will use a blend of monthly average prices as reported from the Fastmarkets 

platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 

available on the first day of the month for the preceding month. The indices will be calculated by 

the Department for the different categories found on the Product Relationship Table below.  For 

item numbers that include multiple types of steel products, the category listed for that item 

number will be used for adjusting each steel component. 

The bidding index for Category 1 Steel items is $ 43.20 per hundredweight. 

The bidding index for Category 2 Steel items is $ 72.10 per hundredweight. 

The bidding index for Category 3 Steel items is $ 62.60 per hundredweight. 

The bidding index for Category 4 Steel items is $ 41.16 per hundredweight. 

The bidding index for Category 5 Steel items is $ 53.95 per hundredweight. 

The bidding index for Category 6 Steel items is $ 68.25 per hundredweight. 

The bidding index for Category 7 Steel items is $ 44.34 per hundredweight. 

The bidding index represents a selling price of steel based on Fastmarkets data for the month of  

August 2023. 

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices from the month the steel was shipped from the 

producing mill, received on the project, or member cast as defined in the 

Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices as listed in the proposal. 
 

Product Relationship Table 

Steel Product (Title) 

 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 

Deck, and SIP Forms 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

1 

Structural Steel and 

Encasement Pipe 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

2 

Steel H-Piles, Soldier Pile 

Walls 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

3 

Guardrail Items and Pipe 

Piles 

Based on one or more 

Fastmarkets indices 

Material Received Date** 4 

Fence Items Based on one or more 

Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 

Signal Poles, High Mount 

Standards 

Based on one or more 

Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 

Members 

Based on one or more 

Fastmarkets indices 

Cast Date of Member 7 

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT) 

** Material Received Date is defined as the date the materials are received on the project site.  If a 

material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will be the date 

of the prepayment request instead of the Materials Received Date.  
 

Submit documentation to the Engineer for all items listed in the Contract for which the 

Contractor is requesting a steel price adjustment. 

 

Submittal Requirements 
 

The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 

by color marking, and identifiable by Project for inspection and audit verification immediately 

upon arrival at the fabricator.  
 

Furnish the following documentation for all steel products to be incorporated into the work and 

documented on Form SPA-2, found on the Departments website at the following address: 
 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 

Submit all documentation to the Engineer prior to incorporation of the steel into the completed 

work.  The Department will withhold progress payments for the affected contract line item if the 

documentation is not provided and at the discretion of the Engineer the work is allowed to 

proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 

Step 1 (Form SPA -2) 
 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 

SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 

components of steel, each component should be listed separately.  Label each SPA-2 

documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 

sequential package number beginning with “1”).   

Example:  412 - 1,  

412 - 2,  

424 – 1,  

424 – 2,  

424 – 3, etc. 

b. The steel product quantity in pounds 

i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 

Engineers decision:   

1. Department established weights of steel/iron by contract pay 

item per pay unit;  

2. Approved Shop Drawings;  

3. Verified Shipping Documents;  

4. Contract Plans;  

5. Standard Drawing Sheets;  

6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  

7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 

steel calculated and shown on the shop drawings or submitted and 

certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 

producing mill (Categories 1-3), received on the project (Categories 4-6), or 

casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 

For each month, upon the incorporation of the steel product into the work, provide the Engineer 

the following: 
 

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 

work in the given month.   

a. Contract Number 

b. Bidding Index Reference Month 

c. Contract Completion Date or Revised Completion Date 

d. County, Route, and Project TIP information 

e. Item Number  

f. Line-Item Description 
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g. Submittal Number from Form SPA-2 

h. Adjustment date  

i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 

NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 

the Department’s website each month at the following address: 
 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 

3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
 

If the monthly Fastmarkets data is not available, the data for the most recent immediately 

preceding month will be used as the basis for adjustment. 
 

Price Adjustment Calculations 
 

The price adjustment will be determined by comparing the percentage of change in index value 

listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  

Weights and date of shipment must be documented as required herein.  The final price 

adjustment dollar value will be determined by multiplying this percentage increase or decrease in 

the index by the represented quantity of steel incorporated into the work, and the established 

bidding index (BI) subject to the limitations herein.  
 

Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 

Where;   

SPA =  Steel price adjustment in dollars  

MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 

producing mill, received on the project, or member cast as defined in the 

Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 
 

Calculations for price adjustment shall be shown separate from the monthly progress estimate 

and will not be included in the total cost of work for determination of progress or for extension 

of Contract time in accordance with Subarticle 108-10(B)(1).  
 

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 

in rejection of the bid proposal. 
 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 

adjustment under this provision shall distribute the proper proportional part of such adjustments 

to the subcontractor who performed the applicable work.  
 

Delays to the work caused by steel shortages may be justification for a Contract time extension 

but will not constitute grounds for claims for standby equipment, extended office overhead, or 

other costs associated with such delays.  
 

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 

the contractor must notify the Department within 7 days prior to purchasing the material. Upon 

receipt of such notification, the Department will direct the Contractor to either (1) proceed with 

the work or (2) suspend the work and explore the use of alternate options. 
 

If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 

submit to the Department additional market index information specific to the item in question to 

dispute the decrease.  The Department will review this information and determine if the decrease 

is warranted. 
 

When the steel product adjustment date, as defined in the Product Relationship Table, is after the 

approved contract completion date, the steel price adjustments will be based on the lesser value 

of either the MI for the month of the approved contract completion date or the MI for the actual 

adjustment date. 
 

If the price adjustment is based on estimated material quantities for that time, and a revision to 

the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 

will be made to the price adjustment previously calculated. The adjustment will be based on the 

same indices used to calculate the price adjustment which is being revised. If the adjustment date 

of the revised material quantity cannot be determined, the adjustment for the quantity in 

question, will be based on the indices utilized to calculate the steel price adjustment for the last 

initial documentation package submission, for the steel product subject to adjustment, that was 

incorporated into the particular item of work, for which quantities are being finalized.  

Example: Structural steel for a particular bridge was provided for in three different shipments 

with each having a different mill shipping date. The quantity of structural steel actually used for 

the bridge was calculated and a steel price adjustment was made in a progress payment. At the 

conclusion of the work an error was found in the plans of the final quantity of structural steel 

used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 

mill shipping dates. The steel price adjustment for the quantity in question would be calculated 

using the indices that were utilized to calculate the steel price adjustment for the quantity of 

structural steel represented by the last initial structural steel documentation package submission.  

The package used will be the one with the greatest sequential number. 
 

Extra Work/Force Account:  
 

When steel products, as specified herein, are added to the contract as extra work, in accordance 

with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 

supplemental agreement, the need for application of steel price adjustments on a case-by-case 

basis.  No steel price adjustments will be made for any products manufactured from steel having 

an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 
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be made as provided herein, except the Bidding Index will be based on the month in which the 

supplemental agreement pricing was executed. 

For work performed on force account basis, reimbursement of actual material costs, along with 

the specified overhead and profit markup, will be considered to include full compensation for the 

current cost of steel and no steel price adjustments will be made. 

Examples Form SPA-2 

Steel Price Adjustment Submission Form 

Contract Number __C203394_______________ Bid Reference Month __January 2019__ 

Submittal Date  ___8/31/2019____________ 

Contract Line Item ______237_______________ 

Line Item Description __APPROX….LBS Structural Steel______________________ 

Sequential Submittal 

Number _________2______________ 

Supplier Description of material Location information Quantity 

in lbs. 

Adjustment 

Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 

ABC 

distributing 

Various channel & angle shapes Structure 3 Spans A-C 35,000 July 14, 2020 

Total Pounds of Steel 1,235,000 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates

• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,

shipping documents, Standards Sheets, industry standards, or manufacturer's data)

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 

Printed Name Signature 

_______________________________     ______________________________________ 
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Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 

Contract Number C203394   Bid Reference Month __January 2019__ 
 

Submittal Date  August 31, 2019 
 

Contract Line Item 237 
 

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 

Sequential Submittal  

Number  _________2______________ 

 

 

Supplier Description of material Location 

information 

Quantity 

in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical 

legs) 

-DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 

legs) 

-DFEB – STA 36+00 5900 December 11, 2021 

ABC 

distributing 

Various channel & angle 

shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 

Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 

     

     

  Total Pounds of Steel 21,850  

 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 

• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 

 

Printed Name       Signature 

 

 

_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on September 17, 2019 

 

Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 

 

450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  

producing mill in same month, May 2021. 

 

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table.  

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $36.12/ CWT 

 

MI = $64.89 / CWT 

 

% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 

 

Q = 450,000 lbs. 

 

 

SPA = 0.79651162791x $36.12 x (450,000/100) 

 

SPA =  0.79651162791* $36.12 *4,500 

 

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 

_____________________________________________________________________________________ 

 

Project bid on December 18, 2018 

 

Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 

 

600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 

producing mill in same month, August 2020. 

 

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $46.72/ CWT 

 

MI = $27.03 / CWT 

 

% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 

 

Q = 600,000 lbs. 

 

 

SPA = -0.421446917808 * $46.72 * (600,000/100) 

 

SPA =  -0.421446917808 * $46.72 *6,000 

 

SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on July 16, 2020 

 

Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 

 

Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 

(Category 1) in the proposal was $29.21/CWT = BI 

 

51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 

107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 

 

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $29.21/ CWT 

 

MI = $43.13 / CWT 

 

% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 

 

Q = 103932 lbs. 

 

 

SPA = 0. 47654912701 * $29.21 * (103,932/100) 

 

SPA =  0. 47654912701 * $29.21 *1,039.32 

 

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 

Station 107+45.55 -L- 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 

financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 

be used to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 

 

Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to 

be performed by committed MBE/WBE subcontractors. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE 

or WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than the 

advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed participation along with a listing of the committed MBE and 

WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 
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Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 

committed (or an approved substitute) MBE/WBE firm.     

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 

acts as a written joint check agreement among the parties providing full and prompt disclosure of 

the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 

a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 

work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 3% 

 

The Combined Goal was established utilizing the following anticipated participation for Minority 

Business Enterprises and Women Business Enterprises: 

 

(A) Minority Business Enterprises 1% 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that MBEs participate in at least the 

percent of the contract as set forth above. 

 

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 

participation obtained shall be reported to the Department. 

 

(B) Women Business Enterprises 2% 

 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that WBEs participate in at least the 

percent of the contract as set forth above. 

 

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 

participation obtained shall be reported to the Department. 

 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 

Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 

combination of MBE and WBE participation. 
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Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The 

Directory can be found at the following link. 

https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will 

be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors. Any additional 

MBE/WBE subcontractor participation above the goal will follow the banking guidelines found 

elsewhere in this provision.  All other additional MBE/WBE subcontractor participation submitted 

at the time of bid will be used toward the Department’s overall race-neutral goals. Only those firms 

with current MBE and WBE certification at the time of bid opening will be acceptable for listing 

in the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 

following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 

the electronic submittal file. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 

in the electronic submittal file, the bidder may use the dropdown menu to access 

the name and address of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 

no MBE or WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 

not certified at the time of the bid-letting, that MBE’s or WBE's participation will 

not count towards achieving the Combined MBE/WBE goal. 
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(B) Paper Bids 

 

(1) If the Combined MBE/ WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 

firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the Combined MBE/WBE  

goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, 

the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 

MBE/WBE goal by virtue of the work it performs on the contract with its own forces.  However, 

all the work that is performed by the MBE or WBE bidder and any other similarly certified 

subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 

any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 
 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the 

MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 
 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 

fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 

official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 

a.m. on the next official state business day. 
 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 

goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE goal, 

the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 

entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening of 

bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, 

it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 

day. 

 

Banking MBE/WBE Credit 
 

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 

MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for 

future use by the bidder.  Separate accounts will be maintained for MBE and WBE participation 

and these may accumulate for a period not to exceed 24 months. 
 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 

consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long as 

there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 

Submission of Good Faith Effort 
 

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach 

that specific goal. 
 

One complete set of this information shall be received in the office of the Engineer no later than 

2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, 

Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later 

than 10:00 a.m. on the next official state business day. 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 
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Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 

Than Zero 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 

the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 

obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 

actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 

bidder has made.  Listed below are examples of the types of actions a bidder will take in making 

a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 

intended to be a mandatory checklist. 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,

advertising, written notices, use of verifiable electronic means through the use of the

NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that

are also prequalified subcontractors.  The bidder must solicit this interest within at least

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.

Solicitation shall provide the opportunity to MBEs/WBEs within the Division and

surrounding Divisions where the project is located.  The bidder must determine with

certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial

solicitations.

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the

likelihood that the Combined MBE/WBE goal will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units

to facilitate MBE/WBE participation, even when the prime contractor might

otherwise prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the

advertised goal when the work to be sublet includes potential for MBE/WBE

participation (2nd and 3rd tier subcontractors).

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with

adequate information about the plans, specifications, and requirements of the contract in a

timely manner to assist them in responding to a solicitation.

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s 

responsibility to make a portion of the work available to MBE/WBE subcontractors 

and suppliers and to select those portions of the work or material needs consistent 

with the available MBE/WBE subcontractors and suppliers, so as to facilitate 

MBE/WBE participation.  Evidence of such negotiation includes the names, 

addresses, and telephone numbers of MBEs/WBEs that were considered; 
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a description of the information provided regarding the plans and specifications for 

the work selected for subcontracting; and evidence as to why additional agreements 

could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as the advertised goal into 

consideration.  However, the fact that there may be some additional costs involved 

in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 

failure to meet the advertised goal, as long as such costs are reasonable.  Also, the 

ability or desire of a prime contractor to perform the work of a contract with its own 

organization does not relieve the bidder of the responsibility to make good faith 

efforts.  Bidding contractors are not, however, required to accept higher quotes from 

MBEs/WBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 

the Combined MBE/WBE goal. 

 

(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 

mailto:BOWD@ncdot.gov
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may reasonably raise the question of whether, with additional reasonable efforts the 

apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 

WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate 

good faith effort has been made to meet the advertised goal. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 

firm may be counted toward the anticipated MBE participation.  The same holds for work 

that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a 

non-MBE/WBE firm does not count toward the contract goal requirement.    It should be 

noted that every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the MBE 

or WBE participation breakdown. This, however, may not always be possible due to the 
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limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 

made to reach out to similarly certified firms and there is no interest or availability, and 

they can get assistance from other certified firms, the Engineer will not hold the prime 

responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 

contractor or subcontractor subcontracts a significantly greater portion of the work of the 

contract than would be expected on the basis of standard industry practices, it shall be 

presumed that the MBE or WBE is not performing a commercially useful function.   

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation with 

the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 

clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures 

for materials and supplies required to complete the contract and obtained from a MBE or 

WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 

manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE /WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site 

(but not the cost of the materials and supplies themselves), provided the fees are 

determined to be reasonable and not excessive as compared with fees customarily 

allowed for similar services. 
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Commercially Useful Function 

(A) MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs

and WBEs that perform a commercially useful function in the work of a contract.

A MBE/WBE performs a commercially useful function when it is responsible for

execution of the work of the contract and is carrying out its responsibilities by actually

performing, managing, and supervising the work involved.  To perform a commercially

useful function, the MBE/WBE shall also be responsible with respect to materials and

supplies used on the contract, for negotiating price, determining quality and quantity,

ordering the material and installing (where applicable) and paying for the material itself.

To determine whether a MBE/WBE is performing a commercially useful function, the

Department will evaluate the amount of work subcontracted, industry practices, whether

the amount the firm is to be paid under the contract is commensurate with the work it is

actually performing and the MBE/WBE credit claimed for its performance of the work,

and any other relevant factors. If it is determined that a MBE or WBE is not performing a

Commercially Useful Function, the contractor may present evidence to rebut this

presumption to the Department.

(B) MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is

performing a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of the

entire trucking operation for which it is responsible on a particular contract, and

there shall not be a contrived arrangement for the purpose of meeting the Combined

MBE/WBE goal.

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and

operational truck used on the contract.

(3) The MBE/WBE receives credit for the total value of the transportation services it

provides on the contract using trucks it owns, insures, and operates using drivers it

employs.

(4) The MBE may subcontract the work to another MBE firm, including

an owner-operator who is certified as a MBE.  The same holds true that a WBE

may subcontract the work to another WBE firm, including an owner-operator who

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work

receives credit for the total value of the transportation services the subcontracted

MBE or WBE provides on the contract.  It should be noted that every effort shall

be made by MBE and WBE contractors to subcontract to the same certification (i.e.,

MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation

breakdown.  This, however, may not always be possible due to the limitation of

firms in the area.  If the MBE or WBE firm shows a good faith effort has been made

to reach out to similarly certified transportation service providers and there is no
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interest or availability, and they can get assistance from other certified providers, 

the Engineer will not hold the prime responsible for meeting the individual MBE 

or WBE participation breakdown. 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-

MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only for 

the fee or commission it receives as a result of the subcontract arrangement.  The 

value of services performed under subcontract agreements between the MBE/WBE 

and the Contractor will not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude the 

leased truck from working for others during the term of the lease with the consent 

of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 

use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 

as long as the driver is under the MBE/WBE’s payroll. 
 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 

is not identified on the truck itself.  Magnetic door signs are not permitted. 
 

MBE/WBE Replacement 
 

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 

substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 

contractor shall not terminate the MBE/WBE subcontractor for convenience.  This includes, but is 

not limited to, instances in which the Contractor seeks to perform the work of the terminated 

subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with 

the Contractor’s own forces or those of an affiliate.   

 

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 

subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 

and the reason for the request.  The Contractor must give the MBE/WBE subcontractor five (5) 

business days to respond to the Contractor’s Notice of Intent to Request Termination and/or 

Substitution.  If the MBE/WBE subcontractor objects to the intended termination/substitution, the 

MBE/WBE, within five (5) business days must advise the Contractor and the Department of the 

reasons why the action should not be approved. The five-day notice period shall begin on the next 

business day after written notice is provided to the MBE/WBE subcontractor. 

 

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s 

written approval based upon a finding of good cause for the proposed termination and/or 

substitution. For purposes of this section, good cause shall include the following circumstances: 
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(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract 

in a way consistent with normal industry standards.  Provided, however, that good cause 

does not exist if the failure or refusal of the MBE/WBE subcontractor to perform its work 

on the subcontract results from the bad faith or discriminatory action of the prime 

contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 

reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 

because of suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 

1,200 or applicable state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; 

(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor.  Provided, that good cause does not exist if the prime contractor seeks to 

terminate a MBE/WBE it relied upon to obtain the contract so that the prime contractor 

can self-perform the work for which the MBE/WBE contractor was engaged or so that 

the prime contractor can substitute another MBE/WBE or non-MBE/WBE contractor 

after contract award. 
 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 

(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 

MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 

commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 

required for removing a committed MBE/WBE if there were no additional MBE/WBEs 

submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 

terminated. 
 

If a replacement MBE/WBE is not found that can perform at least the same amount of work 

as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 

the steps taken.  Such documentation shall include, but not be limited to, the following: 
 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 
 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 
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(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 
 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 

shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another MBE/WBE subcontractor to perform at least the same 

amount of work to meet the Combined MBE/WBE goal requirement.  If a 

MBE/WBE firm is not found to do the same amount of work, a good faith effort 

must be submitted to NCDOT (see A herein for required documentation). 
 

(3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded 

the size standard during the performance of the contract, the Department will not 

require the Contractor to solicit replacement MBE/WBE participation equal to the 

remaining work to be performed by the decertified firm.  The participation equal to 

the remaining work performed by the decertified firm will count toward the contract 

goal requirement and overall goal. 
 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 

Changes in the Work 
 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 
 

When the Engineer makes changes that result in extra work, which has more than a minimal impact 

on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 
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When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 
 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 

the changes. 
 

Reports and Documentation 
 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 
 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 
 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 

the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 

or 100%) of expenditures claimed for MBE/WBE credit. 
 

Reporting Minority and Women Business Enterprise Participation 
 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 
 

(A) Withholding of money due in the next partial pay estimate; or 
 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 

all monthly and final payment information in the correct reporting manner. 
 

Failure on the part of the Contractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from further 

bidding until the required information is submitted. 
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Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for further work on future projects until the required information is submitted. 
 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 
 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 
 

Failure to Meet Contract Requirements 
 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

 

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)                                             SP01 G090 

 

All telecommunications, video or other ITS equipment or services installed or utilized on this 

project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 

PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 

Prohibition on certain telecommunications and video surveillance services or equipment. 

 

 

USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 

 

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 

of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 

Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 

Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 

for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 

operator certifications include possessing a current Federal Aviation Administration (FAA) 

Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 

the FAA. 
 

Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 

Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 

be approved by the Engineer prior to beginning the operations. 

All contractors or subcontractors operating UAS shall have UAS specific general liability 

insurance to cover all operations under this contract. 
 

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 

the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 

will be in accordance with Article 104-7 Extra Work. 

 

 

 



DA00591  39 STATE 

 

EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 

 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 

all work associated with this contract.  Employees engaged in the construction of this project 

should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 

equipment should idle no longer than fifteen (15) consecutive minutes.   

 

These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 

2. Idling to verify the vehicle is in safe operating condition. 

3. Idling for testing, servicing, repairing or diagnostic purposes. 

4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 

5. Idling required to bring the machine system to operating temperature. 

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 

7. Idling to ensure safe operation of the vehicle.  

8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 

9. When specific traffic, safety, or emergency situations arise. 

10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 

11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 

conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 

is exempt from the idling limitations set forth in this special provision. 

 

 

SUBSURFACE INFORMATION: 
(7-1-95)(Rev. 8-16-22) 450 SP1 G112 B 

 

Subsurface information is available on the structure portion of this project. 

 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

 

Revise the 2018 Standard Specifications as follows: 
 

Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 

sentence of the first paragraph: 
 

All guardrail/guiderail within the project limits shall be included in this maintenance. 
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Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 

sentence of the first paragraph: 
 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 

guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  
 

Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 

the last paragraph with the following: 
 

The Contractor will not be directly compensated for any maintenance operations necessary, except 

for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 

covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 

104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 

 

 

 

ELECTRONIC BIDDING: 
(2-19-19) 101, 102, 103 SP1 G140 

 

Revise the 2018 Standard Specifications as follows: 
 

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, 

replace “Bid Express®” with “the approved electronic bidding provider”. 
 

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with 

“via the approved electronic bidding provider”. 
 

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  
 

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® 

miscellaneous folder within the .ebs” with “electronic submittal”.  
 

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data 

file of Expedite” with “electronic submittal file” 
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AWARD LIMITS: 
(4-19-22) 103 SP1 G141 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in 

the first paragraph with the following: 

 

A bidder who desires to bid on more than one project on which bids are to be opened in the same 

letting and who desires to avoid receiving an award of more projects than he is equipped to handle, 

may bid on any number of projects but may limit the total amount of work awarded to him on 

selected projects by completing the form Award Limits on Multiple Projects for each project 

subject to the award limit. 

 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 

months following the date of final acceptance of the work for maintenance and shall replace 

such defective materials and workmanship without cost to the Department. The Contractor 

will not be responsible for damage due to faulty design, normal wear and tear, for 

negligence on the part of the Department, and/or for use in excess of the design. 
 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material. The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair work 

with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 

manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 

the Manufacturer. 
 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 

routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 

parts of this guarantee. 
 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 
 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed 

in the United States of America.  No work shall be outsourced outside of the United States of 

America. 
 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 
 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 

 

General 
 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 
 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 

Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 
 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 

Federal, State and Local ordinances and regulations, and manage the Quality Control 

Program. 
 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 
 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 

project erosion and sediment control/stormwater plan. 
 

Roles and Responsibilities 
 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 

plan is adequately implemented and maintained on the project and for conducting the 

quality control program.  The Certified Supervisor shall be on the project within 24 hours 
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notice from initial exposure of an erodible surface to the project’s final acceptance.  

Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 
 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 

stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 

on resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management Practices.  

These practices shall include temporary and permanent groundcover and be 

properly updated to reflect necessary plan and field changes for use and 

review by Department personnel as well as regulatory agencies. 
 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references NCG010000, 

General Permit to Discharge Stormwater under the NPDES, and states that the 

Department shall incorporate the applicable requirements into its delegated Erosion 

and Sediment Control Program for construction activities disturbing one or more 

acres of land.  The Department further incorporates these requirements on all 

contracted bridge and culvert work at jurisdictional waters, regardless of size.  

Some of the requirements are, but are not limited to: 
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(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 

materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 

hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event equal to or greater than 1.0 inch that occurs within a 24 

hour period.  Additional monitoring may be required at the discretion of 

Division of Water Resources personnel if the receiving stream is 303(d) 

listed for turbidity and the project has had documented problems managing 

turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall amounts 

and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 
 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 
 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 

basis. 
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(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 

to review by the Engineer.  Maintain NPDES inspection records and make 

records available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 
 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 
 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above 

are taking place.  This request shall be approved by the Engineer prior to work beginning. 
 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 
 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 
 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 
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(D) Certified Designer - Include the certification number of the Level III Certified Designer on 

the erosion and sediment control/stormwater component of all reclamation plans and if 

applicable, the certification number of the Level III Certified Designer on the design of the 

project erosion and sediment control/stormwater plan. 
 

Preconstruction Meeting 
 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 

in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 
 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 
 

Revocation or Suspension of Certification 
 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 

or Cease and Desist Order for erosion and sediment control/stormwater related issues. 
 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 
 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 
 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 
 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 

after receiving notice of the proposed adverse action. 
 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 
 



DA00591  47 STATE 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 

will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 

will not be allowed to perform duties associated with the certification during the appeal process. 
 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension period, 

prior to having the certification reinstated. 

 

Measurement and Payment 
 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct compensation 

will be made. 

 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 

background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 

standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 
 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 
 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 

During the Environmental Assessment required by Article 230-4 of the 2018 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the State’s 

surface waters and the appropriate sampling locations.  Sampling locations shall include points 
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upstream and downstream from the point at which the discharge enters these waters.  Upstream 

sampling location shall be located so that it is not influenced by backwater conditions and 

represents natural background conditions.  Downstream sampling location shall be located at the 

point where complete mixing of the discharge and receiving water has occurred. 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 

stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results superseding 

the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 

TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 

water quality standards.  Tier I Methods include stilling basins which are standard compensatory 

BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 

stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 

be needed for protection of rare or unique resources or where special environmental conditions 

exist at the site which have led to additional requirements being placed in the DWQ’s 401 

Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 

DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 

exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental 

conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental 

agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 

and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 

soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 

water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

 

  

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
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ROADWAY SPECIAL PROVISIONS 
 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02) (Rev.8-18-15) 200 SP2 R02A 

 

Perform clearing on this project to the limits established by Method “II” shown on Standard 

Drawing No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods 

may be used except where permit drawings or conditions have been included in the proposal which 

require certain areas to be cleared by hand methods.  

 

 

SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 A 

 

Description 
 

Perform the required shoulder and slope construction for this project in accordance with the 

applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 
 

Measurement and Payment 
 

Where the material has been obtained from an authorized stockpile or from a borrow source and 

Borrow Excavation is not included in the contract, no direct payment will be made for this work, 

as the cost of this work will be part of the work being paid at the contract lump sum price for 

Grading.  If Borrow Excavation is included in this contract and the material has been obtained 

from an authorized stockpile or from a borrow source, measurement and payment will be as 

provided in Section 230 of the 2018 Standard Specifications for Borrow Excavation. 

 

 

CORRUGATED ALUMINUM ALLOY CULVERT PIPE: 
(9-21-21) 305, 310  SP3 R34 

 

Revise the Standard Specifications as follows: 
 

Page 3-5, Article 305-2, MATERIALS, add the following after line 16: 
 

Item        Section 

Waterborne Paint      1080-9 

Hot Bitumen       1081-3 
 

Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 24: 
 

Coating must be applied to the aluminum when in contact with concrete.  Immediately prior to 

coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt, oil, 

grease, chips, and other foreign substances.  Aluminum to be coated shall be given one coat of 

suitable quality coating such as: 
 

Approved waterborne paint (Section 1080-9) 

Approved Hot Bitumen (Section 1081-3) 
 

Other coating materials may be submitted to the Engineer for approval. 
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Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 6-11, delete the fourth 

sentence and replace with the following: 
 

Select bedding and backfill material and coating will be included in the cost of the installed pipe.  

Such price and payment will be full compensation for all materials, labor, equipment, and other 

incidentals necessary to complete the work. 

 

 

CULVERT PIPE: 
(8-20-19)(Rev. 5-17-22) 305,310 SP3 R35 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:   

 

Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe, 

aluminized corrugated steel pipe, galvanized corrugated steel pipe, HDPE pipe, Polypropylene 

pipe or PVC pipe in accordance with the following requirements. 

 

Page 3-5, Article 305-2 MATERIALS, add the following after line 16: 

 

Item        Section 

Polypropylene Pipe      1032-9 

Galvanized Corrugated Steel Pipe    1032-3 

 

Page 3-6, Article 310-2 MATERIALS, add the following after line 9: 

 

Item        Section 

Polypropylene Pipe      1032-9 

Galvanized Corrugated Steel Pipe    1032-3 
 

Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second 

paragraph with the following: 
 

Where shown in the plans, side drain pipe may be Class II reinforced concrete pipe, aluminized 

corrugated steel pipe, galvanized corrugated steel pipe, corrugated aluminum alloy pipe, 

Polypropylene pipe, HDPE pipe or PVC pipe. 
 

Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the 

following: 
 

Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel 

pipe, Polypropylene pipe and HDPE smooth lined corrugated plastic pipe. 
 

Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14: 

 

Pay Item       Pay Unit  

__ Polypropylene Pipe     Linear Foot 
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Page 10-60, add Article 1032-9: 
 

(A) General 
 

Use polypropylene pipe from sources participating in the Department’s Polypropylene Pipe 

QA/QC Program.  A list of participating sources is available from the Materials and Tests 

Unit.  The Department will remove a manufacturer of polypropylene pipe from this 

program if the monitoring efforts indicated that non-specification material is being 

provided or test procedures are not being followed.  
 

Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or 

ASTM F2881 or ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP. 
 

(B) End Treatments, Pipe Tees and Elbows 
 

End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM 

F2764, Section 6.6. 
 

(C) Marking 
 

Clearly mark each section of pipe, end section, tee and elbow and other accessories 

according to the Department’s Polypropylene Pipe QC/QA Program: 
 

(1) AASHTO or ASTM Designation 

(2) The date of manufacture 

(3) Name or trademark of the manufacturer 
 

When polypropylene pipe, end sections, tees and elbows have been inspected and accepted 

a sticker will be applied to the inside of the pipe.  Do no use pipe sections, flared end 

sections, tees or elbows which do not have this seal of approval.  

 

 

BRIDGE APPROACH FILLS: 
(10-19-10) (Rev. 1-16-18) 422 SP4 R02A 

 

Description 
 

Bridge approach fills consist of backfilling behind bridge end bents with select material or 

aggregate to support all or portions of bridge approach slabs.  Install drains to drain water from 

bridge approach fills and geotextiles to separate approach fills from embankment fills, ABC and 

natural ground as required.  For bridge approach fills behind end bents with mechanically 

stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall 

reinforcement connected to end bent caps.  Construct bridge approach fills in accordance with the 

contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 or 422.02 or 

Roadway Detail Drawing No. 422D10. 
 

Define bridge approach fill types as follows: 
 

Approach Fills – Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 

422.01 or 422.02 or Roadway Detail Drawing No. 422D10; 

Standard Approach Fill – Type I Standard Bridge Approach Fill in accordance with 2018 Roadway 
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Standard Drawing No. 422.01; 

 

Modified Approach Fill – Type II Modified Bridge Approach Fill in accordance with 2018 

Roadway Standard Drawing No. 422.02 and 

 

Reinforced Approach Fill – Type III Reinforced Bridge Approach Fill in accordance with 

Roadway Detail Drawing No. 422D10. 

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item Section 

Geotextiles, Type 1 1056 

Portland Cement Concrete 1000 

Select Materials 1016 

Subsurface Drainage Materials 1044 
 

Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads.  Use 

Class V or Class VI select material for standard and modified approach fills.  For an approach fill 

behind a bridge end bent with an MSE abutment wall, backfill the reinforced approach fill with 

the same aggregate type approved for the reinforced zone in the accepted MSE wall submittal.  For 

MSE wall aggregate, reinforcement and connector materials, see the Mechanically Stabilized 

Earth Retaining Walls provision.  Provide PVC pipes, fittings and outlet pipes for subsurface 

drainage materials.  For PVC drain pipes, use pipes with perforations that meet AASHTO M 278. 
 

Construction Methods 
 

Excavate as necessary for approach fills in accordance with the contract.  Notify the Engineer 

when foundation excavation is complete.  Do not place separation geotextiles or aggregate until 

approach fill dimensions and foundation material are approved. 
 

For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap 

backwalls within 3" of locations shown in the accepted MSE wall submittals.  Install MSE wall 

reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE 

wall submittals.  If a reinforced approach fill is designed with geogrid reinforcement embedded in 

an end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in place, 

reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from damage.  

Before placing aggregate, pull geosynthetic reinforcement taut so that it is in tension and free of 

kinks, folds, wrinkles or creases. 
 

Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 

other approved methods.  Overlap adjacent separation geotextiles at least 18" with seams oriented 

parallel to the roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as 

needed.  Contact the Engineer when existing or future obstructions such as foundations, 

pavements, pipes, inlets or utilities will interfere with separation geotextiles or MSE wall 

reinforcement. 
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Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 

2018 Roadway Standard Drawing Nos. 422.01 or 422.02.  Connect drain pipes to outlet pipes just 

beyond wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in 

accordance with Article 815-3 of the 2018 Standard Specifications and place outlet pads in 

accordance with 2018 Roadway Standard Drawing No. 815.03. 
 

Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 

pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 

in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 

loads. 
 

Place select material or aggregate in 8" to 10" thick lifts.  Compact fine aggregate for reinforced 

approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except 

compact fine aggregate to a density of at least 98%.  Compact select material for standard or 

modified approach fills and coarse aggregate for reinforced approach fills with a vibratory 

compactor to the satisfaction of the Engineer.  Do not displace or damage geosynthetics, MSE wall 

reinforcement or drains when placing and compacting select material or aggregate.  End dumping 

directly on geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics or 

drain pipes until they are covered with at least 8" of select material or aggregate.  Replace any 

damaged geosynthetics or drains to the satisfaction of the Engineer.  When approach fills extend 

beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as 

shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No. 

422D10. 
 

Measurement and Payment 
 

Type I Standard Approach Fill, Station ____, Type II Modified Approach Fill, Station ____, and 

Type III Reinforced Approach Fill, Station ____ will be paid at the contract lump sum price.  The 

lump sum price for each approach fill will be full compensation for providing labor, tools, 

equipment and approach fill materials, excavating, backfilling, hauling and removing excavated 

materials, installing geotextiles and drains, compacting backfill and supplying select material, 

aggregate, separation geotextiles, drain pipes, pipe sleeves, outlet pipes and pads and any 

incidentals necessary to construct approach fills behind bridge end bents. 
 

The contract lump sum price for Type III Reinforced Approach Fill, Station ____ will also be full 

compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 

designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 

connectors for reinforced approach fills behind bridge end bents with MSE abutment walls will be 

incidental to the contract unit price for MSE Retaining Wall No. __. 
 

Payment will be made under: 
 

Pay Item Pay Unit 

Type I Standard Approach Fill, Station ____ Lump Sum 

Type II Modified Approach Fill, Station ____ Lump Sum 

Type III Reinforced Approach Fill, Station ____ Lump Sum 
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BRIDGE APPROACH FILLS – GEOTEXTILE: 
(5-17-22)  SP4 R03 

 

Place a single layer of Type 5 Geotextile one foot below the approach slab for the full width and 

length of the approach fill. Type 5 Geotextile shall meet the requirements of Section 1056 of the 

Standard Specifications. This revision applies to Roadway Standard 422.01, 422.02, 422.03 and 

Detail in Lieu of Standard 422DO10. 
 

No separate measurement or payment will be made for the work required by this provision as the 

cost of such work shall be included in the lump sum price bid for Type I Standard Approach Fill 

Station ______, Type III Reinforced Approach Fill, Station ______ or Type II Modified 

Approach Fill, Station ______. 

 

 

PILES: 
(10-19-21)(Rev. 12-20-22) 450 SP4 R05 
 

Revise the 2018 Standard Specifications as follows: 

 

Page 4-65, Article 450-1 DESCRIPTION, lines 8-9, replace the fourth sentence of the first 

paragraph with the following: 

 

Galvanize, metallize, restrike, redrive, splice, cut off and build up piles and perform predrilling, 

spudding and pile driving analyzer testing as necessary or required. 

 

Page 4-65, Article 450-1 DESCRIPTION, lines 14-16, replace the third paragraph with the 

following: 

 

The estimated pile lengths shown in the plans are sufficient for the minimum required pile 

embedment and penetration and are estimates of the pile lengths needed for required driving 

resistance.  For prestressed concrete piles, use estimated pile lengths for pile order lengths or the 

Engineer will provide pile order lengths based on testing prestressed concrete piles with the pile 

driving analyzer (PDA).  For bridges with staged construction and pile order lengths based on 

testing prestressed concrete piles with the PDA, order lengths for latter stages will not be provided 

until pile driving for previous stage of construction is complete. 

 

Page 4-66, Article 450-3(C) Pile Accessories, line 14, insert the following as the second, third 

and fourth sentence of the first paragraph: 

 

Steel pile points for steel pipe piles include pipe pile cutting shoes and conical points.  Use "inside 

fit" pipe pile cutting shoes, i.e., cutting shoes with an outside diameter equal to the pipe pile 

diameter.  Use pipe pile plates with a diameter equal to the pipe pile diameter. 

 

Page 4-66, Article 450-3(D) Driven Piles, lines 37-39, replace the fourth paragraph with the 

following: 

 

Redrive piles raised or moved laterally due to driving adjacent piles.  For initial drive of prestressed 

concrete piles below a depth of 10 ft or 20% of pile length, whichever is greater, drive each pile 
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continuously except to pause driving for one hour or less to change pile cushions and remove 

templates.  Design and construct templates so prestressed concrete piles can be driven to pile cut-

off without exceeding the one-hour time limit.  When a prestressed concrete pile attains the 

required resistance and pile penetration, do not drive the pile any further to avoid cutting off the 

pile.  If a prestressed concrete pile does not have the minimum required driving resistance when 

the pile head is 1 ft above pile cut-off, stop driving the pile. 

 

Page 4-68, Article 450-3(D)(3) Required Driving Resistance, lines 10-11, replace the second 

paragraph with the following: 

 

Stop driving piles if “refusal” is reached.  Refusal occurs at 240 blows per foot (20 blows per inch) 

or any equivalent set (maximum set of 1/2 inch in 10 blows) with the required stroke as per the 

pile driving criteria. 

 

Page 4-68, Article 450-3(D)(4) Restriking and Redriving Piles, lines 13-15, replace the first 

sentence of the first paragraph with the following: 

 

If piles do not attain the required resistance with the estimated or order lengths, the Engineer may 

require the Contractor to stop driving piles, wait and restrike or redrive piles to attain the required 

resistance. 
 

Page 4-69, Article 450-3(F) Pile Driving Analyzer, lines 16-18, replace the first and second 

sentences of the second paragraph with the following: 
 

Test piles in accordance with the plans or as directed by the Engineer.  Provide piles for PDA 

testing with lengths shown in the plans. 
 

Page 4-69, Article 450-3(F)(1) PDA Testing, line 33 and 34, replace the fifth sentence of the 

second paragraph with the following: 
 

The PDA Operator or Engineer may require modified pile installation procedures during driving, 

including but not limited to driving piles deeper or to a higher driving resistance than stated in the 

plans.   
 

Page 4-71, Article 450-4 MEASUREMENT AND PAYMENT, lines 27-28, replace the second 

sentence of the third paragraph with the following: 
 

Steel piles will be measured as the pile length before installation minus any pile cut-offs.  

Prestressed concrete piles will be measured as the authorized pile length before installation. 
 

Page 4-71, Article 450-4 MEASUREMENT AND PAYMENT, lines 40-45, replace the fifth 

paragraph with the following: 
 

After steel piles attain the required resistance and pile penetration and at the Contractor’s option, 

drive piles to grade instead of cutting off steel piles provided the remaining portions of steel piles 

do not exceed 5 ft and steel piles can be driven without damage or exceeding the maximum stroke 

or refusal.  When this occurs, the additional pile length driven will be measured and paid at the 

contract unit prices for ____ Steel Piles and ____ Galvanized Steel Piles. 
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INCIDENTAL STONE BASE: 
(7-1-95) (Rev.8-21-12) 545 SP5 R28R 

 

Description 
 

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 

have the paving operations exceed stone base placement by more than one week without written 

permission of the Engineer. 
 

Materials and Construction 
 

Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard 

Specifications. 
 

Measurement and Payment 
 

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 

2018 Standard Specifications. 

 

 

INCIDENTAL MILLING: 
(11-15-22)(Rev. 1-17-23) 607 SP6 R02R 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-5, Article 607-3 CONSTRUCTION METHODS, add the following paragraph after line 

45:   

 

Variable depth milling is intended to improve the cross-sectional slope of the pavement.   

 

Page 6-6, Article 607-3 CONSTRUCTION METHODS, line 9, delete and replace the first 

sentence in the sixth paragraph with the following:   

 

The Engineer may require re-milling of any area exhibiting pavement laminations, scabbing or 

other defects.   

 

Page 6-6, Article 607-4 TOLERANCE, lines 17-18, delete and replace the second sentence with 

the following:   

The Engineer may vary the depth of milling by not more than one inch.  In the event the directed 

depth of milling cut is altered by the Engineer more than one inch, either the Department or the 

Contractor may request an adjustment in unit price in accordance with Article 104-3.  In 

administering Article 104-3, the Department will give no consideration to value given to RAP due 

to the deletion or reduction in quantity of milling.  Article 104-3 will not apply to the item of 

Incidental Milling. 

 

Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 21-23, delete and replace the first 

sentence with the following:   
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Milled Asphalt Pavement, __" Depth will be measured and paid as the actual number of square 

yards of pavement surface milled in accordance with this specification. 

 

Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 24-28, delete and replace the 

third and fourth sentence with the following:   

 

The width will be the width required by the plans or directed by the Engineer, measured along the 

pavement surface.  Areas to be paid under this item include mainline travel lanes, full width turn 

lanes greater than 500 feet in length, collector lanes, shoulders, and any additional equipment 

necessary to remove pavement in the area of manholes, water valves, curb, gutter and other 

obstructions. 

 

Page 6-6, Subarticle 607-5(B) Milled Asphalt Pavement Depth Varies from Required Depth, 

lines 29-37, delete and replace the title and first paragraph with the following:   

 

(B) Variable Depth Milled Asphalt Pavement 

 

Milling Asphalt Pavement, __" to __" will be measured and paid as the actual number of square 

yards of pavement surface milled in accordance with this specification.  In measuring this quantity, 

the length will be the actual length milled, measured along the pavement surface.  The width will 

be the width required by the plans or directed by the Engineer, measured along the pavement 

surface. Areas to be paid under this item include mainline travel lanes, full width turn lanes greater 

than 500 feet in length, collector lanes, shoulders, and any additional equipment necessary to 

remove pavement in the area of manholes, water valves, curb, gutter and other obstructions. 

 

Page 6-6, Subarticle 607-5(C) Incidental Milling, lines 45-49, delete and replace the first and 

second sentence with the following:   

 

Incidental Milling will be measured and paid as the actual number of square yards of surface 

milled where the Contractor is required to mill butt joints, irregular areas, full width turn lanes 

500 feet or less, intersections and re-mill areas that are not due to the Contractor’s negligence.  In 

measuring this quantity, the length will be the actual length milled, measured along the pavement 

surface.  The width will be the width required by the plans or directed by the Engineer, measured 

along the pavement surface. 

 

Page 6-7, Subarticle 607-5(D) Milling of Defects, lines 6-10, delete and replace the second 

sentence with the following:   

 

If the Engineer directs re-milling of an area and is not due to the Contractor's negligence, the re-

milled area will be measured as provided in Subarticle 607-5(C) and paid at the contract unit 

price per square yard for Incidental Milling. 
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SHOULDER WEDGE: 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39: 

 

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge 

with an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, 

measured from the horizontal plane in place after final compaction on the final surface course.  

Use an approved mechanical device which will form the asphalt mixture to produce a wedge with 

uniform texture, shape and density while automatically adjusting to varying heights. 

 

Payment for use of this device will be incidental to the other pay items in the contract. 

 

 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 

the 2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $616.88 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on September 1, 2023. 

 

 

 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 

 

Final surface testing is not required on this project in accordance with Section 610-13, Final 

Surface Testing and Acceptance. 
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ASPHALT CONCRETE PLANT MIX PAVEMENTS: 
(2-20-18) (Rev. 7-18-23) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 
 

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the 

following:  
 

TABLE 609-3 

LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 

25.0 mm sieve (Base Mix) ± 10.0% 

19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 

9.5 mm sieve (Surface Mix) ± 5.0% 

4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 

1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 

Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 

Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 

QA retest of prepared QC Gyratory 

Compacted Volumetric Specimens 
± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 

Comparison QA Core Sample ± 2.0% (% Compaction) 

QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 

QA Density Gauge Verification Test ± 2.0% (% Compaction) 
 

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 

with the following:  
 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 

paragraph. 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 

“S9.5B”. 
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Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions A 

Binder 

PG 

Grade 

Compaction 

Levels 

Max. 

Rut 

Depth 

(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

D. NCDOT-T-283 (No Freeze-Thaw cycle required). 

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 

replace with the following:  
 

TABLE 610-5 

BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 

S4.75A, S9.5B, S9.5C, 

I19.0C, B25.0C 
PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 

B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 
 

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 

the following:  
 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 

temperature shall be 50F. 
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Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second 

sentence and replace with the following:  

 

Use an MTV for all surface mix regardless of binder grade on Interstates, US Routes, and NC 

Routes (primary routes) that have 4 or more lanes and are median divided. 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth 

sentence and replace with the following: 

 

Use MTV for all ramps, loops, and Y-lines that have 4 or more lanes and are median divided, 

and all full width acceleration lanes, full width deceleration lanes, and full width turn lanes that 

are greater than 1000 feet in length. 

 

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  

 

TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 

A. Compaction to the above specified density shall be required when the S4.75A mix is applied at a rate of 100 

lbs/sy or higher. 

 

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second 

sentence and replace with the following:  

 

Final surface testing is not required on ramps, loops and turn lanes.   

 

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the 

second sentence and replace with the following:  

 

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in 

accordance with Article 610-12. 

 

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-

46, delete the eighth and ninth sentence of this paragraph and replace with the following: 

 

Take profiles over the entire length of the final surface travel lane pavement exclusive of 

structures, approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, 

unless otherwise approved by the Engineer. Test in accordance with this provision all mainline 

travel lanes, full width acceleration or deceleration lanes and collector lanes. 

 

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, 

delete these two lines. 
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Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 

 

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 

following:  

TABLE 1012-1 

AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A.  Requirements apply to the design aggregate blend. 

B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 

      has 2 or more fractured faces. 

 

Page 10-30, Subarticle 1012-1(B)(6), Toughness (Resistance to Abrasion), line 12, replace 

“OGAFC” with “OGFC”.  

 

 

SUPPLEMENTAL SURVEYING: 
(4-20-21) 801 SP8 R03 
 

Revise the 2018 Standard Specifications as follows: 
 

Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the 

following:   
 

Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per 

hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The 
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GUARDRAIL END UNITS & TEMPORARY GUARDRAIL END UNITS, TYPE - TL-3: 
(4-20-04) (Rev. 5-16-23) 862 SP8 R65 

 

Description 

 

Furnish and install guardrail end units in accordance with the details in the plans, the applicable 

requirements of Section 862 of the Standard Specifications, and at locations shown in the plans. 

 

Materials 

 

Furnish guardrail end units listed on the NCDOT APL.  Units shall not be modified by the 

manufacturer and installer once approved and on the NCDOT APL. 

 

Prior to installation the Contractor shall submit to the Engineer certified working drawings and 

assembling instructions from the manufacturer for each guardrail end unit in accordance with 

Article 105-2 of the Standard Specifications. 

 

Perform installation in accordance with the details in the plans, and details and assembling 

instructions furnished by the manufacturer. 

 

Construction Methods 

 

Guardrail end delineation is required on all approach and trailing end sections for both temporary 

and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 

applied to the entire end section of the guardrail in accordance with Article 1088-3 of the Standard 

Specifications and is incidental to the cost of the guardrail end unit. 

 

Measurement and Payment 
 

Measurement and payment will be made in accordance with Article 862-6 of the Standard 

Specifications. 
 

Payment will be made under: 
 

Pay Item Pay Unit 

Guardrail End Units, Type TL-3 Each 

Temporary Guardrail End Units, Type TL-3                                        Each 
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GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS: 
(1-16-2018) 862 SP8 R70 

 

Guardrail anchor units will be in accordance with the details in the plans and the applicable 

requirements of Section 862 of the 2018 Standard Specifications. 
 

Revise the 2018 Standard Specifications as follows:  
 

Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following: 
 

Guardrail Anchor Units, Type III and Temporary Guardrail Anchor Units Type ___ will be 

measured and paid as units of each completed and accepted.  No separate measurement will be 

made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other 

components of the completed unit that are within the pay limits shown in the plans for the unit as 

all such components will be considered to be part of the unit.  
 

Payment will be made under: 
 

Pay Item Pay Unit 

Guardrail Anchor Units, Type III Each 

Temporary Guardrail Anchor Units, Type ___ Each 

 

 

PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY: 
(9-15-20)                                     1000, 1014, 1024 SP10 R01 

Revise the 2018 Standard Specifications as follows: 

Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:      
TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 

C
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f 
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n
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. 
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d
a

y
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Maximum Water-Cement Ratio 
Consistency 

Maximum Slump 
Cement Content 

Air-Entrained 

Concrete 

Non-Air-

Entrained 

Concrete 

V
ib

ra
te

d
 

N
o

n
-

V
ib

ra
te

d
 

Vibrated Non-Vibrated 

Rounded 

Aggregate 

Angular 

Aggregate 

Rounded 

Aggregate 

Angular 

Aggregate 

Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 

AA Slip 

Form 
4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 

dry 

7 - 9 

wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 

B 2500 0.488 0.567 0.559 0.630 

1.5 

machine 

placed 

 

2.5 A 

hand 

placed 

4.0 508 --- 545 --- 
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Sand Light-

weight 
4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 

Modified 

3000 

(at 7 

days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 

Fill 

excavatable 

150 

max. 

(at 56    

days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 

Flowable 

Fill 

 non-

excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 

Design, 

field 

 

650 

flexural, 

design 

only 

0.559 0.559 --- --- 

1.5 

slip form 

 

3.0 

hand 

placed 

--- 526 --- --- --- 

Precast 

See 

Table 

1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed 
per 

contract 

See Table 

1078-1 

See Table 

1078-1 
--- --- 8.0 --- 564 as needed --- --- 

 

A. The slump may be increased to 6 inches, provided the increase in slump is achieved by adding a chemical 

admixture conforming to Section 1024-3. In no case shall the water-cement ratio on the approved design 

be exceeded. Concrete exhibiting segregation and/or excessive bleeding will be rejected. Utilizing an 

Admixture to modify slump does not relinquish the contractor’s responsibility to ensure the final product 

quality and overall configuration meets design specifications. Caution should be taken when placing these 

modified mixes on steep grades to prevent unintended changes to the set slope. 

 

 

THERMOPLASTIC INTERMIXED BEAD TESTING: 
7-19-22 1087 SP10 R04 

 

Revise the 2018 Standard Specifications as follows: 
 

Page 10-183, Subarticle 1087-7(B) Thermoplastic Pavement Marking Material 

Composition, delete line 34 and 35. 
 

Page 10-184, Article 1087-8 MATERIAL CERTIFICATION, delete and replace with the 

following after line 34: 
 

Drop-on Glass Beads Type 3 Material Certification and Type 4 Material Certification 

Intermix Glass Beads  Type 2 Material Certification and Type 3 Material Certification 

Paint  Type 3 Material Certification 

Removable Tape  Type 3 Material Certification 

Thermoplastic  Type 3 Material Certification and Type 4 Material Certification 

Cold Applied Plastic  Type 2 Material Certification and Type 3 Material Certification 

Polyurea  Type 2 Material Certification and Type 3 Material Certification 
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THERMOPLASTIC PAVEMENT MARKING MATERIAL – COLOR TESTING: 
3-19-19 1087 SP10 R05 

 

Revise the 2018 Standard Specifications as follows: 

 

Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with 

the following: 

 

Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer. 

Results shall be Y ≥ 45%, and x,y shall fall within PR#1 chart chromaticity limits. 

 

 

 

MATERIALS FOR PORTLAND CEMENT CONCRETE: 
 (9-15-20)                                            1000, 1024     SP10 R24 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 

Test water from wells at all locations. Test public water supplies from all out of state locations 

and in the following counties:  Beaufort, PASQUOTANK, Brunswick, Camden, Carteret, 

PASQUOTANK, Craven, Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, 

Pasquotank, Pender, Perquimans, Tyrell and Washington unless the Engineer waives the testing 

requirements.  

 
Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the following:  

TABLE 1024-2 

PHYSICAL PROPERTIES OF WATER 

Property Requirement Test Method 

Compression Strength, 

minimum percent of control at 

3 and 7 days 

90% ASTM C1602 

Time of set, deviation from 

control 

From 1:00 hr. 

earlier to 1:30 hr. 

later 

ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 

Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content 

(Residue), Max. 
1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 

*Denotes an alternate method is acceptable. Test method used shall be referenced in the test 

report. 

 

 

 



DA00591  67 STATE 

 

GEOSYNTHETICS: 
(03-21-23)(Rev. 4-18-23) 1056 SP10 R56 

 

Revise the Standard Specifications as follows: 

 

Page 10-77, Article 1056-1 DESCRIPTION, lines 13-16, delete and replace the second 

sentence in the second paragraph with the following: 

 

Steel anchor pins shall have a diameter of at least 3/16 inch, a length of at least 18 inches, a point 

at one end and a head at the other end that will retain a steel washer with an outside diameter of 

at least 1.5 inches.   

 

Page 10-77, Article 1056-2 HANDLING AND STORING, lines 20-21, delete and replace the 

third sentence in the first paragraph with the following: 

 

Geosynthetics with defects, flaws, deterioration or damage will be rejected by the Engineer. 

 

Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 25-27, 

delete and replace the first sentence in the first paragraph with the following: 

 

Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for 

geosynthetics except certifications are not required for Type 1 through Type 5 geotextiles.   

 

Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 32-35, 

delete the second paragraph. 

 

Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 36-41, 

delete and replace the third paragraph with the following: 

 

Allow the Engineer to visually identify geosynthetic products before installation.  Open 

packaged geosynthetics just before use in the presence of the Engineer to verify the correct 

product.  Geosynthetics that are missing original packaging or product labels or that have been 

unwrapped or previously opened will be rejected unless otherwise approved by the Engineer. 

 

Page 10-77, Article 1056-4 GEOTEXTILES, lines 43-45, delete the first paragraph. 
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Page 10-78, Article 1056-4 GEOTEXTILES, before line 1 and lines 1-5, delete Table 1056-1 

and lines 1-5 and replace with the following: 

 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

PropertyA 
Requirement (MARVA) 

Test 

Method 

Type 1 Type 2 Type 3B Type 4 Type 5C 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Silt Fence 

Fabric 

Soil 

Stabilization 

Subgrade 

Stabilization  

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD)A 

Table 1D, 

Class 3 

Table 1D, 

Class 1 

100 lb 

Table 1D, 

Class 3 
– 

ASTM 

D4632 

Tear Strength 

(MD & CD)A 
– 

ASTM 

D4533 

Puncture 

Strength 
– 

ASTM 

D6241 

Ultimate 

Tensile 

Strength  

(MD & CD)A 

– – – – 

 

Table 12D, 

Class 4A 

ASTM 

D4595 

Permittivity Table 2D, 

15% to 

50% in 

Situ Soil 

Passing 

0.075 mm 

Table 6D, 

15% to 

50% in 

Situ Soil 

Passing 

0.075 mm 

Table 7D Table 5D 
Table 12D, 

Class 4A  

ASTM 

D4491 

Apparent 

Opening Size 

ASTM 

D4751 

UV Stability 

(Retained 

Strength) 

ASTM 

D4355 

A. MD, CD and MARV per Article 1056-3. 

B. Minimum roll width of 36 inches required. 

C. Minimum roll width of 13 feet required unless otherwise approved by the Engineer for the 

application. 

D. Per AASHTO M 288. 
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Page 10-78, Article 1056-5 GEOCOMPOSITE DRAINS, before line 9 and lines 9-10, delete 

Table 1056-2 and lines 9-10 and replace with the following: 

 
 

TABLE 1056-2 

GEOCOMPOSITE DRAIN REQUIREMENTS 

Property 
Requirement Test 

Method Sheet Drain Strip Drain Wick Drain 

Width 
≥ 12" 

 
12" ±1/4" 4" ±1/4" N/A 

In-Plane Flow RateA 

(with gradient of 1.0 

and 24-hour seating 

period) 

6 gpm/ft 

@ applied normal 

compressive 

stress of 10 psi 

15 gpm/ft 

@ applied normal 

compressive 

stress of 7.26 psi 

1.5 gpmB 

@ applied normal 

compressive 

stress of 1.45 psi 

ASTM 

D4716 

A. MARV per Article 1056-3. 

B. Per foot of width tested. 

 

Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 3, delete Table 1056-3 

and replace with the following: 

 
 

TABLE 1056-3 

DRAINAGE CORE REQUIREMENTS 

Property 
Requirement Test Method 

Sheet Drain Strip Drain  

Thickness 1/4" 
 

1" 
ASTM D1777 or 

D5199 

Compressive StrengthA 40 psi 30 psi ASTM D6364 

A. MARV per Article 1056-3. 

 

Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 6 and lines 6-11, delete 

Table 1056-4, lines 6-7 and the last paragraph and replace with the following: 
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TABLE 1056-4 

WICK DRAIN GEOTEXTILE REQUIREMENTS 

Property Requirement Test Method 

Elongation ≥ 50% ASTM D4632 

Grab Strength 
Table 1A, 

Class 3 

ASTM D4632 

Tear Strength ASTM D4533 

Puncture Strength ASTM D6241 

PermittivityB 0.7 sec-1 ASTM D4491 

Apparent Opening Size 

(AOS) 
Table 2A, 

> 50% in Situ Soil 

Passing 0.075 mm 

ASTM D4751 

UV Stability 

(Retained Strength) 
ASTM D4355 

A. Per AASHTO M 288. 

B. MARV per Article 1056-3. 
 

For wick drains with a geotextile fused to both faces of a corrugated drainage core along the 

peaks of the corrugations, use wick drains with an ultimate tensile strength of at least 1,650 lbs. 

per 4 inch width in accordance with ASTM D4595 and geotextiles with a permittivity, AOS and 

UV stability that meet Table 1056-4. 
 

Page 10-80, Article 1056-6 GEOCELLS, before line 1 and lines 1-4, delete Table 1056-5 and 

lines 1-4 and replace with the following: 

TABLE 1056-5 

GEOCELL REQUIREMENTS 

Property Requirement Test Method 

Cell Depth 4" N/A 

Fully Expanded Cell Area 100 sq.in. max N/A 

Sheet Thickness 50 mil -5%, +10% ASTM D5199 

Density 58.4 pcf min ASTM D1505 

Carbon Black Content 1.5% min ASTM D1603 or D4218 

ESCRA 5000 hr min ASTM D1693 

Coefficient of Direct Sliding 

(with material that meets AASHTO 

M 145 for soil classification A-2) 

0.85 min ASTM D5321 

Short-Term Seam (Peel) 

Strength (for 4" seam) 
320 lb min USACEC Technical 

Report GL-86-19, 

Appendix A 
Long-Term Seam (Hang) 

StrengthB (for 4" seam) 
160 lb min 

A. Environmental Stress Crack Resistance. 

B. Minimum test period of 168 hours with a temperature change from 74F to 130F in 1-hour cycles. 

C. US Army Corps of Engineers (USACE). 
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MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES: 
11-17-21(Rev. 8-16-22) 1101 SP11 R03 

 

Revise the 2018 Standard Specifications as follows: 
 

Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete and 

replace with the following: 
 

When work is not in progress, keep all personnel, equipment, machinery, tools, construction 

debris, materials and supplies away from active travel lanes that meets Table 1101-1.  
 

TABLE 1101-1 

MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES 

Posted Speed Limit (mph) Distance (ft) 

40 or less ≥ 18 

45-50 ≥ 28 

55 ≥ 32 

60 or higher ≥ 40 
 

When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall 

be offset at least 5 feet from the barrier or guardrail. 
 

Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and 

replace with the following: 
 

Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed 

by the Engineer before use. 

 

 

 

WORK ZONE INSTALLER: 
(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04 

 

Provide the service of at least one qualified work zone installer during the setup, installation, and 

removal of temporary traffic control within the highway right of way.  The qualified work zone 

installer shall serve as crew leader and shall be on site and directing the installation and removal 

of temporary traffic control.  If multiple temporary traffic control installations or removals are 

occurring simultaneously, then each shall have a qualified work zone installer. 

 

The work zone installer shall be qualified by an NCDOT approved training agency or other 

NCDOT approved training provider in the safe and competent set up of temporary traffic control.  

For a complete listing of approved training agencies, see the Work Zone Safety Training webpage. 

 

A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may 

fulfill the role of the work zone installer during the setup, installation, and removal of temporary 

traffic control within the highway right of way provided they are on site and directing the 

installation and removal of temporary traffic control. 
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All other individuals participating in the setup, installation, and removal of temporary traffic 

control within the highway right of way shall be certified as a qualified flagger in accordance with 

Article 1150-3 of the Standard Specifications, even if flagging is not being performed as part of 

the traffic control. 

 

Provide the name and contact information of all qualified work zone installers to the Engineer 

prior to or at the preconstruction conference.  Additionally, provide a qualification statement that 

all other individuals participating in the setup, installation, and removal of temporary traffic control 

are qualified flaggers that have been properly trained through an NCDOT approved training 

agency or other NCDOT approved training provider. 

 

All certification records for qualified work zone installers and flaggers shall be uploaded by the 

approved training agency or other NCDOT approved training provider to the Department’s Work 

Zone Education Verification App (WZ-EVA) prior to the qualified work zone installer or flagger 

performing any traffic control duties on the project.  For more information about WZ-EVA, see 

the Work Zone Safety Training webpage. 

 

 

 

 

EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS: 
3-19-19 (Rev. 6-21-22) 1205 SP12 R05 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace 

with the following: 

 

Use application equipment that provides multiple width settings ranging from 4 inches to 12 inches 

and multiple thickness settings to achieve the required thickness above the surface of the pavement 

as shown in Table 1205-3. 

Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, 

replace with the following: 

 

TABLE 1205-3 

MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC 

Thickness Location 

240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be 

placed in 2 passes. 

90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane 

symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols 
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TEMPORARY TRAFFIC CONTROL (TTC): 
(7-16-13) (Rev. 12-08-20) (Rev. 02-18-21) RWZ-1 
 
Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications 
and the following provisions: 
 
Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 
plans prior to beginning any other work. Use a lane closure or slow moving operation to complete 
the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 
1101.11,  1110.01,  1110.02,  1130.01  1135.01  and  1180.01  of the  2018 Roadway  Standard 
Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph 
with no stops that narrow or close a lane of travel. If the moving operation is progressing slower 
than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, 
except in the immediate work zone where lane closures are allowed as determined by the Engineer. 
If applicable, maintain existing pedestrian facilities in accordance with Pedestrian 
Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract. 
 
Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as 
pavement patching, resurfacing, curb ramp work, or pavement marking removal. Properly 
ballasted cones and skinny drums may be used instead of drums. However, drums are required for 
the upstream taper portion of lane closures in all applications. The stationary work zone shall be a 
maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise 
approved by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and 
the appropriate pilot vehicle warning signing as directed by the Engineer. During periods of 
construction inactivity, return the traffic pattern to the existing alignment and remove or cover any 
work zone signs.  When covering work zone signs, use an opaque material that prevents reading 
of the sign at night by a driver using high beam headlights. Use material, which does not damage 
the sign sheeting. Replace any obliterated markings as required by other sections of the 2018 
Standard Specifications and the Engineer. 
 
When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an 
open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 
2018 Roadway Standard Drawings. When personnel and/or equipment are working within a lane 
of travel of an undivided facility, close the lane according to the traffic control plans, 2018 
Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all 
personnel and/or equipment remain within the closed travel lane. Do not work simultaneously, on 
both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform 
work only when weather and visibility conditions allow safe operations as directed by the 
Engineer. 



TC-3 
DA00591  STATE 
 
When utilizing a slow-moving operation for such items as pavement marking and marker 
placement, the operation shall consist of the vehicles and devices as shown on Roadway Standard 
Drawing No. 1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones may 
be used when necessary to provide additional protection of wet pavement markings. Ballast all 
traffic cones so they will not be blown over by traffic. 
 
PAVING OPERATIONS: 
 
1) Paving Lift Requirements and Time Limitations: 
 
For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and 
elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, the 
Contractor shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven 
pavement and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all 
portable “UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be 
made for these signs or any other type of portable warning signs as these are included in the 
“Temporary Traffic Control” contract pay item. 
 
For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 
elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 
methods as described below. 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations until all lanes of traffic are brought to the same station and elevation: 
 
1. During paving operations, any paving lift greater than 2 inches for asphalt surface course 

mixes shall be mitigated by having an approved wedge apparatus on the paver that shapes 
the edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. For 
intermediate and base course mixes, use an approved wedge device that shapes the edge 
with a maximum slope steepness of 2:1. The maximum paving lift allowed to use this 
method is 3 inches. 

 
2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” 

signs in advance of the uneven pavement and spaced every 1/2 mile along the section of 
uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be 
removed. No additional compensation will be made for these signs or any other type of 
portable warning signs as these are included in the “Temporary Traffic Control” contract 
pay item. 
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3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up 

the adjacent lane to the same station and elevation before any further paving takes place on 
the project. 

 
2) Asphalt Surface Treatments (AST) 
 
For AST Operations, there is no drop-off condition to be signed. Stationary “LOOSE GRAVEL” 
and “UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For 
placement and spacing of these signs, see the Signing Detail Sheet. All other advance warning 
signs are to be portable mounted. These signs are included as part of the temporary traffic control 
(Lump Sum) item. 
 
3) Fine Milling/Microsurfacing (Depths less than 1”) 
 
For fine milling operations less than 1”, paving is not required in the same work period. The paving 
of the fine milled area is to be conducted within the next work period and not to exceed 72 hours. 
No advance warning signs are necessary for these conditions unless the paving operations exceed 
72 hours. If this occurs, install portable “UNMARKED PAVEMENT” signs. These signs are 
incidental to the other items of work included in the temporary traffic control (Lump Sum) item. 
 
4) Shoulder Drop-Off Requirements 
 
Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 
hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 
pavement that has an edge of pavement drop-off as follows: 
 
(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or 
greater. 
(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 
 
Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 
Engineer. The material, equipment and labor associated with this operation will be at no expense 
to the Department. This work is not considered part of shoulder reconstruction. 
 
PROJECT REQUIREMENTS: 
 
Failure to comply with the following requirements will result in a suspension of all other 
operations: 
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1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 
the first pre- construction meeting and the sequence must be approved before closing a 
lane of traffic. If applicable, the Contractor shall also submit a description of how 
pedestrian access will be maintained during any curb ramp work. Refer to Pedestrian 
Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for 
pedestrian maintenance requirements.  
 

2. The temporary use of portable concrete barrier and the need for any long-term temporary 
traffic patterns are not anticipated and are not covered by this provision.  If the Engineer 
determines there is a need, then coordinate with the Work Zone Traffic Control Section at 
919-814-5000. 

 
3. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. The maximum length of any one lane closure is 1 mile 
unless otherwise directed by the Engineer. 

 
4. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times 

and Liquidated Damages”. 
 
5. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 
 
6. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 

Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the 
Engineer. If approved, Contractor will provide plans and devices for the detour at no 
additional cost to the department. 

 
7. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 

portable signs to warn drivers of the conditions. These are to include, but not limited to 
“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/ 
Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane 
Roadways with speed limits 45 mph and greater where lateral clearance can be obtained 
within the median areas. These portable signs are incidental to the other items of work 
included in the temporary traffic control (Lump Sum) pay item. 
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WORK ZONE SIGNING: 
 
Description 
 
Install advance/general warning work zone signs according to the Detail Drawing provided in these 
plans prior to beginning of work. Install and maintain signing in accordance with the attached 
drawings and Divisions 11 and 12 of the 2018 Standard Specifications. 
 
(A) Installation 
 
All stationary Advance/General warning work zone signs require notification to existing Utility 
owners per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115 
within 3 to 12 full working days prior to installation. 
Install Advance/General warning work zone signs before beginning work on a particular map. If 
signs are installed more than 7 calendar days prior to the beginning of work on a particular map, 
cover the signs until the work begins. Install each work zone Advance/General warning sign 
separately and not on the same post or stand with any other sign except where an advisory speed 
plate or directional arrow is used. 
 
All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed 
by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a 
contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall be 
installed within 7 business days of the start of contract work. All sign locations are to be verified 
by the Engineer prior to installation. Once the signs have been installed and accepted, any sign 
relocations requested by the Department will be compensated in accordance with Article 104-7. 
Any additional signs other than the ones shown in the drawing will be compensated in accordance 
with Article 104-7. 
 
No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet 
of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs 
shall be used for traffic control. There will be no direct compensation for any portable signing. 
 
If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
advance/general warning work zone signs. Uncover advance/general warning work zone signs no 
more than 7 calendar days before work resumes. All other operations may be suspended upon 
failure to comply with the above requirements. Such suspended operations would not be resumed 
until the above requirements are fulfilled. 
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(B) Sign Removal 
 
Once Maps on the Project are substantially complete, it is acceptable practice to remove the 
Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. 
A Map is substantially complete when the resurfacing operations are finished and the shoulders 
are brought up to the same elevation as the proposed pavement and when pavement markings 
(paint) are installed along the centerline and edge lines. The final pavement markings (ex. 
Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) do not have to be installed 
for Maps to be considered substantially complete. Final pavement marking/markers are installed 
with portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or 12. Any 
remaining punch list items requiring traffic control are compensated in the contract pay item for 
Temporary Traffic Control. 
 
Stationary Work Zone Sign removal is a condition of final project acceptance. 
 
(C) Lane Closure Work Zone Signs 
 
Install any required lane closure signing needed during the life of the project in accordance with 
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard 
Drawings. Any required portable signs for lane closures are compensated in the contract pay item 
for Temporary Traffic Control. 
 
MEASUREMENT AND PAYMENT: 
 
Temporary traffic control work, including, but not limited to installation and removal of portable 
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted 
attenuators, flashing arrow boards, and pilot vehicles for the sole purpose of maintaining vehicular 
traffic will be paid at the contract lump sum price for Temporary Traffic Control.  
 
The Temporary Traffic Control pay item does not include work zone advance or general warning 
signs. 
  
The Temporary Traffic Control pay item does not include Pedestrian Channelizing Devices and 
applicable signs, Audible Warning Devices, Temporary Curb Ramps, or a Pedestrian Transport 
Service required for the sole purpose of maintaining pedestrian movements. Refer to Pedestrian 
Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for 
measurement and payment information for these items.  
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Partial payments for Temporary Traffic Control will be made as follows: The cumulative total of 
the lump sum price for temporary traffic control will be equal to the percent complete (project) as 
calculated for each partial pay estimate. Additional flashing arrow boards and message boards 
beyond those shown in the contract, detail drawings or Roadway Standard Drawings required by 
the Engineer will be paid as extra work in accordance with Article 104-7 of the Standard 
Specifications. 
 
The work of satisfactorily installing and removing work zone advance and/or general warning 
signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 
removing stationary signs will be measured for each required sign and paid at the contract price 
for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone Advance/General 
Warning Signing will be limited to a maximum of 90% of the total installed quantity. The 
remaining 10% will be paid once all signs have been removed. 
 
The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per 
operation per map being utilized at the same time on any day. If a pilot vehicle is used for an 
operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5) 
flaggers. The operator of a pilot vehicle will be considered one of the five flaggers. 
 
Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control 
pay item will be considered supplemental flagging and compensated at a rate of $35.00 per hour 
for each additional flagger as approved by the Engineer. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Traffic Control Lump Sum 
Work Zone Advance/General Warning Signing Square Foot 
 
RESURFACING OPERATIONS: 
(7-15-14) RWZ-2 

Coordinate the installation of items required by the contract documents and resurfacing 
operations such that these operations are completed in the order as agreed upon with the 
Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and Details 
unless otherwise directed by the Engineer. 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. 
Patch and make repairs to bridge surface and its approaches before resurfacing occurs. 
Coordinate all operations on the bridge and its approaches with the Engineer. 
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Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 
patching. Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 
to the point of supporting traffic without displacement or rutting before reopening closed lane. 
Coordinate the resurfacing operations of the patched areas with the Engineer. 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all 
signal loop operations with the Engineer. 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 
by the end of each work day. For Partial or wheel track milling operation on multi-lane 
facilities, the lane being milled may be left closed and paved back within 72 hours. 

The following options are available during Resurfacing and milling operations on two-
way, two-lane facilities when the entire roadway or entire lane is to be milled: 

 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of roadway and pave back within 72 hours. 

The following options are available during Resurfacing and milling operations on multi-
lane facilities when all lanes or a single lane in one direction are to be milled: 

 
(A) Mill a single lane and pave back by the end of each work day. 
(B) Mill the entire width of pavement for all lanes to be milled in any direction daily 

and pave back within 72 hours. 

Slope the pavement at the beginning and ending of the daily milling operation as directed by 
the Engineer. Sweep and remove all milled material from the roadway as soon as the daily 
milling operation is completed. Continue milling operations until the particular section of 
roadway being milled is complete. Remove any existing pavement adjacent to the milled 
area that has been damaged and replace with patch material as directed by the Engineer. 

 
Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain 
vehicular access in accordance with Article 1101-05 of the 2018 Standard Specifications using 
suitable backfill material approved by the Engineer. 
 
Provide   appropriate   lighting   in   accordance   with   Section   1413   of   the   2018   
Standard      Specifications. 

Milled Rumble Strips: 

When utilized, milled rumble strips shall be installed in accordance with the 2018 
Standard Specifications and the 2018 Roadway Standard Drawing 665.01. 
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PAVEMENT MARKINGS AND MARKERS: 
(7-15-14) RWZ-3 
 
Markings: All Facilities 
 
Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 
1205.15 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard 
Specifications with the exception of the following changes underlined in Table 1205-1 in 
Subarticle 1205-3(D): 

 (D) Time Limitations for Replacement 
TABLE 1205-1 

TIME LIMITATIONS FOR 
REPLACEMENT 

Facility Type Marking Type Replacement 
Deadline 

Full-control-of-access 
multi-lane roadway (4 

or 
more total lanes) and ramps, 

including Interstates 

 
All markings 

By the end of each 
workday's operation if 
the lane is opened to 

traffic 

 
 

Multi-lane roadways 
(3 or more lanes) and ramps 

 
Center Line, Lane Line, 
Railroad symbols, Stop 

bars, school symbols and 
crosswalk markings 

 

By the end of each 
workday's operation if 
the lane is opened to 

traffic 
(temporary paint with 
beads may be used) 

Edge Lines, gore lines 
and all other 
symbols 

By the end of the 
3rd calendar day 

after 
obliteration 

 
 
 

Two-lane, two-way 
roadways 

All centerline markings, 
railroad, Stop bars, 
school symbols and 
crosswalk markings 

 

By the end of the 
5th calendar day 

after 
obliteration 

 Edge Lines and all 
other symbols 

By the end of the 30th 
calendar day after 

obliteration 
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Prior to placing pavement marking material on concrete surfaces that are diamond ground, use an 
acceptable method to grind ridges smooth only where pavement marking will be installed. 
 
Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 
Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 
Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place Thermoplastic 
is used, it shall be paid for using the Extruded Thermoplastic pay item. 
 
Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 
Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.  
If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 
item. 
 
Markers: All Facilities 
 
Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 
to existing pavement marker removal prior to the end of the work day.  Dispose of existing 
pavement markers as directed by the Engineer.  No direct payment will be made for this work as 
it will be incidental to the paving operation. 
 
Install permanent pavement markers within 60 calendar days after completing the resurfacing on 
each map.  Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and 
Standard Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and 
Sections 1250 through 1253 of the 2018 Standard Specifications. 
 
Markings and Markers: All Facilities 
 
Review and record the existing pavement markings and markers before resurfacing.  Re-establish 
the new pavement markings and markers using the record of existing markings in conjunction with 
the 2018 Roadway Standard Drawings.  Unless otherwise directed by the engineer, new pavement 
markings not meeting the current standards should be updated to the 2018 Roadway Standard 
Drawings.  Have existing or proposed “passing zones” reviewed by the engineer before 
installation.  Submit the record of the existing pavement markings seven calendar days before the 
obliteration of any pavement markings. 
 
Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  
If the Contractor begins any map and does not complete within the seasonal restrictions, including 
placement of final pavement markings or permanent markers, the Contractor shall be responsible 
for, at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in 
accordance with Section 1251 of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS: 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 
 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year.  

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 

be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided funds 

are available.  The State reserves the right to terminate or suspend any transportation project 

contract, and any transportation project contract shall be so terminated or suspended if funds will 

not be available for payment of the work to be performed during that fiscal year pursuant to the 

contract.  In the event of termination of any contract, the contractor shall be given a written notice 

of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 
 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2018 Standard Specifications. 
 
 
BIDS OVER LIMIT: 

(08-01-16)  SPD 01-400 

 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, 

the bid will not be considered for award. 

 

 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 

the work code(s) which are identified as work items in the prime contractor’s construction progress 

schedule that they will complete themselves.  Any contractor identified as working outside their 

expertise may be considered in default of contract. 

 

 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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CONTRACTOR CLAIM SUBMITTAL FORM: 
(2-12-14) 104-3 SPD 01-440 

 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 

Unit or at https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx as 

Form CCSF under Construction Forms. 

 

Any claims for additional compensation and/or extensions of the completion date shall be 

submitted to the Division Engineer in writing, with detailed justification, prior to submitting the 

final invoice payment.  Once an invoice is received and accepted that is marked as “Final”, the 

Contractor shall be barred from recovery. 
 
 
 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY: 

(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 

independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  

Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 

not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 

delivered it shall be available for pickup and replacement at the supplier’s expense. 
 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 

be rejected by the North Carolina Department of Transportation. 
 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 

the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 

NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination 

percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 

recognized for minimum pure live seed as listed on the following pages. 

 

https://connect.ncdot.gov/projects/construction/Pages/Construction-Resources.aspx
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The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   
 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 

not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 

rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 

includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 

inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 

be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 

be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
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Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 

be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 

be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 

approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 

 

 

SAFETY VESTS: 
 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers 

and their personnel must wear an OSHA approved reflective vest or outer garment at all times 

while on the project.     

 

 

PERSONAL PROTECTIVE EQUIPMENT (PPE): 
 

All personal protective equipment required for the Contractor’s employees shall be furnished by 

the Contractor.  Personal protective equipment includes, but is not limited to safety vests, eye 

protection, ear protection, hard hats, steel-toed shoes, gloves, etc. 
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DRIVEWAYS AND PRIVATE PROPERTY: 
 

The Contractor shall maintain access to driveways for all residents and property owners 

throughout the life of the project. The Contractor shall not perform work for private citizens or 

agencies in conjunction with this project or within the project limits of this contract. 

 

 

COOPERATION WITH STATE FORCES: 
 

The Contractor must cooperate with State forces working within the limits of this project as 

directed by the Engineer. 

 

 

ERRATA 
(10-16-18) (Rev. 6-20-23) Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

Division 1 

Page 1-1, Article 101-2 Abbreviations, line 13, replace " American National Standards 

Institute, Inc.” with “American National Standards Institute”. 

 

Page 1-1, Article 101-2 Abbreviations, line 32, replace "Equivalent Single Axis Load” with 

“Equivalent Single Axle Load”. 

 

Page 1-16, Subarticle 102-9(A) General, line 26, replace "10 U.S.C. 2304(g)” with “10 U.S.C. 

3205”. 

 

Page 1-43, Article 104-13 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, 

line 4, replace "104-13(B)(2)” with “104-13(B)”. 

 

Page 1-52, Article 106-1 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, 

line 25, replace "13 NCAC 7CF.0101(a)(99)” with “29 CFR 1910.1200”. 

 

Page 1-79, Article 109-1 MEASUREMENT AND PAYMENT, Test Method prior to line 34, 

replace “AASHTO M 32” with “AASHTO M 336”. 

 

Division 2 

Page 2-5, Article 210-2 CONSTRUCTION METHODS, line 21, replace " NCGS §§ 130A-

444 to -452” with “NCGS §§ 130A-444 to -453”. 

 

Page 2-13, Article 225-2 EROSION CONTROL REQUIREMENTS, line 17, replace "the 

Sedimentation and Pollution Control Act” with “Article 107-12”. 

 

Page 2-20, Subarticle 230-4(B)(3) Reclamation Plan, line 12, replace " Department’s borrow 

and waste site reclamation procedures for contracted projects” with “Department’s Borrow 

Waste and Staging Site Reclamation Procedures for Contract Projects”. 
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Page 2-25, Subarticle 235-3(E) Surcharges and Waiting Periods, line 21 and 

27, delete “Department’s Materials and Tests Unit.”. 

 

Page 2-27, Article 240-4 MEASUREMENT AND PAYMENT, line 23, replace "Section 225” 

with “Article 225-7”. 

 

Page 2-30, Article 275-4 MEASUREMENT AND PAYMENT, line 33, replace "Section 815” 

with “Article 815-4”. 

 

Division 4 

Page 4-18, Subarticle 411-5(C)(3) Coring, line 11, replace “in accordance with ASTM D5079” 

with “with methods acceptable to the Engineer”. 

 

Page 4-50, Article 430-2 MATERIALS, prior to line 15, replace Section “1080-9” with “1080-

7”. 

 

Page 4-53, Article 440-2 MATERIALS, prior to line 6, replace Section “1080-9” with “1080-

7”. 

 

Page 4-58, Article 442-2 MATERIALS, prior to line 15, replace Section “1080-6” with “1080-

12”. 

 

Page 4-59, Subarticle 442-7(A) Blast Cleaning, line 36, replace Article “1080-6” with “1080-

12”. 

 

Page 4-76, Article 454-2 MATERIALS, prior to line 24, replace Section “815-2” with “1044”. 

 

Page 4-79, Article 455-2 MATERIALS, prior to line 21, replace Section “815” with “1044”. 

 

Page 4-80, Subarticle 455-3(B) Precast Gravity Wall Designs, line 23 and lines 25-26, replace 

“AASHTO LRFD specifications” with “AASHTO LRFD Bridge Design Specifications”. 

 

Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number 

“454-1” with “458-1”. 

 

Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  

“609-9”. 

 

Page 6-10, Subarticle 609-6(C) Control Charts, line 17, replace Section number “7021” with  

“7.20.1”. 

 

Page 6-13, Article 609-9 QUALITY ASSURANCE, line 31, replace Section number “7.60” with  

“7.6”. 
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Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table 

number “610-7” with “610-8”. 

 

Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table 

number “610-8” with “610-9”. 

 

Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and 

line 32, replace Table number “610-6” with “610-7”. 

 

Page 6-37, Article 650-5 CONSTRUCTION METHODS, line 10, replace Section number 

“9.5(E)” with “9.5.1(E)”. 

 

Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 40, replace Subarticle number “660-

8(A)” with “660-8(C)”. 

 

Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 42, replace Subarticle number “660-

8(C)” with “660-8(A)”. 

 

Division 7 

Page 7-11, Subarticle 700-15(E) Compressive Strength, line 5, replace “AASHTO T 23” with 

“AASHTO R 100”.  

 

Page 7-24, Article 723-4 Very High Early Strength Concrete for Concrete Pavement 

Repair, line 4, replace “AASHTO T126” with “AASHTO R 39”.  

 

Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 34, replace "Section 225” 

with “Article 225-7”. 

 

Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 36, replace "Section 270” 

with “Article 270-4”. 

 

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number 

“725-1” with “724-4”.  

 

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number 

“725-1” with “725-3”.  

 

Division 8 

Page 8-11, Article 815-1 MATERIALS, after line 35, replace “1080-12” with “1080-10”.  

 

Page 8-13, Article 816-1 MATERIALS, after line 28, replace “1080-12” with “1080-10”.  

 

Page 8-17, Article 825-1 Description, line 5, delete “853” and “855”. 

 

Division 10 

Page 10-2, Subarticle 1000-3(B) Air Entrainment, line 33, replace “Chase” with “Chace”. 
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Page 10-4, Subarticle 1000-4(A) Composition and Design, after line 17, replace “T23” with 

“R100”. 

 

Page 10-4, Subarticle 1000-4(B) Air Entrainment, line 31 and 33, replace “Chase” with 

“Chace”. 

 

Page 10-4, Subarticle 1000-4(C) Strength of Concrete, line 39 and 41, replace “T 23” with “R 

100”. 

Page 10-15, Subarticle 1000-11(B) Mixing Time for Central  Mixed Concrete, after line 35, 

replace “T 23” with “R 100”. 

 

Page 10-22, Article 1003-3 COMPOSITION AND DESIGN, line 9, replace “Engineer” with 

“engineer”. 

 

Page 10-23, Article 1003-4 GROUT REQUIREMENTS, line 16 and 18, replace “T 23” with 

“R 100”. 

 

Page 10-26, Article 1005-4 TESTING, after line 26, replace “1014-2€(6)” with “1014-2€(6)”in 

C. of Table 1005-1 footnote and replace “LightweightB” with “LightweightC”. 

 

Page 10-29, Subarticle 1012-1(B)(4) Flat and Elongated Pieces, line 44, delete “SF9.5A” 

 

Page 10-36, Subarticle 1012-2(E) Toughness (Resistance to Abrasion), line 31, replace 

“course” with “coarse”. 

 

Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number 

“1012-8” with “1012-5”. 

 

Page 10-48, Subarticle 1020-10(A) Mineral Fibers, line 27, replace “Table 1012-5” with 

“Table 1020-2”. 

 

Page 10-52, Article 1024-5 FLY ASH, line 12, replace “Table 2” with “Table 3”. 

 

Page 10-60, Subarticle 1032-6(F) Joint Materials, line 15, replace “AASHTO M 198” with 

“ASTM C990” and delete “Type B”. 

 

Page 10-61, Article 1034-3 CONCRETE SEWER PIPE, line 33, replace “AASHTO M 198” 

with “ASTM C990” and delete “Type A or B”. 

 

Page 10-64, Article 1040-1 BRICK, line 12, replace “ASTM C62” with “ASTM C62 or ASTM 

C216”. 

 

Page 10-67, Article 1044-7 CORRUGATED PLASTIC PIPE AND FITTINGS, line 24, 

replace “AASHTO M 294 for heavy duty tubing” with “Article 1032-7 and AASHTO M 252”. 
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Page 10-68, Subarticle 1046-3(D) Offset Blocks, lines 30-32, delete “Before beginning the 

installation of recycled offset block, submit the FHWA acceptance letter for each type of block 

to the Engineer for approval.” 

 

Page 10-69, Subarticle 1046-3(D) Offset Blocks, before line 1, replace “WIRE DIAMETER” 

with “COMPOSITE OFFSET BLOCKS” as the title of Table 1046-1, delete “Testing” property 

and associated requirement from Table 1046-1, and replace “Approval” requirement of 

“Approved for use by the FHWA” with “Approved for use on the NCDOT APL” in Table 1046-

1. 

 

Page 10-80, Article 1060-2 FERTILIZER, line 18, replace “North Carolina Fertilizer Law” 

with “North Carolina Commercial Fertilizer Law”. 

 

Page 10-83, Article 1060-9 WATER, line 9, replace “15 NCAC 2B.0200” with “15A NCAC 

02B.0200”. 

 

Page 10-86, Article 1070-3 COLD DRAWN STEEL WIRE AND WIRE 

REINFORCEMENT, line 23 and 25, replace “M 32” and “M 55” with “M 336”. 

 

Page 10-87, Article 1070-6 DOWELS AND TIE BARS FOR PORTLAND CEMENT 

CONCRETE PAVEMENT, line 17, replace “AASHTO M 32” with “AASHTO M 336”. 

 

Page 10-88, Subarticle 1070-7(D) Handling, Storage and Transportation, line 40, replace 

“Section” with “Subarticle”. 

 

Page 10-89, Article 1070-8 SPIRAL COLUMN REINFORCING STEEL, line 21, replace 

“AASHTO M 32” with “AASHTO M 336”. 

 

Page 10-91, Article 1072-3 BEARING PLATE ASSEMBLIES, line 44, replace “Article 

1080-9” with “Article 1080-7”. 

 

Page 10-92, Subarticle 1072-5(A) General, after line 30, replace “SAMPLING 

REQUIREMENTS FOR HIGH STRENGTH BOLTS, NUTS AND WASHERS” with 

“SAMPLING REQUIREMENTS FOR HIGH STRENGTH BOLTS, NUTS AND WASHERS 

TO INCLUDE DIRECT TENSION INDICATORS” as the title of Table 1072-1. 

 

Page 10-95, Subarticle 1072-5(D)(7)(a) Mill Test Report(s), line 18, replace title with “Mill 

Test Report(s) (MTR)”. 

 

Page 10-95, Subarticle 1072-5(D)(7)(b) Manufacturer Certified Test Report(s), line 24, 

replace title with “Manufacturer Certified Test Report(s) (MCTR)”. 

 

Page 10-96, Subarticle 1072-5(D)(7)(c) Distributor Certified Test Report(s), line 1, replace 

title with “Distributor Certified Test Report(s) (DCTR)”. 
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Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 

11, replace “Article 1080-9” with “Article 1080-7”. 

 

Page 10-111, Subarticle 1072-18(B) General, line 24, replace “Structural Welding Code- 

Reinforcing Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 

 

Page 10-117, Article 1074-1 WELDING, lines 21-22, replace “Structural Welding Code- 

Reinforcing Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 

 

Page 10-119, Article 1074-7(B) Gray Iron Castings, line 16, replace “M306” with “AASHTO 

M 306”. 

 

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number 

“1080-9” with “1080-7”. 

 

Page 10-125, Subarticle 1077-5(B) Testing, line 31, replace “T 23” with “R 100”. 

 

Page 10-131, Subarticle 1078-4(A) Composition and Design, after line 23, in Table 1078-2 

replace “T 23” with “R 100”. 

 

Page 10-135, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, line 46, 

replace “Table 1078-2” with “Table 1078-3” 

 

Page 10-136, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, after line 

17, replace “T23” with “R100”. 

 

Page 10-153, Subarticle 1079-1 PREFORMED BEARING PADS, line 8, replace “MIL-

C882-D” with “MIL-C-882-E”. 

 

Page 10-154, Subarticle 1079-2(A) General, line 6, delete “and 1079-2(E)”. 

 

Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 8, replace 

“AASHTO M 252” with “AASHTO M 300”.  

 

Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 20, replace 

“AASHTO M 253” with “AASHTO M 300”.  

 

Page 10-156, Subarticle 1080-9(A) Composition, line 40, replace “Tables 1080-7 through 

1080-14” with “Tables 1080-1 through 1080-3”.  

 

Page 10-157, Subarticle 1080-9(B) Properties, line 5, replace “Tables 1080-7 through 1080-

14” with “Tables 1080-1 through 1080-3”.  

 

Page 10-157, Subarticle 1080-9(B) Properties, line 35, replace “Materials and Tests Standards 

CLS-P-1.0” with “Structural Steel Shop Coatings Program”.  
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Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “ASTM D1159” 

with “ASTM D1199”.  

 

Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “NCDOT M&T P-

10” with “ASTM D6280”.  

 

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “ASTM D13278”  

and “ASTM D3278”.  

 

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “NCDOT M&T P-

10”  and “Structural Steel Shop Coatings Program”.  

 

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM 

D4400” for the Leneta Sag Test property in Table 1080-3.  

 

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM 

D523” for the Gloss, Specular property in Table 1080-3.  

 

Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace Test Method 

“ASTM” with “ASTM E70” for the pH property in Table 1080-3.  

 

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article 

number “1080-50” with “1080-10”.  

 

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace 

article number “1080-61” with “1080-11”.  

 

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 

STEEL, line 22, replace article number “1080-72” with “1080-12”.  

 

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace 

article number “1080-83” with “1080-13”. 

 

Page 10-166, Subarticle 1081-1(E) Prequalification, line 24, replace “Value Management 

Unit” with “Product Evaluation Program”.  

 

Page 10-168, Subarticle 1081-3(A) Physical Requirements, after line 25, replace “Subarticle 

1081-4(B)” with “Subarticle 1081-3(B)” in Table 1081-2.  

 

Page 10-168, Subarticle 1087-2(A) Paint Composition, lines 19-20, replace “Federal 

Specification TTP 1952F” with “Federal Specification TT-P-1952”.  

 

Page 10-200, Subarticle 1090-1(C) Anchor Bolts, line 38, replace ASTM number “A325” with 

“F3125”. 
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Page 10-202, Subarticle 1091-3(F) Solid Wall HDPE Conduit, line 5, replace “, Table 1091-1, 

1091-2 and 1091-3” with “and Table 1091-1”. 
 

Page 10-208, Subarticle 1094-1(A) Breakaway or Simple Steel Beam Sign Supports, line 19, 

replace ASTM number “A325” with “F3125”. 
 

Page 10-209, Subarticle 1094-1(D) Steel Square Tube Posts, line 10, replace ASTM number 

“A123” with “A653”. 
 

Page 10-209, Subarticle 1094-1(E) Wood Supports, line 17, replace “Article 1082-2 and 1082-

3” with “Section 1082”. 
 

Page 10-212, Subarticle 1098-1(H) Electrical Service, line 21, replace “NEMA Type 3R” with 

“NEMA 3R”. 
 

Page 10-212, Subarticle 1098-1(H) Electrical Service, line 36, replace “UL Standard 231” 

with “UL Standard UL-231”. 
 

Page 10-212, Subarticle 1098-1(H) Electrical Service, line 37, replace “UL Standard 67” with 

“UL Standard UL-67”. 
 

Page 10-224, Subarticle 1098-14(H)(1) Type I – Pedestrian Pushbutton Post, line 3, replace 

ASTM number “325” with “F3125”. 
 

Page 10-224, Article 1098-16 CABINET BASE ADAPTER/EXTENDER, line 33, replace 

Section number “6.7” with “6.8”. 
 

Division 14 

Page 14-11, Subarticle 1401-2(B) Lowering Device, line 36, replace Military Specification 

“MIL-W-83420E” with “MIL-DTL-83420”. 
 

Page 14-22, Article 1412-2 MATERIALS, line 29, replace UL Standard “1572” with “1598”. 
 

Division 15 

Page 15-6, Subarticle 1510-3(B) Testing and Sterilization, line 40, replace Section number 

“4.4.3” with “4.4”. 
 

Page 15-14, Article 1525-2 MATERIALS, line 9, replace “AASHTO M 198” with “ASTM 

C990”. 
 

Page 15-14, Article 1525-2 MATERIALS, lines 17-18, delete “in the Grout Production and 

Delivery provision”. 
 

Page 15-19, Article 1550-2 MATERIALS, line 16, replace “AASHTO LRFD Bridge Design 

Specifications” with “AASHTO LRFD Bridge Construction Specifications”. 

 

Division 16 

Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 7, replace "Section 225” 

with “Article 225-7”. 
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Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 8, replace "Section 230” 

with “Article 230-5”. 
 

Page 16-16, Article 1637-5 MEASUREMENT AND PAYMENT, line 17, replace "Section 

310” with “Article 310-6”. 
 

Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the 

second sentence with the following: 
 

An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25) Linear Foot 
 

Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-

4” with “1550-4”.  
 

Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and 

Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities 

Accommodations Manual”. 

 

 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 

Within Quarantined Area 
 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 

certificate or limited permit for any regulated article moving from the quarantined area. 
 

Originating in a Quarantined County 
 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 
 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 

sites located in the quarantined area or for any regulated article used on this project originating in 

a quarantined county. 
 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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Regulated Articles Include 
 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 

ash borer, guava root knot nematode, or other noxious weeds. 

 

 

 

MINIMUM WAGES: 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 
 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 
 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 

Revise the 2018 Standard Specifications as follows: 

 

Replace Article 103-4(B) with the following: 

 

The North Carolina Department of Transportation is committed to carrying out the U.S. 

Department of Transportation’s policy of ensuring nondiscrimination in the award and 

administration of contracts. 

 

The provisions of this section related to United States Department of Transportation (US DOT) 

Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 

(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 

applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 

related subcontracts, material supply, engineering, architectural and other service contracts, 

regardless of dollar amount. Any Federal provision that is specifically required not specifically set 

forth is hereby incorporated by reference.   
 

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they may 

be amended from time to time, which are herein incorporated by reference and made a 

part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and 

retention of subcontractors, including procurements of materials and leases of 

equipment. The contractor shall not participate directly or indirectly in the 

discrimination prohibited by the Acts and the Regulations, including employment 

practices when the contract covers any activity, project, or program set forth in 

Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the contractor 

for work to be performed under a subcontract, including procurements of materials, or 

leases of equipment, each potential subcontractor or supplier shall be notified by the 

contractor of the contractor's obligations under this contract and the Acts and the 

Regulations relative to Nondiscrimination on the grounds of race, color, or national 

origin. 
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(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 

Regulations, and directives issued pursuant thereto and shall permit access to its books, 

records, accounts, other sources of information, and its facilities as may be determined 

by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 

Regulations, and instructions. Where any information required of a contractor is in the 

exclusive possession of another who fails or refuses to furnish the information, the 

contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 

forth what efforts it has made to obtain the information.  
 

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions of 

this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 

may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs one through six in every 

subcontract, including procurements of materials and leases of equipment, unless 

exempt by the Acts, the Regulations and directives issued pursuant thereto. The 

contractor shall take action with respect to any subcontract or procurement as the 

Recipient or the FHWA may direct as a means of enforcing such provisions including 

sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 

is threatened with litigation by a subcontractor, or supplier because of such direction, 

the contractor may request the Recipient to enter into any litigation to protect the 

interests of the Recipient. In addition, the contractor may request the United States to 

enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 

as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 

of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 

related nondiscrimination authorities to ensure that no person shall, on the ground of race, 

color, national origin, limited English proficiency, sex, age, or disability (including 

religion/creed or income-level, where applicable), be excluded from participation in, be 

denied the benefits of, or be subjected to discrimination under any programs, activities, or 

services conducted or funded by NCDOT. Contractors and other organizations under 

contract or agreement with NCDOT must also comply with Title VI and related authorities, 

therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 

Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 

To comply with this section, the prime contractor shall: 
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1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 

employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 

federally-assisted and state-funded NCDOT projects, and ensure inclusion by 

subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 

notification in all solicitations for bids and requests for work or material, regardless 

of funding source: 

“The North Carolina Department of Transportation, in accordance with the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 

2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 

affirmatively ensure that any contract entered into pursuant to this advertisement, 

disadvantaged business enterprises will be afforded full and fair opportunity to 

submit bids in response to this invitation and will not be discriminated against on 

the grounds of race, color, or national origin in consideration for an award. In 

accordance with other related nondiscrimination authorities, bidders and 

contractors will also not be discriminated against on the grounds of sex, age, 

disability, low-income level, creed/religion, or limited English proficiency in 

consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 

subsequent lower tier subcontracts on Federal-aid highway construction contracts 

only. 

5. Provide language assistance services (i.e., written translation and oral 

interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 

OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 

prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 

agreements. Subrecipients must also ensure compliance by their contractors and 

subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 

affirmative action to correct any deficiencies found within a reasonable time period, 

not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 

200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 

the public and contractors) from discrimination by NCDOT employees, 

subrecipients and contractors, regardless of funding source. 
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2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency 

(LEP), sex, age, or disability (and religion in the context of employment, aviation, 

or transit) may file a written complaint. The law also prohibits intimidation or 

retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 

be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 

entities: 

➢ North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-

522-0453  

➢ Federal Highway Administration, North Carolina Division Office, 310 New 

Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

➢ US Department of Transportation, Departmental Office of Civil Rights, 

External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 

Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a representative, 

and include the complainant’s name, address, and telephone number. Complaints 

received by fax or e-mail will be acknowledged and processed. Allegations 

received by telephone will be reduced to writing and provided to the complainant 

for confirmation or revision before processing. Complaints will be accepted in other 

languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 

Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 

sex, age, disability, or religion (in the context of employment, aviation or transit). 

“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 - COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one 

of the accepted racial groups; or 

the perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not 

a factor. (Discrimination based 

on language or a person’s 

accent is also covered) 

Mexican, Cuban, 

Japanese, 

Vietnamese, Chinese 

Sex Gender. The sex of an 

individual.  

Note: Sex under this program 

does not include sexual 

orientation. 

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, 

para-amputee, 

epileptic, diabetic, 

arthritic 

Section 504 of the Rehabilitation Act of 

1973;  

Americans with Disabilities Act of 1990  

Religion (in the context of 

employment) 

(Religion/ Creed in all aspects of 

any aviation or transit-related 

construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, which 

are sincerely held with the 

strength of traditional religious 

views. Note: Does not have to 

be associated with a recognized 

religious group or church; if an 

individual sincerely holds to the 

belief, it is a protected religious 

practice. 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest agrees to comply with the following non-discrimination statutes and 

authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 

21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 

property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 

on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 

coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 

Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 

expanding the definition of the terms "programs or activities" to include all of the 

programs or activities of the Federal-aid recipients, sub-recipients and contractors, 

whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 

on the basis of disability in the operation of public entities, public and private 

transportation systems, places of public accommodation, and certain testing entities (42 

U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 

at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures Nondiscrimination against 

minority populations by discouraging programs, policies, and activities with 

disproportionately high and adverse human health or environmental effects on minority 

and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 

English Proficiency, and resulting agency guidance, national origin discrimination 

includes discrimination because of Limited English proficiency (LEP). To ensure 

compliance with Title VI, you must take reasonable steps to ensure that LEP persons 

have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 

seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 

(prohibits employment discrimination on the basis of race, color, religion, sex, or 

national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 

real property, structures, or improvements thereon, or granting interest therein from the 

United States pursuant to the provisions of Assurance 4. 

 

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 

upon the condition that the North Carolina Department of Transportation (NCDOT) 

will accept title to the lands and maintain the project constructed thereon in accordance 

with the North Carolina General Assembly, the Regulations for the Administration of 

the Federal-Aid Highway Program, and the policies and procedures prescribed by the 

Federal Highway Administration of the U.S. Department of Transportation in 

accordance and in compliance with all requirements imposed by Title 49, Code of 

Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 

Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 

Department of Transportation pertaining to and effectuating the provisions of Title VI 

of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 

hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 

interest of the U.S. Department of Transportation in and to said lands described in 

Exhibit A attached hereto and made a part hereof. 

 

(HABENDUM CLAUSE) 

 

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, 

to the covenants, conditions, restrictions and reservations herein contained as follows, 

which will remain in effect for the period during which the real property or structures 

are used for a purpose for which Federal financial assistance is extended or for another 

purpose involving the provision of similar services or benefits and will be binding on 

the NCDOT, its successors and assigns. 

The NCDOT, in consideration of the conveyance of said lands and interests in lands, 

does hereby covenant and agree as a covenant running with the land for itself, its 

successors and assigns, that (1) no person will on the grounds of race, color, or national 

origin, be excluded from participation in, be denied the benefits of, or be otherwise 

subjected to discrimination with regard to any facility located wholly or in part on, 

over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 

lands and interests in lands and interests in lands so conveyed, in compliance with all 

requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 

Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-

discrimination in Federally-assisted programs of the U.S. Department of 

Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 

Regulations and Acts may be amended [, and (3) that in the event of breach of any of 

the above-mentioned nondiscrimination conditions, the Department will have a right to 

enter or re-enter said lands and facilities on said land, and that above described land 

and facilities will thereon revert to and vest in and become the absolute property of the 

U.S. Department of Transportation and its assigns as such interest existed prior to this 

instruction].* 
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(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 

Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 

instruments entered into by the North Carolina Department of Transportation 

(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree [in the case of deeds and 

leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 

which a U.S. Department of Transportation activity, facility, or program is 

extended or for another purpose involving the provision of similar services or 

benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 

such facilities and services in compliance with all requirements imposed by the 

Acts and Regulations (as may be amended) such that no person on the grounds 

of race, color, or national origin, will be excluded from participation in, denied 

the benefits of, or be otherwise subjected to discrimination in the use of said 

facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 

above Nondiscrimination covenants, the NCDOT will have the right to terminate 

the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 

facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 

been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will have the right to enter or re-enter the lands and 

facilities thereon, and the above described lands and facilities will there upon revert 

to and vest in and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 

Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 

instruments/ agreements entered into by the North Carolina Department of 

Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree (in the case of deeds and 

leases add, "as a covenant running with the land") that (1) no person on the ground 

of race, color, or national origin, will be excluded from participation in, denied the 

benefits of, or be otherwise subjected to discrimination in the use of said facilities, 

(2) that in the construction of any improvements on, over, or under such land, and 

the furnishing of services thereon, no person on the ground of race, color, or 

national origin, will be excluded from participation in, denied the benefits of, or 

otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 

permittee, etc.) will use the premises in compliance with all other requirements 

imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 

Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 

above Non¬ discrimination covenants, the NCDOT will have the right to terminate 

the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 

land and the facilities thereon, and hold the same as if said (license, permit, etc., as 

appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will there upon revert to and vest in and become the 

absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary to make clear the purpose of Title VI.) 

 

 

 

ON-THE-JOB TRAINING: 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal 

On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 

contractors (existing and newcomers) will be automatically placed in the Alternate Program.  

Standard OJT requirements typically associated with individual projects will no longer be applied 

at the project level.  Instead, these requirements will be applicable on an annual basis for each 

contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 
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Minorities and Women 
 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every 

effort to enroll minority and women as trainees to the extent that such persons are available within 

a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 

to discriminate against any applicant for training, whether a member of a minority group or not. 
 

Assigning Training Goals 
 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 

based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 

activity with the Department.  At the beginning of each year, all contractors eligible will be 

contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 

Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
 

Training Classifications 
 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 
 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not 

all-inclusive.  Where the training is oriented toward construction applications, training will be 

allowed in lower-level management positions such as office engineers and estimators.  Contractors 

shall submit new classifications for specific job functions that their employees are performing.  

The Department will review and recommend for acceptance to FHWA the new classifications 

proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 
 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level status. 
 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to the 

subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  
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Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 

of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  
 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  
 

Records and Reports 
 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as 

requested shall be submitted to the OJT Program Manager.  
 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  
 

Trainee Interviews 
 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  
 

Trainee Wages 
 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 
 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 
 

Achieving or Failing to Meet Training Goals 
 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 
 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off 

the NCDOT’s Bidders List.  
 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 
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PERMITS: 
 

The Contractor's attention is directed to the following permits, which have been issued to the 

Department of Transportation by the authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 

Dredge and Fill and/or  

Work in Navigable Waters (404) 
U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DEQ 

State of North Carolina 

Buffer Certification 
Division of Environmental Management, DEQ 

State of North Carolina 

State Dredge and Fill and/or  

CAMA 

Division of Coastal Management, DEQ 

State of North Carolina 

Navigation U. S. Coast Guard 

Trout Buffer Zone Waiver Department of Energy, Mineral, and Land Resources, 

DEQ, State of North Carolina 

CCPCUA 
Division of Water Resources, DEQ 

State of North Carolina 

TVA Tennessee Valley Authority 

FERC Federal Energy Regulatory Commission 
 

The Contractor shall comply with all applicable permit conditions during construction of this 

project.  Those conditions marked by * are the responsibility of the Department and the Contractor 

has no responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard 

Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or fill 

in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 

identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 

Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 

permit action is required.  The Contractor shall also be responsible for initiating the request for the 

authorization of such construction method by the permitting agency.  The request shall be 

submitted through the Engineer.  The Contractor shall not utilize the construction method until it 

is approved by the permitting agency.  The request normally takes approximately 60 days to 

process; however, no extensions of time or additional compensation will be granted for delays 

resulting from the Contractor's request for approval of construction methods not specifically 

identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 

Contractor's activities to certain times of the year, those moratoriums will apply only to the 

portions of the work taking place in the restricted waters, wetlands or buffer zones, 

provided that activities outside those areas is done in such a manner as to not affect the 

restricted waters, wetlands or buffer zones.
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

(3-11-2016) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective April 1, 2019 issued by the North Carolina 

Department of Environmental Quality Division of Water Resources.  Temporary or permanent 

ground cover stabilization shall occur within 7 calendar days from the last land- disturbing activity, 

with the following exceptions in which temporary or permanent ground cover shall be provided in 

14 calendar days from the last land-disturbing activity: 

 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

• Slopes 4:1 or flatter 
 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 

exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by 

North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground 

cover stabilization shall be achieved in accordance with the provisions in this contract and as 

directed. 

 

SEEDING AND MULCHING: (East) 
 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below. During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

All Roadway Areas: 

March 1 – August 31 September 1 – February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Waste and Borrow Locations: 

March 1 – August 31 September 1 – February 28 

75# Tall Fescue 75# Tall Fescue 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 
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Approved Tall Fescue Cultivars: 

06 Dust Escalade Justice Serengeti 

2
nd 

Millennium Essential Kalahari Shelby 

3
rd 

Millennium Evergreen 2 Kitty Hawk 2000 Sheridan 

Apache III Falcon IV Legitimate Signia 

Avenger Falcon NG Lexington Silver Hawk 

Barlexas Falcon V LSD Sliverstar 

Barlexas II Faith Magellan Shenandoah Elite 

Bar Fa Fat Cat Matador Sidewinder 

Barrera Festnova Millennium SRP Skyline 

Barrington Fidelity Monet Solara 

Barrobusto Finelawn Elite Mustang 4 Southern Choice II 

Barvado Finelawn Xpress Ninja 2 Speedway 

Biltmore Finesse II Ol’ Glory Spyder LS 

Bingo Firebird Olympic Gold Sunset Gold 

Bizem Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tanzania 

Blade Runner II Five Point Pedigree Trio 

Bonsai Focus Picasso Tahoe II 

Braveheart Forte Piedmont Talladega 

Bravo Garrison Plantation Tarheel 

Bullseye Gazelle II Proseeds 5301 Terrano 

Cannavaro Gold Medallion Prospect Titan ltd 

Catalyst Grande 3 Pure Gold Titanium LS 

Cayenne Greenbrooks Quest Tracer 

Cessane Rz Greenkeeper Raptor II Traverse SRP 

Chipper Gremlin Rebel Exeda Tulsa Time 

Cochise IV Greystone Rebel Sentry Turbo 

Constitution Guardian 21 Rebel IV Turbo RZ 

Corgi Guardian 41 Regiment II Tuxedo RZ 

Corona Hemi Regenerate Ultimate 

Coyote Honky Tonk Rendition Venture 

Darlington Hot Rod Rhambler 2 SRP Umbrella 

Davinci Hunter Rembrandt Van Gogh 

Desire Inferno Reunion Watchdog 

Dominion Innovator Riverside Wolfpack II 

Dynamic Integrity RNP Xtremegreen 

Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  

 

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 

add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-

2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food 

as a 10-20-20 analysis and as directed. 
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Native Grass Seeding and Mulching (East) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation construction within a 50-foot zone on both sides 

of the stream or depression, measured from top of stream bank or center of depression.  The stream 

bank of the stream relocation shall be seeded by a method that does not alter the typical cross 

section of the stream bank.  Native Grass Seeding and Mulching shall also be performed in the 

permanent soil reinforcement mat section of preformed scour holes, and in other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

March 1 - August 31 September 1 - February 28 

18# Creeping Red Fescue 18# Creeping Red Fescue 

6# Indiangrass 6# Indiangrass 

8# Little Bluestem 8# Little Bluestem 

4# Switchgrass 4# Switchgrass 

25# Browntop Millet 35# Rye Grain 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-

2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 

 

CRIMPING STRAW MULCH: 
 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 

maintained or allowed during construction. In areas within six feet of the edge of pavement, straw 

is to be applied and then crimped. After the crimping operation is complete, an additional 

application of straw shall be applied and immediately tacked with a sufficient amount of undiluted 

emulsified asphalt. 

 

Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 

 

Crimping equipment including power source shall be subject to the approval of the Engineer 
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providing that maximum spacing of crimper blades shall not exceed 8". 

 

TEMPORARY SEEDING: 
 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet or 

Browntop Millet shall be used in summer months and Rye Grain during the remainder of the year.  

The Engineer will determine the exact dates for using each kind of seed. 

 

FERTILIZER TOPDRESSING: 
 

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20- 20 

grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer may 

be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide the 

same amount of plant food as 10-20-20 analysis and as directed. 

 

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16- 8-

8 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer may 

be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide the 

same amount of plant food as 16-8-8 analysis and as directed. 

 

SUPPLEMENTAL SEEDING: 
 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 

the exception that no centipede seed will be used in the seed mix for supplemental seeding. The rate 

of application for supplemental seeding may vary from 25# to 75# per acre. The actual rate per acre 

will be determined prior to the time of topdressing and the Contractor will be notified in writing of 

the rate per acre, total quantity needed, and areas on which to apply the supplemental seed. 

Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the 

soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain) may be used 

where degree of slope prevents the use of a sod seeder. 

 

RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools, and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 

by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 
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1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 

 

Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 

completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of the 

Standard Specifications will not apply to this item of work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer. No additional payment 

will be made for this minimization work. 

 

STOCKPILE AREAS: 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment 

around any erodible material stockpile areas as directed. 
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ACCESS AND HAUL ROADS: 

 

At the end of each working day, the Contractor shall install or re-establish temporary diversions or 

earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections that 

are temporarily removed shall be reinstalled across access/haul roads at the end of each working 

day. 

 

CONSTRUCTION MATERIALS MANAGEMENT 
(3-19-19)  (rev. 04-27-19) 
 

Description 

 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 

requirements of the NCG010000 permit.  Structural controls installed to manage construction 

materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 

materials on construction sites shall be as follows: 

 

Polyacrylamides (PAMS) and Flocculants 

 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 

under storm-resistant cover or surrounded by secondary containment structures designed to protect 

adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 

of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 

exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 

with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 

available at: 

 
https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf 

 

Equipment Fluids 

 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled and 

disposed of in a manner so as not to enter surface or ground waters and in accordance with 

applicable state and federal regulations.  Equipment used on the site must be operated and 

maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 

shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 

provided such that there is no discharge of soaps, solvents, or detergents. 

 

Waste Materials 

 

Construction materials and land clearing waste shall be disposed of in accordance with North 

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 

governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 

construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 

and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 

and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 

liquid construction waste washouts should be located at least 50 away from storm drain inlets 

unless there is no alternative.  Other options are to install lined washouts or use portable, removable 

bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 
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Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 

Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from 

entering jurisdictional waters and shall be disposed of offsite. 

 

Herbicide, Pesticide, and Rodenticides 

 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 

Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 

restrictions. 

 

Concrete Materials 

 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 

contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 

from the site. (Note that discharges from onsite concrete plants require coverage under a separate 

NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 

Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 

accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 

(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 

in accordance with state solid waste regulations.   

 

Earthen Material Stockpiles 

 

Earthen material stockpiles shall be located at least 50 feet away from storm drain inlets and 

surface waters unless it can be shown that no other alternatives are reasonably available. 

 

Measurement and Payment 

 

Conditions set within the Construction Materials Management provision are incidental to the 

project for which no direct compensation will be made. 

 

WASTE AND BORROW SOURCES: 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit. All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamationProcedures.pdf  

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas and 
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borrow and waste sites. 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside or 

interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 

 

Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or 

pencil tip at one end and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section. Steel posts shall be at least 5 ft. in length and have a minimum weight of 0.85 lb./ft of 

length. 

 

Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 

 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver. If hand set, all backfill material shall be thoroughly tamped. Wood posts may 

be sharpened to a dull point if power driven. Posts damaged by power driving shall be removed and 

replaced prior to final acceptance.  The tops of all wood posts shall be cut at a 30-degree angle. The 

wood posts may, at the option of the Contractor, be cut at this angle either before or after the posts 
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are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking of 

the safety fence. All stakeouts for safety fence shall be considered incidental to the work being paid 

for as “Construction Surveying”, except that where there is no pay item for construction surveying, 

all safety fence stakeout will be performed by state forces. 

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached. Stakes shall be installed a 

minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel to 

buffer but must not encroach on the buffer at any location. Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-

9 or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation of the 

interior boundaries. This delineation will be considered incidental to the work being paid for as 

Construction Surveying, except that where there is no pay item or construction surveying the cost 

of boundary flagging delineation shall be included in the unit prices bid for the various items in the 

contract. Installation for delineation of all jurisdictional boundaries at staging areas, waste sites, or 

borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly visible orange 

flagging attached. Stakes shall be installed a minimum of 6” into the ground. Additional flagging 

may be placed on overhanging vegetation to enhance visibility but does not substitute for 

installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 

 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted. Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

SILT FENCE COIR FIBER WATTLE BREAK: 
(8-21-12) 1605,1630  

 

Description 

 

Silt fence coir fiber wattle breaks are tubular products consisting of coir fibers (coconut fibers) 

encased in coir fiber netting and used in conjunction with temporary silt fence at the toe of fills to 

intercept runoff.  Silt fence coir fiber wattle breaks are to be placed at locations shown on the plans 

or as directed.  Installation shall follow the detail provided in the plans and as directed.  Work 

includes furnishing materials, installation, maintenance and removing Silt fence coir fiber wattle 

breaks. 

 

Materials 

 

Coir fiber wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12" 

Minimum Length 10 ft 

Minimum Density 3.5 lb/cf ± 10% 

Net Material Coir Fiber 

Net Openings 2" x 2" 

Net Strength 90 lb. 

Minimum Weight 2.6 lb/ft ± 10% 

 

Stakes shall be used as anchors.  Provide hardwood stakes a minimum of 2-ft long with 

a 2" x 2" nominal square cross section.  One end of the stake shall be sharpened or beveled to 

facilitate driving down into the underlying soil. 

 

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" in 

length with a throat of 1" in width. 

 

Construction Methods 

 

Excavate a trench the entire length of each wattle with a depth of 1" to 2" for the wattle to be 

placed.  Secure silt fence coir fiber wattle breaks to the soil by wire staples approximately every 

linear foot and at the end of each wattle.  Install at least 4 stakes on the downslope side of the wattle 

with a maximum spacing of 2 linear feet and according to the detail.  Install at least 2 stakes on the 

upslope side of the silt fence coir fiber wattle break according to the detail provided in the plans.  

Drive stakes into the ground at least 10" with no more than 2" projecting from the top of the wattle.  

Drive stakes at an angle according to the detail provided in the plans. 
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Install temporary silt fence in accordance with Section 1605 of the Standard Specifications and 

overlap each downslope side of silt fence wattle break by 6". 

 

Maintain the silt fence coir fiber wattle breaks until the project is accepted or until the silt fence 

coir fiber wattle breaks are removed, and remove and dispose of silt accumulations at the silt fence 

coir fiber wattle breaks when so directed in accordance with Section 1630 of the Standard 

Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattle will be measured and paid as the actual number of linear feet of wattles installed 

and accepted.  Such price and payment will be full compensation for all work covered by this 

provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to install the silt fence coir fiber wattle break. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 

 

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 

POLYACRYLAMIDE (PAM): 

 

Description 

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 

devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate PAM 

into the construction runoff to increase settling of sediment particles and reduce turbidity of runoff. 

Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at locations 

shown on the plans or as directed. Installation shall follow the detail provided in the plans and as 

directed. Work includes furnishing materials, installation of Temporary Rock Silt Checks Type A, 

matting installation, PAM application, and removing Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM. 

 

Materials 

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the 

Standard Specifications for Stone for Erosion Control, Class B. 

 

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 

the Standard Specifications for these stone sizes. 

 

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 

Specifications; or shall meet specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged. 

Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 



BP1.R010 EC-12 Northampton County 

04/21/23 

Excelsior Matting and PAM will be placed, and from offsite material used to construct the 

roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 

Rock Silt Check Type A. The PAM product used shall be listed on the North Carolina Department 

of Environment Quality Division on Water Resources site as an approved PAM product for use in 

North Carolina. 

 

Construction Methods 

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) of 

the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided in the 

plans. 

 

Installation of matting shall be in accordance with the detail provided in the plans and anchored by 

placing Class B stone on top of the matting at the upper and lower ends. 

 

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 

A and matting where the water is going to flow over. PAM applications shall be done during 

construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting and 

PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with Excelsior 

Matting and PAM are removed, and shall remove and dispose of silt accumulations at the 

Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 

this contract. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the Temporary Rock Silt Checks Type A. Such price and payment will be full 

compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to apply the Polyacrylamide (PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit

Polyacrylamide (PAM) Pound
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COIR FIBER MAT: 

 

Description 

 

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 

as directed. Work includes providing all materials, excavating and backfilling, and placing and 

securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 

Materials 

 

Item Section 

Coir Fiber Mat 1060-14 

 

Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 

 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One end of 

the stake must be sharpened or beveled to facilitate driving through the coir fiber mat and down 

into the underlying soil. The other end of the stake needs to have a 1"- 2" long head at the top with 

a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a 4" 

diameter bend at one end with a 4" straight section at the tip to catch and secure the coir fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 

length with a throat of 1" in width. 

 

Construction Methods 

 

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from 

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 

apply without stretching such that it will lie smoothly but loosely on the soil surface. 

 

For stream relocation applications, take care to preserve the required line, grade, and cross section 

of the area covered. Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 

deep and tamp firmly. Where one roll of matting ends and a second roll begins, overlap the end of 

the upper roll over the buried end of the second roll so there is a 6 in. overlap. Construct check 

trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed. 

Fold over and bury mat to the full depth of the trench, close and tamp firmly. Overlap mat at least 6 

in. where 2 or more widths of mat are installed side by side. 
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Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 

edges and down the center of the mat 3 ft. apart. 

 

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 

required. 

 

Measurement and Payment 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

No measurement will be made for anchor items.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 

 

FLOATING TURBIDITY CURTAIN: 
 

Description 

 

This work consists of furnishing a Floating Turbidity Curtain to deter silt suspension and 

movement of silt particles during construction. The floating turbidity curtain shall be constructed at 

locations as directed. 

 
Materials 

 

The curtain material shall be made of a tightly woven nylon, plastic or other non- deteriorating 

material meeting the following specifications: 

 
Property Value 

Grab tensile strength *md-370 lbs. *cd-250 lbs. 

Mullen burst strength 480 psi 

Trapezoid tear strength *md-100 lbs. *cd-60 lbs.  

Apparent opening size 70 US standard sieve  

Percent open area 4% permittivity 0.28 sec-1 

 

*md - machine direction 

*cd - cross machine direction 

 
In the event that more than one width of fabric is required, a 6" overlap of the material shall also be 

required. 

 

The curtain material shall be supported by a flotation material having over 29 lbs./ft buoyancy. The 

floating curtain shall have a 5/16" galvanized chain as ballast and dual 5/16" galvanized wire ropes 

with a heavy vinyl coating as load lines. 
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Construction Methods 

 

The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its 

removal is requested by the Engineer. The curtain shall extend to the bottom of the jurisdictional 

resource. Anchor the curtain according to manufacturer recommendations. 

 
Measurement and Payment 

 

Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of 

curtain furnished as specified and accepted. Such price and payment will be full compensation for 

the work as described in this section including but not limited to furnishing all materials, tools, 

equipment, and all incidentals necessary to complete the work. 

 

Payment will be made under: 

 
Pay Item Pay Unit 

Floating Turbidity Curtain Square Yard 

 

CONCRETE WASHOUT STRUCTURE: 

(12-10-20) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, so 

that this material does not migrate to surface waters or into the ground water. These enclosures are 

not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete wash water.   

 

Materials 

 

Item Section 

Temporary Silt Fence 1605 

 

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details and 
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as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details and 

as directed if structure is not located in an area where existing erosion and sedimentation control 

devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, so 

it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 

traffic. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 

 
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf 

 

Alternate details for accommodating concrete washout may be submitted for review and approval.  

 

The alternate details shall include the method used to retain and dispose of the concrete waste water 

within the project limits and in accordance with the minimum setback requirements. (5 feet above 

groundwater, 50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth material 

to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details or commercially available devices are approved, then those devices will 

also be paid for per each approved and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 
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Pay Item Pay Unit 

Concrete Washout Structure Each 

 

TACK FOR MULCH FOR EROSION CONTROL: 
(07-19-22) 

 

Description 

 

This work consists of supplying and installing of an approved material for binding mulch for erosion 

control in accordance with Section 1060-5, Section 1615 and Section 1660 of the Standard 

Specifications.  This provision defines acceptable materials and rates for tacking material for holding 

mulch in place. 

 

Materials 

 

(a) Emulsified Asphalt 

 

Asphalt emulsion tack shall conform to the requirements of AASHTO M 140, Specification 

for Emulsified Asphalt. The emulsified asphalt may be rapid setting, medium setting, or slow 

setting.  Apply emulsified asphalt tackifier at a rate of 0.10 gallons per square yard 

(approximately 484 gallons per acre). 

 

(b) Cellulose Hydromulch 

 

Cellulose hydromulch products shall be non-toxic, weed-free, prepackaged cellulose fiber 

(pulp) material containing no more than 3% ash or other inert materials.  Cellulose 

hydromulches may contain dyes or binders specifically formulated to enhance the adhesive 

qualities of the hydromulch.  Apply cellulose hydromulches at a rate of 1000 pounds (dry 

weight) per acre. 

 

Wood fiber or wood fiber blend hydromulches may be substituted for cellulose hydromulch 

at the same application rate. 

 

(c) Other tackifiers 

 

Other approved materials, specifically designed and manufactured for application as a straw 

mulch tacking agent, may be used at the manufacturer’s recommended rate.    

 

Construction Methods 

 

Apply the Tack for Mulch for Erosion Control uniformly across straw mulch per Section 1615 and 

Section 1660 of the Standard Specifications. 

 

Payment 

 

Tack for Mulch for Erosion Control is incidental to the application of Temporary Mulching, Section 

1615-4, and Seeding and Mulching, Section 1660-8, and no additional payment will be made.  
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PROJECT SPECIAL 
PROVISIONS - STRUCTURES 

 

FALSEWORK AND FORMWORK              (2-14-22) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by the 
Standard Specifications or other provisions; no additional submittals are required herein. 
Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 
becomes self-supporting. Formwork is the temporary structure or mold used to retain plastic 
or fluid concrete in its designated shape until it hardens. Access scaffolding is a temporary 
structure that functions as a work platform that supports construction personnel, materials, 
and tools, but is not intended to support the structure. Scaffolding systems that are used to 
temporarily support permanent structures (as opposed to functioning as work platforms) are 
considered to be falsework under the definitions given. Shoring is a component of falsework 
such as horizontal, vertical, or inclined support members. Where the term “temporary works” 
is used, it includes all of the temporary facilities used in bridge construction that do not 
become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed 
and provide the necessary rigidity to achieve the lines and grades shown on the plans in the 
final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the 
safety and quality required by the design assumptions. The Engineer has authority to reject 
material on the basis of its condition, inappropriate use, safety, or nonconformance with the 
plans. Clearly identify allowable loads or stresses for all materials or manufactured devices 
on the plans. Revise the plan and notify the Engineer if any change to materials or material 
strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 
Engineer, with design calculations and supporting data in sufficient detail to permit a 
structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 
to be checked independently as determined by the Engineer. 
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When concrete placement is involved, include data such as the drawings of proposed 
sequence, rate of placement, direction of placement, and location of all construction 
joints.   

When required, have the drawings and calculations prepared under the guidance of, and 
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 
temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 
data listing the weight of all construction equipment that will be supported on the 
temporary work. Show anticipated total settlements and/or deflections of falsework and 
forms on the working drawings. Include falsework footing settlements, joint take-up, and 
deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 
at a maximum of 36 inches, provided the following conditions are met: 

Member 
Type 

(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 
(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches) 
II 36 39 14 2000 26 
III 45 42 14 2000 35 
IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 
MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 
For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 
hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 
shall be cast through the girder top flange and located, measuring along the top of the 
member, 1’-2 ½” from the edge of the top flange. Hanger hardware and rods must have 
a minimum safe working load of 6,000 lbs.  

For links slabs, the tops of girders directly beneath the link slab shall be free of overhang 
falsework attachments or other hardware. Submit calculations and working drawings for 
overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working 
load of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel 
bears on the girder bottom flange, no closer than 4 inches from the bottom of the member. 
However, for 72-inch members, the heel of the bracket shall bear on the web, near the 
bottom flange transition. 
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Provide adequate overhang falsework and determine the appropriate adjustments for 
deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 
submittal and advise the girder producer of the proposed details. Failure to notify the 
Engineer of hanger type and hanger spacing on prestressed concrete girder casting 
drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin 
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 
75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 
bridges so that there will be no differential settlement between the girders and the deck 
forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 
screed and fluid concrete loads to be independent of any previous deck pour components 
when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 
such devices used as part of the falsework or formwork that remains in the permanent 
structure.  If the plan notes indicate that the structure contains the necessary corrosion 
protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  
Electroplating will not be allowed.  Any coating required by the Engineer will be 
considered incidental to the various pay items requiring temporary works. 
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Design falsework and formwork requiring submittals in accordance with the 1995 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 
herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 
addition, Table 2.2A is included to provide the maximum wind speeds by county in 
North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-
16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 
the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR 
(mph) COUNTY 25 YR 

(mph) COUNTY 25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100  
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80  Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100   
Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 
review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 
drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required 
until the drawings have been approved.  Such approval does not relieve the Contractor of 
the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 
that the quality of materials and workmanship employed is consistent with that assumed in 
the design of the temporary works.  Do not weld falsework members to any portion of the 
permanent structure unless approved. Show any welding to the permanent structure on the 
approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 
accurate measurement of falsework settlement.  Make sure that the anticipated compressive 
settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place concrete 
structures, make sure that the calculated deflection of falsework flexural members does not 
exceed 1/240 of their span regardless of whether or not the deflection is compensated by 
camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 
period of its use.  Certify that the manufactured devices have been maintained in a 
condition to allow them to safely carry their rated loads.  Clearly mark each piece so that 
its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 
placement.  Inspect other temporary works at least once a month to ensure that they are 
functioning properly.  Have a North Carolina Registered Professional Engineer inspect 
the cofferdams, shoring, sheathing, support of excavation structures, and support systems 
for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 
temporary works rest.  If required by the Engineer, conduct load tests to verify proposed 
bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as 
those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout 
of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 
using standard procedures based on the driving characteristics of the pile is permitted.  If 
preferred, use load tests to confirm the estimated capacities; or, if required by the 
Engineer conduct load tests to verify bearing capacity values that are marginal or in other 
high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 
work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 
such a manner as to permit the structure to uniformly and gradually take the stresses due to 
its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works will 
be full compensation for the above falsework and formwork. 

 
SUBMITTAL OF WORKING DRAWINGS (2-14-22) 

8.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 
and this provision. For this provision, “submittals” refers to only those listed in this 
provision. The list of submittals contained herein does not represent a list of required 
submittals for the project. Submittals are only necessary for those items as required by the 
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contract. Make submittals that are not specifically noted in this provision directly to the 
Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or 
both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 
project cost, field construction or operations, discuss the submittal with and submit all copies 
to the Engineer. State the reason for the proposed variation in the submittal. To minimize 
review time, make sure all submittals are complete when initially submitted.  Provide a 
contact name and information with each submittal. Direct any questions regarding submittal 
requirements to the Engineer, Structures Management Unit contacts or the Geotechnical 
Engineering Unit contacts noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the 
name, address and telephone number of the facility where fabrication will actually be done 
if different than shown on the title block of the submitted working drawings. This includes, 
but is not limited to, precast concrete items, prestressed concrete items and fabricated steel 
or aluminum items. 

9.0 ADDRESSES AND CONTACTS 
 
For submittals to the Structures Management Unit, use the following addresses:   
 
Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 
 State Structures Engineer State Structures Engineer 
 North Carolina Department North Carolina Department 
 of Transportation of Transportation 
 Structures Management Unit Structures Management Unit 
 1581 Mail Service Center 1000 Birch Ridge Drive 
 Raleigh, NC  27699-1581 Raleigh, NC  27610 
 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office addresses: 

 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 
 
 Mr. David Hering, L.G., P. E. Mr. David Hering, L.G., P. E. 
 Assistant State Geotechnical Assistant State Geotechnical  
 Engineer – Eastern Region Engineer – Eastern Region 
 North Carolina Department North Carolina Department 

mailto:SMU-wdr@ncdot.gov
mailto:EastGeotechnicalSubmittal@ncdot.gov
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 of Transportation of Transportation 
 Geotechnical Engineering Unit Geotechnical Engineering Unit 
 Eastern Regional Office Eastern Regional Office 
 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 
 Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office addresses:  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 
Assistant State Geotechnical  
Engineer – Western Region 
North Carolina Department 
of Transportation 
Geotechnical Engineering Unit 
Western Regional Office 
5253 Z Max Boulevard 
Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management 
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical 
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical 
Construction Submittals” link. 

Direct any questions concerning submittal review status, review comments or drawing 
markups to the following contacts: 

 
 Primary Structures Contact:   James Bolden   (919) 707 – 6408 
  jlbolden@ncdot.gov  

 Secondary Structures Contacts: Emmanuel Omile   (919) 707 – 6451 
  eomile@ncdot.gov  

  Madonna Rorie   (919) 707 – 6508 
  mrorie@ncdot.gov   

 Eastern Regional Geotechnical Contact (Divisions 1-7): 
  David Hering   (919) 662 – 4710 
  dthering@ncdot.gov  
 
 Western Regional Geotechnical Contact (Divisions 8-14): 
  Eric Williams   (704) 455 – 8902 

mailto:WestGeotechnicalSubmittal@ncdot.gov
https://connect.ncdot.gov/resources/Structures/Pages/Drawing-Submittal-Status-and-Design-Notes.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
mailto:jlbolden@ncdot.gov
mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov
mailto:dthering@ncdot.gov
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  ewilliams3@ncdot.gov  

10.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  At 
the same time, submit a copy of the same complete submittal directly to the Structures 
Management Unit and/or the Geotechnical Engineering Unit as specified in the tables below. 

The first table below covers “Structure Submittals.” The Engineer will receive review 
comments and drawing markups for these submittals from the Structures Management Unit. 
The second table in this section covers “Geotechnical Submittals.” The Engineer will receive 
review comments and drawing markups for these submittals from the Geotechnical 
Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 
Management Unit or the Geotechnical Engineering Unit unless both units require submittal 
copies in which case submit a set of supporting calculations to each unit. Provide additional 
copies of any submittal as directed. 

 
STRUCTURE SUBMITTALS 

 
Submittal 

Submittal 
Required by 
Structures 

Management 
Unit? 

Submittal 
Required by 
Geotechnical 
Engineering 

Unit? 
Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Box Culvert Falsework 7 Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 6 Y N “Foam Joint Seals” 

Expansion Joint Seals 
(hold down plate type with base 
angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) Y N “Modular Expansion Joint 

Seals” 

Expansion Joint Seals 
(strip seals) 

 
Y 

 
N 

“Strip Seal Expansion 
Joints” 

mailto:ewilliams3@ncdot.gov
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Falsework & Forms 2 
(substructure) 

Y N Article 420-3 & “Falsework 
and Formwork” 

Falsework & Forms 
(superstructure) Y N Article 420-3 & “Falsework 

and Formwork” 
Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

Y N 

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___” 

Metal Bridge Railing Y N Plan Note 
Metal Stay-in-Place Forms Y N Article 420-3 
Metalwork for Elastomeric 
Bearings 4,5 Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 4 Y N “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

Y N Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) Y N Article 420-20 

Prestressed Concrete Box Beam 
(detensioning sequences) 3 Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 
“Optional Precast 

Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 
(detensioning sequences) 3 Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 
Prestressed Concrete Girder 

(strand elongation and 
detensioning sequences) 

Y N Articles 1078-8 and 1078-
11 

Removal of Existing Structure 
over Railroad Y N Railroad Provisions 

 
 

Y 
 

N 
 

Article 420-3 
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Revised Bridge Deck Plans 
(adaptation to prestressed deck 
panels) 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

Y N “Modular Expansion Joint 
Seals” 

Sound Barrier Wall (precast 
items) Y N Article 1077-2 &      

“Sound Barrier Wall” 
Sound Barrier Wall Steel 
Fabrication Plans 5 Y N Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Articles refer to the 
Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 
3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 
4. The fabricator may submit these items directly to the Structures Management Unit. 
5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 
6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 
7. Submittals are necessary only when the top slab thickness is 18” or greater. 
 
 
 

 
GEOTECHNICAL SUBMITTALS 



BP1.R010                                                   ST-14                           Northampton 
County 
 

 
Submittal 

Submittals 
Required by 
Geotechnical 
Engineering 

Unit  

Submittals 
Required by 
Structures 

Management 
Unit 

Contract Reference 
Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 
Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 
Forms 2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 
calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 
calculations 

Y; drawings 
“Temporary Shoring” & 

“Temporary Soil Nail 
Walls” 

 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Subarticles refer to the 
Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 
electronically (PDF via email), US mail or other delivery service to the appropriate 
Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 
See second page of form for submittal instructions. 

4. Electronic copy of submittal is required.  See referenced provision. 
 

 
CRANE SAFETY                                                                                                         (6-20-19) 
 
Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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companies shall comply with the current Occupational Safety and Health Administration (OSHA) 
regulations.  
Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 
personnel or equipment must be reported to the Engineer and all applicable items listed below 
must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will 
have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for 
rigging operations.  Qualifications and experience should include, but not be limited 
to, weight calculations, center of gravity determinations, selection and inspection of 
sling and rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 
accessible for review upon request.  

D. Certifications:  Crane operators shall be certified by the National Commission for the 
Certification of Crane Operators (NCCCO) or the National Center for Construction 
Education and Research (NCCER). Other approved nationally accredited programs 
will be considered upon request. In addition, crane operators shall have a current CDL 
medical card. Submit a list of crane operator(s) and include current certification for 
each type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 
and medical evaluations for each operator.  

                                                                                                                                                                                     
GROUT FOR STRUCTURES                                                                                                              (12-1-17) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 
dowel holes and recesses for structures.  This provision does not apply to grout placed in 
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 
place grout in accordance with the manufacturer’s recommendations, the applicable sections 
of the Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 
the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 
C266. 
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Construction loading and traffic loading shall not be allowed until the 3 day compressive 
strength is achieved. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 
accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 
grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 
excess water prior to placing grout. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 
equipment, labor, placement, and any incidentals necessary to complete the work shall be 
considered incidental to the structure item requiring grout. 
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ROCK PLATING (SPECIAL) 

 

DESCRIPTION: 

 

Place rip rap on slopes in accordance with the contract and Modified Standard Rock Plating 

Details.  Rock plating is required to stabilize slopes at locations shown in the plans and as 

directed. 

 

MATERIAL: 

 

Refer to Section 10 of Standard Specifications. 

 

Item  Pay Unit 

Geotextile for Rock Plating, Type 2 1056 

Plain Rip Rap 1042 

Select Material, Class IV 1016 

Subsurface Drainage Materials 1044 

 

Provide Type 2 geotextile for filtration geotextiles. Use Class IV select material (standard size 

No. ABC) over rip rap and Class 1, 2 or B rip rap unless required otherwise in the plans. Provide 

subdrain coarse aggregate (standard size No. 78M) and PVC subdrain pipes, fittings and outlet 

pipes for subsurface drainage materials. 

 

CONSTRUCTION METHODS: 

 

Construct embankments in accordance with the contract. Compact fill slopes to the satisfaction 

of the Engineer with tracked equipment or other approved methods. Excavate materials as need 

to install rock plating on cut slope faces or embed rock plating below the ground line.  

 

Do not leave filtration geotextiles exposed for more than 7 days before covering with rip rap or 

ABC. Unroll geotextiles down slopes, i.e., perpendicular to the roadway centerline. Filtration 

geotextiles should be continuous down slopes. If geotextile roll length is too short, overlap ends 

of geotextile rolls at least 5 feet with the upper geotextile over the lower as shown in the plans. 

Filtration geotextiles may be discontinuous down slopes in the direction perpendicular to the 

roadway centerline only once per roll width.  

 

Overlap adjacent filtration geotextiles along slopes at least 18 inches as shown in the plans. Pull 

geotextiles taut so that they are in tension and free of kinks, folds, wrinkles or creases. Hold 

geotextiles in place as needed with wire staples or anchor pins. Do not displace or damage 

filtration geotextiles while placing rip rap. When shown in the plans, install 6 inch diameter 

perforated subdrain pipes and No. 78M stone at toe of slopes in accordance with Article 815-3.  

 

Place rip rap so smaller stones are uniformly distributed throughout rip rap. Install rip rap with 

mechanical methods and if necessary, by hand to form a well graded, dense, neat layer of rip rap.  



BP1.R010.1 (SF-650020)  GT-1.2 Northampton County 

 

When shown in the plans, place filtration geotextiles and 18 inches of ABC over rip rap at top of 

slopes. Compact ABC to 92% of AASHTO T 180 as modified by the Department or to the 

highest density that can be reasonably obtained. 

 

MEASUREMENT AND PAYMENT: 

 

Rock Plating will be measured and paid in square yards. Rock plating will be measured along 

slope faces of rock plated slopes as the square yards of exposed rip rap and if applicable, ABC. 

No measurement will be made for portions of rock plating embedded below the ground line. The 

contract unit price for Rock Plating will be full compensation for providing, transporting and 

installing filtration geotextiles, wire staples, anchor pins, rip rap and ABC. The contract unit 

price for Rock Plating will be full compensation for excavating materials to install rock plating 

on cut slope faces and embed rock plating below the ground line. 

 

Subsurface Drainage will be measured and paid in accordance with Section 815. 

 

Payment will be made under: 

 

Pay Item   Pay Unit 

 Rock Plating  SY 

   

 
 

032171 03/16/2023



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: NORTHAMPTON

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 Lump Sum0030000000-N SP L.S.TYPE II MODIFIED APPROACH FILL,
STATION *******
(15+20.00 -L-)

0004 400
CY

0036000000-E 225 UNDERCUT EXCAVATION

0005 Lump Sum0043000000-N 226 L.S.GRADING

0006 1
ACR

0050000000-E 226 SUPPLEMENTARY CLEARING &
GRUBBING

0007 450
CY

0194000000-E 265 SELECT GRANULAR MATERIAL,
CLASS III

0008 300
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0009 200
SY

0223000000-E 275 ROCK PLATING

0010 10
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0011 20
SY

0320000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0012 44
LF

0546000000-E 310 **" CAA PIPE CULVERTS, *****" THICK
(15", 0.064")

0013 4
EA

0564000000-E 310 **" CAA PIPE ELBOWS, *****" THICK
(15", 0.064")

0014 10
TON

1220000000-E 545 INCIDENTAL STONE BASE

0015 270
SY

1330000000-E 607 INCIDENTAL MILLING

0016 375
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0017 172
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: NORTHAMPTON

0018 32
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0019 45
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0020 200
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0021 34
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0022 200
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0023 1
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0024 6
LF

2077000000-E 815 6" OUTLET PIPE

0025 2
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0026 2
EA

2364200000-N 840 FRAME WITH TWO GRATES, STD
840.20

0027 60
LF

2556000000-E 846 SHOULDER BERM GUTTER

0028 87.5
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0029 5
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0030 4
EA

3215000000-N SP GUARDRAIL ANCHOR UNITS, TYPE III

0031 4
EA

3287000000-N SP GUARDRAIL END UNITS, TYPE TL-3

0032 5
TON

3649000000-E 876 RIP RAP, CLASS B

0033 235
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0034 128
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: NORTHAMPTON

0035 94
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0036 80
LF

4445000000-E 1145 BARRICADES (TYPE III)

0037 Lump Sum4457000000-N SP L.S.TEMPORARY TRAFFIC CONTROL

0038 2,220
LF

4685000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0039 120
LF

5325800000-E 1510 8" WATER LINE

0040 530
LB

5329000000-E 1510 DUCTILE IRON WATER PIPE FITTINGS

0041 2
EA

5546000000-E 1515 8" VALVE

0042 97
LF

5801000000-E 1530 ABANDON 8" UTILITY PIPE

0043 1,055
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0044 75
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0045 35
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0046 20
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0047 1
ACR

6015000000-E 1615 TEMPORARY MULCHING

0048 100
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0049 0.5
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0050 200
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0051 720
LF

6029000000-E SP SAFETY FENCE
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Item Number Sec
  #

Description Quantity Unit Cost Amount

County: NORTHAMPTON

0052 40
CY

6030000000-E 1630 SILT EXCAVATION

0053 500
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0054 100
SY

6037000000-E SP COIR FIBER MAT

0055 65
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0056 375
SY

6048000000-E SP FLOATING TURBIDITY CURTAIN

0057 90
LF

6071012000-E SP COIR FIBER WATTLE

0058 5
LB

6071020000-E SP POLYACRYLAMIDE (PAM)

0059 0.5
ACR

6084000000-E 1660 SEEDING & MULCHING

0060 0.5
ACR

6087000000-E 1660 MOWING

0061 50
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0062 0.25
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0063 50
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0064 0.5
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0065 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0066 4
EA

6117000000-N SP RESPONSE FOR EROSION CONTROL

0067 2
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: NORTHAMPTON

STRUCTURE ITEMS

0068 Lump Sum8035000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(15 + 20.00 -L-)

0069 1
EA

8112730000-N 450 PDA TESTING

0070 Lump Sum8121000000-N 412 L.S.UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(15+20.00 -L-)

0071 40.4
CY

8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0072 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(15+20.00 -L-)

0073 4,916
LB

8217000000-E 425 REINFORCING STEEL (BRIDGE)

0074 10
EA

8328400000-E 450 PILE DRIVING EQUIPMENT SETUP
FOR *** GALVANIZED STEEL PILES
(HP 12 X 53)

0075 775
LF

8365000000-E 450 HP 12 X 53 GALVANIZED STEEL PILES

0076 5
EA

8393000000-N 450 PILE REDRIVES

0077 140
LF

8505000000-E 460 VERTICAL CONCRETE BARRIER RAIL

0078 710
TON

8608000000-E 876 RIP RAP CLASS II (2'-0" THICK)

0079 790
SY

8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0080 Lump Sum8657000000-N 430 L.S.ELASTOMERIC BEARINGS

0081 700
LF

8763000000-E 430 3'-0" X 2'-0" PRESTRESSED CONC
CORED SLABS

Total Amount Of Bid For Entire Project :1030/Sep06/Q18045.15/D362017662000/E81
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DA00591   STATE 

 

ATTACHMENT “A” 

 

Utility Owners 

 

Brightspeed 

Reggie Aycock 252-475-0200 

Reggie.D.Aycock@brightspeed.com 

 

Oren Keller 980-376-1372 

Oren.Keller@brightspeed.com 

 

Northampton County Water 

Rebecca Turner  

Becky.Turner@nhcnc.net 

 

Scott Odom 252-678-0444 

Odom_89@hotmail.com 
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DA00591   STATE 

 

 

Execution of Contract 
 

 

 

Contract No:  DA00591 

 

 

County: Northampton 

 

 

 

ACCEPTED BY THE DEPARTMENT 

 

 

 

 

__________________________________________________ 

Contract Officer 

 

 

__________________________________________________ 

Date 

 

 

 

 

 

 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
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