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STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

HIGHWAY DIVISION 1 

 

PROPOSAL – (IDIQ) 
 

DATE AND TIME OF BID OPENING: NOVEMBER 2, 2022 AT 2:00 PM 

 

CONTRACT ID: DA00551 

 

WBS ELEMENT NO.:  VARIOUS 

 

COUNTIES:  CAMDEN, CURRITUCK, DARE (OBX), GATES, HYDE (OCRACOKE 

ISLAND), PASQUOTANK & PERQUIMANS 

 

ROUTE NO.:  VARIOUS 

 

TYPE OF WORK:  SMALL CONSTRUCTION ACTIVITIES ON VARIOUS ROADS, 

PARKING LOTS, ETC.  UPON REQUEST 

 

 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 

BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 

LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON 

BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL 

COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR 

LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A DIVISION LET PROJECT                           5% BID BOND OR BID DEPOSIT NOT REQUIRED 

 

 

   

 

 

 

NAME OF BIDDER 

 

 

 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT NO. DA00551 IN DISTRICT ONE COUNTIES, NORTH CAROLINA 
 

DATE: OCTOBER 5, 2022 
 

DEPARTMENT OF TRANSPORTATION, RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract 

No. DA00551; has carefully examined the plans and specifications, which are acknowledged to be 

part of the proposal, the special provisions, the proposal, the form of contract, and the forms of 

contract payment bond and contract performance bond; and thoroughly understands the 

stipulations, requirements and provisions.  The undersigned bidder agrees to be bound upon his 

execution of the bid and subsequent award to him by the Department of Transportation in 

accordance with this proposal to provide the necessary contract payment bond and contract 

performance bond within fourteen days after the written notice of award is received by him.  The 

undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other 

means of construction; and to do all the work and to furnish all materials, except as otherwise 

noted, necessary to perform and complete the said contract in accordance with the 2018 Standard 

Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions 

and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as 

the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and 

tools, and perform the work and required labor to construct and complete State Highway Contract 

No. DA00551 in Camden, Currituck, Dare (OBX), Gates, Hyde (Ocracoke Island), 

Pasquotank, and Perquimans Counties, for the unit or lump sum prices, as the case may be, bid 

by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 

Department, which proposal, plans, and specifications show the details covering this project, and 

hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 

Specifications for Roads and Structures, January 2018 with all amendments and supplements 

thereto, is by reference incorporated into and made a part of this contract; that, except as herein 

modified, all the construction and work included in this contract is to be done in accordance with 

the specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by 

the Contract Officer or such other person as may be designated by the Secretary to sign for the 

Department of Transportation.  The conditions and provisions herein cannot be changed except 

over the signature of the said Contract Officer or Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate 

only and are given as the basis for comparison of bids.  The Department of Transportation may 

increase or decrease the quantity of any item or portion of the work as may be deemed necessary 

or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an 

increase or decrease in the unit prices, nor in the time allowed for the completion of the work, 

except as provided for the contract.  
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 

BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements.  

Failure to comply with any requirement may cause the bid to be considered irregular and 

may be grounds for rejection of the bid. 

 

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard 

Specifications.  

 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital 

Signature from the approved electronic bidding provider for Division Contracts. 

 

ELECTRONIC ON-LINE BID: 

1.   Download entire proposal from Connect NCDOT website.  Download the electronic submittal 

file from the approved electronic bidding provider website. 

2.   If the Interested Parties List provision SP01 G02 is part of the proposal prior to submitting a 

bid on a project, the bidder shall sign up on the Interested Parties List in conformance with 

Interested Parties List provision SP01 G02. 

3. Prepare and submit the electronic submittal file using the approved electronic bidding provider 

software. 

4.   Electronic bidding software necessary for electronic bid preparation may be downloaded from 

the Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-

Bidding.aspx or from the approved electronic bidding provider website. 
 

 

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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PROJECT SPECIAL PROVISIONS 
 

CONTRACTOR PREQUALIFICATION: 
(10-18-22) 102 SP1 G01 

   

Revise the 2018 Standard Specifications as follows: 
 

Page 1-10, Subarticle 102-2(A) Bidder Prequalification, lines 30-31, delete and replace the first 

sentence with the following:   
 

Prospective bidders shall obtain prequalification approval at least two business days prior to any 

letting in which they intend to submit a bid.  It is recommended that the prospective bidder file all 

required statements and documents with the State Prequalifications Engineer no less than 4 weeks 

before a given letting.   
 

Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 16-18, delete 

and replace the first sentence with the following:   
 

Prospective bidders shall obtain prequalification approval at least two business days prior to any 

letting in which they intend to submit a bid.  It is recommended that the applicant file all required 

statements and documents with the State Prequalifications Engineer no less than 4 weeks before a 

given bid opening for their bid to be considered.   
 

Page 1-11, Article 102-3(C) Subcontractor Prequalification, lines 44-45, delete and replace the 

first sentence with the following:   
 

The subcontractor shall file all required statements and documents with the State Prequalifications 

Engineer no less than 4 weeks before beginning work.   
 

Page 1-12, Article 102-3(E) Renewal and Requalification, lines 38-40, delete and replace the 

first sentence with the following:   
 

It is recommended that the renewing or requalifying firm file all required statements and 

documents with the State Prequalifications Engineer no less than 4 weeks before a given letting 

for their bid to be considered. 

 

 

INTERESTED PARTIES LIST: 
(6-21-22)(Rev. 7-19-22) 102 SP1 G02 
   

Revise the 2018 Standard Specifications as follows: 

 

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and 

replace with the following:   

 

102-3 PROPOSALS AND INTERESTED PARTIES LIST 

 

On Department projects advertised, the prospective bidder shall sign up on the Interested Parties 

List no later than one business day prior to the Letting day of that project, for which he intends to 

submit a bid.  There is no cost for signing up on the Interested Parties List that can be found on 

the Department’s website at connect.ncdot.gov/letting. 
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Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and 

replace the first sentence of the second paragraph with the following:   
 

The proposal will state the location of the contemplated construction and show a schedule of 

contract items with the approximate quantity of each of these items for which bid prices are invited. 
 

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete 

and replace the first paragraph with the following: 
 

Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 

conformance with Article 102-3.  The bidder shall submit a unit or lump sum price for every item 

in the proposal other than items that are authorized alternates to those items for which a bid price 

has been submitted. 

 

 

BONDING REQUIREMENTS FOR ID/IQ: 
(2-15-22)  SPD 01-810 

 

For purposes of this ID/IQ contract, the following definitions apply: 
 

Project Agreement: A transportation improvement with a defined scope of work; a written 

agreement between NCDOT and the Federal Government defining the extent of construction work 

to be undertaken in accordance with the submitted plans, specifications and estimates.  Execution 

of the agreement prompts the authorization to proceed (construction funding). 
 

Project: An undertaking issued to a contractor through a Work Order Assignment. The 

construction under a Project Agreement may be accomplished by one or more work order 

assignments, from one or more ID/IQ contracts. Note that for ID/IQ contracts this definition 

supersedes the definition in the Standard Specifications.  
 

Award: The issuance of a signed Work Order Assignment by NCDOT shall constitute the notice 

of award of a project.  
 

In accordance with North Carolina General Statute 44A-26, bonds are required on contracts 

awarded for any one project that exceeds $500,000. Beyond statutory requirements, NCDOT 

policy requires payment and performance bonds on all projects where the engineer’s estimate is 

$450,000 or greater, all Asphalt Surface Treatment projects, and projects containing the 12-month 

guarantee provision. The limit for waiving bonds for all bridge replacement and major bridge 

rehabilitation projects (latex overlays, etc.) is $300,000 based on the engineer’s estimate. The 

decision of bonding of a work order assignment below the dollar amounts listed shall be at the 

discretion of the Division’s evaluation of the risks associated with the project.   
 

The need for contract payment and performance bonds will be determined at the Work Order 

Assignment level. The Work Order Assignment will notify the Contractor of an award of a project 

and if required, to provide contract payment and performance bonds per Article 103-7 of the 

Standard Specifications. The Work Order Assignment replaces the Notification of Award Letter 

mentioned in Article 103-4(A) of the Standard Specifications. 
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CONTRACT TIME FOR ID/IQ: 
(2-15-22) 108 SP1 G11 

 

The date of availability for this contract is December 5, 2022. 

 

The completion date for this contract is December 31, 2023. 

 

Except where otherwise provided by the contract, observation periods required by the contract will 

not be a part of the work to be completed by the completion date and/or intermediate contract times 

stated in the contract.  The acceptable completion of the observation periods that extend beyond 

the final completion date shall be a part of the work covered by the performance and payment 

bonds. 

 

Work shall be accomplished in a continuous manner once the contractor begins. 

  

Any liquidated damages for this contract will be assessed per the Mobilization and Liquidated 

Damages provision located elsewhere in this Contract. 

 

 

MOBILIZATION AND LIQUIDATED DAMAGES FOR ID/IQ: 
(2-15-22)  SPD 01-820 Div1 

 

The Contractor shall mobilize to each location he is required to perform work.  Mobilization will 

be paid on a per each basis, for the individual county the Work Order is assigned, as shown on the 

Bid Form.  

  

The Contractor will be provided a Work Order Assignment for each project with location(s), 

estimated quantities, and liquidated damages unless waived by the Engineer.  Notification will be 

verbal followed by a faxed or emailed signed Work Order Assignment.  There will be no minimum 

quantities for any line item associated with a particular mobilization.  The Contractor shall 

complete the work identified on each Work Order Assignment.  

 

The Contractor shall mobilize and complete the work within the time specified on the Work Order 

Assignment. Failure to complete the work by the completion date may result in the application of 

liquidated damages.  Liquidated damage amounts will be based on the work order estimate and the 

liquidated damage table below. 

 

Work Order Value 
Liquidated Damages (per 

calendar day) 

$0 - $100K $100.00 

$100K - $200K $250.00 

$200K - $300K $500.00 

$300K - $500K $600.00 

$500K - $1M $700.00 

$1M - $2M $850.00 
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RENEWAL OF CONTRACT (CPI PRICE ADJUSTMENT) FOR ID/IQ: 
(2-15-22)  SPD 01-840 

 

The Contractor shall submit a bid for one year.  At the option of the Department, this contract 

may be extended for 2 additional periods of one year each (maximum (3) three years total).  Each 

year shall have a limit of Five Million Dollars ($5,000,000.00).  

   

The compensation payable to the contractor shall be fixed for the first twelve months of this 

contract.  However, upon an application of renewal of the contract, or thirty days prior to the end 

of each contract period, the renewal contract may be adjusted to reflect the adjustment in the 

Consumer Price Index for the previous twelve-month period as published by the US Bureau of 

Labor and Statistics at http://www.bls.gov/cpi to be applied to new work order assignments.  The 

Consumer Price Index for All Urban Consumers (CPI-U), US City Average, All Items, 1982-

84=100, not seasonally adjusted will be used.  If the amount of the requested adjustment is more 

than ten percent, the Department of Transportation reserves the right to cancel this contract.  

 

The CPI will be determined from a 12-month period.  Example below:  

 

Year  J  F  M  A  M  J  J  A  S  O  N  D  

2019  251.7  252.8  254.2  255.5  256.1  256.1  256.6  256.6  256.8  257.3  257.2  257.0  

2020  258.0  258.7  258.1  256.4  256.4  257.8  259.1  259.9  260.3  260.4  260.2  260.5  

2021  261.6  263.0    264.9  267.1   269.2   271.7   273.0   273.6   274.3   276.6   277.9    278.8  

2022  281.1                                  

 

CPI for current period (July 2021) 273.0  

Less CPI for previous period (July 2020) 259.1 

Equals index point change 13.9  

Divided by previous period CPI 259.1  

Equals 0.0536  

Result multiplied by 100 i.e. 0.0536 x 100  

Equals percent change 5.36%  

  

This price escalation method will not be applied to items of work that are separately covered 

under commodity price escalation clauses.  No other changes in the terms, conditions, etc. of this 

contract will be made when an extension to the contract is implemented.  The Engineer will 

notify the Contractor in writing by within 60 days of renewal, if the contract may be extended.  

The Contractor must notify the Engineer in writing within 30 days from notification, of his 

acceptance or rejection of this offer.  Failure on the part of the Contractor to reply will be 

received as a rejection of contract extension. 
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

  

The Contractor shall not perform any work on this project during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

MONDAY-FRIDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING DAY  

AND 

SATURDAY FROM THIRTY (30) MINUTES BEFORE SUNSET 

TO THIRTY (30) MINUTES AFTER SUNRISE THE FOLLOWING MONDAY 

 

In addition, the Contractor shall not perform any work on this project and/or alter the traffic flow 

on or during holiday weekends, special events, or any other time when traffic is unusually heavy, 

including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 

 

2. For New Year's Day, between the hours of 30 minutes before sunset. December 31st 

until 30 minutes after sunrise January 2nd.  If New Year's Day is on Saturday or Sunday, 

then until 30 minutes after sunrise the following Tuesday. 

 

3. For Easter, between the hours of 30 minutes before sunset Thursday and 30 minutes after 

sunrise Monday. 

 

4. For Memorial Day, between the hours of 30 minutes before sunset Friday and 30 minutes 

after sunrise Tuesday. 

 

5. For Independence Day, between the hours of 30 minutes before sunset the day before 

Independence Day and 30 minutes after sunrise the day after Independence Day. 

 

If Independence Day is on a Saturday or Sunday, then between the hours of 30 minutes 

before sunset  the Thursday before Independence Day and 30 minutes after sunrise  the 

Tuesday after Independence Day. 

 

6.    For Labor Day, between the hours of 30 minutes before sunset Friday and 30 minutes 

after sunrise  Tuesday. 

 

7. For Thanksgiving Day, between the hours of 30 minutes before sunset Tuesday and 30 

minutes after sunrise  Monday. 
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8. For Christmas, between the hours of 30 minutes before sunset  the Friday before the 

week of Christmas Day and 30 minutes after sunrise the following Monday after the 

week of Christmas Day. 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor begins 

to install all traffic control devices for lane closures according to the time restrictions listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is required 

to complete the removal of all traffic control devices for lane closures according to the time 

restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour. 

 

 

PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 

from the time he begins the work until completion and final acceptance of the project.  The 

Contractor will not be permitted to suspend his operations except for reasons beyond his control 

or except where the Engineer has authorized a suspension of the Contractor's operations in writing. 
 

In the event that the Contractor's operations are suspended in violation of the above provisions, the 

sum of $ 500.00 will be charged the Contractor for each and every calendar day that such 

suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to extra 

engineering and maintenance costs and due to increased public hazard resulting from a suspension 

of the work.  Liquidated damages chargeable due to suspension of the work will be additional to 

any liquidated damages that may become chargeable due to failure to complete the work on time. 

 

 

 

RAILROAD GRADE CROSSING: 
  (7-1-95) (Rev. 10-20-20)                                                                   107-9                                                                                                SP1 G17R 

   

When the use of slow moving or stopped equipment is required over at-grade railroad crossings, 

the contractor shall contact the appropriate track owner to gain Right of  Entry. The contractor 

shall be responsible for ascertaining and contacting the railroad track owner. 

 

No separate payment will be made for conforming with the requirements of this Special 

Provision. Please contact the Resident Engineer or the Surfaces and Encroachment manager with 

the Rail Division with any questions pertaining to the Right of Entry at 919-707-4132 or 

mmclamb@ncdot.gov. 

 

 

mailto:mmclamb@ncdot.gov
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NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

 

SPECIALTY ITEMS: 
(7-1-95)(Rev. 7-20-21) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2018 Standard Specifications). 
 

Line # Description 

119 - 136 Erosion Control 

 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 11-15-22) 109-8 SP1 G43 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 3.4665 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Erosion Control Stone Gal/Ton 0.55 

Rip Rap, Class _____ Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  

Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

> 11" Portland Cement Concrete Pavement Gal/SY   0.327 

Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
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9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 

Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 

< 9” Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 

 

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 

the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 

usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 

 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form

%20-%20%20Starting%20Nov%202022%20Lettings.pdf 

 

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 

the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 

remain in effect for the duration of the contract.   

 

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 

ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 

not be permitted to change the Fuel Usage Factor after the bids are submitted. 

 

 

STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 11-15-22)                                                                                         SP1 G47 
  

 

Description and Purpose 
 

Steel price adjustments will be made to the payments due the Contractor for items as defined 

herein that are permanently incorporated into the work, when the price of raw steel mill products 

utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 

up or down as appropriate for cost changes in steel according to this provision.  
 

Eligible Items 
 

The list of eligible bid items for steel price adjustment can be found on the Departments website 

at the following address:   
 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price

%20Adjustment.xlsx  
 

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 

associated with these items shall not be included in the price adjustment. 
 

Adjustments will only be made for fluctuations in the material cost of the steel used in the above 

products as specified in the Product Relationship Table below.  The producing mill is defined as 

the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 

shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 

shipping, storage, etc.  

 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
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No steel price adjustments will be made for any products manufactured from steel having an 

adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  

  

Bid Submittal Requirements 

 

The successful bidder, within 14 calendar days after the notice of award is received by him, shall 

provide the completed Form SPA-1 to the Department (State Contract Officer or Division 

Contract Engineer) along with the payment bonds, performance bonds and contract execution 

signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 

payment bonds, performance bonds and contract execution signature sheets, the Contractor will 

not be eligible for any steel price adjustment for any item in the contract for the life of the 

contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 

Item Number, Item Description, and Category) for the steel products they wish to have an 

adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 

for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 

steel price adjustment applied to any, all, or none of the eligible items. However, the 

Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 

may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 

chooses for steel price adjustment must be designated by writing the word “Yes” in the column 

titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 

price item, the entire quantity of the line item will be subject to the price adjustment for the 

duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 

typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 

properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 

automatically be removed from consideration for adjustment.  No steel items will be eligible for 

steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 

this provision. 
 

Establishing the Base Price 
 

The Department will use a blend of monthly average prices as reported from the Fastmarkets 

platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 

available on the first day of the month for the preceding month. The indices will be calculated by 

the Department for the different categories found on the Product Relationship Table below.  For 

item numbers that include multiple types of steel products, the category listed for that item 

number will be used for adjusting each steel component. 
 

The bidding index for Category 1 Steel items is $ 50.00 per hundredweight. 

The bidding index for Category 2 Steel items is $ 81.03 per hundredweight. 

The bidding index for Category 3 Steel items is $ 71.15 per hundredweight. 

The bidding index for Category 4 Steel items is $ 42.89 per hundredweight. 

The bidding index for Category 5 Steel items is $ 62.56 per hundredweight. 

The bidding index for Category 6 Steel items is $ 78.72 per hundredweight. 

The bidding index for Category 7 Steel items is $ 53.60 per hundredweight. 
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The bidding index represents a selling price of steel based on Fastmarkets data for the month of  

September 2022. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices from the month the steel was shipped from the 

producing mill, received on the project, or member cast as defined in the 

Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices as listed in the proposal. 

 

Product Relationship Table 

Steel Product (Title) 

 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 

Deck, and SIP Forms 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

1 

Structural Steel and 

Encasement Pipe 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

2 

Steel H-Piles, Soldier Pile 

Walls 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

3 

Guardrail Items and Pipe 

Piles 

Based on one or more 

Fastmarkets indices 

Material Received Date** 4 

Fence Items Based on one or more 

Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 

Signal Poles, High Mount 

Standards 

Based on one or more 

Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 

Members 

Based on one or more 

Fastmarkets indices 

Cast Date of Member 7 

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT) 

** Material Received Date is defined as the date the materials are received on the project site.  

If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will 

be the date of the prepayment request instead of the Materials Received Date.  

 

Submit documentation to the Engineer for all items listed in the Contract for which the 

Contractor is requesting a steel price adjustment. 

 

Submittal Requirements 

 

The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 

by color marking, and identifiable by Project for inspection and audit verification immediately 

upon arrival at the fabricator.  

 

Furnish the following documentation for all steel products to be incorporated into the work and 

documented on Form SPA-2, found on the Departments website at the following address: 

 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 



DA00551 15 STATE 

Submit all documentation to the Engineer prior to incorporation of the steel into the completed 

work.  The Department will withhold progress payments for the affected contract line item if the 

documentation is not provided and at the discretion of the Engineer the work is allowed to 

proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 

Step 1 (Form SPA -2) 
 

Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 

SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 

components of steel, each component should be listed separately.  Label each SPA-2 

documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 

sequential package number beginning with “1”).   

Example:  412 - 1,  

412 - 2,  

424 – 1,  

424 – 2,  

424 – 3, etc. 

b. The steel product quantity in pounds 

i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 

Engineers decision:   

1. Department established weights of steel/iron by contract pay 

item per pay unit;  

2. Approved Shop Drawings;  

3. Verified Shipping Documents;  

4. Contract Plans;  

5. Standard Drawing Sheets;  

6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  

7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 

steel calculated and shown on the shop drawings or submitted and 

certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 

producing mill (Categories 1-3), received on the project (Categories 4-6), or 

casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 

For each month, upon the incorporation of the steel product into the work, provide the Engineer 

the following: 

 

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 

work in the given month.   
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a. Contract Number 

b. Bidding Index Reference Month 

c. Contract Completion Date or Revised Completion Date 

d. County, Route, and Project TIP information 

e. Item Number  

f. Line-Item Description 

g. Submittal Number from Form SPA-2 

h. Adjustment date  

i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 

NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 

the Department’s website each month at the following address: 
 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 

3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
 

If the monthly Fastmarkets data is not available, the data for the most recent immediately 

preceding month will be used as the basis for adjustment. 
 

Price Adjustment Calculations 
 

The price adjustment will be determined by comparing the percentage of change in index value 

listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  

Weights and date of shipment must be documented as required herein.  The final price 

adjustment dollar value will be determined by multiplying this percentage increase or decrease in 

the index by the represented quantity of steel incorporated into the work, and the established 

bidding index (BI) subject to the limitations herein.  
 

Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 

Where;   

SPA =  Steel price adjustment in dollars  

MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 

producing mill, received on the project, or member cast as defined in the 

Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 
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Calculations for price adjustment shall be shown separate from the monthly progress estimate 

and will not be included in the total cost of work for determination of progress or for extension 

of Contract time in accordance with Subarticle 108-10(B)(1).  
 

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 

in rejection of the bid proposal. 
 

Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 

adjustment under this provision shall distribute the proper proportional part of such adjustments 

to the subcontractor who performed the applicable work.  
 

Delays to the work caused by steel shortages may be justification for a Contract time extension 

but will not constitute grounds for claims for standby equipment, extended office overhead, or 

other costs associated with such delays.  
 

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 

the contractor must notify the Department within 7 days prior to purchasing the material. Upon 

receipt of such notification, the Department will direct the Contractor to either (1) proceed with 

the work or (2) suspend the work and explore the use of alternate options. 
 

If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 

submit to the Department additional market index information specific to the item in question to 

dispute the decrease.  The Department will review this information and determine if the decrease 

is warranted. 

When the steel product adjustment date, as defined in the Product Relationship Table, is after the 

approved contract completion date, the steel price adjustments will be based on the lesser value 

of either the MI for the month of the approved contract completion date or the MI for the actual 

adjustment date. 

If the price adjustment is based on estimated material quantities for that time, and a revision to 

the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 

will be made to the price adjustment previously calculated. The adjustment will be based on the 

same indices used to calculate the price adjustment which is being revised. If the adjustment date 

of the revised material quantity cannot be determined, the adjustment for the quantity in 

question, will be based on the indices utilized to calculate the steel price adjustment for the last 

initial documentation package submission, for the steel product subject to adjustment, that was 

incorporated into the particular item of work, for which quantities are being finalized.  

Example: Structural steel for a particular bridge was provided for in three different shipments 

with each having a different mill shipping date. The quantity of structural steel actually used for 

the bridge was calculated and a steel price adjustment was made in a progress payment. At the 

conclusion of the work an error was found in the plans of the final quantity of structural steel 

used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 

mill shipping dates. The steel price adjustment for the quantity in question would be calculated 

using the indices that were utilized to calculate the steel price adjustment for the quantity of 

structural steel represented by the last initial structural steel documentation package submission.  

The package used will be the one with the greatest sequential number. 
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Extra Work/Force Account:  
 

When steel products, as specified herein, are added to the contract as extra work, in accordance 

with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 

supplemental agreement, the need for application of steel price adjustments on a case-by-case 

basis.  No steel price adjustments will be made for any products manufactured from steel having 

an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 

be made as provided herein, except the Bidding Index will be based on the month in which the 

supplemental agreement pricing was executed. 
 

For work performed on force account basis, reimbursement of actual material costs, along with 

the specified overhead and profit markup, will be considered to include full compensation for the 

current cost of steel and no steel price adjustments will be made. 
 

Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 

Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 

Submittal Date  ___8/31/2019____________ 
 

Contract Line Item ______237_______________ 
 

Line Item Description __APPROX….LBS Structural Steel______________________ 
 

Sequential Submittal  

Number  _________2______________ 

 

 

Supplier Description of material Location information Quantity 

in lbs. 

Adjustment 

Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 

     

ABC 

distributing 

Various channel & angle 

shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

  Total Pounds of Steel 1,235,000  

 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 

• Supporting information for weight documentation (e.g., Pay item reference, Shop 

drawings, shipping documents, Standards Sheets, industry standards, or manufacturer's 

data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 
 

Printed Name       Signature 

 

 

_______________________________                             ______________________________________ 
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Examples  Form SPA-2 

Steel Price Adjustment Submission Form 

 

Contract Number C203394   Bid Reference Month __January 2019__ 

 

Submittal Date  August 31, 2019 

 

Contract Line Item 237 

 

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 

 

Sequential Submittal  

Number  _________2______________ 

 

 

Supplier Description of material Location 

information 

Quantity 

in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical legs) -DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 

legs) 

-DFEB – STA 36+00 5900 December 11, 2021 

ABC 

distributing 

Various channel & angle 

shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 

Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 

     

     

  Total Pounds of Steel 21,850  

 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 

• Supporting information for weight documentation (e.g., Pay item reference, Shop 

drawings, shipping documents, Standards Sheets, industry standards, or manufacturer's 

data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 

 

Printed Name       Signature 

 

 

_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on September 17, 2019 

 

Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 

 

450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  

producing mill in same month, May 2021. 

 

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table.  

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $36.12/ CWT 

 

MI = $64.89 / CWT 

 

% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 

 

Q = 450,000 lbs. 

 

 

SPA = 0.79651162791x $36.12 x (450,000/100) 

 

SPA =  0.79651162791* $36.12 *4,500 

 

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 

_____________________________________________________________________________________ 

 

Project bid on December 18, 2018 

 

Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 

 

600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 

producing mill in same month, August 2020. 

 

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $46.72/ CWT 

 

MI = $27.03 / CWT 

 

% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 

 

Q = 600,000 lbs. 

 

 

SPA = -0.421446917808 * $46.72 * (600,000/100) 

 

SPA =  -0.421446917808 * $46.72 *6,000 

 

SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on July 16, 2020 

 

Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 

 

Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 

(Category 1) in the proposal was $29.21/CWT = BI 

 

51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 

107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 

 

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $29.21/ CWT 

 

MI = $43.13 / CWT 

 

% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 

 

Q = 103932 lbs. 

 

 

SPA = 0. 47654912701 * $29.21 * (103,932/100) 

 

SPA =  0. 47654912701 * $29.21 *1,039.32 

 

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 

Station 107+45.55 -L- 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 

financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 

be used to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required. 

 

Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to 

be performed by committed MBE/WBE subcontractors. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE 

or WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than the 

advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed participation along with a listing of the committed MBE and 

WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 
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Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 

committed (or an approved substitute) MBE/WBE firm.     

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 
 

Forms and Websites Referenced in this Provision 
 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 
 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 
 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 
 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 

acts as a written joint check agreement among the parties providing full and prompt disclosure of 

the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 
 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 

a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 

work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 0 % 

 

The Combined Goal was established utilizing the following anticipated participation for Minority 

Business Enterprises and Women Business Enterprises: 

 

(A) Minority Business Enterprises 0 % 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that MBEs participate in at least the 

percent of the contract as set forth above. 

 

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 

participation obtained shall be reported to the Department. 

 

(B) Women Business Enterprises 0 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 

all necessary and reasonable steps to ensure that WBEs participate in at least the 

percent of the contract as set forth above. 
 

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 

participation obtained shall be reported to the Department. 
 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 

Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 

combination of MBE and WBE participation. 
 

Directory of Transportation Firms (Directory) 
 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The 

Directory can be found at the following link. 
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https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will 

be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors. Any additional 

MBE/WBE subcontractor participation above the goal will follow the banking guidelines found 

elsewhere in this provision.  All other additional MBE/WBE subcontractor participation submitted 

at the time of bid will be used toward the Department’s overall race-neutral goals. Only those firms 

with current MBE and WBE certification at the time of bid opening will be acceptable for listing 

in the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 

following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 

the electronic submittal file. 
 

(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 

in the electronic submittal file, the bidder may use the dropdown menu to access 

the name and address of the firms. 
 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 

no MBE or WBE participation. 
 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 

not certified at the time of the bid-letting, that MBE’s or WBE's participation will 

not count towards achieving the Combined MBE/WBE goal. 
 

(B) Paper Bids 
 

(1) If the Combined MBE/ WBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 
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(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 

firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the Combined MBE/WBE  

goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, 

the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 

MBE/WBE goal by virtue of the work it performs on the contract with its own forces.  However, 

all the work that is performed by the MBE or WBE bidder and any other similarly certified 

subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 

any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the 

MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 

fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 

official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 

a.m. on the next official state business day. 
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If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 

goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE goal, 

the Contractor shall submit evidence of good faith efforts for the goal not met, completed in its 

entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening of 

bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, 

it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 

day. 
 

Banking MBE/WBE Credit 
 

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 

MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for 

future use by the bidder.  Separate accounts will be maintained for MBE and WBE participation 

and these may accumulate for a period not to exceed 24 months. 
 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 

consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long as 

there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 

Submission of Good Faith Effort 
 

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach 

that specific goal. 
 

One complete set of this information shall be received in the office of the Engineer no later than 

2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on Saturday, 

Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later 

than 10:00 a.m. on the next official state business day. 
 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 
 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 

Than Zero 
 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 

the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 

obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 

actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 

bidder has made.  Listed below are examples of the types of actions a bidder will take in making 

a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 

intended to be a mandatory checklist. 
 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 

NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 

are also prequalified subcontractors.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  

Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 

solicitations. 
 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 
 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 

participation (2nd and 3rd tier subcontractors). 
 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 
 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors 

and suppliers and to select those portions of the work or material needs consistent 

with the available MBE/WBE subcontractors and suppliers, so as to facilitate 

MBE/WBE participation.  Evidence of such negotiation includes the names, 

addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications for 

the work selected for subcontracting; and evidence as to why additional agreements 

could not be reached for MBEs/WBEs to perform the work. 
 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as the advertised goal into 

consideration.  However, the fact that there may be some additional costs involved 

in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 

failure to meet the advertised goal, as long as such costs are reasonable.  Also, the 

ability or desire of a prime contractor to perform the work of a contract with its own 

organization does not relieve the bidder of the responsibility to make good faith 
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efforts.  Bidding contractors are not, however, required to accept higher quotes from 

MBEs/WBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 

 

In addition, the Department may take into account the following: 

 

Whether the bidder’s documentation reflects a clear and realistic plan for achieving the Combined 

MBE/WBE goal. 

 

(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts the 

apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 

WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate 

good faith effort has been made to meet the advertised goal. 

mailto:BOWD@ncdot.gov
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Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 

may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 

contractor wishes to appeal the determination made by the Committee, they shall provide written 

notification to the Engineer.  The appeal shall be made within 2 business days of notification of 

the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 

(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 
 

(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 

firm may be counted toward the anticipated MBE participation.  The same holds for work 

that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a 

non-MBE/WBE firm does not count toward the contract goal requirement.    It should be 

noted that every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the MBE 

or WBE participation breakdown. This, however, may not always be possible due to the 

limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 

made to reach out to similarly certified firms and there is no interest or availability, and 

they can get assistance from other certified firms, the Engineer will not hold the prime 

responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 

contractor or subcontractor subcontracts a significantly greater portion of the work of the 

contract than would be expected on the basis of standard industry practices, it shall be 

presumed that the MBE or WBE is not performing a commercially useful function.   
 

(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation with 

the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 

clearly defined portion of work that the MBE or WBE performs with its forces. 
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(E) Suppliers 

 

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures 

for materials and supplies required to complete the contract and obtained from a MBE or 

WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 

manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE /WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site 

(but not the cost of the materials and supplies themselves), provided the fees are 

determined to be reasonable and not excessive as compared with fees customarily 

allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 

and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. If it is determined that a MBE or WBE is not performing a 

Commercially Useful Function, the contractor may present evidence to rebut this 

presumption to the Department. 
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(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the Combined 

MBE/WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 

receives credit for the total value of the transportation services the subcontracted 

MBE or WBE provides on the contract.  It should be noted that every effort shall 

be made by MBE and WBE contractors to subcontract to the same certification (i.e., 

MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 

breakdown.  This, however, may not always be possible due to the limitation of 

firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 

to reach out to similarly certified transportation service providers and there is no 

interest or availability, and they can get assistance from other certified providers, 

the Engineer will not hold the prime responsible for meeting the individual MBE 

or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-

MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only for 

the fee or commission it receives as a result of the subcontract arrangement.  The 

value of services performed under subcontract agreements between the MBE/WBE 

and the Contractor will not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude the 
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leased truck from working for others during the term of the lease with the consent 

of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 

use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 

as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 

is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 

substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 

contractor shall not terminate the MBE/WBE subcontractor for convenience.  This includes, but is 

not limited to, instances in which the Contractor seeks to perform the work of the terminated 

subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with 

the Contractor’s own forces or those of an affiliate.   

 

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 

subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 

and the reason for the request.  The Contractor must give the MBE/WBE subcontractor five (5) 

business days to respond to the Contractor’s Notice of Intent to Request Termination and/or 

Substitution.  If the MBE/WBE subcontractor objects to the intended termination/substitution, the 

MBE/WBE, within five (5) business days must advise the Contractor and the Department of the 

reasons why the action should not be approved. The five-day notice period shall begin on the next 

business day after written notice is provided to the MBE/WBE subcontractor. 

 

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s 

written approval based upon a finding of good cause for the proposed termination and/or 

substitution. For purposes of this section, good cause shall include the following circumstances: 

 

(A) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 

(B) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract 

in a way consistent with normal industry standards.  Provided, however, that good cause 

does not exist if the failure or refusal of the MBE/WBE subcontractor to perform its work 

on the subcontract results from the bad faith or discriminatory action of the prime 

contractor; 

(C) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 

reasonable, nondiscriminatory bond requirements; 

(D) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

(E) The listed MBE/WBE subcontractor is ineligible to work on public works projects 

because of suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 

1,200 or applicable state law; 

(F) The listed MBE/WBE subcontractor is not a responsible contractor; 
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(G) The listed MBE/WBE voluntarily withdraws from the project and provides written 

notice of withdrawal; 

(H) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 

(I) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; 

(J) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor.  Provided, that good cause does not exist if the prime contractor seeks to 

terminate a MBE/WBE it relied upon to obtain the contract so that the prime contractor 

can self-perform the work for which the MBE/WBE contractor was engaged or so that 

the prime contractor can substitute another MBE/WBE or non-MBE/WBE contractor 

after contract award. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 

MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 

commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 

required for removing a committed MBE/WBE if there were no additional MBE/WBEs 

submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 

terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work 

as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 

the steps taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
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(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 
 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 

shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another MBE/WBE subcontractor to perform at least the same 

amount of work to meet the Combined MBE/WBE goal requirement.  If a 

MBE/WBE firm is not found to do the same amount of work, a good faith effort 

must be submitted to NCDOT (see A herein for required documentation). 
 

(3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded 

the size standard during the performance of the contract, the Department will not 

require the Contractor to solicit replacement MBE/WBE participation equal to the 

remaining work to be performed by the decertified firm.  The participation equal to 

the remaining work performed by the decertified firm will count toward the contract 

goal requirement and overall goal. 
 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 

Changes in the Work 
 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 
 

When the Engineer makes changes that result in extra work, which has more than a minimal impact 

on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 
 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 
 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 

the changes. 
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Reports and Documentation 
 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 
 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 
 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 

the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 

or 100%) of expenditures claimed for MBE/WBE credit. 
 

Reporting Minority and Women Business Enterprise Participation 
 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 
 

(A) Withholding of money due in the next partial pay estimate; or 
 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 

all monthly and final payment information in the correct reporting manner. 
 

Failure on the part of the Contractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from further 

bidding until the required information is submitted. 
 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for further work on future projects until the required information is submitted. 
 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 
 

At any time, the Engineer can request written verification of subcontractor payments. 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 
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Failure to Meet Contract Requirements 
 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

 

MULTI-YEAR MAINTENANCE CONTRACTS (ID/IQ): 
(4-20-21) (Rev. 4-19-22)  SP1 G75 

 

This contract is a multi-year maintenance contract let pursuant to the provisions of N.C. General 

Statute §136-28.1(b).  No minimum quantity of services is guaranteed to be awarded bidders under 

this contract.  In accordance with N.C. General Statute §136-28.1(b), an award in a maintenance 

contract may be for an amount less but shall not exceed $5,000,000 per year.  No payments in 

excess of this amount will be disbursed, in accordance with the Statute.  

 

 

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)                                             SP01 G090 
 

All telecommunications, video or other ITS equipment or services installed or utilized on this 

project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 

PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 

Prohibition on certain telecommunications and video surveillance services or equipment. 

 

 

USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 

 

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 

of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 

Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 

Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 

for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 

operator certifications include possessing a current Federal Aviation Administration (FAA) 

Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 

the FAA. 
 

Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 

Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 

be approved by the Engineer prior to beginning the operations. 
 

All contractors or subcontractors operating UAS shall have UAS specific general liability 

insurance to cover all operations under this contract. 
 

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 

the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 

will be in accordance with Article 104-7 Extra Work. 
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EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 

all work associated with this contract.  Employees engaged in the construction of this project 

should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 

equipment should idle no longer than fifteen (15) consecutive minutes.   
 

These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 

2. Idling to verify the vehicle is in safe operating condition. 

3. Idling for testing, servicing, repairing or diagnostic purposes. 

4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 

5. Idling required to bring the machine system to operating temperature. 

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 

7. Idling to ensure safe operation of the vehicle.  

8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 

9. When specific traffic, safety, or emergency situations arise. 

10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 

11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 

conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 

is exempt from the idling limitations set forth in this special provision. 

 

 

COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 

 

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 
 

The Contractor on this project shall cooperate with the Contractor working within or adjacent to 

the limits of this project to the extent that the work can be carried out to the best advantage of all 

concerned. 
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ELECTRONIC BIDDING: 
(2-19-19) 101, 102, 103 SP1 G140 

 

Revise the 2018 Standard Specifications as follows: 
 

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, 

replace “Bid Express®” with “the approved electronic bidding provider”. 
 

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with 

“via the approved electronic bidding provider”. 
 

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  
 

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® 

miscellaneous folder within the .ebs” with “electronic submittal”.  
 

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data 

file of Expedite” with “electronic submittal file” 

 

 

AWARD LIMITS: 
(4-19-22) 103 SP1 G141 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in 

the first paragraph with the following: 

 

A bidder who desires to bid on more than one project on which bids are to be opened in the same 

letting and who desires to avoid receiving an award of more projects than he is equipped to 

handle, may bid on any number of projects but may limit the total amount of work awarded to 

him on selected projects by completing the form Award Limits on Multiple Projects for each 

project subject to the award limit. 

 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed 

in the United States of America.  No work shall be outsourced outside of the United States of 

America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 

Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 

Federal, State and Local ordinances and regulations, and manage the Quality Control 

Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 

project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 

plan is adequately implemented and maintained on the project and for conducting the 

quality control program.  The Certified Supervisor shall be on the project within 24 hours 

notice from initial exposure of an erodible surface to the project’s final acceptance.  

Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 

stage of the work. 
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(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 

on resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management Practices.  

These practices shall include temporary and permanent groundcover and be 

properly updated to reflect necessary plan and field changes for use and 

review by Department personnel as well as regulatory agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references NCG010000, 

General Permit to Discharge Stormwater under the NPDES, and states that the 

Department shall incorporate the applicable requirements into its delegated Erosion 

and Sediment Control Program for construction activities disturbing one or more 

acres of land.  The Department further incorporates these requirements on all 

contracted bridge and culvert work at jurisdictional waters, regardless of size.  

Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 

materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 

hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event equal to or greater than 1.0 inch that occurs within a 24 

hour period.  Additional monitoring may be required at the discretion of 
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Division of Water Resources personnel if the receiving stream is 303(d) 

listed for turbidity and the project has had documented problems managing 

turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall amounts 

and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 

basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 

to review by the Engineer.  Maintain NPDES inspection records and make 

records available at all times for verification by the Engineer. 
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(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above 

are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III Certified Designer on 

the erosion and sediment control/stormwater component of all reclamation plans and if 

applicable, the certification number of the Level III Certified Designer on the design of the 

project erosion and sediment control/stormwater plan. 
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Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 

in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 

or Cease and Desist Order for erosion and sediment control/stormwater related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 

after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 
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Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 

will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 

will not be allowed to perform duties associated with the certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension period, 

prior to having the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct compensation 

will be made. 

 

 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 

background conditions, the existing turbidity level shall not be increased. 
 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 
 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 

standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 
 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
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During the Environmental Assessment required by Article 230-4 of the 2018 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the State’s 

surface waters and the appropriate sampling locations.  Sampling locations shall include points 

upstream and downstream from the point at which the discharge enters these waters.  Upstream 

sampling location shall be located so that it is not influenced by backwater conditions and 

represents natural background conditions.  Downstream sampling location shall be located at the 

point where complete mixing of the discharge and receiving water has occurred. 
 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 

stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 
 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results superseding 

the previous test results of both the Department and the Contractor. 
 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 

TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 

water quality standards.  Tier I Methods include stilling basins which are standard compensatory 

BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 

stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 

be needed for protection of rare or unique resources or where special environmental conditions 

exist at the site which have led to additional requirements being placed in the DWQ’s 401 

Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 

DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 

exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental 

conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental 

agreement. 
 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 

and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 

soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 

water is proposed. 
 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
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WORK ORDER ASSIGNMENT (SINGLE AWARDS) FOR ID/IQ: 
(2-15-22)(Rev. 4-19-22)  SPD 01-800A 

 

Work orders will be assigned by the Engineer.  The Contractor shall respond to the work order 

assignments with the anticipated start date, within three working days of notification unless noted 

otherwise.  Failure to complete work in accordance with contract provisions and completion date 

may result in liquidated damages.   

 

For federal ID/IQ contracts, all work orders will be assigned via the Work Order Assignment Form 

(Form IDIQ-1SA), and the Contractor is required to formally respond in writing for federal work 

orders within three working days, unless noted otherwise.  The Work Order Assignment Form will 

also be used for any state ID/IQ contract in which the estimated work order cost meets the threshold 

for Performance and Payment Bonds in accordance with the Bonding Requirements for ID/IQ 

provision found elsewhere in this contract.  For state ID/IQ contracts in which the work order 

assignment doesn’t meet the threshold for bonds, the Department has the option to use the Work 

Order Assignment Form or other methods for work order assignments as agreed upon by the 

Engineer and Contractor. 

 

The Contractor shall be required to prosecute the work in a continuous and uninterrupted manner 

from the time they begin the work until completion and final acceptance of the work order.  

Multiple failures of the Contractor to mobilize and begin work on the work order within the agreed 

upon time frame or failure to complete the work within the given time frame may result in the 

Contractor being excluded from future work on this contract in accordance with the Standard 

Specifications. 
 

 

DISPUTE RESOLUTION PROCESS FOR ID/IQ: 
(2-15-22)  SPD 01-850 

 

If a question should arise on the contract or assignment of a work order, the contractor should 

notify the Engineer noted on the assignment documentation or the Division Engineer within 48 

hours after the scheduled time of bid opening or work order assignment.  The following should be 

included in the notification if applicable: 

the contract for which bids were solicited; 

the particular law, regulation, or contract specification violated; 

a detailed description of the alleged violation; and 

any other information deemed to be relevant. 

 

Once the initial evaluation has been completed, the contractor may be asked to attend a meeting 

for further discussion and clarification.  

 

Once a determination has been made, the contractor will be notified of the decision by the Division 

Engineer.  If the decision does not meet the satisfaction of the contractor, they have 24 hours from 

the Division Engineer’s notification to elevate the dispute to the Chief Engineer. The Chief 

Engineer will make the final decision and will not be subject to further review by NCDOT. 
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ROADWAY SPECIAL PROVISIONS 
 

CLEARING & GRUBBING: 
(9-17-02) (Rev.8-18-15) 200 SP2 R02A 

 

Description 

 

Perform clearing and grubbing on this project to the limits established by the Engineer. 

Conventional clearing methods may be used except where permit drawings or site conditions 

require certain areas to be cleared by hand methods.  

 
Measurement and Payment 

 
Revise the 2018 Standard Specifications as follows: 

Page 2-3, Article 200-8 MEASUREMENT AND PAYMENT, lines 29-31, replace with the 

following: 

 

Clearing and Grubbing will be measured and paid at the contract unit price per acre. 

 
Pay Item Pay Unit 

Clearing and Grubbing  Acre 

 

 

BURNING RESTRICTIONS: 
(7-1-95) 200, 210, 215 SP2 R05 

 

Open burning is not permitted on any portion of the right-of-way limits established for this project.  

Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from 

the project at locations within the project limits, off the project limits or at any waste or borrow 

sites in this county.  Dispose of the clearing, grubbing and demolition debris by means other than 

burning, according to state or local rules and regulations. 

 

 
FULLY OPERATED HOURLY EQUIPMENT RENTALS: 
 

The undersigned contractor, hereinafter designated as the Contractor, shall furnish to the 
Department of Transportation the fully-operated equipment described under Fully Operated 
Equipment Specifications herein, in quantities as may be needed from time to time by the 
Department of Transportation and for such periods as may be necessary. The Contractor shall 
furnish equipment in good operating condition and operated by properly trained and qualified 
personnel. The Contractor shall be responsible for providing transportation for all equipment to 
and from the job site(s) at no additional cost to the Department of Transportation. The Personnel 
operating the equipment shall be the responsibility of the contractor and the contractor shall be 
responsible for employees during the performance of the contract. Subcontractors may be 
permitted under this agreement with prior approval of the Engineer. The personnel shall be subject 
to the directions of the Department of Transportation. The Department of Transportation may 
refuse delivery or may return any equipment found to be defective and/or inadequately operated. 
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Work covered by this provision includes but is not limited to operating equipment for hauling, 
grading, and excavation operations which are not incidental to any other Line Item in this contract.   
 
The furnished equipment shall meet these minimum requirements:  

 

Measurement and Payment: 

 

Payment for fully operated hourly equipment shall be on an hourly basis in accordance with the 

rates established in the contract. All charges shall be determined to the nearest one-quarter (1/4) 

hour based upon the time the equipment was in actual productive operation. The Contractor will 

not be paid for downtime due to meals, equipment failure, unsatisfactory weather, nor any other 

conditions. 

Contractor shall be responsible for all costs or charges incurred in the operation and maintenance 

to the equipment during the contract period. 

 
Pay Item Unit 

Fully Operated Backhoe  Hour 

Fully Operated Dozer Hour 

Fully Operated Excavator Hour 

Fully Operated Front-End Loader Hour 

Fully Operated Mini Excavator  Hour 

Fully Operated Motor Grader Hour 

Quad Axle Dump Truck Hour 

Quint Axle Dump Truck Hour 

Tandem Axle Dump Truck  Hour 

Tri Axle Dump Truck   Hour 

 

 

 

 

 

 

Fully Operated Equipment Specifications 

Fully Operated Backhoe ≥ 90HP 

Fully Operated Dozer ≥ 100 HP and ≥ 9.5’ Blade 
Fully Operated Excavator ≥ 20 Metric Tons 
Fully Operated Front-End Loader ≥ 3 CY Heaped GP Bucket 
Fully Operated Mini Excavator ≥ 20HP   
Fully Operated Motor Grader ≥ 12’ Moldboard 
Fully Operated Quad Axle Dump Truck 
Fully Operated Quint Axe Dump Truck 
Fully Operated Tandem Axle Dump Truck  
Fully Operated Tri Axle Dump Truck   
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PIPE TRANSPORT: 
 

The Contractor may be required to transport pipe from the District 1 Bridge Yard. The Contractor 

shall provide a truck and trailer combination capable of hauling pipes up to 96in in diameter and 

40ft in length, without damage.  The Contractor shall transport the pipe from the bridge yard 

specified by the Engineer to the job site. The Department will assist the contractor in loading the 

pipe; however, after loading, the Contractor shall be liable for any damage that may occur to the 

material. Payment for “Pipe Transport” at the contract unit price per hour shall be full 

compensation for all work included in this section.  Payment for “Pipe Transport” will not be 

applicable to any pipe provided by the Contractor, including line items for “Reinforced Concrete 

Pipe Culvert”. 

 

District 1 Bridge Yard Location: 

1929B North Road Street, Elizabeth City, NC 27909 

 

 

FINE GRADING: 
 

Fine Grading shall be performed in accordance with Section 500 of the 2018 Standard 

Specifications. 
 

Measurement and Payment 
 

Revise the 2018 Standard Specifications as follows: 

Page 5-2, Article 500-5 MEASUREMENT AND PAYMENT, lines 20-21, replace with the 

following: 
 

Fine Grading will be paid at the contract unit price per square yard. Such contract unit price will 

be full compensation for all material excavated to a depth of 0.4 feet below the existing graded 

surface 
 

Pay Item Pay Unit 

Fine Grading  SY 

 

 

REMOVE AND DISPOSE OF EXISTING CONCRETE COMPONENTS: 

 

The Contractor shall, at locations where directed by the Engineer, remove and dispose of existing 

concrete aprons, paved ditch, sidewalk, driveways or curb and gutter.  When a portion of the 

component being removed is to be retained, the Contractor shall provide a neat edge along the part 

being retained by sawing the concrete before breaking away the part to be removed.  When 

removing concrete aprons, paved ditch or curb and gutter adjacent to or in the near vicinity of 

drainage structures, care shall be taken to avoid damage to the structure or any pipe culverts.  The 

Contractor shall, at no cost to the Department, repair any damages caused by his operation. 
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Measurement and Payment 

 

Removal and disposal of concrete aprons, sidewalk, driveways or paved ditch will be paid for at 

the contract unit price per square yard for this operation.  Removal and disposal of curb or curb 

and gutter will be paid for at the contract unit price per linear foot for this operation. 

 

Pay Item Pay Unit 

Remove and Dispose of Concrete Aprons, Sidewalks, Driveways, 

Or Paved Ditch 

   SY 

Remove and Dispose of Curb or Curb and Gutter    LF 

 

 

 

INSTALL NCDOT PROVIDED SIDE DRAIN PIPE, & PIPE CULVERTS: 
 

The work covered under this section shall be in accordance with Section 300 and Section 310 of 

the 2018 Standard Specifications. 

 
Revise the 2018 Standard Specifications as follows: 

Page 3-3, Article 300-6 (A) Rigid Pipe, lines 4-6, replace with the following: 

For all pipes, regardless of the diameter, wrap geotextile around the pipe joints.  Extend geotextile 

at least 12 inches beyond each side of the joint. Secure geotextile against the outside of the pipe 

by methods approved by the Engineer. 
 

Page 3-3, Article 300-6 (B) Flexible Pipe, after line 22, insert the following: 
 

For all pipes, regardless of the diameter, wrap geotextile around the pipe joints.  Extend geotextile 

at least 12 inches beyond each side of the joint. Secure geotextile against the outside of the pipe 

by methods approved by the Engineer. 
 

Page 3-6, Article 310-1 DESCRIPTION, lines 5-7, replace with the following: 
 

Install the provided drainage pipe at locations and inverts specified by the Engineer. The work 

includes construction of joints and connections to other pipes, endwalls, and drainage structures. 

 
Measurement and Payment: 

 
Pay Item Unit 

Install NCDOT Provided Flexile Pipe Culverts:*** LF 

Install NCDOT Provided Flexible Side Drain Pipe:*** LF 

Install NCDOT Provided Rigid Pipe Culverts:*** LF 

Install NCDOT Provided Rigid Side Drain Pipe:*** LF 

Pipe Collars  CY 
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REINFORCED CONCRETE PIPE CULVERT: 

 

The work covered under this section shall be in accordance with Section 300 and Section 310 of 

the 2018 Standard Specifications. 

 
Revise the 2018 Standard Specifications as follows: 

Page 3-3, Article 300-6 (A) Rigid Pipe, lines 4-6, replace with the following: 

 

For all pipes, regardless of the diameter, wrap geotextile around the pipe joints.  Extend 

geotextile at least 12 inches beyond each side of the joint. Secure geotextile against the outside 

of the pipe by methods approved by the Engineer. 

 

 

 

BORROW EXCAVATION (Truck Measurement): 
(7-1-95) 230 SP2 R57 

 

The borrow material used on this project will be measured for payment by truck measurement as 

provided in Article 230-5 of the 2018 Standard Specifications. 

 
 
 
CULVERT PIPE: 
(8-20-19)(Rev. 5-17-22) 305,310 SP3 R35 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:   

 

Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe, 

aluminized corrugated steel pipe, galvanized corrugated steel pipe, HDPE pipe, Polypropylene 

pipe or PVC pipe in accordance with the following requirements. 

 

Page 3-5, Article 305-2 MATERIALS, add the following after line 16: 

 

Item        Section 

Polypropylene Pipe      1032-9 

Galvanized Corrugated Steel Pipe    1032-3 

 

Page 3-6, Article 310-2 MATERIALS, add the following after line 9: 

 

Item        Section 

Polypropylene Pipe      1032-9 

Galvanized Corrugated Steel Pipe    1032-3 

 

Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second 

paragraph with the following: 
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Where shown in the plans, side drain pipe may be Class II reinforced concrete pipe, aluminized 

corrugated steel pipe, galvanized corrugated steel pipe, corrugated aluminum alloy pipe, 

Polypropylene pipe, HDPE pipe or PVC pipe. 

 

Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the 

following: 

 

Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel 

pipe, Polypropylene pipe and HDPE smooth lined corrugated plastic pipe. 

 

Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14: 

 

Pay Item       Pay Unit  

__ Polypropylene Pipe     Linear Foot 

 

Page 10-60, add Article 1032-9: 

 

General 

 

Use polypropylene pipe from sources participating in the Department’s Polypropylene Pipe 

QA/QC Program.  A list of participating sources is available from the Materials and Tests 

Unit.  The Department will remove a manufacturer of polypropylene pipe from this 

program if the monitoring efforts indicated that non-specification material is being 

provided or test procedures are not being followed.  
 

Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or 

ASTM F2881 or ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP. 
 

End Treatments, Pipe Tees and Elbows 
 

End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM 

F2764, Section 6.6. 
 

Marking 
 

Clearly mark each section of pipe, end section, tee and elbow and other accessories 

according to the Department’s Polypropylene Pipe QC/QA Program: 
 

AASHTO or ASTM Designation 

The date of manufacture 

Name or trademark of the manufacturer 
 

When polypropylene pipe, end sections, tees and elbows have been inspected and accepted 

a sticker will be applied to the inside of the pipe.  Do no use pipe sections, flared end 

sections, tees or elbows which do not have this seal of approval.  
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INCIDENTAL STONE BASE: 
(7-1-95) (Rev.8-21-12) 545 SP5 R28R 

 

Description 

 

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 

have the paving operations exceed stone base placement by more than one week without written 

permission of the Engineer. 

 

Materials and Construction 

 

Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard 

Specifications. 

 

Measurement and Payment 

 

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 

2018 Standard Specifications. 
 

 

 

AGGREGATE SHOULDER BORROW 

 

Aggregate Shoulder Borrow shall be performed in accordance with Section 560 of the 2018 

Standard Specifications. 

 
Measurement and Payment 

 
Revise the 2018 Standard Specifications as follows: 

Page 5-27, Article 560-4 (C) MEASUREMENT AND PAYMENT, lines 21-22, replace with 

the following: 

 

If aggregate shoulder borrow (ASB) is used for borrow, it will be measured and paid at the 

contract unit price per ton for the number of tons of aggregate which has been incorporated into 

the completed and accepted work. 

 
Pay Item Pay Unit 

Aggregate Shoulder Borrow  Ton 
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SHOULDER WEDGE: 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39: 

 

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge 

with an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, 

measured from the horizontal plane in place after final compaction on the final surface course.  

Use an approved mechanical device which will form the asphalt mixture to produce a wedge with 

uniform texture, shape and density while automatically adjusting to varying heights. 

 

Payment for use of this device will be incidental to the other pay items in the contract. 

 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 

the 2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 720.00 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on October 1, 2022. 

 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 

 

Final surface testing is not required on this project in accordance with Section 610-13, Final 

Surface Testing and Acceptance. 

 

 

ASPHALT CONCRETE SURFACE COURSE COMPACTION: 

(7-1-95) (Rev. 8-21-12) SP6 R49R 
 

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2018 

Standard Specifications and the following provision: 

 

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled 

pneumatic tired roller with the final rolling by a steel wheel roller. 
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MILLING ASPHALT PAVEMENT: 
(1-15-19) 607  SP6 R59 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article 

and replace with the following:  

 

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing 

stations mounted on the milling machine at a length of at least 24 feet. 

 

 

ASPHALT CONCRETE PLANT MIX PAVEMENTS: 
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 
 

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the 

following:  
 

TABLE 609-3 

LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 

25.0 mm sieve (Base Mix) ± 10.0% 

19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 

9.5 mm sieve (Surface Mix) ± 5.0% 

4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 

1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 

Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 

Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 

QA retest of prepared QC Gyratory 

Compacted Volumetric Specimens 
± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 

Comparison QA Core Sample ± 2.0% (% Compaction) 

QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 

QA Density Gauge Verification Test ± 2.0% (% Compaction) 
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Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 

with the following:  

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 

paragraph. 

 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 

“S9.5B”. 

 

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions A 

Binder 

PG 

Grade  

Compaction 

Levels 
Max. 

Rut 

Depth 

(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22  6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

(A) Based on 20 year design traffic. 

(B) Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

(C) Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

(D) NCDOT-T-283 (No Freeze-Thaw cycle required). 

(E) TSR for Type S4.75A & B25.0C mixes is 80% minimum. 
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Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 

replace with the following:  

 

TABLE 610-5 

BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30% 

S4.75A,  

S9.5B, S9.5C,  

I19.0C, B25.0C 

PG 64-22 PG 64-22A PG 58-28 

S9.5D, OGFC PG 76-22B n/a n/a 

(A) If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 
(B) Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 
 

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 

following:  

 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 

(A) For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and 

air temperature shall be 50F. 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second 

sentence and replace with the following:  

 

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC 

Routes (primary routes) that have 4 or more lanes and median divided. 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth 

sentence and replace with the following: 

Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full 

width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater 

than 1000 feet in length. 

 

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
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TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 

(A) Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 

100 lbs/sy or higher. 
 

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second 

sentence and replace with the following:  
 

Final surface testing is not required on ramps, loops and turn lanes.   
 

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the 

second sentence and replace with the following:  
 

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in 

accordance with Article 610-12. 

 

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-

46, delete the eighth and ninth sentence of this paragraph and replace with the following: 

 

Take profiles over the entire length of the final surface travel lane pavement exclusive of 

structures, approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, 

unless otherwise approved by the Engineer. Test in accordance with this provision all mainline 

travel lanes, full width acceleration or deceleration lanes and collector lanes. 

 

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, 

delete these two lines. 

 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 
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Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 

following:  

 

TABLE 1012-1 

AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

(A) Requirements apply to the design aggregate blend. 

(B) 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured 

faces. 

 

 

PAVING INTERSECTIONS: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR 

 

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the 

main line of the project a minimum distance of 50 feet.  The pavement placed in the intersections 

shall be of the same material and thickness placed on the mainline of the project. 

 

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 

 

Widen the pavement on curves as directed by the Engineer. 
 

 

PAVING DRIVEWAYS AND MAILBOX TURNOUTS: 
(8-21-12) 610 SP6 R70BR 

 

Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  Place 

pavement on driveway and mailbox turnouts of the same material as used on the main line and in 

depths directed by the Engineer.  Widen the pavement on curves as directed by the Engineer. 
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PAVEMENT WIDTH VARIES: 
(7-1-95) (Rev. 8-21-12) 610 SP6 R76R 

 

The Contractor's attention is directed to the fact that the existing pavement varies in width and the 

Contractor will be required to widen the pavement as directed by the Engineer in order to obtain a 

uniform edge of pavement. 
 

 

TRENCHING FOR BASE COURSE: 
(7-1-95) (Rev.1-19-16) 610 SP6 R79AR 

 

Perform all trenching necessary to place the asphalt concrete base course widening in accordance 

with the typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 

 

Perform the trenching for the base course on the same day that the base course is to be placed.  

If the base course cannot be placed on the same day the trench section is excavated, backfill the 

trench with earth material and compact it to the satisfaction of the Engineer.  Once the trench is 

open, perform backfilling and re-opening of the trench at no cost to the Department. 

 

The Contractor will be restricted to widening one side of the project at a time unless otherwise 

permitted by the Engineer.  In widening, operate equipment and conduct operations in the same 

direction as the flow of traffic. 

 

Compact the asphalt concrete base course in the widened areas using means and methods 

acceptable to the Engineer.  Density testing will be performed in accordance with Section 10.3.4 

of the QMS Manual.  

 

Place the excavated material from trenching operation on the adjacent shoulder area as directed by 

the Engineer.  Cut adequate weep holes in the excavated material to provide for adequate drainage 

as directed by the Engineer.  Remove all excavated material from all drives to provide ingress and 

egress to abutting properties and from in front of mailboxes and paper boxes.  Saw a neat edge and 

remove all asphalt and/or concrete driveways, and existing asphalt widening, as directed by the 

Engineer, to the width of the widening and dispose of any excavated concrete or asphalt materials.  

Properly reconnect driveways. 

 

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  

Properly dispose of any excess material remaining after this operation. 

 

No direct payment will be made for trenching, sawing, and removal of driveways, depositing 

material on shoulder area, backfilling trench, or removal of spoil material, as the cost of this work 

shall be included in the bid unit price per ton for Asphalt Concrete Base Course, Type ___. 
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SUPPLEMENTAL SURVEYING: 
(4-20-21) 801 SP8 R03 
 

Revise the 2018 Standard Specifications as follows: 

 

Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the 

following:   

 

Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per 

hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The 

 

 

CONCRETE APRON: 
 

Description 

 

Construct new or replacement concrete apron at an existing drainage structure as detailed on the 

plans or directed by the Engineer. 

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Construction Methods 

 

Construction shall be in accordance with Section 840 of the 2018 Standard Specifications. 

 

Measurement and Payment 

 

__” Concrete Apron will be measured and paid in square yards, measured along the surface of the 

completed and accepted work.  Such price and payment shall include excavation; grading; 

compaction of the subgrade; furnishing, placing, and finishing the Portland cement concrete; 

backfilling and grading around the completed apron.  The unit price for this item shall also include 

the cost of all labor, equipment, tools, transportation and incidentals required to complete this work 

to the satisfaction of the Engineer. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__” Concrete Apron Square Yard 
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UNDERMINED OR LEAKING DRAINAGE STRUCTURE AND PIPE REPAIR: 

 

At locations where directed by the Engineer, the Contractor shall restore material that has been 

washed away or undermined adjacent to existing drainage structures and pipes.  The Contractor 

shall exercise care not to damage drainage structures or pipes while performing the work.  Any 

damage caused by the Contractor shall be repaired at no cost to the Department. 

 

The Contractor shall excavate loose material in the vicinity of the undermined drainage structure 

to expose the extent of the wash out.  When all undesirable material has been removed, the 

Contractor shall condition the site for backfill by grading and compacting the remaining material 

to the satisfaction of the Engineer. The Contractor shall submit methods for preventing the 

flowable fill from entering the leaking drainage structure or pipe. Once the site has been prepared, 

the Contractor shall furnish, deliver, and place flowable fill that has been approved by the Engineer 

as suitable for that purpose. 

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item Section 

Flowable Fill 1000-6 

 

Construction Methods 

 

Discharge flowable fill material directly from the truck into the space to be filled, or by other 

approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 

Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 

flowable fill. 

 

When the backfill operation is completed, the surface of the area shall be graded in a uniform 

manner that blends with the surrounding topography and does not impound water.  The Contractor 

shall exercise care to maintain the alignment and prevent damage to the pipe culvert while 

performing the work.  Any damage caused by the Contractor shall be repaired at no cost to the 

Department. 

 

Payment for "Undermined or Leaking Drainage Structure and Pipe Repair" at the contract unit 

price per cubic yard shall be full compensation for all work included in this section, including but 

not limited to, minor excavation of loose material, conditioning of site for back fill, furnishing, 

delivery, and placement of approved flowable fill, and final grading to existing topography.   

 

Measurement and Payment 

 

Pay Item Pay Unit 

Undermined or Leaking Drainage Structure and Pipe Repair    CY 

Removal of Existing Asphalt Pavement     SY 

Removal of Existing Concrete Pavement     SY 
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ADJUSTMENT TO MANHOLES: 
(7-1-95) (Rev. 8-21-12) 858 SP8 R96R 

 

The Contractor's attention is directed to Section 858-3 of the 2018 Standard Specifications. 

 

Make adjustments to manholes on this project by using rings or rapid set (grout, mortar, or 

concrete) as approved by the Engineer. 

 

CLASS “AA” CONCRETE: 

 

The Contractor shall, at locations directed by the Engineer, furnish and incorporate Class “AA” 

Concrete when constructing cast in-place concrete components.  Compensation for substituting 

Class “AA” for Class "B" concrete will be made by payment at the contract price bid, per cubic 

yard, for Class “AA” concrete.  The payment, per cubic yard, for Class “AA” concrete, will be in 

addition to the contract unit price paid for the various contract line items.  When submitting bids 

for Class “AA”, the Contractor should consider the difference between the cost of a cubic yard of 

Class "B" concrete and the cost of a cubic yard of Class “AA” concrete. 

 

Example Of Compensation For Using Class “AA” Concrete 

 

The Contractor is assigned a project that requires Class “AA” concrete for a driveway that is 16 ft. 

wide and 10 ft. long.  The Contractor orders three cubic yards of Class “AA” for the driveway.  

The contract bid price for "6" Concrete Driveway" is $ 35.00 per square yard and the contract bid 

price for Class “AA” concrete is $10.00 per cubic yard.  Payment for this driveway would be made 

as follows. 

 

“6" Concrete Driveways” - 17.8 sq. yds. @ $ 35.00 = $623.00 

Class “AA” - 3 cu. yds. @ $ 10.00 = 30.00 

TOTAL $653.00 

 

 

PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY: 
(9-15-20) 1000, 1014, 1024 SP10 R01 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 

AA Slip 

Form 
4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 

dry 
 

7 - 9 

wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 

B 2500 0.488 0.567 0.559 0.630 

1.5 

machine 

placed 

 

2.5 A 

hand 

placed 

4.0 508 --- 545 --- 

Sand Light-

weight 
4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 

Modified 

3000 

(at 7 

days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 

Fill 

excavatable 

150 

max. 

(at 56    

days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 

Flowable 

Fill 

 non-

excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 

Design, 

field 

 

650 

flexural, 

design 

only 

0.559 0.559 --- --- 

1.5 

slip form 

 

3.0 

hand 

placed 

--- 526 --- --- --- 

Precast 

See 

Table 

1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed 
per 

contract 

See Table 

1078-1 

See Table 

1078-1 
--- --- 8.0 --- 564 as needed --- --- 

 

The slump may be increased to 6 inches, provided the increase in slump is achieved by adding a 

chemical admixture conforming to Section 1024-3. In no case shall the water-cement ratio on the 

approved design be exceeded. Concrete exhibiting segregation and/or excessive bleeding will be 

rejected. Utilizing an Admixture to modify slump does not relinquish the contractor’s 

responsibility to ensure the final product quality and overall configuration meets design 

specifications. Caution should be taken when placing these modified mixes on steep grades to 

prevent unintended changes to the set slope. 
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HIGH STRENGTH CONCRETE FOR DRIVEWAYS: 
(11-21-00) (Rev. 1-17-12) 848 SP10 R02 

 

Use high early strength concrete for all driveways shown in the plans and as directed by the 

Engineer.  Provide high early strength concrete that meets the requirements of Article 1000-5 of 

the 2018 Standard Specifications. 

 

Measurement and payment will be in accordance with Section 848 of the 2018 Standard 

Specifications. 

 

 

 

MATERIALS FOR PORTLAND CEMENT CONCRETE: 
 (9-15-20)                                            1000, 1024     SP10 R24 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 

 

Test water from wells at all locations. Test public water supplies from all out of state locations 

and in the following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, 

Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, 

Perquimans, Tyrell and Washington unless the Engineer waives the testing requirements.  

 

Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the 

following:  

 

TABLE 1024-2 

PHYSICAL PROPERTIES OF WATER 

Property Requirement Test Method 

Compression Strength, 

minimum percent of control at 

3 and 7 days 

90% ASTM C1602 

Time of set, deviation from 

control 

From 1:00 hr. 

earlier to 1:30 hr. 

later 

ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 

Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content 

(Residue), Max. 
1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 

 

*Denotes an alternate method is acceptable. Test method used shall be referenced in the test 

report. 
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MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES: 
11-17-21(Rev. 8-16-22) 1101 SP11 R03 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete and 

replace with the following: 

 

When work is not in progress, keep all personnel, equipment, machinery, tools, construction 

debris, materials and supplies away from active travel lanes that meets Table 1101-1.  
 

TABLE 1101-1 

MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES 

Posted Speed Limit (mph) Distance (ft) 

40 or less ≥ 18 

45-50 ≥ 28 

55 ≥ 32 

60 or higher ≥ 40 
 

When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall 

be offset at least 5 feet from the barrier or guardrail. 

 

Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and 

replace with the following: 

 

Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed 

by the Engineer before use. 

 

 

WORK ZONE INSTALLER: 
(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04 

 

Provide the service of at least one qualified work zone installer during the setup, installation, and 

removal of temporary traffic control within the highway right of way.  The qualified work zone 

installer shall serve as crew leader and shall be on site and directing the installation and removal 

of temporary traffic control.  If multiple temporary traffic control installations or removals are 

occurring simultaneously, then each shall have a qualified work zone installer. 

 

The work zone installer shall be qualified by an NCDOT approved training agency or other 

NCDOT approved training provider in the safe and competent set up of temporary traffic control.  

For a complete listing of approved training agencies, see the Work Zone Safety Training webpage. 

 

A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may 

fulfill the role of the work zone installer during the setup, installation, and removal of temporary 

traffic control within the highway right of way provided they are on site and directing the 

installation and removal of temporary traffic control. 
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All other individuals participating in the setup, installation, and removal of temporary traffic 

control within the highway right of way shall be certified as a qualified flagger in accordance with 

Article 1150-3 of the Standard Specifications, even if flagging is not being performed as part of 

the traffic control. 

 

Provide the name and contact information of all qualified work zone installers to the Engineer 

prior to or at the preconstruction conference.  Additionally, provide a qualification statement that 

all other individuals participating in the setup, installation, and removal of temporary traffic control 

are qualified flaggers that have been properly trained through an NCDOT approved training 

agency or other NCDOT approved training provider. 

 

All certification records for qualified work zone installers and flaggers shall be uploaded by the 

approved training agency or other NCDOT approved training provider to the Department’s Work 

Zone Education Verification App (WZ-EVA) prior to the qualified work zone installer or flagger 

performing any traffic control duties on the project.  For more information about WZ-EVA, see 

the Work Zone Safety Training webpage. 
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TEMPORARY TRAFFIC CONTROL 

(9-01-2021)  

 

General Requirements 

 

Maintain traffic on all roads in accordance with Divisions 10, 11 and 12 of the 2018 Standard 

Specifications and the following provisions: 

 

Install Work Zone Advance Warning Signs when work is within 40 ft. from the edge of the travel 

lane in accordance with Standard Drawing No. 1101.01 of the 2018 Roadway Standard Drawings 

prior to beginning any other work.  If signs are installed more than 3 calendar days prior to the 

beginning of work, cover the signs until the work begins. Install each work zone advance warning 

sign separately and not on the same post or stand with any other sign.   

 

When personnel and/or equipment are working within 15 ft. of an open travel lane, close the 

nearest open shoulder using Roadway Standard Drawing No. 1101.04 unless the work area is 

protected by barrier or guardrail or a lane closure is installed. 

 

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility 

and within 5 ft. of an open travel lane, close the nearest open travel lane using Roadway Standard 

Drawing No. 1101.02 of the 2018 Roadway Standard Drawings unless the work area is protected 

by barrier or guardrail. 

 

When personnel and/or equipment are working on the shoulder adjacent to a divided facility and 

within 10 ft. of an open travel lane, close the nearest open travel lane using Roadway Standard 

Drawing No. 1101.02 of the 2018 Roadway Standard Drawings, unless the work area is protected 

by barrier or guardrail. 

 

When personnel and/or equipment are working within a lane of travel of an undivided or divided 

facility, close the lane using Roadway Standard Drawing No. 1101.02 of the 2018 Roadway 

Standard Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or 

equipment remain within the closed travel lane. Perform work only when weather and visibility 

conditions allow safe operations as directed by the Engineer. 

 

Do not work simultaneously within 15 ft. on both sides of an open travel way, ramp, or loop within 

the same location, unless protected with guardrail or barrier. 

 

Remove lane closure devices from the lane when work is not being performed behind the lane 

closure or when a lane closure is no longer needed or as directed by the Engineer. 
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Temporary Traffic Control (TTC) 

 

Refer to Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.11, 1110.01, 1110.02, 1115.01, 

1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2018 Roadway Standard 

Drawings when closing a lane of travel or shoulder in the work zone. 

   

Notify the Engineer (30) calendar days prior to any traffic pattern alteration. 

 

Ensure all necessary signing is in place prior to altering any traffic pattern. 

 

When lane closures are not in effect, space channelizing devices in work areas no greater in feet 

than twice the posted speed limit (MPH), except 10 ft. on-center in radii, and 3 ft. off the edge of 

an open travelway. Refer to 2018 Standard Specifications Sections 1130 (Drums), 1135 (Cones), 

and 1180 (Skinny Drums) for additional requirements. 

 

Place additional sets of three channelizing devices (Drums, Cones, or Skinny Drums) 

perpendicular to the edge of travelway on 100 to 500 ft. centers, as directed by the Engineer, when 

unopened lanes are closed to traffic. 

 

Place Type III Barricades with “ROAD CLOSED” sign R11-2 attached, of sufficient length to 

close the entire roadway. 

 

Install black on orange “DIP” (W8-2) and/or “BUMP” (W8-1) signs in advance of the uneven area 

in accordance with Roadway Standard Drawing 1101.11, or as directed by the Engineer. 

 

Pavement Edge Drop Off Requirements 

 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an 

opened travel lane that has an edge of pavement drop-off as follows: 

 

• Backfill drop-offs that exceed 2 inches on roadways with posted speed limits of 45 mph or 

greater. 

• Backfill drop-offs that exceed 3 inches on roadways with posted speed limits less than 45 

mph. 

• Backfill with suitable compacted material, as approved by the Engineer, at no expense to 

the department. 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 

of 1.5 inches.  Install advance warning “Uneven Lanes" signs (W8-11) 500 ft. in advance and a 

minimum of every half mile throughout the uneven area.  
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The following options are available during milling operations on two-way, two-lane facilities 

when the entire roadway or entire lane is to be milled: 

 

• Mill a single lane and pave back by the end of each work day. 

• Mill the entire width of roadway and pave back within 72 hours. 

 

The following options are available during milling operations on multi-lane facilities when 

all lanes or a single lane in one direction are to be milled: 

 

• Mill a single lane and pave back by the end of each work day. 

• Mill the entire width of pavement for all lanes to be milled in any direction daily and 

pave back within 72 hours. 

 

If milled areas are not paved back within the same work period the Contractor is to furnish and 

install portable “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted below signs. 

These are to be dual indicated where lateral clearance can be obtained within the median areas.  

Install the “Grooved Pavement” (W8-15) w/ Motorcycle Plaque 1500’ in advance of the milled 

area.  Once mitigated, all portable signs are to be removed. 

 

Project Requirements 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

 

1. Prior to beginning work, the Contractor shall submit a written construction sequence for 

traffic control and construction lighting to the Engineer at the first pre-construction meeting 

and the sequence must be approved before closing a lane of traffic.  

 

2. Obtain written approval of the Engineer before working in more than one location or setting 

up additional lane closures. The maximum length of any one lane closure is 1 mile unless 

otherwise directed by the Engineer. 

 

3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times and 

Liquidated Damages”. 

 

4. Contractor shall conduct operations in an order such that water does not accumulate. 

 

5. The Contractor on this and any adjacent projects, or subcontractors working within this 
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project shall coordinate lane closure location, type, and direction with the Engineer to best 

maintain lane continuity through the limits of this and adjacent projects. 

 

6. Operate paving equipment and conduct paving operations in the same direction as the flow 

of traffic unless the operation is protected by barrier or guardrail or as directed by the 

Engineer.  Maintain vehicular access in accordance with Section 1101-05 of the 2018 

Standard Specifications. 

 

7. Provide appropriate construction lighting in accordance with Section 1413 of the 2018 

Standard Specifications. 

 

Measurement and Payment 

 

Signs (portable, stationary, and/or barricade mounted), Flashing Arrow Boards (FAB), 

Barricades Type III, Flaggers, Cones, Skinny Drums and Drums will be measured and paid in 

accordance with the item’s specific Section in the 2018 Standard Specifications, Section 1105 of 

the 2018 Standard Specifications, or the item’s Special Provision, as determined by the Engineer. 
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STANDARD SPECIAL PROVISION 
 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS: 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 
 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year.  

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 

be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided funds 

are available.  The State reserves the right to terminate or suspend any transportation project 

contract, and any transportation project contract shall be so terminated or suspended if funds will 

not be available for payment of the work to be performed during that fiscal year pursuant to the 

contract.  In the event of termination of any contract, the contractor shall be given a written notice 

of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 
 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2018 Standard Specifications. 

 

 

BIDS OVER LIMIT: 
(08-01-16)  SPD 01-400 

 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, 

the bid will not be considered for award. 

 

 

DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(12-1-16)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 

the work code(s) which are identified as work items in the prime contractor’s construction progress 

schedule that they will complete themselves.  Any contractor identified as working outside their 

expertise may be considered in default of contract. 

 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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SAFETY VESTS: 
 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers 

and their personnel must wear an OSHA approved reflective vest or outer garment at all times 

while on the project.     

 

 

PERSONAL PROTECTIVE EQUIPMENT (PPE): 

 

All personal protective equipment required for the Contractor’s employees shall be furnished by 

the Contractor.  Personal protective equipment includes, but is not limited to safety vests, eye 

protection, ear protection, hard hats, steel-toed shoes, gloves, etc. 

 

 

DRIVEWAYS AND PRIVATE PROPERTY: 
 

The Contractor shall maintain access to driveways for all residents and property owners 

throughout the life of the project. The Contractor shall not perform work for private citizens or 

agencies in conjunction with this project or within the project limits of this contract.  

 

 

COOPERATION WITH STATE FORCES: 
 

The Contractor must cooperate with State forces working within the limits of this project as 

directed by the Engineer.    

 

 

LITTERING ON PROJECT: 

 

The discarding of trash other than in acceptable trash containers will be considered littering and 

will not be tolerated on NCDOT Property.  Violators will be subject to penalty under State Laws. 

 
 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY: 

(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 

independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  

Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 

not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 

delivered it shall be available for pickup and replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 

be rejected by the North Carolina Department of Transportation. 
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Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 

the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 

NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination 

percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 

recognized for minimum pure live seed as listed on the following pages. 
 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 

Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   
 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 

not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 

rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 

includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 

inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
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Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 

be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 

be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 

be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 

be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 

approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass     

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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ERRATA: 
(10-16-18) (Rev. 8-16-22) Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

Division 4 

Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number 

“454-1” with “458-1”. 

 

Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  

“609-9”. 

 

Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table 

number “610-7” with “610-8”. 

 

 

Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table 

number “610-8” with “610-9”. 

 

Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and 

line 32, replace Table number “610-6” with “610-7”. 

 

Division 7 

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number 

“725-1” with “724-4”.  

 

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number 

“725-1” with “725-3”.  

 

Division 10 

Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number 

“1012-8” with “1012-5”. 

 

Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace 

“Table 6D” with “Table 7D” and Permittivity, Type 3B, replace “Table 7D” with “Table 8D”.  

 

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number 

“1080-9” with “1080-7”. 

 

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article 

number “1080-50” with “1080-10”.  

 

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace 

article number “1080-61” with “1080-11”.  
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Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 

STEEL, line 22, replace article number “1080-72” with “1080-12”.  
 

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace 

article number “1080-83” with “1080-13”. 
 

Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the 

second sentence with the following: 
 

An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25) Linear Foot 
 

Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-

4” with “1550-4”.  
 

Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and 

Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities 

Accommodations Manual”. 

 

 

 

PLANT AND PEST QUARANTINES: 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 

Within Quarantined Area 
 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 

certificate or limited permit for any regulated article moving from the quarantined area. 
 

Originating in a Quarantined County 
 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 
 

Contact 
 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 

sites located in the quarantined area or for any regulated article used on this project originating in 

a quarantined county. 
 

 

 
 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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Regulated Articles Include 
 

(C) Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

(D) Plants with roots including grass sod. 

(E) Plant crowns and roots. 

(F) Bulbs, corms, rhizomes, and tubers of ornamental plants. 

(G) Hay, straw, fodder, and plant litter of any kind. 

(H) Clearing and grubbing debris. 

(I) Used agricultural cultivating and harvesting equipment. 

(J) Used earth-moving equipment. 

(K) Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 

ash borer, guava root knot nematode, or other noxious weeds. 

 

 

MINIMUM WAGES: 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 
 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 
 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 

Revise the 2018 Standard Specifications as follows: 

 

Replace Article 103-4(B) with the following: 

 

The North Carolina Department of Transportation is committed to carrying out the U.S. 

Department of Transportation’s policy of ensuring nondiscrimination in the award and 

administration of contracts. 

 

The provisions of this section related to United States Department of Transportation (US DOT) 

Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 

(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 

applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 

related subcontracts, material supply, engineering, architectural and other service contracts, 

regardless of dollar amount. Any Federal provision that is specifically required not specifically set 

forth is hereby incorporated by reference.   

o Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and successors 

in interest (hereinafter referred to as the "contractor") agrees as follows: 

▪ Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they may be 

amended from time to time, which are herein incorporated by reference and made a part of this 

contract. 

▪ Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and retention 

of subcontractors, including procurements of materials and leases of equipment. The 

contractor shall not participate directly or indirectly in the discrimination prohibited by the 

Acts and the Regulations, including employment practices when the contract covers any 

activity, project, or program set forth in Appendix B of 49 CFR Part 21. 

▪ Solicitations for Subcontractors, Including Procurements of Materials and 

Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the contractor for 

work to be performed under a subcontract, including procurements of materials, or leases 

of equipment, each potential subcontractor or supplier shall be notified by the contractor 

of the contractor's obligations under this contract and the Acts and the Regulations relative 

to Nondiscrimination on the grounds of race, color, or national origin. 

▪ Information and Reports 
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The contractor shall provide all information and reports required by the Acts, the 

Regulations, and directives issued pursuant thereto and shall permit access to its books, 

records, accounts, other sources of information, and its facilities as may be determined by 

the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 

Regulations, and instructions. Where any information required of a contractor is in the 

exclusive possession of another who fails or refuses to furnish the information, the 

contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set forth 

what efforts it has made to obtain the information.  

▪ Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions of this 

contract, the Recipient will impose such contract sanctions as it and/or the FHWA may 

determine to be appropriate, including, but not limited to:  

• Withholding payments to the contractor under the contract until the contractor complies; 

and/or 

• Cancelling, terminating, or suspending a contract, in whole or in part. 

▪ Incorporation of Provisions 

The contractor shall include the provisions of paragraphs one through six in every 

subcontract, including procurements of materials and leases of equipment, unless exempt 

by the Acts, the Regulations and directives issued pursuant thereto. The contractor shall 

take action with respect to any subcontract or procurement as the Recipient or the FHWA 

may direct as a means of enforcing such provisions including sanctions for noncompliance. 

Provided, that if the contractor becomes involved in, or is threatened with litigation by a 

subcontractor, or supplier because of such direction, the contractor may request the 

Recipient to enter into any litigation to protect the interests of the Recipient. In addition, 

the contractor may request the United States to enter into the litigation to protect the 

interests of the United States. 

o Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 

as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 

of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 

related nondiscrimination authorities to ensure that no person shall, on the ground of race, 

color, national origin, limited English proficiency, sex, age, or disability (including 

religion/creed or income-level, where applicable), be excluded from participation in, be 

denied the benefits of, or be subjected to discrimination under any programs, activities, or 

services conducted or funded by NCDOT. Contractors and other organizations under 

contract or agreement with NCDOT must also comply with Title VI and related authorities, 

therefore: 

▪ During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 

Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 

To comply with this section, the prime contractor shall: 
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A. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 

employees, applicants and subcontractors on the jobsite. 

B. Physically incorporate the required Title VI clauses into all subcontracts on 

federally-assisted and state-funded NCDOT projects, and ensure inclusion by 

subcontractors into all lower-tier subcontracts. 

C. Required Solicitation Language. The Contractor shall include the following 

notification in all solicitations for bids and requests for work or material, regardless 

of funding source: 

“The North Carolina Department of Transportation, in accordance with the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 

2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 

affirmatively ensure that any contract entered into pursuant to this advertisement, 

disadvantaged business enterprises will be afforded full and fair opportunity to 

submit bids in response to this invitation and will not be discriminated against on 

the grounds of race, color, or national origin in consideration for an award. In 

accordance with other related nondiscrimination authorities, bidders and 

contractors will also not be discriminated against on the grounds of sex, age, 

disability, low-income level, creed/religion, or limited English proficiency in 

consideration for an award.” 

D. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 

subsequent lower tier subcontracts on Federal-aid highway construction contracts 

only. 

E. Provide language assistance services (i.e., written translation and oral 

interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 

OCR for further assistance, if needed. 

F. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 

▪ Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 

prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 

agreements. Subrecipients must also ensure compliance by their contractors and 

subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

▪ If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 

affirmative action to correct any deficiencies found within a reasonable time period, 

not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 

200.9(b)(15)) 

▪ The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 

the public and contractors) from discrimination by NCDOT employees, 

subrecipients and contractors, regardless of funding source. 
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2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency 

(LEP), sex, age, or disability (and religion in the context of employment, aviation, 

or transit) may file a written complaint. The law also prohibits intimidation or 

retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 

be filed no later than 180 calendar days after the following: 

1.1.1.1. The date of the alleged act of discrimination; or 

1.1.1.2. The date when the person(s) became aware of the alleged discrimination; or 

1.1.1.3. Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 

entities: 

A. North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-

522-0453  

B. Federal Highway Administration, North Carolina Division Office, 310 New 

Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

C. US Department of Transportation, Departmental Office of Civil Rights, 

External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 

Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a representative, 

and include the complainant’s name, address, and telephone number. Complaints 

received by fax or e-mail will be acknowledged and processed. Allegations 

received by telephone will be reduced to writing and provided to the complainant 

for confirmation or revision before processing. Complaints will be accepted in other 

languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 

Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 

sex, age, disability, or religion (in the context of employment, aviation or transit). 

“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one 

of the accepted racial groups; or 

the perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not 

a factor. (Discrimination based 

on language or a person’s 

accent is also covered) 

Mexican, Cuban, 

Japanese, 

Vietnamese, Chinese 

Sex Gender. The sex of an 

individual.  

Note: Sex under this program 

does not include sexual 

orientation. 

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, 

para-amputee, 

epileptic, diabetic, 

arthritic 

Section 504 of the Rehabilitation Act of 

1973;  

Americans with Disabilities Act of 1990  

Religion (in the context of 

employment) 

(Religion/ Creed in all aspects of 

any aviation or transit-related 

construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, which 

are sincerely held with the 

strength of traditional religious 

views. Note: Does not have to 

be associated with a recognized 

religious group or church; if an 

individual sincerely holds to the 

belief, it is a protected religious 

practice. 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 

a. Pertinent Nondiscrimination Authorities 

             During the performance of this contract, the contractor, for itself, its assignees, and successors 

in interest agrees to comply with the following non-discrimination statutes and authorities, 

including, but not limited to: 

(L) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 

discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  
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(M) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 

U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 

acquired because of Federal or Federal-aid programs and projects);  

(N) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 

basis of sex);  

(O) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(P) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age);  

(Q) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 

(prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 

and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 

of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 

the terms "programs or activities" to include all of the programs or activities of the 

Federal-aid recipients, sub-recipients and contractors, whether such programs or activities 

are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 

the basis of disability in the operation of public entities, public and private transportation 

systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 

12131-12189) as implemented by Department of Transportation regulations at 49 C.F.R. 

parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures Nondiscrimination against 

minority populations by discouraging programs, policies, and activities with 

disproportionately high and adverse human health or environmental effects on minority 

and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited English 

Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of Limited English proficiency (LEP). To ensure compliance with 

Title VI, you must take reasonable steps to ensure that LEP persons have meaningful 

access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 

(prohibits employment discrimination on the basis of race, color, religion, sex, or national 

origin). 

b. Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

i. Clauses for Deeds Transferring United States Property (1050.2A, Appendix 

B) 
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The following clauses will be included in deeds effecting or recording the transfer of real 

property, structures, or improvements thereon, or granting interest therein from the United 

States pursuant to the provisions of Assurance 4. 

 

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 

upon the condition that the North Carolina Department of Transportation (NCDOT) will 

accept title to the lands and maintain the project constructed thereon in accordance with 

the North Carolina General Assembly, the Regulations for the Administration of the 

Federal-Aid Highway Program, and the policies and procedures prescribed by the Federal 

Highway Administration of the U.S. Department of Transportation in accordance and in 

compliance with all requirements imposed by Title 49, Code of Federal Regulations, U.S. 

Department of Transportation, Subtitle A, Office of the Secretary, Part 21, 

Nondiscrimination in Federally-assisted programs of the U.S Department of Transportation 

pertaining to and effectuating the provisions of Title VI of the Civil Rights Act of 1964 (78 

Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does hereby remise, release, quitclaim and 

convey unto the NCDOT all the right, title and interest of the U.S. Department of 

Transportation in and to said lands described in Exhibit A attached hereto and made a part 

hereof. 

 

(HABENDUM CLAUSE) 

 

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, to 

the covenants, conditions, restrictions and reservations herein contained as follows, which 

will remain in effect for the period during which the real property or structures are used for 

a purpose for which Federal financial assistance is extended or for another purpose 

involving the provision of similar services or benefits and will be binding on the NCDOT, 

its successors and assigns. 

The NCDOT, in consideration of the conveyance of said lands and interests in lands, does 

hereby covenant and agree as a covenant running with the land for itself, its successors and 

assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded 

from participation in, be denied the benefits of, or be otherwise subjected to discrimination 

with regard to any facility located wholly or in part on, over, or under such lands hereby 

conveyed [,] [and]* (2) that the NCDOT will use the lands and interests in lands and 

interests in lands so conveyed, in compliance with all requirements imposed by or pursuant 

to Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, 

Office of the Secretary, Part 21, Non-discrimination in Federally-assisted programs of the 

U.S. Department of Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, 

and as said Regulations and Acts may be amended [, and (3) that in the event of breach of 

any of the above-mentioned nondiscrimination conditions, the Department will have a right 

to enter or re-enter said lands and facilities on said land, and that above described land and 

facilities will thereon revert to and vest in and become the absolute property of the U.S. 

Department of Transportation and its assigns as such interest existed prior to this 

instruction].* 
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(*Reverter clause and related language to be used only when it is determined that such a 

clause is necessary in order to make clear the purpose of Title VI.) 

ii. Clauses for Transfer of Real Property Acquired or Improved Under the 

Activity, Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 

instruments entered into by the North Carolina Department of Transportation 

(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree [in the case of deeds and 

leases add "as a covenant running with the land"] that: 

(R) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 

which a U.S. Department of Transportation activity, facility, or program is 

extended or for another purpose involving the provision of similar services or 

benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 

such facilities and services in compliance with all requirements imposed by the 

Acts and Regulations (as may be amended) such that no person on the grounds 

of race, color, or national origin, will be excluded from participation in, denied 

the benefits of, or be otherwise subjected to discrimination in the use of said 

facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 

above Nondiscrimination covenants, the NCDOT will have the right to terminate 

the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 

facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 

been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will have the right to enter or re-enter the lands and 

facilities thereon, and the above described lands and facilities will there upon revert 

to and vest in and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary to make clear the purpose of Title VI.) 

iii. Clauses for Construction/Use/Access to Real Property Acquired Under the 

Activity, Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 

instruments/ agreements entered into by the North Carolina Department of 

Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree (in the case of deeds and 

leases add, "as a covenant running with the land") that (1) no person on the ground 

of race, color, or national origin, will be excluded from participation in, denied the 

benefits of, or be otherwise subjected to discrimination in the use of said facilities, 

(2) that in the construction of any improvements on, over, or under such land, and 

the furnishing of services thereon, no person on the ground of race, color, or 

national origin, will be excluded from participation in, denied the benefits of, or 

otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 

permittee, etc.) will use the premises in compliance with all other requirements 

imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 

Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 

above Non¬ discrimination covenants, the NCDOT will have the right to terminate 

the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 

land and the facilities thereon, and hold the same as if said (license, permit, etc., as 

appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will there upon revert to and vest in and become the 

absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary to make clear the purpose of Title VI.) 

 

 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 
 

The North Carolina Department of Transportation will administer a custom version of the Federal 

On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 

contractors (existing and newcomers) will be automatically placed in the Alternate Program.  

Standard OJT requirements typically associated with individual projects will no longer be applied 

at the project level.  Instead, these requirements will be applicable on an annual basis for each 

contractor administered by the OJT Program Manager. 
 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 
 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 
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Minorities and Women 
 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every 

effort to enroll minority and women as trainees to the extent that such persons are available within 

a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 

to discriminate against any applicant for training, whether a member of a minority group or not. 
 

Assigning Training Goals 
 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 

based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 

activity with the Department.  At the beginning of each year, all contractors eligible will be 

contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 

Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
 

Training Classifications 
 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 
 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not 

all-inclusive.  Where the training is oriented toward construction applications, training will be 

allowed in lower-level management positions such as office engineers and estimators.  Contractors 

shall submit new classifications for specific job functions that their employees are performing.  

The Department will review and recommend for acceptance to FHWA the new classifications 

proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 
 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level status. 
 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to the 

subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  
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Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 

of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  
 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  
 

Records and Reports 
 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as 

requested shall be submitted to the OJT Program Manager.  
 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  
 

Trainee Interviews 
 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  
 

Trainee Wages 
 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 
 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 
 

Achieving or Failing to Meet Training Goals 
 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 
 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off 

the NCDOT’s Bidders List.  
 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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STABILIZATION REQUIREMENTS: 
(3-11-16) (Rev. 4-30-19) S-2 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective April 1, 2019 issued by the North Carolina 

Department of Environmental Quality Division of Water Resources.  Temporary or permanent 

ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 

with the following exceptions in which temporary or permanent ground cover shall be provided in 

14 calendar days from the last land-disturbing activity: 

 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

• Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract 

and as directed. 

 

SEEDING AND MULCHING: (East Crimp) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 
 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 

 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 
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Approved Tall Fescue Cultivars 
 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice 

Kalahari 
 

Scorpion 

Serengeti 

Shelby 
Essential 

Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 

Avenger Falcon NG Legitimate Signia 

Barlexas Falcon V Lexington Silver Hawk 

Barlexas II Faith LSD Sliverstar 

Bar Fa Fat Cat Magellan Shenandoah Elite 

Barrera Festnova Matador Sidewinder 

Barrington Fidelity Millennium SRP Skyline 

Barrobusto Finelawn Elite Monet Solara 

Barvado Finelawn Xpress Mustang 4 Southern Choice II 

Biltmore Finesse II Ninja 2 Speedway 

Bingo Firebird Ol’ Glory Spyder LS 

Bizem Firecracker LS Olympic Gold Sunset Gold 

Blackwatch Firenza Padre Taccoa 

Blade Runner II Five Point Patagonia Tanzania 

Bonsai Focus Pedigree Trio 

Braveheart Forte Picasso Tahoe II 

Bravo Garrison Piedmont Talladega 

Bullseye Gazelle II Plantation Tarheel 

Cannavaro Gold Medallion Proseeds 5301 Terrano 

Catalyst Grande 3 Prospect Titan ltd 

Cayenne Greenbrooks Pure Gold Titanium LS 

Cessane Rz Greenkeeper Quest Tracer 

Chipper Gremlin Raptor II Traverse SRP 

Cochise IV Greystone Rebel Exeda Tulsa Time 

Constitution Guardian 21 Rebel Sentry Turbo 

Corgi Guardian 41 Rebel IV Turbo RZ 

Corona Hemi Regiment II Tuxedo RZ 

Coyote Honky Tonk Regenerate Ultimate 

Darlington Hot Rod Rendition Venture 

Davinci Hunter Rhambler 2 SRP Umbrella 

Desire Inferno Rembrandt Van Gogh 

Dominion Innovator Reunion Watchdog 

Dynamic Integrity Riverside Wolfpack II 

Dynasty Jaguar 3 RNP Xtremegreen 

Endeavor Jamboree Rocket  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 

add 20# of Sericea Lespedeza from January 1 - December 31. 
 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 
 

All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 

tack shall not be allowed on this project. 

 

CRIMPING STRAW MULCH: 
 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 

maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw 

is to be applied and then crimped. After the crimping operation is complete, an additional 

application of straw shall be applied and immediately tacked with a sufficient amount of undiluted 

emulsified asphalt. 
 

Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 

Crimping equipment including power source shall be subject to the approval of the Engineer 

providing that maximum spacing of crimper blades shall not exceed 8". 

 

 

Native Grass Seeding and Mulching (East) 
 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both sides 

of the stream or depression, measured from top of stream bank or center of depression.  The stream 

bank of the stream relocation shall be seeded by a method that does not alter the typical cross 

section of the stream bank.  Native Grass Seeding and Mulching shall also be performed in the 

permanent soil reinforcement mat section of preformed scour holes, and in other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

March 1 - August 31 September 1 - February 28 

18# Creeping Red Fescue 18# Creeping Red Fescue 

6# Indiangrass 6# Indiangrass 

8# Little Bluestem 8# Little Bluestem 

4# Switchgrass 4# Switchgrass 

25# Browntop Millet 35# Rye Grain 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
 

Approved Creeping Red Fescue Cultivars: 
 

Aberdeen Boreal Epic Cindy Lou 
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Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 
 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 
 

Measurement and Payment 
 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 

 

 

TACK FOR MULCH FOR EROSION CONTOL: 
(07-19-22) 
 

Description 
 

This work consists of supplying and installing of an approved material for binding mulch for 

erosion control in accordance with Section 1060-5, Section 1615 and Section 1660 of the Standard 

Specifications.  This provision defines acceptable materials and rates for tacking material for 

holding mulch in place. 
 

Materials 
 

(a) Emulsified Asphalt 
 

Asphalt emulsion tack shall conform to the requirements of AASHTO M 140, Specification 

for Emulsified Asphalt. The emulsified asphalt may be rapid setting, medium setting, or 

slow setting.  Apply emulsified asphalt tackifier at a rate of 0.10 gallons per square yard 

(approximately 484 gallons per acre). 
 

(b) Cellulose Hydromulch 
 

Cellulose hydromulch products shall be non-toxic, weed-free, prepackaged cellulose fiber 

(pulp) material containing no more than 3% ash or other inert materials.  Cellulose 

hydromulches may contain dyes or binders specifically formulated to enhance the adhesive 

qualities of the hydromulch.  Apply cellulose hydromulches at a rate of 1000 pounds (dry 

weight) per acre. 
 

Wood fiber or wood fiber blend hydromulches may be substituted for cellulose hydromulch 

at the same application rate. 
 

(c) Other tackifiers 
 

Other approved materials, specifically designed and manufactured for application as a 

straw mulch tacking agent, may be used at the manufacturer’s recommended rate.    
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Construction Methods 
 

Apply the Tack for Mulch for Erosion Control uniformly across straw mulch per Section 1615 and 

Section 1660 of the Standard Specifications. 
 

Payment 
 

Tack for Mulch for Erosion Control is incidental to the application of Temporary Mulching, 

Section 1615-4, and Seeding and Mulching, Section 1660-8, and no additional payment will be 

made.  

 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 

Description 
 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 
 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 
 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 
 

Materials 
 

(A) Safety Fencing 
 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 
 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 
 

(B) Boundary Flagging 
 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 
 

Construction Methods 
 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 
 

(A) Safety Fencing 
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Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 

acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 
 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   
 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 
 

(B) Boundary Flagging 
 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 
 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 
 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 
 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 
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Measurement and Payment 
 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

 

COIR FIBER MAT: 

 

Description 

 

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 

as directed.  Work includes providing all materials, excavating and backfilling, and placing and 

securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 

Materials 

 

Item Section 

Coir Fiber Mat 1060-14 

 

Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 

 

Wooden Stakes: 
 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
 

 

 

Steel Reinforcement Bars: 
 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 
 

Staples: 
 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 
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Construction Methods 
 

Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 

apply without stretching such that it will lie smoothly but loosely on the soil surface. 
 

For stream relocation applications, take care to preserve the required line, grade, and cross section 

of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 

deep and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end 

of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  Construct check 

trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.  

Fold over and bury mat to the full depth of the trench, close and tamp firmly.  Overlap mat at least 

6 in. where 2 or more widths of mat are installed side by side. 
 

Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 

edges and down the center of the mat 3 ft. apart. 
 

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 

required. 
 

Measurement and Payment 
 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 
 

No measurement will be made for anchor items. 
 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 

 

 

FLOATING TURBIDITY CURTAIN: 
 

Description 
 

This work consists of furnishing a Floating Turbidity Curtain to deter silt suspension and 

movement of silt particles during construction.  The floating turbidity curtain shall be constructed 

at locations as directed. 
 

Materials 
 

The curtain material shall be made of a tightly woven nylon, plastic or other non-deteriorating 

material meeting the following specifications: 
 

Property Value 

Grab tensile strength *md-370 lbs *cd-250 lbs 

Mullen burst stength 480 psi 

Trapezoid tear strength *md-100 lbs *cd-60 lbs 
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Apparent opening size 70 US standard sieve 

Percent open area 4% permittivity  0.28 sec-1 

  

*md - machine direction  

*cd - cross machine direction  

 

In the event that more than one width of fabric is required, a 6" overlap of the material shall also 

be required. 

 

The curtain material shall be supported by a flotation material having over 29 lbs/ft buoyancy.  The 

floating curtain shall have a 5/16" galvanized chain as ballast and dual 5/16" galvanized wire ropes 

with a heavy vinyl coating as load lines. 

 

Construction Methods 

 

The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its 

removal is requested by the Engineer.  The curtain shall extend to the bottom of the jurisdictional 

resource.  Anchor the curtain according to manufacturer recommendations. 

 

Measurement and Payment 

 

Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of 

curtain furnished as specified and accepted.  Such price and payment will be full compensation for 

the work as described in this section including but not limited to furnishing all materials, tools, 

equipment, and all incidentals necessary to complete the work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Floating Turbidity Curtain Square Yard 

 

 

 

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM): 

 

Description 

 

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir 

fiber netting.  Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a 

velocity break.  Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.  

Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing 

materials, installation of coir fiber wattles, matting installation, PAM application, and removing 

wattles. 

 

 

 



DA00551 102 STATE 

Materials 

 

Coir Fiber Wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12 in. 

Minimum Density 3.5 lb/ft3 +/- 10% 

Net Material Coir Fiber 

Net Openings 2 in. x 2 in. 

Net Strength 90 lbs. 

Minimum Weight 2.6 lbs./ft. +/- 10% 

 

Anchors:  Stakes shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 

section.  One end of the stake must be sharpened or beveled to facilitate driving down into 

the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 

specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 

length with a throat of 1" in width. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 

used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 

each wattle.  The PAM product used shall be listed on the North Carolina Department of 

Environmental Quality Division of Water Resources web site as an approved PAM product for use 

in North Carolina. 

 

Construction Methods 

 

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot 

and at the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 

downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 

according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according 

to the detail provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. 

with no more than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according 

to the detail provided in the plans. 

 

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour 

ditch slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 

sections of wattles a minimum of 6 in. 
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Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow 

over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  

PAM applications shall be done during construction activities after every rainfall event that is 

equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles 

are removed, and shall remove and dispose of silt accumulations at the wattles when so directed 

in accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles 

which are installed and accepted.  Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to install the Coir Fiber Wattles. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the coir fiber wattles. Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

Coir Fiber Wattle Linear Foot 

 

 

IMPERVIOUS DIKE: 

 

Description 

 

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for the 

purpose of diverting normal stream flow around the construction site.  The Contractor shall 

construct an impervious dike in such a manner approved by the Engineer.  The impervious dike 

shall not permit seepage of water into the construction site or contribute to siltation of the stream.  

The impervious dike shall be constructed of an acceptable material in the locations noted on the 

plans or as directed. 
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Materials 

 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 

of an acceptable size stone lined with polypropylene or other impervious geotextile. 

 

Earth material shall not be used to construct an impervious dike when it is in direct contact with 

the stream unless vegetation can be established before contact with the stream takes place. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious 

dike(s) constructed, measured in place from end to end of each separate installation that has been 

completed and accepted.  Such price and payment will be full compensation for all work including 

but not limited to furnishing materials, construction, maintenance, and removal of the impervious 

dike. 

Dewatering of the work site will be considered incidental to  Impervious Dike. No separate payment will 
be made for Dewatering of the work site. 
 

Payment will be made under: 

 

Pay Item Pay Unit 

Impervious Dike Linear Foot 

 

 

 

RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 

by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  
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1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 

 

Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 

completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 

the Standard Specifications will not apply to this item of work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

 

 

CONCRETE WASHOUT STRUCTURE: 
(12-10-20) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  
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The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete wash water.   

 

Materials 

 

Item Section 

Temporary Silt Fence 1605 
  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 
 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 
 

Construction Methods 
 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   
 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 
 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 

traffic. 
 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 
 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.
pdf 
 

Alternate details for accommodating concrete washout may be submitted for review and approval.  
 

The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 
 

Maintenance and Removal 
 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 
 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
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Measurement and Payment 
 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details or commercially available devices are approved, then those devices will 

also be paid for per each approved and installed device.  
 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 
 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 
 

No measurement will be made for other items or for over excavation or stockpiling. 
 

Payment will be made under: 
 

Pay Item Pay Unit 

Concrete Washout Structure Each 

 

 

PUMP AROUND OPERATION:  
 

The work covered by this section consists of furnishing, installing, maintaining, and removing any 
and all pump around systems used on this project. The Contractor shall install a pump around 
system in locations approved by the Engineer. The pump around system shall provide a 
passageway for the stream flow around the work site. 
 

The quantity of pump around systems may be increased, decreased, or eliminated entirely as 
directed. Such variations in quantity will not be considered as alterations in the details of 
construction or a change in the character of the work.  Pumps shall be of sufficient size to divert 
the stream flow around the work area, as approved by the Engineer.   
 

Payment for Pump Around Operation will be made per hour where the contractor’s pump is 
pumping water around the operation that is necessary to complete any work that is required by the 
Engineer. The pump around operation shall include but not be limited to, diverting the stream flow 
around the work area, providing and installing all necessary pipe, and pumping runoff from the 
work area into a stilling basin, special stilling basin or other sediment control device. 
 

The prices herein will be full compensation for all work covered by this section including, but not 
limited to furnishing all of the necessary materials, construction, maintenance and removal of the 
pump around operation. 
 
Measurement and Payment 

 
Pay Item Pay Unit 
Pump Around 4” HR 
Pump Around 6” HR 
Pump Around 8” HR 
Pump Around 12” HR 
Special Stilling Basins EA 



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: CAMDEN, CURRITUCK, DARE, GATES, HYDE, PASQUOTANK, PERQUIMANS

ROADWAY ITEMS

0001 40
HR

0000910000-N SP GENERIC MISCELLANEOUS ITEM
FULLY OPERATED BACKHOE

0002 40
HR

0000910000-N SP GENERIC MISCELLANEOUS ITEM
FULLY OPERATED DOZER

0003 40
HR

0000910000-N SP GENERIC MISCELLANEOUS ITEM
FULLY OPERATED EXCAVATOR

0004 40
HR

0000910000-N SP GENERIC MISCELLANEOUS ITEM
FULLY OPERATED FRONT-END
LOADER

0005 40
HR

0000910000-N SP GENERIC MISCELLANEOUS ITEM
FULLY OPERATED MINI EXCAVATOR

0006 40
HR

0000910000-N SP GENERIC MISCELLANEOUS ITEM
FULLY OPERATED MOTOR GRADER

0007 40
HR

0000910000-N SP GENERIC MISCELLANEOUS ITEM
FULLY OPERATED QUAD AXLE DUMP
TRUCK

0008 40
HR

0000910000-N SP GENERIC MISCELLANEOUS ITEM
FULLY OPERATED QUINT AXLE DUMP
TRUCK

0009 40
HR

0000910000-N SP GENERIC MISCELLANEOUS ITEM
FULLY OPERATED TANDEM AXLE
DUMP TRUCK

0010 40
HR

0000910000-N SP GENERIC MISCELLANEOUS ITEM
FULLY OPERATED TRI AXLE DUMP
TRUCK

0011 8
HR

0000910000-N SP GENERIC MISCELLANEOUS ITEM
PIPE TRANSPORT

0012 1
EA

0000915000-N SP GENERIC MISCELLANEOUS ITEM
MOBILIZATION (CAMDEN)

0013 1
EA

0000915000-N SP GENERIC MISCELLANEOUS ITEM
MOBILIZATION (CURRITUCK)

0014 1
EA

0000915000-N SP GENERIC MISCELLANEOUS ITEM
MOBILIZATION (DARE)

0015 1
EA

0000915000-N SP GENERIC MISCELLANEOUS ITEM
MOBILIZATION (GATES)
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  #
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County: CAMDEN, CURRITUCK, DARE, GATES, HYDE, PASQUOTANK, PERQUIMANS

0016 1
EA

0000915000-N SP GENERIC MISCELLANEOUS ITEM
MOBILIZATION (HYDE – OCRACOKE
ISLAND)

0017 1
EA

0000915000-N SP GENERIC MISCELLANEOUS ITEM
MOBILIZATION (PASQUOTANK)

0018 1
EA

0000915000-N SP GENERIC MISCELLANEOUS ITEM
MOBILIZATION (PERQUIMANS)

0019 0.5
ACR

0000970000-E SP GENERIC MISCELLANEOUS ITEM
CLEARING & GRUBBING

0020 50
CY

0022000000-E 225 UNCLASSIFIED EXCAVATION

0021 50
CY

0036000000-E 225 UNDERCUT EXCAVATION

0022 100
CY

0106000000-E 230 BORROW EXCAVATION

0023 250
SY

0156000000-E 250 REMOVAL OF EXISTING ASPHALT
PAVEMENT

0024 100
SY

0163000000-E 250 REMOVAL OF EXISTING CONCRETE
PAVEMENT

0025 100
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0026 3,000
SY

0241000000-E SP GENERIC GRADING ITEM
FINE GRADING

0027 50
SY

0241000000-E SP GENERIC GRADING ITEM
REMOVE AND DISPOSE OF APRONS,
SIDEWALK, DRIVEWAYS OR PAVED
DITCH

0028 50
LF

0257000000-E SP GENERIC GRADING ITEM
REMOVE AND DISPOSE OF CURB OR
CURB AND GUTTER

0029 25
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0030 200
SY

0320000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0031 64
LF

0448000000-E 310 ****" RC PIPE CULVERTS, CLASS IV
(48")
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County: CAMDEN, CURRITUCK, DARE, GATES, HYDE, PASQUOTANK, PERQUIMANS

0032 64
LF

0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV

0033 64
LF

0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV

0034 64
LF

0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV

0035 64
LF

0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV

0036 64
LF

0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV

0037 64
LF

0448700000-E 310 42" RC PIPE CULVERTS, CLASS IV

0038 60
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
PIPE CULVERTS: 18”-24”,  0’ TO 60’
LENGTH

0039 100
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
PIPE CULVERTS: 18”-24”,  OVER 60’
LENGTH

0040 60
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
PIPE CULVERTS: 30”-36”,  0’ TO 60’
LENGTH

0041 100
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
PIPE CULVERTS: 30”-36”,  OVER 60’
LENGTH

0042 60
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
PIPE CULVERTS: 42”-48”,  0’ TO 60’
LENGTH

0043 100
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
PIPE CULVERTS: 42”-48”,  OVER 60’
LENGTH

0044 60
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
PIPE CULVERTS: OVER 48”,  0’ TO 60’
LENGTH

0045 100
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
PIPE CULVERTS: OVER 48”,  OVER 60’
LENGTH
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0046 60
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
SIDE DRAIN PIPE: 15”-24”,  0’ TO 60’
LENGTH

0047 100
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
SIDE DRAIN PIPE: 15”-24”,  OVER 60’
LENGTH

0048 60
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
SIDE DRAIN PIPE: 30”-36”,  0’ TO 60’
LENGTH

0049 100
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
SIDE DRAIN PIPE: 30”-36”,  OVER 60’
LENGTH

0050 60
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
SIDE DRAIN PIPE: 42”-48”,  0’ TO 60’
LENGTH

0051 100
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
SIDE DRAIN PIPE: 42”-48”,  OVER 60’
LENGTH

0052 60
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
SIDE DRAIN PIPE: OVER 48”,  0’ TO 60’
LENGTH

0053 100
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED FLEXIBLE
SIDE DRAIN PIPE: OVER 48”,  OVER 60’
LENGTH

0054 64
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
PIPE CULVERTS: 18”-24”,  0’ TO 64’
LENGTH

0055 104
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
PIPE CULVERTS: 18”-24”, OVER 64’
LENGTH

0056 64
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
PIPE CULVERTS: 30”-36”,  0’ TO 64’
LENGTH

0057 104
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
PIPE CULVERTS: 30”-36”,  OVER 64’
LENGTH

Page 4 of 10ITEMIZED PROPOSAL FOR CONTRACT NO. DA00551Sep 29, 2022 10:16 AM



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: CAMDEN, CURRITUCK, DARE, GATES, HYDE, PASQUOTANK, PERQUIMANS

0058 64
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
PIPE CULVERTS: 42”-48”,  0’ TO 64’
LENGTH

0059 104
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
PIPE CULVERTS: 42”-48”,  OVER 64’
LENGTH

0060 64
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
PIPE CULVERTS: OVER 48”,  0’ TO 64’
LENGTH

0061 104
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
PIPE CULVERTS: OVER 48”,  OVER 64’
LENGTH

0062 64
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
SIDE DRAIN PIPE: 15”-24”,  0’ TO 64’
LENGTH

0063 104
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
SIDE DRAIN PIPE: 15”-24”,  OVER 64’
LENGTH

0064 64
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
SIDE DRAIN PIPE: 30”-36”,  0’ TO 64’
LENGTH

0065 104
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
SIDE DRAIN PIPE: 30”-36”,  OVER 64’
LENGTH

0066 64
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
SIDE DRAIN PIPE: 42”-48”,  0’ TO 64’
LENGTH

0067 104
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
SIDE DRAIN PIPE: 42”-48”,  OVER 64’
LENGTH

0068 64
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
SIDE DRAIN PIPE: OVER 48”,  OVER 64’
LENGTH

0069 104
LF

0986000000-E SP GENERIC PIPE ITEM
INSTALL NCDOT PROVIDED RIGID
SIDE DRAIN PIPE: OVER 48”, 0’ TO 64’
LENGTH
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0070 60
LF

0995000000-E 340 PIPE REMOVAL

0071 45
TON

1121000000-E 520 AGGREGATE BASE COURSE

0072 3
MSY

1146000000-E 535 CONDITIONING EXISTING BASE

0073 50
TON

1220000000-E 545 INCIDENTAL STONE BASE

0074 45
CY

1231000000-E 560 SHOULDER BORROW

0075 45
TON

1260000000-E SP AGGREGATE SHOULDER BORROW

0076 500
SY

1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" TO
******"
(0 - 2" DEPTH)

0077 150
SY

1330000000-E 607 INCIDENTAL MILLING

0078 50
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0079 50
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0080 100
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0081 12
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0082 50
TON

1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT
REPAIR

0083 20
SY

1735000000-E 723 REPAIR OF JOINTED CONCRETE
PAVEMENT SLABS

0084 10
TON

1736000000-E 723 SELECT MATERIAL, CLASS IV

0085 1
CY

2253000000-E 840 PIPE COLLARS

0086 1
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES
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0087 1
CY

2297000000-E 840 MASONRY DRAINAGE STRUCTURES

0088 5
LF

2308000000-E 840 MASONRY DRAINAGE STRUCTURES

0089 1
EA

2352000000-N 840 FRAME WITH GRATE, STD 840.****
STD. 840.13

0090 1
EA

2364000000-N 840 FRAME WITH TWO GRATES, STD
840.16

0091 1
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
TYPE E

0092 1
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
TYPE F

0093 1
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
TYPE G

0094 1
EA

2396000000-N 840 FRAME WITH COVER, STD 840.54

0095 1
EA

2407000000-N 840 STEEL FRAME WITH TWO GRATES,
STD 840.37

0096 25
SY

2489000000-E SP GENERIC DRAINAGE ITEM
4" CONCRETE APRON

0097 5
CY

2495000000-E SP GENERIC DRAINAGE ITEM
UNDERMINED OR LEAKING DRAINAGE
STRUCTURE AND PIPE REPAIR

0098 50
LF

2549000000-E 846 2'-6" CONCRETE CURB & GUTTER

0099 50
SY

2591000000-E 848 4" CONCRETE SIDEWALK

0100 1
EA

2605000000-N 848 CONCRETE CURB RAMPS

0101 25
SY

2612000000-E 848 6" CONCRETE DRIVEWAY

0102 25
SY

2619000000-E 850 4" CONCRETE PAVED DITCH
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0103 50
SY

2647000000-E 852 5" MONOLITHIC CONCRETE ISLANDS
(SURFACE MOUNTED)

0104 50
SY

2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0105 1
EA

2830000000-N 858 ADJUSTMENT OF MANHOLES

0106 1
EA

2845000000-N 858 ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0107 45
TON

3635000000-E 876 RIP RAP, CLASS II

0108 45
TON

3649000000-E 876 RIP RAP, CLASS B

0109 75
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0110 96
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0111 96
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0112 20
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0113 1
EA

4415000000-N 1115 FLASHING ARROW BOARD

0114 40
EA

4430000000-N 1130 DRUMS

0115 50
EA

4435000000-N 1135 CONES

0116 32
LF

4445000000-E 1145 BARRICADES (TYPE III)

0117 6
DAY

4455000000-N 1150 FLAGGER

0118 40
EA

4516000000-N 1180 SKINNY DRUM

0119 300
LF

6000000000-E 1605 TEMPORARY SILT FENCE
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0120 20
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0121 150
LF

6029000000-E SP SAFETY FENCE

0122 200
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0123 120
SY

6037000000-E SP COIR FIBER MAT

0124 25
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0125 60
SY

6048000000-E SP FLOATING TURBIDITY CURTAIN

0126 4
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0127 40
LF

6071012000-E SP COIR FIBER WATTLE

0128 5
LB

6071020000-E SP POLYACRYLAMIDE (PAM)

0129 0.5
ACR

6084000000-E 1660 SEEDING & MULCHING

0130 100
LF

6111000000-E SP IMPERVIOUS DIKE

0131 2
EA

6117000000-N SP RESPONSE FOR EROSION CONTROL

0132 1
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0133 24
HR

6134000000-N SP GENERIC EROSION CONTROL ITEM
PUMP AROUND 12”

0134 24
HR

6134000000-N SP GENERIC EROSION CONTROL ITEM
PUMP AROUND 4”

0135 24
HR

6134000000-N SP GENERIC EROSION CONTROL ITEM
PUMP AROUND 6”

0136 24
HR

6134000000-N SP GENERIC EROSION CONTROL ITEM
PUMP AROUND 8”
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0137 10
CY

8175000000-E 420 CLASS AA CONCRETE (BRIDGE)

Total Amount Of Bid For Entire Project :1016/Sep29/Q10630/D280756617000/E137
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