HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS RALEIGH N.C.

PAGE: 1 of 3 ITEM C

FEBRUARY 7, 2024 DIVISION 10

DJ00502

2024CPT.10.06.10601, 2024CPT.10.06.20601

STATE FUNDED MECKLENBURG

PROPOSAL LENGTH 8.390 MILES

TYPE OF WORK RESURFACING, MILLING, SHOULDER RECONSTRUCTION, PAVE MARKINGS

LOCATION 2 SECTIONS OF NC 16, 2 SECTIONS OF US 29 AND 7 SECTIONS OF SECONDARY ROADS

EST CONST PROGRESS.... FY-2024...10% OF BID

FY-2025...80% OF BID FY-2026...10% OF BID

RPN 001 3 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 3,814,436.91

DATE AVAILABLE MAR 20 2024

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW

INDUCTIVE LOOP. COMPLETION = 7 DAYS 7 DAY(S) AFTER START DATE

CONTRACTOR SHALL COMPLETE WORK REQUIRED OF CURB RAMP LOCATION.

COMPLETION = 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION SEP 20 2025

	\$ TOTALS	% DIFF
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	3,597,992.90	-5.7
BLYTHE BROTHERS ASPHALT CO LLC CHARLOTTE, NC	3,639,861.80	-4.6
KING ASPHALT, INC LIBERTY, SC	3,718,224.75	-2.5
BLYTHE BROTHERS ASPHALT CO LLC CHARLOTTE, NC	3,639,861.80	-4.6

HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS RALEIGH N.C. FEBRUARY 7, 2024

DIVISION 10

PAGE: 2 of 3 ITEM C

DJ00504 49291.3.13 4929113 MECKLENBURG HS-2010M

PROPOSAL LENGTH MILES

TYPE OF WORK PAVEMENT MARKINGS & MARKERS

LOCATION VARIOUS INTERSTATE AND PRIMARY RAMPS

EST CONST PROGRESS.... FY-2024...20% OF BID

FY-2025...80% OF BID

RPN 002 2 BIDDER(S) DBE GOAL 1.00 %

ESTIMATE 446,341.00

DATE AVAILABLE MAR 11 2024 THRU MAY 06 2024 FINAL COMPLETION 350 DAYS AFTER START DATE

\$ TOTALS % DIFF

 TMI SERVICES INC MONROE, NC
 675,029.20
 +51.2

 TRP CONSTRUCTION GROUP LLC FORT WORTH, TX
 1,595,452.00
 +257.5

HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS RALEIGH N.C.

PAGE: 3 of 3 ITEM C

FEBRUARY 7, 2024 DIVISION 10

DJ00509 BP10.R054.3 STATE FUNDED UNION

PROPOSAL LENGTH 0.107 MILES

TYPE OF WORK GRADING, PAVING, DRAINAGE & STRUCTURE (BRIDGE #108)

LOCATION REPLACE BRIDGE #108 OVER NORKETT BRANCH ON SR 1911 (LEONARD MORGAN RD)

EST CONST PROGRESS.... FY-2024...35% OF BID

FY-2025...65% OF BID

RPN 003 9 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 907,459.40

5,265,631.89

+ 1.9

DATE AVAILABLE MAR 04 2024

INTER COMPLETION DEC 01 2024 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT

VEGETATION BETWEEN 3-4-24 AND 12-1-24

MAR 31 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF TREE

FELLING BETWEEN 3-4-24 AND 3-31-24

FINAL COMPLETION MAY 30 2025

	\$ TOTALS	% DIFF
NJR GROUP INC ALBEMARLE, NC	992,609.79	+9.4
ES WAGNER COMPANY LLC CHARLOTTE, NC	992,611.88	+9.4
SMITH-ROWE, LLC MOUNT AIRY, NC	1,016,662.32	+12.0
KEMP SIGMON CONSTRUCTION CO INC CLAREMONT, NC	1,026,004.05	+13.1
R E BURNS & SONS CO INC STATESVILLE, NC	1,040,968.85	+14.7
DELLINGER INC MONROE, NC	1,210,241.53	+33.4
APPLE TUCK & ASSOCIATES INC RUTHERFORDTON, NC	1,227,624.25	+35.3
DANE CONSTRUCTION INC MOORESVILLE, NC	1,320,145.35	+45.5
TRUEROCK CONSTRUCTION LLC MONROE, NC	1,425,047.90	+57.0
ESTIMATE TOTAL	5,168,237.31	

LETTING TOTAL