

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
FEBRUARY 19, 2025
DIVISION 10

PAGE: 1 of 4
ITEM C

DJ00551
49291.3.7
0051037
MECKLENBURG

PROPOSAL LENGTH 0.030 MILES

TYPE OF WORK GRADING, CURB & GUTTER, SIDEWALK, SIGNAL, PAVEMENT MARKINGS

LOCATION INTERSECTION OF N. POLK ST (SR 4982) AND PINEVILLE-MATTHEWS RD (NC 51)

EST CONST PROGRESS.... FY-2025...90% OF BID
FY-2026...10% OF BID

RPN 002 2 BIDDER(S) DBE GOAL 3.00 %
ESTIMATE 350,217.50

DATE AVAILABLE MAR 24 2025

INTER COMPLETION MAY 09 2025 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
VEGETATION BETWEEN 3-24-25 AND 5-9-25
CONTRACTOR SHALL COMPLETE WORK REQUIRED OF CURB RAMP LOCATION.
COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE

FINAL COMPLETION NOV 05 2025

	\$ TOTALS	% DIFF
LITTLE MOUNTAIN BUILDERS OF CATAWBA COUNTY LLC MAIDEN, NC	331,784.25	-5.3
NJR GROUP INC ALBEMARLE, NC	624,841.25	+78.4

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
FEBRUARY 19, 2025
DIVISION 10

PAGE: 2 of 4
ITEM C

DJ00557
2025CPT.10.14.20901
STATE FUNDED
UNION

PROPOSAL LENGTH 11.520 MILES

TYPE OF WORK #78 MAT COAT, MILLING, ASPHALT PATCHING, LEVELING-UNION CO

LOCATION 25 SECTIONS OF VARIOUS SECONDARY ROADS

EST CONST PROGRESS.... FY-2025...10% OF BID
FY-2026...70% OF BID
FY-2027...20% OF BID

RPN 003 2 BIDDER(S)

DBE GOAL 3.00 %

ESTIMATE 4,116,126.75

DATE AVAILABLE APR 28 2025

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF CURB RAMP LOCATION 7
DAY(S) AFTER START DATE

FINAL COMPLETION OCT 23 2026

	\$ TOTALS	% DIFF
TRUEROCK CONSTRUCTION LLC MONROE, NC	3,966,059.65	-3.6
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	4,096,373.90	-0.5

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
FEBRUARY 19, 2025
DIVISION 10

PAGE: 3 of 4
ITEM C

DJ00545
17BP.10.R.110
STATE FUNDED
CABARRUS

PROPOSAL LENGTH 0.143 MILES

TYPE OF WORK GRADING, PAVING, DRAINAGE & STRUCTURE; BRIDGE NO 120105

LOCATION REPLACE BRIDGE NO. 120105 OVER BIG BEAR CREEK ON SR 2450 (GOLD HILL ROAD)

EST CONST PROGRESS.... FY-2025...25% OF BID
FY-2026...75% OF BID

RPN 004 8 BIDDER(S) DBE GOAL 3.00 %
ESTIMATE 1,173,995.95

DATE AVAILABLE MAR 03 2025

INTER COMPLETION OCT 23 2025 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
VEGETATION BETWEEN 3-3-25 AND 10-23-25

FINAL COMPLETION APR 21 2026

	\$ TOTALS	% DIFF
APAC ATLANTIC INC THOMPSON ARTHUR DIVISION GREENSBORO, NC	679,870.37	-42.1
R E BURNS & SONS CO INC STATESVILLE, NC	854,489.09	-27.2
SMITH-ROWE, LLC MOUNT AIRY, NC	879,925.82	-25.0
EASTERN STRUCTURES LLC MOCKSVILLE, NC	898,887.00	-23.4
DELLINGER INC MONROE, NC	909,445.09	-22.5
NJR GROUP INC ALBEMARLE, NC	911,489.84	-22.4
DANE CONSTRUCTION LLC MOORESVILLE, NC	1,164,792.30	-0.8
K WEST GROUP LLC DBA KWEST GROUP LLC PERRYSBURG, OH	1,185,312.44	+1.0

PAGE: 4 of 4
ITEM C

PROPOSAL LENGTH	0.151 MILES
TYPE OF WORK	GRADING, DRAINAGE, PAVING, CURB & GUTTER, ISLANDS, PAVEMENT
LOCATION	INTERSECTION OF DAVIDSON-CONCORD ROAD (SR 2693) AND ROBERT WALKER ROAD
	EST CONST PROGRESS.... FY-2025...10% OF BID
	FY-2026...90% OF BID

DATE AVAILABLE	MAR 24 2025
INTER COMPLETION	<p>SEP 19 2025 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT VEGETATION BETWEEN 3-24-25 AND 9-19-25</p> <p>SEP 19 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE 1 BETWEEN 3-24-25 AND 9-19-25</p> <p>SEP 19 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE 2. AVAILABILITY IS AFTER COMPLETION OF ICT 2 AND COMPLETION IS 9-19-25</p> <p>SEP 19 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE 3. AVAILABILITY IS AFTER COMPLETION OF ICT 3 AND COMPLETION IS 9-19-25</p> <p>SEP 19 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE 4. AVAILABILITY IS AFTER COMPLETION OF ICT 4 AND COMPLETION IS 9-19-25</p>
FINAL COMPLETION	MAR 18 2026

	\$ TOTALS	% DIFF
EFFICIENT DEVELOPMENTS LLC CHARLOTTE, NC	2,297,302.63	-11.9
SEALAND CONTRACTORS CORP MIDLAND, NC	2,525,000.25	-3.2
KING ASPHALT INC LIBERTY, SC	2,876,372.00	+10.3
NJR GROUP INC ALBEMARLE, NC	3,208,056.90	+23.0
BLYTHE DEVELOPMENT LLC CHARLOTTE, NC	3,388,516.00	+29.9

ESTIMATE TOTAL	8,248,647.45	
LETTING TOTAL	7,275,016.90	-11.8