

## STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

PAT MCCRORY GOVERNOR DIVISION OF HIGHWAYS February 11, 2013 ANTHONY J. TATA Secretary

TO:	Prospective Bidders
FROM:	Curtis Barbee, Proposals Engineer
SUBJECT:	Addendum #1—Revised Proposal for WBS Element 17BP.10.R.8, Change in the Date of Availability and Completion Date

The original proposal for the subject project has been removed from the NCDOT website and replaced with a revised version. If any prospective bidder has downloaded the original version, please discard it and replace it with the revised proposal.

The date of availability and date of completion have been changed due to an existing utility conflict that will take additional time to resolve. The revised proposal will show a Date of Availability of June 10, 2013. All Prospective Bidders **shall** download the revised proposal to send in with their bid package on February 20, 2013. This addendum does **not** need to be attached or returned with the bid package.

Prospective Bidders should be aware that any bid package opened by NCDOT on February 20, 2013 using the original proposal version <u>will be rejected</u>.

cc: Mr. Ritchie Hearne, PE Mr. Garland Haywood, PE Ms. Kellie Crump Mr. Joel Laster File

