HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS

PAGE: 1 of 4 ITEM C

RALEIGH N.C. MARCH 6, 2024 DIVISION 10

DJ00487 2024CPT.10.04.20131 STATE FUNDED CABARRUS

PROPOSAL LENGTH 9.220 MILES

TYPE OF WORK RESURFACING OF 38 SECONDARY ROADS IN VARIOUS LOCATIONS

LOCATION 38 SECONDARY ROADS IN VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2024...10% OF BID

FY-2025...90% OF BID

RPN 001 5 BIDDER(S) DBE GOAL 4.00 %

ESTIMATE 2,719,214.37

DATE AVAILABLE APR 15 2024

INTER COMPLETION CONTRACTOR SHALL COMPLETE ALL WORK REQUIRED OF CURB RAMP

LOCATION. COMPLETION = 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION OCT 11 2025

***************************************	STOTALS %	6 DIFF
NJR GROUP INC ALBEMARLE, NC 2,6	686,439.47	-1.2
J T RUSSELL & SONS INC ALBEMARLE, NC 2,4	698,168.48	-0.8
BLYTHE CONSTRUCTION INC CHARLOTTE, NC 2,9	999,783.74	+10.3
KING ASPHALT, INC LIBERTY, SC 3,	006,873.70	+10.6
BLYTHE BROTHERS ASPHALT CO LLC CHARLOTTE, NC 3,0	013,893.80	+10.8

HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

RALEIGH N.C.

MARCH 6, 2024

DIVISION 10

DJ00513

2024CPT.10.07.10601, 2024CPT.10.07.20601

STATE FUNDED MECKLENBURG

PROPOSAL LENGTH 7.330 MILES

TYPE OF WORK RESURFACING, MILLING, SHOULDER RECONSTRUCTION, PAVEMENT MARK

LOCATION 2 SECTIONS OF NC 24 AND 7 SECTIONS OF SECONDARY ROADS

EST CONST PROGRESS.... FY-2024...10% OF BID

FY-2025...80% OF BID FY-2026...10% OF BID PAGE: 2 of 4

ITEM C

RPN 002 4 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 3,720,591.85

DATE AVAILABLE APR 17 2024

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW

INDUCTIVE LOOP. COMPLETION = 7 DAYS 7 DAY(S) AFTER START DATE

CONTRACTOR SHALL COMPLETE WORK REQUIRED OF CURB RAMP LOCATION.

COMPLETION = 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION OCT 17 2025

	\$ TOTALS	% DIFF	
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	3,414,885.30	-8.2	
KING ASPHALT, INC LIBERTY, SC	3,551,884.50	-4.5	
BLYTHE BROTHERS ASPHALT CO LLC CHARLOTTE, NC	3,555,904.65	-4.4	
TRUEROCK CONSTRUCTION LLC MONROE, NC	4,597,665.05	+23.6	

HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS RALEIGH N.C. MARCH 6, 2024

DIVISION 10

PAGE: 3 of 4 ITEM C

DJ00511 2024CPT.10.12.20132 STATE FUNDED CABARRUS

PROPOSAL LENGTH 8.360 MILES

TYPE OF WORK ASPHALT SURFACE TREATMENT ON 9 SECONDARY ROUTES

LOCATION 9 SECONDARY ROUTES IN VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2024...40% OF BID

FY-2025...60% OF BID

RPN 003 3 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 501,026.10

DATE AVAILABLE APR 15 2024 FINAL COMPLETION APR 12 2025

	\$ TOTALS	% DIFF
WHITEHURST PAVING CO INC RICHMOND, VA	368,010.36	-26.5
CAROLINA ROAD SOLUTIONS LLC CENTER VALLEY, PA	389,893.67	-22.2
NJR GROUP INC ALBEMARLE, NC	564,091.20	+12.6

HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS RALEIGH N.C.

PAGE: 4 of 4 ITEM C

MARCH 6, 2024 DIVISION 10

DJ00515 2024CPT.10.10.20901 STATE FUNDED UNION

PROPOSAL LENGTH 7.100 MILES

TYPE OF WORK RESURFACING, MILLING, SHOULDER RECONSTRUCTION, PAVEMENT

LOCATION 7 SECONDARY ROUTES IN VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2024...30% OF BID

FY-2025...70% OF BID

RPN 004 2 BIDDER(S) DBE GOAL 2.00 %

ESTIMATE 2,314,032.65

DATE AVAILABLE MAY 01 2024

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED ON MAP 2 BEGINNING 6-17-24.

COMPLETION IS 49 DAYS 49 DAY(S) AFTER START DATE

CONTRACTOR SHALL COMPLETE WORK REQUIRED ON MAP 2 BEGINNING 6-17-25.

COMPLETION IS 49 DAYS. 49 DAY(S) AFTER START DATE

CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW

INDUCTIVE LOOP. COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION OCT 01 2025

	\$ TOTALS	% DIFF	
TRUEROCK CONSTRUCTION LLC MONROE, NC	2,248,550.34	-2.8	
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	2,474,759.29	+6.9	
ESTIMATE TOTAL	9,254,864.97		
LETTING TOTAL	8,717,885.47	-5.8	