

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 19, 2025
DIVISION 10

PAGE: 1 of 4
ITEM C

DJ00555
50939.3.4
5093904
STANLY
BO-2410B

PROPOSAL LENGTH MILES

TYPE OF WORK CONSTRUCTION OF CURB RAMPS & RETROFITTING EXISTING RAMPS

LOCATION VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2025...20% OF BID
FY-2026...80% OF BID

RPN 001 4 BIDDER(S) DBE GOAL 0.00 %
ESTIMATE 497,600.00

DATE AVAILABLE APR 14 2025 THRU JUN 16 2025

INTER COMPLETION CONTRACTOR SHALL COMPLETE ALL WORK REQUIRED OF CURB RAMP
LOCATION. COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE

FINAL COMPLETION 315 DAYS AFTER START DATE

	\$ TOTALS	% DIFF
EASTERN EARTHSCAPES & CONSTRUCTION LLC STANTONSBURG, NC	423,900.00	-14.8
EAST CONSTRUCTION COMPANY LLC WINSTON SALEM, NC	454,800.00	-8.6
BLACK BROTHERS CONCRETE LLC CHARLOTTE, NC	460,950.00	-7.4
LITTLE MOUNTAIN BUILDERS OF CATAWBA COUNTY LLC MAIDEN, NC	497,835.00	+0.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 19, 2025
DIVISION 10

PAGE: 2 of 4
ITEM C

DJ00556
50939.3.5
5093905
ANSON, UNION
BO-2410C

PROPOSAL LENGTH MILES

TYPE OF WORK CONSTRUCTION OF CONCRETE CURB RAMPS & RETROFIT EXISTING RAMP

LOCATION VARIOUS

EST CONST PROGRESS.... FY-2025...20% OF BID
FY-2026...80% OF BID

RPN 002 4 BIDDER(S) DBE GOAL 0.00 %
ESTIMATE 465,955.00

DATE AVAILABLE APR 14 2025 THRU JUN 16 2025

INTER COMPLETION CONTRACTOR SHALL COMPLETE ALL WORK REQUIRED OF CURB RAMP
LOCATION. COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION 300 DAYS AFTER START DATE

	\$ TOTALS	% DIFF
EAST CONSTRUCTION COMPANY LLC WINSTON SALEM, NC	431,010.00	-7.5
EASTERN EARTHSCAPES & CONSTRUCTION LLC STANTONSBURG, NC	432,335.00	-7.2
BLACK BROTHERS CONCRETE LLC CHARLOTTE, NC	442,501.00	-5.0
LITTLE MOUNTAIN BUILDERS OF CATAWBA COUNTY LLC MAIDEN, NC	606,501.66	+30.2

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 19, 2025
DIVISION 10

PAGE: 3 of 4
ITEM C

DJ00559
2025CPT.10.15.20901
STATE FUNDED
UNION

PROPOSAL LENGTH 11.780 MILES

TYPE OF WORK ASPHALT PATCH, ASPHALT OVERLAY, SHOULDER RECONSTRUCTION; UNI

LOCATION 10 SECTIONS OF VARIOUS SECONDARY ROADS

EST CONST PROGRESS....

RPN 003 2 BIDDER(S) DBE GOAL 4.00 %
ESTIMATE 3,891,330.58

DATE AVAILABLE MAY 05 2025

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF CURB RAMP LOCATION.
COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE
AUG 04 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED ON MAPS 5 & 6
BETWEEN 5-5-25 AND 8-4-25

FINAL COMPLETION OCT 30 2026

	\$ TOTALS	% DIFF
TRUEROCK CONSTRUCTION LLC MONROE, NC	3,269,300.35	-16.0
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	4,282,147.50	+10.0

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 19, 2025
DIVISION 10

PAGE: 4 of 4
ITEM C

DJ00560
2025CPT.10.21.20131
STATE FUNDED
CABARRUS

PROPOSAL LENGTH 11.620 MILES

TYPE OF WORK MILLING, RESURFACING, DRIVEWAYS, SHOULDER RECON; CABARRUS

LOCATION 7 SECTIONS OF SECONDARY ROADS

EST CONST PROGRESS.... FY-2025...15% OF BID
FY-2026...65% OF BID
FY-2027...20% OF BID

RPN 004 6 BIDDER(S)

DBE GOAL 5.00 %

ESTIMATE 3,735,774.50

DATE AVAILABLE APR 21 2025

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING INDUCTIVE
LOOP. COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE

FINAL COMPLETION OCT 13 2026

	\$ TOTALS	% DIFF
J T RUSSELL & SONS INC ALBEMARLE, NC	3,314,770.58	-11.3
NJR GROUP INC ALBEMARLE, NC	3,438,536.81	-8.0
KING ASPHALT INC LIBERTY, SC	4,275,335.00	+14.4
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	4,299,757.58	+15.1
BLYTHE BROTHERS ASPHALT CO LLC BLYTHE DEVELOPMENT COMPANY - CHARLOTTE, NC	4,301,368.58	+15.1
TRUEROCK CONSTRUCTION LLC MONROE, NC	4,320,311.08	+15.6

ESTIMATE TOTAL 8,590,660.08

LETTING TOTAL 7,438,980.93 -13.4