

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER GOVERNOR JAMES H. TROGDON, III
SECRETARY

March 28, 2018

WBS No.: CONTRACT NO.: 10B.208411

COUNTY:

10-01-080 Stanly

DESCRIPTION:

Remove and Replace Existing Structure Pipes

Thunder Contracting, Inc. 18001 Great Smoky Mountain Expressway Waynesville, NC 28786

Dear Sir:

Thunder Contracting, Inc. has been awarded the above-mentioned project. Your bid proposal indicated adequate participation to satisfy the advertised MBE goal of 0.0% and the WBE goal of 0.0%.

NCDOT shall proceed with award of the above project to Thunder Contracting, Inc. in the amount of \$307,314.40. Before final recommendation can be submitted for approval, we must receive the following items from you:

- A Payment Bond and a Performance Bond, each with an accompanying Power of Attorney, in the amount of \$307,314.40.
- A Certificate of Public Liability and Property Damage Insurance for the coverage as stated in Section 107-15 of the NCDOT <u>Standard Specifications</u>. This certificate must include the NC Department of Transportation as an additional insured on the policy.

Please submit the above items to the following address:

Ms. Dana Starnes 802 Coble Avenue Albemarle, NC 28001

No further action will be taken until we receive the correspondence listed above. It will be your responsibility to contact Brad Eagle at (704) 244-8260 to schedule a Preconstruction

Conference prior to beginning work. No time extensions will be considered for delays in scheduling the Preconstruction Conference except as authorized by Section 108-10 of the Standard Specifications.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

Terry Burleson

Division Proposals Engineer

ce: Adrian Atkinson, State Contractor Utilization Technician James Norris, Transportation Program Management Tim Anderson, P. E., Division Maintenance Engineer Brad Eagle, Division Bridge Maintenance Engineer Dana Starnes, Office Assistant IV Tonya Holloway, Office Assistant IV