

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 2, 2025
DIVISION 10

PAGE: 1 of 2
ITEM C

DJ00562
2025CPT.10.27.20602
STATE FUNDED
MECKLENBURG

PROPOSAL LENGTH 2.450 MILES

TYPE OF WORK MILLING, RESURFACING, DRIVEWAYS, PAVEMENT MARKING-MECK

LOCATION 15 SECTIONS OF SECONDARY ROADS

EST CONST PROGRESS.... FY-2025...10% OF BID
FY-2026...70% OF BID
FY-2027...20% OF BID

RPN 001 4 BIDDER(S) DBE GOAL 3.00 %
ESTIMATE 723,623.65

DATE AVAILABLE MAY 05 2025

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW
INDUCTIVE LOOP. COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION NOV 05 2026

	\$ TOTALS	% DIFF
BLYTHE BROTHERS ASPHALT CO LLC BLYTHE DEVELOPMENT COMPANY - CHARLOTTE, NC	742,430.75	+2.6
TRULL CONTRACTING, LLC MIDLAND, NC	749,503.75	+3.6
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	759,352.75	+4.9
KING ASPHALT INC LIBERTY, SC	773,129.00	+6.8

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
APRIL 2, 2025
DIVISION 10

PAGE: 2 of 2
ITEM C

DJ00553
2025CPT.10.22.10601, 2025CPT.10.22.20601
STATE FUNDED
MECKLENBURG

PROPOSAL LENGTH 6.650 MILES

TYPE OF WORK MILLING, RESURFACING, SHOULDER RECONSTRUCTION; MECK

LOCATION 6 SECTIONS OF PRIMARY AND SECONDARY ROADS

EST CONST PROGRESS.... FY-2025...15% OF BID
FY-2026...65% OF BID
FY-2027...20% OF BID

RPN 002 3 BIDDER(S) DBE GOAL 4.00 %
ESTIMATE 3,682,205.85

DATE AVAILABLE MAY 05 2025

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW
INDUCTIVE LOOP. COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION NOV 05 2026

	\$ TOTALS	% DIFF
BLYTHE BROTHERS ASPHALT CO LLC BLYTHE DEVELOPMENT COMPANY - CHARLOTTE, NC	4,063,501.62	+10.4
KING ASPHALT INC LIBERTY, SC	4,080,012.00	+10.8
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	4,098,653.63	+11.3

ESTIMATE TOTAL 4,405,829.50

LETTING TOTAL 4,805,932.37 + 9.1