

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
APRIL 3, 2024  
DIVISION 10

PAGE: 1 of 3  
ITEM C

---

DJ00520  
49291.3.10  
4929103  
MECKLENBURG  
HS-2010J

PROPOSAL LENGTH 0.060 MILES

TYPE OF WORK GRADING, DRAINAGE, CURB & GUTTER, PAVING, CONCRETE SIDEWALK

LOCATION INTERSECTION OF NC 73/SR 2145 (SAM FURR RD) AT SR 5544 (WEST CATAWBA) AND  
KENTON DR/GLENFURNESS DR

EST CONST PROGRESS.... FY-2024...25% OF BID  
FY-2025...75% OF BID

RPN 001 NO BIDDER(S)

DBE GOAL 3.00 %

ESTIMATE

DATE AVAILABLE MAY 20 2024

INTER COMPLETION JUL 12 2024 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT  
VEGETATION BETWEEN 5-20-24 AND 7-12-24

CONTRACTOR SHALL COMPLETE ALL WORK REQUIRED OF CURB RAMP  
LOCATION. COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION JAN 08 2025

---

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
APRIL 3, 2024  
DIVISION 10

PAGE: 2 of 3  
ITEM C

---

DJ00522  
50565  
STATE FUNDED  
UNION  
SM-6110E

PROPOSAL LENGTH 0.060 MILES

TYPE OF WORK GRADING, PAVING, MILLING, GUARDRAIL, THERMOPLASTIC PAVEMENT

LOCATION SBE-INTERSECTION OF SR 1520 (INDIAN TRAIL-FAIRVIEW RD), SR 1582 (IDLEWILD RD) AND SR 1501 (SECREST SHORTCUT RD)

EST CONST PROGRESS.... FY-2024...30% OF BID  
FY-2025...70% OF BID

RPN 002 NO BIDDER(S) DBE GOAL 0.00 %  
ESTIMATE

DATE AVAILABLE JUN 03 2024

INTER COMPLETION JUL 26 2024 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT VEGETATION BETWEEN 6-3-24 AND 7-26-24

FINAL COMPLETION JAN 22 2025

---

HIGHWAY LETTING  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 APRIL 3, 2024  
 DIVISION 10

DJ00518  
 2024CPT.10.15.20901, 2024CPT.10.15.20902  
 STATE FUNDED  
 UNION

PROPOSAL LENGTH 6.090 MILES

TYPE OF WORK FULL DEPTH RECLAMATION, RESURFACING, MILLING, SHOULDER RECON

LOCATION 8 SECONDARY ROUTES IN VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2024...10% OF BID  
 FY-2025...60% OF BID  
 FY-2026...30% OF BID

RPN 003 2 BIDDER(S)

DBE GOAL 3.00 %

ESTIMATE 2,169,994.40

DATE AVAILABLE JUN 03 2024

INTER COMPLETION CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW  
 INDUCTIVE LOOP. COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE  
 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PAVING AS SHOWN ON  
 MAP 8. AVAIL. IS 7 DAYS AFTER FDR, COMPLETION IS 7 DAYS. 7 DAY(S) AFTER  
 START DATE

FINAL COMPLETION DEC 03 2025

TRUEROCK CONSTRUCTION LLC MONROE, NC  
 BLYTHE CONSTRUCTION INC CHARLOTTE, NC

2,077,543.32 -4.3  
 2,341,280.28 +7.9

ESTIMATE TOTAL 2,169,994.40

LETTING TOTAL 2,077,543.32 -4.3