

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 APRIL 17, 2024
 DIVISION 10

DJ00510
 BP10.R049.3
 STATE FUNDED
 ANSON

PROPOSAL LENGTH 0.159 MILES

TYPE OF WORK GRADING, PAVING, DRAINAGE & STRUCTURE; REPLACE BR #217

LOCATION REPLACE BRIDGE #217 OVER LANES CREEK ON SR 1654 (MORTON ROAD)

EST CONST PROGRESS.... FY-2024...00% OF BID
 FY-2025...90% OF BID
 FY-2026...10% OF BID

RPN 001 9 BIDDER(S)

DBE GOAL 4.00 %

ESTIMATE 1,240,626.50

DATE AVAILABLE JUN 03 2024

INTER COMPLETION MAR 30 2025 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
 VEGETATION BETWEEN 6-3-24 AND 3-30-25

FINAL COMPLETION SEP 26 2025

| | \$ TOTALS | % DIFF |
|---|--------------|--------|
| R E BURNS & SONS CO INC STATESVILLE, NC | 1,311,639.10 | +5.7 |
| SMITH-ROWE, LLC MOUNT AIRY, NC | 1,345,741.38 | +8.5 |
| EASTERN STRUCTURES LLC MOCKSVILLE, NC | 1,363,816.60 | +9.9 |
| NJR GROUP INC ALBEMARLE, NC | 1,443,012.55 | +16.3 |
| DELLINGER INC MONROE, NC | 1,500,627.50 | +21.0 |
| KEMP SIGMON CONSTRUCTION CO INC CLAREMONT, NC | 1,538,291.88 | +24.0 |
| DANE CONSTRUCTION LLC MOORESVILLE, NC | 1,655,497.85 | +33.4 |
| APPLE TUCK & ASSOCIATES INC RUTHERFORDTON, NC | 1,779,125.02 | +43.4 |
| BLYTHE DEVELOPMENT LLC CHARLOTTE, NC | 2,508,265.35 | +102.2 |

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 APRIL 17, 2024
 DIVISION 10

DJ00514
 2024CPT.10.16.20601, 2024CPT.10.16.20602
 STATE FUNDED
 MECKLENBURG

PROPOSAL LENGTH 5.190 MILES
 TYPE OF WORK RESURFACING,FULL DEPTH RECLAMATION,ASPHALT SURFACE TREATMENT
 LOCATION 10 SECTIONS OF SECONDARY ROADS
 EST CONST PROGRESS.... FY-2024...10% OF BID
 FY-2025...70% OF BID
 FY-2026...20% OF BID
 RPN 002 2 BIDDER(S) DBE GOAL 3.00 %
 ESTIMATE 1,519,145.60

DATE AVAILABLE MAY 15 2024
 INTER COMPLETION SEP 30 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF FULL DEPTH RECLAMATION AS SHOWN ON MAP 4 & 6 BETWEEN 5-15-24 AND 9-30-24
 NOV 15 2024 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF DOUBLE SEAL COAT SHOWN ON MAP 4 & 6. AVAIL=14 DAYS AFTER FDR. COMP.=11-15-24
 SEP 30 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF FULL DEPTH RECLAMATION AS SHOWN ON MAP 5 & 7 BETWEEN 5-15-24 AND 9-30-25
 NOV 15 2025 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF DOUBLE SEAL COAT SHOWN ON MAP 5 & 7. AVAIL.=14 DAYS AFTER FDR. COMP.=11-15-25
 CONTRACTOR SHALL COMPLETE WORK REQUIRED OF INSTALLING NEW INDUCTIVE LOOP. COMPLETION IS 7 DAYS. 7 DAY(S) AFTER START DATE
 FINAL COMPLETION NOV 15 2025

| | \$ TOTALS | % DIFF |
|--|--------------|--------|
| BLYTHE BROTHERS ASPHALT CO LLC CHARLOTTE, NC | 1,943,053.95 | +27.9 |
| BLYTHE CONSTRUCTION INC CHARLOTTE, NC | 1,947,468.58 | +28.2 |

| | | |
|----------------|--------------|--------|
| ESTIMATE TOTAL | 2,759,772.10 | |
| LETTING TOTAL | 3,254,693.05 | + 17.9 |