## HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS

PAGE: 1 of 3 ITEM C

RALEIGH N.C. JUNE 19, 2024 DIVISION 10

DJ00527 50565 STATE FUNDED UNION SM-6110E

PROPOSAL LENGTH 0.060 MILES

TYPE OF WORK GRADING, PAVING, MILLING, GUARDRAIL, THERMOPLASTIC PAVEMENT

LOCATION SBE-INTERSECTION OF SR 1520 (INDIAN TRAIL-FAIRVIEW RD), SR 1582 (IDLEWILD RD) AND

SR 1501 (SECREST SHORTCUT RD)

EST CONST PROGRESS.... FY-2024...30% OF BID

FY-2025...70% OF BID

RPN 001 2 BIDDER(S) DBE GOAL 0.00 %

ESTIMATE 221,125.00

DATE AVAILABLE AUG 19 2024

INTER COMPLETION OCT 11 2024 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT

VEGETATION BETWEEN 8-19-24 AND 10-11-24

FINAL COMPLETION APR 09 2025

	\$ TOTALS	% DIFF	
MICHAEL NORVILLE DBA BLUE RIDGE GRADING & EXCAVATING UNION MILLS, NC	194,042.25	-12.2	
DANGRADY COMPANY LLC sylva, NC	398,101.00	+80.0	

## HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS RALEIGH N.C.

JUNE 19, 2024 DIVISION 10 PAGE: 2 of 3 ITEM C

DJ00528 49291.3.10 4929103 MECKLENBURG

HS-2010J

PROPOSAL LENGTH 0.060 MILES

TYPE OF WORK GRADING, DRAINAGE, CURB & GUTTER, PAVING, CONCRETE SIDEWALK

LOCATION INTERSECTION OF NC 73/SR 2145 (SAM FURR RD) AT SR 5544 (WEST CATAWBA) AND

KENTON DR/GLENFURNESS DR

EST CONST PROGRESS.... FY-2025...100% OF BID

RPN 002 2 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 539,859.00

DATE AVAILABLE AUG 05 2024

INTER COMPLETION SEP 27 2024 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT

VEGETATION BETWEEN 8-5-24 AND 9-27-24

CONTRACTOR SHALL COMPLETE ALL WORK REQUIRED OF CURB RAMP

LOCATION. COMPLETION IS 7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION MAR 26 2025

## HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

RALEIGH N.C. JUNE 19, 2024

**DIVISION 10** 

DJ00517 44856.3.36 HSIP-0200(014) UNION W-5710AH

PROPOSAL LENGTH 0.670 MILES

TYPE OF WORK GRADING, DRAINAGE, PAVEMENT REMOVAL, PAVING, CONCRETE ISLAND

LOCATION INTERSECTION IMPROVEMENTS AT SR 1137 (POTTER RD), NC 200 (LANCASTER HWY) AND

SR 1201 (MARVIN FOWLER RD)

EST CONST PROGRESS.... FY-2025...100% OF BID

RPN 003 6 BIDDER(S) DBE GOAL 4.00 %

ESTIMATE 2,334,043.00

PAGE: 3 of 3

ITEM C

DATE AVAILABLE JUL 15 2024

INTER COMPLETION DEC 15 2024 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT

VEGETATION BETWEEN 7-15-24 AND 12-15-24

CONTRACTOR SHALL COMPLETE WORK REQUIRED OF PHASE 1, STEPS 1 & 2. AVAILABILITY IS 7-15-24 AND COMPLETION IS 7 WEEKS 49 DAY(S) AFTER START

DATE

NOV 08 2024 CONTRACTOR WILL BE ALLOWED UP TO 9 WEEKS OF CLOSURE AT

INTERSECTION, NOT BEFORE 8-19-24 AND NOT EXCEED 11-8-24

FINAL COMPLETION JUN 14 2025

	\$ TOTALS	% DIFF
TRUEROCK CONSTRUCTION LLC MONROE, NC	2,325,564.02	-0.4
KEMP SIGMON CONSTRUCTION CO INC CLAREMONT, NC	2,375,114.62	+1.8
EFFICIENT DEVELOPMENTS LLC CHARLOTTE, NC	2,382,777.48	+2.1
NASSIRI DEVELOPMENT LLC MATTHEWS, NC	2,636,494.25	+13.0
BLYTHE DEVELOPMENT LLC CHARLOTTE, NC	2,961,117.50	+26.9
NJR GROUP INC ALBEMARLE, NC	3,078,771.46	+31.9
ESTIMATE TOTAL	3,095,027.00	
LETTING TOTAL	3,248,376.47	+ 5.0